Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

12-16-16P01:10 RCVD

CONTRACT NO: 01-430604

BID AMOUNT: $ $3,665,114.00 * (Total Bid with Working Days $4,235,114.00)

BID OPENING DATE: 12/13/2016

BIDDER'S NAME: J.F. Shea Construction, Inc.

DBE GOAL FROM CONTRACT %: 6 %

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	$1,571,907.25

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
37, 48, 53, 54, 55, 56, 58, 78P	COLD PLANE ASPHALT CONCRETE PAVEMENT ROADWAY EXCAVATION CLASS 2 AGGREGATE BASE (CY)	C1901, C3901, C2602, C1531, C2201, C3930,	S.T. Rhoades Construction, Inc. P.O. Box 494520 * Redding, CA 96049 (530) 223-9322 * (DBE # 37693) (1st Tier Subcontractor)	$277,998.50
	HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	C3600, C3701, C3910		
	TACK COAT MOBILIZATION			
34	REMOVE ASPHALT CONCRETE SURFACING	C1901, C4201	ABSL Construction 29393 Pacific Street * Hayward, CA 94544 (510) 727-0900 * (DBE # 5270) (1st Tier Subcontractor)	$58,277.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ 336,275.50

9.17 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brock Kernaghan
Signature of Bidder

12/15/2016 (530) 246-4292
Date (Area Code) Tel. No.

Brock Kernaghan
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Proposal

S.T. Rhoades Construction, Inc.

8585 Commercial Way
Redding, CA 96003
Contact: Tyler Rhoades
Phone: 1-530-223-9322
Fax: 1-530-223-9222

DEC 13 2016

Quote To: General Contractors

Project: CT 0-1430604
Bid Date: 12/13/16

DBF# 37693

Unions-Operators, Laborers. CA License# 930684
DIR# 1000008025, SBE# 1247344

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
37	CPACP	4,820.00	SY	5.30	25,546.00
48	ROADWAY EXCAVATION	160.00	CY	193.00	30,880.00
53	CLASS 2 AGG BASE	110.00	CY	297.00	32,670.00
54	HOT MIX ASPHALT (TYPE A)	560.00	TON	268.00	150,080.00
55	ASPHALT BINDER (GEO PAVEMENT INTERLAYER)	0.80	TON	16,060.00	12,848.00
56	GEO PAVEMENT INTERLAYER (PAVING FABRIC)	730.00	SY	1.25	912.50
58	TACK COAT	0.60	TON	2,020.00	1,212.00
78	MOBILIZATION	1.00	LS	23,850.00	23,850.00
GRAND TOTAL					**$277,998.50**

P. 8.2

NOTES:

- Proposal valid for 30 days, Allow 10 days for scheduling
- Quote is based on all work being available at once and locations being performed consecutively.
- Traffic Control is excluded.
- 1 Mobilizations included. Additional mobilizations to be billed at $10,000.00/each
- Quote is non seperable.
- Prime to provide a water source with in 5 miles of project.
- S.T.Rhoades has elected to opt in to the index

Exc.

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Referencing
- Profile Grinding
- Traffic control

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORE

DIR # 1000008025

To:

Date: 12/13/16

Attn: ESTIMATORS

Project: CT 0CT 01-430604

Item	Description	QTY	UM	Price
A	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC to provide Helper)	1	shift	$ 950.00
B	Additional lane same direction	1	ea	$ 150.00
C	Additional lane opposite direction	1	ea	$ 200.00
D	Additional mileage	1	ea	$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	$ 925.00
G	1 man lane closure overtime rate	1	hr	$ 100.00
H	Additional man	1	shift	$ 625.00
I	Pilot car	1	shift	$ 875.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	$ 1,300.00
J.1	2 flaggers 8 hr shift, signs, cones, **rumble strips**	1	shift	$ 1,400.00
K	2 flaggers overtime rate	1	hr	$ 210.00
K.1	2 flaggers overtime rate **w/rumble strips**	1	hr	$ 210.00
L	2 flaggers 8 hr night/special shift	1	shift	$ 1,400.00
L.1	2 flaggers 8 hr night/special shift **w/rumble strips**	1	shift	$ 1,500.00
M	2 flaggers overtime night/special shift	1	hr	$ 225.00
M.1	2 flaggers overtime night/special shift **w/rumble strips**	1	hr	$ 225.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	$ 100.00
O *	Portable changeable message sign	1	day	$ 200.00
		1	week	$ 450.00
		1	month	$ 900.00
Q	Shoulder closure	1	shift	$ 825.00
S	Pilot car overtime	1	hr	$ 95.00

lotes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ $400.00/each to site and $400.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.

xc

- Bonds
- Permits
- **Mobilization, call for rates**
- No Retention to be held
- Theft and Vandalism Costs

Respectively Submitted,

Brian Zarr

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation 12/13/2016

CT 01-430604

Wirtgen 2000DC 78" grinder/cold planer $ 4200.00 daily rate minimum, O.T. @ $ 595 per hour
Saturday minimum rate $ 5000, Sunday/holiday rate $ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

Excludes:

- Water for machines supplied by others and is not included in rental rate.The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ $ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing,layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistance and night rates.
- Hazardous Materials Removal

Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are $ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal , the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.
Payment in full within 30 days from invoice date

Respectively Submitted

Brian Zarr, Estimator

Back To Query Form

Search Returned 1 Records

Tue Dec 13 16:45:45 PST 2016

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C1531 PLANE ASPHALT CONCRETE; C8852 SWPPP Planning; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

DEC 13 2016

ABSL Construction DIR Registration No. 1000002818

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name: **Replace Bridge Rails and Widen (Four Bridges)**
Project Number: **01-430604**
Bid Date: **12/13/2016**
Location: **Humboldt County, CA**

BID – Cold Planing

Item 34: Remove Asphalt Concrete Surfacing
Quantity: ***11,427 SF*** ***$5.10/SF*** ***Price: $58,277.00*** 100%

This price includes cut, load, initial sweep, haul and one mobilization.
This price is based on weekday work (Monday thru Friday).
Contractor to perform detail work in areas inaccessible with a cold planing machine.

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**Replace Bridge Rails and Widen (Four Bridges)**
Project Number:	**01-430604**
Bid Date:	**12/13/2016**
Location:	**Humboldt County, CA**

BID

Daily Minimum Charge ***$3300.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4400.00***

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4900.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***$600.00 (each way)***

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

Back To Query Form

Search Returned 1 Records

Tue Dec 13 17:01:48 PST 2016

Query Criteria

Firm ID: 5270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 01-430604

Name of DBE business: S.T. Rhoades Construction, Inc.

Name of DBE representative: Steve Rhoades / BRIAN ZARR

DBE certification number: 37693

Name of bidder: J.F. Shea Construction, Inc.

Name of prime contractor if different from the bidder: J.F. Shea Construction, Inc.

Name of representative of bidder or prime contractor: Brock Kernaghan

Date: 12/13/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
37	COLD PLANE ASPHALT CONCRETE PAVEMENT	$25,546.00
48	ROADWAY EXCAVATION	$30,880.00
53	CLASS 2 AGGREGATE BASE (CY)	$32,670.00
54	HOT MIX ASPHALT (TYPE A)	$150,080.00
55	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	$12,848.00
56	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	$912.50
58	TACK COAT	$1,212.00
78P	MOBILIZATION	$23,850.00
	Total	$277,998.50

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

BRIAN ZARR

Printed name of DBE's authorized representative:

ESTIMATOR

Title of DBE's authorized representative:

12/15/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Proposal

S.T. Rhoades Construction, Inc.

8585 Commercial Way
Redding, CA 96003
Contact: Tyler Rhoades
Phone: 1-530-223-9322
Fax: 1-530-223-9222

DEC 13 2016

Quote To: General Contractors

Project: CT 0-1430604
Bid Date: 12/13/16

DBF# 37693

Unions-Operators, Laborers. CA License# 930684
DIR# 1000008025, SBE# 1247344

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
37	CPACP	4,820.00	SY	5.30	25,546.00
48	ROADWAY EXCAVATION	160.00	CY	193.00	30,880.00
53	CLASS 2 AGG BASE	110.00	CY	297.00	32,670.00
54	HOT MIX ASPHALT (TYPE A)	560.00	TON	268.00	150,080.00
55	ASPHALT BINDER (GEO PAVEMENT INTERLAYER)	0.80	TON	16,060.00	12,848.00
56	GEO PAVEMENT INTERLAYER (PAVING FABRIC)	730.00	SY	1.25	912.50
58	TACK COAT	0.60	TON	2,020.00	1,212.00
78	MOBILIZATION	1.00	LS	23,850.00	23,850.00
GRAND TOTAL					**$277,998.50**

P. 8.2

NOTES:

- Proposal valid for 30 days, Allow 10 days for scheduling
- Quote is based on all work being available at once and locations being performed consecutively.
- Traffic Control is excluded.
- 1 Mobilizations included. Additional mobilizations to be billed at $10,000.00/each
- Quote is non seperable.
- Prime to provide a water source with in 5 miles of project.
- S.T.Rhoades has elected to opt in to the index

Exc.

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Referencing
- Profile Grinding
- Traffic control

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORE

DIR # 1000008025

To:

Date: 12/13/16

Attn: ESTIMATORS

Project: CT 0CT 01-430604

Item	Description	QTY	UM	Price
A	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC to provide Helper)	1	shift	$ 950.00
B	Additional lane same direction	1	ea	$ 150.00
C	Additional lane opposite direction	1	ea	$ 200.00
D	Additional mileage	1	ea	$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	$ 925.00
G	1 man lane closure overtime rate	1	hr	$ 100.00
H	Additional man	1	shift	$ 625.00
I	Pilot car	1	shift	$ 875.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	$ 1,300.00
J.1	2 flaggers 8 hr shift, signs, cones, **rumble strips**	1	shift	$ 1,400.00
K	2 flaggers overtime rate	1	hr	$ 210.00
K.1	2 flaggers overtime rate **w/rumble strips**	1	hr	$ 210.00
L	2 flaggers 8 hr night/special shift	1	shift	$ 1,400.00
L.1	2 flaggers 8 hr night/special shift **w/rumble strips**	1	shift	$ 1,500.00
M	2 flaggers overtime night/special shift	1	hr	$ 225.00
M.1	2 flaggers overtime night/special shift **w/rumble strips**	1	hr	$ 225.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	$ 100.00
O *	Portable changeable message sign	1	day	$ 200.00
		1	week	$ 450.00
		1	month	$ 900.00
Q	Shoulder closure	1	shift	$ 825.00
S	Pilot car overtime	1	hr	$ 95.00

lotes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ $400.00/each to site and $400.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.

xc

- Bonds
- Permits
- **Mobilization, call for rates**
- No Retention to be held
- Theft and Vandalism Costs

Respectively Submitted,

Brian Zarr

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation 12/13/2016

CT 01-430604

Wirtgen 2000DC 78" grinder/cold planer $ 4200.00 daily rate minimum, O.T. @ $ 595 per hour
Saturday minimum rate $ 5000, Sunday/holiday rate $ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

Excludes:

- Water for machines supplied by others and is not included in rental rate.The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ $ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing,layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistance and night rates.
- Hazardous Materials Removal

Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are $ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal , the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.
Payment in full within 30 days from invoice date

Respectively Submitted

Brian Zarr, Estimator

Back To Query Form

Search Returned 1 Records

Tue Dec 13 16:45:45 PST 2016

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C1531 PLANE ASPHALT CONCRETE; C8852 SWPPP Planning; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 06/2015)

Contract no.: 01-430604

Name of DBE business: ABSL Construction

Name of DBE representative: Luis Allende

DBE certification number: 5270

Name of bidder: J.F. Shea Construction, Inc.

Name of prime contractor if different from the bidder: J.F. Shea Construction, Inc.

Name of representative of bidder or prime contractor: Brock Kernaghan

Date: 12/13/2016

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
34	REMOVE ASPHALT CONCRETE SURFACING	$58,277.00
	Total	$58,277.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Daryl Vorne

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

12/15/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DEC 13 2016

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**Replace Bridge Rails and Widen (Four Bridges)**
Project Number:	**01-430604**
Bid Date:	**12/13/2016**
Location:	**Humboldt County, CA**

BID – Cold Planing

Item 34: Remove Asphalt Concrete Surfacing

Quantity: ***11,427 SF*** ***$5.10/SF*** ***Price: $58,277.00*** 100%

This price includes cut, load, initial sweep, haul and one mobilization.
This price is based on weekday work (Monday thru Friday).
Contractor to perform detail work in areas inaccessible with a cold planing machine.

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name: **Replace Bridge Rails and Widen (Four Bridges)**
Project Number: **01-430604**
Bid Date: **12/13/2016**
Location: **Humboldt County, CA**

BID

Daily Minimum Charge ***$3300.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F.*** Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4400.00***

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000.*** Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4900.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210.*** Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***$600.00 (each way)***

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

Back To Query Form

Search Returned 1 Records

Tue Dec 13 17:01:48 PST 2016

Query Criteria

Firm ID: 5270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-430604

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
LEAD COMPLIANCE PLAN	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$1,500.00	0.04%
CONSTRUCTION AREA SIGNS	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$14,000.00	0.38%
TRAFFIC CONTROL SYSTEM	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$70,500.00	1.92%
TYPE III BARRICADE	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$1,175.00	0.03%
TEMPORARY PAVEMENT MARKING (PAINT)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$1,056.00	0.03%
TEMPORARY TRAFFIC STRIPE (PAINT)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$7,950.00	0.22%
CHANNELIZER (SURFACE MOUNTED)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$4,320.00	0.12%
TEMPORARY PORTABLE SIGNAL SYSTEM	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$210,000.00	5.73%
PORTABLE CHANGEABLE MESSAGE SIGN (EA)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$16,950.00	0.46%
TEMPORARY RAILING (TYPE K)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$51,600.00	1.41%
TEMPORARY CRASH CUSHION SYSTEM	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$25,360.00	0.69%
JOB SITE MANAGEMENT	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$23,500.00	0.64%
PREPARE WATER POLLUTION CONTROL PROGRAM	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$701.00	0.02%
TEMPORARY DRAINAGE INLET PROTECTION	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$5,340.00	0.15%
TEMPORARY FIBER ROLL	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$11,500.00	0.31%
TEMPORARY GRAVEL BAG BERM	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$17,010.00	0.46%
STREET SWEEPING	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$17,500.00	0.48%
TEMPORARY CONCRETE WASHOUT	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$3,000.00	0.08%
TEMPORARY FENCE (TYPE ESA)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$25,330.00	0.69%
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$14,360.00	0.39%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-430604

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
TREATED WOOD WASTE	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$48,600.00	1.33%
CONTRACTOR-SUPPLIED BIOLOGIST (LS)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$17,675.00	0.48%
PLUG DECK DRAINS	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$9,744.00	0.27%
RAPID SETTING CONCRETE (PATCH)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$20,567.00	0.56%
REMOVE MARKER	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$3,690.00	0.10%
REMOVE BOLLARD (WOOD)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$4,550.00	0.12%
REMOVE GUARDRAIL	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$10,120.00	0.28%
REMOVE PAINTED TRAFFIC STRIPE	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$4,680.00	0.13%
REMOVE PAINTED PAVEMENT MARKING	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$300.00	0.01%
REMOVE THERMOPLASTIC TRAFFIC STRIPE	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$8,320.00	0.23%
REMOVE PAVEMENT MARKER	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$2,400.00	0.07%
REMOVE ROADSIDE SIGN (WOOD POST)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$1,100.00	0.03%
REMOVE ASPHALT CONCRETE DIKE	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$2,500.00	0.07%
REMOVE ASPHALT CONCRETE SURFACING	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$68,562.00	1.87%
RESET TEMPORARY CRASH CUSHION SYSTEM	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$3,440.00	0.09%
RESET ROADSIDE SIGN (ONE POST)	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$2,120.00	0.06%
COLD PLANE ASPHALT CONCRETE PAVEMENT	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$26,751.00	0.73%
REMOVE UNSOUND CONCRETE	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$12,560.00	0.34%
PREPARE CONCRETE BRIDGE DECK SURFACE	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$12,453.00	0.34%
REFINISH BRIDGE DECK	☒ YES ☐ NO	☒ YES ☐ NO	☒ YES ☐ NO	$24,500.00	0.67%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-430604

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
FURNISH POLYESTER CONCRETE OVERLAY	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$101,724.00	2.78%
PLACE POLYESTER CONCRETE OVERLAY	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$62,265.00	1.70%
BRIDGE REMOVAL (PORTION), LOCATION A	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$100,000.00	2.73%
BRIDGE REMOVAL (PORTION), LOCATION B	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$90,000.00	2.46%
BRIDGE REMOVAL (PORTION), LOCATION C	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$90,000.00	2.46%
BRIDGE REMOVAL (PORTION), LOCATION D	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$107,000.00	2.92%
RESET TEMPORARY RAILING (TYPE K)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$24,940.00	0.68%
ROADWAY EXCAVATION	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$32,320.00	0.88%
STRUCTURE EXCAVATION (BRIDGE)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$5,820.00	0.16%
STRUCTURE BACKFILL (BRIDGE)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$5,150.00	0.14%
WOOD MULCH	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$7,700.00	0.21%
WEED CONTROL MAT (FIBER)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$30,000.00	0.82%
CLASS 2 AGGREGATE BASE (CY)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$39,050.00	1.07%
HOT MIX ASPHALT (TYPE A)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$179,200.00	4.89%
ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$16,000.00	0.44%
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$1,095.00	0.03%
PLACE HOT MIX ASPHALT DIKE (TYPE A)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$6,500.00	0.18%
TACK COAT	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$1,470.00	0.04%
STRUCTURAL CONCRETE, BRIDGE	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$165,200.00	4.51%
DRILL AND BOND DOWEL	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$9,234.00	0.25%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-430604

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$66,880.00	1.82%
BAR REINFORCING STEEL (BRIDGE)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$57,902.00	1.58%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$126.00	0.00%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$260.00	0.01%
ROADSIDE SIGN - ONE POST	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$690.00	0.02%
RETROREFLECTIVE SHEETING (TYPE XI)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$132.00	0.00%
PREPARE AND STAIN CONCRETE	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$35,152.00	0.96%
DELINEATOR (CLASS 1)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$195.00	0.01%
OBJECT MARKER	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$650.00	0.02%
MIDWEST GUARDRAIL SYSTEM	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$15,680.00	0.43%
TUBULAR BICYCLE RAILING	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$428,040.00	11.68%
TRANSITION RAILING (TYPE WB-31)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$32,165.00	0.88%
ALTERNATIVE FLARED TERMINAL SYSTEM	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$16,000.00	0.44%
ALTERNATIVE CRASH CUSHION SYSTEM	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$318,150.00	8.68%
CONCRETE BARRIER (TYPE 80 MODIFIED)	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$503,890.00	13.75%
4" THERMOPLASTIC TRAFFIC STRIPE	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$13,680.00	0.37%
PAVEMENT MARKER (RETROREFLECTIVE)	[ ] YES [X] NO	[X] YES [ ] NO	[X] YES [ ] NO	$3,570.00	0.10%
MOBILIZATION	[X] YES [ ] NO	[X] YES [ ] NO	[X] YES [ ] NO	$290,000.00	7.91%
	[ ] YES [ ] NO	[ ] YES [ ] NO	[ ] YES [ ] NO	**********	
	[ ] YES [ ] NO	[ ] YES [ ] NO	[ ] YES [ ] NO	$3,665,114.00	100%

$570,000.00 : Working Days

****

$4,235,114.00 : Total Bid

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-430604

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
75 DBE Subcontractors Names Listed Below:	11/4/2016	ALL Items of Work Offered	11/4/16: Emailed * 11/7/16: Call # 1 11/4/16: Faxed * 12/6/16: Call # 2
6 RIVERS CONSTRUCTION, INC.		CONTRACTOR SERVICES GROUP, INC.	NATURAL INVESTIGATIONS COMPANY, INC
A B S L CONSTRUCTION		DILLARD ENVIRONMENTAL SERVICES	NITTA EROSION CONTROL
A.A. RICH AND ASSOCIATES		DIRT & AGGREGATE INTERCHANGE, INC	NOR-CAL PUMP & WELL DRILLING, INC.
ABBE & ASSOCIATES LLC		DON GARCIA EXCAVATING & PAVING, INC.	NORTHERN INDUSTRIAL ELECTRIC
ABRASIVE BLASTING SERVICE		EAGLE ENGINEERING AND CONSTRUCTION, INC	PARMETER GENERAL ENGINEERS & SERVICES, INC
ADH TECHNICAL SERVICES, INC.		FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	PRUNUSKE CHATHAM, INC
ALASKA ENTERPRISES INC.		FRANK ZABEL TRUCKING, INC.	RUPERT CONSTRUCTION SUPPLY, LP
ALERT-O-LITE, INC		G & C EQUIPMENT CORP.	S.T. RHOADES CONSTRUCTION, INC.
ALFRED CIVIL ENGINEERING, INC		GENERAL SUPPLY COMPANY	SAM'S EQUIPMENT & SUPPLIES
ALLUVION BIOLOGICAL CONSULTING		GR SUNEBERG, INC.	SITE WORK SOLUTIONS
APADANA ENGINEERING, INC.		GREEN BUILDING PRODUCTS, INC	SM SALES, 75TH STREET QUARRY & RECYCLING
BAY LINE CUTTING & CORING, INC.		GREEN VALLEY CONSULTING ENGINEERS	SPECIALTY TRAFFIC SYSTEMS
BC SCHMIDT CONSTRUCTION, INC.		HAMANAKA PAINTING CO.	STONY CREEK GENERAL ENGINEERING
BELMONTE'S CONCRETE SERVICE		HEIR & SON CONSTRUCTION, INC	TRAFFIC CONTROL PROS
BLACK DIAMOND ASPHALT, INC.		JAHN ENGINEERING, INC	TRINITY VALLEY CONSULTING ENGINEERS, INC
BOUTHILLIER CONSTRUCTION, INC		JON PITTMAN TRUCKING	TRIUMPH GEO-SYNTHETICS, INC
BRAY TRUCKING		K & K CONSTRUCTION SUPPLY, INC	TULLY CONSULTING GROUP
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE		K R C SAFETY CO. INC.	UMA HINMAN CONSULTING
CALIFORNIAN ENVIRONMENTAL SERVICES, INC		KA'PEL CONSTRUCTION INC.	WALLACE STRUCTURES
CE GREEN INC.		KERN COUNTY CUSTOM CONCRETE	WATER COMPONENTS & BUILDING SUPPLY, INC
CLEAR CREEK CONSTRUCTION INC.		KIONA LANDSCAPING	WESTERN PROPERTIES, INC.
CMC TRAFFIC CONTROL SPECIALIST.		MAY & ASSOCIATES	WHITE CAP READY MIX, INC.
COLEMAN ENVIRONMENTAL ENGINEERING INC		MC CULLOUGH CONSTRUCTION INC	WILLIS REBAR
CONSTRUCTION AREA SIGNS, INCORPORATED		METCO	WRECO
CONTECH CONCRETE TECHNIQUES, INC		MRB CALIFORNIA ENTERPRISES, INC.	YOLANDA'S CONSTRUCTION ADMIN & TRAFFIC CONTROL INC

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
1, 5, 6, 7, 20, 28, 29, 30, 31, 76, 77, 78P	☑ YES ☐ NO	Apply-A-Line, Inc.	Non-DBE	None Quoted	$54,077.00	$0.00
8	☑ YES ☐ NO	Hutchison Electrical	Non-DBE	None Quoted	$179,000.00	$0.00
57	☑ YES ☐ NO	A.C. Dike Co.	Non-DBE	None Quoted	$5,500.00	$0.00
21, 27, 70, 72, 73, 74	☑ YES ☐ NO	APEX Fence Co., Inc.	Non-DBE	Dirt & Aggregate Interchange, Inc.	$342,582.00	$27,318.00
52, 71	☑ YES ☐ NO	APEX Fence Co., Inc.	Non-DBE	None Quoted	$388,145.00	$0.00
2, 3, 9	☑ YES ☐ NO	Highway Specialty Co.	Non-DBE	T and S DVBE, Inc.	$85,995.00	$2,005.00
32, 36, 63, 64, 65, 66, 68, 69	☑ YES ☐ NO	Highway Specialty Co.	Non-DBE	None Quoted	$4,462.75	$0.00
37, 48, 53, 54, 55, 56, 58, 78P	☑ YES ☐ NO	S.T. Rhoades Construction, Inc.	DBE	N/A	$277,998.50	N/A
34	☑ YES ☐ NO	ABSL Construction	DBE	N/A	$58,277.00	N/A

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Continued on Page 2

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-430604

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
62, 75P	☑ YES ☐ NO	Camblin Steel Service, Inc.	Non-DBE	None Quoted	$175,870.00	$0.00
	☐ YES ☐ NO				**********	
	☐ YES ☐ NO				$1,571,907.25	
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007
Phone (530) 365-4060 • Fax (530) 365-4060
mail@applyaline.com • LIC. #562762

ATSSA MEMBER
SAFER ROADS SAVE LIVES

DIR: 1000003300 C-32 LIC. # 562762
DIR EXP. 6-30-17 LIC EXP 3-31-17

To: **General Contractors**
01-HUM-254-0.8 -43.1
Project: **01-430604**
County: **HUMBOLDT**
City: **PHILLIPSVILLE-REDCREST**
Bid Date: **12/13/2016**

DEC 13 2016

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN(REM STRIPE-COLD PLAN	1	LS	1300.00	1300.00
5	TEMP PM (PAINT)	96	SF	9.00	864.00
6	TEMP STRIPE (PAINT)	3180	LF	2.20	6996.00
7	CHANNEL-NO MAINT	96	EA	38.00	3648.00
20	REM YEL THERMO HAZ	3590	LF	3.50	12565.00
28	REM PAINTED STRIPE	1170	LF	3.20	3744.00
29	REM PAINTED PM	12	SF	20.00	240.00
30	REM THERMO STRIPE	2080	LF	3.20	6656.00
31	REM PAVEMENT MARKER	160	EA	13.00	2080.00
76	4" THERMO STRIPE 60 MIL	9120	LF	1.20	10944.00
77	REFLECTORS	210	EA	14.00	2940.00
78	MOB	1	LS	2100.00	2100.00
					$54,077.00

P. 70

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
2 Prices quoted above do NOT include performance bond.
3 If a formal subcontract is required a complete copy of this quote must be included.
4 5-Trip included. 4 TEMP TRIPS AND 1 PERM TRIPS INCLUDED.
5 Remove floppys included.(Mow style not broke off pieces)
6 T.C. included FOR PERM
7 T.C. not included for detours or temp items.
8 Message Board NOT included.
9 12 Working days required for scheduling.
10 Channelizer maint. not included.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh

Steve Puderbaugh
Project Manager
steve@applyaline.com

HUTCHISON ELECTRICAL
91A Soda Bay Road
Lakeport, Ca 95453
License: 322720 Expires: 7/31/2017
Phone (707) 413-3779
Fax (707) 413-3778
CELL (209) 670-6516

DEC 13 2016

DEC 13 2016

CELEBRATING 40. YEARS IN BUISNESS

Project: REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)

Location: HUMBOLDT COUNTY

Bid Date: 12/13/2016

DIR # 1000026139

Contract: 01-430604

Bid Item	Description	Qty.	Unit Price	U/M	Total
8	TEMPORARY PORTABLE SIGNAL SYSTEM	1		LS	$179,000.00

100

BID TOTAL $179,000.00

HUTCHISON ELECTRICAL

Project: **REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)**

Location: HUMBOLDT COUNTY

Bid Date: 12/13/2016

DIR # 1000026139

Contract: 01-430604

Addendums Noted: 3.

Excludes:

1) Bonds.
2) Surveying And Staking (By Others)
3) Traffic Control (By Others) GC to provide as needed for installation, removal and/or repair if required..
4) Level Pads at 4. Temp signal Trailer locations (Gc to provide).

Clarifications:

1) Proposal based on working std. 40 hrs., 5 day work week and mutually acceptable schedule
2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the bussiness Professions Code
3) This proposal is to be attached and/or included to any subcontract agreement by amendment
4) All plan revisions, changes and correspondence will be delivered to Hutchison Electrical's main office
5) Standard insurance coverages apply.
6) TEMP SYSTEMS USAGE IS BASED UPON 29. Weeks. ADDITIONAL WEEKS OF USAGE WILL BE - BILLED AT A RATE OF $3,000 PER (7. CALLENDAR DAY WEEK).
7) Hutchison has figured to use solar lighting at the stop bar locations (total 4. Locations). In the event that the solar lighting is not accepted by Caltrans then the General will need to provide the 4. portable light towers.

DEC 12 2016

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT 01-430604 HUMBOLDT CO. RT 254

BIDS: 12/13/16

PLACE ONLY * 100 LF ASPHALT DIKE TYPE "A" @ $55.00 LF

Item 57 100%

$5,500.00

PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

* **PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1760531
UNION CONTRACTOR
LOCAL 185 & OE3
HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%
DIR# 1000007379

QUOTATION: 01-430604 REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES) In Humboldt County On Route 254 At Various Locations From Ohman Creek Bridge To Bear Creek Bridge. 205 Working Days, Day Work.

BID DATE: December 13, 2016

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
21	16070	LB	Treated Wood Waste	$0.60	$9,642.00
27	920	LF	Remove Guardrail	$9.50	$8,740.00
52	300	SQYD	Weed Control Mat (Fiber)	$85.00	$25,500.00
70	140	LF	Midwest Guardrail System	$95.00	$13,300.00
71	1189	LF	Tubular Bicycle Railing	$305.00	$362,645.00
72	7	EA	Transition Railing (Type WB-31)	$3,900.00	$27,300.00
73	4	EA	Alternative Flared Terminal System	$3,400.00	$13,600.00
74	9	EA	Alternative Crash Cushion System	$30,000.00	$270,000.00
			BRIDGE RAIL EMBEDS TO BE INSTALLED BY OTHERS DRILL AND BOND OR CIP, APEX WILL PROVIDE EMBEDS		
			ESTIMATED TRAFFIC DAYS (20)		
			INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS $5000.00 EA		
			DOESN'T INCLUDE POTHOLE TO LOCATE UNDERGROUND, TO BE PAID BY OTHERS AT TIME AND MATERIAL		
			DOESN'T INCLUDE LOCATING OF EXISTING AND NEW OWNER UTILITIES ANY HAND DIGGING TO LOCATE UTILITIES TO BE PAID BY OTHERS		
			PRIME TO CLEAR AND GRUB		
			PRIME TO SUPPLY WATER AND TEMPORARY YARD		
			PRIME TO GRADE UNDER MBGR FOR VEGETATION CONTROL		
			PRIME TO MARK ALL USA APEX WILL CALL IT IN		
				TOTAL	**$730,727.00**

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT

DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

DEC 13 2016

DATE: 12/13/2016

TO: J. F. SHEA CONST. Attn: ESTIMATOR FAX: 530-246-9940

Project Name: 01-430604 REPLACE BRIDGE
Owner: CALTRANS
Bid Date & Time: 12/13/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
21	Treated Wood Waste	20000	LBS	$0.25	$5,000.00
27	Remove Guardrail	920	LF	$7.50	$6,900.00
70	Midwest Guardrail System	140	LF	$100.00	$14,000.00
72	Transition Railing (Type WB-31)	7	EA	$5,000.00	$35,000.00
73	Alternative Flared Terminal System	4	EA	$4,000.00	$16,000.00
74	Alternative Crash Cushion System	9	EA	$32,000.00	$288,000.00
78	Mobilization	1	LS	$5,000.00	$5,000.00 P.
				TOTAL:	$369,900.00

Stipulations:

- Bond not included.
- *Item# 21 includes treated wood waste generated from guardrail removal only and is an estimated quantity. This item is optional and can be removed from quote.*
- *Item# 27 is optional and can be removed from quote with Item# 21*
- No traffic control. No Survey Work. No Engineering or Testing.
- Excludes all dirt work and concrete work on guardrail items.
- Exlcudes erosion control.
- Price based on 1 mobilization to project.
- Extra mobilization = $5,000.00 per mobilization.
- 21 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAII192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

Back To Query Form

Search Returned 1 Records

Tue Dec 13 16:45:20 PST 2016

Query Criteria

Firm ID: 20

Firm Type: DBE

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C8391 METAL BEAM BARRIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C1920 STRUCTURE EXCAVATION; C8330 METAL RAILING; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C5105 MINOR CONCRETE STRUCTURE; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;
Licenses	A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1760531
UNION CONTRACTOR
LOCAL 185 & OE3
HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%
DIR# 1000007379

QUOTATION: 01-430604 REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES) In Humboldt County On Route 254 At Various Locations From Ohman Creek Bridge To Bear Creek Bridge. 205 Working Days, Day Work.

BID DATE: December 13, 2016

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
21	16070	LB	Treated Wood Waste	$0.60	$9,642.00
27	920	LF	Remove Guardrail	$9.50	$8,740.00
52	300	SQYD	Weed Control Mat (Fiber)	$85.00	$25,500.00
70	140	LF	Midwest Guardrail System	$95.00	$13,300.00
71	1189	LF	Tubular Bicycle Railing	$305.00	$362,645.00
72	7	EA	Transition Railing (Type WB-31)	$3,900.00	$27,300.00
73	4	EA	Alternative Flared Terminal System	$3,400.00	$13,600.00
74	9	EA	Alternative Crash Cushion System	$30,000.00	$270,000.00
			BRIDGE RAIL EMBEDS TO BE INSTALLED BY OTHERS DRILL AND BOND OR CIP, APEX WILL PROVIDE EMBEDS		
			ESTIMATED TRAFFIC DAYS (20)		
			INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS $5000.00 EA		
			DOESN'T INCLUDE POTHOLE TO LOCATE UNDERGROUND, TO BE PAID BY OTHERS AT TIME AND MATERIAL		
			DOESN'T INCLUDE LOCATING OF EXISTING AND NEW OWNER UTILITIES ANY HAND DIGGING TO LOCATE UTILITIES TO BE PAID BY OTHERS		
			PRIME TO CLEAR AND GRUB		
			PRIME TO SUPPLY WATER AND TEMPORARY YARD		
			PRIME TO GRADE UNDER MBGR FOR VEGETATION CONTROL		
			PRIME TO MARK ALL USA APEX WILL CALL IT IN		
				TOTAL	**$730,727.00**

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073

LICENSE # 1003147, A UNION CONTRACTOR

PHONE 530-949-5685 FAX 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

December 13, 2016

QUOTE VALID FOR 30 DAYS

PROJECT: **REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)**

CONTRACT #: **01-430604**

BID DATE: **December 13, 2016**

FED AID #:

FROM: **MATT MARRIOTT**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	$ 11,795.00	$ 11,795.00
3	TRAFFIC CONTROL	LS	1		SEE ATTACHED
~~4~~	~~TYPE III BARRICADE~~	~~EA~~	~~5~~	~~$ 69.00~~	~~$ 345.00~~
~~8~~	~~TEMPORARY PORTABLE SIGNAL SYSTEM~~	~~LS~~	~~1~~		~~SEE ATTACHED~~
9	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1		SEE ATTACHED
~~11~~	~~TEMPORARY CRASH CUSHION SYSTEM~~	~~EA~~	~~16~~		~~SEE ATTACHED~~
32	REMOVE ROADSIDE SIGN	EA	11	$ 85.00	$ 935.00
36	RESET ROADSIDE SIGN (ONE POST)	EA	8	$ 225.00	$ 1,800.00
63	FURNISH SINGLE SHEET ALUMUNUM SIGN (0.063" - UNFRAMED)	SQFT	9	$ 11.50	$ 103.50
64	FURNISH SINGLE SHEET ALUMUNUM SIGN (0.063" - FRAMED)	SQFT	13	$ 16.35	$ 212.55
65	ROADSIDE SIGN - ONE POST	EA	2	$ 295.00	$ 590.00
66	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	22	$ 4.85	$ 106.70
68	DELINEATOR (CLASS 1)	EA	3	$ 55.00	$ 165.00
69	OBJECT MARKER	EA	10	$ 55.00	$ 550.00

100% All

CONTRACT DETAILS

PRIME TO SUPPLY A SECURE LAY DOWN YARD FOR EQUIPMENT AND MATERIAL

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY PER CS-1 SHEETS. PRICE INCLUDES PROJECT FUNDING SIGNS.

PRICING DOESN'T INCLUDE FLASHING BEACONS OR POST PER E-3

NUMBER OF MOBILIZATIONS: 2. ADDITIONAL MOBILIZATIONS $850.00 EACH

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5685 OR VIA EMAIL AT MATTM@HIGHWAYSPECIALTY.COM

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147 Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5631 Fax: 855-846-5806

SANTA ROSA , CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

PROJECT: REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)
CONTRACT: 01-430604
BID DATE: December 13, 2016
FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS 8 HOURS	8HR DAY/NIGHT	$1,295.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	$600.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	$100.00
	PILOT CAR: 8 HR	DAY/NIGHT	$825.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	N/A
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	N/A
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	N/A
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	N/A
	ADDITIONAL LANE AND RAMP CLOSURE	EACH	N/A
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN (Includes Delivery)	DAY	$200.00
		WEEK	$500.00
		4 WEEK	$800.00
	Temporary Crash Cushion System (Rental)	WEEK	$400.00
		MONTHLY	$800.00
	RAMP NOTIFICATION	EACH	N/A
	TEMPORARY PORTABLE SIGNAL SYTEM	MONTHLY	$5,500.00
		INSTALLATION	$2,500.00
		REMOVAL	$2,500.00
	ARROW BOARD RENTAL	WEEKLY	$185.00
		MONTHLY	$550.00
	LIGHT TOWER RENTAL	DAILY	$85.00
		MONTHLY	$650.00
	DELIVERY OF EQUIPMENT CHARGE	PER HOUR	$85.00
	SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SHIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR $300 MOBILIZATION CHARGE

SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @1.8X RATE

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.

Highway Specialty Breakdown

Item #			
2 Construction Area Signs		$	11,795.00
#3 Traffic Control System	Lane Closure Per day	$	1,295.00
		$	-
	Overtime	$	200.00
	Total Per day	$	1,495.00
	Total Days 40	$	59,800.00
#9 PCMS Monthly Rental X2		$	1,600.00
		$	9.00
		$	14,400.00
Total Claimed		$	85,995.00
32 Remove Marker		$	935.00
36 Remove Roadside Sign		$	1,800.00
63 Furnish Sign .063 Unframed		$	103.50
64 Furnish Sign .063 Framed		$	212.55
65 Roadside Sign - One Post		$	590.00
66 Retroreflective sheeting		$	106.70
68 Delineator		$	165.00
69 Object Marker		$	550.00
Total Claimed		$	90,457.75

T & S Break Down

Item #			
2 Construction Area Signs		$	14,000.00
#3 Traffic Control System	Lane Closure Per day	$	1,300.00
		$	-
	Overtime	$	190.00
	Total Per day	$	1,490.00
	Total Days 40	$	59,600.00
#9 PCMS Monthly Rental X2		$	1,600.00
		$	9.00
		$	14,400.00
Total Claimed		$	88,000.00
32 Remove Marker			Not Quoted
36 Remove Roadside Sign			Not Quoted
63 Furnish Sign .063 Unframed			Not Quoted
64 Furnish Sign .063 Framed			Not Quoted
65 Roadside Sign - One Post			Not Quoted
66 Retroreflective sheeting			Not Quoted
68 Delineator			Not Quoted
69 Object Marker			Not Quoted

4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31
DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 1 OF 2

ATTENTION ESTIMATOR:

PROJECT: REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES) BID DATE: December 13, 2016

CONTRACT: 01-430604

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	$14,000.00	$14,000.00
4	TYPE III BARRICADE	EA	5	$200.00	$1,000.00

TRAFFIC CONTROL SYSTEM

3	2 FLAGGERS 8 HR MINIMUM*	WEEK DAY	$1,300.00
		SATURDAY	$1,600.00
		SUNDAY	$1,900.00
	EACH ADDITIONAL FLAGGER 8 HR MINIMUM*	WEEK DAY	$600.00
		SATURDAY	$700.00
		SUNDAY	$850.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	$95.00
		HOLIDAY/SUNDAY	$110.00
	PILOT CAR: 8 HR	WEEK DAY	$800.00
	PILOT CAR OVERTIME FOR EACH PERSON	HOUR	$105.00
		HOLIDAY/SUNDAY	$115.00
	TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM	MONTH	$4,900.00
		WEEK	$2,500.00
		DAY	$1,500.00
9	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	MONTH	$900.00
		WEEK	$500.00
		DAY	$300.00
11	ALTERNATIVE TEMPORARY CRASH CUSHION (TRAFFIX TL-3 SLED)	MONTH	$750.00
		WEEK	$400.00
	LIGHT TOWER	MONTH	$500.00
		WEEK	$200.00
		DAY	$100.00
DELIVERY AND SET UP OF RENTAL EQUIPMENT CHARGE ($100.00 PER HOUR)			INCLUDED W/TC
SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY			BOOK RATE

* FOR FLAGGING AT NIGHT, LIGHT TOWERS FOR FLAGGERS WILL BE BILLED AT ABOVE RENTAL RATES. DELIVERY CHARGE DOES NOT APPLY

Mobilizations: CAS-4 (3-install, 1-removal) SIGNS-2 (1-RESET AND REMOVAL, 1-INSTALL NEW)
Additional mobilizations are $1500.00 each.

ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS,

DEC 13 2016

4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

sheet 2 of 2

Traffic Control and Sign Quote Provisions

CONTRACT# 01-430604 BID DATE: 12/13/2016

Acceptance of this quote acknowledges contracting T and S DVBE, Inc. for all items listed unless approved before bid opening.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

All Construction area signs and temporary traffic control devices remain the property of T AND S SVBE, INC. When no longer needed for the project, T AND S DVBE, INC will retain possession.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)
T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.
Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all electrical and water pollution control work.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbe.com

Back To Query Form

Search Returned 1 Records

Tue Dec 13 16:27:04 PST 2016

Query Criteria

Firm ID: 38721

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	4952 SOUTH BARNEY ROAD
Address Line2	
City	ANDERSON
State	CA
Zip Code1	96007
Zip Code2	
Mailing Address Line1	P.O. BOX 608
Mailing Address Line2	
Mailing City	ANDERSON
Mailing State	CA
Mailing Zip Code1	96007
Mailing Zip Code2	
Certification Type	DBE
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	250-5875
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	423320; 484110; 484121; 484220; 484230; 488490; 561990;
ACDBE NAICS	
Work Codes	C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C9605 FLAT BED TRUCKING;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	SEMI TRAILER END DUMP TRUCK - 6; WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073

LICENSE # 1003147, A UNION CONTRACTOR

PHONE 530-949-5685 FAX 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

December 13, 2016

QUOTE VALID FOR 30 DAYS

PROJECT: **REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)**

CONTRACT #: **01-430604**

BID DATE: **December 13, 2016**

FED AID #:

FROM: **MATT MARRIOTT**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	$ 11,795.00	$ 11,795.00
3	TRAFFIC CONTROL	LS	1		SEE ATTACHED
~~4~~	~~TYPE III BARRICADE~~	~~EA~~	~~5~~	~~$ 69.00~~	~~$ 345.00~~
~~8~~	~~TEMPORARY PORTABLE SIGNAL SYSTEM~~	~~LS~~	~~1~~		~~SEE ATTACHED~~
9	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1		SEE ATTACHED
~~11~~	~~TEMPORARY CRASH CUSHION SYSTEM~~	~~EA~~	~~16~~		~~SEE ATTACHED~~
32	REMOVE ROADSIDE SIGN	EA	11	$ 85.00	$ 935.00
36	RESET ROADSIDE SIGN (ONE POST)	EA	8	$ 225.00	$ 1,800.00
63	FURNISH SINGLE SHEET ALUMUNUM SIGN (0.063" - UNFRAMED)	SQFT	9	$ 11.50	$ 103.50
64	FURNISH SINGLE SHEET ALUMUNUM SIGN (0.063" - FRAMED)	SQFT	13	$ 16.35	$ 212.55
65	ROADSIDE SIGN - ONE POST	EA	2	$ 295.00	$ 590.00
66	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	22	$ 4.85	$ 106.70
68	DELINEATOR (CLASS 1)	EA	3	$ 55.00	$ 165.00
69	OBJECT MARKER	EA	10	$ 55.00	$ 550.00

100% All

CONTRACT DETAILS

PRIME TO SUPPLY A SECURE LAY DOWN YARD FOR EQUIPMENT AND MATERIAL

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY PER CS-1 SHEETS. PRICE INCLUDES PROJECT FUNDING SIGNS.

PRICING DOESN'T INCLUDE FLASHING BEACONS OR POST PER E-3

NUMBER OF MOBILIZATIONS: 2. ADDITIONAL MOBILIZATIONS $850.00 EACH

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5685 OR VIA EMAIL AT MATTM@HIGHWAYSPECIALTY.COM

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147 Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5631 Fax: 855-846-5806

SANTA ROSA , CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

PROJECT: REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)
CONTRACT: 01-430604
BID DATE: December 13, 2016
FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS 8 HOURS	8HR DAY/NIGHT	$1,295.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	$600.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	$100.00
	PILOT CAR: 8 HR	DAY/NIGHT	$825.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	N/A
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	N/A
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	N/A
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	N/A
	ADDITIONAL LANE AND RAMP CLOSURE	EACH	N/A
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN (Includes Delivery)	DAY	$200.00
		WEEK	$500.00
		4 WEEK	$800.00
	Temporary Crash Cushion System (Rental)	WEEK	$400.00
		MONTHLY	$800.00
	RAMP NOTIFICATION	EACH	N/A
	TEMPORARY PORTABLE SIGNAL SYTEM	MONTHLY	$5,500.00
		INSTALLATION	$2,500.00
		REMOVAL	$2,500.00
	ARROW BOARD RENTAL	WEEKLY	$185.00
		MONTHLY	$550.00
	LIGHT TOWER RENTAL	DAILY	$85.00
		MONTHLY	$650.00
	DELIVERY OF EQUIPMENT CHARGE	PER HOUR	$85.00
	SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SHIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR $300 MOBILIZATION CHARGE

SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @1.8X RATE

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.

Highway Specialty Breakdown

Item #		
2 Construction Area Signs		$ 11,795.00
#3 Traffic Control System	Lane Closure Per day	$ 1,295.00
		$ -
	Overtime	$ 200.00
	Total Per day	$ 1,495.00
	Total Days 40	$ 59,800.00
#9 PCMS Monthly Rental X2		$ 1,600.00
		$ 9.00
		$ 14,400.00
Total Claimed		$ 85,995.00
32 Remove Marker		$ 935.00
36 Remove Roadside Sign		$ 1,800.00
63 Furnish Sign .063 Unframed		$ 103.50
64 Furnish Sign .063 Framed		$ 212.55
65 Roadside Sign - One Post		$ 590.00
66 Retroreflective sheeting		$ 106.70
68 Delineator		$ 165.00
69 Object Marker		$ 550.00
Total Claimed		$ 90,457.75

T & S Break Down

Item #		
2 Construction Area Signs		$ 14,000.00
#3 Traffic Control System	Lane Closure Per day	$ 1,300.00
		$ -
	Overtime	$ 190.00
	Total Per day	$ 1,490.00
	Total Days 40	$ 59,600.00
#9 PCMS Monthly Rental X2		$ 1,600.00
		$ 9.00
		$ 14,400.00
Total Claimed		$ 88,000.00
32 Remove Marker		Not Quoted
36 Remove Roadside Sign		Not Quoted
63 Furnish Sign .063 Unframed		Not Quoted
64 Furnish Sign .063 Framed		Not Quoted
65 Roadside Sign - One Post		Not Quoted
66 Retroreflective sheeting		Not Quoted
68 Delineator		Not Quoted
69 Object Marker		Not Quoted

Proposal

S.T. Rhoades Construction, Inc.

8585 Commercial Way
Redding, CA 96003
Contact: Tyler Rhoades
Phone: 1-530-223-9322
Fax: 1-530-223-9222

DEC 13 2016

Quote To: General Contractors

Project: CT 0-1430604
Bid Date: 12/13/16

DBF# 37693

Unions-Operators, Laborers. CA License# 930684
DIR# 1000008025, SBE# 1247344

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
37	CPACP	4,820.00	SY	5.30	25,546.00
48	ROADWAY EXCAVATION	160.00	CY	193.00	30,880.00
53	CLASS 2 AGG BASE	110.00	CY	297.00	32,670.00
54	HOT MIX ASPHALT (TYPE A)	560.00	TON	268.00	150,080.00
55	ASPHALT BINDER (GEO PAVEMENT INTERLAYER)	0.80	TON	16,060.00	12,848.00
56	GEO PAVEMENT INTERLAYER (PAVING FABRIC)	730.00	SY	1.25	912.50
58	TACK COAT	0.60	TON	2,020.00	1,212.00
78	MOBILIZATION	1.00	LS	23,850.00	23,850.00
GRAND TOTAL					**$277,998.50**

P. 8.2

NOTES:

- Proposal valid for 30 days, Allow 10 days for scheduling
- Quote is based on all work being available at once and locations being performed consecutively.
- Traffic Control is excluded.
- 1 Mobilizations included. Additional mobilizations to be billed at $10,000.00/each
- Quote is non seperable.
- Prime to provide a water source with in 5 miles of project.
- S.T.Rhoades has elected to opt in to the index

Exc.

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Referencing
- Profile Grinding
- Traffic control

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORE

DIR # 1000008025

To:

Date: 12/13/16

Attn: ESTIMATORS

Project: CT 0CT 01-430604

Item	Description	QTY	UM	Price
A	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC to provide Helper)	1	shift	$ 950.00
B	Additional lane same direction	1	ea	$ 150.00
C	Additional lane opposite direction	1	ea	$ 200.00
D	Additional mileage	1	ea	$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	$ 925.00
G	1 man lane closure overtime rate	1	hr	$ 100.00
H	Additional man	1	shift	$ 625.00
I	Pilot car	1	shift	$ 875.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	$ 1,300.00
J.1	2 flaggers 8 hr shift, signs, cones, **rumble strips**	1	shift	$ 1,400.00
K	2 flaggers overtime rate	1	hr	$ 210.00
K.1	2 flaggers overtime rate **w/rumble strips**	1	hr	$ 210.00
L	2 flaggers 8 hr night/special shift	1	shift	$ 1,400.00
L.1	2 flaggers 8 hr night/special shift **w/rumble strips**	1	shift	$ 1,500.00
M	2 flaggers overtime night/special shift	1	hr	$ 225.00
M.1	2 flaggers overtime night/special shift **w/rumble strips**	1	hr	$ 225.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	$ 100.00
O *	Portable changeable message sign	1	day	$ 200.00
		1	week	$ 450.00
		1	month	$ 900.00
Q	Shoulder closure	1	shift	$ 825.00
S	Pilot car overtime	1	hr	$ 95.00

lotes:
- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ $400.00/each to site and $400.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.

xc
- Bonds
- Permits
- **Mobilization, call for rates**
- No Retention to be held
- Theft and Vandalism Costs

Respectively Submitted,
Brian Zarr

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation 12/13/2016

CT 01-430604

Wirtgen 2000DC 78" grinder/cold planer $ 4200.00 daily rate minimum, O.T. @ $ 595 per hour
Saturday minimum rate $ 5000, Sunday/holiday rate $ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

Excludes:

- Water for machines supplied by others and is not included in rental rate.The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ $ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing,layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistance and night rates.
- Hazardous Materials Removal

Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are $ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal , the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.
Payment in full within 30 days from invoice date

Respectively Submitted

Brian Zarr, Estimator

Back To Query Form

Search Returned 1 Records

Tue Dec 13 16:45:45 PST 2016

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C1531 PLANE ASPHALT CONCRETE; C8852 SWPPP Planning; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

DEC 13 2016

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**Replace Bridge Rails and Widen (Four Bridges)**
Project Number:	**01-430604**
Bid Date:	**12/13/2016**
Location:	**Humboldt County, CA**

BID – Cold Planing

Item 34: Remove Asphalt Concrete Surfacing

Quantity: ***11,427 SF*** ***$5.10/SF*** ***Price: $58,277.00*** 100%

This price includes cut, load, initial sweep, haul and one mobilization.
This price is based on weekday work (Monday thru Friday).
Contractor to perform detail work in areas inaccessible with a cold planing machine.

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**Replace Bridge Rails and Widen (Four Bridges)**
Project Number:	**01-430604**
Bid Date:	**12/13/2016**
Location:	**Humboldt County, CA**

BID

Daily Minimum Charge ***$3300.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4400.00***

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4900.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***$600.00 (each way)***

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

Back To Query Form

Search Returned 1 Records

Tue Dec 13 17:01:48 PST 2016

Query Criteria

Firm ID: 5270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Camblin Steel

SERVICE, INC. SINCE 1954

DEC 13 2016

Reinforcing Service ~ Contractor License CA#218839 Expires 07/31/16 NV#0042078 OR#191866
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999
DIR# 1000003852

REVISED - JOB PROPOSAL

TO: _____ DATE: 12-13-2016

JOB & LOCATION: BRIDGE REHABS 01-430604, HUMBOLT COUNTY, CALIF.

ADDENDUMS: PLANS:

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS	X		X		
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE:	$175,870.00	

		ALTERNATES	ADDS	DEDUCT
ITEM #62	$ 47,990.00			
ITEM #75 P	$127,880.00			
25.37				

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: JEFF JOPE

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.

Contract No.: 01-430604

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Shasta Builders Exchange	11/4/2016 - 12/13/2016		Placed Ad
Construction Up-Date, Inc.	11/10/16, 11/17/16, 11/24/16, 12/1/16, 12/8/16		Placed Ad
Minority Bidders Bulletin	11/7/16,11/14/16,11/21/16,11/28/16,12/5/16,12/12/16		Placed Ad
Reed Construction Data	10/31/2016 - 12/13/2016		Placed Ad
Caltrans	11/4/2016 - 12/13/2016		Placed Ad
DBE Good Faith.com	11/4/2016 - 12/13/2016		Placed Ad, Emailed, Faxed, Called 2 Times

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	11/4/2016	Online	Placed Online Ad from: 11/4/16 - 12/13/16
DBEGoodFaith.com	11/4/2016	Online	Placed Online Ad, Emailed,Faxed,Called (2 Times) 75 DBE Subcontractors

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts Documentation

1 - Item of Work Offered to Subcontractors

State of California Department of Transportation - CALTRANS
Contract # 01-430604
Good Faith Efforts Documentation - DBE
DES-OE-0102.11A (REV 12/2014)
Bid Date: 12/13/16 @ 2 PM
J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs Item: (Y/N)	Item Broken Down to Facilitate Participation : (Y/N)	Established Flexible Timeframes for Performance & Delivery Schedules: (Y/N)	Amount: ($)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	N	Y	Y	$1,500.00	0.04%
2	CONSTRUCTION AREA SIGNS	Y	Y	Y	$14,000.00	0.38%
3	TRAFFIC CONTROL SYSTEM	Y	Y	Y	$70,500.00	1.92%
4	TYPE III BARRICADE	Y	Y	Y	$1,175.00	0.03%
5	TEMPORARY PAVEMENT MARKING (PAINT)	N	Y	Y	$1,056.00	0.03%
6	TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	Y	$7,950.00	0.22%
7	CHANNELIZER (SURFACE MOUNTED)	Y	Y	Y	$4,320.00	0.12%
8	TEMPORARY PORTABLE SIGNAL SYSTEM	Y	Y	Y	$210,000.00	5.73%
9	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	Y	Y	$16,950.00	0.46%
10	TEMPORARY RAILING (TYPE K)	Y	Y	Y	$51,600.00	1.41%
11	TEMPORARY CRASH CUSHION SYSTEM	Y	Y	Y	$25,360.00	0.69%
12	JOB SITE MANAGEMENT	Y	Y	Y	$23,500.00	0.64%
13	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	Y	$701.00	0.02%
14	TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	Y	$5,340.00	0.15%
15	TEMPORARY FIBER ROLL	Y	Y	Y	$11,500.00	0.31%
16	TEMPORARY GRAVEL BAG BERM	Y	Y	Y	$17,010.00	0.46%
17	STREET SWEEPING	Y	Y	Y	$17,500.00	0.48%
18	TEMPORARY CONCRETE WASHOUT	Y	Y	Y	$3,000.00	0.08%
19	TEMPORARY FENCE (TYPE ESA)	Y	Y	Y	$25,330.00	0.69%
20	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	Y	Y	Y	$14,360.00	0.39%
21	TREATED WOOD WASTE	N	Y	Y	$48,600.00	1.33%
22	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	N	Y	Y	$17,675.00	0.48%
23	PLUG DECK DRAINS	Y	Y	Y	$9,744.00	0.27%
24	RAPID SETTING CONCRETE (PATCH)	Y	Y	Y	$20,567.00	0.56%
25	REMOVE MARKER	Y	Y	Y	$3,690.00	0.10%
26	REMOVE BOLLARD (WOOD)	Y	Y	Y	$4,550.00	0.12%
27	REMOVE GUARDRAIL	Y	Y	Y	$10,120.00	0.28%
28	REMOVE PAINTED TRAFFIC STRIPE	N	Y	Y	$4,680.00	0.13%
29	REMOVE PAINTED PAVEMENT MARKING	N	Y	Y	$300.00	0.01%
30	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	$8,320.00	0.23%
31	REMOVE PAVEMENT MARKER	Y	Y	Y	$2,400.00	0.07%
32	REMOVE ROADSIDE SIGN (WOOD POST)	Y	Y	Y	$1,100.00	0.03%
33	REMOVE ASPHALT CONCRETE DIKE	Y	Y	Y	$2,500.00	0.07%
34	REMOVE ASPHALT CONCRETE SURFACING	Y	Y	Y	$68,562.00	1.87%
35	RESET TEMPORARY CRASH CUSHION SYSTEM	Y	Y	Y	$3,440.00	0.09%
36	RESET ROADSIDE SIGN (ONE POST)	Y	Y	Y	$2,120.00	0.06%
37	COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	Y	$26,751.00	0.73%
38	REMOVE UNSOUND CONCRETE	Y	Y	Y	$12,560.00	0.34%
39	PREPARE CONCRETE BRIDGE DECK SURFACE	Y	Y	Y	$12,453.00	0.34%
40	REFINISH BRIDGE DECK	Y	Y	Y	$24,500.00	0.67%
41	FURNISH POLYESTER CONCRETE OVERLAY	Y	Y	Y	$101,724.00	2.78%
42(F)	PLACE POLYESTER CONCRETE OVERLAY	Y	Y	Y	$62,265.00	1.70%
43	BRIDGE REMOVAL (PORTION), LOCATION A	Y	Y	Y	$100,000.00	2.73%
44	BRIDGE REMOVAL (PORTION), LOCATION B	Y	Y	Y	$90,000.00	2.46%
45	BRIDGE REMOVAL (PORTION), LOCATION C	Y	Y	Y	$90,000.00	2.46%
46	BRIDGE REMOVAL (PORTION), LOCATION D	Y	Y	Y	$107,000.00	2.92%
47	RESET TEMPORARY RAILING (TYPE K)	Y	Y	Y	$24,940.00	0.68%
48	ROADWAY EXCAVATION	Y	Y	Y	$32,320.00	0.88%
49(F)	STRUCTURE EXCAVATION (BRIDGE)	Y	Y	Y	$5,820.00	0.16%

50(F)	STRUCTURE BACKFILL (BRIDGE)	Y	Y	Y	$5,150.00	0.14%
51	WOOD MULCH	Y	Y	Y	$7,700.00	0.21%
52	WEED CONTROL MAT (FIBER)	N	Y	Y	$30,000.00	0.82%
53	CLASS 2 AGGREGATE BASE (CY)	Y	Y	Y	$39,050.00	1.07%
54	HOT MIX ASPHALT (TYPE A)	Y	Y	Y	$179,200.00	4.89%
55	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)	Y	Y	Y	$16,000.00	0.44%
56	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	Y	Y	Y	$1,095.00	0.03%
57	PLACE HOT MIX ASPHALT DIKE (TYPE A)	N	Y	Y	$6,500.00	0.18%
58	TACK COAT	Y	Y	Y	$1,470.00	0.04%
59(F)	STRUCTURAL CONCRETE, BRIDGE	Y	Y	Y	$165,200.00	4.51%
60	DRILL AND BOND DOWEL	Y	Y	Y	$9,234.00	0.25%
61	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)	Y	Y	Y	$66,880.00	1.82%
62(F)	BAR REINFORCING STEEL (BRIDGE)	N	Y	Y	$57,902.00	1.58%
63	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	N	Y	Y	$126.00	0.00%
64	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	N	Y	Y	$260.00	0.01%
65	ROADSIDE SIGN - ONE POST	Y	Y	Y	$690.00	0.02%
66	RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	Y	$132.00	0.00%
67	PREPARE AND STAIN CONCRETE	Y	Y	Y	$35,152.00	0.96%
68	DELINEATOR (CLASS 1)	Y	Y	Y	$195.00	0.01%
69	OBJECT MARKER	Y	Y	Y	$650.00	0.02%
70	MIDWEST GUARDRAIL SYSTEM	N	Y	Y	$15,680.00	0.43%
71	TUBULAR BICYCLE RAILING	Y	Y	Y	$428,040.00	11.68%
72	TRANSITION RAILING (TYPE WB-31)	N	Y	Y	$32,165.00	0.88%
73	ALTERNATIVE FLARED TERMINAL SYSTEM	N	Y	Y	$16,000.00	0.44%
74	ALTERNATIVE CRASH CUSHION SYSTEM	N	Y	Y	$318,150.00	8.68%
75(F)	CONCRETE BARRIER (TYPE 80 MODIFIED)	Y	Y	Y	$503,890.00	13.75%
76	4" THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	$13,680.00	0.37%
77	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	Y	$3,570.00	0.10%
78	MOBILIZATION	Y	Y	Y	$290,000.00	7.91%

Item Total: $3,665,114.00 100.00%
Working Days Total: $570,000.00
Total Bid: $4,235,114.00

Good Faith Efforts Documentation

2 - Solicited DBE Subcontractors

*See Attached Back-up Included w/ #'s 4, 5, 6, 7 & 8

State of California Department of Transportation - CALTRANS
Contract # 01-430604
Good Faith Efforts Documentation - DBE
Solicitied DBE Subcontractors List
Bid Date: 12/13/16 @ 2 PM

J.F. Shea Construction, Inc.

6 RIVERS CONSTRUCTION, INC.
A B S L CONSTRUCTION
A.A. RICH AND ASSOCIATES
ABBE & ASSOCIATES LLC
ABRASIVE BLASTING SERVICE
ADH TECHNICAL SERVICES, INC.
ALASKA ENTERPRISES INC.
ALERT-O-LITE, INC
ALFRED CIVIL ENGINEERING, INC
ALLUVION BIOLOGICAL CONSUTLING
APADANA ENGINEERING, INC.
BAY LINE CUTTING & CORING, INC.
BC SCHMIDT CONSTRUCTION, INC.
BELMONTE'S CONCRETE SERVICE
BLACK DIAMOND ASPHALT, INC.
BOUTHILLIER CONSTRUCTION, INC
BRAY TRUCKING
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
CALIFORNIAN ENVIRONMENTAL SERVICES, INC
CE GREEN INC.
CLEAR CREEK CONSTRUCTION INC.
CMC TRAFFIC CONTROL SPECIALIST
COLEMAN ENVIRONMENTAL ENGINEERING INC
CONSTRUCTION AREA SIGNS, INCORPORATED
CONTECH CONCRETE TECHNIQUES, INC
CONTRACTOR SERVICES GROUP, INC.
DILLARD ENVIRONMENTAL SERVICES
DIRT & AGGREGATE INTERCHANGE, INC
DON GARCIA EXCAVATING & PAVING, INC.
EAGLE ENGINEERING AND CONSTRUCTION, INC
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
FRANK ZABEL TRUCKING, INC.
G & C EQUIPMENT CORP.
GENERAL SUPPLY COMPANY
GR SUNDBERG, INC.
GREEN BUILDING PRODUCTS, INC
GREEN VALLEY CONSULTING ENGINEERS
HAMANAKA PAINTING CO.
HEIR & SON CONSTRUCTION, INC
JAHN ENGINEERING, INC
JON PITTMAN TRUCKING
K & K CONSTRUCTION SUPPLY, INC
K R C SAFETY CO. INC.
KA`PEL CONSTRUCTION INC.
KERN COUNTY CUSTOM CONCRETE
KIONA LANDSCAPING
MAY & ASSOCIATES
MC CULLOUGH CONSTRUCTION INC
METCO
MRB CALIFORNIA ENTERPRISES, INC.
NATURAL INVESTIGATIONS COMPANY, INC
NITTA EROSION CONTROL
NOR-CAL PUMP & WELL DRILLING, INC.
NORTHERN INDUSTRIAL ELECTRIC
PARMETER GENERAL ENGINEERS & SERVICES, INC
PRUNUSKE CHATHAM, INC
RUPERT CONSTRUCTION SUPPLY, LP
S.T. RHOADES CONSTRUCTION, INC.
SAM'S EQUIPMENT & SUPPLIES
SITE WORK SOLUTIONS
SM SALES, 75TH STREET QUARRY & RECYCLING
SPECIALTY TRAFFIC SYSTEMS
STONY CREEK GENERAL ENGINEERING
TRAFFIC CONTROL PROS
TRINITY VALLEY CONSULTING ENGINEERS, INC
TRIUMPH GEO-SYNTHETICS, INC.
TULLY CONSULTING GROUP
UMA HINMAN CONSULTING
WALLACE STRUCTURES
WATER COMPONENTS & BUILDING SUPPLY, INC
WESTERN PROPERTIES, INC.
WHITE CAP READY MIX, INC.
WILLIS REBAR
WRECO
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

Good Faith Efforts Documentation

3 - Subcontractors Used vs Not Used

APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007
Phone (530) 365-4000 • Fax (530) 365-4060
mail@applyaline.com • LIC. #562762

ATSSA MEMBER

SAFER ROADS SAVE LIVES

DIR: 1000003300 C-32 LIC. # 562762
DIR EXP. 6-30-17 LIC EXP 3-31-17

To: **General Contractors**
01-HUM-254-0.8 -43.1
Project: **01-430604**
County: **HUMBOLDT**
City: **PHILLIPSVILLE-REDCREST**
Bid Date: **12/13/2016**

DEC 13 2016

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN(REM STRIPE-COLD PLAN	1	LS	1300.00	1300.00
5	TEMP PM (PAINT)	96	SF	9.00	864.00
6	TEMP STRIPE (PAINT)	3180	LF	2.20	6996.00
7	CHANNEL-NO MAINT	96	EA	38.00	3648.00
20	REM YEL THERMO HAZ	3590	LF	3.50	12565.00
28	REM PAINTED STRIPE	1170	LF	3.20	3744.00
29	REM PAINTED PM	12	SF	20.00	240.00
30	REM THERMO STRIPE	2080	LF	3.20	6656.00
31	REM PAVEMENT MARKER	160	EA	13.00	2080.00
76	4" THERMO STRIPE 60 MIL	9120	LF	1.20	10944.00
77	REFLECTORS	210	EA	14.00	2940.00
78	MOB	1	LS	2100.00	2100.00
					$54,077.00

P. 70

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
2 Prices quoted above do NOT include performance bond.
3 If a formal subcontract is required a complete copy of this quote must be included.
4 5-Trip included. 4 TEMP TRIPS AND 1 PERM TRIPS INCLUDED.
5 Remove floppys included.(Mow style not broke off pieces)
6 T.C. included FOR PERM
7 T.C. not included for detours or temp items.
8 Message Board NOT included.
9 12 Working days required for scheduling.
10 Channelizer maint. not included.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh

Steve Puderbaugh
Project Manager
steve@applyaline.com

HUTCHISON ELECTRICAL
91A Soda Bay Road
Lakeport, Ca 95453
License: 322720 Expires: 7/31/2017
Phone (707) 413-3779
Fax (707) 413-3778
CELL (209) 670-6516

DEC 13 2016

DEC 1 3 2016

CELEBRATING 40. YEARS IN BUISNESS

Project: **REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)**

Location: HUMBOLDT COUNTY

Bid Date: 12/13/2016

DIR # 1000026139

Contract: 01-430604

Bid Item	Description	Qty.	Unit Price	U/M	Total
8	TEMPORARY PORTABLE SIGNAL SYSTEM	1		LS	$179,000.00
					100
			BID TOTAL		$179,000.00

HUTCHISON ELECTRICAL

Project: **REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)**

Location: HUMBOLDT COUNTY

Bid Date: 12/13/2016

DIR # 1000026139

Contract: 01-430604

Addendums Noted: 3.

Excludes:

1) Bonds.
2) Surveying And Staking (By Others)
3) Traffic Control (By Others) GC to provide as needed for installation, removal and/or repair if required..
4) Level Pads at 4. Temp signal Trailer locations (Gc to provide).

Clarifications:

1) Proposal based on working std. 40 hrs., 5 day work week and mutually acceptable schedule
2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the bussiness Professions Code
3) This proposal is to be attached and/or included to any subcontract agreement by amendment
4) All plan revisions, changes and correspondence will be delivered to Hutchison Electrical's main office
5) Standard insurance coverages apply.
6) TEMP SYSTEMS USAGE IS BASED UPON 29. Weeks. ADDITIONAL WEEKS OF USAGE WILL BE - BILLED AT A RATE OF $3,000 PER (7. CALLENDAR DAY WEEK).
7) Hutchison has figured to use solar lighting at the stop bar locations (total 4. Locations). In the event that the solar lighting is not accepted by Caltrans then the General will need to provide the 4. portable light towers.

DEC 12 2016

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT 01-430604 HUMBOLDT CO. RT 254

BIDS: 12/13/16

PLACE ONLY * 100 LF ASPHALT DIKE TYPE "A" @ $55.00 LF

Item 57 100%

$5,500.00

PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

* **PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1760531
UNION CONTRACTOR
LOCAL 185 & OE3
HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%
DIR# 1000007379

QUOTATION: 01-430604 REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES) In Humboldt County On Route 254 At Various Locations From Ohman Creek Bridge To Bear Creek Bridge. 205 Working Days, Day Work.

BID DATE: December 13, 2016

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
21	16070	LB	Treated Wood Waste	$0.60	$9,642.00
27	920	LF	Remove Guardrail	$9.50	$8,740.00
52	300	SQYD	Weed Control Mat (Fiber)	$85.00	$25,500.00
70	140	LF	Midwest Guardrail System	$95.00	$13,300.00
71	1189	LF	Tubular Bicycle Railing	$305.00	$362,645.00
72	7	EA	Transition Railing (Type WB-31)	$3,900.00	$27,300.00
73	4	EA	Alternative Flared Terminal System	$3,400.00	$13,600.00
74	9	EA	Alternative Crash Cushion System	$30,000.00	$270,000.00
			BRIDGE RAIL EMBEDS TO BE INSTALLED BY OTHERS DRILL AND BOND OR CIP, APEX WILL PROVIDE EMBEDS		
			ESTIMATED TRAFFIC DAYS (20)		
			INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS $5000.00 EA		
			DOESN'T INCLUDE POTHOLE TO LOCATE UNDERGROUND, **TO BE PAID BY OTHERS AT TIME AND MATERIAL**		
			DOESN'T INCLUDE LOCATING OF EXISTING AND NEW OWNER UTILITIES **ANY HAND DIGGING TO LOCATE UTILITIES TO BE PAID BY OTHERS**		
			PRIME TO CLEAR AND GRUB		
			PRIME TO SUPPLY WATER AND TEMPORARY YARD		
			PRIME TO GRADE UNDER MBGR FOR VEGETATION CONTROL		
			PRIME TO MARK ALL USA APEX WILL CALL IT IN		
				TOTAL	**$730,727.00**

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT

DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

DEC 13 2016

DATE: 12/13/2016

TO: J. F. SHEA CONST. Attn: ESTIMATOR FAX: 530-246-9940

Project Name: 01-430604 REPLACE BRIDGE
Owner: CALTRANS
Bid Date & Time: 12/13/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
21	Treated Wood Waste	20000	LBS	$0.25	$5,000.00
27	Remove Guardrail	920	LF	$7.50	$6,900.00
70	Midwest Guardrail System	140	LF	$100.00	$14,000.00
72	Transition Railing (Type WB-31)	7	EA	$5,000.00	$35,000.00
73	Alternative Flared Terminal System	4	EA	$4,000.00	$16,000.00
74	Alternative Crash Cushion System	9	EA	$32,000.00	$288,000.00
78	Mobilization	1	LS	$5,000.00	$5,000.00 ?
				TOTAL:	$369,900.00

Stipulations:

- Bond not included.
- *Item# 21 includes treated wood waste generated from guardrail removal only and is an estimated quantity. This item is optional and can be removed from quote.*
- *Item# 27 is optional and can be removed from quote with Item# 21*
- No traffic control. No Survey Work. No Engineering or Testing.
- Excludes all dirt work and concrete work on guardrail items.
- Exlcudes erosion control.
- Price based on 1 mobilization to project.
- Extra mobilization = $5,000.00 per mobilization.
- 21 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAII192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

Back To Query Form

Search Returned 1 Records

Tue Dec 13 16:45:20 PST 2016

Query Criteria

Firm ID: 20

Firm Type: DBE

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C8391 METAL BEAM BARRIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C1920 STRUCTURE EXCAVATION; C8330 METAL RAILING; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C5105 MINOR CONCRETE STRUCTURE; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;
Licenses	A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1760531
UNION CONTRACTOR
LOCAL 185 & OE3
HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%
DIR# 1000007379

QUOTATION: 01-430604 REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES) In Humboldt County On Route 254 At Various Locations From Ohman Creek Bridge To Bear Creek Bridge. 205 Working Days, Day Work.

BID DATE: December 13, 2016

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
21	16070	LB	Treated Wood Waste	$0.60	$9,642.00
27	920	LF	Remove Guardrail	$9.50	$8,740.00
52	300	SQYD	Weed Control Mat (Fiber)	$85.00	$25,500.00
70	140	LF	Midwest Guardrail System	$95.00	$13,300.00
71	1189	LF	Tubular Bicycle Railing	$305.00	$362,645.00
72	7	EA	Transition Railing (Type WB-31)	$3,900.00	$27,300.00
73	4	EA	Alternative Flared Terminal System	$3,400.00	$13,600.00
74	9	EA	Alternative Crash Cushion System	$30,000.00	$270,000.00
			BRIDGE RAIL EMBEDS TO BE INSTALLED BY OTHERS DRILL AND BOND OR CIP, APEX WILL PROVIDE EMBEDS		
			ESTIMATED TRAFFIC DAYS (20)		
			INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS $5000.00 EA		
			DOESN'T INCLUDE POTHOLE TO LOCATE UNDERGROUND, TO BE PAID BY OTHERS AT TIME AND MATERIAL		
			DOESN'T INCLUDE LOCATING OF EXISTING AND NEW OWNER UTILITIES ANY HAND DIGGING TO LOCATE UTILITIES TO BE PAID BY OTHERS		
			PRIME TO CLEAR AND GRUB		
			PRIME TO SUPPLY WATER AND TEMPORARY YARD		
			PRIME TO GRADE UNDER MBGR FOR VEGETATION CONTROL		
			PRIME TO MARK ALL USA APEX WILL CALL IT IN		
				TOTAL	**$730,727.00**

INCERELY,
PEX FENCE CO.,INC.

AVID PARMER/VICE-PRESIDENT
ENERAL SUPERINTENDENT

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073

LICENSE # 1003147, A UNION CONTRACTOR

PHONE 530-949-5685 FAX 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

December 13, 2016

QUOTE VALID FOR 30 DAYS

PROJECT: **REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)**

CONTRACT #: **01-430604**

BID DATE: **December 13, 2016**

FED AID #:

FROM: **MATT MARRIOTT**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	$ 11,795.00	$ 11,795.00
3	TRAFFIC CONTROL	LS	1		SEE ATTACHED
~~4~~	~~TYPE III BARRICADE~~	~~EA~~	~~5~~	~~$ 69.00~~	~~$ 345.00~~
~~8~~	~~TEMPORARY PORTABLE SIGNAL SYSTEM~~	~~LS~~	~~1~~		~~SEE ATTACHED~~
9	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1		SEE ATTACHED
~~11~~	~~TEMPORARY CRASH CUSHION SYSTEM~~	~~EA~~	~~16~~		~~SEE ATTACHED~~
32	REMOVE ROADSIDE SIGN	EA	11	$ 85.00	$ 935.00
36	RESET ROADSIDE SIGN (ONE POST)	EA	8	$ 225.00	$ 1,800.00
63	FURNISH SINGLE SHEET ALUMUNUM SIGN (0.063" - UNFRAMED)	SQFT	9	$ 11.50	$ 103.50
64	FURNISH SINGLE SHEET ALUMUNUM SIGN (0.063" - FRAMED)	SQFT	13	$ 16.35	$ 212.55
65	ROADSIDE SIGN - ONE POST	EA	2	$ 295.00	$ 590.00
66	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	22	$ 4.85	$ 106.70
68	DELINEATOR (CLASS 1)	EA	3	$ 55.00	$ 165.00
69	OBJECT MARKER	EA	10	$ 55.00	$ 550.00

100% All

CONTRACT DETAILS

PRIME TO SUPPLY A SECURE LAY DOWN YARD FOR EQUIPMENT AND MATERIAL

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY PER CS-1 SHEETS. PRICE INCLUDES PROJECT FUNDING SIGNS.

PRICING DOESN'T INCLUDE FLASHING BEACONS OR POST PER E-3

NUMBER OF MOBILIZATIONS: 2. ADDITIONAL MOBILIZATIONS $850.00 EACH

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5685 OR VIA EMAIL AT MATTM@HIGHWAYSPECIALTY.COM

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147 Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5631 Fax: 855-846-5806

SANTA ROSA , CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

PROJECT: REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)
CONTRACT: 01-430604
BID DATE: December 13, 2016
FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS 8 HOURS	8HR DAY/NIGHT	$1,295.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	$600.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	$100.00
	PILOT CAR: 8 HR	DAY/NIGHT	$825.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	N/A
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	N/A
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	N/A
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	N/A
	ADDITIONAL LANE AND RAMP CLOSURE	EACH	N/A
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN (Includes Delivery)	DAY	$200.00
		WEEK	$500.00
		4 WEEK	$800.00
	Temporary Crash Cushion System (Rental)	WEEK	$400.00
		MONTHLY	$800.00
	RAMP NOTIFICATION	EACH	N/A
	TEMPORARY PORTABLE SIGNAL SYTEM	MONTHLY	$5,500.00
		INSTALLATION	$2,500.00
		REMOVAL	$2,500.00
	ARROW BOARD RENTAL	WEEKLY	$185.00
		MONTHLY	$550.00
	LIGHT TOWER RENTAL	DAILY	$85.00
		MONTHLY	$650.00
	DELIVERY OF EQUIPMENT CHARGE	PER HOUR	$85.00
	SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SHIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR $300 MOBILIZATION CHARGE

SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @1.8X RATE

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.

Highway Specialty Breakdown

Item #			
2 Construction Area Signs		$	11,795.00
#3 Traffic Control System	Lane Closure Per day	$	1,295.00
		$	-
	Overtime	$	200.00
	Total Per day	$	1,495.00
	Total Days 40	$	59,800.00
#9 PCMS Monthly Rental X2		$	1,600.00
		$	9.00
		$	14,400.00
Total Claimed		$	85,995.00
32 Remove Marker		$	935.00
36 Remove Roadside Sign		$	1,800.00
63 Furnish Sign .063 Unframed		$	103.50
64 Furnish Sign .063 Framed		$	212.55
65 Roadside Sign - One Post		$	590.00
66 Retroreflective sheeting		$	106.70
68 Delineator		$	165.00
69 Object Marker		$	550.00
Total Claimed		$	90,457.75

T & S Break Down

Item #			
2 Construction Area Signs		$	14,000.00
#3 Traffic Control System	Lane Closure Per day	$	1,300.00
		$	-
	Overtime	$	190.00
	Total Per day	$	1,490.00
	Total Days 40	$	59,600.00
#9 PCMS Monthly Rental X2		$	1,600.00
		$	9.00
		$	14,400.00
Total Claimed		$	88,000.00
32 Remove Marker			Not Quoted
36 Remove Roadside Sign			Not Quoted
63 Furnish Sign .063 Unframed			Not Quoted
64 Furnish Sign .063 Framed			Not Quoted
65 Roadside Sign - One Post			Not Quoted
66 Retroreflective sheeting			Not Quoted
68 Delineator			Not Quoted
69 Object Marker			Not Quoted

4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31
DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 1 OF 2

ATTENTION ESTIMATOR:

PROJECT: REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES) BID DATE: December 13, 2016

CONTRACT: 01-430604

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	$14,000.00	$14,000.00
4	TYPE III BARRICADE	EA	5	$200.00	$1,000.00

TRAFFIC CONTROL SYSTEM

3	2 FLAGGERS 8 HR MINIMUM*	WEEK DAY	$1,300.00
		SATURDAY	$1,600.00
		SUNDAY	$1,900.00
	EACH ADDITIONAL FLAGGER 8 HR MINIMUM*	WEEK DAY	$600.00
		SATURDAY	$700.00
		SUNDAY	$850.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	$95.00
		HOLIDAY/SUNDAY	$110.00
	PILOT CAR: 8 HR	WEEK DAY	$800.00
	PILOT CAR OVERTIME FOR EACH PERSON	HOUR	$105.00
		HOLIDAY/SUNDAY	$115.00
	TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM	MONTH	$4,900.00
		WEEK	$2,500.00
		DAY	$1,500.00
9	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	MONTH	$900.00
		WEEK	$500.00
		DAY	$300.00
11	ALTERNATIVE TEMPORARY CRASH CUSHION (TRAFFIX TL-3 SLED)	MONTH	$750.00
		WEEK	$400.00
	LIGHT TOWER	MONTH	$500.00
		WEEK	$200.00
		DAY	$100.00

DELIVERY AND SET UP OF RENTAL EQUIPMENT CHARGE ($100.00 PER HOUR)	INCLUDED W/TC
SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY	BOOK RATE

* FOR FLAGGING AT NIGHT, LIGHT TOWERS FOR FLAGGERS WILL BE BILLED AT ABOVE RENTAL RATES. DELIVERY CHARGE DOES NOT APPLY

Mobilizations: CAS-4 (3-install, 1-removal) SIGNS-2 (1-RESET AND REMOVAL, 1-INSTALL NEW)
Additional mobilizations are $1500.00 each.

ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS,

DEC 13 2016

4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31
DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

Traffic Control and Sign Quote Provisions

CONTRACT# 01-430604 BID DATE: 12/13/2016

Acceptance of this quote acknowledges contracting T and S DVBE, Inc. for all items listed unless approved before bid opening.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

All Construction area signs and temporary traffic control devices remain the property of T AND S SVBE, INC. When no longer needed for the project, T AND S DVBE, INC will retain possession.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)
T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.
Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all electrical and water pollution control work.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbe.com

Back To Query Form

Search Returned 1 Records

Tue Dec 13 16:27:04 PST 2016

Query Criteria

Firm ID: 38721

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	4952 SOUTH BARNEY ROAD
Address Line2	
City	ANDERSON
State	CA
Zip Code1	96007
Zip Code2	
Mailing Address Line1	P.O. BOX 608
Mailing Address Line2	
Mailing City	ANDERSON
Mailing State	CA
Mailing Zip Code1	96007
Mailing Zip Code2	
Certification Type	DBE
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	250-5875
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	423320; 484110; 484121; 484220; 484230; 488490; 561990;
ACDBE NAICS	
Work Codes	C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C9605 FLAT BED TRUCKING;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	SEMI TRAILER END DUMP TRUCK - 6; WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073

LICENSE # 1003147, A UNION CONTRACTOR

PHONE 530-949-5685 FAX 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

December 13, 2016

QUOTE VALID FOR 30 DAYS

PROJECT: **REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)**

CONTRACT #: **01-430604**

BID DATE: **December 13, 2016**

FED AID #:

FROM: **MATT MARRIOTT**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	$ 11,795.00	$ 11,795.00
3	TRAFFIC CONTROL	LS	1		SEE ATTACHED
~~4~~	~~TYPE III BARRICADE~~	~~EA~~	~~5~~	~~$ 69.00~~	~~$ 345.00~~
~~8~~	~~TEMPORARY PORTABLE SIGNAL SYSTEM~~	~~LS~~	~~1~~		~~SEE ATTACHED~~
9	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1		SEE ATTACHED
~~11~~	~~TEMPORARY CRASH CUSHION SYSTEM~~	~~EA~~	~~16~~		~~SEE ATTACHED~~
32	REMOVE ROADSIDE SIGN	EA	11	$ 85.00	$ 935.00
36	RESET ROADSIDE SIGN (ONE POST)	EA	8	$ 225.00	$ 1,800.00
63	FURNISH SINGLE SHEET ALUMUNUM SIGN (0.063" - UNFRAMED)	SQFT	9	$ 11.50	$ 103.50
64	FURNISH SINGLE SHEET ALUMUNUM SIGN (0.063" - FRAMED)	SQFT	13	$ 16.35	$ 212.55
65	ROADSIDE SIGN - ONE POST	EA	2	$ 295.00	$ 590.00
66	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	22	$ 4.85	$ 106.70
68	DELINEATOR (CLASS 1)	EA	3	$ 55.00	$ 165.00
69	OBJECT MARKER	EA	10	$ 55.00	$ 550.00

100% All

CONTRACT DETAILS

PRIME TO SUPPLY A SECURE LAY DOWN YARD FOR EQUIPMENT AND MATERIAL

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY PER CS-1 SHEETS. PRICE INCLUDES PROJECT FUNDING SIGNS.

"PRICING DOESN'T INCLUDE FLASHING BEACONS OR POST PER E-3"

NUMBER OF MOBILIZATIONS: 2. ADDITIONAL MOBILIZATIONS $850.00 EACH

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5685 OR VIA EMAIL AT MATTM@HIGHWAYSPECIALTY.COM

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147 Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5631 Fax: 855-846-5806

SANTA ROSA , CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

PROJECT: REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)
CONTRACT: 01-430604
BID DATE: December 13, 2016
FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS 8 HOURS	8HR DAY/NIGHT	$1,295.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	$600.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	$100.00
	PILOT CAR: 8 HR	DAY/NIGHT	$825.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	N/A
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	N/A
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	N/A
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	N/A
	ADDITIONAL LANE AND RAMP CLOSURE	EACH	N/A
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN (Includes Delivery)	DAY	$200.00
		WEEK	$500.00
		4 WEEK	$800.00
	Temporary Crash Cushion System (Rental)	WEEK	$400.00
		MONTHLY	$800.00
	RAMP NOTIFICATION	EACH	N/A
	TEMPORARY PORTABLE SIGNAL SYTEM	MONTHLY	$5,500.00
		INSTALLATION	$2,500.00
		REMOVAL	$2,500.00
	ARROW BOARD RENTAL	WEEKLY	$185.00
		MONTHLY	$550.00
	LIGHT TOWER RENTAL	DAILY	$85.00
		MONTHLY	$650.00
	DELIVERY OF EQUIPMENT CHARGE	PER HOUR	$85.00
	SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SHIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR $300 MOBILIZATION CHARGE

SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @1.8X RATE

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.

Highway Specialty Breakdown

Item #			
2 Construction Area Signs		$	11,795.00
#3 Traffic Control System	Lane Closure Per day	$	1,295.00
		$	-
	Overtime	$	200.00
	Total Per day	$	1,495.00
	Total Days 40	$	59,800.00
#9 PCMS Monthly Rental X2		$	1,600.00
		$	9.00
		$	14,400.00
Total Claimed		$	85,995.00
32 Remove Marker		$	935.00
36 Remove Roadside Sign		$	1,800.00
63 Furnish Sign .063 Unframed		$	103.50
64 Furnish Sign .063 Framed		$	212.55
65 Roadside Sign - One Post		$	590.00
66 Retroreflective sheeting		$	106.70
68 Delineator		$	165.00
69 Object Marker		$	550.00
Total Claimed		$	90,457.75

T & S Break Down

Item #			
2 Construction Area Signs		$	14,000.00
#3 Traffic Control System	Lane Closure Per day	$	1,300.00
		$	-
	Overtime	$	190.00
	Total Per day	$	1,490.00
	Total Days 40	$	59,600.00
#9 PCMS Monthly Rental X2		$	1,600.00
		$	9.00
		$	14,400.00
Total Claimed		$	88,000.00
32 Remove Marker			Not Quoted
36 Remove Roadside Sign			Not Quoted
63 Furnish Sign .063 Unframed			Not Quoted
64 Furnish Sign .063 Framed			Not Quoted
65 Roadside Sign - One Post			Not Quoted
66 Retroreflective sheeting			Not Quoted
68 Delineator			Not Quoted
69 Object Marker			Not Quoted

Proposal

S.T. Rhoades Construction, Inc.

8585 Commercial Way
Redding, CA 96003
Contact: Tyler Rhoades
Phone: 1-530-223-9322
Fax: 1-530-223-9222

DEC 13 2016

Quote To: General Contractors

Project: CT 0-1430604
Bid Date: 12/13/16

DBF# 37693

Unions-Operators, Laborers. CA License# 930684
DIR# 1000008025, SBE# 1247344

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
37	CPACP	4,820.00	SY	5.30	25,546.00
48	ROADWAY EXCAVATION	160.00	CY	193.00	30,880.00
53	CLASS 2 AGG BASE	110.00	CY	297.00	32,670.00
54	HOT MIX ASPHALT (TYPE A)	560.00	TON	268.00	150,080.00
55	ASPHALT BINDER (GEO PAVEMENT INTERLAYER)	0.80	TON	16,060.00	12,848.00
56	GEO PAVEMENT INTERLAYER (PAVING FABRIC)	730.00	SY	1.25	912.50
58	TACK COAT	0.60	TON	2,020.00	1,212.00
78	MOBILIZATION	1.00	LS	23,850.00	23,850.00
GRAND TOTAL					**$277,998.50**

P. 8.2

NOTES:

- Proposal valid for 30 days, Allow 10 days for scheduling
- Quote is based on all work being available at once and locations being performed consecutively.
- Traffic Control is excluded.
- 1 Mobilizations included. Additional mobilizations to be billed at $10,000.00/each
- Quote is non seperable.
- Prime to provide a water source with in 5 miles of project.
- S.T.Rhoades has elected to opt in to the index

Exc.

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Referencing
- Profile Grinding
- Traffic control

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORE

DIR # 1000008025

To:

Date: 12/13/16

Attn: ESTIMATORS

Project: CT 0CT 01-430604

Item	Description	QTY	UM	Price
A	1 Man 1 Lane 1 Mile day or night (includes cones, 1 man, traffic control truck, standard construction area signs. GC to provide Helper)	1	shift	$ 950.00
B	Additional lane same direction	1	ea	$ 150.00
C	Additional lane opposite direction	1	ea	$ 200.00
D	Additional mileage	1	ea	$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	$ 925.00
G	1 man lane closure overtime rate	1	hr	$ 100.00
H	Additional man	1	shift	$ 625.00
I	Pilot car	1	shift	$ 875.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	$ 1,300.00
J.1	2 flaggers 8 hr shift, signs, cones, **rumble strips**	1	shift	$ 1,400.00
K	2 flaggers overtime rate	1	hr	$ 210.00
K.1	2 flaggers overtime rate **w/rumble strips**	1	hr	$ 210.00
L	2 flaggers 8 hr night/special shift	1	shift	$ 1,400.00
L.1	2 flaggers 8 hr night/special shift **w/rumble strips**	1	shift	$ 1,500.00
M	2 flaggers overtime night/special shift	1	hr	$ 225.00
M.1	2 flaggers overtime night/special shift **w/rumble strips**	1	hr	$ 225.00
N	Light Plant Rental (excludes fuel and mob to job)	1	day	$ 100.00
O *	Portable changeable message sign	1	day	$ 200.00
		1	week	$ 450.00
		1	month	$ 900.00
Q	Shoulder closure	1	shift	$ 825.00
S	Pilot car overtime	1	hr	$ 95.00

lotes:
- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Rates valid for 2016 only.
- Quoted rates do not include .5 hr lunch requirement. GC to relieve Flagger
- GC to provide breaks and monitor for heat exposure
- Shift starts at placement of first sign and ends at removal of last sign
- Sunday/Saturday/Holiday rates available upon request
- Multiple move ins and outs may require additional charges
- Cancellations to be booked 24 hours in advance. Otherwise show up costs will be reimbursed.
- Mobilization of Message Boards @ $400.00/each to site and $400.00 Demob from site
- We will not participate in CT extra work for shared flagger costs.

xc
- Bonds
- Permits
- **Mobilization, call for rates**
- No Retention to be held
- Theft and Vandalism Costs

Respectively Submitted,
Brian Zarr

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation 12/13/2016

CT 01-430604

Wirtgen 2000DC 78" grinder/cold planer $ 4200.00 daily rate minimum, O.T. @ $ 595 per hour
Saturday minimum rate $ 5000, Sunday/holiday rate $ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

Excludes:

- Water for machines supplied by others and is not included in rental rate.The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ $ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing,layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistance and night rates.
- Hazardous Materials Removal

Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are $ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal , the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.
Payment in full within 30 days from invoice date

Respectively Submitted

Brian Zarr, Estimator

Back To Query Form

Search Returned 1 Records

Tue Dec 13 16:45:45 PST 2016

Query Criteria

Firm ID: 37693

Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C1531 PLANE ASPHALT CONCRETE; C8852 SWPPP Planning; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

DEC 13 2016

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**Replace Bridge Rails and Widen (Four Bridges)**
Project Number:	**01-430604**
Bid Date:	**12/13/2016**
Location:	**Humboldt County, CA**

BID – Cold Planing

Item 34: Remove Asphalt Concrete Surfacing

Quantity: ***11,427 SF*** ***$5.10/SF*** ***Price: $58,277.00*** 100%

This price includes cut, load, initial sweep, haul and one mobilization.
This price is based on weekday work (Monday thru Friday).
Contractor to perform detail work in areas inaccessible with a cold planing machine.

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name: **Replace Bridge Rails and Widen (Four Bridges)**
Project Number: **01-430604**
Bid Date: **12/13/2016**
Location: **Humboldt County, CA**

BID

Daily Minimum Charge ***$3300.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F.*** Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4400.00***

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000.*** Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4900.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210.*** Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***$600.00 (each way)***

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

Back To Query Form

Search Returned 1 Records

Tue Dec 13 17:01:48 PST 2016

Query Criteria

Firm ID: 5270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Camblin Steel

SERVICE, INC. SINCE 1954

DEC 13 2016

Reinforcing Service ~ Contractor License CA#218839 Expires 07/31/16 NV#0042078 OR#191866
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999
DIR# 1000003852

REVISED - JOB PROPOSAL

TO: _____ DATE: 12-13-2016

JOB & LOCATION: BRIDGE REHABS 01-430604, HUMBOLT COUNTY, CALIF.

ADDENDUMS: PLANS:

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS	X		X		
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			

TOTAL PRICE: $175,870.00

		ALTERNATES	ADDS	DEDUCT
ITEM #62	$ 47,990.00			
ITEM #75 P	$127,880.00			
25.37				

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: JEFF JOPE

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

Good Faith Efforts Documentation

#'s 4, 5, 6, 7 & 8 Advertising, Solicitation & Agency Back-Up

TX Result Report

P 1
11/04/2016 14:37
Serial No. A2X001100026B
TC: 1074634

Addressee	Start Time	Time	Prints	Result	Note
92212140	11-04 14:35	00:01:24	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

221-2140

Listing Only ☒ Place Ad ☑

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $
Date Received

Bulletin

Date Listing Was Done:
Date Ad Was Done:

LISTING & AD

Date 11/4/16 Time 3:20 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Humboldt County
Job Name: Replace Bridge Rails and Widen (4 Bridges)
Job Number: Contract #: 01-430604
Bid Date: 12/13/16 Time: 2:00 PM

Place Ad on These Dates:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Time: _____

Fax #: (530) 221-2140

221-2140

Listing Only ☒ Place Ad ☑

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment Mailed

Amount $ _____

Date Received _____

Bulletin

Date Listing Was Done: _____

Date Ad Was Done: _____

LISTING & AD

Date 11/4/16 Time 3:20 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Humboldt County

Job Name: Replace Bridge Rails and Widen (4 Bridges)

Job Number: Contract #: 01-430604

Bid Date: 12/13/16 Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

Fax #: (530) 221-2140

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Replace Bridge Rails & Widen (4 Bridges)
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE
Contract #: 01-430604
Engineers Estimate: $2,640,000.00
Bid Date: 12/13/2016 @ 2 PM
Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 TYPE III BARRICADE
5 TEMPORARY PAVEMENT MARKING (PAINT)
6 TEMPORARY TRAFFIC STRIPE (PAINT)
7 CHANNELIZER (SURFACE MOUNTED)
8 TEMPORARY PORTABLE SIGNAL SYSTEM
9 PORTABLE CHANGEABLE MESSAGE SIGN
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY CRASH CUSHION SYSTEM
12 JOB SITE MANAGEMENT
13 PREPARE WATER POLLUTION CONTROL PROGRAM
14 TEMPORARY DRAINAGE INLET PROTECTION
15 TEMPORARY FIBER ROLL
16 TEMPORARY GRAVEL BAG BERM
17 STREET SWEEPING
18 TEMPORARY CONCRETE WASHOUT
19 TEMPORARY FENCE (TYPE ESA)
20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
21 TREATED WOOD WASTE
22 CONTRACTOR-SUPPLIED BIOLOGIST
23 PLUG DECK DRAINS
24 RAPID SETTING CONCRETE (PATCH)
25 REMOVE MARKER
26 REMOVE BOLLARD (WOOD)
27 REMOVE GUARDRAIL
28 REMOVE PAINTED TRAFFIC STRIPE
29 REMOVE PAINTED PAVEMENT MARKING
30 REMOVE THERMOPLASTIC TRAFFIC STRIPE
31 REMOVE PAVEMENT MARKER
32 REMOVE ROADSIDE SIGN (WOOD POST)
33 REMOVE ASPHALT CONCRETE DIKE
34 REMOVE ASPHALT CONCRETE SURFACING
35 RESET TEMPORARY CRASH CUSHION SYSTEM
36 RESET ROADSIDE SIGN (ONE POST)
37 COLD PLANE ASPHALT CONCRETE PAVEMENT
38 REMOVE UNSOUND CONCRETE
39 PREPARE CONCRETE BRIDGE DECK SURFACE
40 REFINISH BRIDGE DECK
41 FURNISH POLYESTER CONCRETE OVERLAY
42(F) PLACE POLYESTER CONCRETE OVERLAY
43 BRIDGE REMOVAL (PORTION), LOCATION A
44 BRIDGE REMOVAL (PORTION), LOCATION B
45 BRIDGE REMOVAL (PORTION), LOCATION C
46 BRIDGE REMOVAL (PORTION), LOCATION D
47 RESET TEMPORARY RAILING (TYPE K)
48 ROADWAY EXCAVATION
49(F) STRUCTURE EXCAVATION (BRIDGE)
50(F) STRUCTURE BACKFILL (BRIDGE)
51 WOOD MULCH
52 WEED CONTROL MAT (FIBER)
53 CLASS 2 AGGREGATE BASE
54 HOT MIX ASPHALT (TYPE A)
55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
57 PLACE HOT MIX ASPHALT DIKE (TYPE A)
58 TACK COAT
59(F) STRUCTURAL CONCRETE, BRIDGE
60 DRILL AND BOND DOWEL
61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)
62(F) BAR REINFORCING STEEL (BRIDGE)
63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
65 ROADSIDE SIGN - ONE POST
66 RETROREFLECTIVE SHEETING (TYPE XI)
67 PREPARE AND STAIN CONCRETE
68 DELINEATOR (CLASS 1)
69 OBJECT MARKER
70 MIDWEST GUARDRAIL SYSTEM
71 TUBULAR BICYCLE RAILING
72 TRANSITION RAILING (TYPE WB-31)
73 ALTERNATIVE FLARED TERMINAL SYSTEM
74 ALTERNATIVE CRASH CUSHION SYSTEM
75(F) CONCRETE BARRIER (TYPE 80 MODIFIED)
76 4" THERMOPLASTIC TRAFFIC STRIPE
77 PAVEMENT MARKER (RETROREFLECTIVE)
78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Replace Bridge Rails & Widen (4 Bridges)
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE
Contract #: 01-430604 - Engineer's Estimate: $2,640,000.00
BID DATE: 12/13/2016 @ 2 PM
Goal: 6% DBE

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TYPE III BARRICADE; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY PORTABLE SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; CONTRACTOR-SUPPLIED BIOLOGIST; PLUG DECK DRAINS; RAPID SETTING CONCRETE (PATCH); REMOVE MARKER; REMOVE BOLLARD (WOOD); REMOVE GUARDRAIL; REMOVE PAINTED TRAFFIC STRIPE; REMOVE PAINTED PAVEMENT MARKING; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN (WOOD POST); REMOVE ASPHALT CONCRETE DIKE; REMOVE ASPHALT CONCRETE SURFACING; RESET TEMPORARY CRASH CUSHION SYSTEM; RESET ROADSIDE SIGN (ONE POST); COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; REFINISH BRIDGE DECK; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; BRIDGE REMOVAL (PORTION), LOCATION A; BRIDGE REMOVAL (PORTION), LOCATION B; BRIDGE REMOVAL (PORTION), LOCATION C; BRIDGE REMOVAL (PORTION), LOCATION D; RESET TEMPORARY RAILING (TYPE K); ROADWAY EXCAVATION; STRUCTURE EXCAVATION (BRIDGE); STRUCTURE BACKFILL (BRIDGE); WOOD MULCH; WEED CONTROL MAT (FIBER); CLASS 2 AGGREGATE BASE; HOT MIX ASPHALT (TYPE A); ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); PLACE HOT MIX ASPHALT DIKE (TYPE A); TACK COAT; STRUCTURAL CONCRETE, BRIDGE; DRILL AND BOND DOWEL; DRILL AND BOND DOWEL (CHEMICAL ADHESIVE); BAR REINFORCING STEEL (BRIDGE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED); FURNISH SIGNAL SHEET ALUMINUM SIGN (0.063"-FRAMED); ROADSIDE SIGN-ONE POST; RETROREFLECTIVE SHEETING (TYPE XI); PREPARE AND STAIN CONCRETE; DELINEATOR (CLASS 1); OBJECT MARKER; MIDWEST GUARDRAIL SYSTEM; TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); ALTERNATIVE FLARED TERMINAL SYSTEM; ALTERNATIVE CRASH CUSHION SYSTEM; CONCRETE BARRIER (TYPE 80 MODIFIED); 4" THERMOPLASTIC TRAFFIC STRIPE; PAVEMENT MARKER (RETROREFLECTIVE) MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

11/10/16, 11/17/16, 11/24/16, 12/1/16, 12/8/16, ~~12/15/16~~
TRADE PUBLICATION

11/7/16, 11/14/16, 11/21/16, 11/28/16, 12/5/16, 12/12/16
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Replace Bridge Rails & Widen (4 Bridges)
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE
Contract #: 01-430604 - Engineer's Estimate: $2,640,000.00
BID DATE: 12/13/2016 @ 2 PM
Goal: 6% DBE

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TYPE III BARRICADE; TEMPORARY PAVEMENT MARKING (PAINT); TEMPORARY TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY PORTABLE SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (TYPE K); TEMPORARY CRASH CUSHION SYSTEM; JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY DRAINAGE INLET PROTECTION; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; STREET SWEEPING; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; CONTRACTOR-SUPPLIED BIOLOGIST; PLUG DECK DRAINS; RAPID SETTING CONCRETE (PATCH); REMOVE MARKER; REMOVE BOLLARD (WOOD); REMOVE GUARDRAIL; REMOVE PAINTED TRAFFIC STRIPE; REMOVE PAINTED PAVEMENT MARKING; REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN (WOOD POST); REMOVE ASPHALT CONCRETE DIKE; REMOVE ASPHALT CONCRETE SURFACING; RESET TEMPORARY CRASH CUSHION SYSTEM; RESET ROADSIDE SIGN (ONE POST); COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; PREPARE CONCRETE BRIDGE DECK SURFACE; REFINISH BRIDGE DECK; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; BRIDGE REMOVAL (PORTION), LOCATION A; BRIDGE REMOVAL (PORTION), LOCATION B; BRIDGE REMOVAL (PORTION), LOCATION C; BRIDGE REMOVAL (PORTION), LOCATION D; RESET TEMPORARY RAILING (TYPE K); ROADWAY EXCAVATION; STRUCTURE EXCAVATION (BRIDGE); STRUCTURE BACKFILL (BRIDGE); WOOD MULCH; WEED CONTROL MAT (FIBER); CLASS 2 AGGREGATE BASE; HOT MIX ASPHALT (TYPE A); ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC); PLACE HOT MIX ASPHALT DIKE (TYPE A); TACK COAT; STRUCTURAL CONCRETE, BRIDGE; DRILL AND BOND DOWEL; DRILL AND BOND DOWEL (CHEMICAL ADHESIVE); BAR REINFORCING STEEL (BRIDGE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED); FURNISH SIGNAL SHEET ALUMINUM SIGN (0.063"-FRAMED); ROADSIDE SIGN-ONE POST; RETROREFLECTIVE SHEETING (TYPE XI); PREPARE AND STAIN CONCRETE; DELINEATOR (CLASS 1); OBJECT MARKER; MIDWEST GUARDRAIL SYSTEM; TUBULAR BICYCLE RAILING; TRANSITION RAILING (TYPE WB-31); ALTERNATIVE FLARED TERMINAL SYSTEM; ALTERNATIVE CRASH CUSHION SYSTEM; CONCRETE BARRIER (TYPE 80 MODIFIED); 4" THERMOPLASTIC TRAFFIC STRIPE; PAVEMENT MARKER (RETROREFLECTIVE) MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
11/04/2016 14:43
Serial No. A2X0011000268
TC: 1074637

Addressee	Start Time	Time	Prints	Result	Note
918584873500	11-04 14:37	00:01:13	001/002	Cont	
918584873500	11-04 14:42	00:00:47	001/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project: Replace Bridge Rails & Widen (4 Bridges) *

Project Number: Contract #: 01-0B5404

Project Location: Mendocino County

Bid Date and Time: 11/3/16 @ 2:00 PM

Respond By: ASAP

Company Name: J.F. SHEA CONSTRUCTION

Contact Name: Stacy Dutra

Address/City/State/Zip: P.O. BOX 494519 REDDING, CA. 96049

Phone: (530) 246-4092

Fax: (530) 246-9940

Additional Information:

— SEE ATTACHED —

GOAL: 6 % DBE

Run Ad On Following Dates: PLEASE RUN UNTIL BID DATE

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project * Replace Bridge Rails & Widen (4 Bridges) *

Project Number Contract #: 01-0B5404	Project Location Mendocino County
Bid Date and Time 11/3/16 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra

Address/City/State/Zip
P.O. BOX 494519 REDDING, CA. 96049

Phone (530) 246-4292	Fax (530) 246-9940

Additional Information
- SEE ATTACHED -

GOAL: 6 % DBE

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Replace Bridge Rails & Widen (4 Bridges)
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE
Contract #: 01-430604
Engineers Estimate: $2,640,000.00
Bid Date: 12/13/2016 @ 2 PM
Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 TYPE III BARRICADE
5 TEMPORARY PAVEMENT MARKING (PAINT)
6 TEMPORARY TRAFFIC STRIPE (PAINT)
7 CHANNELIZER (SURFACE MOUNTED)
8 TEMPORARY PORTABLE SIGNAL SYSTEM
9 PORTABLE CHANGEABLE MESSAGE SIGN
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY CRASH CUSHION SYSTEM
12 JOB SITE MANAGEMENT
13 PREPARE WATER POLLUTION CONTROL PROGRAM
14 TEMPORARY DRAINAGE INLET PROTECTION
15 TEMPORARY FIBER ROLL
16 TEMPORARY GRAVEL BAG BERM
17 STREET SWEEPING
18 TEMPORARY CONCRETE WASHOUT
19 TEMPORARY FENCE (TYPE ESA)
20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
21 TREATED WOOD WASTE
22 CONTRACTOR-SUPPLIED BIOLOGIST
23 PLUG DECK DRAINS
24 RAPID SETTING CONCRETE (PATCH)
25 REMOVE MARKER
26 REMOVE BOLLARD (WOOD)
27 REMOVE GUARDRAIL
28 REMOVE PAINTED TRAFFIC STRIPE
29 REMOVE PAINTED PAVEMENT MARKING
30 REMOVE THERMOPLASTIC TRAFFIC STRIPE
31 REMOVE PAVEMENT MARKER
32 REMOVE ROADSIDE SIGN (WOOD POST)
33 REMOVE ASPHALT CONCRETE DIKE
34 REMOVE ASPHALT CONCRETE SURFACING
35 RESET TEMPORARY CRASH CUSHION SYSTEM
36 RESET ROADSIDE SIGN (ONE POST)
37 COLD PLANE ASPHALT CONCRETE PAVEMENT
38 REMOVE UNSOUND CONCRETE
39 PREPARE CONCRETE BRIDGE DECK SURFACE
40 REFINISH BRIDGE DECK
41 FURNISH POLYESTER CONCRETE OVERLAY
42(F) PLACE POLYESTER CONCRETE OVERLAY
43 BRIDGE REMOVAL (PORTION), LOCATION A
44 BRIDGE REMOVAL (PORTION), LOCATION B
45 BRIDGE REMOVAL (PORTION), LOCATION C
46 BRIDGE REMOVAL (PORTION), LOCATION D
47 RESET TEMPORARY RAILING (TYPE K)
48 ROADWAY EXCAVATION
49(F) STRUCTURE EXCAVATION (BRIDGE)
50(F) STRUCTURE BACKFILL (BRIDGE)
51 WOOD MULCH
52 WEED CONTROL MAT (FIBER)
53 CLASS 2 AGGREGATE BASE
54 HOT MIX ASPHALT (TYPE A)
55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
57 PLACE HOT MIX ASPHALT DIKE (TYPE A)
58 TACK COAT
59(F) STRUCTURAL CONCRETE, BRIDGE
60 DRILL AND BOND DOWEL
61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)
62(F) BAR REINFORCING STEEL (BRIDGE)
63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
65 ROADSIDE SIGN - ONE POST
66 RETROREFLECTIVE SHEETING (TYPE XI)
67 PREPARE AND STAIN CONCRETE
68 DELINEATOR (CLASS 1)
69 OBJECT MARKER
70 MIDWEST GUARDRAIL SYSTEM
71 TUBULAR BICYCLE RAILING
72 TRANSITION RAILING (TYPE WB-31)
73 ALTERNATIVE FLARED TERMINAL SYSTEM
74 ALTERNATIVE CRASH CUSHION SYSTEM
75(F) CONCRETE BARRIER (TYPE 80 MODIFIED)
76 4" THERMOPLASTIC TRAFFIC STRIPE
77 PAVEMENT MARKER (RETROREFLECTIVE)
78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
11/04/2016 14:40
Serial No. A2X0011000268
TC: 1074636

Addressee	Start Time	Time	Prints	Result	Note
918006422437	11-04 14:39	00:00:53	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
12/13/16 2:00 PM	Caltrans	Contract # 01-430604	* Replace Bridge Rails & Widen (4 Bridges) * Humboldt County

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax: (530) 246-9940 Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
12/13/16 2:00 PM	Caltrans	Contract # 01-430604	* Replace Bridge Rails & Widen (4 Bridges) * Humboldt County

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax: (530) 246-9940 Requested By: Stacy Dutra

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Replace Bridge Rails & Widen (4 Bridges)
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE
Contract #: 01-430604
Engineers Estimate: $2,640,000.00
Bid Date: 12/13/2016 @ 2 PM
Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS
3 TRAFFIC CONTROL SYSTEM
4 TYPE III BARRICADE
5 TEMPORARY PAVEMENT MARKING (PAINT)
6 TEMPORARY TRAFFIC STRIPE (PAINT)
7 CHANNELIZER (SURFACE MOUNTED)
8 TEMPORARY PORTABLE SIGNAL SYSTEM
9 PORTABLE CHANGEABLE MESSAGE SIGN
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY CRASH CUSHION SYSTEM
12 JOB SITE MANAGEMENT
13 PREPARE WATER POLLUTION CONTROL PROGRAM
14 TEMPORARY DRAINAGE INLET PROTECTION
15 TEMPORARY FIBER ROLL
16 TEMPORARY GRAVEL BAG BERM
17 STREET SWEEPING
18 TEMPORARY CONCRETE WASHOUT
19 TEMPORARY FENCE (TYPE ESA)
20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
21 TREATED WOOD WASTE
22 CONTRACTOR-SUPPLIED BIOLOGIST
23 PLUG DECK DRAINS
24 RAPID SETTING CONCRETE (PATCH)
25 REMOVE MARKER
26 REMOVE BOLLARD (WOOD)
27 REMOVE GUARDRAIL
28 REMOVE PAINTED TRAFFIC STRIPE
29 REMOVE PAINTED PAVEMENT MARKING
30 REMOVE THERMOPLASTIC TRAFFIC STRIPE
31 REMOVE PAVEMENT MARKER
32 REMOVE ROADSIDE SIGN (WOOD POST)
33 REMOVE ASPHALT CONCRETE DIKE
34 REMOVE ASPHALT CONCRETE SURFACING
35 RESET TEMPORARY CRASH CUSHION SYSTEM
36 RESET ROADSIDE SIGN (ONE POST)
37 COLD PLANE ASPHALT CONCRETE PAVEMENT
38 REMOVE UNSOUND CONCRETE
39 PREPARE CONCRETE BRIDGE DECK SURFACE
40 REFINISH BRIDGE DECK
41 FURNISH POLYESTER CONCRETE OVERLAY
42(F) PLACE POLYESTER CONCRETE OVERLAY
43 BRIDGE REMOVAL (PORTION), LOCATION A
44 BRIDGE REMOVAL (PORTION), LOCATION B
45 BRIDGE REMOVAL (PORTION), LOCATION C
46 BRIDGE REMOVAL (PORTION), LOCATION D
47 RESET TEMPORARY RAILING (TYPE K)
48 ROADWAY EXCAVATION
49(F) STRUCTURE EXCAVATION (BRIDGE)
50(F) STRUCTURE BACKFILL (BRIDGE)
51 WOOD MULCH
52 WEED CONTROL MAT (FIBER)
53 CLASS 2 AGGREGATE BASE
54 HOT MIX ASPHALT (TYPE A)
55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
57 PLACE HOT MIX ASPHALT DIKE (TYPE A)
58 TACK COAT
59(F) STRUCTURAL CONCRETE, BRIDGE
60 DRILL AND BOND DOWEL
61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)
62(F) BAR REINFORCING STEEL (BRIDGE)
63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
65 ROADSIDE SIGN - ONE POST
66 RETROREFLECTIVE SHEETING (TYPE XI)
67 PREPARE AND STAIN CONCRETE
68 DELINEATOR (CLASS 1)
69 OBJECT MARKER
70 MIDWEST GUARDRAIL SYSTEM
71 TUBULAR BICYCLE RAILING
72 TRANSITION RAILING (TYPE WB-31)
73 ALTERNATIVE FLARED TERMINAL SYSTEM
74 ALTERNATIVE CRASH CUSHION SYSTEM
75(F) CONCRETE BARRIER (TYPE 80 MODIFIED)
76 4" THERMOPLASTIC TRAFFIC STRIPE
77 PAVEMENT MARKER (RETROREFLECTIVE)
78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, CA 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com
Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75 (F) CONCRETE BARRIER (TYPE 80 MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION
Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work

cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Date posted: 11/04/2016

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • **F.** (510) 751-0780

THANK YOU!

Transaction Date
11/04/2016 03:13 PM

Order No.
2734-36821

Billed to
J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA 96001
T. (530) 246-4292 ext.
F. (530) 246-9940
stacy.dutra@jfshea.com

Project Name
Replace Bridge Rails and Widen (4 Bridges)

Project/Contract #
01-430604

Transaction Summary

Gold Package ▪ Focus Journal Notice ▪ Trade Journal Notice ▪ 75 Faxes & Emails ▪ Initial & Follow-up Phone Solicitations	$295.00
DBEGoodFaith Select	$0.00
	TOTAL: $295.00

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 11/04/2016 03:13 PM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator
Stacy Dutra

Project Estimator
Brock Kernaghan

Contact Information
17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc.

is seeking qualified DBE

Project Name
Replace Bridge Rails and Widen (4 Bridges)

Bid/Contract #
01-430604

Awarding Agency
State of California Department of Transportation - Caltrans

Project Location
Various Locations, Humboldt County, CA

Bid Date
12/13/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Replace Bridge Rails & Widen (4 Bridges)
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE
Contract #: 01-430604
Engineers Estimate: $2,640,000.00
Bid Date: 12/13/2016 @ 2 PM
Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS

3 TRAFFIC CONTROL SYSTEM
4 TYPE III BARRICADE
5 TEMPORARY PAVEMENT MARKING (PAINT)
6 TEMPORARY TRAFFIC STRIPE (PAINT)
7 CHANNELIZER (SURFACE MOUNTED)
8 TEMPORARY PORTABLE SIGNAL SYSTEM
9 PORTABLE CHANGEABLE MESSAGE SIGN
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY CRASH CUSHION SYSTEM
12 JOB SITE MANAGEMENT
13 PREPARE WATER POLLUTION CONTROL PROGRAM
14 TEMPORARY DRAINAGE INLET PROTECTION
15 TEMPORARY FIBER ROLL
16 TEMPORARY GRAVEL BAG BERM
17 STREET SWEEPING
18 TEMPORARY CONCRETE WASHOUT
19 TEMPORARY FENCE (TYPE ESA)
20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
21 TREATED WOOD WASTE
22 CONTRACTOR-SUPPLIED BIOLOGIST
23 PLUG DECK DRAINS
24 RAPID SETTING CONCRETE (PATCH)
25 REMOVE MARKER
26 REMOVE BOLLARD (WOOD)
27 REMOVE GUARDRAIL
28 REMOVE PAINTED TRAFFIC STRIPE
29 REMOVE PAINTED PAVEMENT MARKING
30 REMOVE THERMOPLASTIC TRAFFIC STRIPE
31 REMOVE PAVEMENT MARKER
32 REMOVE ROADSIDE SIGN (WOOD POST)
33 REMOVE ASPHALT CONCRETE DIKE
34 REMOVE ASPHALT CONCRETE SURFACING
35 RESET TEMPORARY CRASH CUSHION SYSTEM
36 RESET ROADSIDE SIGN (ONE POST)
37 COLD PLANE ASPHALT CONCRETE PAVEMENT
38 REMOVE UNSOUND CONCRETE
39 PREPARE CONCRETE BRIDGE DECK SURFACE
40 REFINISH BRIDGE DECK
41 FURNISH POLYESTER CONCRETE OVERLAY
42(F) PLACE POLYESTER CONCRETE OVERLAY
43 BRIDGE REMOVAL (PORTION), LOCATION A
44 BRIDGE REMOVAL (PORTION), LOCATION B
45 BRIDGE REMOVAL (PORTION), LOCATION C
46 BRIDGE REMOVAL (PORTION), LOCATION D
47 RESET TEMPORARY RAILING (TYPE K)
48 ROADWAY EXCAVATION
49(F) STRUCTURE EXCAVATION (BRIDGE)
50(F) STRUCTURE BACKFILL (BRIDGE)
51 WOOD MULCH
52 WEED CONTROL MAT (FIBER)
53 CLASS 2 AGGREGATE BASE
54 HOT MIX ASPHALT (TYPE A)
55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
57 PLACE HOT MIX ASPHALT DIKE (TYPE A)
58 TACK COAT
59(F) STRUCTURAL CONCRETE, BRIDGE
60 DRILL AND BOND DOWEL
61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)
62(F) BAR REINFORCING STEEL (BRIDGE)
63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
65 ROADSIDE SIGN - ONE POST
66 RETROREFLECTIVE SHEETING (TYPE XI)
67 PREPARE AND STAIN CONCRETE

68 DELINEATOR (CLASS 1)
69 OBJECT MARKER
70 MIDWEST GUARDRAIL SYSTEM
71 TUBULAR BICYCLE RAILING
72 TRANSITION RAILING (TYPE WB-31)
73 ALTERNATIVE FLARED TERMINAL SYSTEM
74 ALTERNATIVE CRASH CUSHION SYSTEM
75(F) CONCRETE BARRIER (TYPE 80 MODIFIED)
76 4" THERMOPLASTIC TRAFFIC STRIPE
77 PAVEMENT MARKER (RETROREFLECTIVE)
78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 11/04/2016 03:13 PM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator
Stacy Dutra

Project Estimator
Brock Kernaghan

Contact Information
17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc.

is seeking qualified DBE

Project Name
Replace Bridge Rails and Widen (4 Bridges)

Bid/Contract #
01-430604

Awarding Agency
State of California Department of Transportation - Caltrans

Project Location
Various Locations, Humboldt County, CA

Bid Date
12/13/2016 at 02:00

Project Details
REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Replace Bridge Rails & Widen (4 Bridges)
FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE
Contract #: 01-430604
Engineers Estimate: $2,640,000.00
Bid Date: 12/13/2016 @ 2 PM
Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 CONSTRUCTION AREA SIGNS

3 TRAFFIC CONTROL SYSTEM
4 TYPE III BARRICADE
5 TEMPORARY PAVEMENT MARKING (PAINT)
6 TEMPORARY TRAFFIC STRIPE (PAINT)
7 CHANNELIZER (SURFACE MOUNTED)
8 TEMPORARY PORTABLE SIGNAL SYSTEM
9 PORTABLE CHANGEABLE MESSAGE SIGN
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY CRASH CUSHION SYSTEM
12 JOB SITE MANAGEMENT
13 PREPARE WATER POLLUTION CONTROL PROGRAM
14 TEMPORARY DRAINAGE INLET PROTECTION
15 TEMPORARY FIBER ROLL
16 TEMPORARY GRAVEL BAG BERM
17 STREET SWEEPING
18 TEMPORARY CONCRETE WASHOUT
19 TEMPORARY FENCE (TYPE ESA)
20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
21 TREATED WOOD WASTE
22 CONTRACTOR-SUPPLIED BIOLOGIST
23 PLUG DECK DRAINS
24 RAPID SETTING CONCRETE (PATCH)
25 REMOVE MARKER
26 REMOVE BOLLARD (WOOD)
27 REMOVE GUARDRAIL
28 REMOVE PAINTED TRAFFIC STRIPE
29 REMOVE PAINTED PAVEMENT MARKING
30 REMOVE THERMOPLASTIC TRAFFIC STRIPE
31 REMOVE PAVEMENT MARKER
32 REMOVE ROADSIDE SIGN (WOOD POST)
33 REMOVE ASPHALT CONCRETE DIKE
34 REMOVE ASPHALT CONCRETE SURFACING
35 RESET TEMPORARY CRASH CUSHION SYSTEM
36 RESET ROADSIDE SIGN (ONE POST)
37 COLD PLANE ASPHALT CONCRETE PAVEMENT
38 REMOVE UNSOUND CONCRETE
39 PREPARE CONCRETE BRIDGE DECK SURFACE
40 REFINISH BRIDGE DECK
41 FURNISH POLYESTER CONCRETE OVERLAY
42(F) PLACE POLYESTER CONCRETE OVERLAY
43 BRIDGE REMOVAL (PORTION), LOCATION A
44 BRIDGE REMOVAL (PORTION), LOCATION B
45 BRIDGE REMOVAL (PORTION), LOCATION C
46 BRIDGE REMOVAL (PORTION), LOCATION D
47 RESET TEMPORARY RAILING (TYPE K)
48 ROADWAY EXCAVATION
49(F) STRUCTURE EXCAVATION (BRIDGE)
50(F) STRUCTURE BACKFILL (BRIDGE)
51 WOOD MULCH
52 WEED CONTROL MAT (FIBER)
53 CLASS 2 AGGREGATE BASE
54 HOT MIX ASPHALT (TYPE A)
55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
57 PLACE HOT MIX ASPHALT DIKE (TYPE A)
58 TACK COAT
59(F) STRUCTURAL CONCRETE, BRIDGE
60 DRILL AND BOND DOWEL
61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)
62(F) BAR REINFORCING STEEL (BRIDGE)
63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
65 ROADSIDE SIGN - ONE POST
66 RETROREFLECTIVE SHEETING (TYPE XI)
67 PREPARE AND STAIN CONCRETE

68 DELINEATOR (CLASS 1)
69 OBJECT MARKER
70 MIDWEST GUARDRAIL SYSTEM
71 TUBULAR BICYCLE RAILING
72 TRANSITION RAILING (TYPE WB-31)
73 ALTERNATIVE FLARED TERMINAL SYSTEM
74 ALTERNATIVE CRASH CUSHION SYSTEM
75(F) CONCRETE BARRIER (TYPE 80 MODIFIED)
76 4" THERMOPLASTIC TRAFFIC STRIPE
77 PAVEMENT MARKER (RETROREFLECTIVE)
78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 11/04/2016 03:13 PM.

J. F. Shea Construction, Inc. is seeking DBE s in Various Lo...
dbegoodfaith.com/good-faith-ad....

03:11 PM - 04 Nov 2016

SOLICITATION LOG

This document contains the solictations logs for:

Project: Replace Bridge Rails and Widen (4 Bridges)
Contract/Bid #: 01-430604
Awarding Agency/Owner: State of California Department of Transportation - Caltrans

---

Certification Count

Disadvantaged Business Enterprise (DBE) - 75
- Minority-Owned (MBE) - 37
- Women-Owned (WBE) - 38

TOTAL SOLICITED - 75

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
6riversconstruction@gmail.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 625-5423	2016-11-04 17:04:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-11-07 08:33:02	None	M

Comments: May be interested in submitting a quote, however the call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-12-06 12:41:15	Unable to connect	M

Comments: May be interested in submitting a quote, however the call would not connect.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Daryl@abslconstruction.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2016-11-04 17:04:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-11-07 08:38:29	Voicemail full	M

Comments: May be interested in submitting a quote, however unable to leave a voicemail because the inbox is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-12-06 12:42:05	Voicemail full	M

Comments: May be interested in submitting a quote, however unable to leave a voicemail because the inbox is full.

A.A. RICH AND ASSOCIATES

150 WOODSIDE DRIVE • SAN ANSELMO, CA, 94960

Cert. #35285 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aarfish@earthlink.net	2016-11-04 16:03:41	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 485-9221	2016-11-04 17:16:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 485-2937	2016-11-07 08:39:19	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 485-2937	2016-12-06 12:42:53	Receptionist	N

Comments: No, not submitting a quote for this project. The project is outside of their scope of work.

ABBE & ASSOCIATES LLC

1028 FAIR OAKS AVE • ALAMEDA, CA, 94501

Cert. #42259 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruth.abbe@abbeassociates.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 235-1356	2016-11-07 08:40:37	Ruth	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ABRASIVE BLASTING SERVICE

5465 24TH STREET • RIVERSIDE, CA, 92509

Cert. #40447 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kathrynsline@aol.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 699-0456	2016-11-04 17:04:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 712-0456	2016-11-07 08:41:35	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 712-0456	2016-12-06 12:44:04	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ADH TECHNICAL SERVICES, INC.

3065 PORTER STREET, SUITE 101 • SOQUEL, CA, 95073

Cert. #34145 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
adh@adhenvironmental.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 477-0895	2016-11-04 17:04:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 477-2003	2016-11-07 08:43:39	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 477-2003	2016-12-06 12:44:54	Receptionist	N

Comments: No, not submitting a quote for this project.

ALASKA ENTERPRISES INC.

315 N. ASSOCIATED RD #704 • BREA, CA, 92821

Cert. #39924 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lindy@alaskaenterprisesinc.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 267-4806	2016-11-07 08:44:59	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 267-4806	2016-12-06 12:47:46	Lindy	N

Comments: No, not submitting a quote for this project.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status

debbieh@alertolite.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2016-11-04 17:04:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-11-07 15:06:54	Estimator	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-12-06 12:49:25	Mark	N

Comments: No, not submitting a quote for this project.

ALFRED CIVIL ENGINEERING, INC

7604 SOQUEL WAY • CITRUS HEIGHTS, CA, 95610

Cert. #41902 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
touray@alfredce.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) -	2016-11-04 16:05:43	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-11-07 15:08:05	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-12-06 12:50:18	Disconnected	M

Comments: May be interested in submitting a quote, however the phone number is disconnected.

ALLUVION BIOLOGICAL CONSUTLING

1151 HARBOR BAY PARKWAY, SUITE 206A • ALAMEDA, CA, 94502

Cert. #42030 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jenerro.lockhart@alluvionbc.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 373-2253	2016-11-04 18:10:49	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-11-07 15:09:31	Estimator	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-12-06 12:53:44	Estimator	Y

Comments: They have already sent their quote.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 467-7721	2016-11-04 17:10:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-11-07 15:10:20	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-12-06 12:57:10	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@baylinecutting.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 508-1811	2016-11-04 17:04:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2016-11-07 15:11:25	Estimator	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2016-11-04 17:04:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2016-11-07 15:11:58	Katie	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BELMONTE'S CONCRETE SERVICE

4356 COLISEUM WAY • OAKLAND, CA, 94601

Cert. #37742 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
belmonteconcrete@earthlink.net	2016-11-04 16:03:41	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 261-0577	2016-11-04 17:12:14	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 261-8439	2016-11-07 15:13:02	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 261-8439	2016-12-06 12:58:36	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2016-11-04 17:04:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-11-07 15:14:24	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-12-06 12:59:46	Allison	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

BOUTHILLIER CONSTRUCTION, INC

1571 SOUTH MAIN STREET • WILLITS, CA, 95490

Cert. #39963 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wecandigit@onemain.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 459-8775	2016-11-04 17:06:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(707) 459-4041	2016-11-07 15:15:16	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 459-4041	2016-12-06 13:00:14	Lines busy	M

Comments: May be interested in submitting a quote, however the line was busy.

BRAY TRUCKING

5959 HIGHWAY 175 • HOPLAND, CA, 95449

Cert. #32220 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tammy@braytruckinginc.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 744-1630	2016-11-04 17:06:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2016-11-07 15:15:46	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2016-12-06 13:00:58	Tammy	N

Comments: No, not submitting a quote for this project.

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2016-11-04 17:04:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2016-11-07 15:16:56	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CALIFORNIAN ENVIRONMENTAL SERVICES, INC

4127 BAY STREET, SUITE B • FREMONT, CA, 94538

Cert. #40306 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gpf@calenv.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 573-2184	2016-11-04 17:04:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 789-7459	2016-11-07 15:17:42	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CE GREEN INC.

6105 MAIN AVENUE, SUITE 4 • ORANGEVALE, CA, 95662

Cert. #39528 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@cegreeninc.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 374-7998	2016-11-04 17:04:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 365-4925	2016-11-07 15:18:07	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CLEAR CREEK CONSTRUCTION INC.

10402 DAYSTAR WAY • PALO CEDRO, CA, 96073

Cert. #41250 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
clearcreekadam@gmail.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-11-07 15:18:59	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-12-06 13:02:03	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
crystal@cmctraffic.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2016-11-04 17:04:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-11-07 15:20:19	Estimator	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

COLEMAN ENVIRONMENTAL ENGINEERING INC

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
barbara@colemanconst.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 275-9025	2016-11-04 17:04:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2016-11-07 15:20:57	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2016-11-04 17:04:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-11-07 15:21:33	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-12-06 13:02:57	Receptionist	N

Comments: No, not submitting a quote for this project.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2016-11-04 17:04:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2016-11-07 15:22:14	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2016-12-06 13:03:48	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

CONTRACTOR SERVICES GROUP, INC.

3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
shelli@csg-web.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 366-6646	2016-11-04 17:04:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2016-11-07 15:23:20	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2016-12-06 13:05:03	Receptionist	N

Comments: No, not submitting a quote for this project.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2016-11-04 17:04:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2016-11-07 15:24:15	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD • FAIRVIEW, OR, 97024

Cert. #20 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contractor@dirtagg.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(503) 669-1192	2016-11-04 17:04:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(503) 661-5093	2016-11-07 15:25:33	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DON GARCIA EXCAVATING & PAVING, INC.

2020 E STREET • SOUTH LAKE TAHOE, CA, 96150

Cert. #425 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dgarcia287@aol.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 577-0221	2016-11-04 17:04:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 577-0558	2016-11-07 15:26:05	Dana	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2016-11-04 16:03:41	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2016-11-04 17:04:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-11-07 15:26:25	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-12-06 13:16:41	Disconnected	M

Comments: May be interested in submitting a quote, however the phone number is disconnected.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2016-11-04 17:04:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-11-07 15:26:43	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK ZABEL TRUCKING, INC.

4726 CUMMINGS ROAD • EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
zabeltrucking@gmail.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 443-4267	2016-11-04 17:06:39	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2016-11-07 15:27:40	Barbara	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2016-12-06 13:19:09	Unable to connect	M

Comments: May be interested in submitting a quote, however the call would not connect.

G & C EQUIPMENT CORP.

1875 W. REDONDO BEACH BLVD. #207 • GARDENA, CA, 90247

Cert. #820 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gene@gandccorp.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 515-5046	2016-11-04 17:10:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 515-6715	2016-11-07 15:29:22	Josh	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 632-2315	2016-11-04 17:04:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-11-07 15:30:27	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-12-06 13:24:07	Voicemail full	M

Comments: May be interested in submitting a quote, however unable to leave a voicemail because the inbox is full.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-6563	2016-11-04 17:04:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(707) 825-6565	2016-11-07 15:31:42	Estimator	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2016-12-06 13:26:08	Estimator	N

Comments: No, not submitting a quote for this project.

GREEN BUILDING PRODUCTS, INC

6105 MAIN AVENUE, SUITE 4 • ORANGEVALE, CA, 95662

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@greenbpi.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 374-7998	2016-11-04 17:05:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2016-11-07 15:56:35	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lizellis@gvalley.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-3877	2016-11-04 17:04:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2016-11-07 15:57:59	Steve	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

HAMANAKA PAINTING CO.

1805 2ND STREET, SUITE A • EUREKA, CA, 95501

Cert. #20535 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
glenn@hamanakapainting.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 444-3346	2016-11-04 18:11:19	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 444-3340	2016-11-07 15:59:47	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 444-3340	2016-12-06 13:27:04	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

HEIR & SON CONSTRUCTION, INC

1180 SANBORN ROAD • YUBA CITY, CA, 95993

Cert. #42780 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Heirandson@comcast.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 463-9041	2016-11-04 18:11:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-11-07 16:02:28	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-12-06 13:28:51	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

JAHN ENGINEERING, INC

32 WEST SOUTHWOOD DRIVE • WOODLAND, CA, 95695

Cert. #43169 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jahnengineering@gmail.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 596-4075	2016-11-04 17:05:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-11-07 16:06:02	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-12-06 13:29:16	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

JON PITTMAN TRUCKING

17015 N GRANITE DR • COTTONWOOD, CA, 96022

Cert. #40945 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
pittmanheavyhaul@aol.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 529-1214	2016-11-04 17:06:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 496-2586	2016-11-07 16:07:31	Receptionist	M

Comments: Re-sent a fax to the number on record. They will take a look at it and respond if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 496-2586	2016-12-06 13:30:55	Cherie	M

Comments: Re-sent a fax to the number on record. They will take a look at it and respond if interested.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tracyloveland@aol.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 851-0999	2016-11-04 17:05:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-11-07 16:09:10	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-12-06 13:32:59	Jordana	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2016-11-04 17:05:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-11-07 16:10:10	Lines busy	M

Comments: May be interested in submitting a quote, however the line was busy.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-12-06 13:33:36	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

KA`PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 629-3300	2016-11-04 17:06:52	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2016-11-07 16:11:52	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2016-12-06 13:34:22	Receptionist	N

Comments: No, not submitting a quote for this project.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 872-4602	2016-11-04 17:06:53	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-11-07 16:13:07	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-12-06 13:35:13	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-11-07 16:14:37	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-12-06 13:37:02	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loran@maybio.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 876-1111	2016-11-04 18:10:31	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2016-11-07 16:15:47	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2016-11-04 17:05:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-11-07 16:16:51	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

METCO

2165 FRANCISCO BOULEVARD, #AI • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2016-11-04 17:07:00	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-11-07 16:17:38	Unable to connect	M

Comments: May be interested in submitting a quote, however the call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-12-06 13:38:10	Unable to connect	M

Comments: May be interested in submitting a quote, however the call would not connect.

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mrbcalifornia@yahoo.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-11-07 16:19:05	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-12-06 13:46:03	Estimator	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

NATURAL INVESTIGATIONS COMPANY, INCORPORATED

6124 SHADOW LANE • CITRUS HEIGHTS, CA, 95621

Cert. #41765 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cindy@naturalinvestigations.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-11-07 16:19:55	Cindy	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2016-11-04 17:05:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-11-07 16:20:47	Valerie	M

Comments: They have not had a chance to review the invitation yet. They will look at it and respond if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-12-06 13:47:35	Valerie	M

Comments: They are still deciding whether they are interested in this project.

NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalpump@yahoo.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 674-1525	2016-11-04 17:11:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2016-11-07 16:21:55	Estimator	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status

nie01@sbcglobal.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 246-2368	2016-11-04 17:05:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-11-07 16:23:43	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-12-06 14:00:12	Estimator	N

Comments: No, not submitting a quote for this project.

PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@parameterges.com	2016-11-04 16:03:41	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 566-7411	2016-11-04 17:05:17	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 566-7437	2016-11-07 16:24:26	Jenna	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
liza@pcz.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 824-6854	2016-11-04 17:05:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-11-07 16:26:32	Doug Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-12-06 14:01:30	Doug	N

Comments: No, not submitting a quote for this project.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating.rupert@gmail.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 269-2861	2016-11-04 17:05:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-11-07 16:28:00	Karen Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-12-06 14:03:15	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 223-9222	2016-11-04 17:05:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-11-07 16:29:15	Brian	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-12-06 14:04:34	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S. • FRESNO, CA, 93727

Cert. #34479 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
samsequipment@comcast.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-1119	2016-11-04 17:05:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-1206	2016-11-07 16:30:39	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-1206	2016-12-06 14:06:26	Estimator	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

SITE WORK SOLUTIONS

2665 BECHELLI LANE • REDDING, CA, 96002

Cert. #38758 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cwhitmer@swsgc.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(530) 222-3337 2016-11-04 17:31:06 Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 222-2229	2016-11-07 16:31:27	Francesca	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SM SALES, 75TH STREET QUARRY & RECYCLING

17524 W. SIERRA HIGHWAY • SANTA CLARITA, CA, 91351

Cert. #2658 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jpusic@smsalesinc.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 299-1547	2016-11-04 17:05:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 252-4735	2016-11-07 16:33:38	Cindy	M

Comments: May be interested, not sure. Unable to connect call due to bad connection.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 252-4735	2016-12-06 14:07:46	Receptionist	N

Comments: No, not submitting a quote for this project. The project is outside of their work area.

SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
specialtytraffic@yahoo.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 445-1856	2016-11-04 17:05:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2016-11-07 16:34:31	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2016-12-06 14:17:35	Receptionist	N

Comments: No, not submitting a quote for this project.

STONY CREEK GENERAL ENGINEERING

5321 COUNTY RD 206 • ORLAND, CA, 95963

Cert. #39899 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
luke@scgeinc.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 988-5092	2016-11-04 17:05:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2016-11-07 16:35:22	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2016-12-06 14:18:50	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

TRAFFIC CONTROL PROS

4070 NELSON AVE. STE. A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2016-11-04 17:05:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-11-07 09:12:15	Jeff	M

Comments: May be interested, they have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-12-06 14:19:34	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tvce@tvce.biz	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 629-3011	2016-11-04 17:05:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2016-11-07 09:35:15	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2016-12-06 14:20:15	Receptionist	N

Comments: No, not submitting a quote for this project.

TRIUMPH GEO-SYNTHETICS, INC.

1235 NORTH GROVE ST • ANAHEIM, CA, 92806

Cert. #9076 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mccaa@triumphgeo.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 237-1549	2016-11-04 17:05:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(714) 237-1550	2016-11-07 09:31:49	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TULLY CONSULTING GROUP

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robin@tullygroup.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 471-0318	2016-11-04 17:10:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-11-07 09:28:13	Vanessa	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-12-06 14:21:29	Kaitlyn	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

UMA HINMAN CONSULTING

11143 BRUNSWICK DRIVE • GRASS VALLEY, CA, 95945

Cert. #40714 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
uhinman@comcast.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 813-0818	2016-11-07 09:26:57	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 813-0818	2016-12-06 14:22:34	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 768-3386	2016-11-04 17:05:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-11-07 09:25:17	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-12-06 14:23:51	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

WATER COMPONENTS & BUILDING SUPPLY, INC

44 SIMMS STREET • SAN RAFAEL, CA, 94901

Cert. #27363 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jane@watercomponents.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 524-8293	2016-11-04 17:05:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 524-8290	2016-11-07 09:23:48	Mike	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 524-8290	2016-12-06 14:25:14	Kyle	M

Comments: They are still deciding whether they are interested in this project.

WESTERN PROPERTIES, INC.

4836 SKYWAY DRIVE • FAIR OAKS, CA, 95628

Cert. #42001 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tfernandez@incontext.co	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 409-8612	2016-11-07 09:22:17	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 409-8612	2016-12-06 14:26:32	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
whitecaprm@sbcglobal.net	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 832-5847	2016-11-04 17:05:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 832-4225	2016-11-07 09:20:17	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94585

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willisrebar@gmail.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 759-3483	2016-11-04 17:05:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2016-11-07 09:17:16	Willis	M

Comments: They have not had a chance to review the invitation yet. They will look at it and respond if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2016-12-06 14:27:33	Estimator	M

Comments: They have not had a chance to review the invitation yet. They will look at it and respond if interested.

WRECO

1243 ALPINE ROAD SUITE 108 • WALNUT CREEK, CA, 94596

Cert. #30066 (Minority-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@wreco.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 941-0018	2016-11-04 17:05:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 941-0017	2016-11-07 09:15:54	Wreken	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 11/04/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yjones@ycat-c.com	2016-11-04 16:03:41	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2016-11-04 17:05:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2016-11-07 09:14:41	Eddie	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2016-12-06 14:30:23	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)
BID #: 01-430604
BID DUE DATE: 2016-12-13 at 02:00
AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans
PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74

ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80 MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: 6 RIVERS CONSTRUCTION, INC.
Tel: (530) 515-7563
Fax: (530) 625-5423

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 503983-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:35 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
503984-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:34 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: A.A. RICH AND ASSOCIATES
Tel: (415) 485-2937
Fax: (415) 485-9221

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
503986-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:16:55 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ABBE & ASSOCIATES LLC
Tel: (415) 235-1356
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
503988-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 04:05:43 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ABRASIVE BLASTING SERVICE
Tel: (951) 712-0456
Fax: (951) 699-0456

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
503989-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:38 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ADH TECHNICAL SERVICES, INC.
Tel: (831) 477-2003
Fax: (831) 477-0895

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 503991-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:31 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ALASKA ENTERPRISES INC.
Tel: (714) 267-4806
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
503992-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 04:05:43 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 503993-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:37 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ALFRED CIVIL ENGINEERING, INC
Tel: (916) 235-3967
Fax: (916) -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 503994-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 04:05:43 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: ALLUVION BIOLOGICAL CONSUTLING
Tel: (925) 989-7900
Fax: (510) 373-2253

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
503995-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 06:10:49 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: APADANA ENGINEERING, INC.
Tel: (415) 300-6600
Fax: (415) 467-7721

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 503997-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:10:13 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 503998-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:31 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 503999-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BELMONTE'S CONCRETE SERVICE
Tel: (510) 261-8439
Fax: (510) 261-0577

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504001-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:12:14 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504003-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:13 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BOUTHILLIER CONSTRUCTION, INC
Tel: (707) 459-4041
Fax: (707) 459-8775

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504006-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:06:20 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: BRAY TRUCKING
Tel: (707) 744-1640
Fax: (707) 744-1630

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504113-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:06:10 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504009-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:22 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CALIFORNIAN ENVIRONMENTAL SERVICES, INC
Tel: (925) 789-7459
Fax: (510) 573-2184

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504010-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:27 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CE GREEN INC.
Tel: (916) 365-4925
Fax: (916) 374-7998

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504011-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:22 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CLEAR CREEK CONSTRUCTION INC.
Tel: (530) 547-4938
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504013-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 04:05:43 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504014-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:48 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: COLEMAN ENVIRONMENTAL ENGINEERING INC
Tel: (707) 275-9016
Fax: (707) 275-9025

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504016-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:31 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504017-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:34 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504018-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: CONTRACTOR SERVICES GROUP, INC.
Tel: (916) 371-7303
Fax: (866) 366-6646

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504019-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:40 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504023-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:22 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: DIRT & AGGREGATE INTERCHANGE, INC
Tel: (503) 661-5093
Fax: (503) 669-1192

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504024-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: DON GARCIA EXCAVATING & PAVING, INC.
Tel: (530) 577-0558
Fax: (530) 577-0221

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504026-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:58 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504030-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:51 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504038-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:51 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: FRANK ZABEL TRUCKING, INC.
Tel: (707) 443-4277
Fax: (707) 443-4267

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504039-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:06:39 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: G & C EQUIPMENT CORP.
Tel: (310) 515-6715
Fax: (310) 515-5046

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504040-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:10:48 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: GENERAL SUPPLY COMPANY
Tel: (510) 632-5229
Fax: (510) 632-2315

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504042-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:58 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: GR SUNDBERG, INC.
Tel: (707) 825-6565
Fax: (707) 825-6563

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504047-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:58 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC
Tel: (916) 333-0557
Fax: (916) 374-7998

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504048-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:30 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: GREEN VALLEY CONSULTING ENGINEERS
Tel: (707) 579-0388
Fax: (707) 579-3877

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504049-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:04:59 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: HAMANAKA PAINTING CO.
Tel: (707) 444-3340
Fax: (707) 444-3346

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504051-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 06:11:19 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: HEIR & SON CONSTRUCTION, INC
Tel: (530) 415-4777
Fax: (916) 463-9041

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504052-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 06:11:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: JAHN ENGINEERING, INC
Tel: (916) 599-2379
Fax: (916) 596-4075

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504058-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:09 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: JON PITTMAN TRUCKING
Tel: (707) 496-2586
Fax: (530) 529-1214

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504114-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:06:03 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504059-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:16 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504060-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:09 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: KA`PEL CONSTRUCTION INC.
Tel: (530) 629-3300
Fax: (530) 629-3300

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504061-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:06:52 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 872-4602

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504062-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:06:53 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504063-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 04:05:43 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: MAY & ASSOCIATES
Tel: (415) 391-1000
Fax: (415) 876-1111

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504069-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 06:10:31 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504070-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504071-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:07:00 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: MRB CALIFORNIA ENTERPRISES, INC.
Tel: (408) 401-7002
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504072-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 04:05:43 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: NATURAL INVESTIGATIONS COMPANY, INCORPORATED
Tel: (916) 765-9381
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504073-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 04:05:43 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504074-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:23 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: NOR-CAL PUMP & WELL DRILLING, INC.
Tel: (530) 674-5861
Fax: (530) 674-1525

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504075-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:11:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: NORTHERN INDUSTRIAL ELECTRIC
Tel: (530) 246-2366
Fax: (530) 246-2368

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504076-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:16 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: PARMETER GENERAL ENGINEERS & SERVICES, INC
Tel: (707) 566-7437
Fax: (707) 566-7411

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504078-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:17 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: PRUNUSKE CHATHAM, INC
Tel: (707) 824-4600
Fax: (707) 824-6854

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504080-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:30 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (925) 269-2861

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504083-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:32 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504084-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:30 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: SAM'S EQUIPMENT & SUPPLIES
Tel: (559) 251-1206
Fax: (559) 251-1119

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504085-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:30 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: SITE WORK SOLUTIONS
Tel: (530) 222-2229
Fax: (530) 222-3337

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504086-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:31:06 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: SM SALES, 75TH STREET QUARRY & RECYCLING
Tel: (661) 252-4735
Fax: (661) 299-1547

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504087-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:30 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: SPECIALTY TRAFFIC SYSTEMS
Tel: (707) 441-8420
Fax: (707) 445-1856

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504088-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: STONY CREEK GENERAL ENGINEERING
Tel: (530) 526-3191
Fax: (530) 988-5092

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504090-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:37 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504094-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:42 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: TRINITY VALLEY CONSULTING ENGINEERS, INC
Tel: (530) 629-3000
Fax: (530) 629-3011

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504097-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:40 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: TRIUMPH GEO-SYNTHETICS, INC.
Tel: (714) 237-1550
Fax: (714) 237-1549

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504098-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: TULLY CONSULTING GROUP
Tel: (707) 693-1926
Fax: (707) 471-0318

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504099-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:10:51 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: UMA HINMAN CONSULTING
Tel: (916) 813-0818
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504101-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 04:05:43 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES
Tel: (707) 834-4992
Fax: (707) 768-3386

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504105-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:49 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WATER COMPONENTS & BUILDING SUPPLY, INC
Tel: (415) 524-8290
Fax: (415) 524-8293

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504106-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:49 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WESTERN PROPERTIES, INC.
Tel: (530) 409-8612
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504108-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 04:05:43 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WHITE CAP READY MIX, INC.
Tel: (530) 832-4225
Fax: (530) 832-5847

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504109-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:53 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WILLIS REBAR
Tel: (707) 419-5949
Fax: (707) 759-3483

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 504110-36821
-- OR --
Fax back this invitation with your response to: (530) 246-9940 [ ] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:53 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: WRECO
Tel: (925) 941-0017
Fax: (925) 941-0018

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504111-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:52 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
stacy.dutra@jfshea.com
CONTACT NAME: Stacy Dutra

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 02:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (4 Bridges)

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: Various Locations, Humboldt, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge Rails & Widen (4 Bridges) FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE Contract #: 01-430604 Engineers Estimate: $2,640,000.00 Bid Date: 12/13/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TYPE III BARRICADE 5 TEMPORARY PAVEMENT MARKING (PAINT) 6 TEMPORARY TRAFFIC STRIPE (PAINT) 7 CHANNELIZER (SURFACE MOUNTED) 8 TEMPORARY PORTABLE SIGNAL SYSTEM 9 PORTABLE CHANGEABLE MESSAGE SIGN 10 TEMPORARY RAILING (TYPE K) 11 TEMPORARY CRASH CUSHION SYSTEM 12 JOB SITE MANAGEMENT 13 PREPARE WATER POLLUTION CONTROL PROGRAM 14 TEMPORARY DRAINAGE INLET PROTECTION 15 TEMPORARY FIBER ROLL 16 TEMPORARY GRAVEL BAG BERM 17 STREET SWEEPING 18 TEMPORARY CONCRETE WASHOUT 19 TEMPORARY FENCE (TYPE ESA) 20 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 21 TREATED WOOD WASTE 22 CONTRACTOR-SUPPLIED BIOLOGIST 23 PLUG DECK DRAINS 24 RAPID SETTING CONCRETE (PATCH) 25 REMOVE MARKER 26 REMOVE BOLLARD (WOOD) 27 REMOVE GUARDRAIL 28 REMOVE PAINTED TRAFFIC STRIPE 29 REMOVE PAINTED PAVEMENT MARKING 30 REMOVE THERMOPLASTIC TRAFFIC STRIPE 31 REMOVE PAVEMENT MARKER 32 REMOVE ROADSIDE SIGN (WOOD POST) 33 REMOVE ASPHALT CONCRETE DIKE 34 REMOVE ASPHALT CONCRETE SURFACING 35 RESET TEMPORARY CRASH CUSHION SYSTEM 36 RESET ROADSIDE SIGN (ONE POST) 37 COLD PLANE ASPHALT CONCRETE PAVEMENT 38 REMOVE UNSOUND CONCRETE 39 PREPARE CONCRETE BRIDGE DECK SURFACE 40 REFINISH BRIDGE DECK 41 FURNISH POLYESTER CONCRETE OVERLAY 42(F) PLACE POLYESTER CONCRETE OVERLAY 43 BRIDGE REMOVAL (PORTION), LOCATION A 44 BRIDGE REMOVAL (PORTION), LOCATION B 45 BRIDGE REMOVAL (PORTION), LOCATION C 46 BRIDGE REMOVAL (PORTION), LOCATION D 47 RESET TEMPORARY RAILING (TYPE K) 48 ROADWAY EXCAVATION 49(F) STRUCTURE EXCAVATION (BRIDGE) 50(F) STRUCTURE BACKFILL (BRIDGE) 51 WOOD MULCH 52 WEED CONTROL MAT (FIBER) 53 CLASS 2 AGGREGATE BASE 54 HOT MIX ASPHALT (TYPE A) 55 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) 56 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) 57 PLACE HOT MIX ASPHALT DIKE (TYPE A) 58 TACK COAT 59(F) STRUCTURAL CONCRETE, BRIDGE 60 DRILL AND BOND DOWEL 61 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) 62(F) BAR REINFORCING STEEL (BRIDGE) 63 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 64 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) 65 ROADSIDE SIGN - ONE POST 66 RETROREFLECTIVE SHEETING (TYPE XI) 67 PREPARE AND STAIN CONCRETE 68 DELINEATOR (CLASS 1) 69 OBJECT MARKER 70 MIDWEST GUARDRAIL SYSTEM 71 TUBULAR BICYCLE RAILING 72 TRANSITION RAILING (TYPE WB-31) 73 ALTERNATIVE FLARED TERMINAL SYSTEM 74 ALTERNATIVE CRASH CUSHION SYSTEM 75(F) CONCRETE BARRIER (TYPE 80

MODIFIED) 76 4" THERMOPLASTIC TRAFFIC STRIPE 77 PAVEMENT MARKER (RETROREFLECTIVE) 78 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
504112-36821

-- OR --

Fax back this invitation with your response to: (530) 246-9940
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 11/04/2016 05:05:54 pm PST on behalf of J. F. Shea Construction, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

12-16-16P01:10 RCVD 01

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE

In District 01 On Route 254

Under

Notice to Bidders and Special Provisions **dated October 31, 2016**	***Standard Specifications*** **dated 2010**
Project plans approved June 20, 2016	***Standard Plans*** **dated 2010**

Applicable to

Electronic *Bid* book dated October 31, 2016

Identified by

Contract No. 01-430604

01-Hum-254-0.8/43.1

Project ID 0100000186

Federal-Aid Project
ACST-P254(008)E

Bids open Tuesday, December 13, 2016

Dated October 31, 2016
AADD