

12-16-16 P01:14 R&VD

CONTRACT NO:
 01-430604

BID AMOUNT:
 \$ 2,950,419.00

BID OPENING DATE:
 12/13/16

BIDDER'S NAME:
 Mercer-Fraser Company

DBE GOAL FROM CONTRACT %:
 6%

Low Bidder

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	6	\$849,826.55

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
21, 27, 70, 72-74, 78	Treated Wood Waste, Remove Guardrail, Guardrail System, Transition Railing, Alternative FTS, Alternative Crash Cushion System, Mobilization	C0683, C8330, C8320	Dirt & Aggregate Interchange, Inc. 20905 N.E. Sandy Blvd. DBE# 20 Fairview, OR 97024 (503) 661-5093	\$369,900.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.


³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 369,900.00

12.5 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder

12/13/16 (707) 443-6371
 Date (Area Code) Tel. No.

Mark Benzinger
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-CE-0102.13 (NEW 05/2015)

Contract no.:
01-430604

Name of DBE business:
Diri & Aggregate Interchange, Inc.

Name of DBE representative:
William Smith

DBE certification number:
20

Name of bidder:
Mercer-Fraser Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Fred Dohle

Date:
12/14/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
21, 27, 70, 72-74, 78	Treated Wood Waste, Remove Guardrail, Guardrail System, Transition Railing, Alternative FTS, Alternative Crash Cushion System, Mobilization	\$369,900.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$369,900.00**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding this contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Henry H. Peltrey

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

12/14/16

Date

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-68, Sacramento, CA 95816.

Contract No. 01-430604

2



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

DATE: 12/13/2016

TO: MERCER-FRASER CO.

Attn: ESTIMATOR

FAX: _____

Project Name: **01-430604 REPLACE BRIDGE**

Owner: CALTRANS

Bid Date & Time: 12/13/16 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
21 ✓	Treated Wood Waste	20000	LBS	\$0.25	\$5,000.00
27 ✓	Remove Guardrail	920	LF	\$7.50	\$6,900.00
70 ✓	Midwest Guardrail System	140	LF	\$100.00	\$14,000.00
72 ✓	Transition Railing (Type WB-31)	7	EA	\$5,000.00	\$35,000.00
73 ✓	Alternative Flared Terminal System	4	EA	\$4,000.00	\$16,000.00
74 ✓	Alternative Crash Cushion System	9	EA	\$32,000.00	\$288,000.00
78 ✓	Mobilization	1	LS	\$5,000.00	\$5,000.00
TOTAL:					\$369,900.00

Stipulations:

- Bond not included.
- Item# 21 includes treated wood waste generated from guardrail removal only and is an estimated quantity. This item is optional and can be removed from quote.
- Item# 27 is optional and can be removed from quote with Item# 21
- No traffic control. No Survey Work. No Engineering or Testing.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Price based on 1 mobilization to project.
- Extra mobilization = \$5,000.00 per mobilization.
- 21 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAL192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

Subs USED

APPLY-A-LINE, INC.

SAFER ROADS SAVE LIVES

19652 N. Hirsch Court • Anderson, CA 96007

Phone (530) 365-4000 • Fax (530) 365-4060

mail@applyaline.com • LIC. #562762

DIR: 1000003300

DIR EXP. 6-30-17

C-32 LIC. # 562762

LIC EXP 3-31-17



To: **General Contractors**
01-HUM-254-0.8 -43.1
 Project: **01-430604**
 County: **HUMBOLDT**
 City: **PHILLIPSVILLE-REDCREST**
 Bid Date: **12/13/2016**

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN(REM STRIPE-COLD PLAN)	1	LS	1300.00	1300.00
5	TEMP PM (PAINT)	96	SF	9.00	864.00
6	TEMP STRIPE (PAINT)	3180	LF	2.20	6996.00
7	CHANNEL-NO MAINT	96	EA	38.00	3648.00
20	REM YEL THERMO HAZ	3590	LF	3.50	12565.00
28	REM PAINTED STRIPE	1170	LF	3.20	3744.00
29	REM PAINTED PM	12	SF	20.00	240.00
30	REM THERMO STRIPE	2080	LF	3.20	6656.00
31	REM PAVEMENT MARKER	160	EA	13.00	2080.00
76	4" THERMO STRIPE 60 MIL	9120	LF	1.20	10944.00
77	REFLECTORS	210	EA	14.00	2940.00
78	MOB	1	LS	2100.00	2100.00
					\$54,077.00

1090

190

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:


- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 5-Trip included. 4 TEMP TRIPS AND 1 PERM TRIPS INCLUDED.
- 5 Remove floppys included.(Mow style not broke off pieces)
- 6 T.C. included FOR PERM
- 7 T.C. not included for detours or temp items.
- 8 Message Board NOT included.
- 9 12 Working days required for scheduling.
- 10 Channelizer maint. not included.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh
 Project Manager
steve@applyaline.com



TRUESDELL CORPORATION **OF CALIFORNIA, INC.**

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

SUBCONTRACTOR PROPOSAL **Proposal # 17300-16**

Attention: Estimating

Project: CALTRANS 01-430604 --- IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS
LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE

Project No: CALTRANS 01-430604

Date: December 13, 2016

Page 1 of 2

TC Est. NL

Item No.	Item Description	Unit of Measure	Quantity	U. Price	Extended
39 ✓	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	12,453	\$0.65	\$8,094.45
41 ✓	FURNISH POLYESTER CONCRETE OVERLAY	CF	1,038	\$125.00	\$129,750.00
42(F) ✓	PLACE POLYESTER CONCRETE OVERLAY	SQFT	12,453	\$1.50	\$18,679.50
78	MOBILIZATION	LS	1	\$28,661.05	\$28,661.05
				TOTAL	\$185,185.00

} 100%
- 11.5%

Special Qualifications:

- Price includes one mobilization (move-in); additional mobilizations (move-ins) are additional cost.
- Six (6) weeks notice required prior to starting work.
- Work anticipated to take 4-5 work days. Subcontractor will not accept liquidated damages.
- Prime Contractor to provide a 8,000 lbs. high/reach forklift or equivalent for subcontractor use.
- Bridges must be clean and free of all debris, asphalt, membrane, contrast treatment, cure, striping, etc...
- Excludes stripe removal, asphalt removal, SWPP, testing, & public safety plan.
- All work performed after 12/31/17 subject to 11.3% annual escalation.
- 3 addenda acknowledged.
- Excludes trial slab installation and removal.

Standard Qualifications:

- Continuous access to adequate work area must be provided to Truesdell.
- Power, water, dumpster and storage area provided by others.
- Permits and Bonds excluded.
- All traffic control, if required, to be provided by others unless specifically included in quote.
- All work performed during normal business hours.
- Truesdell is signatory to the Laborer's Union in certain areas and not signatory to any collective bargaining agreement in certain areas. Truesdell cannot guarantee compliance with collective bargaining agreements in all areas.
- Inspection, testing, survey and layout excluded.

Here to **Honesty • Excellence • Leadership • Passion**

2 of 2

Proposal # 17300-16

Project: CALTRANS 01-430604 --- IN HUMBOLDT COUNTY ON ROUTE 254 AT VARIOUS
LOCATIONS FROM OHMAN CREEK BRIDGE TO BEAR CREEK BRIDGE

Project No: CALTRANS 01-430604

- 8 In the event of any delay to our work or interruption of our schedule caused by anyone other than
Truesdell, Truesdell shall be compensated for standby time and/or re-mobilization.
9 15 days notice is required prior to starting work.
10 Price subject to change after 60 days from the date of this proposal.
11 Any retention allowed by contract shall be released within 30 days of completion of our work.
12 Sales Tax will be added to invoice when applicable.
13 Any work not specifically included above is excluded.
14 Pricing is based on a subcontract agreement satisfactory to Truesdell Corporation. This quotation is to
become part of the subcontract agreement.

Submitted by: Nick Long

PROPOSAL CONDITIONS: Truesdell Corporation ("Truesdell") guarantees that materials delivered shall be as specified above and that all work will be completed in a workmanlike manner. Any alteration from the above specifications will involve a change order. Truesdell shall not be responsible for delays or variations from proposal specifications due to strikes, accidents or events beyond its control. The owner of the premise shall be responsible for insuring against any claims it/he/she may have. Payment terms are Net 10 Days after the completion of the work performed. All over due amounts shall accrue interest at the per annum rate of eighteen percent (18%) from the due date until paid. This proposal is contingent upon owner/vendee obtaining credit acceptable to Truesdell. If the owner/vendee does not obtain credit acceptable to Truesdell then the terms of this proposal shall require the owner/vendee to pay (50%) of the quoted fee prior to any work scheduling. Truesdell shall be entitled to recover all costs of collection including, but not limited to, reasonable attorneys' fees. This proposal may be withdrawn by us if not accepted within 90 days.

Upon acceptance of terms, please sign and return a copy of this quote.

AUTHORIZED SIGNATURE _____ Date _____

PRINTED NAME & TITLE _____ / _____

Jeffco Painting and Coating, Inc.
P.O. Box 2015, 1260 Railroad Ave.
Vallejo, CA 94592
(707) 562-1900
FAX (707) 562-1907

DIR 1000001ue5

Date: December 13, 2016

California License No. 364702

TO: Estimating COMPANY: Mercer - Fraser Company

FAX: 707-443-0277

RE: Construction on State Highway in Humboldt County on Route 254 at Various Locations from Ohman Creek Bridge to Bear Creek Bridge Caltrans Contract No. 01-430604

Gentlemen:

Jeffco will furnish all labor, equipment, materials, insurance and taxes necessary to complete the staining and sealing on the above referenced project in accordance with the following specifications and clarifications.

Specification Section: 59 Painting

CLARIFICATIONS:

1. Our bid is based on working 8 hours per day, 5 days per week. No overtime or weekend work has been included.
2. Proposal includes staining and sealing barrier rails with wood grain texture on all 4 bridges.
3. Water for our water rinsing operations to be supplied by others.
4. Quote includes 4 mobilizations, one per bridge.
5. Sanitation facilities to be supplied by others.
6. Concrete samples for our stain samples to be supplied by others. Only one stain sample is included.
7. Access to the outside of barriers to be supplied by others if needed.
8. If traffic control is needed it's to be supplied by others.
9. Jeffco to access 2 bridges at one time for our work.
10. All staining to be done prior to installation of tubular bicycle railing.
11. Jeffco acknowledges Addendums 1, 2, and 3.

EXCLUSIONS:

1. Removal or reinstallation of mechanical, piping or electrical equipment, and fencing to facilitate painting.
2. Touch up or repairs of stained or sealed areas damaged by others.
3. Weather enclosures, dehumidification or heating equipment.
4. Removal of curing agents or form release agents on concrete.
5. Concrete repairs or filling of voids.
6. Caulking.

GENERAL TERMS AND CONDITIONS:

1. This proposal to be accepted within 30 days after award of contract.
2. This scope and proposal are to be made part of the subcontract or PO issued to Jeffco.
3. Proposal is to be accepted for total dollars bid, not divided without estimator agreement.
4. Indemnification and pollution insurance is limited to the terms of our insurance coverage and a maximum of \$10 million.
5. Jeffco's bond rate is 1.2% and is not included in this quote.
6. Jeffco is a DVBE certified contractor. Certification No. 1592120.
7. Jeffco is a SSPC QP-1 and QP-2 category "A" certified contractor.

✓ Quotation: Bid Item 67 Prepare and Stain Concrete (2,704 sq ft @ \$ 17.95 sq ft) = \$ 48,536.80

100%

Should you have any questions please call?

Todd Anderson
V.P./Estimator

Email: toddanderson@jeffcoptg.com



Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 Expires 07/31/16 NV#0042078 OR#191866

4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

DIR# 1000003852

REVISED - JOB PROPOSAL

TO: _____

DATE: 12-13-2016

JOB & LOCATION: BRIDGE REHABS 01-430604, HUMBOLT COUNTY, CALIF.

ADDENDUMS:

PLANS:

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS	X		X		
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE: \$175,870.00		
		ALTERNATES	ADDS	DEDUCT	
ITEM #62	\$ 47,990.00	100%			
ITEM #75	\$127,880.00	31%			

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.


Price is subject to change if Material
is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: JEFF JOPE

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073

LICENSE # 1003147, A UNION CONTRACTOR

PHONE 530-949-5685 FAX 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

December 13, 2016

QUOTE VALID FOR 30 DAYS

PROJECT: **REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)**CONTRACT #: **01-430604**BID DATE: **December 13, 2016**


FED AID #:

FROM: **MATT MARRIOTT**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2 ✓	CONSTRUCTION AREA SIGNS	LS	1	\$ 11,795.00	\$ 11,795.00
3 ✓	TRAFFIC CONTROL	LS	1		SEE ATTACHED
4 ✓	TYPE III BARRICADE	EA	5	\$ 69.00	\$ 345.00
5 ✓	TEMPORARY PORTABLE SIGNAL SYSTEM	LS	1		SEE ATTACHED
6 ✓	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1		SEE ATTACHED
11 ✓	TEMPORARY CRASH CUSHION SYSTEM	EA	16		SEE ATTACHED
32 ✓	REMOVE ROADSIDE SIGN	EA	11	\$ 85.00	\$ 935.00
36 ✓	RESET ROADSIDE SIGN (ONE POST)	EA	8	\$ 225.00	\$ 1,800.00
63 ✓	FURNISH SINGLE SHEET ALUM UNUM SIGN (0.063" - UNFRAMED)	SQFT	9	\$ 11.50	\$ 103.50
64 ✓	FURNISH SINGLE SHEET ALUM UNUM SIGN (0.063" - FRAMED)	SQFT	13	\$ 16.35	\$ 212.55
65 ✓	ROADSIDE SIGN - ONE POST	EA	2	\$ 295.00	\$ 590.00
66 ✓	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	22	\$ 4.85	\$ 106.70
68 ✓	DELINEATOR (CLASS 1)	EA	3	\$ 55.00	\$ 165.00
69 ✓	OBJECT MARKER	EA	10	\$ 55.00	\$ 550.00

PRIME TO SUPPLY A SECURE LAY DOWN YARD FOR EQUIPMENT AND MATERIAL**A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING****PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY PER CS-1 SHEETS. PRICE INCLUDES PROJECT FUNDING SIGNS.*****PRICING DOESN'T INCLUDE FLASHING BEACONS OR POST PER E-3*****NUMBER OF MOBILIZATIONS: 2. ADDITIONAL MOBILIZATIONS \$850.00 EACH****SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.****HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.****ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING****UNDERGROUND SERVICE ALERT AND STARTING WORK.****PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.****CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS****ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR****WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.****SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.****THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.****PLEASE FEEL FREE TO CONTACT ME AT (530)949-5685 OR VIA EMAIL AT MATTM@HIGHWAYSPECIALTY.COM**

CONTRACT DETAILS



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5631 Fax: 855-846-5806

SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

PROJECT: REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)

CONTRACT: 01-430604

BID DATE: December 13, 2016

FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS 8 HOURS	8HR DAY/NIGHT	\$1,295.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	\$600.00
	FLAG OVERTIME FOR EACH PERSON	HOURL	\$100.00
	PILOT CAR: 8 HR	DAY/NIGHT	\$825.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	N/A
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	N/A
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	N/A
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOURL	N/A
	ADDITIONAL LANE AND RAMP CLOSURE	EACH	N/A
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN (Includes Delivery)	DAY	\$200.00
		WEEK	\$500.00
		4 WEEK	\$800.00
		WEEK	\$400.00
	Temporary Crash Cushion System (Rental)	MONTHLY	\$800.00
	RAMP NOTIFICATION	EACH	N/A
		MONTHLY	\$5,500.00
	TEMPORARY PORTABLE SIGNAL SYTEM	INSTALLATION	\$2,500.00
		REMOVAL	\$2,500.00
		WEEKLY	\$185.00
	ARROW BOARD RENTAL	MONTHLY	\$550.00
		DAILY	\$85.00
	LIGHT TOWER RENTAL	MONTHLY	\$650.00
	DELIVERY OF EQUIPMENT CHARGE	PER HOUR	\$85.00
	SUBSISTENCE PER PERSON, PER DAY		
GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME			
SHIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR \$300 MOBILIZATION CHARGE			
SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @ 1.8X RATE			

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND
TRAFFIC CONTROL NEEDS.**

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

[illegible]

ATTACHMENT A

DBE COMMITMENT

CONTRACT # 01-430604

Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502
Phone: 707-443-6371
Fax: 707-443-0277

Invitation To Bid

Attn: Estimator

Owner: Caltrans
Replace Bridge Rails and Widen (Four Bridges)
Contract #: 01-430604
Bid Date/Time: 12/13/16 2:00pm
Contacts: Estimator

Mercer-Fraser is currently requesting quotes from all **qualified DBE subcontractors and/or suppliers** for the following items of work:

1	070030	LEAD COMPLIANCE PLAN
2	120090	CONSTRUCTION AREA SIGNS
3	120100	TRAFFIC CONTROL SYSTEM
4	120120	TYPE III BARRICADE
5	120149	TEMPORARY PAVEMENT MARKING (PAINT)
6	120159	TEMPORARY TRAFFIC STRIPE (PAINT)
7	120165	CHANNELIZER (SURFACE MOUNTED)
8	032555	TEMPORARY PORTABLE SIGNAL SYSTEM
9	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)
10	129000	TEMPORARY RAILING (TYPE K)
11	032556	TEMPORARY CRASH CUSHION SYSTEM
12	130100	JOB SITE MANAGEMENT
13	130200	PREPARE WATER POLLUTION CONTROL PROGRAM
14	130620	TEMPORARY DRAINAGE INLET PROTECTION
15	130640	TEMPORARY FIBER ROLL
16	130650	TEMPORARY GRAVEL BAG BERM
17	130730	STREET SWEEPING
18	130900	TEMPORARY CONCRETE WASHOUT
19	141000	TEMPORARY FENCE (TYPE ESA)
20	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
21	141120	TREATED WOOD WASTE
22	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)
23	045633	PLUG DECK DRAINS
24	150310	RAPID SETTING CONCRETE (PATCH)
25	150630	REMOVE MARKER
26	032557	REMOVE BOLLARD (WOOD)
27	150661	REMOVE GUARDRAIL
28	150711	REMOVE PAINTED TRAFFIC STRIPE
29	150712	REMOVE PAINTED PAVEMENT MARKING
30	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE
31	150722	REMOVE PAVEMENT MARKER
32	150744	REMOVE ROADSIDE SIGN (WOOD POST)

33	150771	REMOVE ASPHALT CONCRETE DIKE
34	150857	REMOVE ASPHALT CONCRETE SURFACING
35	032558	RESET TEMPORARY CRASH CUSHION SYSTEM
36	152316	RESET ROADSIDE SIGN (ONE POST)
37	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT
38	153223	REMOVE UNSOUND CONCRETE
39	153225	PREPARE CONCRETE BRIDGE DECK SURFACE
40	153226	REFINISH BRIDGE DECK
41	153227	FURNISH POLYESTER CONCRETE OVERLAY
42(F)	153228	PLACE POLYESTER CONCRETE OVERLAY
43	157561	BRIDGE REMOVAL (PORTION), LOCATION A
44	157562	BRIDGE REMOVAL (PORTION), LOCATION B
45	157563	BRIDGE REMOVAL (PORTION), LOCATION C
46	157564	BRIDGE REMOVAL (PORTION), LOCATION D
47	158210	RESET TEMPORARY RAILING (TYPE K)
48	190101	ROADWAY EXCAVATION
49(F)	192003	STRUCTURE EXCAVATION (BRIDGE)
50(F)	193003	STRUCTURE BACKFILL (BRIDGE)
51	205035	WOOD MULCH
52	032559	WEED CONTROL MAT (FIBER)
53	260203	CLASS 2 AGGREGATE BASE (CY)
54	390132	HOT MIX ASPHALT (TYPE A)
55	391006	ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
56	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
57	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)
58	397005	TACK COAT
59(F)	510053	STRUCTURAL CONCRETE, BRIDGE
60	511106	DRILL AND BOND DOWEL
61	511110	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)
62(F)	520102	BAR REINFORCING STEEL (BRIDGE)
63	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
64	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
65	566011	ROADSIDE SIGN - ONE POST
66	032560	RETROREFLECTIVE SHEETING (TYPE XI)
67	597601	PREPARE AND STAIN CONCRETE
68	820107	DELINEATOR (CLASS 1)
69	820130	OBJECT MARKER
70	832005	MIDWEST GUARDRAIL SYSTEM
71	045634	TUBULAR BICYCLE RAILING
72	839543	TRANSITION RAILING (TYPE WB-31)
73	839585	ALTERNATIVE FLARED TERMINAL SYSTEM
74	032561	ALTERNATIVE CRASH CUSHION SYSTEM
75(F)	045635	CONCRETE BARRIER (TYPE 80 MODIFIED)
76	840504	4" THERMOPLASTIC TRAFFIC STRIPE
77	850111	PAVEMENT MARKER (RETROREFLECTIVE)

Mercer Fraser Company will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Please fax or email your response and scope to (707) 443-0277 or lday@merc Fraser.com

NAME OF BUSINESS: _____

☐ WE CAN PARTICIPATE IN THIS CONTRACT

TYPE OF SERVICE OR SUPPLIES: _____

☐ WE CANNOT PARTICIPATE IN THE CONTRACT

SIGNATURE: _____ DATE: _____

Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor's license, worker's compensation and insurance coverage during the entire length of the prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance. Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids that may be submitted.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION

Contract No.: 01-430604

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

[illegible]

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
21, 27, 70, 72-74, 78	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Dirt & Aggregate Interchange, Inc.	DBE			
1, 5-7, 20, 28-31, 76-78	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Apply-A-Line, Inc.	Non-DBE	No DBE Quotes		
39, 41, 42(F), 78	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Truesdell Corporation	Non-DBE	IRB Construction	\$248,365	\$63,180.64
67	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Jeffco Painting & Coating, Inc.	Non-DBE	No DBE Quotes		
62, 75	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Camblin Steel	Non-DBE	No DBE Quotes		
2, 32, 36, 63-66, 68-69	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Highway Specialty Co.	Non-DBE	No DBE Quotes		
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

ATTACHMENT B

DBE QUOTES USED

CONTRACT # 01-430604

Call Log

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-12-08 13:18:18	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 515-7563	2016-12-09 11:12:57	Unable to connect	M

Comments: May be interested in submitting a quote, however the call would not connect.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-12-08 13:21:15	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-12-09 11:13:41	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2016-12-08 14:05:35	Estimator	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CE GREEN INC.

6105 MAIN AVENUE, SUITE 4 • ORANGEVALE, CA, 95662

Cert. #39528 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 365-4925	2016-12-08 13:43:30	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 365-4925	2016-12-09 11:19:53	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-12-08 13:23:36	Disconnected	M

Comments: May be interested in submitting a quote, however the phone number is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-12-09 11:14:20	Disconnected	M

Comments: May be interested in submitting a quote, however the phone number is disconnected.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-12-08 13:24:12	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-12-08 13:25:52	Voicemail full	M

Comments: May be interested in submitting a quote, however unable to leave a voicemail because the in full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-12-09 11:15:21	Voicemail full	M

Comments: May be interested in submitting a quote, however unable to leave a voicemail because the in full.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2016-12-08 13:28:15	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

HAMANAKA PAINTING CO.

1805 2ND STREET, SUITE A • EUREKA, CA, 95501

Cert. #20535 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 444-3340	2016-12-08 13:30:36	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 444-3340	2016-12-09 11:16:46	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-12-08 13:31:55	Jordana	M

Comments: They have not had a chance to review the invitation yet. They will look at it and respond if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-12-09 11:17:09	Lines busy	M

Comments: May be interested in submitting a quote, however the line was busy.

KA'PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3300	2016-12-08 14:06:37	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2016-12-08 14:07:32	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 391-1000	2016-12-09 11:21:55	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.**MC CULLOUGH CONSTRUCTION INC**

57 ALDER GROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-12-08 13:33:40	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-12-08 13:47:52	Receptionist	M

Comments: Re-sent an email to the address on record. They will take a look at it and respond if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-12-09 11:23:09	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.**NORTHERN INDUSTRIAL ELECTRIC**

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-12-08 13:34:51	Receptionist	N

Comments: No, not submitting a quote for this project. The project is outside of their scope of work.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PARMETER GENERAL ENGINEERS & SERVICES INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 566-7437	2016-12-08 13:44:26	Jenna N	

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-12-08 13:46:06	Doug Voicemail M	

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-12-09 11:34:21	Voicemail M	

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-12-08 14:09:50	Voicemail M	

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-12-09 11:34:33	Voicemail M	

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-12-08 13:36:33	Receptionist Y	

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-12-09 11:18:02	Estimator	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

SPECIALTY TRAFFIC SYSTEMS

2431 BROADWAY • EUREKA, CA, 95501

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2016-12-08 13:37:47	Receptionist	M

Comments: May be interested in submitting a quote, but they would like you to contact them so they can more about the project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 441-8420	2016-12-09 11:18:43	Voicemail	M

Comments: May be interested, not sure. Reached voicemail but unable to leave a message.

TRINITY VALLEY CONSULTING ENGINEERS, INC

67 WALNUT WAY • WILLOW CREEK, CA, 95573

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 629-3000	2016-12-08 13:38:45	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-12-08 14:11:08	Estimator	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-12-09 11:37:01	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

Yontoo

(530) 832-4225

2016-12-08 13:40:00

Receptionist

N

Related Searches



Crossover SUV

Small Disadvantaged
Business

Minority Business

Small Business
EnterpriseBuy A Cell Phone
Online

Upgrade My Phone

Healthy Dessert
RecipesLow Cost Health
InsuranceInternational Phone
CardsNew Single Family
Homes**Comments:** No, not submitting a quote for this project. The project is outside of their work area.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94585

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2016-12-08 13:48:45	Estimator M	

Comments: May be interested, not sure. The estimator will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2016-12-09 11:38:29	No answer M	

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to voicemail.

WILLOW HAWK INC

2562 SOUTH FORK ROAD • SALYER, CA, 95563

Cert. #43356 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 739-3828	2016-12-08 14:12:14	Estimator N	

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

Fax/Email Log

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
6riversconstruction@gmail.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 625-5423	2016-12-05 15:45:17	Successful

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 467-7721	2016-12-05 15:45:50	Successful

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@baylinecutting.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 508-1811	2016-12-05 15:45:58	Successful

CE GREEN INC.

6105 MAIN AVENUE, SUITE 4 • ORANGEVALE, CA, 95662

Cert. #39528 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@cegreeninc.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 374-7998	2016-12-05 15:45:53	Successful

EAGLE ENGINEERING AND CONSTRUCTION, INC.

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2016-12-05 15:38:38	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 367-8282	2016-12-05 15:45:37	Successful

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 743-9352	2016-12-05 15:45:24	Successful

GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 632-2315	2016-12-05 15:45:27	Successful

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-6563	2016-12-05 15:45:26	Successful

HAMANAKA PAINTING CO.

1805 2ND STREET, SUITE A • EUREKA, CA, 95501

Cert. #20535 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
glenn@hamanakapainting.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 444-3346	2016-12-05 15:45:24	Successful

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tracyloveland@aol.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2016-12-05 15:45:35	Successful

KA'PEL CONSTRUCTION INC.

691 PONY EXPRESS WAY, LOT 31 • BURNT RANCH, CA, 95527

Cert. #37235 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lrobbins@kapelconstruction.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3300	2016-12-05 15:53:54	Failed

MAY & ASSOCIATES

528 NAPA ROAD • SONOMA, CA, 95476

Cert. #27217 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
loran@maybio.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 876-1111	2016-12-05 16:50:34	Failed

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-1769	2016-12-05 15:45:13	Successful

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mrbcalifornia@yahoo.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nie01@sbcglobal.net	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 246-2368	2016-12-05 15:45:40	Successful

PARMETER GENERAL ENGINEERS & SERVICES INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@parameterges.com	2016-12-05 15:38:38	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 566-7411	2016-12-05 15:45:49	Successful

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SEBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
liza@pcz.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 824-6854	2016-12-05 15:45:44	Successful

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2016-12-05 15:46:44	Successful

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2016-12-05 15:45:48	Successful

SPECIALTY TRAFFIC SYSTEMS**2431 BROADWAY • EUREKA, CA, 95501**

Cert. #23745 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
specialtytraffic@yahoo.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 445-1856	2016-12-05 15:45:33	Successful

TRINITY VALLEY CONSULTING ENGINEERS, INC**67 WALNUT WAY • WILLOW CREEK, CA, 95573**

Cert. #40665 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tvce@tvce.biz	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 629-3011	2016-12-05 15:45:29	Successful

WALLACE STRUCTURES**2515 TAWNDALE LN • HYDESVILLE, CA, 95547**

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 768-3386	2016-12-05 15:45:55	Successful

WHITE CAP READY MIX, INC.**73880 HIGHWAY 70 • PORTOLA, CA, 96122**

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
whitecaprm@sbcglobal.net	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 832-5847	2016-12-05 15:45:59	Successful

WILLIS REBAR**2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94585**

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willisrebar@gmail.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 759-3483	2016-12-05 15:46:02	Successful

Yontoo

Related Searches



Meal Planner

Small Disadvantaged
Business

Minority Business

Small Business
EnterpriseFlowers And Flower
Delivery

Buy Gold And Silver

Designer Handbags

New Single Family
HomesOnline Bachelor
Degree

Gmail Account

WILLOW HAWK INC**2562 SOUTH FORK ROAD • SALYER, CA, 95563**

Cert. #43356 (Minority-owned) was identified in the California Unified Certification Program database on 12/05/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willowhawkinc@gmail.com	2016-12-05 15:38:38	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 829-3022	2016-12-05 16:52:15	Failed

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Mercer-Fraser Company is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)
BID #: 01-430604
BID DUE DATE: 2016-12-13 at 2:00
AWARDING AGENCY/OWNER: Caltrans
PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 2 of 52

TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

If interested please contact:

Leota Day
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: 7074436371
Fax: 7074430277
Email: lday@merc Fraser.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leota Day

TO: 6 RIVERS CONSTRUCTION, INC.
Tel: (530) 515-7563
Fax: (530) 625-5423

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 4 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515127-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:17 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: APADANA ENGINEERING, INC.
 Tel: (415) 300-6600
 Fax: (415) 467-7721

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 6 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION	
	Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515141-37014
	-- OR --
	Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:50 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leota Day

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515145-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:58 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: CE GREEN INC.
 Tel: (916) 365-4925
 Fax: (916) 374-7998

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 10 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION	
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515159-37014	
-- OR --	
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____	

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:53 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-8371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: EAGLE ENGINEERING AND
 CONSTRUCTION, INC
 Tel: (650) 367-8000
 Fax: (650) 367-8282

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 12 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515179-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:37 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercfraser.com
 CONTACT NAME: Leota Day

TO: FRANK MEDINA GENERAL ENGINEERING
 CONTRACTOR
 Tel: (530) 743-0744
 Fax: (530) 743-9352

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 14 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515188-37014
— OR —
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:24 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: GENERAL SUPPLY COMPANY
 Tel: (510) 632-5229
 Fax: (510) 632-2315

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION) LOCATION A BRIDGE REMOVAL (PORTION) LOCATION B BRIDGE REMOVAL (PORTION) LOCATION C BRIDGE REMOVAL (PORTION) LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 16 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515192-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:27 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leota Day

TO: GR SUNDBERG, INC.
Tel: (707) 825-6565
Fax: (707) 825-6563

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 18 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515198-37014
— OR —
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:26 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: HAMANAKA PAINTING CO.
 Tel: (707) 444-3340
 Fax: (707) 444-3346

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 20 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515201-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:24 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: K & K CONSTRUCTION SUPPLY, INC
 Tel: (916) 851-0965
 Fax: (916) 851-0999

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 22 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION	
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515210-37014	
- OR -	
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.	

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:35 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Lecta Day

TO: KA'PEL CONSTRUCTION INC.
 Tel: (530) 629-3300
 Fax: (530) 629-3300

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515212-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:53:54 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, M/WBE, D/VBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: MAY & ASSOCIATES
 Tel: (415) 391-1000
 Fax: (415) 876-1111

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 26 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515221-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 04:50:34 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: MC CULLOUGH CONSTRUCTION INC
 Tel: (707) 825-1014
 Fax: (707) 825-1769

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 28 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515222-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:13 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-5371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: MRB CALIFORNIA ENTERPRISES, INC.
 Tel: (408) 401-7002
 Fax: () -

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SETTING CONCRETE PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 30 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION	
Visit www.dbegoodfaith.com/respond	to reply with the Solicitation ID below. 515225-37014
-- OR --	
Fax back this invitation with your response to: (707) 443-0277	
<input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____	

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:50 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leota Day

TO: NORTHERN INDUSTRIAL ELECTRIC
Tel: (530) 246-2366
Fax: (530) 246-2368

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515229-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:40 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leota Day

TO: PARMETER GENERAL ENGINEERS &
SERVICES, INC
Tel: (707) 566-7437
Fax: (707) 566-7411

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 34 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515231-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:49 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leota Day

TO: PRUNUSKE CHATHAM, INC
Tel: (707) 824-4600
Fax: (707) 824-6854

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 36 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515233-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:44 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercfraser.com
CONTACT NAME: Leota Day

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 38 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION	
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515237-37014	
-- OR --	
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____	

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:46:44 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leota Day

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 40 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515238-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:48 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leola Day

TO: SPECIALTY TRAFFIC SYSTEMS
Tel: (707) 441-8420
Fax: (707) 445-1856

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 42 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515242-37014
– OR –
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:33 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: TRINITY VALLEY CONSULTING
 ENGINEERS, INC
 Tel: (530) 629-3000
 Fax: (530) 629-3011

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 44 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515250-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:29 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercerfraser.com
 CONTACT NAME: Leota Day

TO: WALLACE STRUCTURES
 Tel: (707) 834-4992
 Fax: (707) 768-3386

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED STRIPE STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION	
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515257-37014	
-- OR --	
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____	

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:55 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leta Day

TO: WHITE CAP READY MIX, INC.
Tel: (530) 832-4225
Fax: (530) 832-5847

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515262-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:45:59 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leota Day

TO: WILLIS REBAR
Tel: (707) 419-5949
Fax: (707) 759-3483

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 50 of 52

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515263-37014
— OR —
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:46:02 pm PST on behalf of Mercer-Fraser Company
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Mercer-Fraser Company
 200 Dinsmore Dr.
 Fortuna, CA, 95540
 Tel: (707) 443-6371
 Fax: (707) 443-0277
 lday@mercfraser.com
 CONTACT NAME: Leota Day

TO: WILLOW HAWK INC
 Tel: (530) 739-3828
 Fax: (530) 829-3022

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 2016-12-13 at 2:00

BID No.: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION) LOCATION A BRIDGE REMOVAL (PORTION) LOCATION B BRIDGE REMOVAL (PORTION) LOCATION C BRIDGE REMOVAL (PORTION) LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED

https://www.dbegoodfaith.com/submit_order/docs/email_fax_log.php?docs_adid=37014

12/14/2016

Email & Fax Proofs | Replace Bridge Rails and Widen (Four Bridges)

Page 52 of 52

Related Searches



Free Cell Phone Plan

Small Business

Enterprise

Minority Business

Small Disadvantaged

Business

Gmail Account

Wireless Internet
Service

Free Health
Insurance Quote

Online Bachelor
Degree

Last Minute Hotel
Deals

Direct Tv Offers

TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 515264-37014
-- OR --
Fax back this invitation with your response to: (707) 443-0277 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 04:52:15 pm PST on behalf of Mercer-Fraser Company
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 01-430604

23 Opt-in records found.

01-430604	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-774
	Fax Number: 916-645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike.
01-430604	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526
	Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net
01-430604	interstate sales
	12600-200 locksley lane auburn ca 95602
	Phone: 530-823-6070
	Fax Number: 530-823-6214
	Disadvantaged status:
	Services offered:
01-430604	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104
	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
	The Construction Zone
	4961 Pacheco Blvd. Martinez, CA, 94553

- called 12/4/16
yes, bidding

01-430604	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
01-430604	Apex Fence Co Inc	
	19896 Alexander Ave Anderson CA 96007	
	Phone: 5303653316	Fax Number: 5303655478
	Disadvantaged status: SBE	
	Services offered:	
01-430604	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	
01-430604	Statewide Traffic Safety & Signs, Inc.	
	6479 Eastside Rd. Redding, CA, 96001	
	Phone: 530-222-8023	Fax Number: 530-222-5517
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion	

	Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
01-430604	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
01-430604	5 Feathers	
	PO BOX 20274 Bakersfield, California 93390	
	Phone: 661-709-3087	Fax Number:
	Disadvantaged status: SBE	
	Services offered: DBE is pending Erosion Control Material Supplier; SWPPP, WPCP Preparation, Implementation Services	
01-430604	Highway Specialty Company Inc	
	PO BOX 141 Palo Cerdo, CA 96073	
	Phone: 530-949-5631	Fax Number: 855-846-5806
	Disadvantaged status: SBE	
	Services offered: WE ARE A CERTIFIED SBE SUPPLIER AND CONTRACTOR, FULL TRAFFIC CONTROL COMPANY, CONSTRUCTION AREA SIGN, PERMANENT SIGNAGE CONTRACTOR. WE HAVE PORTABLE MESSAGE BOARDS, ARROW BOARDS, LIGHT TOWERS AND ATTENUATOR TRUCK FOR RENTAL. AS WELL A FULL CUSTOM SIGN SHOP AND OFFER ANYTHING YOU MIGHT NEED TO HELP GET YOUR PROJECT COMPLETE.	
01-430604	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
	UGE & ECS, Inc.	
	550 N. Figueroa Street, Unit 6036 Los Angeles, Ca.	

called 12/9/16
yes bidding
-Nancy

01-430604	Phone: 213-625-1016	Fax Number: 310-862-6879
	Disadvantaged status: DBE SBE	
	Services offered: we provide the following Services: H&S Training & Site Inspections, Prepare SWPPP; LCP; WPCP.; Accident Prevention, Site Assessments; Risk Assessment, New Hire OSHA Compliance, FYI We are also General Engineering Class "A" and Asbestos Contractor. I sub-let the asbestos remediation. We provide Project MGT. on site, includes daily inspections, reporting, Sampling and lab analysis.	
01-430604	SMG Engineers, Inc.	
	8625 SW Cascade Ave. Suite 600 Beaverton, OR, 97008	
	Phone: 503-643-8595	Fax Number: 503-643-8610
	Disadvantaged status:	
01-430604	Services offered: Construction Engineering, Temporary Works, Falsework, Formwork, Shoring	
	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
01-430604	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	
01-430604	Cascade Ecological	
	Mickinleyville, CA	
	Phone:	Fax Number:
	Disadvantaged status:	
01-430604	Services offered: Cascade provides biological and ecological expertise in T/E, migratory birds, and wildlife surveys and ESA and CEQA compliance.	
	Sell Lumber Corp[oration	
	7885 Eastside Redding, CA.,96001	
01-430604	Phone: 530-241-2085	Fax Number: 530-241-9002
	Disadvantaged status: SBE	
	Services offered: Crane mats, cribbing, timber lagging, custom millwork	
	Imperial Sprinkler Supply, Inc. - Erosion Control Division	
	18 Branches in California Corporate Office is in Anaheim, Ca 92807	
	Phone: 760-559-0078	Fax Number: 714-982-5095

01-430604	Disadvantaged status: Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com
01-430604	Trinity Engineering Laboratories, Inc. 3109 N. Miami Ave Fresno, Ca 93727 Phone: 559-260-6841 Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: QC testing and Inspection
01-430604	S.T. Rhoades Construction, Inc. 8585 Commercial Way Redding, CA 96002 Phone: 530-223-9322 Fax Number: 530-223-9222 Disadvantaged status: DBE Services offered: Cold Plane and HMA
01-430604	All American Building Company, Inc. 1571 East Betteravia Road Santa Maria, CA 93454 Phone: 805 349-386 Fax Number: Disadvantaged status: DVBE Services offered: Supply
01-430604	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:
	Natural Resources Management Corporation

Called 12/9/16
Left msg

01-430604	1434 3rd Street Eureka, CA 95501	
	Phone: 707-269-1367	Fax Number: 707-442-8823
	Disadvantaged status: SBE	
	Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see www.nrmcorp.com for more information.	

INVITATION TO BID

FROM: Mercer-Fraser Company
200 Dinsmore Dr.
Fortuna, CA, 95540
Tel: (707) 443-6371
Fax: (707) 443-0277
lday@mercerfraser.com
CONTACT NAME: Leota Day

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

Mercer-Fraser Company is Seeking Qualified DBE

BID DUE DATE: 12/13/2016 at 2:00

BID/PROJECT #: 01-430604

PROJECT NAME: Replace Bridge Rails and Widen (Four Bridges)

AGENCY NAME: Caltrans

PROJECT LOCATION: Route 254 at Various Locations, Humboldt, CA

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARD RAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below,
515238-37014

-- OR --

Fax back this invitation with your response to: (707) 443-0277

☐ Yes, we will send a fax quote by the bid date.

☒ No, we are not interested. - S.T. Rhoades Const, 12-6-16

☐ Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 12/05/2016 03:40:04 pm PST on behalf of Mercer-Fraser
Company

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit
www.dbegoodfaith.com or twitter.com/dbegoodfaith

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Ran DBE Advertisement	11/7/16-12/13/16	Humboldt Builder's Exchange	Ad ran for 5 weeks
Ran DBE Advertisement	11/3/16-12/13/16	Shasta Builder's Exchange	Ad ran for 6 weeks
Ran DBE Advertisement	11/3/16-12/13/16	Weekly Bid Flash	Ad ran for 6 weeks
Ran DBE Advertisement	11/3/16-12/13/16	Caltrans Website	Ad ran for 6 weeks
Ran DBE Advertisement	11/3/16-12/13/16	Compliance News	Ad ran for 6 weeks

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Mercer-Fraser Company makes project plans and specifications available for review and copying at our Fortuna office or by email. The engineering staff is available to answer questions or offer technical assistance in person or over the phone to all interested parties. No assistance was needed.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Mercer-Fraser Company offers assistance in obtaining bonding, lines of credit, insurance and other services to interested subcontractors. No assistance was needed.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Mercer-Fraser Company offers assistance in obtaining the necessary equipment, supplies and materials to all interested subcontractors. No assistance was needed.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Mercer-Fraser Company uses the California Department of Transportation DBE search website to locate DBE firms. Advertisements are placed in various trade publications inviting DBE firms to participate in bidding.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ATTACHMENT C

DBE CONFIRMATIONS


CONTRACT # 01-430604

Humboldt



Builders' Exchange, Inc.

November 7, 2016 • humbx.com • hbe-info@humbx.com • facebook.com/humbx • Bulletin No.16-45



BARRY SMITH
CONSTRUCTION
442-1037

WEEKLY BULLETIN

1213 5th Street | Eureka, CA 95501 | Phone: 707-442-3708 | Fax: 707-442-6051

Minority Sub-Bids Requested



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES) Contract # 01-430604

BID DATE: 12/13/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/03/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

CONSTRUCT ROADWAY AND SOIL NAIL WALL Contract # 04-3G0804

BID DATE: 12/14/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/03/2016

An Equal Opportunity Employer



Safety Tips During Wet and Rainy Weather

Working Safe

It is critical that all present on a construction site be extra careful when it rains. **Working smart can ensure loss prevention!**

- ◆ Wear high visibility waterproof protective gear including jackets, trousers, helmets and safety shoes/boots with anti-slip soles.
- ◆ Encourage working in pairs so one person can identify distress signs as and when they develop.
- ◆ Advocate the benefits of eating healthy, especially on wet cold days.
- ◆ Pay attention to weather induced medical conditions and place affected employees in accordance with their doctor's advice.
- ◆ Adequately train workers so they become adept at recognizing weather related hazards and can work suitably.
- ◆ Reorganize work so employees can be in dry sheltered areas. Halt outdoor risky activities until the weather clears. It may be necessary to erect interim shelters during such times. Consider arranging a covered area where workers can change their wet clothes and hang them to dry. Warm shelters may be needed if it gets too cold. As it is, government regulations require all employers including construction companies to avoid engaging their employees in unwarranted dangerous work situations.
- ◆ If the unfavorable season is an annual occurrence, then plan for it in advance segregating and prioritizing construction activities accordingly.
- ◆ Arrange for extra water pumps to avoid flooding. Ensuring good drainage at construction site prevents flooding.
- ◆ Ensure SWPPP measures are inspected prior to and following each rainfall event.
- ◆ Utilize Best Management Practices to minimize or eliminate off site tracking.
- ◆ Place appropriate warning signs and cones, especially near potholes, excavated areas, electrical transformers and incomplete structures.
- ◆ Shoulder the responsibility of wearing weather appropriate protective wear and follow strict safety measures.


Humboldt



Builders' Exchange, Inc.


November 14, 2016 • humbx.com • hbe-info@humbx.com • facebook.com/humbx • Bulletin No. 16-46

CALTRANS ROUTE 299 PROJECT



WELDED WIRE RETAINING WALL

Supplied by Hilfiker Retaining Walls
Installed by R Brown Construction



R Brown CONSTRUCTION CO., INC.



HW
HILFIKER RETAINING WALLS

WEEKLY BULLETIN

1213 5th Street | Eureka, CA 95501 | Phone: 707-442-3708 | Fax: 707-442-6051

Minority Sub-Bids Requested



Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

RESTORE SLOPE AND CONSTRUCT RETAINING WALL Contract #01-0B4304

BID DATE: 11/15/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 10/17/2016

An Equal Opportunity Employer

GRANITE™

Is requesting quotations from all qualified **WBE** sub-contractors & material suppliers for the following Project:

HIGHWAY 101 CULVERTS NEAR LAYTONVILLE Contract #01-402814

BID DATE: 11/17/2000	BID TIME: 2:00 pm
Granite Construction Co.	Phone: (707) 467-4134
1324 S. State Street	FAX: (707) 467-4143
Ukiah, CA 95547	Date of Ad: 11/07/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

REHABILITATE CULVERTS Contract #01-402814

BID DATE: 11/17/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 10/17/2016

An Equal Opportunity Employer

GRANITE™

Is requesting quotations from all qualified **WBE EOE** sub-contractors & material suppliers for the following Project:

2016 SEWER & WATER REPLACEMENT Contract #16-10

BID DATE: 11/29/2016	BID TIME: 2:00 pm
Granite Construction Co.	Phone: (707) 467-4134
1324 S. State Street	FAX: (707) 467-4143
Ukiah, CA 95547	Date of Ad: 11/14/2016

An Equal Opportunity Employer

GRANITE™

Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

N STATE ST. & LOW GAP RD. INTERSECTION IMPROVEMENTS Contract #16-06

BID DATE: 11/30/2016	BID TIME: 2:00 pm
Granite Construction Co.	Phone: (707) 467-4134
1324 S. State Street	FAX: (707) 467-4143
Ukiah, CA 95547	Date of Ad: 11/14/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES) Contract #01-430604

BID DATE: 12/13/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 11/03/2016


An Equal Opportunity Employer

Humboldt



Builders' Exchange, Inc.

November 21, 2016 • humbx.com • hbe-info@humbx.com • facebook.com/humbx • Bulletin No. 16-47



Hooven Landscaping

WEEKLY BULLETIN

1213 5th Street | Eureka, CA 95501 | Phone: 707-442-3708 | Fax: 707-442-6051

Minority Sub-Bids Requested

GRANITE™

Is requesting quotations from all qualified **WBE** sub-contractors & material suppliers for the following Project:

HAUSER CREEK BRIDGE REPLACEMENT Contract # C11006

BID DATE: 11/29/2016	BID TIME: 2:00 pm
Granite Construction Co.	Phone: (707) 467-4134
1324 S. State Street	FAX: (707) 467-4143
Ukiah, CA 95547	Date of Ad: 11/21/2016

An Equal Opportunity Employer

GRANITE™

Is requesting quotations from all qualified **WBE EOE** sub-contractors & material suppliers for the following Project:

2016 SEWER & WATER REPLACEMENT Contract #16-10

BID DATE: 11/29/2016	BID TIME: 2:00 pm
Granite Construction Co.	Phone: (707) 467-4134
1324 S. State Street	FAX: (707) 467-4143
Ukiah, CA 95547	Date of Ad: 11/14/2016

An Equal Opportunity Employer

GRANITE™

Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

N STATE ST. & LOW GAP RD. INTERSECTION IMPROVEMENTS Contract #16-06

BID DATE: 11/30/2016	BID TIME: 2:00 pm
Granite Construction Co.	Phone: (707) 467-4134
1324 S. State Street	FAX: (707) 467-4143
Ukiah, CA 95547	Date of Ad: 11/14/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

REHABILITATE CULVERTS Contract #01-402814

BID DATE: 12/01/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 10/17/2016

An Equal Opportunity Employer

GRANITE™

Is requesting quotations from all qualified **WBE** sub-contractors & material suppliers for the following Project:

HIGHWAY 101 CULVERTS NEAR LAYTONVILLE Contract #01-402814

BID DATE: 12/01/2016	BID TIME: 2:00 pm
Granite Construction Co.	Phone: (707) 467-4134
1324 S. State Street	FAX: (707) 467-4143
Ukiah, CA 95547	Date of Ad: 11/07/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES) Contract #01-430604

BID DATE: 12/13/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 11/03/2016


An Equal Opportunity Employer

Humboldt

Builders' Exchange, Inc.



November 28, 2016 • humbx.com • hbe-info@humbx.com • facebook.com/humbx • Bulletin No. 16-48



WEEKLY BULLETIN

1213 5th Street | Eureka, CA 95501 | Phone: 707-442-3708 | Fax: 707-442-6051

Minority Sub-Bids Requested



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

**ASPHALT RUBBER CHIP SEAL, REPLACE
AC SURFACING, STRIPING
Contract # 02-2H3204**

BID DATE: 12/13/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/21/2016



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

**REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)
Contract #01-430604**

BID DATE: 12/13/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/03/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

**CONSTRUCT ROADWAY AND SOIL NAIL WALLS
Contract #04-3G0804**

BID DATE: 12/14/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/03/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

**REPLACE AC SURFACING, PREPAVING GRINDING, HMA,
GUARDRAIL, STRIPING
Contract #02-2h3504**

BID DATE: 12/14/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/08/2016



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

**INSTALL RUMBLE STRIP
Contract # 01-0E5604**

BID DATE: 12/14/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/21/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

**COLD PLANE OVERLAY WITH RHMA, GRIND
PCC, MGS AND END TREATMENT
Contract # 11-408604**

BID DATE: 12/21/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502


BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/21/2016

Humboldt



Builders' Exchange, Inc.

December 5, 2016 • humbx.com • hbe-info@humbx.com • facebook.com/humbx • Bulletin No. 16-49



WEEKLY BULLETIN

1213 5th Street | Eureka, CA 95501 | Phone: 707-442-3708 | Fax: 707-442-6051

Minority Sub-Bids Requested



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

EUREKA WATERFRONT TRAIL B AND C Contract # ATPL-5017(043)

BID DATE: 12/06/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 11/21/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

ASPHALT RUBBER CHIP SEAL, REPLACE AC SURFACING, STRIPING Contract # 02-2H3204

BID DATE: 12/13/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 11/21/2016



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES) Contract #01-430604

BID DATE: 12/13/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 11/03/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

INSTALL RUMBLE STRIP Contract # 01-0E5604

BID DATE: 12/14/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 11/21/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

CONSTRUCT ROADWAY AND SOIL NAIL WALLS Contract #04-3G0804

BID DATE: 12/14/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 11/03/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified DBE sub-contractors & material suppliers for the following Project:

REPLACE AC SURFACING, PREPAVING GRINDING, HMA, GUARDRAIL, STRIPING Contract #02-2h3504

BID DATE: 12/14/2016	BID TIME: 2:00 pm
Mercer-Fraser Company	Phone: (707) 443-6371
P.O. Box 1006	FAX: (707) 443-0277
Eureka, CA 95502	Date of Ad: 11/08/2016

Humboldt Builders' Exchange, Inc.

December 12, 2016 • humbx.com • hbe-info@humbx.com • facebook.com/humbx • Bulletin No. 16-50



WEEKLY BULLETIN

1213 5th Street | Eureka, CA 95501 | Phone: 707-442-3708 | Fax: 707-442-6051

Minority Sub-Bids Requested



Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

**ASPHALT RUBBER CHIP SEAL, REPLACE
AC SURFACING, STRIPING
Contract # 02-2H3204**

BID DATE: 12/13/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/21/2016



Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

**REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)
Contract #01-430604**

BID DATE: 12/13/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/03/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

**HIGHWAY 1 SOIL NAIL WALL NEAR FORT ROSS
Contract # CAL TRANS 04-3G0804**

BID DATE: 12/14/2016
Granite Construction Co.
1324 S. State Street
Ukiah, CA 95547

BID TIME: 2:00 pm
Phone: (707) 467-4134
FAX: (707) 467-4143
Date of Ad: 11/28/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

**INSTALL RUMBLE STRIP
Contract # 01-0E5604**

BID DATE: 12/14/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/21/2016

An Equal Opportunity Employer




Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

**CONSTRUCT ROADWAY AND SOIL NAIL WALLS
Contract #04-3G0804**

BID DATE: 12/14/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/03/2016

An Equal Opportunity Employer



Is requesting quotations from all qualified **DBE** sub-contractors & material suppliers for the following Project:

**REPLACE AC SURFACING, PREPAVING GRINDING, HMA,
GUARDRAIL, STRIPING
Contract #02-2h3504**

BID DATE: 12/14/2016
Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502

BID TIME: 2:00 pm
Phone: (707) 443-6371
FAX: (707) 443-0277
Date of Ad: 11/08/2016

NOPS - Regional Jobs Bidding

MERCER-FRASER COMPANY

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-430604 REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)

BID DATE: 12/13/2016 BID TIME: 2:00 PM

Mercer-Fraser Company PHONE: 707-443-6371
P.O. Box 1006 FAX: 707-443-0277
Eureka, CA 95502 CSL:105709 AD RUN: 11/03/2016 TO 12/13/2016

J.F. SHEA CONSTRUCTION, INC

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-0B4304 RESTORE SLOPE AND CONSTRUCT RETAINING WALLS

BID DATE: 11/15/2016 BID TIME: 2:00 PM

J.F. SHEA CONSTRUCTION, INC PHONE: 530-246-4292
PO BOX 494519 FAX: 530-246-9940
REDDING, CA 96049 CSL: 769989 AD RUN: 11/07/16 TO 11/15/16

STEVE MANNING CONSTRUCTION, INC

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 03-3F7604 REALIGN CURVES, WIDEN SHOULDERS

BID DATE: 11/29/2016 BID TIME: 2:00 PM

STEVE MANNING CONSTRUCTION, INC PHONE: 530-222-0810
PO BOX 491660 FAX: 530-222-4908
REDDING, CA 96049 CSL: 754230 AD RUN: 11/02/16 TO 11/29/16

MERCER-FRASER COMPANY

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-2H3504 REPLACE AC SURFACING, PREPAVING GRINDING, HMA, GUARDRAIL, STRIPING

BID DATE: 12/14/2016 BID TIME: 2:00 PM

Mercer-Fraser Company PHONE: 707-443-6371
P.O. Box 1006 FAX: 707-443-0277
Eureka, CA 95502 CSL:105709 AD RUN: 11/08/2016 TO 12/14/2016

MERCER-FRASER COMPANY

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-402814 REHABILITATE CULVERTS

BID DATE: 11/17/2016 BID TIME: 2:00 PM

Mercer-Fraser Company PHONE: 707-443-6371
P.O. Box 1006 FAX: 707-443-0277
Eureka, CA 95502 CSL:105709 AD RUN: 10/17/2016 TO 11/17/2016

J.F. SHEA CONSTRUCTION, INC

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 03-3F7604 REALIGN CURVES, WIDEN SHOULDERS

BID DATE: 11/29/2016 BID TIME: 2:00 PM

J.F. SHEA CONSTRUCTION, INC PHONE: 530-246-4292
PO BOX 494519 FAX: 530-246-9940
REDDING, CA 96049 CSL: 769989 AD RUN: 10/31/16 TO 11/29/16

J.F. SHEA CONSTRUCTION, INC

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-4E6504 WIDEN BRIDGES, POLYESTER CONC OVERLAY, COLD PLANE AC PVT, HMA, GUARDRAIL

BID DATE: 11/15/2016 BID TIME: 2:00 PM

J.F. SHEA CONSTRUCTION, INC PHONE: 530-246-4292
PO BOX 494519 FAX: 530-246-9940
REDDING, CA 96049 CSL: 769989 AD RUN: 10/13/16 TO 11/15/16

MERCER-FRASER COMPANY

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-0B4304 RESTORE SLOPE AND CONSTRUCT RETAINING WALLS

BID DATE: 11/15/2016 BID TIME: 2:00 PM

Mercer-Fraser Company PHONE: 707-443-6371
P.O. Box 1006 FAX: 707-443-0277
Eureka, CA 95502 CSL:105709 AD RUN: 10/17/2016 TO 11/15/2016



— Laser
— GPS (GNSS)
— Machine Control

530.592.3464 www.5DSolutionsInc.com



adroit CONSTRUCTION CO., INC.

GENERAL CONTRACTORS

Adroit Construction Co., Inc. is a bidding GC for the

DEL NORTE AIRPORT

150 Dale Rupert Road, Crescent City, CA 95531
and is requesting supplier & subcontractor bids.

Bid Date: 11/17/16 Time: 2:00 PM

Subcontractor bid forms are available online at

www.adroitbuilt.com/biddingopportunities

Contact: Jessica Lewis **Phone:** (541) 482-4098

Email: jessica@adroitbuilt.com **Fax:** (541) 482-4218

Bids and/or Scope Letters are appreciated

prior to bid date. Thank you!

*****Prevailing Wage*****

We are an equal opportunity employer requesting sub-bids from qualified

M/W/DVBE/SBE subcontractors & suppliers.

Minority and women owned businesses are encouraged to apply.

Emerging small businesses are encouraged to apply.

Section 3 businesses are encouraged to apply.

CCB#44384 / CSLB#454960B

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, November 03, 2016 11:12 AM
To: Leota Day
Subject: Copy of your DBE Ad - REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)

Date Of Advertisement Placement: 11/3/2016 11:12:02 AM

Mercer-Fraser Company
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE,DVBE
sub-contractors and material suppliers for the following project:

REPLACE BRIDGE RAILS AND WIDEN (FOUR BRIDGES)

City/Location: **ROUTE 254 VARIOUS LOCATIONS**
County: **Humboldt**

Owner: **Caltrans**

Bid Date: Tuesday 12/13/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for

the following items of work:
LEAD COMPLIANCE PLAN
CONSTRUCTION AREA SIGNS
TRAFFIC CONTROL SYSTEM
TYPE III BARRICADE
TEMPORARY PAVEMENT MARKING (PAINT)
TEMPORARY TRAFFIC STRIPE (PAINT)
CHANNELIZER (SURFACE MOUNTED)
TEMPORARY PORTABLE SIGNAL SYSTEM
PORTABLE CHANGEABLE MESSAGE SIGN (EA)
TEMPORARY RAILING (TYPE K)
TEMPORARY CRASH CUSHION SYSTEM
JOB SITE MANAGEMENT
PREPARE WATER POLLUTION CONTROL PROGRAM
TEMPORARY DRAINAGE INLET PROTECTION
TEMPORARY FIBER ROLL
TEMPORARY GRAVEL BAG BERM
STREET SWEEPING
TEMPORARY CONCRETE WASHOUT
TEMPORARY FENCE (TYPE ESA)
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
TREATED WOOD WASTE
CONTRACTOR-SUPPLIED BIOLOGIST (LS)

PLUG DECK DRAINS
 RAPID SETTING CONCRETE (PATCH)
 REMOVE MARKER
 REMOVE BOLLARD (WOOD)
 REMOVE GUARDRAIL
 REMOVE PAINTED TRAFFIC STRIPE
 REMOVE PAINTED PAVEMENT MARKING
 REMOVE THERMOPLASTIC TRAFFIC STRIPE
 REMOVE PAVEMENT MARKER
 REMOVE ROADSIDE SIGN (WOOD POST)
 REMOVE ASPHALT CONCRETE DIKE
 REMOVE ASPHALT CONCRETE SURFACING
 RESET TEMPORARY CRASH CUSHION SYSTEM
 RESET ROADSIDE SIGN (ONE POST)
 COLD PLANE ASPHALT CONCRETE PAVEMENT
 REMOVE UNSOUND CONCRETE
 PREPARE CONCRETE BRIDGE DECK SURFACE
 REFINISH BRIDGE DECK
 FURNISH POLYESTER CONCRETE OVERLAY
 PLACE POLYESTER CONCRETE OVERLAY
 BRIDGE REMOVAL (PORTION), LOCATION A
 BRIDGE REMOVAL (PORTION), LOCATION B
 BRIDGE REMOVAL (PORTION), LOCATION C
 BRIDGE REMOVAL (PORTION), LOCATION D
 RESET TEMPORARY RAILING (TYPE K)
 ROADWAY EXCAVATION
 STRUCTURE EXCAVATION (BRIDGE)
 STRUCTURE BACKFILL (BRIDGE)
 WOOD MULCH
 WEED CONTROL MAT (FIBER)
 CLASS 2 AGGREGATE BASE (CY)
 HOT MIX ASPHALT (TYPE A)
 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)
 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
 PLACE HOT MIX ASPHALT DIKE (TYPE A)
 TACK COAT
 STRUCTURAL CONCRETE, BRIDGE
 DRILL AND BOND DOWEL
 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)
 BAR REINFORCING STEEL (BRIDGE)
 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
 ROADSIDE SIGN - ONE POST
 RETROREFLECTIVE SHEETING (TYPE XI)
 PREPARE AND STAIN CONCRETE
 DELINEATOR (CLASS 1)
 OBJECT MARKER
 MIDWEST GUARDRAIL SYSTEM
 TUBULAR BICYCLE RAILING
 TRANSITION RAILING (TYPE WB-31)
 ALTERNATIVE FLARED TERMINAL SYSTEM

ALTERNATIVE CRASH CUSHION SYSTEM
CONCRETE BARRIER (TYPE 80 MODIFIED)
4" THERMOPLASTIC TRAFFIC STRIPE
PAVEMENT MARKER (RETROREFLECTIVE)

Bid documents can be viewed at or obtained from:
Caltrans Website

Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor's license, worker's compensation and insurance coverage during the entire length of the prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in

Subcontractor's quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance. Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids that may be submitted.

Mercer-Fraser Company
P.O. Box 1006
Eureka, CA 95502
Phone: (707) 443-6371 **Fax:** (707) 443-0277
Justin Zabel
lday@mercerfraser.com

Published on 11/3/2016 1:00:00 PM
by The Weekly Bid Flash
a Trade and Focus Publication
located at www.theweeklybidflash.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

[Home](#) → [Construction Contract Awards](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 01-430604. 1 results found.

Contractor: Mercer-Fraser Company **Contact:** Leota Day

Address: PO Box 1006 Eureka, CA 95502

Phone: (707) 443-63 **Fax:** (707) 443-02 **Email:** lday@mercfraser.com

Services needed: Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PORTABLE SIGNAL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (EA) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION SYSTEM JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) TREATED WOOD WASTE CONTRACTOR-SUPPLIED BIOLOGIST (LS) PLUG DECK DRAINS RAPID SETTING CONCRETE (PATCH) REMOVE MARKER REMOVE BOLLARD (WOOD) REMOVE GUARDRAIL REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE THERMOPLASTIC TRAFFIC STRIPE REMOVE PAVEMENT MARKER REMOVE ROADSIDE SIGN (WOOD POST) REMOVE ASPHALT CONCRETE DIKE REMOVE ASPHALT CONCRETE SURFACING RESET TEMPORARY CRASH CUSHION SYSTEM RESET ROADSIDE SIGN (ONE POST) COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE REFINISH BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C BRIDGE REMOVAL (PORTION), LOCATION D RESET TEMPORARY RAILING (TYPE K) ROADWAY EXCAVATION STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) WOOD MULCH WEED CONTROL MAT (FIBER) CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) PLACE HOT MIX ASPHALT DIKE (TYPE A) TACK COAT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) BAR REINFORCING STEEL (BRIDGE) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) ROADSIDE SIGN - ONE POST RETROREFLECTIVE SHEETING (TYPE XI) PREPARE AND STAIN CONCRETE DELINEATOR (CLASS 1) OBJECT MARKER MIDWEST GUARDRAIL SYSTEM TUBULAR BICYCLE RAILING TRANSITION RAILING (TYPE WB-31) ALTERNATIVE FLARED TERMINAL SYSTEM ALTERNATIVE CRASH CUSHION SYSTEM CONCRETE BARRIER (TYPE 80 MODIFIED) 4" THERMOPLASTIC TRAFFIC STRIPE PAVEMENT MARKER (RETROREFLECTIVE)

Requirements: Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor's license, worker's compensation and insurance coverage during the entire length of the prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance. Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids that may be submitted.

Date posted: 11/03/2016

Mercer-Fraser Company
is seeking certified and qualified DBE subs and/or
suppliers to provide
LEAD COMPLIANCE PLAN;
CONSTRUCTION AREA SIGNS;
TRAFFIC CONTROL SYSTEM;
TYPE III BARRICADE;
TEMPORARY PAVEMENT MARKING
(PAINT);
TEMPORARY TRAFFIC STRIPE (PAINT);
CHANNELIZER (SURFACE MOUNTED);
TEMPORARY PORTABLE SIGNAL SYSTEM;
PORTABLE CHANGEABLE MESSAGE SIGN
(EA);
TEMPORARY RAILING (TYPE K);
TEMPORARY CRASH CUSHION SYSTEM;
JOB SITE MANAGEMENT;
PREPARE WATER POLLUTION CONTROL
PROGRAM;
TEMPORARY DRAINAGE INLET
PROTECTION;
TEMPORARY FIBER ROLL;
TEMPORARY GRAVEL BAG BERM;
STREET SWEEPING;
TEMPORARY CONCRETE WASHOUT;
TEMPORARY FENCE (TYPE ESA);
REMOVE YELLOW THERMOPLASTIC
TRAFFIC STRIPE (HAZARDOUS WASTE);
TREATED WOOD WASTE;
CONTRACTOR-SUPPLIED BIOLOGIST (LS);
PLUG DECK DRAINS;
RAPID SETTING CONCRETE (PATCH);
REMOVE MARKER;
REMOVE BOLLARD (WOOD);
REMOVE GUARDRAIL;
REMOVE PAINTED TRAFFIC STRIPE;
REMOVE PAINTED PAVEMENT MARKING;
REMOVE THERMOPLASTIC TRAFFIC
STRIPE;
REMOVE PAVEMENT MARKER;
REMOVE ROADSIDE SIGN (WOOD POST);
REMOVE ASPHALT CONCRETE DIKE;
REMOVE ASPHALT CONCRETE
SURFACING;
RESET TEMPORARY CRASH CUSHION
SYSTEM;
RESET ROADSIDE SIGN (ONE POST);
COLD PLANE ASPHALT CONCRETE
PAVEMENT;
REMOVE UNSOUND CONCRETE;
PREPARE CONCRETE BRIDGE DECK
SURFACE;
REFINISH BRIDGE DECK;
FURNISH POLYESTER CONCRETE
OVERLAY;
PLACE POLYESTER CONCRETE OVERLAY;
BRIDGE REMOVAL (PORTION), LOCATION
A;
BRIDGE REMOVAL (PORTION), LOCATION
B;
BRIDGE REMOVAL (PORTION), LOCATION
C;
BRIDGE REMOVAL (PORTION), LOCATION
D;

Contact: Justin Zabel, Mark Benzinger
P.O. Box 1006
Eureka, CA, 95502-1006
Phone: (707) 443-6371
Fax: (707) 443-0277
Email: lday@mercerfraser.com

Bid Due on: 12/13/2016 at 02:00 PM
Solicitation Number: 01-430604

RESET TEMPORARY RAILING (TYPE K);
 ROADWAY EXCAVATION;
 STRUCTURE EXCAVATION (BRIDGE);
 STRUCTURE BACKFILL (BRIDGE);
 WOOD MULCH;
 WEED CONTROL MAT (FIBER);
 CLASS 2 AGGREGATE BASE (CY);
 HOT MIX ASPHALT (TYPE A);
 ASPHALT BINDER (GEOSYNTHETIC
 PAVEMENT INTERLAYER);
 GEOSYNTHETIC PAVEMENT INTERLAYER
 (PAVING FABRIC);
 PLACE HOT MIX ASPHALT DIKE (TYPE A);
 TACK COAT;
 STRUCTURAL CONCRETE, BRIDGE;
 DRILL AND BOND DOWEL;
 DRILL AND BOND DOWEL (CHEMICAL
 ADHESIVE);
 BAR REINFORCING STEEL (BRIDGE);
 FURNISH SINGLE SHEET ALUMINUM SIGN
 (0.063"-UNFRAMED);
 FURNISH SINGLE SHEET ALUMINUM SIGN
 (0.063"-FRAMED);
 ROADSIDE SIGN - ONE POST;
 RETROREFLECTIVE SHEETING (TYPE XI);
 PREPARE AND STAIN CONCRETE;
 DELINEATOR (CLASS 1);
 OBJECT MARKER;
 MIDWEST GUARDRAIL SYSTEM;
 TUBULAR BICYCLE RAILING;
 TRANSITION RAILING (TYPE WB-31);
 ALTERNATIVE FLARED TERMINAL
 SYSTEM;
 ALTERNATIVE CRASH CUSHION SYSTEM;
 CONCRETE BARRIER (TYPE 80 MODIFIED);
 4" THERMOPLASTIC TRAFFIC STRIPE;
 PAVEMENT MARKER (RETROREFLECTIVE);
 for Caltrans - Replace Bridge Rails and Widen (Four
 Bridges) Contract #: 01-430604 in Humboldt
 County Route 254,CA

Mercer Fraser Company will work with interested
 subcontractors to identify opportunities to break
 down items into economically feasible packages.

Please fax or email your response and scope to (707)
 443-0277 or lday@mercerfraser.com.

Mercer-Fraser Company is a union signatory
 contractor. Subcontractors must possess a current
 contractor's license, worker's compensation and
 insurance coverage during the entire length of the
 prime contract. 100% Performance and Payment
 Bonds may be required. Conditions or exceptions in
 Subcontractor's quote are expressly rejected unless
 accepted in writing. All Subcontractors will be
 required to sign our standard Subcontract
 Agreement. Plans and specifications are available
 for viewing at our office or you may call Mercer-
 Fraser Company for further assistance. Please call if
 assistance is needed in obtaining bonding, insurance,
 equipment, materials and supplies. Mercer-Fraser
 Company intends to work cooperatively with all
 qualified firms seeking work on this project. We are

an equal opportunity employer and will consider all bids that may be submitted.	
--	--

The Mercer-Fraser Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Nov 03 21:53:18 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Wome Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com c 12/05/2016 03:07 PM. The ad ran from the publication date until the bid date lis on the notice.

Outreach Coordinator

Leota Day

Contact Information

200 Dinsmore Dr.
Fortuna, CA 95540
Tel: (707) 443-6371 ext.
Fax: (707) 443-0277
Email: lday@mercerfraser.com

Mercer-Fraser Company

is seeking qualified DBE

Project Name

Replace Bridge Rails and Widen (Four Bridges)

Bid/Contract

01-430604

Awarding Agency

Caltrans

Project Location

Route 254 at Various Locations, Humboldt County, CA

Bid Date

12/13/2016 at 2:00

Project Details

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work:

LEAD COMPLIANCE PLAN
CONSTRUCTION AREA SIGNS
TRAFFIC CONTROL SYSTEM
TYPE III BARRICADE
TEMPORARY PAVEMENT MARKING (PAINT)
TEMPORARY TRAFFIC STRIPE (PAINT)
CHANNELIZER (SURFACE MOUNTED)
TEMPORARY PORTABLE SIGNAL SYSTEM
PORTABLE CHANGEABLE MESSAGE SIGN (EA)
TEMPORARY RAILING (TYPE K)
TEMPORARY CRASH CUSHION SYSTEM
JOB SITE MANAGEMENT
PREPARE WATER POLLUTION CONTROL PROGRAM
TEMPORARY DRAINAGE INLET PROTECTION
TEMPORARY FIBER ROLL
TEMPORARY GRAVEL BAG BERM
STREET SWEEPING
TEMPORARY CONCRETE WASHOUT
TEMPORARY FENCE (TYPE ESA)
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
TREATED WOOD WASTE
CONTRACTOR-SUPPLIED BIOLOGIST (LS)
PLUG DECK DRAINS
RAPID SETTING CONCRETE (PATCH)
REMOVE MARKER
REMOVE BOLLARD (WOOD)
REMOVE GUARDRAIL
REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING
REMOVE THERMOPLASTIC TRAFFIC STRIPE
REMOVE PAVEMENT MARKER
REMOVE ROADSIDE SIGN (WOOD POST)
REMOVE ASPHALT CONCRETE DIKE
REMOVE ASPHALT CONCRETE SURFACING
RESET TEMPORARY CRASH CUSHION SYSTEM
RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT
REMOVE UNSOUND CONCRETE
PREPARE CONCRETE BRIDGE DECK SURFACE

REFINISH BRIDGE DECK
FURNISH POLYESTER CONCRETE OVERLAY
PLACE POLYESTER CONCRETE OVERLAY
BRIDGE REMOVAL (PORTION), LOCATION A
BRIDGE REMOVAL (PORTION), LOCATION B
BRIDGE REMOVAL (PORTION), LOCATION C
BRIDGE REMOVAL (PORTION), LOCATION D
RESET TEMPORARY RAILING (TYPE K)
ROADWAY EXCAVATION
STRUCTURE EXCAVATION (BRIDGE)
STRUCTURE BACKFILL (BRIDGE)
WOOD MULCH
WEED CONTROL MAT (FIBER)
CLASS 2 AGGREGATE BASE (CY)
HOT MIX ASPHALT (TYPE A)
ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYE
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
PLACE HOT MIX ASPHALT DIKE (TYPE A)
TACK COAT
STRUCTURAL CONCRETE, BRIDGE
DRILL AND BOND DOWEL
DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)
BAR REINFORCING STEEL (BRIDGE)
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAME
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
ROADSIDE SIGN - ONE POST
RETROREFLECTIVE SHEETING (TYPE XI)
PREPARE AND STAIN CONCRETE
DELINEATOR (CLASS 1)
OBJECT MARKER
MIDWEST GUARDRAIL SYSTEM
TUBULAR BICYCLE RAILING
TRANSITION RAILING (TYPE WB-31)
ALTERNATIVE FLARED TERMINAL SYSTEM
ALTERNATIVE CRASH CUSHION SYSTEM
CONCRETE BARRIER (TYPE 80 MODIFIED)
4" THERMOPLASTIC TRAFFIC STRIPE
PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Worr Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 12/05/2016 03:07 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Leota Day

Contact Information

200 Dinsmore Dr.
Fortuna, CA 95540
Tel: (707) 443-6371 ext.
Fax: (707) 443-0277
Email: lday@merc Fraser.com

Mercer-Fraser Company

is seeking qualified DBE

Project Name

Replace Bridge Rails and Widen (Four Bridges)

Bid/Contract

01-430604

Awarding Agency

Caltrans

Project Location

Route 254 at Various Locations, Humboldt County, CA

Bid Date

12/13/2016 at 2:00

Project Details

Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work:

LEAD COMPLIANCE PLAN
CONSTRUCTION AREA SIGNS
TRAFFIC CONTROL SYSTEM
TYPE III BARRICADE
TEMPORARY PAVEMENT MARKING (PAINT)
TEMPORARY TRAFFIC STRIPE (PAINT)
CHANNELIZER (SURFACE MOUNTED)
TEMPORARY PORTABLE SIGNAL SYSTEM
PORTABLE CHANGEABLE MESSAGE SIGN (EA)
TEMPORARY RAILING (TYPE K)
TEMPORARY CRASH CUSHION SYSTEM
JOB SITE MANAGEMENT
PREPARE WATER POLLUTION CONTROL PROGRAM
TEMPORARY DRAINAGE INLET PROTECTION
TEMPORARY FIBER ROLL
TEMPORARY GRAVEL BAG BERM
STREET SWEEPING
TEMPORARY CONCRETE WASHOUT
TEMPORARY FENCE (TYPE ESA)
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
TREATED WOOD WASTE
CONTRACTOR-SUPPLIED BIOLOGIST (LS)
PLUG DECK DRAINS
RAPID SETTING CONCRETE (PATCH)
REMOVE MARKER
REMOVE BOLLARD (WOOD)
REMOVE GUARDRAIL
REMOVE PAINTED TRAFFIC STRIPE
REMOVE PAINTED PAVEMENT MARKING
REMOVE THERMOPLASTIC TRAFFIC STRIPE
REMOVE PAVEMENT MARKER
REMOVE ROADSIDE SIGN (WOOD POST)
REMOVE ASPHALT CONCRETE DIKE
REMOVE ASPHALT CONCRETE SURFACING
RESET TEMPORARY CRASH CUSHION SYSTEM
RESET ROADSIDE SIGN (ONE POST)
COLD PLANE ASPHALT CONCRETE PAVEMENT
REMOVE UNSOUND CONCRETE
PREPARE CONCRETE BRIDGE DECK SURFACE

Yontoo

Related Searches



Pre-Owned Vehicles

Small Disadvantaged
Business

Minority Business

Small Business
Enterprise

Gmail Account

Free Health
Insurance Quote

Upgrade My Phone

Cheap Cruises

Buy Gold And Silver

Direct Tv Offers

REFINISH BRIDGE DECK
 FURNISH POLYESTER CONCRETE OVERLAY
 PLACE POLYESTER CONCRETE OVERLAY
 BRIDGE REMOVAL (PORTION), LOCATION A
 BRIDGE REMOVAL (PORTION), LOCATION B
 BRIDGE REMOVAL (PORTION), LOCATION C
 BRIDGE REMOVAL (PORTION), LOCATION D
 RESET TEMPORARY RAILING (TYPE K)
 ROADWAY EXCAVATION
 STRUCTURE EXCAVATION (BRIDGE)
 STRUCTURE BACKFILL (BRIDGE)
 WOOD MULCH
 WEED CONTROL MAT (FIBER)
 CLASS 2 AGGREGATE BASE (CY)
 HOT MIX ASPHALT (TYPE A)
 ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYE
 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)
 PLACE HOT MIX ASPHALT DIKE (TYPE A)
 TACK COAT
 STRUCTURAL CONCRETE, BRIDGE
 DRILL AND BOND DOWEL
 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)
 BAR REINFORCING STEEL (BRIDGE)
 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAME
 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)
 ROADSIDE SIGN - ONE POST
 RETROREFLECTIVE SHEETING (TYPE XI)
 PREPARE AND STAIN CONCRETE
 DELINEATOR (CLASS 1)
 OBJECT MARKER
 MIDWEST GUARDRAIL SYSTEM
 TUBULAR BICYCLE RAILING
 TRANSITION RAILING (TYPE WB-31)
 ALTERNATIVE FLARED TERMINAL SYSTEM
 ALTERNATIVE CRASH CUSHION SYSTEM
 CONCRETE BARRIER (TYPE 80 MODIFIED)
 4" THERMOPLASTIC TRAFFIC STRIPE
 PAVEMENT MARKER (RETROREFLECTIVE)

Plans & Specs available at the Caltrans Website.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 12/05/2016 03:07 PM.

Mercer-Fraser Company is seeking DBE s
 in Route 254 at Vario...
dbegoodfaith.com/good-faith-ad....

03:12 PM - 05 Dec 2016

DBE COMMITMENT & GOOD FAITH EFFORT DOCUMENTATION FOR:

Contract No. 01-430604

12-16-16 P01:14 RCVD

DBE DOCUMENTATION

- Attachment A - DBE Commitment Form
- Attachment B - DBE Quotes Used
- Attachment C - DBE Confirmation Pages

GOOD FAITH EFFORT DOCUMENTATION