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DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th STREET, MS-43
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May 14, 2015 | Facsimile: (707)825-1769
Hugh M. McCullough Jr., President 01-493704

McCullough Construction Inc. 01-Hum-96-11.0/R13.2
57 Alder Grove Road B.O. 04/07/2015

Arcata, CA, 95521
Dear Mr. McCullough:

The Department of Transportation (Caltrans) received a bid submitted by McCullough Construction
Inc. (McCullough) for Contract 01-493704 on April 07, 2015. By this letter, Caltrans notifies
McCullough that its bid is nonresponsive.

Caltrans 2010 Revised Standard Specifications, Section 2-1.33C states in part, "...The
Subcontractor List must show the name, address, and work portions to be performed by each
subcontractor listed. Show work portions by bid item number, description, and percentage of each
bid item subcontracted".

The percentages listed appear to be the percentage of the total bid amount, not the percentage of each
individual bid item listed. Therefore, Caltrans was unable to determine if the bid meets the requirements
of Public Contract Code 4106 as it relates to the allocation of work for the bid items subcontracted.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder,
provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

JOHN C. McMILLAN

Deputy Division Chief

Office Engineer

Division of Engineering Services

“Provide a safe, sustainable, integrated and efficient transportation system
to enhance California's economy and livability”
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Sincerely,

/g‘ JOHN C. McMILLAN
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