

# Third Bidder

11-25-15A10:52 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
02-0E0904

BID AMOUNT:  
\$33,037,955

BID OPENING DATE:  
11/19/2015

BIDDER'S NAME:  
MCM Construction, Inc.

DBE GOAL FROM CONTRACT %:  
10%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : <u>N/A</u>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>14</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>\$13,445,970</u>
---	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
62	Clearing and Grubbing	C1601	Tyrrell Resources, Inc. DBE No. 38525 PO Box 493460 Redding, CA 96049 (530) 243-8733	\$446,423

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.


<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ SEE PAGE 7

SEE PAGE 7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder

11/24/2015                      (916) 334-1221  
 Date    (Area Code) Tel. No.

Ron Burch, Estimator  
 Person to Contact                      (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. ~~04-4G4004~~  
 1 02-0E0904

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
02-0E0904

BID AMOUNT:  
\$ 33,037,955

BID OPENING DATE:  
11/19/2015

BIDDER'S NAME:  
MCM Construction, Inc.

DBE GOAL FROM CONTRACT %:  
10%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 14	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$13,445,970
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
35	Treated Wood Waste	C8320	Frank Medina General	\$17,100
41	Remove Guardrail	C8320	Engineering	\$16,600
42	Remove Flared End Section	C8320	DBE No. 14717	\$500
53	Reconstruct Guardrail	C8320	10096 Ahart Road	\$22,400
54	Reconstruct Terminal System	C8320	Oroville, CA 95966	\$2800
140	Midwest Guardrail System	C8320	(530) 743-0744	\$7200
141	Vegetation Control	C8320		\$37,950
142	Single Thrie Beam Barrier	C8320		\$7150
143	Transition Rail (Type STB)	C8320		\$3600
144	Transition Rail (Type WB-31)	C8320		\$3600
145	End Cap Type A	C8320		\$1200
146	End Anchor Assembly	C8320		\$1000
147	Alternative Flared Terminal Sys.	C8320		\$7000

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation  
 \$ SEE PAGE 7  
 SEE PAGE 7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder

11/24/2015 (916) 334-1221  
 Date (Area Code) Tel. No.

Ron Burch, Estimator  
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
02-0E0904

BID AMOUNT:  
\$ 33,037,955

BID OPENING DATE:  
11/19/2015

BIDDER'S NAME:  
MCM Construction, Inc.

DBE GOAL FROM CONTRACT %:  
10%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 14	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$13,445,970
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
55	Prepare Concrete Bridge Deck Surface	C5111	Bay Line Cutting & Coring, Inc. DBE No. 21117	\$18,900
56	Furnish Polyester Concrete Overlay	C5111	501 Cesar Chavez Steet Suite 101B	\$210,280
57	Place Polyester Concrete Overlay	C5111	San Francisco, CA 94124 (415) 508-1800	\$190,100

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation  
 \$SEE PAGE 7  
 SEE PAGE 7%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder

11/24/2015                      (916) 334-1221  
 Date                                      (Area Code) Tel. No.

Ron Burch, Estimator  
 Person to Contact                      (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 02-OE0904

BID AMOUNT:  
 \$ 33,037,955

BID OPENING DATE:  
 11/19/2015

BIDDER'S NAME:  
 MCM Construction, Inc.

DBE GOAL FROM CONTRACT %:  
 10%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 14	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$13,445,970
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
20	Temporary Move-In/Move-Out		M & S Environmental	\$2000
21	Temporary Hydraulic Mulch		Landscapes, Inc.	\$35,100
70	Erosion Control		DBE No. 30736	\$23,760
71	Rolled Erosion Control Product		12192 Macs Road	\$16,560
72	Hydroseed		Redding, CA 96003	\$91,884

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation  
 \$ SEE PAGE 7  
 SEE PAGE 7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder

11/24/2015 (916) 334-1221  
 Date (Area Code) Tel. No.

Ron Burch, Estimator  
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
02-0E0904

BID AMOUNT:  
\$ 33,037,955

BID OPENING DATE:  
11/19/2015

BIDDER'S NAME:  
MCM Construction, Inc.

DBE GOAL FROM CONTRACT %:  
10%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 14	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$13,445,970
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
154	Traffic Monitoring Station	C8609	Northern Industrial Electric	\$6195
155	Relocate Closed Circuit Television System	C8610	DBE No. 34396 435 Radio Lane Redding, CA 96001 (530) 246-2366	\$79,099

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ SEE PAGE 7

SEE PAGE 7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 Signature of Bidder

11/24/2015 (916) 334-1221  
 Date (Area Code) Tel. No.

Ron Burch, Estimator  
 Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
02-0E0904

BID AMOUNT:  
\$ 33,037,955

BID OPENING DATE:  
11/19/2015

BIDDER'S NAME:  
MCM Construction, Inc.

DBE GOAL FROM CONTRACT %:  
10%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 14	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$13,445,970
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
76	Supply Asphalt Oil	C0624	Dragon Material Transport, Inc. DBE No. 37444 PO Box 27800 Fresno, CA 93729 (559) 351-8822	\$216,891

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$2,770,091
	8.4 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 \_\_\_\_\_  
 Signature of Bidder

11/24/2015                      (916) 334-1221  
 \_\_\_\_\_                                      \_\_\_\_\_  
 Date    (Area Code) Tel. No.

Ron Burch, Estimator  
 \_\_\_\_\_  
 Person to Contact                              (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 3/2015)

Contract no.

02-0E0904

Name of DBE business

Frank Medina General Engineering

Name of DBE representative

Toni Medina

DBE certification number

14717

Name of bidder

MCM Construction, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Ron Burch

Date quote was provided to the bidder or prime contractor

11/19/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
35	Treated Wood Waste	\$17,100
41	Remove Guardrail	\$16,600
42	Remove Flared End Section	\$500
53	Reconstruct Guardrail	\$22,400
54	Reconstruct Terminal System	\$2800
140	Midwest Guardrail System	\$7200
141	Vegetation Control (Minor Concrete)	\$37,950
142	Single Thrie Beam Barrier	\$7150
143	Transition Rail (Type STB)	\$3600
144	Transition Rail (Type WB-31)	\$3600

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

Continued on Next Page

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Continued on Next Page

Signature of DBE's authorized representative

Printed name of DBE's authorized representative

Title of DBE's authorized representative

Date

**ADA Notice:** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

02-0E0904  
 Contract No. ~~04-464604~~











(60% Credit for DBE Supplier=\$216,891.00)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 3/2015)

Contract no  
**02-0E0904**

Name of DBE business  
**Dragon Material Transport, Inc.**  
Name of DBE representative

DBE certification number  
**37444**

Name of bidder  
**JF Shea Construction, Inc.**

Name of prime contractor if different from the bidder  
**MCM Construction, Inc.**

Name of representative of bidder or prime contractor  
**Richard McCall**

Date quote was provided to the bidder or prime contractor  
**11/19/2015**


Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
76	Supply Asphalt Oil	\$361,486.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$361,486.00**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
Signature of DBE's authorized representative

**Summer Bradford**  
Printed name of DBE's authorized representative

**President**  
Title of DBE's authorized representative

**11/24/15**  
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate format. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95834



November 16, 2015

Contractors License No. 938998  
Licensed Timber Operator A10405  
DIR Number 1000007965  
DBE #38525  
CPUC WBE 9EN00089

TO: MCM Construction, Inc.  
ATTN: Estimator

RE: Caltrans Contract 02-0E0904  
Bidding 11/19/15  
Scope of Work: Clear & Grub (partial)

### BID PROPOSAL

The following quotes for services include:

1. Fell all trees designated for removal within project clearing limits.  
Process and remove merchantable saw logs from felled trees.  
Grub and pile non-merchantable trees, stumps and woody material resulting from felled trees at on-site staging area(s) suitable for grinding/chipping operation.  
Grind/chip piled material. Grindings/chips to be left on project site.  
Quote: \$396,423.00
2. If grubbed material cannot be ground/chipped at on-site staging area(s) and must be transported to a suitable site for grinding/chipping operation, there shall be an additional charge to transport grubbed material to suitable site.  
Quote: \$150,331.00
3. If grindings/chips must be removed from project site, there shall be an additional charge to remove grindings/chips from project site.  
Quote: \$20,164.00

#### Inclusions/Exclusions:

Price includes three round trip mobilizations. Additional mobilizations subject to \$3,000/round trip charge each mobilization.

Tyrrell shall retain ownership of all merchantable wood products not required for use on project per contract specifications.

Prime Contractor to provide shoulder closure. Estimated: 10 days

Tyrrell shall not remove stumps under new bridge.

Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049

Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)

Phone: 530-249-3800 • Fax: 530-241-8975

RECEIVED TIME NOV. 17. 7:31PM


 State Of California  
**CONTRACTORS STATE LICENSE BOARD**  
**ACTIVE LICENSE**


License Number: **938998**      Entity: **CORP**  
 Business Name: **TYRRELL RESOURCES INC**

License Code: **C61/D49**  
 Expiration Date: **10/31/2017**      [www.cslb.ca.gov](http://www.cslb.ca.gov)


<p>           License Number:  <b>A 10405</b>            Date of Issuance:  <b>02/10/2015</b>            License Valid Period:  <b>01/16/2015 - 12/31/2016</b> </p>	<p>           STATE OF CALIFORNIA            THE RESOURCES AGENCY            STATE BOARD OF FORESTRY  <b>TIMBER OPERATOR LICENSE</b> </p>	
<p>    <b>TYRRELL RESOURCES INC</b>  <b>PO BOX 493460</b>  <b>REDDING, CA 96049-3460</b>  </p>	<p>           This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.            This timber operator license does not purport to confer property rights in timber, land, or the products thereof.         </p>	<p>CDF STOCK 75401300491</p>

RM-61 (10/98)

(SEE REVERSE SIDE)

RECEIVED TIME NOV. 17. 7:31PM

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**TYRRELL RESOURCES, INC.**

275 HILLTOP DRIVE  
REDDING, CA 96003

Owner: **CHERYL L. TYRRELL**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238910 Site Preparation Contractors  
561730 Landscaping Services

115310 Support Activities for Forestry  
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING


Licenses

D49 Tree Service

**CERTIFYING AGENCY:**


DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 38525

  
CUCP OFFICER

November 19, 2010

RECEIVED TIME NOV. 17. 7:31PM



# SUPPLIER CLEARINGHOUSE CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: **October 16, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***Tyrrell Resources, Inc***  
***Women Business Enterprise (WBE)***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

**VON: 9EN00089**

**DETERMINATION DATE: October 16, 2015**



RECEIVED TIME NOV. 17. 7:31PM

FRANK MEDINA GENERAL ENGINEERING  
 10096 AHART ROAD  
 OROVILLE, CA 95966  
 OFFICE - 530-743-0744; FAX - 530-743-9352

**PROPOSAL**

State Lic # 644373 Class A C13 C31 [roxanne.medina@att.net](mailto:roxanne.medina@att.net)

**Certified DBE:** CT014717 7/1/16 expires  
**Certified SBE:** 8270  
**Certified ESBE:** FRM5425230P

Laborers Local 185  
 Operators Local 3  
 Air Quality Compliant  
 Public Work Registration  
 #1000005534

FAXED ON 11/19/15  
 Bid Date: 11/19/15

PROJECT: 02-0E0904

Addendums: 3 Freight Included: Yes Sales Tax Included: Yes  
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: No  
 Traffic Control: 10 DAYS Back Charges: No Retention Withheld: No Bond Premium: 2 1/2 %  
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

**EMAIL TO BREAKUP PACKAGE**

**24 HR NOTIFICATION IF SUBCONTRACT WRITTEN**

Item No.	Item	Item Price	Unit	Qty	Total
35	TREATED WOOD WASTE	0.75	LB	22800	\$17,100.00
41	REMOVE GUARDRAIL 2 TC	10.00	LF	1660	\$16,600.00
42	REM FLARED/END SECTION 1 TC	250.00	EA	2	\$500.00
53	RECONSTRUCT GUARDRAIL 1 TC	28.00	LF	800	\$22,400.00
54	REC TERMINAL SYSTEM 1 TC	2800.00	EA	1	\$2,800.00
140	MIDWEST GUARDRAIL SYS 2 TC	36.00	LF	200	\$7,200.00
141	VEGETATION CONTROL 2 TC	55.00	SQYD	690	\$37,950.00
142	SNG THRIE BEAM BARRIER 1 TC	65.00	LF	110	\$7,150.00
143	TRANSITION RAIL STB	3600.00	EA	1	\$3,600.00
144	TRANSITION RAIL WB-31	3600.00	EA	1	\$3,600.00
145	END CAP TYPE A	1200.00	EA	1	\$1,200.00
146	END ANCHOR ASSEM SFT	1000.00	EA	1	\$1,000.00
147	ALT FLARED TERM SYSTEM	3500.00	EA	2	\$7,000.00
	<b>TOTAL</b>				<b>\$128,100.00</b>

*ku*

NOV-11-2010 11:00 FROM: FRANK MEDINA GEC 5307439352 TO: 19163340562 P.2/2

**FRANK MEDINA GENERAL ENGINEERING**  
10096 AHART ROAD  
OROVILLE, CA. 95966  
OFFICE 530-743-0744  
FAX 530-743-9352  
ROXANNE.MEDINA@ATT.NET

02-0E0904

- \*\*\* Quote is based on all items.
- \*\*\* Excluding any Painting or Electrical work on any items.
- \*\*\* Quote includes 3 Mobilizations. Additional mobilizations to be charged at \$1000.00 ea.
- \*\*\* Quote is based on Regular Shift hours M-F. Weekends, Holidays, and Night Work subject to wage.
- \*\*\* Stand by time: \$250.00 per hour excluding Weekend or Holiday Hours.
- \*\*\* Shop drawings: Contractor to supply drawings where applicable. General to verify and return same, approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
- \*\*\* Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.



License # 809660

DIR # 1000003185  
Proposal

November 19, 2013

02-Sha-5-R29.3/R31.1, R45.0/R45.8 Contract Number 02-0E904  
Replace bridge, realign roadway and seismic retrofit  
Bidding on 11/19/15

KL

<u>Item</u>	<u>Description</u>	<u>Unit</u>	<u>Quantity</u>	<u>Price</u>	<u>Amount</u>
55	Prepare Concrete Bridge Deck Surface	SQFT	37,800	\$ 0.50	\$ 18,900.00
56	Furnish Polyester Concrete Overlay	CF	2,840	\$ 67	\$ 190,280.00
57 F	Place polyester Concrete Overlay	SQFT	37,800	\$ 5	\$ 170,100.00
156	Mobilization	LS	1	\$ 40,000	\$ 40,000.00
<b>Total Amount</b>					<b>\$ 419,280.00</b>

**Exclusions:** Layout, traffic control, concrete washout, slurry disposal, storage area, patching, grinding, chipping, access, light towers, crane, sanitation and disposal of wasted material.

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certify with GSD # 22512

Thank you for the opportunity of considering our proposal, Bond Rate 1.5%

Atten: Estimating Department

**Acceptance of Proposal**

**Date:** \_\_\_\_\_

**Signature** \_\_\_\_\_

**M&S Environmental Landscapes, Inc.**  
 12192 Mac's Road  
 Redding, CA 96003  
 530-241-1418 FAX 530-241-9647  
 DIR Registration No. 1000010084  
 CA Lic. 751931 DBE, SDBE, and MBE Certified CT No. 030738

11/19/15

Bids 11/19/15

Bid For - Shasta County Near Lakehead Route 6  
 02-Sha-5-R29.3/R31.1, R45.0/R45.8  
 Cal-trans # 02-0E0904

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
20	Temporary Move-In/Move-out)	EA	4	500.00	\$ 2,000.00
21	Temporary Hydraulic Mulch BFM	SQYD	45000	0.78	\$ 35,100.00
70	Erosion Control (BFM)	SQFT	132000	0.18	\$ 23,760.00
71	Netting	SQFT	14400	1.15	\$ 16,560.00
72	Hydroseed	SQFT	494000	0.186	\$ 91,884.00

*RU*

**TOTAL** \$ 169,304.00

**ADDITIONAL BID NOTES**

- \* Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- \* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- \* One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$500 each.
- \* An estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- \* Performance and Payment bonds are not included. Insurance beyond a \$6 mil umbrella will result in additional charge.
- \* Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- \* Signatory to Local 185 Laborers Union.
- \* If you have any questions please call our office.

Michael Smith

RECEIVED TIME NOV. 19. 9:34AM

Unified Certification Program

[Back To Query Form](#)

Wed Jan 20 10:22:42 PST 2010

**Search Returned 1 Records**

**Query Criteria**

Firm ID: 30736

<b>Firm ID</b>	30736
<b>Firm/DBA Name</b>	M & S ENVIRONMENTAL LANDSCAPES, INC
<b>Address Line1</b>	12182 MAC'S ROAD
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	SMBE
<b>E-Mail</b>	mandservito@aol.com
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	241-1418
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-9047
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 03; 04; 06; 08; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 46; 47; 48; 49; 51; 52; 59;
<b>Districts</b>	07; 08;
<b>DBE NAICS</b>	01; 02; 03; 04; 05; 10; 238910; 661730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0820 LANDSCAPING & NURGERY; C18D1 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2020 EROSION CONTROL; C2088 IRRIGATION SYSTEM; C27 Landscaping Contractor;
<b>Licenses</b>	M
<b>Gender</b>	HISPANIC
<b>Ethnicity</b>	SMBE
<b>Firm Type</b>	

[Back To Query Form](#)

RECEIVED TIME 1.9 NOV. 19. 10 9:34AMdo

1/20/2010

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**M & S ENVIRONMENTAL LANDSCAPES, INC**

11197 MAJCS ROAD  
REDDING, CA 96003

Owner: MICHAEL SMITH  
Business Structure CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:  
NAICS Code(s) • Industries primary NAICS code  
• 541730 Landscaping Services  
238910 Site Preparation Contractors

**Work Category Code(s)**

C0620 LANDSCAPING & NURSERY  
C1820 SOIL AMENDMENTS  
C2030 EROSION CONTROL

C1000 HIGHWAY PLANTING  
C1821 HYDROSEEDING  
C2065 IRRIGATION SYSTEM

**Excludes**

C17 Landscaping Contractor

UCP Firm Number: 30736

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
916 324-1700

*James DeWitt*  
UCP OFFICER

April 24, 2012

RECEIVED TIME—NOV. 19. 9:34AM



Contractor License #291649  
DBE/SWBE Certification #34396  
SBE Certification #9083  
PW Contractor Registration #1000008129

2435 Radio Lane, Redding, CA 96001 • Phone: (530) 246-2366 • Fax: (530) 246-2368 • nie01@sbcglobal.net

November 19, 2015

To Bidding Contractors

Re: Caltrans Contract 02-0E0904 – Construction on State Highway In Shasta County About 8 Miles North of Shasta Lake and Near Lakehead From Turntable Bay Overcrossing To 0.1 Mile North of O'Brien Safety Roadside Rest Area, 02-Sha-5-R29.3/R31.1, R45.0/R45.8

Bid Date: November 19, 2015 @ 2:00 p.m.

Northern Industrial Electric is pleased to quote the above referenced project per plans and specifications as follows:

Bid Item 154: Traffic Monitoring Station	L.S.	\$ 6,195.00
Bid Item 155: Relocate Closed Circuit Television System	L.S.	<u>\$79,099.00</u>
TOTAL		\$85,294.00

We acknowledge Addendum No. 1, 2 and 3

We are signatory to the following unions:

- Laborers Local 185
- Operating Engineers Local 3

**Exclusions:**

1. Traffic control and portable changeable message signs;
2. Pull box paving; any paving;
3. Removal of existing foundations;
4. Removal of excess spoils;
5. Light towers;
6. SWPP/WPCP and implementation;
7. Fees, permits or bonds;
8. Worker's comp waivers of subrogation;
9. Excess (umbrella) liability insurance;
10. Weekend and holiday shift;
11. Staking.

Our quote is firm for 30 days unless otherwise stated. This proposal must be attached and incorporated into our subcontract agreement. If you have any questions, please do not hesitate to call.

Sincerely,

Harry P. Cramer  
Project Manager / Estimator

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE  
NORTHERN INDUSTRIAL ELECTRIC**

2435 RADIO LANE  
REDDING, CA 96001 3810

Owner :DORI CRAMER  
Business Structure : CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238210 Electrical Contractors

Work Category Code(s)

C0686 ELECTRICAL & SIGNALS  
E4910 ELECTRIC SERVICES

C9858 RESIDENTIAL ELECTRICAL

Licenses

A General Engineering Contractor


B General Building Contractor

C10 Electrical Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

UCP Firm Number : 34396

  
CUCP OFFICER

July 18, 2007

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

[Back To Query Form](#)**Search Returned 1 Records**

Tue May 05 09:21:38 PDT 2015

**Query Criteria**

Firm ID: 34396

Firm Type: DBE

<b>Firm ID</b>	34396
<b>Firm/DBA Name</b>	NORTHERN INDUSTRIAL ELECTRIC
<b>Address Line1</b>	2435 RADIO LANE
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96001
<b>Zip Code2</b>	3810
<b>Mailing Address Line1</b>	2435 RADIO LANE
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96001
<b>Mailing Zip Code2</b>	3810
<b>Certification Type</b>	DBE
<b>Email</b>	nie01@sbcglobal.net
<b>Contact Name</b>	DORI CRAMER
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	246-2366
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	246-2368
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 06; 08; 11; 12; 18; 23; 25; 32; 45; 46; 47; 52; 53;
<b>Districts</b>	01; 02; 03;
<b>DBE NAICS</b>	238210;

**ACDBE NAICS****Work Codes**

C0686 ELECTRICAL & SIGNALS SUPPLIER; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8611 RAMP METERING SYSTEM; A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;

**Licenses****Trucks****Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)

# BUSINESS ENTERPRISE CERTIFICATE

## NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE  
REDDING, CA 96001 3810  
Owner: DORI CRAMER

Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

\* 238210 Electrical Contractors and Other Wiring Installation Contractors

\* Indicates primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 24396  
Renewal Date: February 1, 2017

*Janice Salais*  
\_\_\_\_\_  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

January 30, 2015



Department of  
**General Services**

BUILDING GREEN BUYING GREEN WORKING GREEN

## NORTHERN INDUSTRIAL ELECTRIC - #9083

### SUPPLIER PROFILE

Legal Business Name	NORTHERN INDUSTRIAL ELECTRIC		
Doing Business As	NORTHERN INDUSTRIAL ELECTRIC		
Address	2435 RADIO LN REDDING, CA 96001-3810	Phone	(530) 246-2366
		FAX	(530) 246-2368
Email	<a href="mailto:nie01@sbcglobal.net">nie01@sbcglobal.net</a>		
Business Types	Construction		
Service Areas	Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Lake, Lassen, Mendocino, Modoc, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba,		
Keywords	electrical industrial and highway services		
Construction License Types	A - General Engineering B - General Building Contractor C-10 - Electrical (general)		
Classifications	721410 - Highway and road construction services 721515 - Electrical system services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Oct 31, 2013	Nov 30, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Nov 18, 2011	Nov 30, 2013
SB (Micro)	Expired	Nov 2, 2009	Nov 30, 2011
SB (Micro)	Expired	Mar 14, 2006	Aug 31, 2009
SB	Expired	Jan 23, 2004	Apr 30, 2006
SB	Expired	Dec 18, 2000	Nov 30, 2003
SB	Expired	Jan 9, 1998	Dec 31, 2000

Home Labor Law ILOSHA Safety & Health Workers' Comp Paid Family Leave Agricultural Workers' Compensation Disability Office Forms

Public Works

### Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year:

PWC Registration Number:

Contractor Legal Name:  Contractor License Lookup

License Number:

County:

Export as: [Excel](#) | [PDF](#)

#### Search Results

One registered contractor found. 1

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
<a href="#">View</a>	NORTHERN INDUSTRIAL ELECTRIC	1000008129	SHASTA	REDDING	07/02/2015	06/30/2016

v2.20150806c

#### About DIR

- [Who we are](#)
- [DIR Divisions, Boards & Commissions](#)
- [Contact DIR](#)

#### Work with Us

- [Licensing, registrations, certifications & permits](#)
- [Notification of activities](#)
- [Public Records Act](#)

#### Learn More

- [Site Map](#)
- [Frequently Asked Questions](#)
- [Jobs at DIR](#)

[Conditions of Use](#) | [Privacy Policy](#) | [Disclaimer](#) | [Disability accommodation](#) | [Site Help](#)

Copyright © 2015 State of California



**CONCRETE INC.**

1079 Sunrise Ave Ste B 353  
ROSEVILLE, CA 95661

1300 Clay, Suite 600  
OAKLAND, CA 94612

OFFICE PHONE: (916) 539.6652  
FAX: (866) 878. 2769

Keaven@KandGconcrete.com  
Gguillory@KandGconcrete.com

Today's Date: November 9<sup>th</sup>, 2015

Bid Date: November 18<sup>th</sup>, 2015

Attention: ESTIMATORS

**PROJECT:** CALTrans 02-0E0904 Replace bridge, realign roadway Shasta County

**DBE QUOTE**

**Pump, Place, Finish, and Shotcrete**

We propose to furnish all labor, equipment to complete the P.P.F, and Shotcrete portion of all concrete on this project. This proposal can be separated or used in its entirety with the exception of concrete pumping.

*CONCRETE PUMPING RATES TERMS AND CONDITIONS ARE BASED ON PUMPING ALL CONCRETE ON THIS PROJECT*

LP	\$165.00 per hour	\$4.00 per yard
28M. 90' Boom	\$170.00 per hour	\$3.00per yard
36M 118' Boom	\$175.00 per hour	\$3.00 per yard
42M 135' Boom	\$205.00 per hour	\$3. 00 per yard
46M 140' Boom	\$220.00 per hour	\$3.00 per yard
52M 160' Boom	\$325.00 per hour	\$3.25 per yard
58M 180' Boom	\$375.00 per hour	\$3.50 per yard

- \* All pumps have a 5-hour minimum. Billing Starts from leave yard, to return to yard at the machine rate.
- \* Cancellations must be 3 hours before scheduled arrival time or a two hour cancelation charge will apply.
- \* Contractor is responsible for any cost that accrue because of un-pump able concrete or costs that are related to forging objects which come out of Concrete delivery trucks. Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.

www.KandGconcrete.com

CSLB Lic # 982137 DBE Cert # 38962, EXP: 11/2018, BART Cert # 4038, PUC Cert # 11050070  
SBE # 1752924 BUSINESS LICENSE # 1001644 DUNS# 96-734-5831 DIR # 1000004003

- \* K & G Concrete Inc. will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- \* If assured performance is required, Stand-By Pumps are available at market rates.
- \* When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- \* Additional Charges: \$100.00 road permit; 6 % fuel charge; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Washout Pool \$100.00 ea. (upon request) Hose Charge of \$ 1.00 per foot after 200 feet.
- \* Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- \* Contractor to provide SWPPPS approved prime off and washout area.
- \* K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- \* A 6% monthly finance charge will be applied to account BALANCES over 30 days.
- \* Concrete Pumping rates will increase 5 % July 1st 2016, and another 5% every July 1st.
- \* Quote is valid 90 days from above price quote sent date.

### LABOR TO PLACE AND OR FINISH CONCRETE WORK OPTION

2-man crew to place all concrete on this project..... \$200.00 per hour  
 ADD steel Trial Finish .....\$25.00 per hour  
 All labor has 4-8-hour minimum. Overtime will apply when applicable labor is estimated lump sum rate.  
 K&G will not be responsible for finish, grade or elevation unless K&G establishes grade per any contractual agreements.  
 Labor Wages increase 5% June 1st every year.  
 NAICS Code 238110 Poured Concrete Foundation and Structural. Work Category Code C2800 Concrete


### SHOTCRETE WETMIX OPTION

\$ 330.00 per yard with 90-yard min includes material, pump, nozzleman, 5-man crew,  
 Certification ID: 1263030  
 Dry Season Cert # 12288  
 Wet Season Cert # 131614  
 Taylor, Ernest K  
 ACI SHOTCRETE NOZZLEMAN DRY MIX PROCESS, VERTICAL & OVERHEAD POSITIONS  
 Expires: February 9, 2018 Newcastle, CA 95658-0749  
 Taylor, Ernest K  
 ACI SHOTCRETE NOZZLEMAN WET MIX PROCESS, VERTICAL & OVERHEAD POSITIONS  
 Expires: August 1, 2018  
 Newcastle, CA 95658-0749

THIS PROPOSAL IS VALID FOR A PERIOD OF 30 DAYS. IF NOT ACCEPTED IN WRITING WITHINE 30 DAYS, THIS PROPOSAL SHALL LAPSE AND BE VOID. THIS QUOTATION IS SPECIFIC TO THE CONTRACTOR AND PROJECT REERENCED ABOVE AND SHALL NOT BE BINDING ON K&G CONCRETE UNLESS IT IS ACCEPTED IN WRITING AND BUYER DEMONSTRATES FINANCIAL RESPONSIBILITY REASONABLY SATIFACTORY TO K&G CONCRETE. SHOULD K&G COMMENCE LITIGATION TO ENFORCE PAYMNT, THE PREVAILING PARTY SHALL BE ENTITLED TO REASONABLE ATTORNEYS FEES AND COURT COST. CONTRACTOR WILL IDEMNIFY, HOLD HARMLESS AND DEFEND K&G CONCRETE AGAINST ANY AND ALL LOSSES, DAMAGES, LIABILTTIES AND CLAIMS OF ANY KIND WHATSOEVER, INCLUDING REASONABLE ATTORNEYS FEES AND COURT COST, WHICH ARISE DIRECTLY FOR INDIRECTLY OUT OF CONTRACTORS PURCHASE PURSUANT TO THIS PURSUANT TO THIS PURCHASE AGREEMENT, INCLUDING UT NOT LIMITED TO INJURIES TO PROPERTY AND PERSONS, INCLUDING DEATH. THIS INDEMNITY APPLIES REGARDLESS OF ANY NEGLIGENT ACT OR OMISSION OF K&G CONCRETE OR ITS AGENTS OR EMPLOYEES.

Your time and efforts are very much appreciated.

www.KandGconcrete.com  
 CSLB Lic # 982137 DBE Cert # 38962, EXP: 11/2018, BART Cert # 4038, PUC Cert # 11050070  
 SBE # 1752924 BUSINESS LICENSE # 1001644 DUNS# 96-734-5831 DIR # 1000004003



CONCRETE INC.

1079 Sunrise Ave Ste B 353  
ROSEVILLE, CA 95661

1300 Clay, Suite 600  
OAKLAND, CA 94612

OFFICE PHONE: (916) 539.6652  
FAX: (866) 878. 2769

Keaven@KandGconcrete.com  
Gguillory@KandGconcrete.com

Today's Date: 11.16.15

Bid Date: 11.16.15

Attention: MCM Construction

PROJECT: DOG CREEK 02-0E0904

DBE QUOTE

Supply, Pump, Place, Finish, and Shotcrete

We propose to furnish all material, labor, equipment to complete the S, P.P.F, and Shotcrete portion of all concrete on this project. This proposal can be separated or used in its entirety with the exception of concrete pumping.

MIX	PSI	ADMIX	PRICE
Class 1	4000	7.18 sx	\$ 146.50
Class 2	3600	6.28	\$ 139.00
Minor 6%	2500		\$ 136.00
Minor Weed Barrier concrete			\$ 202.00
Class 1	4000	8.51 sx 6% air deck mix	\$ 230.50
Above mixes includes 1.75 gallons cy SRA 3lbs Macro & 1 lb Micro fiber cy .. cost less SRA & Fibers			\$ 153.50
ADVA 190 High range water reducer			\$ \$.30 per fl oz
Recover Hydration stabilizer			\$ .30 per fl
Hot water . \$ 4.00 per yard . Eclipse 4500 ARA Ad Mix \$ .30 per fl oz .			
Trial Batch			\$ 600.00 ea test

www.KandGconcrete.com

CSLB Lic # 982137 DBE Cert # 38962, EXP: 11/15/2018 ,, BART Cert # 4038 ,, PUC Cert # 11050070  
SBE # 1752924 BUSINESS LICENSE # 1001644 DUNS# 96-734-5831 DIR # 1000004003

**TERMS RATES CONDITINS FOR SUPPLYING CONCRETE ALL LATE FEES WILL BE PAID BY CONTRACTOR**

**SALES TAX.** Prices do not include any sales, excise or other applicable taxes now in effect or which may be imposed hereafter, and same is for the account of Buyer, when and where applicable.

**PRICING.** Unless stated, prices exclude admixtures, color or any other additions for temperature or set control.

Resubmittals required due to insufficient bidding

**PRICE INCREASE:** April 1 2016 ADD \$ 4.00 per yard .October 1<sup>st</sup> 2016 ADD \$ 400. Per yard . April 1<sup>st</sup> 2017 ADD \$ 4.00 per yard

**STAND BY TIME.** \$ 3.50 per minute after 5 minute per yard

**SHORT LOAD FEES.** orders under 5 yds \$ 60.00 per yard 3 yds or les \$ 100.00 per yard

**HOURS OF OPERATION** (4.00 am – 6.00 pm)

**PREMIUM TIME** ADD \$ 30.00 per yard pulse \$600.00 plant fee

**SATURDAY** ADD \$ 6.00 per yard

**CARB FEE.** ADD \$ 45.00 per load

**CEMENT AJUSTMENT** \$ 7.50 ( + or - ) per sack per cy

***CONCRETE PUMPING RATES TERMS AND CONDITIONS ARE BASED ON PUMPING ALL CONCRETE ON THIS PROJECT***

LP	\$165.00 per hour	\$4.00 per yard
28M. 90' Boom	\$170.00 per hour	\$3.00per yard
36M 118' Boom	\$175.00 per hour	\$3.00 per yard
42M 135' Boom	\$205.00 per hour	\$3.00 per yard
46M 140' Boom	\$220.00 per hour	\$3.00 per yard
52M 160' Boom	\$325.00 per hour	\$3.25 per yard
58M 180 Boom	\$ 375.00 per hour	\$ 3.50 per yard

- All pumps have a 5-hour minimum. Billing Starts from leave yard to return at the machine rate.
- Cancellations must be 3 hours before scheduled arrival time or a three-hour cancelation charge will apply.
- Contractor is responsible for any cost that accrue because of un-pump able concrete or costs that are related to forging objects which come out of Concrete delivery trucks. Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.

[www.KandGconcrete.com](http://www.KandGconcrete.com)

CSLB Lic # 982137 DBE Cert # 38962, EXP: 11/15/2018 ,, BART Cert # 4038 ,, PUC Cert # 11050070  
SBE # 1752924 BUSINESS LICENSE # 1001644 DUNS# 96-734-5831 DIR # 1000004003

- K & G Concrete Inc. will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- If assured performance is required, Stand-By Pumps are available at market rates.
- When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- Additional Charges. \$100.00 road permit; 6 % fuel charge; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Washout Pool \$100.00 ea. (upon request) Hose Charge of \$ 1.00 per foot after 200 feet.
- Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- Contractor to provide SWPPPS approved prime off and washout area.
- K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- A 6% monthly finance charge will be applied to account BALANCES over 30 days.
- Concrete Pumping rates will increase 5 % July 1st 2016, and another 5% every July 1st.
- Quote is valid 90 days from above price quote sent date.

### LABOR TO PLACE AND OR FINISH CONCRETE WORK OPTION

2-man crew to place all concrete on this project..... \$200.00 per hour  
 ADD steel Trial Finish .....\$25.00 per hour  
 All labor has 4-8-hour minimum. Overtime will apply when applicable labor is estimated lump sum rate.  
 K&G will not be responsible for finish, grade or elevation unless K&G establishes grade per any contractual agreements. Labor  
 Wages increase 5% June 1st every year.  
 NAICS Code 238110 Poured Concrete Foundation and Structural. Work Category Code C2800 Concrete

### SHOTCRETE WETMIX OPTION

\$ 350.00 per yard with 90-yard min includes material, pump, nozzleman, 5-man crew,  
 Certification ID. 1263030  
 Dry Season Cert # 12288  
 Wet Season Cert # 131614  
 Taylor, Ernest K  
 ACI SHOTCRETE NOZZLEMAN DRY MIX PROCESS, VERTICAL & OVERHEAD POSITIONS  
 Expires. February 9, 2018 Newcastle, CA 95658-0749  
 Taylor, Ernest K  
 ACI SHOTCRETE NOZZLEMAN WET MIX PROCESS, VERTICAL & OVERHEAD POSITIONS  
 Expires. August 1, 2018

Newcastle, CA 95658-0749

THIS PROPOSAL IS VALID FOR A PERIOD OF 90 DAYS. IF NOT ACCEPTED IN WRITING WITHIN 90 DAYS, THIS PROPOSAL SHALL LAPSE AND BE VOID. THIS QUOTATION IS SPECIFIC TO THE CONTRACTOR AND PROJECT REFERENCED ABOVE AND SHALL NOT BE BINDING ON K&G CONCRETE UNLESS IT IS ACCEPTED IN WRITING AND BUYER DEMONSTRATES FINANCIAL RESPONSIBILITY REASONABLY SATISFACTORY TO K&G CONCRETE. SHOULD K&G COMMENCE LITIGATION TO ENFORCE PAYMENT, THE PREVAILING PARTY SHALL BE ENTITLED TO REASONABLE ATTORNEYS FEES AND COURT COST. CONTRACTOR WILL INDEMNIFY, HOLD HARMLESS AND DEFEND K&G CONCRETE AGAINST ANY AND ALL LOSSES, DAMAGES, LIABILITIES AND CLAIMS OF ANY KIND WHATSOEVER, INCLUDING REASONABLE ATTORNEYS FEES AND COURT COST, WHICH ARISE DIRECTLY OR INDIRECTLY OUT OF CONTRACTORS PURCHASE PURSUANT TO THIS PURCHASE AGREEMENT, INCLUDING BUT NOT LIMITED TO INJURIES TO PROPERTY AND PERSONS, INCLUDING DEATH. THIS INDEMNITY APPLIES REGARDLESS OF ANY NEGLIGENT ACT OR OMISSION OF K&G CONCRETE OR ITS AGENTS OR EMPLOYEES.

Your time and efforts are very much appreciated.

[www.KandGconcrete.com](http://www.KandGconcrete.com)

CSLB Lic # 982137 DBE Cert # 38962, EXP: 11/15/2018, BART Cert # 4038, PUC Cert # 11050070  
SBE # 1752924 BUSINESS LICENSE # 1001644 DUNS# 96-734-5831 DIR # 1000004003

PROPOSAL

J.F. SHEA CONSTRUCTION, INC.

GENERAL ENGINEERING CONTRACTORS

17400 Clear Creek Road

Redding, Ca.

530-246-4292 / 530 249-9940 fax

Contractor License No. CA. #769989-A

CA. DIR #1000001536

<b>SUBMITTED TO:</b>	MCM	<b>Job Description:</b>	Sidehill Viaduct
		<b>Bid Date:</b>	11/19/2015
		<b>Contract Number:</b>	02-0E0904
		<b>Architect/Engineer:</b>	Cal Trans
<b>Attention:</b>	ESTIMATOR		
<b>Phone:</b>	<b>Email:</b>	<b>Fax:</b>	

Item	Description	Approx. Quantity	Unit	Unit Price	Amount
X 5	Traffic Control (Partial)	1	LS	\$150,000.00	\$150,000.00
X 11	Portable Changeable Message Sign (LS)(Partial)	1	LS	\$10,000.00	\$10,000.00
12	Temporary Railing (Type K)	12,200	LF	\$15.50	\$189,100.00
13	Temporary Crash Cushion Module	56	EA	\$205.00	\$11,480.00
38	Abandon Culvert (LF)	210	LF	\$22.00	\$4,620.00
39	Obliterate Surface	3,290	SQYD	\$12.00	\$39,480.00
47	Remove Culvert (LF)	320	LF	\$68.00	\$21,760.00
48	Remove Downdrain (EA)	2	EA	\$1,150.00	\$2,300.00
49	Remove Inlet	11	EA	\$1,630.00	\$17,930.00
50	Remove Headwall	1	EA	\$2,875.00	\$2,875.00
X 55	Prepare Concrete Bridge Deck Surface	34,000	SQFT	\$0.52	\$17,680.00
K 56	Furnish Polyester Concrete Overlay	2,840	CF	\$86.00	\$244,240.00
X 57(F)	Place Polyester Concrete Overlay	34,000	SQFT	\$1.40	\$47,600.00
59	Sand Backfill	12	CY	\$25.00	\$300.00
65	Roadway Excavation	72,500	CY	\$35.00	\$2,537,500.00
66	Shoulder Backing	1,180	Ton	\$32.00	\$37,760.00
67(F)	Structure Excavation (Bridge)**	2,920	CY	\$83.50	\$243,820.00
68(F)	Structure Backfill (Bridge)**	1,590	CY	\$85.50	\$135,945.00
69	Ditch Excavation	140	CY	\$54.00	\$7,560.00
74	Class 2 Aggregate Base (CY)	7,100	CY	\$48.00	\$340,800.00
75	Replace Asphalt Concrete Surfacing	93	CY	\$470.00	\$43,710.00
76	Hot Mix Asphalt (Type A)	10,700	Ton	\$85.00	\$909,500.00
78	Data Core	1	LS	\$5,500.00	\$5,500.00
79	Place Hot Mix Asphalt Dike (Type A)	240	LF	\$9.00	\$2,160.00
80	Place Hot Mix Asphalt Dike (Type D)	200	LF	\$9.00	\$1,800.00
81	Place Hot Mix Asphalt Dike (Type F)	140	LF	\$9.00	\$1,260.00
82	Place Hot Mix Asphalt (Miscellaneous Area)	90	SQYD	\$27.00	\$2,430.00
83	Tack Coat	13	Ton	\$700.00	\$9,100.00
92(F)	Minor Concrete (Minor Structure)	16	CY	\$2,051.00	\$32,816.00
109	Concrete Backfill (Pipe Trench)	5	CY	\$200.00	\$1,000.00
110	12" Corrugated Steel Pipe	130	LF	\$56.00	\$7,280.00
111	24" Corrugated Steel Pipe (.109" Thick)	320	LF	\$124.00	\$39,680.00
112	48" Corrugated Steel Pipe (.138" Thick)	310	LF	\$204.00	\$63,240.00
113	Permeable Material (Blanket)	2.3	CY	\$500.00	\$1,150.00
114	8" Alternative Pipe Underdrain	590	LF	\$177.00	\$104,430.00
115	24" Corrugated Steel Pipe Downdrain (.109" Thick)	91	LF	\$110.00	\$10,010.00
116	Flume Downdrain	26	LF	\$129.00	\$3,354.00
117	Tapered Inlet	2	EA	\$911.00	\$1,822.00
118	Flume Anchor Assembly	3	LF	\$100.00	\$300.00
119	12" Alternative Pipe Downdrain	28	LF	\$130.00	\$3,640.00
120	36" Corrugated Steel Pipe Inlet (.109" Thick)	28	LF	\$610.00	\$17,080.00
121	36" Corrugated Steel Pipe Riser (.109" Thick)	23	LF	\$239.00	\$5,497.00
124	48" Steel Flared End Section	1	EA	\$1,130.00	\$1,130.00
125	Rock Slope Protection (Streambed)	30	CY	\$255.00	\$7,650.00
126	Rock Slope Protection (Light, Method B) (CY)	65	CY	\$138.00	\$8,970.00
127	Rock Slope Protection (No.2, Method B) (CY)	190	CY	\$152.00	\$28,880.00
X 130(F)	Miscellaneous Iron and Steel	3,392	LB	\$2.00	\$6,784.00
156	Mobilization Partial	1.00	LS	\$510,000.00	\$510,000.00

MCM  
 = 7 \$ 390,000  
 17 DM  
 400,000  
 12/12

THE ABOVE WORK SHALL BE PERFORMED FOR THE APPROXIMATE TOTAL AMOUNT OF \$5,892,923.00

\*\*SEE INCLUSIONS, EXCLUSIONS AND NOTES ON PAGE 2\*\*

530 246-4292

See pages 3 & 4 for Special and General Conditions  
Addenda 1, 2 & 3 noted

- INCLUSION #6  
IF NEEDED

**ACCESS ROAD: \$885,000.00**

INCLUDES: Build access from Southend for approximately 950lf.  
.50' Class 2 base, .25' of Asphalt. Remove and restore to original contours. Engineering. ✓

EXCLUDES: Erosion Control, BMP's, SWPPP, WPCP, retaining walls, temporary drainage systems, trestle, shoring.

**\*\*ITEM 67(F) & 68(F)**

INCLUDES: Excavation and Backfill in accordance with the contract plans and specifications for Bent 2 Lt & Rt, Bent 6 Lt&Rt, Abutments 1&9.

EXCLUDES: Hoisting and lowering spoils and structure backfill material from/to pier site and trestle. Lowering or removing equipment from pier site. Any work at Dog Creek Bridge.

NOTE: Prime Contractor will lower excavation equipment and materials from trestle to pier locations. Prime to hoist spoils from pier location to trestle. J.F. Shea to off haul spoils stockpiled on trestle by prime.

**\*\*NOTE\*\***

CONTRACT BID ITEM NUMBERS, 5,65,74,75,76,156 AND ACCESS ROAD ARE NON-DEVISABLE.

**\*\*NOTE\*\***

PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS: J.F. SHEA WILL OPT-IN

**DBE: SUPPLY ASPHALT OIL (BID ITEM # 76) = \$200,000.00**

*This proposal is offered for acceptance within 30 days*

*This agreement shall become binding only upon the Seller's written acceptance hereof in the space indicated below; or upon Seller's commencing performance and upon such acceptance or commencement of performance shall constitute the entire contract and be binding upon the parties hereto, there being no covenants, promises or agreements, written or otherwise, except as herein set forth including on the reverse side hereof.*

J.F.SHEA CONSTRUCTION, INC.

PROJECT: 02-0E0904

11/19/2015

**EXCLUSIONS OF PROJECT PROPOSAL** (These exclusions shall become part of any subsequent contract)

*The following costs are specifically **not** included in this proposal, unless the activity is expressly stated in the proposed scope of work. This list is not necessarily an exhaustive list.*

- 1) Any and all bonds specific to this project. Bond Rate is 1%.
- 2) Permits, fees, engineering, surveying, survey monuments, inspections.
- 3) Obtaining right-of-way for construction operations and/or access to the site.
- 4) Obtaining encroachment permits.
- 5) Site clearing, stripping, demolition of surface or buried debris. Removing vegetation or power washing.
- 6) Screening of excavated material, soil pesticides, soil sterilization, soil treatment or amendment.
- 7) Interference from others, their equipment, and/or installed work.
- 8) Removal and/or replacement of unsuitable subgrade.
- 9) Lead compliance plan
- 10) Adjusting or locating utilities
- 11) Capping, sealing or abandoning of wells.
- 12) **Railroad Insurance, Railroad flagging, Railroad notification for flagging, Railroad permits,**
- 13) Asbestos plan or removal
- 14) Installation of underground facilities, irrigation systems or electric utilities.
- 15) Prime coats, fog seals, slurry seals or micro surfacing.
- 16) SWPPP, dust control plan, water pollution plan, storm water control, erosion control, straw mulching, planting, seeding, silt fence, site winterization or restoration to pre-winter condition.
- 17) Progress Schedule (Critical Path).
- 18) Electrical facility repairs or installation.
- 19) Working weekends
- 20) Contractor supplied biologist
- 21) Architectural pavement stamping/texturing/pavers.
- 22) Permanent or temporary striping or pavement markings.
- 23)
- 24) Maintenance of floppies or temporary tape.
- 25) Repairs to existing roadways for damage caused by construction traffic other than J.F. Shea activities
- 26) Winter maintenance, including pumping rainwater, constructing temporary roads, soil treatments or other work to make the site workable during times of inclement weather.
- 27)
- 28)
- 29) Landscape grading, header boards, import or placement of topsoil, over excavation or backfill of planters, planter strips or lawn areas.
- 30) Concrete (curbs, sidewalks, driveways, slabs, pads, valley gutters, trash enclosures, etc.) and all preparatory work for concrete.

Please initial \_\_\_\_\_

PROJECT: 02-0E0904  
11/19/2015

**TERMS OF PROJECT PROPOSAL** (These terms shall become part of any subsequent contract)

- 1) This is a unit price based contract; actual pay quantities based on work performed for this project.
- 2) **Drill & Blast for our work only.**
- 3) **Rocksaw included for item No. 114 - 8" underdrain (10' deep)**
- 4) We have based our proposal on being awarded all of the work included in this quotation and the entire project being constructed concurrently under one contract. If portions of work are to be deducted from JFS scope of work, we will revise our proposal
- 5) Unless otherwise expressly stated, this proposal is based on paving being performed in the calendar year 2016 - 2017. If paving cannot be completed in this timeframe, additional costs for labor, energy surcharges, increase in material transportation costs or liquid asphalt price. escalations, will be added to the final contract price
- 6) Price includes 2 mobilizations for asphalt paving.
- 7) A minimum of three weeks notice with a schedule is required to schedule a move-in, subject to minor adjustments. Project schedule shall be mutually agreeable to JFS, prime Contractor and Owner/Client.
- 8) Schedules are subject to extensions caused by unfavorable weather conditions, lack of site accessibility, labor disputes, delay of material deliveries, vandalism, and/or acts of God.
- 9) Our proposal is based on having clear, unobstructed continuous access to all areas of work for each stage of work.
- 10) All oil payment adjustments for price index fluctuations will be paid to J.F. Shea as per section 9-1.07.
- 11) Any overtime requested by the Prime Contractor or Owner/Client to expedite completion will be subject to additional charges that will be negotiated prior to performance of the work.
- 12)
- 13) The site has been represented to JFS as being free from hazardous and/or toxic substances. JFS shall not be responsible for testing to determine the presence or absence of hazardous and/or toxic substances, nor the removal of any liability that might otherwise be incurred by JFS as a result of the presence of any hazardous and/or toxic substances at , or under, the site, or in any fill material.
- 14) This proposal excludes wet weather conditions, soil stabilization work, lime treatment or stabilization fabric. Any work requested by the Owner/Client to be performed in inclement weather or over optimum moisture conditions will result in additional costs that will be negotiated by the Owner/Client.
- 15) Existing soils onsite are figured to be suitable for all project applications. Handling of spoils generated by others is Not included in this proposal.
- 16) If required, prime contractor is responsible to furnish, install, set elevations, maintain and remove grade control wire within 4 feet of edge of new asphalt paving structural sections for HMA paving operations.
- 17) Prices are based on placing a single lift of asphalt paving for lift thicknesses up to 3". Dividing single-lift sections into multi-lift sections will result in additional costs that will be negotiated prior to performance of the work.
- 18) Prices are based on using contract required HMA in conformance with 2010 Standard Specifications.
- 19) Aggregate base and AC paving is based on finish grade and thickness tolerances as detailed in the contract specifications, therefore the structural section dimensions shown on the plans are to be interpreted as average depths and not minimum depth.
- 20) When SS-1 fog seal is included in our proposal, it is our intent to apply the seal immediately after paving. Any delay caused by the Owner/Client could result in added cost for sweeping and washing.
- 21) JFS will not honor any "back-charges" or deductions in payment that have not been authorized in writing by an authorized agent of JFS.
- 22) All change orders shall be in writing and signed by J.F.Shea prior to beginning any extra work.
- 23) JFS will perform its contract work in accordance with project specifications and industry standard practice. JFS does not assume responsibility for damages, losses or overruns due to unsuitable soil conditions, failed sub grade, poor design or actions of others.
- 24) This proposal is based on using conventional construction equipment and practices. We are not responsible for structure damage resulting from vibrations from our equipment or any reason other than negligence.
- 25) Material and workmanship warranty is limited to one year from physical completion of JFS contract work.
- 26) This project is subject to California Mechanic's Lien Laws.
- 27) J.F.Shea to be listed as subcontractor on the project for the owner.
- 28) No Retention
- 29) Owner paid quantities to be paid to J.F. Shea within 10 day's of prime contractor receiving payment from owner.
- 30) In any action or proceeding to enforce the provisions of this Agreement, the prevailing party shall be entitled to reasonable attorney's fees in addition to costs and necessary disbursements.

Please initial \_\_\_\_\_



# Third Bidder

11-25-15A10:53 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: MCM Construction, Inc.  
 Contract No.: 02-0E0904

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
SEE EXHIBIT 1	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: MCM Construction, Inc.  
Contract No.: 02-0E0904

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE EXHIBIT 4			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

MCM EMAILED ALL DBE FIRMS WITH A LISTED EMAIL A LINK TO PLANS & SPECS ON 11/11/15.

SEE EXHIBIT 5

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

ALTHOUGH OFFERED, NO ASSISTANCE WAS REQUESTED BY ANY FIRM.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

ALTHOUGH OFFERED, NO ASSISTANCE WAS REQUESTED BY ANY FIRM.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SEE EXHIBIT 6

9. Include additional data to support a demonstration of good faith efforts.

NO ADDITIONAL DATA.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

**EXHIBIT 1 - to Contract No. 02-0E0904 Good Faith Effort Submittal**  
**MCM CONSTRUCTION, INC.**  
**\$33,037,955.00 is MCM's Bid Total**

ITEM OF WORK OFFERED	BIDDER NORMALLY PERFORMS ITEM	Item Broken Down to Facilitate Participation	Amount (\$)	Percentage of Contract
Lead Compliance Plan	YES	Yes	\$5,000.00	0.02%
Construction Area Signs	YES	Yes	\$15,000.00	0.05%
Traffic Control System	YES	Yes	\$190,000.00	0.58%
Temporary Striping & Marking	YES	Yes	\$65,100.00	0.20%
Channelizer	NO	Yes	\$20,000.00	0.06%
Temporary Marker	No	Yes	\$6,500.00	0.02%
PCMS	No	Yes	\$50,000.00	0.15%
K-Rail	No	Yes	\$195,200.00	0.59%
SWPPP	No	Yes	\$131,200.00	0.40%
Temporary Erosion Control	No	Yes	\$81,200.00	0.25%
Street Sweeping	No	Yes	\$50,000.00	0.15%
Temporary Fence (Type ESA)	No	Yes	\$5,050.00	0.02%
Treated Wood Waste	No	Yes	\$5,700.00	0.02%
Biologist	NO	Yes	\$12,000.00	0.04%
Removals	NO	Yes	\$138,990.00	0.42%
Polyester Concrete Overlay	No	Yes	\$378,000.00	1.14%
Underground	No	Yes	\$116,400.00	0.35%
Bridge REmoval	No	Yes	\$425,000.00	1.29%
Clearing and Grubbing	Yes	Yes	\$500,000.00	1.51%
Dust Palliative	No	Yes	\$40,000.00	0.12%
Roadway Ex	No	Yes	\$2,537,500.00	7.68%
Erosion Control/Hydroseed	No	Yes	\$171,500.00	0.52%
Finishing Roadway	No	Yes	\$25,000.00	0.08%
Class 2 AB	No	Yes	\$390,500.00	1.18%
Replace AC Surfacing	YES	Yes	\$46,500.00	0.14%
HMA	YES	Yes	\$1,021,000.00	3.09%
Shoulder Rumble Strip	YES	Yes	\$6,600.00	0.02%
HMA Dike	YES	Yes	\$5,800.00	0.02%
Tack Coat	NO	Yes	\$9,100.00	0.03%
CIDH	No	Yes	\$3,211,600.00	9.72%
Prestressing	No	Yes	\$200,000.00	0.61%
Ready Mix Concrete	No	Yes	\$1,522,075.00	4.61%
Minor Concrete	Yes	Yes	\$32,000.00	0.10%
Isolation Bearings	No	Yes	\$210,000.00	0.64%
Joint Seal	No	Yes	\$92,000.00	0.28%
Rebar	No	Yes	\$2,433,350.00	7.37%
Waterproofing	No	Yes	\$17,000.00	0.05%
Column Casing	No	Yes	\$935,000.00	2.83%
Composite Casing	YES	Yes	\$1,008,000.00	3.05%
Signs	NO	Yes	\$12,230.00	0.04%
Concrete Backfill	No	Yes	\$1,250.00	0.00%
Drainage	No	Yes	\$253,245.00	0.77%
RSP	No	Yes	\$39,500.00	0.12%
Misc Iron and Steel/Misc Metal	Yes	Yes	\$18,784.00	0.06%

Cable Mesh Attenuator System	No	Yes	\$116,640.00	0.35%
Double Twisted Wire Mesh Attenuator System	No	Yes	\$659,000.00	1.99%
Marker & Delineator	No	Yes	\$4,370.00	0.01%
Railing & Barriers	No	Yes	\$241,750.00	0.73%
Thermoplastic Striping	No	Yes	\$34,700.00	0.11%
Marker	YES	Yes	\$12,000.00	0.04%
Electrical	NO	Yes	\$106,000.00	0.32%
<b>TOTALS</b>			<b>\$16,318,345.00</b>	<b>53.89%</b>



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

**P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562**

**Estimator: Ron Burch**

**Plans Contact: Marlana Pena**

**An Equal Opportunity Employer & Union Contractor**

**Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562**

**YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_**

11/19/15 Lakewood  
02-DE0904

Back To Query Form

**Search Returned 114 Records**

Fri Oct 09 11:09:07 PDT 2015

**Query Criteria**

District: 02

Naics Category: 23 Construction

Work Codes: C0651 CONCRETE & CEMENT SUPPLIER C1200 CONSTRUCTION AREA SIGNS  
C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1575  
REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1801 DUST PALLIATIVE C1901  
ROADWAY EXCAVATION C2021 HYDROSEEDING C2030 EROSION CONTROL C2066  
TEMPORARY EROSION CONTROL C2201 FINISHING ROADWAY C2301 PIPELINE, DRAIN  
INSPECTION & CLEANING C2602 AGGREGATE BASE C3000 Concrete Pumping C3901  
ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE  
ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING  
C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE  
STRUCTURE C5110 CONCRETE SURFACE FINISH C5111 CONCRETE OVERLAY, DRILL &  
BOND C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5401  
WATERPROOFING C5620 ROADSIDE SIGN C6650 CORRUGATED METAL PIPE (CSP) C6900  
DOWNDRAIN C7006 CORRUGATED STEEL PIPE INLET & RISER C7035 WELDED STEEL  
PIPE C7200 ROCK SLOPE PROTECTION C7500 MISC IRON & STEEL FRAME, COVER &  
GRATE C7505 MISC BRIDGE METAL PUMPING PLANT METAL C8000 FENCING  
CONTRACTOR C8001 TEMPORARY FENCING C8201 OBJECT MARKER C8320 METAL  
BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391  
METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8501  
PAVEMENT MARKING C8609 TRAFFIC COUNT STATION C8851 Lead Compliance C8852

SWPPP Planning

Firm Type: DBE

<b>Firm ID</b>	41039
<b>Firm/DBA Name</b>	6 RIVERS CONSTRUCTION, INC.
<b>Address Line1</b>	200 REDWOOD GROVE RD
<b>Address Line2</b>	
<b>City</b>	HOOPA
<b>State</b>	CA
<b>Zip Code1</b>	95546
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 1431
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	HOOPA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95546
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	6riversconstruction@gmail.com
<b>Contact Name</b>	ZANE E JR GRANT
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	515-7563
<b>Alt Area Code</b>	( 530 )
<b>Alt Phone Number</b>	625-4716
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	625-5423
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	08; 12; 23; 45; 47; 53;
<b>Districts</b>	01; 02;
<b>DBE NAICS</b>	237310; 238910;

*called 11/18*

*no bid.  
Zane*

ACDBE NAICS

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2030 EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 5270  
**Firm/DBA Name** A B S L CONSTRUCTION  
**Address Line1** 29393 PACIFIC ST  
**Address Line2**  
**City** HAYWARD  
**State** CA  
**Zip Code1** 94544  
**Zip Code2**

*Called 11/12*

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE  
**EMail** daryl@abslconstruction.com  
**Contact Name** LUIS M. ALLENDE

**Area Code** (510)  
**Phone Number** 727-0900  
**Alt Area Code** (  
**Alt Phone Number**  
**Fax Area Code** (510)  
**Fax Phone Number** 727-0910

*Nobla - Darryl*

**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310; 238110; 238120; 238910;

ACDBE NAICS

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 219  
**Firm/DBA Name** A C DIKE CO  
**Address Line1** 2788 VENTURE DR.  
**Address Line2**  
**City** LINCOLN  
**State** CA  
**Zip Code1** 95648  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**

**Mailing Zip Code2**  
**Certification Type**  
**Email**  
**Contact Name**  
**Area Code**  
**Phone Number**  
**Alt Area Code**  
**Alt Phone Number**  
**Fax Area Code**  
**Fax Phone Number**  
**Agency Name**  
**Counties**  
**Districts**  
**DBE NAICS**

DBE  
 email@acdike.com  
 GEORGETTE MC CLAIN  
 (916)  
 645-7747  
 (  
 (916)  
 645-9618  
 DEPARTMENT OF TRANSPORTATION  
 00;  
 00;  
 237990; 238110; 238120; 238910;

*Called 11/12*

*Bidding - Dave*

**ACDBE NAICS**

**Work Codes**

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;  
 A General Engineering Contractor;

**Licenses**  
**Trucks**  
**Gender**  
**Ethnicity**  
**Firm Type**

F  
 CAUCASIAN  
 DBE

**Firm ID**  
**Firm/DBA Name**  
**Address Line1**  
**Address Line2**  
**City**  
**State**  
**Zip Code1**  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**

40742  
 A S CONTRACTORS, INC.  
 5347 COLE ROAD  
 MARIPOSA  
 CA  
 95338

*Called 11/12*

**Email**  
**Contact Name**  
**Area Code**  
**Phone Number**  
**Alt Area Code**  
**Alt Phone Number**  
**Fax Area Code**  
**Fax Phone Number**  
**Agency Name**  
**Counties**  
**Districts**  
**DBE NAICS**

DBE  
 deni@sti.com  
 DENI SMITH  
 (209)  
 742-6684  
 (  
 (209)  
 966-2643  
 CITY OF FRESNO  
 00;  
 00;  
 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;

*Mailbox Full*

**ACDBE NAICS**

**Work Codes**

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

**Licenses**  
**Trucks**  
**Gender**  
**Ethnicity**  
**Firm Type**

A General Engineering Contractor; B General Building Contractor;  
 F  
 CAUCASIAN  
 DBE

**Firm ID** 32142  
**Firm/DBA Name** A-1 ORNAMENTAL IRON WORKS, INC.  
**Address Line1** 4637 E. WHITE AVENUE  
**Address Line2**  
**City** FRESNO  
**State** CA  
**Zip Code1** 93702  
**Zip Code2**  
**Mailing Address Line1** 4637 E. WHITE AVENUE  
**Mailing Address Line2**  
**Mailing City** FRESNO  
**Mailing State** CA  
**Mailing Zip Code1** 93702  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** a1orniron@sbcglobal.net  
**Contact Name** ALFREDO ARREGUIN  
**Area Code** ( 559 )  
**Phone Number** 251-1447  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 251-4169  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238190; 332323;

*Called 11/12  
\$11/14*

*message x2*

**ACDBE NAICS**

**Work Codes** C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;  
**Licenses** C23 Ornamental Metal Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 32335  
**Firm/DBA Name** A.J. VASCONI GENERAL ENGINEERING  
**Address Line1** 1820 GALINDO STREET, SUITE 275  
**Address Line2**  
**City** CONCORD  
**State** CA  
**Zip Code1** 94520  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** aj@ajvasconi.com  
**Contact Name** ANDREW J. VASCONI  
**Area Code** ( 925 )  
**Phone Number** 691-9400  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)  
**Counties** 01; 03; 04; 05; 06; 07; 09; 10; 11; 17; 20; 21; 22; 23; 27; 28; 29; 31; 34; 35; 38; 39; 41; 43; 44; 45; 48; 49; 50;  
**Districts** 51; 52; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 10;  
**DBE NAICS** 237310; 237990; 238110;

*Called 11/12  
\$11/14*

*message x2*

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

**Licenses** A General Engineering Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

---

**Firm ID** 16345

**Firm/DBA Name** ALERT-O-LITE, INC

**Address Line1** 2379 S G STREET

**Address Line2**

**City** FRESNO

**State** CA

**Zip Code1** 93721

**Zip Code2**

**Mailing Address Line1** P.O. BOX 12224

**Mailing Address Line2**

**Mailing City** FRESNO

**Mailing State** CA

**Mailing Zip Code1** 93777

**Mailing Zip Code2** 2224

**Certification Type** DBE

**Email** debbieh@alertolite.com

**Contact Name** DEBBIE HUNSAKER

**Area Code** ( 559 )

**Phone Number** 453-2474

**Alt Area Code** ( )

**Alt Phone Number**

**Fax Area Code** ( 559 )

**Fax Phone Number** 453-3250

**Agency Name** CITY OF FRESNO

**Counties** 00;

**Districts** 00;

**DBE NAICS** 238990; 423610; 423830; 423990; 532412;

*called 11/12*

*\$11116*

*Message x2*

**ACDBE NAICS**

**Work Codes** C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

**Licenses** C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

**Firm ID** 40963

**Firm/DBA Name** ALL AMERICAN ASPHALT SEALING INC

**Address Line1** 1565 TRAINER WAY

**Address Line2**

**City** RENO

**State** NV

**Zip Code1** 89512

**Zip Code2**

**Mailing Address Line1** PO BOX 7295

**Mailing Address Line2**

**Mailing City** RENO

**Mailing State** NV

**Mailing Zip Code1** 89512

**Mailing Zip Code2**

**Certification Type** DBE  
**EMail** aaasealing96@yahoo.com  
**Contact Name** ANTELMO LARA  
**Area Code** ( 775 )  
**Phone Number** 329-3003  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 775 )  
**Fax Phone Number** 827-3006  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 04; 09; 18; 26; 29; 31; 32; 34; 45; 46; 57; 58;  
**Districts** 02; 03; 09; 10;  
**DBE NAICS** 237310; 238990;

*message x2*

*called 11/12  
 & 11/14*

**ACDBE NAICS**

**Work Codes**

C0639 ASPHALT SUPPLIER; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

**Licenses**

C12 Earthwork and Paving Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID**

15324

**Firm/DBA Name**

ALLEN GILL CONSTRUCTION, INC.

**Address Line1**

10101 OAK RUN ROAD

**Address Line2**

**City**

OAK RUN

**State**

CA

**Zip Code1**

96069

**Zip Code2**

**Mailing Address Line1**

P.O. BOX 35

**Mailing Address Line2**

**Mailing City**

MILLVILLE

**Mailing State**

CA

**Mailing Zip Code1**

96062

**Mailing Zip Code2**

**Certification Type**

DBE

**EMail**

tgill@allengillconstruction.com

**Contact Name**

ALLEN GILL

**Area Code**

( 530 )

**Phone Number**

547-4334

**Alt Area Code**

( )

**Alt Phone Number**

**Fax Area Code**

( 530 )

**Fax Phone Number**

547-3197

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

04; 18; 25; 45; 47; 52; 53;

**Districts**

02; 03;

**DBE NAICS**

221310; 237110; 237310; 237990; 238110; 238120; 238910; 423320;

*message x2*

*called 11/12  
 & 11/14*

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C7405 DRAINAGE PUMPING EQUIPMENT; C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

NATIVE AMERICAN

**Firm Type**

DBE

**Firm ID**

12026

<b>Firm/DBA Name</b>	AMERC INC.
<b>Address Line1</b>	23437 ABURY AVENUE
<b>Address Line2</b>	
<b>City</b>	MURRIETA
<b>State</b>	CA
<b>Zip Code1</b>	92562
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	amercinc@hotmail.com
<b>Contact Name</b>	ASSUNTAETHEL (SUE) MURPHY
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	677-1078
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	698-1101
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	238110; 532412;

*responded by email.*

*no bid  
Rian*

**ACDBE NAICS**

<b>Work Codes</b>	C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

<b>Firm ID</b>	33825
<b>Firm/DBA Name</b>	AMERICAN STEEL PLACERS, INC.
<b>Address Line1</b>	603 S. ARROWHEAD AVENUE
<b>Address Line2</b>	
<b>City</b>	SAN BERNARDINO
<b>State</b>	CA
<b>Zip Code1</b>	92408
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	Rusty@steelplacers.com
<b>Contact Name</b>	RUSSELL ROBERTSON
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	884-6031
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	433-9150
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238120;

*called 11/12*

*no bid  
before.*

**ACDBE NAICS**

**Work Codes** C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;  
**Licenses** C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 24042  
**Firm/DBA Name** AMLAND CORP  
**Address Line1** 3168 KNIGHTS BRIDGE RD  
**Address Line2**  
**City** SAN JOSE  
**State** CA  
**Zip Code1** 95132  
**Zip Code2**  
**Mailing Address Line1** 1401 FELIPE AVE  
**Mailing Address Line2**  
**Mailing City** SAN JOSE  
**Mailing State** CA  
**Mailing Zip Code1** 95122  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** kevinphan@amlandcorp.com  
**Contact Name** KEVIN BAO PHAN  
**Area Code** ( 408 )  
**Phone Number** 929-3949  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 408 )  
**Fax Phone Number** 298-4344  
**Agency Name** SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237130; 237210; 237310; 238210;

*called 11/12  
8/11/14.*

*Message x2*

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 37715  
**Firm/DBA Name** APADANA ENGINEERING, INC.  
**Address Line1** 5 THOMAS MELLON CIRCLE, SUITE 154  
**Address Line2**  
**City** SAN FRANCISCO  
**State** CA  
**Zip Code1** 94134  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** apadana1@sbcglobal.net; sopida@sbcglobal.net  
 SOPIDA SIADAT

*called 11/12*

*NO BID Sepida*

**Contact Name**  
**Area Code** (415)  
**Phone Number** 300-6600  
**Alt Area Code** (  
**Alt Phone Number**  
**Fax Area Code** (415)  
**Fax Phone Number** 467-7721  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237110; 237310; 237990; 531210;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** OTHER  
**Firm Type** DBE

**Firm ID** 40322  
**Firm/DBA Name** ARROW S COMPANY, INC.  
**Address Line1** 177 CALIFORNIA AVENUE  
**Address Line2**  
**City** ARBUCKLE  
**State** CA  
**Zip Code1** 95912  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 1409  
**Mailing Address Line2**  
**Mailing City** ARBUCKLE  
**Mailing State** CA  
**Mailing Zip Code1** 95912  
**Mailing Zip Code2**  
**Certification Type** DBE

*called 11/12*

**Email** lori@arrowsco.com  
**Contact Name** LORI SKAGGS  
**Area Code** (707)  
**Phone Number** 396-0073  
**Alt Area Code** (  
**Alt Phone Number**  
**Fax Area Code** (707)  
**Fax Phone Number** 437-2555  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 06; 11; 28; 34; 39; 45; 46; 47; 48; 49; 51; 57; 58;  
**Districts** 02; 03; 04; 10;  
**DBE NAICS** 237310;

*NO BID Lori*

**ACDBE NAICS**

**Work Codes** C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 13602  
**Firm/DBA Name** AUSTIN ENTERPRISE  
**Address Line1** 13421 SNOW ROAD  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA

*called 11/12*

**Zip Code1** 93314  
**Zip Code2**  
**Mailing Address Line1** PO BOX 81926  
**Mailing Address Line2**  
**Mailing City** BAKERSFIELD  
**Mailing State** CA  
**Mailing Zip Code1** 93380  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** paustin@austin-enterprise.com  
**Contact Name** PATTI AUSTIN  
**Area Code** (661)  
**Phone Number** 589-1001 *nobid*  
**Alt Area Code** (  
**Alt Phone Number**  
**Fax Area Code** (661)  
**Fax Phone Number** 589-9509  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 532412;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 A General Engineering Contractor; D06 Concrete Related Services;

**Licenses**

**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 38119  
**Firm/DBA Name** AXNER EXCAVATING, INC.  
**Address Line1** 2900 OLD OREGON TRAIL  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96003  
**Zip Code2**

*called 11/12*

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** juliet@axnerexcavating.com, axner@shasta.com  
**Contact Name** JULIE MARIE BARNES  
**Area Code** (530)  
**Phone Number** 222-0539 *nobid-Sherry*  
**Alt Area Code** (  
**Alt Phone Number**  
**Fax Area Code** (530)  
**Fax Phone Number** 222-8910  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 45;  
**Districts** 02;  
**DBE NAICS** 237110; 237310; 238910; 423310; 423320; 423990;

**ACDBE NAICS**

**Work Codes** C0620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C6200 ALTERNATIVE PIPE CULVERT; C9980 DEMOLITION; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT;

**Licenses** A General Engineering Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; C42 Sanitation System Contractor;

**Trucks** FOR HIRE - 8;

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

**Firm ID** 42633

**Firm/DBA Name** AZ CONSTRUCTION, INC.

**Address Line1** 727 GLENDORA AVE. *called 11/12*

**Address Line2**

**City** LA PUENTE

**State** CA

**Zip Code1** 91746

**Zip Code2** 3316

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** ~~america@acefencecompany.com~~

**Contact Name** AMERICA TANG

**Area Code** ( 626 )

**Phone Number** 333-0727 *hobid-michael*

**Alt Area Code** ( 626 )

**Alt Phone Number** 825-1720

**Fax Area Code** ( 626 )

**Fax Phone Number** 333-7843

**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

**Counties** 00;

**Districts** 00;

**DBE NAICS** 237310; 237990; 238990;

**ACDBE NAICS**

**Work Codes** C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;

**Licenses** A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

**Trucks**

**Gender** F

**Ethnicity** ASIAN PACIFIC

**Firm Type** DBE

---

**Firm ID** 34153

**Firm/DBA Name** AZ CONSTRUCTION, INC.

**Address Line1** 727 N. GLENDORA AVENUE

**Address Line2**

**City** LA PUENTE

**State** CA

**Zip Code1** 91744

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type** DBE

**EMail** KIM@acefencecompany.com

**Contact Name** AMERICA TANG

Called 11/12

*David Michael*

Area Code ( 626 )  
 Phone Number 333-0727  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 626 )  
 Fax Phone Number 333-7843  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 237990; 238990;

ACDBE NAICS

Work Codes C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;  
 Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;  
 Trucks  
 Gender F  
 Ethnicity ASIAN PACIFIC  
 Firm Type DBE

Firm ID 41022  
 Firm/DBA Name BANAGA CONSTRUCTION, INC  
 Address Line1 1264 STAGECOACH TRAIL LOOP  
 Address Line2  
 City CHULA VISTA  
 State CA  
 Zip Code1 91915  
 Zip Code2  
 Mailing Address Line1 1264 STAGECOACH TRAIL LOOP  
 Mailing Address Line2  
 Mailing City CHULA VISTA  
 Mailing State CA  
 Mailing Zip Code1 91915  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail frank@kiteclimbers.com  
 Contact Name FRANK BANAGA  
 Area Code ( 619 )  
 Phone Number 922-8570 *TOO FAR*  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 619 )  
 Fax Phone Number 737-9199  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 19; 37; 45; 53;  
 Districts 02; 07; 11;  
 DBE NAICS 237310; 238910; 238990;

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3930 PAVEMENT REINFORCING FABRIC;  
 Licenses A General Engineering Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 21117  
 Firm/DBA Name BAY LINE CUTTING & CORING, INC.  
 Address Line1 1635 FOURTH STREET  
 Address Line2  
 City BERKELEY  
 State CA  
 Zip Code1 94710

called 11/12,  
11/14 & 11/19

**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** juan@baylinecutting.com  
**Contact Name** JUAN ARREGUIN  
**Area Code** ( 510 )  
**Phone Number** 527-1000 *message is*  
**Alt Area Code** ( ) *blading*  
**Alt Phone Number**  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 527-0500  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;  
 C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE  
 FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE  
 DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 33659  
**Firm/DBA Name** BC SCHMIDT CONSTRUCTION, INC.  
**Address Line1** P.O. BOX 1557  
**Address Line2**  
**City** WILLIAMS  
**State** CA  
**Zip Code1** 95987  
**Zip Code2**

called 11/12

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** bcschmidt@frontiernet.net  
**Contact Name** CARRIE SCHMIDT  
**Area Code** ( 530 )  
**Phone Number** 473-5423  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 473-2749  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 236210; 236220; 238110; 332321; 444190; 488119;

*Nomia DeDee*

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES  
 SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING &

GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;  
B General Building Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
CAUCASIAN  
DBE

**Firm ID**

**Firm/DBA Name**

**Address Line1**

**Address Line2**

**City**

**State**

**Zip Code1**

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

**EMail**

**Contact Name**

**Area Code**

**Phone Number**

**Alt Area Code**

**Alt Phone Number**

**Fax Area Code**

**Fax Phone Number**

**Agency Name**

**Counties**

**Districts**

**DBE NAICS**

37742  
BELMONTE'S CONCRETE SERVICE  
4356 COLISEUM WAY  
  
OAKLAND  
CA  
94601

*called 11/12*

DBE  
belmonteconcrete@earthlink.net  
BELMONTE RICARDO  
( 510 )  
261-8439  
( )  
( 510 )  
261-0577  
BAY AREA RAPID TRANSIT DISTRICT (BART)  
00;  
00;  
237110; 238110; 238910;

*no bid*

**ACDBE NAICS**

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;  
C08 Concrete Contractor;

M  
HISPANIC  
DBE

**Firm ID**

**Firm/DBA Name**

**Address Line1**

**Address Line2**

**City**

**State**

**Zip Code1**

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

**EMail**

**Contact Name**

**Area Code**

77  
BERT W SALAS, INC.  
10769 WOODSIDE AVENUE, SUITE 201  
  
SANTEE  
CA  
92071  
3175

DBE  
bsalaz@bertsalasinc.com  
BOB E. SALAZ  
( 619 )

Phone Number 562-7711  
 Alt Area Code (916)  
 Alt Phone Number 123-4567  
 Fax Area Code (619)  
 Fax Phone Number 258-3515  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 238110; 238120; 238910; 238990;

*Nonbid*

*called 11/12*

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE;  
 C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500  
 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC;  
 C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215  
 CONCRETE-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC  
 IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;  
 A General Engineering Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

**Firm ID**

**Firm/DBA Name**

**Address Line1**

**Address Line2**

**City**

**State**

**Zip Code1**

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

**EMail**

**Contact Name**

**Area Code**

**Phone Number**

**Alt Area Code**

**Alt Phone Number**

**Fax Area Code**

**Fax Phone Number**

**Agency Name**

**Counties**

**Districts**

**DBE NAICS**

38922  
 BLACK STONE ASPHALT CONSTRUCTION, INC.  
 3112 ANTONINO AVENUE  
 BAKERSFIELD  
 CA  
 93308

*called 11/12*

*Nonbid*

DBE  
 info@BLACKSTONEASPHALT.COM  
 NORMAN GALANSKI  
 (661)  
 282-8800  
 (  
 (661)  
 282-8803  
 DEPARTMENT OF TRANSPORTATION  
 10; 15; 16; 24; 40; 42; 43; 45; 54; 55; 56;  
 02; 04; 05; 06; 07; 10;  
 237310;

**ACDBE NAICS**

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 A General Engineering Contractor;

M  
 HISPANIC  
 DBE

**Firm ID**

**Firm/DBA Name**

**Address Line1**

**Address Line2**

**City**

41886  
 BORG FENCE  
 50 CONTRACTORS STREET  
 LIVERMORE

**State** CA  
**Zip Code1** 94551  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** julieborg@borgfence.com  
**Contact Name** JULIE BORG  
**Area Code** ( 925 )  
**Phone Number** 455-9620  
**Alt Area Code** ( 925 )  
**Alt Phone Number** 487-3183  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 455-9626  
**Agency Name** CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238190; 238350; 238990;

Did not call, they only bid Bay Area!

Bay Area only

**ACDBE NAICS**

**Work Codes** C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;  
**Licenses** B General Building Contractor; C13 Fencing Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 10544  
**Firm/DBA Name** BUENA VISTA LANDSCAPE, INC  
**Address Line1** 1472 N HARDING ST.  
**Address Line2**  
**City** ORANGE  
**State** CA  
**Zip Code1** 92867  
**Zip Code2**

called 4/12

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** b.v.landscape@pacbell.net  
**Contact Name** ANGEL GOMEZ  
**Area Code** ( 714 )  
**Phone Number** 771-2563  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 771-2569  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
**Districts** 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**DBE NAICS** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 238910; 561730;

no bid

**ACDBE NAICS**

**Work Codes** C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES  
**Licenses** EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;  
 C27 Landscaping Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE  


---

**Firm ID** 30173  
**Firm/DBA Name** BURKE CONSTRUCTION  
**Address Line1** 4421 TENNESSEE DRIVE  
**Address Line2**  
**City** SHINGLE SPRINGS  
**State** CA  
**Zip Code1** 95682  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 921  
**Mailing Address Line2**  
**Mailing City** SHINGLE SPRINGS  
**Mailing State** CA  
**Mailing Zip Code1** 95682  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** burkebid@gmail.com  
**Contact Name** MICHAEL J. BURKE  
**Area Code** ( 530 )  
**Phone Number** 676-1009  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 672-2411  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238910; 562910;

*called 11/12*

*Monia Sahara*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; HAZ Hazardous Waste;

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 8268  
**Firm/DBA Name** C & L DRILLING CO  
**Address Line1** 600 E. LAMBERT ROAD  
**Address Line2**  
**City** LA HABRA  
**State** CA  
**Zip Code1** 90631  
**Zip Code2**  
**Mailing Address Line1** PO BOX 2484  
**Mailing Address Line2**  
**Mailing City** LA HABRA  
**Mailing State** CA  
**Mailing Zip Code1** 90631  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cldrilling@aol.com  
**Contact Name** CARLA WHITE  
**Area Code** ( 562 )  
**Phone Number** 697-7715  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 690-0264

*called 11/12*

*Monia Sahara*

Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;  
 Licenses C57 Well Drilling Contractor;  
 Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

Firm ID 36919  
 Firm/DBA Name CAL-CON PUMPING, LLC  
 Address Line1 1 AVENUE OF THE PALMS AVE., STE 212  
 Address Line2  
 City SAN FRANCISCO  
 State CA  
 Zip Code1 94130  
 Zip Code2

*called 11/12*

Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type

DBE  
 jb.calcon@mac.com

Contact Name JULIE BERRY  
 Area Code (415)  
 Phone Number 401-9838  
 Alt Area Code (  
 Alt Phone Number  
 Fax Area Code (415)  
 Fax Phone Number 401-7664

*no bid Julie*

Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238110;

ACDBE NAICS

Work Codes C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 Licenses C08 Concrete Contractor;  
 Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

Firm ID 39528  
 Firm/DBA Name CE GREEN INC.  
 Address Line1 6105 MAIN AVENUE  
 Address Line2  
 City ORANGEVALE  
 State CA  
 Zip Code1 95662  
 Zip Code2

Mailing Address Line1 6105 MAIN AVENUE  
 Mailing Address Line2  
 Mailing City ORANGEVALE  
 Mailing State CA  
 Mailing Zip Code1 95662  
 Mailing Zip Code2  
 Certification Type DBE

*called 11/12*

**Email** carole@ceggreeninc.com  
**Contact Name** CAROLE E. GREEN  
**Area Code** (916)  
**Phone Number** 365-4925  
**Alt Area Code** (  
**Alt Phone Number**  
**Fax Area Code** (916)  
**Fax Phone Number** 374-7998  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
**Districts** 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**DBE NAICS** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 237310; 238110; 238290; 238990;

*NOBIA STEVE*

**ACDBE NAICS**

**Work Codes** C5110 CONCRETE SURFACE FINISH; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64  
 Nonspecialized; HAZ Hazardous Waste;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 37820  
**Firm/DBA Name** CHARLIE'S CUSTOM EXCAVATING, INC  
**Address Line1** 21113 GILBERT DRIVE  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96002  
**Zip Code2**  
**Mailing Address Line1** PO BOX 1160  
**Mailing Address Line2**  
**Mailing City** PALO CEDRO  
**Mailing State** CA  
**Mailing Zip Code1** 96073  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** office@ccexcavatinginc.com

*called 11/12 &*

*11/14*

**Contact Name** CHARLES JURIN  
**Area Code** (530)  
**Phone Number** 221-3626  
**Alt Area Code** (  
**Alt Phone Number**  
**Fax Area Code** (530)  
**Fax Phone Number** 221-7563  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;  
**Districts** 01; 02; 03; 06; 10;  
**DBE NAICS** 113310; 237110; 237310; 237990; 238910;

*message x2*

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY  
 EXCAVATION; C1940 DITCHES EXCAVATION;  
**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 33135  
**Firm/DBA Name** CINDY BALES ENGINEERING, INC.  
**Address Line1** 1828 SHADY LANE  
**Address Line2**  
**City** BIG BEAR CITY

**State** CA  
**Zip Code1** 92314  
**Zip Code2**  
**Mailing Address Line1** P. O. BOX 1600  
**Mailing Address Line2**  
**Mailing City** BIG BEAR CITY  
**Mailing State** CA  
**Mailing Zip Code1** 92314  
**Mailing Zip Code2** 1600  
**Certification Type** DBE  
**EMail** airbears@balesengineering.com  
**Contact Name** CINDY BALES  
**Area Code** ( 909 )  
**Phone Number** 585-1557  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 752-7090  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238210;

*called 11/12*

*message*

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;  
**Licenses** C10 Electrical Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 40089  
**Firm/DBA Name** CINDY TRUMP INC DBA LINDY'S COLD PLANING  
**Address Line1** 625 S. MOUNTAIN VIEW  
**Address Line2**  
**City** LA HABRA  
**State** CA  
**Zip Code1** 90631  
**Zip Code2**  
**Mailing Address Line1** P. O. BOX 385  
**Mailing Address Line2**  
**Mailing City** LA HABRA  
**Mailing State** CA  
**Mailing Zip Code1** 90631  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** wegrindasphalt@aol.com  
**Contact Name** CINDY TRUMP  
**Area Code** ( 562 )  
**Phone Number** 697-2286  
**Alt Area Code** ( 714 )  
**Alt Phone Number** 904-1142  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 697-2039  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;  
**Districts** 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237310; 237990; 238910;

*called 11/12*

*Noblia Jose*

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY;  
 C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT)

CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT;  
C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;  
A General Engineering Contractor;

Licenses  
Trucks  
Gender  
Ethnicity  
Firm Type

F  
CAUCASIAN  
DBE

Firm ID  
Firm/DBA Name  
Address Line1  
Address Line2

41250  
CLEAR CREEK CONSTRUCTION INC.  
10402 DAYSTAR WAY

*called 11/12*

City  
State  
Zip Code1  
Zip Code2

PALO CEDRO  
CA  
96073

Mailing Address Line1  
Mailing Address Line2  
Mailing City  
Mailing State  
Mailing Zip Code1  
Mailing Zip Code2

DBE  
clearcreekadam@gmail.com

EMail  
Contact Name  
Area Code

ADAM HARNDEN  
( 530 )

Phone Number  
Alt Area Code  
Alt Phone Number  
Fax Area Code  
Fax Phone Number

547-4938  
( )  
( )

*message*

Agency Name  
Counties  
Districts  
DBE NAICS

DEPARTMENT OF TRANSPORTATION  
04; 06; 12; 17; 18; 23; 25; 32; 34; 45; 47; 51; 52; 53;  
01; 02; 03;  
237110; 237120; 237130; 237310; 237990; 238110; 238910;

ACDBE NAICS

Work Codes

B1380 OIL & GAS FIELD SERVICES; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;  
C1920 STRUCTURE EXCAVATION; C8775 Construction Management - Oil and Gas Pipeline and Related  
Structure Construction; E4930 COMBINATION UTILITY SERVICES;  
A General Engineering Contractor;

Licenses  
Trucks  
Gender  
Ethnicity  
Firm Type

M  
NATIVE AMERICAN  
DBE

Firm ID  
Firm/DBA Name  
Address Line1  
Address Line2

33473  
CMC TRAFFIC CONTROL SPECIALIST  
3450 THIRD STREET, UNIT 3 G

*Did not call, they  
have made it clear  
they do not work outside  
OF S.F.*

City  
State  
Zip Code1  
Zip Code2

SAN FRANCISCO  
CA  
94124

Mailing Address Line1  
Mailing Address Line2  
Mailing City  
Mailing State  
Mailing Zip Code1  
Mailing Zip Code2

Certification Type  
EMail  
Contact Name  
Area Code  
Phone Number  
Alt Area Code

DBE  
null CRYSTAL MIKS  
( 415 )  
206-1700  
( )

*NO bid - SF area ONLY*

Alt Phone Number  
 Fax Area Code (415)  
 Fax Phone Number 206-1711  
 Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM;  
 Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;  
 Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

Firm ID 42591  
 Firm/DBA Name COLEMAN CONSTRUCTION  
 Address Line1 85 EAST HIGHWAY 20  
 Address Line2  
 City UPPERLAKE  
 State CA  
 Zip Code1 95485  
 Zip Code2  
 Mailing Address Line1 P.O. BOX 1020  
 Mailing Address Line2  
 Mailing City UPPER LAKE  
 Mailing State CA  
 Mailing Zip Code1 95485  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail tcoleman2009@hotmail.com  
 Contact Name TRACY A COLEMAN  
 Area Code (707)  
 Phone Number 275-9016  
 Alt Area Code (  
 Alt Phone Number  
 Fax Area Code (707)  
 Fax Phone Number 275-9025  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
 Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 DBE NAICS 237310; 238910; 484110; 484220;

*called 11/12 & 11/16*

*message x2*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9774 TRUCKER; C9980 DEMOLITION;

Licenses A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;  
 Trucks TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;  
 Gender M  
 Ethnicity NATIVE AMERICAN  
 Firm Type DBE

Firm ID 43013  
 Firm/DBA Name CONCRETE LANDSCAPE SERVICES  
 Address Line1 4862 E. 2ND STREET  
 Address Line2  
 City BENICIA  
 State CA  
 Zip Code1 94510  
 Zip Code2

*called 11/12*

*disconnected*

Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail clsconcrete@pacbell.net  
 Contact Name RONALD A. DAVIS  
 Area Code (916)  
 Phone Number 688-1500  
 Alt Area Code (707)  
 Alt Phone Number 280-5545  
 Fax Area Code (916)  
 Fax Phone Number 682-1884  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 01; 07; 09; 10; 15; 20; 21; 24; 27; 28; 29; 31; 32; 34; 37; 38; 39; 40; 41; 43; 44; 46; 48; 49; 53; 54; 55; 57; 58;  
 Districts 02; 03; 04; 05; 06; 10; 11;  
 DBE NAICS 238110; 561730;

ACDBE NAICS

Work Codes A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;  
 Licenses B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;  
 Trucks  
 Gender M  
 Ethnicity BLACK  
 Firm Type DBE

Firm ID 31969  
 Firm/DBA Name CONTECH CONCRETE TECHNIQUES, INC  
 Address Line1 5819 E. HARVARD  
 Address Line2  
 City FRESNO  
 State CA  
 Zip Code1 93727  
 Zip Code2  
 Mailing Address Line1 5819 E. HARVARD  
 Mailing Address Line2  
 Mailing City FRESNO  
 Mailing State CA  
 Mailing Zip Code1 93727  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail contechg@gmail.com  
 Contact Name JIM GARCIA  
 Area Code (559)  
 Phone Number 251-8818  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code (559)  
 Fax Phone Number 251-8821  
 Agency Name CITY OF FRESNO  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238110;

*called 11/12*

*Message*

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;  
 Licenses C08 Concrete Contractor;  
 Trucks

**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE  


---

**Firm ID** 36742  
**Firm/DBA Name** CONTRACTOR SERVICES GROUP, INC.  
**Address Line1** 3960 INDUSTRIAL BLVD SUITE 500  
**Address Line2**  
**City** WEST SACRAMENTO  
**State** CA  
**Zip Code1** 95691  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 1505  
**Mailing Address Line2**  
**Mailing City** WEST SACRAMENTO  
**Mailing State** CA  
**Mailing Zip Code1** 95691  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMAIL** shelli@csg-web.com  
**Contact Name** CHERI THOMAS  
**Area Code** ( 916 )  
**Phone Number** 371-7303  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 866 )  
**Fax Phone Number** 366-6646  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990; 238910; 541611;

*called 11/12*

*nomid  
Chelsea*

**ACDBE NAICS**

**Work Codes**

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE  
 BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700  
 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction  
 Management - Other Heavy and Civil Construction;  
 A General Engineering Contractor;

**Licenses**

**Trucks**

**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 42226  
**Firm/DBA Name** DECO PAVE  
**Address Line1** 15535 E. ARROW HIGHWAY #D  
**Address Line2**  
**City** IRWINDALE  
**State** CA  
**Zip Code1** 91706  
**Zip Code2**  
**Mailing Address Line1** P. O. BOX 2084  
**Mailing Address Line2**  
**Mailing City** IRWINDALE  
**Mailing State** CA  
**Mailing Zip Code1** 91706  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMAIL** Ferry@DecoPaveCorp.com  
**Contact Name** FERRY SOENDJOJO  
**Area Code** ( 626 )  
**Phone Number** 337-9580  
**Alt Area Code** ( 626 )  
**Alt Phone Number** 384-1550  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 480-1557

*called 11/12 & 11/14  
got response 11/18*

*message x2  
nomid*

**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238990;

**ACDBE NAICS**

**Work Codes** C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 D3530 CONSTRUCTION & RELATED MACHINERY;

**Licenses** A General Engineering Contractor;

**Trucks**

**Gender** M

**Ethnicity** ASIAN PACIFIC

**Firm Type** DBE

**Firm ID** 7106  
**Firm/DBA Name** DILLARD ENVIRONMENTAL SERVICES  
**Address Line1** 3120 CAMINO DIABLO RD

*returned FAX*

**Address Line2**  
**City** BYRON  
**State** CA  
**Zip Code1** 94514

**Zip Code2**  
**Mailing Address Line1** P. O. BOX 579

**Mailing Address Line2**  
**Mailing City** BYRON  
**Mailing State** CA  
**Mailing Zip Code1** 94514

**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** ~~patriciad@dillardenv.com~~

**Contact Name** PATRICIA DILLARD

**Area Code** (925)  
**Phone Number** 634-6850  
**Alt Area Code** (  
**Alt Phone Number** *no bid*  
**Fax Area Code** (925)  
**Fax Phone Number** 634-6858

**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238910; 484110; 562112; 562211;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING;  
 C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980  
 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

**Licenses** A General Engineering Contractor;

**Trucks** FOR HIRE - 21;

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

**Firm ID** 20  
**Firm/DBA Name** DIRT & AGGREGATE INTERCHANGE, INC  
**Address Line1** 20905 N.E. SANDY BOULEVARD

**Address Line2**  
**City** FAIRVIEW  
**State** OR  
**Zip Code1** 97024  
**Zip Code2** 9772

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**

Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type  
 EMail  
 Contact Name  
 Area Code  
 Phone Number  
 Alt Area Code  
 Alt Phone Number  
 Fax Area Code  
 Fax Phone Number  
 Agency Name  
 Counties  
 Districts  
 DBE NAICS

DBE  
~~contractor@dirtagg.com~~  
 HENRY PELFREY  
 ( 503 )  
 661-5093 *nohd-kathie*  
 (  
 ( 503 )  
 669-1192  
 DEPARTMENT OF TRANSPORTATION  
 02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;  
 01; 02; 03; 09; 10;  
 237310;

*called 11/12*

ACDBE NAICS

Work Codes

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

Licenses

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

Firm ID  
 Firm/DBA Name  
 Address Line1  
 Address Line2

31488  
 DOMINGUEZ CONSTRUCTION COMPANY, INC.  
 16029 ARROW HWY, SUITE B

*called 11/12 d*

City  
 State  
 Zip Code1  
 Zip Code2

IRWINDALE  
 CA  
 91702

*11/14*

Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type

DBE

EMail

rsl@dominguezconstr.com

Contact Name

RUDOLFO DOMINGUEZ

Area Code

( 626 )

Phone Number

962-5000

Alt Area Code

( )

Alt Phone Number

Fax Area Code

( 626 )

Fax Phone Number

962-5055

Agency Name

CITY OF LOS ANGELES

Counties

00;

Districts

00;

DBE NAICS

238110; 238140;

~~message~~  
*nohd*

ACDBE NAICS

Work Codes

C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;

Licenses

B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;

Trucks

Gender

M

<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE
<b>Firm ID</b>	38712
<b>Firm/DBA Name</b>	DREAMBUILDER CONSTRUCTION CORP
<b>Address Line1</b>	1324 E LAWSON LN.
<b>Address Line2</b>	
<b>City</b>	PLACENTIA
<b>State</b>	CA
<b>Zip Code1</b>	92870
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	alex.singh@dreambuildercorp.com
<b>Contact Name</b>	ANURAG SINGH
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	646-3697
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	646-3698
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
<b>Districts</b>	30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>DBE NAICS</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 237110; 237310; 238110; 238910;

*called 11/12*

*NOBAD Alex*

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; A General Engineering Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
ASIAN SUBCONTINENT  
DBE

<b>Firm ID</b>	25021
<b>Firm/DBA Name</b>	E E ELECTRIC, INC
<b>Address Line1</b>	11127 CALABASH AVENUE
<b>Address Line2</b>	
<b>City</b>	FONTANA
<b>State</b>	CA
<b>Zip Code1</b>	92337
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 465
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	MIRA LOMA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	91752
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	eeelectric@earthlink.net
<b>Contact Name</b>	HENRY ESCAJEDA
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	829-7818
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	829-0118

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

*called 11/12*

*NOBAD*

Agency Name  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237130; 238210; 238990; 811310;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;  
 Licenses B General Building Contractor; C10 Electrical Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 41588  
 Firm/DBA Name E. GUINN INC.  
 Address Line1 280 NEWHALL STREET  
 Address Line2  
 City SAN FRANCISCO  
 State CA  
 Zip Code1 94124  
 Zip Code2

*called 11/12  
 & 11/14*

Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2

Certification Type DBE  
 EMail eguinn55@gmail.com  
 Contact Name EDWARD GUINN  
 Area Code (415)  
 Phone Number 571-9759  
 Alt Area Code (  
 Alt Phone Number  
 Fax Area Code (  
 Fax Phone Number

*message x2*

Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237990; 238910; 562112; 562910;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION;  
 Licenses C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;  
 Trucks A General Engineering Contractor;  
 Gender M  
 Ethnicity BLACK  
 Firm Type DBE

Firm ID 31492  
 Firm/DBA Name E. JASPER WRKG. (DEMO) & TRKG  
 Address Line1 9326 S. VERMONT AVE.  
 Address Line2  
 City LOS ANGELES  
 State CA  
 Zip Code1 90044  
 Zip Code2  
 Mailing Address Line1 11515 S. WILTON PLACE  
 Mailing Address Line2  
 Mailing City HAWTHORNE  
 Mailing State CA  
 Mailing Zip Code1 90250  
 1902

*called 11/12*

**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail**  
**Contact Name** null LYNN JASPER  
**Area Code** ( 323 )  
**Phone Number** 754-9877  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 323 )  
**Fax Phone Number** 754-8558  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238910; 484110;

*NObid Jennifer*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING;  
 C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;  
**Licenses** C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 24176  
**Firm/DBA Name** EAGLE ENGINEERING AND CONSTRUCTION, INC  
**Address Line1** 1175 PALOMAR DRIVE  
**Address Line2**  
**City** REDWOOD CITY  
**State** CA  
**Zip Code1** 94062  
**Zip Code2** 3834

*called 11/13*

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** brooks.curtis@att.net  
**Contact Name** CURTIS BROOKS  
**Area Code** ( 650 )  
**Phone Number** 367-8000  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 650 )  
**Fax Phone Number** 367-8282  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221119; 237990; 238110; 238120; 238910; 333611; 517110;

*not accepting calls @ this time*

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;  
 C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT  
 CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES;  
 C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE  
 GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN  
 ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858  
 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510  
 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER  
 COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

**Licenses**

A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Trucks  
 Gender M  
 Ethnicity BLACK  
 Firm Type DBE

---

Firm ID 27500  
 Firm/DBA Name EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT.  
 Address Line1 4097 TRAIL CREEK ROAD  
 Address Line2  
 City RIVERSIDE  
 State CA  
 Zip Code1 92505  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail rpendurthi@earmanagement.com  
 Contact Name RAVINDRA PENDURTHI  
 Area Code ( 951 )  
 Phone Number 324-8060  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 951 )  
 Fax Phone Number 324-8061  
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 Counties 00;  
 Districts 00;  
 DBE NAICS 236115; 236116; 236220; 237110; 562910;

*Called 11/13*

*nomid.*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;

Trucks  
 Gender F  
 Ethnicity OTHER  
 Firm Type DBE

Firm ID 39646  
 Firm/DBA Name EDISON CONSTRUCTION, INC.  
 Address Line1 260 FAIRFAX ROAD  
 Address Line2  
 City BAKERSFIELD  
 State CA  
 Zip Code1 93307  
 Zip Code2  
 Mailing Address Line1 PO BOX 5305  
 Mailing Address Line2  
 Mailing City BAKERSFIELD  
 Mailing State CA  
 Mailing Zip Code1 93388  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail eci@lightspeed.net  
 Contact Name CATHY RAMEY  
 Area Code ( 661 )  
 Phone Number 366-6311

*Called 11/13*

*message*

**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 366-0204  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 10; 15; 19; 20; 21; 22; 23; 24; 27; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 54; 56;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 237990; 238910;

**ACDBE NAICS**

**Work Codes** C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; C21 Building Moving / Demolition Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 36272  
**Firm/DBA Name** EXBON DEVELOPMENT, INC.  
**Address Line1** 13432 ACLARE STREET,  
**Address Line2**  
**City** CERRITOS  
**State** CA  
**Zip Code1** 90703  
**Zip Code2**  
**Mailing Address Line1** 13432 ACLARE STREET,  
**Mailing Address Line2**  
**Mailing City** CERRITOS  
**Mailing State** CA  
**Mailing Zip Code1** 90703  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** info@exbon.com  
**Contact Name** JANET LEE  
**Area Code** ( 714 )  
**Phone Number** 827-7327  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 777-1888  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

*called 11/13*

*bioplusion pharmacy*

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 35926  
**Firm/DBA Name** FC & SONS ROOFING, INC.  
**Address Line1** 6508 CLARA STREET  
**Address Line2**  
**City** BELL GARDENS  
**State** CA  
**Zip Code1** 90201  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** sales@fconroofing.com  
**Contact Name** ARMANDO CABRAL  
**Area Code** ( 562 )  
**Phone Number** 927-2310  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 927-3910  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238160;

*called 11/13*

*no bid.*

**ACDBE NAICS**

**Work Codes** C5401 WATERPROOFING; C9837 ROOFING;  
**Licenses** C39 Roofing Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 39845  
**Firm/DBA Name** FCS STRIPING, SEALING AND PAVING, INC.  
**Address Line1** 206 THRASHER AVENUE  
**Address Line2**  
**City** LIVERMORE  
**State** CA  
**Zip Code1** 94551  
**Zip Code2**

*called 11/13*

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** inesseoane@fcs-ssp.com  
**Contact Name** INES SEOANE  
**Area Code** ( 925 )  
**Phone Number** 373-6205  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 373-6208  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 10;  
**DBE NAICS** 237310; 238110;

*Message*

**ACDBE NAICS**

**Work Codes** C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC

**Firm Type** DBE

---

**Firm ID** 4952  
**Firm/DBA Name** FINE GRADE EQUIPMENT, INC.  
**Address Line1** 41729 CIELO VISTA DR  
**Address Line2**  
**City** PALMDALE  
**State** CA  
**Zip Code1** 93551  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 2798  
**Mailing Address Line2**  
**Mailing City** LANCASTER  
**Mailing State** CA  
**Mailing Zip Code1** 93539  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** judy@finegradeinc.com  
**Contact Name** JUDY JOHNSTON  
**Area Code** ( 661 )  
**Phone Number** 949-8788  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 722-8900  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310;

*called 11/13*

*busy tone*

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 29335  
**Firm/DBA Name** FORCE TRAFFIC CONTROL, INC.  
**Address Line1** 1478-B NORTH BELMONT RD  
**Address Line2**  
**City** EXETER  
**State** CA  
**Zip Code1** 93221  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 1107  
**Mailing Address Line2**  
**Mailing City** EXETER  
**Mailing State** CA  
**Mailing Zip Code1** 93221  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** forcetraffic@earthlink.net  
**Contact Name** ROSEMARY STIMPEL  
**Area Code** ( 559 )  
**Phone Number** 594-1062  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 594-1056  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;

*called 11/13*

*nohida  
VERM.*

DBE NAICS 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM;  
 Licenses C31 Construction Zone Traffic Control Contractor;  
 Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

Firm ID 14717  
 Firm/DBA Name FRANK MEDINA GENERAL ENGINEERING CONTRACTOR  
 Address Line1 10096 AHART ROAD

*Called 11/13*

City OROVILLE  
 State CA  
 Zip Code1 95966

Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2

Certification Type DBE  
 EMail toni.medina@att.net

Contact Name FRANK MEDINA  
 Area Code (530)  
 Phone Number 743-0744  
 Alt Area Code (  
 Alt Phone Number

*NO bid  
TONI*

*(ended up  
bidding after  
all!)*

Fax Area Code (530)  
 Fax Phone Number 743-9352  
 Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38;  
 Districts 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
 DBE NAICS 01; 02; 03; 04; 05; 06; 09; 10;  
 237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 4823  
 Firm/DBA Name FRANK ZABEL TRUCKING, INC.  
 Address Line1 4726 CUMMINGS ROAD

City EUREKA  
 State CA  
 Zip Code1 95503

Zip Code2  
 Mailing Address Line1 P.O. BOX 6236  
 Mailing Address Line2  
 Mailing City EUREKA

**Mailing State** CA  
**Mailing Zip Code1** 95502  
**Mailing Zip Code2** 6236  
**Certification Type** DBE  
**EMail** zabeltrucking@gmail.com  
**Contact Name** FRANKLIN S. ZABEL  
**Area Code** (707)  
**Phone Number** 443-4277  
**Alt Area Code** (  
**Alt Phone Number**  
**Fax Area Code** (707)  
**Fax Phone Number** 443-4267  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 08; 12; 17; 18; 23; 25; 32; 45; 47; 52; 53;  
**Districts** 01; 02;  
**DBE NAICS** 238990; 484110; 484220;

Called 11/13

NO BID

**ACDBE NAICS**

**Work Codes**

B1440 SAND & GRAVEL; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

**Licenses**

A General Engineering Contractor;

**Trucks**

FOR HIRE - 8;

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID** 29381  
**Firm/DBA Name** G. W. PEOPLES CONTRACTING CO., INC.  
**Address Line1** 2011 CRYSTAL DRIVE, SUITE 400  
**Address Line2**  
**City** ARLINGTON  
**State** VA  
**Zip Code1** 22202  
**Zip Code2**

Did not call,  
no license.

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type**

DBE

**EMail**

gwpeoples@aol.com

**Contact Name**

RENEE BANKS

**Area Code**

(202)

**Phone Number**

488-7185

**Alt Area Code**

( )

**Alt Phone Number**

**Fax Area Code**

(703)

**Fax Phone Number**

682-6804

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;

**Districts**

30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

**DBE NAICS**

237990;

NO CA License

**ACDBE NAICS**

**Work Codes**

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

**Licenses**

NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;

**Trucks**

**Gender**

M

**Ethnicity**

BLACK

<b>Firm Type</b>	DBE	
<b>Firm ID</b>	37053	
<b>Firm/DBA Name</b>	GATES ENTERPRISES, INC	called 11/13
<b>Address Line1</b>	6 HUTTON CENTRE DRIVE, SUITE 600	
<b>Address Line2</b>		
<b>City</b>	SANTA ANA	
<b>State</b>	CA	
<b>Zip Code1</b>	92707	
<b>Zip Code2</b>		
<b>Mailing Address Line1</b>	6 HUTTON CENTRE DRIVE, SUITE 600	
<b>Mailing Address Line2</b>	SOUTH METRO AREA	
<b>Mailing City</b>	SANTA ANA	
<b>Mailing State</b>	CA	
<b>Mailing Zip Code1</b>	92707	
<b>Mailing Zip Code2</b>		
<b>Certification Type</b>	DBE	
<b>EMail</b>	jgates.gei@gmail.com	
<b>Contact Name</b>	JOE GATES	NOBIA JOE
<b>Area Code</b>	( 714 )	
<b>Phone Number</b>	382-6707	
<b>Alt Area Code</b>	( 310 )	
<b>Alt Phone Number</b>	592-5810	
<b>Fax Area Code</b>	( 714 )	
<b>Fax Phone Number</b>	382-6801	
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION	
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;	
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;	
<b>DBE NAICS</b>	237310; 238910; 532412;	

**ACDBE NAICS**

<b>Work Codes</b>	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER;
<b>Licenses</b>	C12 Earthwork and Paving Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

<b>Firm ID</b>	34507	
<b>Firm/DBA Name</b>	GERONIMO CONCRETE, INC.	called 11/13
<b>Address Line1</b>	4560 N. HUNTINGTON DRIVE	
<b>Address Line2</b>		
<b>City</b>	LOS ANGELES	
<b>State</b>	CA	
<b>Zip Code1</b>	90032	
<b>Zip Code2</b>		
<b>Mailing Address Line1</b>	P.O. BOX 42027	
<b>Mailing Address Line2</b>		
<b>Mailing City</b>	LOS ANGELES	
<b>Mailing State</b>	CA	
<b>Mailing Zip Code1</b>	90042	
<b>Mailing Zip Code2</b>		
<b>Certification Type</b>	DBE	
<b>EMail</b>	geronimo_concrete@sbcglobal.net	
<b>Contact Name</b>	LIDIA LOPEZ	NOBIA
<b>Area Code</b>	( 323 )	
<b>Phone Number</b>	225-2016	
<b>Alt Area Code</b>	( )	
<b>Alt Phone Number</b>		
<b>Fax Area Code</b>	( 323 )	
<b>Fax Phone Number</b>	222-8312	
<b>Agency Name</b>	CITY OF LOS ANGELES	
<b>Counties</b>	00;	
<b>Districts</b>	00;	

**DBE NAICS** 237310; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes**

C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;

**Licenses**

A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;

**Trucks**

**Gender**

F

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID**

31176

**Firm/DBA Name**

GLOBAL ROAD SEALING, INC

**Address Line1**

10832 DOROTHY AVE

**Address Line2**

**City**

GARDEN GROVE

**State**

CA

**Zip Code1**

92843

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**EMAIL**

globalroadsealinginc@gmail.com

**Contact Name**

TRI LA

**Area Code**

(714)

**Phone Number**

893-0845

**Alt Area Code**

( )

**Alt Phone Number**

**Fax Area Code**

(714)

**Fax Phone Number**

893-0945

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

00;

**Districts**

00;

**DBE NAICS**

238210; 238910;

*Called 11/13*

*hold. tri*

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

**Firm ID**

31060

**Firm/DBA Name**

GR SUNDBERG, INC.

**Address Line1**

5211 BOYD ROAD

**Address Line2**

**City**

ARCATA

**State**

CA

**Zip Code1**

95521

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**  
**E-Mail**  
**Contact Name**  
**Area Code**  
**Phone Number**  
**Alt Area Code**  
**Alt Phone Number**  
**Fax Area Code**  
**Fax Phone Number**  
**Agency Name**  
**Counties**  
**Districts**  
**DBE NAICS**

DBE  
 randy@grsinc.biz  
 GARTH RANDOLPH SUNDBERG JR  
 ( 707 )  
 825-6565  
 ( )  
 ( 707 )  
 825-6563  
 DEPARTMENT OF TRANSPORTATION  
 08; 12; 23; 53;  
 01; 02;  
 237310; 238910; 327390; 532412;

called 11/13  
& 11/17

~~NO BID~~  
~~NO BID~~  
YES-SUB.

**ACDBE NAICS**

**Work Codes**

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

**Licenses**  
**Trucks**  
**Gender**  
**Ethnicity**  
**Firm Type**

A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;  
 FOR HIRE - 6;  
 M  
 NATIVE AMERICAN  
 DBE

**Firm ID**  
**Firm/DBA Name**  
**Address Line1**  
**Address Line2**  
**City**  
**State**  
**Zip Code1**  
**Zip Code2**

33520  
 HALEY INDUSTRIAL COATINGS & LININGS, INC.  
 4185 CHARTER STREET  
 VERNON  
 CA  
 90058

called 11/13

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type**

**E-Mail**  
**Contact Name**  
**Area Code**  
**Phone Number**  
**Alt Area Code**  
**Alt Phone Number**  
**Fax Area Code**  
**Fax Phone Number**  
**Agency Name**  
**Counties**  
**Districts**  
**DBE NAICS**

DBE  
 haleyindustrial@sbcglobal.net  
 YVONNE P. HALEY  
 ( 323 )  
 588-8086  
 ( )  
 ( 323 )  
 588-8123  
 CITY OF LOS ANGELES  
 00;  
 00;  
 238330;

NO BID  
Celia

**ACDBE NAICS**

**Work Codes**

C5401 WATERPROOFING; C9840 FLOOR COVERING;  
B General Building Contractor; D51 Waterproofing and Weatherproofing;

**Licenses**  
**Trucks**  
**Gender**  
**Ethnicity**  
**Firm Type**

F  
 HISPANIC  
 DBE

**Firm ID** 20535  
**Firm/DBA Name** HAMANAKA PAINTING CO.  
**Address Line1** 1805 2ND STREET, SUITE A  
**Address Line2**  
**City** EUREKA  
**State** CA  
**Zip Code1** 95501  
**Zip Code2**  
**Mailing Address Line1** PO BOX 6413  
**Mailing Address Line2**  
**Mailing City** EUREKA  
**Mailing State** CA  
**Mailing Zip Code1** 95502  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** glenn@hamanakapainting.com  
**Contact Name** GLENN HAMANAKA  
**Area Code** (707)  
**Phone Number** 444-3340  
**Alt Area Code** (  
**Alt Phone Number**  
**Fax Area Code** (707)  
**Fax Phone Number** 444-3346  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 12; 23; 53;  
**Districts** 01; 02;  
**DBE NAICS** 237310; 238320; 238990;

*Does not have correct certs to bid.*

**ACDBE NAICS**

**Work Codes** C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9830 WALL COVERING; C9854 PAINTING STRUCTURES;  
**Licenses** B General Building Contractor; C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 33587  
**Firm/DBA Name** INDUSTRIAL BATTERY SERVICES  
**Address Line1** 673 ERLANDSON STREET  
**Address Line2**  
**City** RICHMOND  
**State** CA  
**Zip Code1** 94804  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** ibsrecoder@aol.com  
**Contact Name** ELIZABETH RECORDER  
**Area Code** (510)  
**Phone Number** 222-7719  
**Alt Area Code** (  
**Alt Phone Number**  
**Fax Area Code** (510)  
**Fax Phone Number** 412-5988  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 441310;

*Did not call, Frank has said they do not do any construction work*

*NO CONST. PER FRANK.*

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;  
 Licenses C10 Electrical Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 12174  
 Firm/DBA Name INTERWEST PACIFIC, LTD.  
 Address Line1 990 HIGHLAND DR. STE. 212  
 Address Line2  
 City SOLANA BEACH  
 State CA  
 Zip Code1 92075  
 Zip Code2  
 Mailing Address Line1 PO BOX 1450  
 Mailing Address Line2  
 Mailing City SOLANA BEACH  
 Mailing State CA  
 Mailing Zip Code1 92075  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail jack@interwestpacific.com  
 Contact Name JACK NICKOLAISEN  
 Area Code ( 858 )  
 Phone Number 259-2062  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 858 )  
 Fax Phone Number 345-3737  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 238110; 238120; 238910; 238990;

*called 11/13*

*Home Jack*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570  
 STEEL CRIB WALL; C9980 DEMOLITION;  
 Licenses A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 447  
 Firm/DBA Name K R C SAFETY CO. INC.  
 Address Line1 7821 WEST SUNNYVIEW  
 Address Line2  
 City VISALIA  
 State CA  
 Zip Code1 93291  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail garyc@krksafety.com  
 Contact Name GARY CASTRO

Area Code (559)  
 Phone Number 732-0393  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code (559)  
 Fax Phone Number 732-2684  
 Agency Name CITY OF FRESNO  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

*called 11/13*  
*novid-cache.*

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks  
 Gender M  
 Ethnicity NATIVE AMERICAN  
 Firm Type DBE

Firm ID 20410  
 Firm/DBA Name K. W. EMERSON, INC.  
 Address Line1 413 WEST ST. CHARLES STREET  
 Address Line2  
 City SAN ANDREAS  
 State CA  
 Zip Code1 95249  
 Zip Code2  
 Mailing Address Line1 P.O. BOX 549  
 Mailing Address Line2  
 Mailing City SAN ANDREAS  
 Mailing State CA  
 Mailing Zip Code1 95249  
 Mailing Zip Code2  
 Certification Type DBE

*called 11/13*

Email alison@kwemerson.com  
 Contact Name EMMA JEAN EMERSON  
 Area Code (209)  
 Phone Number 754-3839  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code (209)  
 Fax Phone Number 754-3830  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 02; 03; 05; 09; 18; 20; 22; 26; 29; 31; 32; 45; 46; 55;  
 Districts 02; 03; 06; 09; 10;  
 DBE NAICS 237110; 237310; 238910;

*novid Alison*

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
 A General Engineering Contractor;

Licenses

Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

Firm ID 37235

**Firm/DBA Name** KA'PEL CONSTRUCTION INC.  
**Address Line1** 691 PONY EXPRESS WAY, LOT 31  
**Address Line2**  
**City** BURNT RANCH  
**State** CA  
**Zip Code1** 95527  
**Zip Code2**  
**Mailing Address Line1** PO BOX 160  
**Mailing Address Line2**  
**Mailing City** BURNT RANCH  
**Mailing State** CA  
**Mailing Zip Code1** 95527  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** lrobbins@kapelconstruction.com  
**Contact Name** LANCE ERIC ROBBINS  
**Area Code** ( 530 )  
**Phone Number** 629-3300  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 629-3300  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 05; 06; 08; 09; 11; 12; 17; 18; 20; 23; 29; 32; 45; 46; 47; 51; 52; 53; 57; 58;  
**Districts** 01; 02; 03; 06; 10;  
**DBE NAICS** 237110; 237310; 237990; 238910;

*called 11/13*

*hold.*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 30847  
**Firm/DBA Name** KERN COUNTY CUSTOM CONCRETE  
**Address Line1** 4916 COLLEGE AVE  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93306  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E Mail** JerryKCCC@yahoo.com  
**Contact Name** MR. JERRY M. FUENTEZ  
**Area Code** ( 661 )  
**Phone Number** 872-4602  
**Alt Area Code** ( 661 )  
**Alt Phone Number** 865-7465  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 325-5590  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 238120; 238990; 327390;

*called 11/13*

*\$ 11/17*

*message to*

**ACDBE NAICS**

C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

C08 Concrete Contractor;

M

HISPANIC

DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

40497

KIONA LANDSCAPING

3889 F STREET, APT 2

EUREKA

CA

95503

P.O. BOX 5138

ARCATA

CA

95518

DBE

egruetzmacherjr@gmail.com

ERNIE GRUETZMACHER JR.

(707)

616-4340

( )

( )

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; 17; 18; 20; 21; 22; 23; 25; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;

01; 02; 03; 04; 05; 06; 10;

238990; 561730;

called 11/13  
11/17

message x2

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR; C13 Fencing Contractor; C27 Landscaping Contractor;

M

NATIVE AMERICAN

DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

39322

LA FIRMA INC.

715 RIDGE ROAD

NIPOMO

CA

93444

DBE

estimating@theswppfirm.com

*called 11/13*

**Contact Name** VICENTE C. BRAVO  
**Area Code** ( 805 )  
**Phone Number** 748-8576  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 805 )  
**Fax Phone Number** 929-0501  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238990; 541620;

*message*

**ACDBE NAICS**

**Work Codes** C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING;  
**Licenses** C8852 SWPPP Planning;  
**Trucks** B General Building Contractor; D64 Nonspecialized;  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 29429  
**Firm/DBA Name** LARRANAGA TRUCKING, INC.  
**Address Line1** 2206 N. EAST STREET  
**Address Line2**  
**City** ALTURAS  
**State** CA  
**Zip Code1** 96101  
**Zip Code2**  
**Mailing Address Line1** PO BOX 1604  
**Mailing Address Line2**  
**Mailing City** ALTURAS  
**Mailing State** CA  
**Mailing Zip Code1** 96101  
**Mailing Zip Code2**  
**Certification Type** DBE

*called 11/13*

**EMail** vlarranaga@yahoo.com  
**Contact Name** FERNAND LARRANAGA  
**Area Code** ( 530 )  
**Phone Number** 233-3785  
**Alt Area Code** ( 530 )  
**Alt Phone Number** 708-0521  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 233-3785  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 06; 17; 18; 25; 26; 29; 31; 32; 45; 46; 47; 51; 52; 53; 58;  
**Districts** 01; 02; 03; 09;  
**DBE NAICS** 238110; 238120; 238910; 484110; 484220;

*no sales calls.*

**ACDBE NAICS**

**Work Codes** B1440 SAND & GRAVEL; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1930  
 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C2201 FINISHING  
 ROADWAY; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;  
 C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; C12 Earthwork and Paving Contractor;  
**Trucks** FOR HIRE - 4;  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 31286  
**Firm/DBA Name** LNA CONCRETE STRUCTURES, INC.  
**Address Line1** 15455 TERN STREET  
**Address Line2**

**City** CHINO HILLS  
**State** CA  
**Zip Code1** 91709  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** agarcialna@aol.com  
**Contact Name** HELIODORO GARCIA  
**Area Code** ( 909 )  
**Phone Number** 393-1493  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 393-9363  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238990;

*called 11/13*

*no bid - no nor call*

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 42324  
**Firm/DBA Name** LOWERS WELDING & FABRICATION, INC.  
**Address Line1** 10847 PAINTER AVENUE  
**Address Line2**  
**City** SANTA FE SPRINGS  
**State** CA  
**Zip Code1** 90670  
**Zip Code2**  
**Mailing Address Line1** P. O. BOX 2985  
**Mailing Address Line2**  
**Mailing City** SANTA FE SPRINGS  
**Mailing State** CA  
**Mailing Zip Code1** 90670  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** ddavis@lowerswelding.com  
**Contact Name** DAWN DAVIS  
**Area Code** ( 562 )  
**Phone Number** 946-4521  
**Alt Area Code** ( 562 )  
**Alt Phone Number** 824-3365  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 903-0116  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238120; 238990; 332710;

*called 11/13*

*message*

**ACDBE NAICS**

**Work Codes** C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7035 WELDED STEEL PIPE; C8907 MACHINING;

**Licenses** C60 Welding Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 30736  
**Firm/DBA Name** M & S ENVIRONMENTAL LANDSCAPES, INC  
**Address Line1** 12192 MACS ROAD  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96003  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** shelley@mandsenviron.com; michael@mandsenviron.com  
**Contact Name** MICHAEL A. SMITH  
**Area Code** ( 530 )  
**Phone Number** 241-1418  
**Alt Area Code** ( 530 )  
**Alt Phone Number** 941-1631  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 241-9647  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52;  
**Districts** 53; 57; 58;  
**DBE NAICS** 01; 02; 03; 04; 05; 10;  
 238910; 561730;

*called 11/13*

*Bidding-Michael.*

**ACDBE NAICS**

**Work Codes** C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; C27 Landscaping Contractor;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 34508  
**Firm/DBA Name** MAD STEEL INC.  
**Address Line1** 277 WEST ALLEN AVENUE  
**Address Line2**  
**City** SAN DIMAS  
**State** CA  
**Zip Code1** 91773  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**Email** madsteelinc@aol.com  
**Contact Name** ALBERT DOMINGUEZ  
**Area Code** ( 909 )  
**Phone Number** 592-3443  
**Alt Area Code** ( )  
**Alt Phone Number**

*called 11/13*

*NOVIDA*

Fax Area Code ( 909 )  
 Fax Phone Number 394-0724  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238120; 238990;

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;  
 Licenses C50 Reinforcing Steel Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 38384  
 Firm/DBA Name MAG-CON ENGINEERING AND CONSTRUCTION, INC  
 Address Line1 2164 TIBER RIVER DR.  
 Address Line2  
 City RANCHO CORDOVA  
 State CA  
 Zip Code1 95670  
 Zip Code2  
 Mailing Address Line1 11230 GOLD EXPRESS DR. #310-260  
 Mailing Address Line2  
 Mailing City GOLD RIVER  
 Mailing State CA  
 Mailing Zip Code1 95670  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail kcho@mag-coninc.com  
 Contact Name KELLY CHO  
 Area Code ( 916 )  
 Phone Number 638-1175  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 916 )  
 Fax Phone Number 638-1178  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 03; 04; 05; 06; 09; 10; 12; 20; 28; 29; 31; 34; 44; 45; 46; 48; 53; 54; 55; 57; 58;  
 Districts 01; 02; 03; 04; 05; 06; 10;  
 DBE NAICS 238910;

*called 11/13*

*Out of Service.*

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING;  
 Licenses C12 Earthwork and Paving Contractor;  
 Trucks  
 Gender M  
 Ethnicity ASIAN PACIFIC  
 Firm Type DBE

Firm ID 36949  
 Firm/DBA Name MARTINI DRILLING CORP.  
 Address Line1 15571 CHEMICAL LANE  
 Address Line2  
 City HUNTINGTON BEACH  
 State CA  
 Zip Code1 92649  
 Zip Code2  
 Mailing Address Line1 15571 CHEMICAL LANE  
 Mailing Address Line2  
 Mailing City HUNTINGTON BEACH  
 Mailing State CA

Mailing Zip Code1 92649  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail martinidrilling@yahoo.com  
 Contact Name DARIN MARTINI  
 Area Code (714)  
 Phone Number 715-2715  
 Alt Area Code (  
 Alt Phone Number  
 Fax Area Code (714)  
 Fax Phone Number 373-6322  
 Agency Name CITY OF LOS ANGELES  
 Counties 04; 10; 14; 15; 19; 24; 27; 30; 33; 36; 37; 40; 42; 44; 45; 54; 56;  
 Districts 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;  
 DBE NAICS 238910;

Does not do  
bridge work

Out of Scope!

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION;  
 Licenses C57 Well Drilling Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 27969  
 Firm/DBA Name MC CULLOUGH CONSTRUCTION INC  
 Address Line1 57 ALDERGROVE ROAD  
 Address Line2  
 City ARCATA  
 State CA  
 Zip Code1 95521  
 Zip Code2  
 Mailing Address Line1 57 ALDERGROVE RD  
 Mailing Address Line2  
 Mailing City ARCATA  
 Mailing State CA  
 Mailing Zip Code1 95521  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail denamccullough@mcculloughconstructioninc.com  
 Contact Name MACKY MCCULLOUGH  
 Area Code (707)  
 Phone Number 825-1014  
 Alt Area Code (  
 Alt Phone Number  
 Fax Area Code (707)  
 Fax Phone Number 825-1769  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 00;  
 Districts 00;  
 DBE NAICS 212321; 221310; 237310; 237990; 238120; 238910; 532412; 541330; 561730;

called 11/13

Yes-Dina.

ACDBE NAICS

Work Codes B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;  
 Licenses A General Engineering Contractor; C27 Landscaping Contractor;  
 Trucks  
 Gender M  
 Ethnicity NATIVE AMERICAN

**Firm Type** DBE  
**Firm ID** 14906  
**Firm/DBA Name** METCO  
**Address Line1** 2165 FRANCISCO BOULEVARD, #AI  
**Address Line2**  
**City** SAN RAFAEL  
**State** CA  
**Zip Code1** 94901  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** c.martinez@metco-usa.com  
**Contact Name** CHRISTOPHER MARTINEZ  
**Area Code** ( 415 )  
**Phone Number** 455-9922  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 415 )  
**Fax Phone Number** 455-9960  
**Agency Name** SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221119; 238210; 238990; 423610; 561621;

called 11/13

#11/n

message x2

**ACDBE NAICS**

C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

**Work Codes**

**Licenses**

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 4830  
**Firm/DBA Name** MLE ENVIRONMENTAL TECHNOLOGIES, INC.  
**Address Line1** 11511 RAGUSA DRIVE  
**Address Line2**  
**City** RANCHO CUCAMONGA  
**State** CA  
**Zip Code1** 91701  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 4606  
**Mailing Address Line2**  
**Mailing City** RANCHO CUCAMONGA  
**Mailing State** CA  
**Mailing Zip Code1** 91729  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** vmuniz@charter.net  
**Contact Name** VICTOR MUNIZ  
**Area Code** ( 909 )  
**Phone Number** 989-7191  
**Alt Area Code** ( )  
**Alt Phone Number**

Did not call, they have said in the past they cannot bid on any public works projects.

NO public works

Fax Area Code ( 909 )  
 Fax Phone Number 989-4791  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 236220; 541330; 541620; 541690; 562910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON  
 ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE  
 COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;  
 Licenses A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving /  
 Demolition Contractor; HAZ Hazardous Waste;

Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 39705  
 Firm/DBA Name MOJAM INCORPORATED  
 Address Line1 9349 E. AVENUE S  
 Address Line2  
 City LITTLE ROCK  
 State CA  
 Zip Code1 93543  
 Zip Code2  
 Mailing Address Line1 P O BOX 1272  
 Mailing Address Line2  
 Mailing City LITTLE ROCK  
 Mailing State CA  
 Mailing Zip Code1 93543  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail mojam@roadrunner.com  
 Contact Name MAURICE SCOTT  
 Area Code ( 661 )  
 Phone Number 526-7121  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 661 )  
 Fax Phone Number 794-2505  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 10; 13; 14; 15; 19; 24; 25; 30; 33; 34; 36; 37; 40; 41; 42; 43; 54; 56;  
 Districts 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 DBE NAICS 238110; 238140;

*called 11/13*

*no voicemail*

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE  
 SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;  
 Licenses C08 Concrete Contractor; C29 Masonry Contractor;

Trucks  
 Gender M  
 Ethnicity BLACK  
 Firm Type DBE

Firm ID 40840  
 Firm/DBA Name MV CONSTRUCTION, INC.  
 Address Line1 PO BOX 1575  
 Address Line2  
 City ATWATER  
 State CA  
 Zip Code1 95301  
 Zip Code2  
 Mailing Address Line1 5610 ZEINER CT.

*called 11/13*

**Mailing Address Line2**  
**Mailing City** ATWATER  
**Mailing State** CA  
**Mailing Zip Code1** 95301  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** valdez05@gmail.com  
**Contact Name** MANUEL VALDEZ  
**Area Code** ( 209 )  
**Phone Number** 756-5936  
**Alt Area Code** ( ) *message*  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 357-0851  
**Agency Name** CITY OF FRESNO  
**Counties** 02; 03; 05; 06; 10; 15; 20; 21; 22; 24; 26; 27; 28; 34; 39; 40; 41; 42; 43; 44; 49; 50; 52; 54; 55; 56; 57; 58;  
**Districts** 02; 03; 04; 05; 06; 07; 09; 10;  
**DBE NAICS** 237310; 237990; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 35955  
**Firm/DBA Name** NEWLAND ENTITIES, INC  
**Address Line1** 500 OLIVE STREET  
**Address Line2**  
**City** MARYSVILLE  
**State** CA  
**Zip Code1** 95901  
**Zip Code2**  
**Mailing Address Line1** PO BOX 3102  
**Mailing Address Line2**  
**Mailing City** YUBA CITY  
**Mailing State** CA  
**Mailing Zip Code1** 95992  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rcervantes@newlandentities.com  
**Contact Name** ROBERT CERVANTES  
**Area Code** ( 530 )  
**Phone Number** 755-1178  
**Alt Area Code** ( ) *home*  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 674-0756  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28; 29; 31; 33; 34; 36; 37; 38;  
**Districts** 39; 40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58;  
**DBE NAICS** 237110; 237130; 237310; 237990; 238910;

**ACDBE NAICS**

**Work Codes** C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC

**Firm Type** DBE  
**Firm ID** 32107  
**Firm/DBA Name** NIELSON CONSTRUCTION  
**Address Line1** 147 CAMINO ORUGA  
**Address Line2**  
**City** NAPA  
**State** CA  
**Zip Code1** 94558  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** dnielson@nielsoninc.com  
**Contact Name** DIANN NIELSON  
**Area Code** ( 707 )  
**Phone Number** 253-8774  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 253-0131  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 09; 10;  
**DBE NAICS** 237310; 238910; 238990;

called 11/13

no bid

ACDBE NAICS

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 34396  
**Firm/DBA Name** NORTHERN INDUSTRIAL ELECTRIC  
**Address Line1** 2435 RADIO LANE  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96001  
**Zip Code2** 3810  
**Mailing Address Line1** 2435 RADIO LANE  
**Mailing Address Line2**  
**Mailing City** REDDING  
**Mailing State** CA  
**Mailing Zip Code1** 96001  
**Mailing Zip Code2** 3810  
**Certification Type** DBE  
**EMail** ~~nie01@sbccglobal.net~~  
**Contact Name** DORI CRAMER  
**Area Code** ( 530 )  
**Phone Number** 246-2366  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 246-2368  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 06; 08; 11; 12; 18; 23; 25; 32; 45; 46; 47; 52; 53;  
**Districts** 01; 02; 03;

sent fax back.

still send in case

Biddings - Harry

DBE NAICS 238210;

ACDBE NAICS

**Work Codes** C0686 ELECTRICAL & SIGNALS SUPPLIER; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8611 RAMP METERING SYSTEM;

**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

**Firm ID** 40834  
**Firm/DBA Name** NUNO IRON & MFG, INC  
**Address Line1** 315 BITTERWATER RD.

*called 11/13*

**Address Line2**  
**City** KING CITY  
**State** CA  
**Zip Code1** 93930

**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE  
**E-Mail** bpantoja@nunoiron.com

**Contact Name** MARCELINO NUNO II

**Area Code** ( 831 )

**Phone Number** 386-0513

**Alt Area Code** ( )

*nomid*

**Alt Phone Number**

**Fax Area Code** ( 831 )

**Fax Phone Number** 386-9976

**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

**DBE NAICS** 238120; 332322; 332323; 332710; 332996; 339950;

ACDBE NAICS

**Work Codes** C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES;

**Licenses** B General Building Contractor; C23 Ornamental Metal Contractor; C51 Structural Steel Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

**Firm ID** 27179  
**Firm/DBA Name** P. A. WILSON, INC.  
**Address Line1** 9485 LA CUESTA DR

**Address Line2**  
**City** LA MESA  
**State** CA  
**Zip Code1** 91941

**Zip Code2** 3131 INDIAN MILLS

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City** JAMUL

**Mailing State** CA

**Mailing Zip Code1** 91935

**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** pawilsoninc@gmail.com  
**Contact Name** PATRICK ALLEN WILSON  
**Area Code** ( )  
**Phone Number**  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( )  
**Fax Phone Number**  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 236210; 237110; 237120; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 21950  
**Firm/DBA Name** PAPILLON BUILDERS  
**Address Line1** 20300 RIM ROCK CT  
**Address Line2**  
**City** FORESTHILL  
**State** CA  
**Zip Code1** 95631  
**Zip Code2**

*called 11/13  
# 11/17*

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jsellers@papillonbuilders.com  
**Contact Name** JO ELLEN SELLERS  
**Area Code** ( 916 )  
**Phone Number** 580-7019  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 888 )  
**Fax Phone Number** 717-7270  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 03; 04; 06; 07; 09; 17; 28; 29; 31; 32; 34; 39; 45; 46; 48; 51; 57; 58;  
**Districts** 01; 02; 03; 04; 10;  
**DBE NAICS** 236115; 236117; 236210; 236220; 237110; 237210; 238120; 238190; 238350; 238910; 238990;

*Message X2*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; B General Building Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

*called 11/13*

**Firm ID** 39218  
**Firm/DBA Name** PC&N CONSTRUCTION, INC  
**Address Line1** 5301-F BYRON HOT SPRINGS ROAD  
**Address Line2**  
**City** BYRON  
**State** CA  
**Zip Code1** 94514  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cplum@pcnconstructioninc.com  
**Contact Name** CHRISTI PLUM  
**Area Code** ( 925 )  
**Phone Number** 634-4567  
**Alt Area Code** ( ) *Not md*  
**Alt Phone Number**  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 634-4339  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39;  
**Districts** 01; 02; 03; 04; 05; 06; 09; 10;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 34174  
**Firm/DBA Name** PROFESSIONAL CONCRETE SAWING INC.  
**Address Line1** P.O. BOX 3348  
**Address Line2**  
**City** MERCED  
**State** CA  
**Zip Code1** 95344  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 3348  
**Mailing Address Line2**  
**Mailing City** MERCED  
**Mailing State** CA  
**Mailing Zip Code1** 95344  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** davidscott@gvni.com  
**Contact Name** DAVID SCOTT  
**Area Code** ( 209 )  
**Phone Number** 722-2226  
**Alt Area Code** ( 510 )  
**Alt Phone Number** 537-3781  
**Fax Area Code** ( 209 )  
**Fax Phone Number** 722-2227  
**Agency Name** SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238910;

*called 11/13*

*message*

ACDBE NAICS

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** D06 Concrete Related Services;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 33524  
**Firm/DBA Name** QUIMU CONTRACTING, INC. *Called 11/13*  
**Address Line1** 695 PRIDY DRIVE  
**Address Line2**  
**City** DIXON  
**State** CA  
**Zip Code1** 95620  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 1177  
**Mailing Address Line2**  
**Mailing City** DIXON  
**Mailing State** CA  
**Mailing Zip Code1** 95620  
**Mailing Zip Code2** 1177  
**Certification Type** DBE  
**EMAIL** quimu@sbcglobal.net  
**Contact Name** MIGUEL QUIROZ  
**Area Code** ( 707 )  
**Phone Number** 693-0289  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 678-8384  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 03; 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58;  
**Districts** 01; 02; 03; 04; 06; 10;  
**DBE NAICS** 237310; 237990; 238110; 238120; 238910;

ACDBE NAICS

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 37684  
**Firm/DBA Name** R.A. MARTIN CONSTRUCTORS, INC.  
**Address Line1** 4418 ALTA MESA DR.  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96002  
**Zip Code2**  
**Mailing Address Line1** 22717 SILVERLODE LANE  
**Mailing Address Line2**  
**Mailing City** PALO CEDRO  
**Mailing State** CA  
**Mailing Zip Code1** 96073  
**Mailing Zip Code2**  
**Certification Type** DBE

called 11/13  
#11/17

**E-Mail** ramartinconst.inc@sbcglobal.net  
**Contact Name** RANDY A. MARTIN  
**Area Code** ( 530 )  
**Phone Number** 547-1717  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 547-2100  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 06; 11; 12; 17; 18; 23; 25; 31; 32; 34; 45; 46; 47; 51; 52; 53; 58;  
**Districts** 01; 02; 03;  
**DBE NAICS** 237110; 238910;

message x2

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1930 STRUCTURE BACKFILL;  
 C1940 DITCHES EXCAVATION; E4610 PIPELINES, EXCEPT NATURAL GAS;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 29224  
**Firm/DBA Name** RD CONSTRUCTION GENERAL ENGINEERING, INC.  
**Address Line1** 1026 MEADOW VIEW COURT  
**Address Line2**  
**City** CORONA  
**State** CA  
**Zip Code1** 92880  
**Zip Code2**  
**Mailing Address Line1** 1026 MEADOWVIEW COURT  
**Mailing Address Line2**  
**Mailing City** CORONA  
**Mailing State** CA  
**Mailing Zip Code1** 92880  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** rdconst69@netzero.com  
**Contact Name** RUBEN DIAZ  
**Area Code** ( 951 )  
**Phone Number** 279-5020  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 279-5020  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 238120;

called 11/13

no bid

**ACDBE NAICS**

**Work Codes** C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE  
 OVERLAY, DRILL & BOND;  
**Licenses** A General Engineering Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 34501  
**Firm/DBA Name** ROBERT'S BACKHOE SERVICE, INC.  
**Address Line1** 32987 TURTLE DOVE DRIVE  
**Address Line2**  
**City** LAKE ELSINORE  
 CA

State  
 Zip Code1 92530  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail rbsil997@yahoo.com  
 Contact Name ROBERT CERVANTES  
 Area Code ( 909 )  
 Phone Number 678-0813  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 909 )  
 Fax Phone Number 678-5957  
 Agency Name CITY OF LOS ANGELES  
 Counties 00;  
 Districts 00;  
 DBE NAICS 237310; 237990; 238910; 532412;

called 11/13

*no bid.*

ACDBE NAICS

Work Codes C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;  
 Licenses A General Engineering Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 37693  
 Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.  
 Address Line1 8585 COMMERCIAL WAY  
 Address Line2  
 City REDDING  
 State CA  
 Zip Code1 96002  
 Zip Code2  
 Mailing Address Line1 P O BOX 494520  
 Mailing Address Line2  
 Mailing City REDDING  
 Mailing State CA  
 Mailing Zip Code1 96049  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail steve@strhoadesinc.com  
 Contact Name STEVE RHOADES  
 Area Code ( 530 )  
 Phone Number 223-9322  
 Alt Area Code ( )  
 Alt Phone Number  
 Fax Area Code ( 530 )  
 Fax Phone Number 223-9222  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;  
 Districts 01; 02; 03; 09; 10;  
 DBE NAICS 237110; 237310; 237990; 238110; 238910;

*Faxed Back no bid,  
 called just in case if  
 they changed their  
 mind.*

~~no bid~~  
*meaning!*

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT  
 CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION  
 CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION  
 TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING

ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;  
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 38758  
**Firm/DBA Name** SITE WORK SOLUTIONS, INC  
**Address Line1** 2665 BECHELLI LANE  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96002  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 492247  
**Mailing Address Line2**  
**Mailing City** REDDING  
**Mailing State** CA  
**Mailing Zip Code1** 96049  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** cwhitmer@swsgc.com  
**Contact Name** GEORGE D. WHITMER  
**Area Code** ( 530 )  
**Phone Number** 222-2229  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 222-3337  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 11; 12; 18; 34; 45; 47; 51; 52; 53;  
**Districts** 01; 02; 03;  
**DBE NAICS** 237110; 237210; 237310; 237990;

*called 11/13*

~~no bid~~ *no bid*

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; H6550 SUBDIVIDERS & DEVELOPERS;  
**Licenses** A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 9241  
**Firm/DBA Name** SITEWORKS CONSTRUCTION, INC  
**Address Line1** 3634 BICKERSTAFF ST  
**Address Line2**  
**City** LAFAYETTE  
**State** CA  
**Zip Code1** 94549  
**Zip Code2**  
**Mailing Address Line1** PO BOX 1324  
**Mailing Address Line2**  
**Mailing City** LAFAYETTE  
**Mailing State** CA  
**Mailing Zip Code1** 94549  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** kdesena@linkzone.com  
**Contact Name** KENT DESENA  
**Area Code** ( 925 )  
**Phone Number** 284-1437  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 925 )

*called 11/13*

*message*

**Fax Phone Number** 256-8357  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 50; 51; 52; 53; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 10;  
**DBE NAICS** 237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

**Firm ID** 32232  
**Firm/DBA Name** STATEWIDE STRIPES, INC  
**Address Line1** 7320 MISSION GORGE ROAD  
**Address Line2**  
**City** SAN DIEGO  
**State** CA  
**Zip Code1** 92120  
**Zip Code2**

*Called 11/13*

**Mailing Address Line1** P.O. BOX 600710  
**Mailing Address Line2**  
**Mailing City** SAN DIEGO  
**Mailing State** CA  
**Mailing Zip Code1** 92160  
**Mailing Zip Code2**

**Certification Type** DBE  
**EMail** dawn@statewidestripes.com  
**Contact Name** DAVID BRILHANTE  
**Area Code** ( 858 )  
**Phone Number** 560-6887 *no bid*  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 858 )  
**Fax Phone Number** 560-0158

**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238320; 238990; 561990;

**ACDBE NAICS**

**Work Codes** C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;  
**Licenses** C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 39899  
**Firm/DBA Name** STONY CREEK GENERAL ENGINEERING  
**Address Line1** 5321 COUNTY RD 206  
**Address Line2**  
**City** ORLAND  
**State** CA  
**Zip Code1** 95963  
**Zip Code2**  
**Mailing Address Line1**

**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** luke@scgeinc.com  
**Contact Name** LUKE ANDREWS  
**Area Code** ( 530 )  
**Phone Number** 526-3191  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 988-5092  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 04; 06; 08; 11; 12; 17; 18; 23; 25; 32; 34; 45; 46; 47; 49; 51; 52; 53; 57; 58;  
**Districts** 01; 02; 03; 04;  
**DBE NAICS** 237130; 237310; 237990; 238910;

Called 11/13  
 11/17

message x2

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 42109  
**Firm/DBA Name** STORMWATER SPECIALISTS INC  
**Address Line1** 8698 ELK GROVE BLVD, SUITE 224  
**Address Line2**  
**City** ELK GROVE  
**State** CA  
**Zip Code1** 95624  
**Zip Code2**

Called 11/13  
 11/17

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** Mary@stormwaterspecialists.com  
**Contact Name** MARY A LARSEN  
**Area Code** ( 916 )  
**Phone Number** 230-0370  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 405-4180  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 38; 39;  
**Districts** 01; 02; 03; 04; 05; 06; 10;  
**DBE NAICS** 237110; 519190; 541611; 541618; 541620; 611430;

message x2

**ACDBE NAICS**

**Work Codes** C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil Construction; C8794 Environmental - Water Quality; C8852 SWPPP Planning;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F

<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE
<b>Firm ID</b>	42910
<b>Firm/DBA Name</b>	STRAIGHT STRIPE PAINTING INC
<b>Address Line1</b>	260 N. 3050 E.
<b>Address Line2</b>	
<b>City</b>	ST. GEORGE
<b>State</b>	UT
<b>Zip Code1</b>	84770
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	cheever@straightstripe.com
<b>Contact Name</b>	KAREN J CHEEVER
<b>Area Code</b>	( 435 )
<b>Phone Number</b>	656-0930
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 435 )
<b>Fax Phone Number</b>	634-0580
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238990;

did not call, not licensed in CA.

**ACDBE NAICS**

<b>Work Codes</b>	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
<b>Licenses</b>	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

<b>Firm ID</b>	40764
<b>Firm/DBA Name</b>	SUULUTAAQ, INC - ALASKA NATIVE CORP
<b>Address Line1</b>	110 RAILROAD AVENUE, SUITE A
<b>Address Line2</b>	
<b>City</b>	SUISUN SITY
<b>State</b>	CA
<b>Zip Code1</b>	94585
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	4300 B STREET, SUITE #205
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ANCHORAGE
<b>Mailing State</b>	AK
<b>Mailing Zip Code1</b>	99503
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	kristina.viado@suulutaaq.com
<b>Contact Name</b>	TRACY CRAIN
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	427-3209
<b>Alt Area Code</b>	( 720 )
<b>Alt Phone Number</b>	428-0785
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	419-4851
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

called 11/13

honda-kristina

**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 236220; 237310; 237990; 238910; 561210;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;  
**Licenses** A General Engineering Contractor; B General Building Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 42433  
**Firm/DBA Name** TRAFFIC CONTROL PROS  
**Address Line1** 2440 STANWELL DRIVE, SUITE A  
**Address Line2**  
**City** CONCORD  
**State** CA  
**Zip Code1** 94520  
**Zip Code2**

*called 11/13*

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** estimating@tcpros.net

**Contact Name** JEFFREY PIKE  
**Area Code** ( 925 )  
**Phone Number** 270-4580  
**Alt Area Code** ( 925 )  
**Alt Phone Number** 522-3723  
**Fax Area Code** ( 925 )  
**Fax Phone Number** 405-3833  
**Agency Name** CITY OF FRESNO

*hobid-jeff*

**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34;  
**Districts** 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 50; 51; 53; 54; 55; 57;  
**DBE NAICS** 01; 02; 03; 04; 05; 06; 09; 10; 11;  
 238990;

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;  
**Licenses** C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

**Firm ID** 38033  
**Firm/DBA Name** TRAFFIC LOOPS CRACKFILLING, INC  
**Address Line1** 1915 W BALL RD.  
**Address Line2**  
**City** ANAHEIM  
**State** CA  
**Zip Code1** 92804  
**Zip Code2**  
**Mailing Address Line1** 946 S. EMERALD ST  
**Mailing Address Line2**  
**Mailing City** ANAHEIM  
**Mailing State** CA  
**Mailing Zip Code1** 92804  
**Mailing Zip Code2**  
**Certification Type** DBE

*called 11/13*

**E-Mail** trafficloops@sbcglobal.net  
**Contact Name** MAI-LAN NGUYEN  
**Area Code** (714)  
**Phone Number** 520-4026  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** (714)  
**Fax Phone Number** 520-4027  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 238990;

*no bid-Lan*

**ACDBE NAICS**

**Work Codes**

C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;

**Licenses**

C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender**

F

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

**Firm ID**

40470

**Firm/DBA Name**

TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP

**Address Line1**

438 E. SHAW AVE

**Address Line2**

**City**

FRESNO

**State**

CA

**Zip Code1**

93710

**Zip Code2**

7602

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**E-Mail**

odysseyblasting@yahoo.com

**Contact Name**

CODY LOFTIS

**Area Code**

( )

**Phone Number**

( )

**Alt Area Code**

( )

**Alt Phone Number**

( )

**Fax Area Code**

( )

**Fax Phone Number**

**Agency Name**

CITY OF FRESNO

**Counties**

04; 10; 14; 15; 16; 20; 22; 24; 26; 31; 34; 44; 45; 46; 49; 53; 54; 55;

**Districts**

02; 03; 04; 05; 06; 09; 10;

**DBE NAICS**

237310; 237990; 238910; 238990;

*did not respond to email, no contact info listed.*

**ACDBE NAICS**

**Work Codes**

C1901 ROADWAY EXCAVATION;

**Licenses**

A General Engineering Contractor; C57 Well Drilling Contractor;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

**Firm ID**

27723

**Firm/DBA Name**

TUCKER TECHNOLOGY INC

**Address Line1**

300 FRANK OGAWA PLAZA, STE 235

**Address Line2**

**City**

OAKLAND

**State** CA  
**Zip Code1** 94612  
**Zip Code2** 2703  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** frank@tuckertech.com  
**Contact Name** FRANK TUCKER  
**Area Code** ( 510 )  
**Phone Number** 836-0422  
**Alt Area Code** ( ) *no bid.*  
**Alt Phone Number**  
**Fax Area Code** ( 510 )  
**Fax Phone Number** 836-2625  
**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212;

*called 11/13*

**ACDBE NAICS**

C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;  
 C07 Low Voltage Systems Contractor;

**Work Codes**

**Licenses**

**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

**Firm ID** 38525  
**Firm/DBA Name** TYRRELL RESOURCES, INC.  
**Address Line1** 275 HILLTOP DRIVE  
**Address Line2**  
**City** REDDING  
**State** CA  
**Zip Code1** 96003  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 493460  
**Mailing Address Line2**  
**Mailing City** REDDING  
**Mailing State** CA  
**Mailing Zip Code1** 96049  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** tyrrellresources@sbcglobal.net  
**Contact Name** CHERYL TYRRELL  
**Area Code** ( 530 )  
**Phone Number** 243-8733  
**Alt Area Code** ( ) *bidding*  
**Alt Phone Number**  
**Fax Area Code** ( 530 )  
**Fax Phone Number** 241-8975  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;  
**Districts** 02; 03; 04; 06; 10;  
**DBE NAICS** 113310; 115310; 238910; 561730;

*called 11/13*

ACDBE NAICS

**Work Codes** A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;  
**Licenses** C61 Limited Specialty Contractor; D49 Tree Service;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 38294  
**Firm/DBA Name** U.S. CONCRETE CONSTRUCTION, INC *Called 11/13*  
**Address Line1** 30634 HASLEY CYN. ROAD  
**Address Line2**  
**City** CASTAIC  
**State** CA  
**Zip Code1** 91384  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** les@us-concrete.net  
**Contact Name** ULISES SALAZAR  
**Area Code** ( 661 )  
**Phone Number** 259-3522 *noted*  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 799-1038  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 238110;

ACDBE NAICS

**Work Codes** C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800  
 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR  
 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL &  
 BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE  
 CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);  
**Licenses** B General Building Contractor; C08 Concrete Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 39166  
**Firm/DBA Name** V A P CONSTRUCTION INC  
**Address Line1** 15705 BIRCHWOOD ST  
**Address Line2**  
**City** LA MIRADA  
**State** CA  
**Zip Code1** 90638  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** vapconstructioninc@gmail.com

**Contact Name** ARVIND PRASAD  
**Area Code** (714)  
**Phone Number** 253-3270  
**Alt Area Code** (  
**Alt Phone Number** (714)  
**Fax Area Code** 551-9420  
**Fax Phone Number** DEPARTMENT OF TRANSPORTATION  
**Agency Name** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;  
**Counties** 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 237990; 238110;

*not a sub*

**ACDBE NAICS**

**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

**Firm ID** 1045  
**Firm/DBA Name** VALVERDE CONSTRUCTION, INC  
**Address Line1** 10918 SHOEMAKER AVE  
**Address Line2**  
**City** SANTA FE SPRINGS  
**State** CA  
**Zip Code1** 90670  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 3223  
**Mailing Address Line2**  
**Mailing City** SANTA FE SPRINGS  
**Mailing State** CA  
**Mailing Zip Code1** 90670  
**Mailing Zip Code2**

*called 11/13*

**Certification Type** DBE  
**Email** joev@valverdeconst.com  
**Contact Name** JOE A. VALVERDE  
**Area Code** (562)  
**Phone Number** 906-1826  
**Alt Area Code** (  
**Alt Phone Number** (562)  
**Fax Area Code** 906-1918  
**Fax Phone Number** DEPARTMENT OF TRANSPORTATION  
**Agency Name** 00;  
**Counties** 00;  
**Districts** 237110;  
**DBE NAICS**

*no bad - Paula*

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

**Firm ID** 27011

*called 11/13*

Firm/DBA Name VINTAGE PAVING COMPANY, INC.  
 Address Line1 119 MAIN STREET  
 Address Line2  
 City WINTERS  
 State CA  
 Zip Code1 95694  
 Zip Code2  
 Mailing Address Line1 P O BOX 461  
 Mailing Address Line2  
 Mailing City WINTERS  
 Mailing State CA  
 Mailing Zip Code1 95694  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail edc@vintagepavingco.com  
 Contact Name EDWARD CARBAHAL  
 Area Code ( 530 )  
 Phone Number 795-0132  
 Alt Area Code ( 530 ) *nobid.*  
 Alt Phone Number 681-7796  
 Fax Area Code ( 530 )  
 Fax Phone Number 795-5734  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58;  
 Districts 01; 02; 03; 04; 06; 10;  
 DBE NAICS 237310;

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;  
 C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES  
 EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE  
 PAVING); C9980 DEMOLITION;  
 Licenses A General Engineering Contractor;

Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

Firm ID 42704  
 Firm/DBA Name WELDON WORKS, INC. *called 11/13*  
 Address Line1 1650 MABURY ROAD  
 Address Line2  
 City SAN JOSE  
 State CA  
 Zip Code1 95133  
 Zip Code2 1032  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail jenn@weldonworks.com  
 Contact Name JENNIFER EASOM  
 Area Code ( 408 )  
 Phone Number 251-1161  
 Alt Area Code ( 831 ) *message*  
 Alt Phone Number 588-2954  
 Fax Area Code ( 408 )  
 Fax Phone Number 251-1162  
 Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)  
 Counties 00;  
 Districts 00;  
 DBE NAICS 238990; 323111; 326199; 337215; 339950; 541430; 541890;

**ACDBE NAICS**

**Work Codes**

C5620 ROADSIDE SIGN; D2750 COMMERCIAL PRINTING; D3080 MISC PLASTICS PRODUCTS  
MANUFACTURING; D3990 MISC MANUFACTURES; I7310 ADVERTISING; I7336 COMMERCIAL ART AND  
GRAPHIC DESIGN;

**Licenses**

C61 Limited Specialty Contractor; D42 Sign Installation;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)

\* \* \* JOURNAL ( OCT. 9. 2015 2:15PM ) \* \* \*

FAX HEADER 1: MCM CONSTRUCTION  
FAX HEADER 2:

< TRANSMISSION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
OCT. 9.	12:58PM	530+221+7563	ESM	0'21"	P.	1 OK	32V34 240	MFFFFFF0000 4619
	12:58PM	775 827 3006	ESM	0'26"	P.	1 OK	32V34 192	MFFFFFF0000 4618
	12:59PM	17077450552	ESM	0'17"	P.	1 OK	34V34 240	MFFFFFF0000 4620
	1:00PM	1-909-752-7090	SM	0'40"	P.	1 OK	V17 144	MFFFFFF0000 4619
	1:01PM	(530) 547-3197	ESM	1'24"	P.	1 OK	V17 72	MFFFFFF0000 4618
	1:03PM	5592518821	ESM	0'22"	P.	1 OK	32V34 216	MFFFFFF0000 4620
	1:04PM	5626972039	ESM	0'38"	P.	1 OK	V17 144	MFFFFFF0000 4619
	1:06PM	FAX	SM	0'40"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:09PM	626 480 1557	ESM	0'36"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:10PM	1415467721	ESM	0'20"	P.	1 OK	32V34 240	MFFFFFF0000 4618
	1:12PM	9256346858	ESM	0'23"	P.	1 OK	32V34 216	MFFFFFF0000 4620
	1:13PM	17074372555	ESM	1'15"	P.	1 OK	V29 72	MFFFFFF0000 4618
	1:15PM	5036691192	ESM	0'34"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:16PM	6615899509	ESM	0'56"	P.	1 OK	V29 96	MFFFFFF0000 4618
	1:17PM	626 962 5055	ESM	0'23"	P.	1 OK	32V34 216	MFFFFFF0000 4620
	1:18PM	530+222+8910	ESM	0'25"	P.	1 OK	32V34 216	MFFFFFF0000 4618
	1:19PM	17146463698	ESM	0'24"	P.	1 OK	32V34 240	MFFFFFF0000 4620
	1:20PM	Fax	SM#	0'38"	P.	1 OK	V17 144	M00000000 4618
	1:20PM	Fax	SM#	0'29"	P.	1 OK	V17 144	MFFFFFF0000 4618
	1:21PM	9098290118	ESM	0'46"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:25PM	15105270500	ESM	0'20"	P.	1 OK	32V34 264	MFFFFFF0000 4618
	1:26PM	16503678282	ESM	0'36"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:27PM	15304732749	ESM	0'25"	P.	1 OK	32V34 216	MFFFFFF0000 4618
	1:28PM	9513248061	ESM	0'24"	P.	1 OK	32V34 312	MFFFFFF0000 4620
	1:30PM	16613660204	ESM	0'20"	P.	1 OK	32V34 240	MFFFFFF0000 4620
	1:31PM	619 258 3515	ESM	0'26"	P.	1 OK	32V34 264	MFFFFFF0000 4618
	1:34PM	Fax	SM	0'40"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:35PM	9259319178	ESM	0'34"	P.	1 OK	34V34 144	MFFFFFF0000 4618
	1:36PM	19253736208	SM	0'40"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:38PM	6617228900	ESM	0'42"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:40PM	559 594 1056	SM	0'43"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:42PM	5307439352	ESM	0'19"	P.	1 OK	34V34 264	MFFFFFF0000 4620
	1:43PM	707 443 4267	ESM	0'36"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:44PM	7036826804	ESM	0'37"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:45PM	17143826801	ESM	0'23"	P.	1 OK	27V34 216	MFFFFFF0000 4620
	1:46PM	5592514169	SM	0'45"	P.	1 OK	V17 144	MFFFFFF0000 4618
	1:47PM	323 222 8312	ESM	0'21"	P.	1 OK	32V34 216	MFFFFFF0000 4620
	1:49PM	A Happy FaxTalk User	SM	0'47"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:52PM	7078256563	ESM	0'24"	P.	1 OK	24V34 168	MFFFFFF0000 4620
	1:54PM	323-588-8121	ESM	0'30"	P.	1 OK	30V34 216	MFFFFFF0000 4620
	1:56PM	7074443346	ESM	0'24"	P.	1 OK	32V34 240	MFFFFFF0000 4620
	1:58PM	5104125988	ESM	0'38"	P.	1 OK	V17 144	MFFFFFF0000 4620
	1:59PM	7147712569	ESM	0'23"	P.	1 OK	32V34 240	MFFFFFF0000 4618
	2:00PM	18583453737	SM	2'41"	P.	1 E	V17 144	MFFFFFF0000 4620
	2:05PM	15597322684	ESM	0'24"	P.	1 OK	32V34 288	MFFFFFF0000 4620
	2:05PM	KW EMERSON	ESM	0'19"	P.	1 OK	32V34 264	MFFFFFF0000 4620
	2:09PM	8059290501	ESM	0'36"	P.	1 OK	V17 144	MFFFFFF0000 4620
	2:11PM	5302333785	ESM	0'29"	P.	1 OK	32V34 168	MFFFFFF0000 4620
	2:13PM	5629464521	ESM	0'37"	P.	1 OK	V17 144	MFFFFFF0000 4620
	2:14PM	5302419467	ESM	0'37"	P.	1 OK	V17 144	MFFFFFF0000 4620

< RECEPTION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
------	------	---------	------	------	------	--------	-----------	------

TX 0045719

RX 0203270

# : BATCH  
M : MEMORY TX  
S : STANDARD  
U : SUPER FINE  
\$ : REMOTE TRANSFER  
: RECEPT. NOTICE REQ.

C : CONFIDENTIAL  
L : SEND LATER  
D : DETAIL  
X : EXTRA SUPER FINE  
B : FAX ON DEMAND  
A : RECEPT. NOTICE

\$ : TRANSFER  
@ : FORWARDING  
F : FINE  
b : COLOR  
\* : PC

P : POLLING  
E : ECM  
O : 300dpi  
> : REDUCTION  
+ : ROUTING

FAX HEADER 1: MCM CONSTRUCTION  
FAX HEADER 2:

< TRANSMISSION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
OCT. 9.	12:43PM	5306255423	ESM	0'37"	P.	1 OK	V17 144 MFFFFF0000	4618
	12:45PM	15107270910	ESM	0'29"	P.	1 OK	32V34 288 MFFFFF0000	4618
	12:46PM	9166459618	ESM	1'17"	P.	1 OK	V17 72 MFFFFF0000	4618
	12:47PM	15306722411	ESM#	0'21"	P.	1 OK	24V34 240 M000000000	4619
	12:48PM	15306722411	ESM#	0'15"	P.	1 OK	34V34 240 MFFFFF0000	4618
	12:50PM	1209	ESM	0'55"	P.	1 OK	32V34 72 MFFFFF0000	4618
	12:51PM	14154017664	ESM	0'37"	P.	1 OK	V17 144 MFFFFF0000	4619
	12:52PM	5592514169	SM	0'53"	P.	1 E	V17 144 MFFFFF0000	4618
	12:54PM	4152061711	ESM	0'23"	P.	1 OK	32V34 240 MFFFFF0000	4620
	12:55PM	19163747998 CE Green	SM	0'42"	P.	1 OK	V17 144 MFFFFF0000	4619
	12:56PM	8668271270	ESM	0'28"	P.	1 OK	34V34 288 MFFFFF0000	4618
	12:57PM	7072759025	ESM	0'22"	P.	1 OK	34V34 264 MFFFFF0000	4620

< RECEPTION >

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
OCT. 8.	12:49PM		ES	1'55"	P.	3 OK	V17 96 M001600000	4572
	12:59PM		ES	0'45"	P.	4 OK	32V34 264 M003200000	4573
	1:06PM	6264477260	ED	0'41"	P.	1 OK	32V34 264 M003A0081	4575
	1:10PM		ES	0'31"	P.	1 OK	27V34 216 M002500000	4576
	1:11PM		ES	2'02"	P.	6 OK	V17 144 M000700000	4577
	1:14PM	19096067711	ES	0'21"	P.	1 OK	32V34 264 M00300081	4578
	1:16PM	1 858 503 7898	ED	0'58"	P.	3 OK	32V34 240 M00330081	4579
	1:20PM	5626972039	ES	0'43"	P.	3 OK	32V34 240 M00270081	4580
	1:23PM	6269607050	ED	0'30"	P.	2 OK	32V34 264 M002B0081	4581
	1:25PM	12098469286	ED	0'40"	P.	1 OK	V17 144 M00070081	4582
	1:26PM		ES	0'56"	P.	6 OK	24V34 168 M001C0000	4583
	1:28PM	530 534 7122	ES	0'33"	P.	3 OK	30V34 240 M002F0081	4584
	1:30PM	FAX	ES	2'58"	P.	3 OK	V17 144 M000C1B000	4585
	1:49PM		ES	0'51"	P.	6 OK	24V34 192 M003E0000	4586
	1:51PM	17144842304	ES	0'35"	P.	1 OK	V17 144 M00090081	4587
	1:52PM	jwong@elecnor.com	ED	1'18"	P.	1 OK	V17 144 M00080081	4588
	1:54PM	909 875 2243	ES	0'54"	P.	2 OK	V17 144 M00130081	4589
	1:58PM	19096942258	D	1'13"	P.	1 OK	V17 144 M00080000	4590
	2:01PM	19096067711	ES	0'22"	P.	1 OK	32V34 240 M00210081	4591
	2:06PM	9095992722	ES	0'42"	P.	1 OK	V17 144 M00150081	4592
	2:16PM		ES	0'20"	P.	1 OK	34V34 288 M003B0000	4593
	2:21PM		ES	0'28"	P.	1 OK	32V34 216 M002700000	4594
	2:35PM	951943772	ES	0'30"	P.	2 OK	32V34 240 M00260081	4597
	2:39PM		D	2'12"	P.	2 OK	V17 144 M000A0000	4598
	2:42PM		ES	0'38"	P.	3 OK	32V34 264 M002A0000	4599
	2:46PM	909 296 4391	ES	0'20"	P.	1 OK	32V34 264 M00290081	4600
	2:55PM	909 546 1317	ES	0'56"	P.	6 OK	30V34 192 M00240081	4602
	2:58PM	HARDY & HARPER, INC	ES	0'19"	P.	1 E	32V34 240 M000000000	4603
	3:00PM	3105136299	ES	1'18"	P.	2 OK	V17 144 M00070000	4604
	3:04PM	HARDY & HARPER, INC	ES	0'31"	P.	2 OK	32V34 240 M00250081	4605
	3:06PM	6506556633	ED	6'52"	P.	8 OK	V17 144 M00070081	4606
	3:14PM	19492311700	D	7'32"	P.	8 OK	V17 144 M00080000	4607
	5:21PM	5036820110	ES	0'33"	P.	1 OK	32V34 264 M002B0081	4610
	6:09PM		ES	0'41"	P.	3 OK	32V34 264 M00280000	4611
	7:14PM	16022510742	D	3'05"	P.	3 OK	V17 144 M00070000	4613
OCT. 9.	7:33PM	ZOOM METER FAX	D	0'52"	P.	1 OK	V17 144 M00080000	4614
	10:43AM		ES	0'33"	P.	1 OK	V17 144 M00190000	4615
	11:05AM	905 573 5262	ED	0'52"	P.	2 OK	32V34 216 M00120081	4616

TX 0045666

RX 0203270

# : BATCH  
M : MEMORY TX  
S : STANDARD  
U : SUPER FINE  
L : REMOTE TRANSFER  
R : RECEIPT. NOTICE REQ.  
C : CONFIDENTIAL  
L : SEND LATER  
D : DETAIL  
X : EXTRA SUPER FINE  
B : FAX ON DEMAND  
A : RECEIPT. NOTICE

\$ : TRANSFER  
@ : FORWARDING  
F : FINE  
b : COLOR  
\* : PC

P : POLLING  
E : ECM  
O : 300dpi  
) : REDUCTION  
+ : ROUTING

FAX HEADER 1: MCM CONSTRUCTION  
FAX HEADER 2:

TRANSMITTED/STORED : OCT. 9. 2015 12:45PM  
F MODE OPTION

4619 MEMORY TX

ADDRESS

15626900264

RESULT

E-3) 3)

PAGE

0/1

REASON FOR ERROR  
E-1) HANG UP OR LINE FAIL  
E-3) NO ANSWER

E-2) BUSY  
E-4) NO FACSIMILE CONNECTION



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221

Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533

Engineering / Accounting FAX (909) 875-2243

To: All Potential Subcontractors:

October 9, 2015

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

**P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562**

**Estimator: Ron Burch**

**Plans Contact: Mariena Pena**

**An Equal Opportunity Employer & Union Contractor**

**Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562**

**YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_**

FAX HEADER 1: MCM CONSTRUCTION  
FAX HEADER 2:

TRANSMITTED/STORED : OCT. 9. 2015 12:51PM  
MODE OPTION

4620 MEMORY TX

ADDRESS	RESULT	PAGE
13237548558	E-3) 3)	0/1
15627771888	E-3) 3)	0/1
15306293300	E-3) 3)	0/1
16613255590	E-3) 3)	0/1
19166381178	E-3) 3)	0/1
14154559960	E-3) 3)	0/1
16617942505	E-2) 2) 2) 2)	0/1
15593570851	E-2) 2) 2) 2)	0/1

REASON FOR ERROR  
E-1) HANG UP OR LINE FAIL  
E-3) NO ANSWER

E-2) BUSY  
E-4) NO FACSIMILE CONNECTION



**Main Office**  
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**  
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Blologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562

Estimator: Ron Burch  
Plans Contact: Marlena Pena

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

FAX HEADER 1: MCM CONSTRUCTION  
FAX HEADER 2:

TRANSMITTED/STORED : OCT. 9. 2015 12:43PM  
F MODE OPTION

4618 MEMORY TX

ADDRESS

RESULT

PAGE

19094339150  
14082984344  
16197379199  
15102670577  
16612828803  
15626900264

E-3) 3)  
E-3) 3)  
E-3) 3)  
E-2) 2) 2) 2) 2)  
E-3) 3)  
E-3) 3)

0/1  
0/1  
0/1  
0/1  
0/1  
0/1

REASON FOR ERROR  
E-1) HANG UP OR LINE FAIL  
E-3) NO ANSWER

E-2) BUSY  
E-4) NO FACSIMILE CONNECTION



**Main Office**  
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**  
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch

Plans Contact: Marlana Pena

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
 (916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
 Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
 (909) 875-0533 Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
 QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
 DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
 BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
 REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
 CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
 BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
 INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

P.O. Box 620/North Highlands, CA  
 (916) 334-1221/Fax (916) 334-0562

Estimator: Ron Burch

Plans Contact: Marlena Pena

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes  No  Fax to (916) 334-0562

YOUR COMPANY NAME A.C. Dike Co CONTACT Dave -



**Main Office**  
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**  
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE, Caltrans Contract No. 02-0E0904**  
**BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Roll, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch

Plans Contact: Marlena Pena

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No  Fax to (916) 334-0562

YOUR COMPANY NAME S.T. Rhoades CONTACT \_\_\_\_\_



**Main Office**  
 P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
 (916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
 Accounting FAX (916) 334-8355

**Southern California Regional Office**  
 P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
 (909) 875-0533      Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
 QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
 DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
 BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
 REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
 CREEK BRIDGE, Caltrans Contract No. 02-0E0904**

**BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
 INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
 P.O. Box 620/North Highlands, CA  
 (916) 334-1221/Fax (916) 334-0562  
 Estimator: Ron Burch

**Plans Contact: Marlana Pena**  
**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No  Fax to (916) 334-0562

YOUR COMPANY NAME ACE FENCE CO. CONTACT MICHAEL



**Main Office**  
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**  
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM**  
**QUALIFIED SUBCONTRACTORS, SUPPLIERS AND**  
**DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE, Caltrans Contract No. 02-0E0904**  
**BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:**

- Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlana Pena

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes  No  Fax to (916) 334-0562

YOUR COMPANY NAME Northern Industrial CONTACT Harry Cramer  
Electric



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
 (916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
 Accounting FAX (916) 334-8365

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
 (909) 875-0533 Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
 QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
 DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNABLE  
 BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
 REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
 CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
 BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
 INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

P.O. Box 620/North Highlands, CA  
 (916) 334-1221/Fax (916) 334-0562

Estimator: Ron Burch

Plans Contact: Marlana Pena

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No  Fax to (916) 334-0562

YOUR COMPANY NAME Det + Aggregate CONTACT Kathie

AN EQUAL OPPORTUNITY EMPLOYER / STATE CONTRACTORS LIC. NO. 286430



Main Office  
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

Southern California Regional Office  
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904**

**BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch

Plans Contact: Marlana Pena  
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes \_\_\_\_\_ No  \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME Dillard Environmental CONTACT Melissa

AN EQUAL OPPORTUNITY EMPLOYER / STATE CONTRACTORS LIC. NO. 288430

RECEIVED TIME OCT. 9. 3:28PM

PRINT TIME OCT. 9. 3:29PM

FAX HEADER 1: MCM CONSTRUCTION  
FAX HEADER 2:

TRANSMITTED/STORED : OCT. 9. 2015 5:28PM	ADDRESS	RESULT	PAGE
FILE MODE OPTION	15108362625	E-2) 2) 2) 2) 2)	0/1
4023 MEMORY TX			

REASON FOR ERROR  
 E-1) HANG UP OR LINE FAIL  
 E-3) NO ANSWER  
 E-2) BUSY  
 E-4) NO FACSIMILE CONNECTION



**Main Office**  
 P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
 (916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
 Accounting FAX (916) 334-8355

**Southern California Regional Office**  
 P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
 (909) 875-0533 Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
 QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
 DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
 BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
 REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
 CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
 BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
 INCLUDING, BUT NOT LIMITED TO:**

- Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
 P.O. Box 620/North Highlands, CA  
 (916) 334-1221/Fax (916) 334-0562  
 Estimator: Ron Burch  
 Plans Contact: Marlena Pena

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

calls for all non duplicates  
made 11/17

**C. Summary of Firms Sent Bid Invitations**

42 total firms were sent invitations.

---

**Company Name:** Don Garcia Excavating & Paving, Inc.

**Address:** 2020 E Street  
South Lake Tahoe, CA, 96150

**Phone:** (530) 577-0558, **Fax:** (530) 577-0221

no bid - Deumer.

**Work Categories:**

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Specialty Traffic Systems

**Address:** 2431 Broadway  
Eureka, CA, 95501

**Phone:** (707) 441-8420, **Fax:** (707) 445-1856

no bid

**Work Categories:**

Pavement Markers, Pavement Markers Supplier, 453998, All Other Miscellaneous Store Retailers (except Tobacco Stores), Misc Apparel & Accessory Stores, Safety Supplier, Tools Supplier, Decals, Signs, Guard Railings & Barriers Supplier, Retail Stores Suppli

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Frank Zabel Trucking Co.

**Address:** 4726 Cummings Road  
Eureka, CA, 95503

**Phone:** (707) 443-4277, **Fax:** (707) 443-4267

**Work Categories:**

SAND & GRAVEL; ROADWAY EXCAVATION; BOTTOM DUMP TRUCKING; TRANSFER DUMP TRUCK; FLAT BED TRUCKING; WATER TRUCK ; END DUMP TRUCK ; TRUCK BROKER; TRUCKER; CONSTRUCTION EQUIPMENT RENTAL; HEAVY EQUIPMENT RENTAL;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Martin General Engineering Inc

**Address:** 12485 Quicksilver Drive  
Rancho Cordova, CA, 95742

**Phone:** (916) 355-8101, **Fax:** (916) 355-8108

**Work Categories:**

Grading, General Engineering Paving Concrete Curb Gutter Sidewalk Grading Excavation Earthwork  
Underground Utilities 221016 - Paving Equipment 221017 - Heavy Equipment Components 301115 - Concrete  
And Mortars 721411 - Infrastructure Building And Surfacing

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** All Phase Construction & Engineering, In

**Address:** P.o. Box 876  
Roseville, CA, 95661

**Phone:** (916) 771-4602, **Fax:** (916) 771-4603

**Work Categories:**

Seal Coat, Paving, Seal Coating, Striping, Crack Filling, Underground Utilities, Grading, Concrete, Trucking  
211020 - Agricultural Machinery For Cleaning And Sorting And Grading 221016 - Paving Equipment 251016 -  
Product And Material Transport Vehicles 27

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE

REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE

---

**Company Name:** S.t. Rhoades Construction, Inc.

**Address:** 3468 Bechelli Lane, Suite E  
Redding, CA, 96049

**Phone:** (530) 223-9322, **Fax:** (530) 223-9222

**Work Categories:**

Traffic Control System, Paving Grading Excavating Trenching Drainage Fence Concrete Sidewalks  
Curb&gutter Adaramps Culverts Retainingwalls Valleygutters Removereplaceac Removereplacepcc  
Boxculverts Drainageinlets Sloperrepair Slideremoval Remodelbuildings

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Commments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE  
HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE

*Bidding*

---

**Company Name:** White Cap Ready Mix, Inc.

**Address:** 73880 Highway 70  
Portola, CA, 96122

**Phone:** (530) 832-4225, **Fax:** (530) 832-5847

**Work Categories:**

Metals & Minerals, Except Petroleum, Lumber & Other Building Materials, 444190, Other Building Material  
Dealers, Concrete & Cement Supplier, Concrete, Gypsum, & Plaster Products, Building Material Supplier,  
Lumber Supplier, Reinforcing Bar Section Supplie

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Commments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE  
HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE

*toofar*

---

**Company Name:** WILLIS REBAR

**Address:** 2333 COURAGE DRIVE, STE H, ROOM #9  
Fairfield, CA, 94533

**Phone:** (707) 419-5949, **Fax:** (707) 759-3483

*maubel*

**Work Categories:**

REINFORCING STEEL; STEEL STRUCTURES; STEEL CRIB WALL;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** K & K CONSTRUCTION SUPPLY, INC

**Address:** 11280 SUNRISE PARK DR., STE B  
RANCHO CORDOVA, CA, 95742

**Phone:** (916) 851-0965, **Fax:** (916) 851-0999

*no bid*

**Work Categories:**

SAFETY SUPPLIER; LANDSCAPING MATERIAL SUPPLIER; CONCRETE & CEMENT SUPPLIER; PAVEMENT MARKERS SUPPLIER; WHOLESALE BROKER OF CONSTRUCTION MATERIALS; LUMBER AND CONSTRUCTION MATERIAL

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Nitta Erosion Control

**Address:** 3778 Del Mar Avenue  
Loomis, CA, 95650

**Phone:** (916) 652-7459, **Fax:** (916) 652-4376

*no bid*

**Work Categories:**

Erosion Control, Erosion Control Hydroseeding Seeding Hydromulching Straw Wattles Fiber Rolls Erosion Control Blanket Netting Rolled Erosion Control Products Jute Mesh Silt Fence Temporary Fence (type Esa) Compost Blanket Straw Mulching Tacked Bonded Fibe

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8

MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** North Star Construction & Engineering, I

**Address:** 1282 Stabler Lane, Suite 630-109

Yuba City, CA, 95993

**Phone:** (530) 673-7080, **Fax:** (530) 673-1880

**Work Categories:**

Irrigation System, General Engineering; Underground Construction; Storm Drain; Excavation; Earthwork 811015 - Civil Engineering, Sewer Connection, 237110, Water And Sewer Line And Related Structures Construction, Additions, Alterations Or Repairs, Constru

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Santos Excavating, Inc.

**Address:** 643 W. 4th Avenue

Chico, CA, 95926

**Phone:** (530) 894-2274, **Fax:** (530) 894-7767

**Work Categories:**

Structure Excavation, Installation Of On And Off-site Utilities, Site Work Including Grading, clearing And Grubbing. Paving And Crack Sealing. Levee And Levee Road Maintenance. 711227 - Well Maintenance Services 721110 - Single Family Dwelling Construction

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Northern Industrial Electric

**Address:** 2435 Radio Lane

Redding, CA, 96001

**Phone:** (530) 246-2366, **Fax:** (530) 246-2368

**Work Categories:**

ELECTRICAL & SIGNALS SUPPLIER; SIGNAL & LIGHTING; SIGNAL; LIGHTING; MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; DETECTOR; TRAFFIC COUNT STATION; SPEED MONITORING STATION; RAMP METERING SYSTEM;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8

MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Blue Eagle Enterprises

**Address:** 14795 Peppertree Lane

Red Bluff, CA, 96080

**Phone:** (530) 529-1295, **Fax:** (530) 527-4074

**Work Categories:**

Misc Business Services, Bathroom Partitions & Fixtures, Drywall Supplies, Electrical, lighting Fixtures, flooring, generators, Hvac, paint & Primers, Hdpe Pipe, Spr 35 Pipe, Snaptight, Kitchen Equipment And Parts, plumbing Equipment & Supplies, Refrigeration,

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8

MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** ALL AMERICAN ASPHALT SEALING INC

**Address:** 1565 TRAINER WAY

RENO, NV, 89512

**Phone:** (775) 329-3003, **Fax:** (775) 827-3006

**Work Categories:**

Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, Pavement Reinforcing Fabric, 237310, Grading, Pavement Marking, Finishing Roadway, Asphalt Supplier, Painted Traffic Striping & Marking

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Nielson Construction

**Address:** 147 Camino Oruga  
Napa, CA, 94558

*no bid*

**Phone:** (707) 253-8774, **Fax:** (707) 253-0131

**Work Categories:**

Structure Backfill, General Engineering Contractor 721410 - Highway And Road Construction Services 721411 - Infrastructure Building And Surfacing And Paving Services 721511 - Plumbing Construction Services 721531 - Athletic And Recreational Facility Const

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** A C Dike Co

**Address:** 2788 Venture Dr.  
Lincoln, CA, 95648

**Phone:** (916) 645-7747, **Fax:** (916) 645-9618

*Bidding*

**Work Categories:**

Paving Asphalt (asphalt Concrete), Place Asphalt Concrete Dike & Misc, 238110, Poured Concrete Foundation And Structure Contractors, Ditches Excavation, Structure Excavation, Structure Backfill, Aggregate Base, Grading

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** KELLEY EROSION CONTROL, INC

**Address:** 2395-B TAMPA ST.

RENO, NV, 89512

**Phone:** (775) 322-7755, **Fax:** (775) 322-6606

no voice mail

**Work Categories:**

Soil Preparation Services, Soil Preparation, Planting, And Cultivating, 115112, Hydroseeding, Erosion Control

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Frank Medina General Engineering Contrac

**Address:** 10096 Ahart Road

Oroville, CA, 95966

**Phone:** (530) 743-0744, **Fax:** (530) 743-9352

no bid

**Work Categories:**

Irrigation Systems, General Engineering Contractor, Fencing Contractor, Minor Concrete, Patch Paving, Signage, Metal Beam Guard Railing, Markers And Delineator Installation 721410 - Highway And Road Construction Services 721527 - Concrete Installation And

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Bradley Tanks, Inc.

**Address:** 525 Green Street

Martinez, CA, 94533

**Phone:** (925) 229-2900, **Fax:** (925) 553-2616

**Work Categories:**

Heavy Equipment Rental, Asbestos Removal/abatement, 541620, Environmental Consulting Services,

Hazardous Waste Trucking, Construction Equipment Rental, Hazardous Substance Removal

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** B.a. Retro, Inc

**Address:** 2270 Dale Ave

Sacramento, CA, 95815

**Phone:** (916) 564-9523, **Fax:** (916) 564-9526

**Work Categories:**

Reinforcing Steel, Welding Structural Steel Fabrication/erection Canopies Columns Beams Handrail Stairs Solar Panel Stands 111715 - Basic Steels 301017 - Beams 301031 - Rails 301036 - Structural Products 301621 - Stairs And Stairways 313312 - Bolted Struc

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Tully Consulting Group

**Address:** 580 Wiegand Way

Dixon, CA, 95620

**Phone:** (707) 693-1926, **Fax:** (707) 471-0318

**Work Categories:**

Civil Engineering, Civil Engineering, Stormwater Design, Civil Design, Surveys, Water Infrastructure, Wastewater Infrastructure, Project Management, Hydrology Modeling, Hydraulic Modelinlg, Best Management Practices, Detention Modeling, Drainage Design, S

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Kustum Steel Fabricators, Inc.

**Address:** 4318 Dudley Blvd., Bldg. 475-h  
Mc Clellan, CA, 95652

**Phone:** (916) 568-5322, **Fax:** (916) 568-5323

*road*

**Work Categories:**

Misc Manufactures, Structural Steel And Miscellaneous Iron Fabrication. 313115 - Welded Or Brazed Pipe Assemblies 313214 - Welded Or Brazed Bar Stock Assemblies 313312 - Bolted Structural Assemblies 313316 - Welded Or Brazed Structural Assemblies 313512 -

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Gr Sundberg, Inc.

**Address:** 5211 Boyd Road  
Arcata, CA, 95521

**Phone:** (707) 825-6565, **Fax:** (707) 825-6563

*Bidding*

**Work Categories:**

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJ

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Motherlode Concrete Construction

**Address:** 90 Gold Dust Trail

Sutter Creek, CA, 95685

**Phone:** (209) 223-2663, **Fax:** (209) 267-1887

*dup*

**Work Categories:**

Ditches Excavation, Concrete Excavation Work And Paving And Backhoe Service And Trucking 721411 - Infrastructure Building And Surfacing And Paving Services 721527 - Concrete Installation And Repair Services, Clearing & Grubbing, 238110, Poured Concrete Fo

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Quimu Contracting, Inc.

**Address:** 695 Priddy Drive

Dixon, CA, 95620

**Phone:** (707) 693-0289, **Fax:** (707) 678-8384

*dup*

**Work Categories:**

Demolition, General Engineering Construction 811015 - Civil Engineering, Ditches Excavation, 238110, Poured Concrete Foundation And Structure Contractors, Core Concrete - Repair Bridge Deck, Clearing & Grubbing, Prestressing Concrete Cast-in-place, Steel

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Construction Area Signs, Incorporated

**Address:** 9093 Old State Hwy

Newcastle, CA, 95658

**Phone:** (916) 663-9097, **Fax:** (916) 663-1858

*nonid*

**Work Categories:**

WHOLESALE BROKER OF CONSTRUCTION MATERIALS; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; RESET, ADJUST ROADWAY ITEMS; CONCRETE SURFACE FINISH; ROADSIDE SIGN; RETAIL STORES SUPPLIER; MISC BUSINESS SERVICES;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE

HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE

---

**Company Name:** Allen Gill Construction, Inc.

**Address:** 3307 Twin View Blvd.

Shasta Lake, CA, 96019

**Phone:** (530) 547-4334, **Fax:** (530) 547-3197

*dup*

**Work Categories:**

Structure Backfill, Precast Septic Tank Sales Septic System Installation Individual Wastewater Systems  
Leachfield New Repair Or Replace Infiltrator Gravelless Drainfield Chambers General Excavation Livestock  
Water Troughs Shasta Trinity Tehama Lassen Sisk

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE  
HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE

---

**Company Name:** Charlie's Custom Excavating, Inc

**Address:** 21113 Gilbert Drive

Redding, CA, 96002

**Phone:** (530) 221-3626, **Fax:** (530) 221-7563

*dup*

**Work Categories:**

Ditches Excavation, Construction Area Signs, 238910, Site Preparation Contractors, Traffic Control System,  
Roadway Excavation

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE  
HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE

---

**Company Name:** M & S ENVIRONMENTAL LANDSCAPES, INC

**Address:** 12192 MACS ROAD  
REDDING, CA, 96003

**Phone:** (530) 241-1418, **Fax:** (530) 241-9647

Bidding

**Work Categories:**

C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; C27 Landscaping Contractor;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:**

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Hamanaka Painting Co.

**Address:** P.o. Box 6413  
Eureka, CA, 95503

**Phone:** (707) 444-3340, **Fax:** (707) 444-3346

cannot bid.

**Work Categories:**

Painting Structures, General Building Contractor Painting And Decorating Home Improvement Certification Commercial Residential 721513 - Painting And Paper Hanging Services 781816 - Panel And Paint Services, 238320, Painting And Wall Covering Contractors,

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:**

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Chavez Trucking

**Address:** P.o. Box 365  
Dixon, CA, 95620

**Phone:** (707) 678-0514, **Fax:** (707) 678-5154

no bid.

**Work Categories:**

Flat Bed Trucking, Asphalt Supplier, 484110, General Freight Trucking, Local, Sand & Gravel Supplier, Petroleum, Oil, Lubricants Supplier, Trucker, Concrete & Cement Supplier, Bottom Dump Trucking

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Axner Excavating, Inc

**Address:** 2900 Old Oregon Trail  
Redding, CA, 96003

**Phone:** (530) 222-0539, **Fax:** (530) 222-8910

*nomad*

**Work Categories:**

Lumber & Other Building Materials, Lumber And Construction Material, 423990, Other Miscellaneous Durable Goods Merchant Wholesalers, Structure Backfill, Structure Excavation, Roadway Excavation, Clearing & Grubbing, Landscaping Material Supplier, Landscap

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** R.A. MARTIN CONSTRUCTORS, INC

**Address:** 4418 ALTA MESA DR.  
REDDING, CA, 96002

**Phone:** (530) 547-1717, **Fax:** (530) 547-2100

*dup*

**Work Categories:**

CLEARING & GRUBBING; ROADWAY EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; PIPELINES, EXCEPT NATURAL GAS;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** David Engineering Construction

**Address:** 6344 Nugget Drive  
Foresthill, CA, 95631

**Phone:** (530) 367-3508, **Fax:** (530) 820-9120

**Work Categories:**

Roadway Excavation, Structure Backfill, 237310, Highway, Street, And Bridge Construction, Clearing & Grubbing, Structure Excavation, Steel Structures, Ditches Excavation, Steel Crib Wall

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8

MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

*message*

---

**Company Name:** Vintage Paving Company, Inc.

**Address:** 119 Main Street  
Winters, CA, 95694

**Phone:** (530) 795-0132, **Fax:** (530) 795-5734

**Work Categories:**

PLANE ASPHALT CONCRETE; CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; PAVING ASPHALT (ASPHALT CONCRETE); AIR-BLOWN MORTAR (SLOPE PAVING); DEMOLITION;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8

MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

*no bid*

---

**Company Name:** PARMETER GENERAL ENGINEERS & SERVICES, INC.

**Address:** 21025 KING RIDGE ROAD  
CAZADERO, CA, 95421

**Phone:** (707) 566-7437, **Fax:** (707) 632-5074

**Work Categories:**

Traffic Control System, All Other Support Services, 561990

**Phone Solicitation Information**

*dup.*

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Legarra Enterprises

**Address:** 3720 Flight Avenue  
Redding, CA, 96002

**Phone:** (530) 221-5468, **Fax:** (530) 221-5468

**Work Categories:**

Misc Transportation Services, Furnish Precast Concrete Deck Unit, 238110, Poured Concrete Foundation And Structure Contractors, Minor Concrete Structure, Air Transportation, Scheduled, 481112, Scheduled Freight Air Transportation, Air Transportation, Nons

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** VERIDICO GROUP INC

**Address:** 1305 MEADOW VISTA WAY, SUITE A  
ROSEVILLE, CA, 95661

**Phone:** (916) 865-4170, **Fax:** (916) 865-4174

**Work Categories:**

CIVIL ENGINEERING; ENVIRONMENTAL ENGINEER; Environmental - Biological Studies; Lead Compliance; SWPPP Planning;

*message*

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Adanta, Inc

**Address:** 828 School Street  
Napa, CA, 94559

**Phone:** (707) 709-8894, **Fax:** (707) 736-8368

**Work Categories:**

C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Mc Cullough Construction Inc

**Address:** 66 Campbell Ridge Road  
Salyer, CA, 95663

**Phone:** (707) 825-1014, **Fax:** (707) 825-1769

*dup*

**Work Categories:**

Heavy Equipment Rental, Road Restoration And Excavation 721015 - Building Maintenance And Repair Services 721410 - Highway And Road Construction Services, Remove Bridge Item, 237310, Highway, Street, And Bridge Construction, Demolition, Clearing & Grubbin

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

**Company Name:** Rupert Construction Supply, Llc

**Address:** 12405 GOLD FLAKE CT.  
Rancho Cordova, CA, 95762

**Phone:** (925) 229-5577, **Fax:** (916) 673-9737

*yes*

**Work Categories:**

STEEL SOLDIER PILES; TIMBER LAGGING; PIPE SUPPLIER; BUILDING MATERIAL SUPPLIER;

BRIDGE DECK MATERIALS SUPPLIERS; JOINT SEAL - WATER STOP;

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** \_\_\_\_\_

Person Contacted and Comments for Solicitation: 02-0E0904 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE

---

---

**Affidavit of Fax Solicitation**

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 42 firms listed below at 09:45PM on 10/08/2015. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.

**Henry Sprague III**

**EXHIBIT "3" to MCM Construction, Inc. Good Faith Efforts Submittal  
Caltrans Contract No. 02-0E0904**

Item of Work	Provided Plans & Specs	Name of Selected Firm	DBE or Non	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason For Rejection
20, 21, 70, 71, 72	Yes	M & S Environmental Landscapes	DBE	Nitta Erosion Control	\$386,580.00	Chose DBE Firm	High Price
62	Yes	Tyrrell Resources	DBE	McCullough Construction	\$2,004,625.00	Chose DBE Firm	High Price
20, 21, 70, 71, 72	Yes	M & S Environmental Landscapes	DBE	J & M Land Restoration	\$191,471.40	Chose DBE Firm	High Price
55, 56, 57	Yes	Bay Line Cutting & Coring, Inc.	DBE	IRB Construction Inc	\$506,140.00	Chose DBE Firm	High Price
11	Yes	MCM Construction Inc (Self Perform)	Non	Flash Traffic	\$800/Month	\$300/Month	High Price
79, 80, 81, 82	Yes	JF Shea Constructon	Non	AC Dike Co	\$11,825.00	\$4,175.00	High Price, JF Shea used DBE Supplier
92, 130	Yes	JF Shea Constructon	Non	GR Sundberg, Inc.	14005	N/A	Item Not Quoted Complete, Unable to Compare to Subcontractor's full quote
Grinding	Yes	JF Shea Constructon	Non	ST Rhoades Cosntruction	N/A	N/A	Item Not Quoted Complete, Unable to Compare to Subcontractor's full quote

Please see attached quotes for names, addresses and phone numbers of selected & rejected firms.

# SELECTED

**M&S Environmental Landscapes, Inc.**  
 12192 Mac's Road  
 Redding, CA 96003  
 530-241-1418 FAX 530-241-9647  
 DIR Registration No. 1000010084  
 CA Lic. 751931 DBE, SDBE, and MBE Certified CT No. 030738

11/19/15

Bids 11/19/15

Bid For - Shasta County Near Lakehead Route 6  
 02-Sha-5-R29.3/R31.1, R45.0/R45.8  
 Cal-trans # 02-0E0904

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
20	Temporary Move-In/Move-out)	EA	4	500.00	\$ 2,000.00
21	Temporary Hydraulic Mulch BFM	SQYD	45000	0.78	\$ 35,100.00
70	Erosion Control (BFM)	SQFT	132000	0.18	\$ 23,760.00
71	Netting	SQFT	14400	1.15	\$ 16,560.00
72	Hydroseed	SQFT	494000	0.186	\$ 91,884.00

*RU*

**TOTAL**

**\$ 169,304.00**

**ADDITIONAL BID NOTES**

- \* Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- \* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- \* One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$500 each.
- \* An estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- \* Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- \* Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- \* Signatory to Local 185 Laborers Union.
- \* If you have any questions please call our office.

Michael Smith

RECEIVED TIME NOV. 19. 9:34AM

Unified Certification Program

Back To Query Form

Wed Jan 20 10:22:42 PST 2010

**Search Returned 1 Records**

**Query Criteria**  
Firm ID: 30736

<b>Firm ID</b>	30736
<b>Firm/DBA Name</b>	M & S ENVIRONMENTAL LANDSCAPES, INC
<b>Address Line1</b>	12182 MAC'S ROAD
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	SMBE
<b>EMail</b>	mandserviro@aol.com
<b>Area Code</b>	( 630 )
<b>Phone Number</b>	841-1418
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-9847
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 03; 04; 06; 08; 07; 09; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 46; 48; 49; 51; 62; 63;
<b>Districts</b>	01; 02; 03; 04; 05; 10;
<b>DBE NAICS</b>	238910; 861730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0620 LANDSCAPING & NURSERY; C1801 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 IRRIGATION SYSTEM; C27 Landscaping Contractor;
<b>Licenses</b>	M
<b>Gender</b>	HISPANIC
<b>Ethnicity</b>	SMBE
<b>Firm Type</b>	

Back To Query Form

RECEIVED TIME 1.0 NOV. 19. 10 9:34AM do

1/20/2010

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**M & S ENVIRONMENTAL LANDSCAPES, INC**

12192 MACS ROAD  
REDDING, CA 96003

Owner: MICHAEL SMITH  
Business Structure CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code  
\* 561730 Landscaping Services

Z38910 Site Preparation Contractors

**NAICS Category Code(s)**

C0620 LANDSCAPING & NURSERY  
C2620 SOIL AMENDMENTS  
C2030 EROSION CONTROL

C1000 HIGHWAY PLANTING  
C2921 HYDROSEEDING  
C2065 IRRIGATION SYSTEM

**Exempt**

C17 Landscaping Contractor

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1623 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Form Number: 30736

April 24, 2012

*James DeLano*  
UCP OFFICE

RECEIVED TIME—NOV. 19. 9:34AM



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

*NOTED* **REJECTED**

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid – Proposal

November 18, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 02-Sha-5-R29.3/R31.1,R45.0/R48.8, Caltrans Contract No. 02-0E0904, Addendum Nos. 1-3, Replace bridge, realign roadway and seismic retrofit in Shasta County about 8 miles north of Shasta Lake and near Lakehead from Turntable Bay Overcrossing to 0.1 mile north of O'Brien Safety Roadside Rest Area and from 0.4 mile south to 0.3 mile north of Dog Creek Bridge. Bid Date: November 19, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
20	Move-In/Move-Out (Temporary Erosion Control)	EA	4	\$1,300.00	\$ 5,200.00
21	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	45,000	\$ 1.00	\$ 45,000.00
70	Erosion Control (Bonded Fiber Matrix)	SQFT	132,000	\$ 0.14	\$ 18,480.00
71	Rolled Erosion Control Product (Netting)	SQFT	14,400	\$ 1.15	\$ 16,560.00
72	Hydroseed	SQFT	494,000	\$ 0.61	\$ <u>301,340.00</u>
Totals					\$ <u>386,580.00</u>

**BID ITEMS #20 & #21 MAY NOT BE SEPARATED.**

02-Sha-5-R29.3/R31.1,R45.0/R48.8, 02-0E0904, Addendum Nos. 1-3, in Shasta County about 8 miles north of Shasta Lake and near Lakehead from Turntable Bay Overcrossing to 0.1 mile north of O'Brien Safety Roadside Rest Area and from 0.4 mile south to 0.3 mile north of Dog Creek Bridge.

Nitta Erosion Control Bid-Proposal dated November 18, 2015.

Page 2 of 3.

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP- and DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that we have the only patented dust suppression system for pneumatic straw mulching in the country. In addition, please note that Temporary Hydraulic Mulch (Bonded Fiber Matrix) includes installation only, not maintenance, re-installation or removal. Temporary Hydraulic Mulch (Bonded Fiber Matrix) shall be applied at 3,500#/acre. Irrigated wheat and/or barley straw shall be subject to availability at time of installation due to drought.

- 2) Total price excludes re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Erosion Control (Bonded Fiber Matrix), coloring agent (already included in the wood fiber), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Hydroseed, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.
- 3) Additional mobilizations for Temporary Hydraulic Mulch (Bonded Fiber Matrix) are covered under Move-In/Move-Out (Temporary Erosion Control). Three (3) mobilizations are included in the total bid price for Erosion Control (Bonded Fiber Matrix), for Rolled Erosion Control Product (Netting) and for Hydroseed. Additional mobilizations (if necessary) is at \$1,300.00 each for Erosion Control (Bonded Fiber Matrix), at \$2,000.00 each for Rolled Erosion Control Product (Netting), and at \$2,600.00 each for Hydroseed. Approximately (20) working days (weekends and holidays excluded) is required to complete an estimated 45,000 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). Approximately three (3) working days (weekends and holidays excluded) is required to complete an estimated 132,000 SQFT of Erosion Control (Bonded Fiber Matrix). Approximately three (3) working days (weekends and holidays excluded) is required to complete an estimated 14,400 SQFT of Rolled Erosion Control Product (Netting). Approximately (53) working days (weekends and holidays excluded) is required to complete an estimated 494,000 SQFT of Hydroseed. Stand-by time will be billed at \$340.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), at \$360.00 per hour for Erosion Control (Bonded Fiber Matrix), at \$520.00 per hour for Rolled Erosion Control Product (Netting), and at \$690.00 per hour for Hydroseed.
- 4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

02-Sha-5-R29.3/R31.1,R45.0/R48.8, 02-0E0904, Addendum Nos. 1-3, in Shasta County about 8 miles north of Shasta Lake and near Lakehead from Turntable Bay Overcrossing to 0.1 mile north of O'Brien Safety Roadside Rest Area and from 0.4 mile south to 0.3 mile north of Dog Creek Bridge.


Nitta Erosion Control Bid-Proposal dated November 18, 2015.

Page 3 of 3.

- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 100,000 gallons of water for an estimated 45,000 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix), approximately 26,000 gallons of water for an estimated 132,000 SQFT of Erosion Control (Bonded Fiber Matrix), and approximately of 409,000 gallons of water for an estimated 494,000 SQFT Hydroseed. If water isn't made available on jobsite, this bid-proposal is invalid.
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Erosion Control (Bonded Fiber Matrix), with Rolled Erosion Control Product (Netting) and with Hydroseed.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Erosion Control (Bonded Fiber Matrix), of Rolled Erosion Control Product (Netting) and of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control



# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE  
LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

\* 561730 Landscaping Services

\* Indicates primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 217  
Renewal Date : November 1, 2017

*Janice Salais*  
\_\_\_\_\_  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

October 26, 2015

Back To Query Form**Search Returned 1 Records**

Fri Jun 20 15:55:38 PDT 2014

**Query Criteria**

Firm ID: 217  
 Firm/DBA Name: Nitta Erosion Control  
 City: Loomis  
 Firm Type: DBE

---

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	(916)
<b>Phone Number</b>	652-7459
<b>Fax Area Code</b>	(916)
<b>Fax Phone Number</b>	652-4376
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	561730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor; D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---

Back To Query Form



November 16, 2015

Contractors License No. 938998  
Licensed Timber Operator A10405  
DIR Number 1000007965  
DBE #38525  
CPUC WBE 9EN00089

TO: MCM Construction, Inc.  
ATTN: Estimator

**SELECTED**

RE: Caltrans Contract 02-0E0904  
Bidding 11/19/15  
Scope of Work: Clear & Grub (partial)

**BID PROPOSAL**

The following quotes for services include:

1. Fell all trees designated for removal within project clearing limits.  
Process and remove merchantable saw logs from felled trees.  
Grub and pile non-merchantable trees, stumps and woody material resulting from felled trees at on-site staging area(s) suitable for grinding/chipping operation.  
Grind/chip piled material. Grindings/chips to be left on project site.  
Quote: \$396,423.00
2. If grubbed material cannot be ground/chipped at on-site staging area(s) and must be transported to a suitable site for grinding/chipping operation, there shall be an additional charge to transport grubbed material to suitable site.  
Quote: \$150,331.00
3. If grindings/chips must be removed from project site, there shall be an additional charge to remove grindings/chips from project site.  
Quote: \$20,164.00

**Inclusions/Exclusions:**

Price includes three round trip mobilizations. Additional mobilizations subject to \$3,000/round trip charge each mobilization.

Tyrrell shall retain ownership of all merchantable wood products not required for use on project per contract specifications.

Prime Contractor to provide shoulder closure. Estimated: 10 days

Tyrrell shall not remove stumps under new bridge.

Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049

Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)

Phone: 530-249-3800 • Fax: 530-241-8975

RECEIVED TIME NOV. 17. 7:31PM



State Of California  
CONTRACTORS STATE LICENSE BOARD  
ACTIVE LICENSE



License Number **938998**

Entity **CORP**

Business Name **TYRRELL RESOURCES INC**

Classification **C61/D49**

Expiration Date **10/31/2017**

[www.cslb.ca.gov](http://www.cslb.ca.gov)



License Number:

**A 10405**

Date of Issuance:

**02/10/2015**

License Valid Period:

**01/16/2015 - 12/31/2016**

STATE OF CALIFORNIA

THE RESOURCES AGENCY

STATE BOARD OF FORESTRY

**TIMBER OPERATOR LICENSE**



**TYRRELL RESOURCES INC  
PO BOX 493460  
REDDING, CA 96049-3460**

This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.

This timber operator license does not purport to confer property rights in timber, land, or the products thereof.

CDF STOCK 75401300491

RM-61 (10/98)

(SEE REVERSE SIDE)

RECEIVED TIME NOV. 17. 7:31PM

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**TYRRELL RESOURCES, INC.**

275 HILLTOP DRIVE  
REDDING, CA 96003

Owner: **CHERYL L. TYRRELL**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238910 Site Preparation Contractors  
561730 Landscaping Services

115310 Support Activities for Forestry  
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING


Licenses

D49 Tree Service

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 38525

  
CUCP OFFICER

November 19, 2010

RECEIVED TIME NOV. 17. 7:31PM

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATION EXPIRATION DATE: **October 16, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***Tyrrell Resources, Inc  
Women Business Enterprise (WBE)***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

**VON: 9EN00089**

**DETERMINATION DATE: October 16, 2015**



RECEIVED TIME NOV. 17. 7:31PM

707-825-1014(phone)  
707-825-1769 (fax)  
Federal ID #68-0364776  
DUNS #960456275



8(a), HubZone, and DBE Certified  
Heavy Civil Engineering Contractor  
(715577) since 1987  
DIR# 1000002994  
DBE# 27969  
SBE#18976  
HubZone#39618

57 Alder Grove Road  
Arcata, CA 95521  
www.mcculloughconstructioninc.com

Proposal for Side Hill Viaduct 02-0E0904 - Shasta County

Date: 11/19/15

Project: Department of Transportation - 02-0E0904

Project Location: Shasta County, Turntable Bay Over Crossing

NOT Lnd  
**REJECTED**

This proposal includes providing all the necessary equipment, labor and material to perform the following items for the above referenced contract.

Item No.	Description	Unit	Quantity	Unit Price	Total
62	Clearing and Grubbing	LS	1	2,004,625.00	2,004,625.00
66	Shoulder Backing	Ton	1800	60.00	109,620.00
156	Mobilization	LS	1	228,375.00	228,375.00
	Total				2,342,620.00

This proposal is subject to the following conditions;

- The Prime Contractor/Owner shall provide to the subcontractor:**
  - All engineering, designs, test inspections, record keeping and permits.
  - Public safety measures including flagmen, barricades, traffic control, lane closures, shoring or sloping, and underground Service Alert (USA) Clearance.
  - Use of staging area for equipment and organic material and logs storage at no cost.
  - Use of portable toilets for employees at no cost.
  - Water Source, Dust Control, lighting at no cost.
- Prime Contractor/Owner shall remove at no cost to the Subcontractor:**
  - Any delays outside of subcontractor's control including man-made/place obstructions, overhead or underground that interferes with the operation.
  - Liability for delays beyond our control to control the job schedule. Schedule must be accepted by us and we estimate that we can begin 15 days after subcontract agreement is signed and Notice To Proceed has been issued.
- Proposal includes:**
  - All work items in specification section 16 (pages 253 and 254 for this project and section 16 of the Special Provisions for this project).
  - All work items in specification section related to shoulder backing.
  - 3 mobilization stages (if additional mobilization/demobilization is needed, an hourly rate of \$200.00 will apply)
  - 90 working days - to be coordinated with Prime Contractor's schedule.
  - Insurance and bonding.
  - Payment for 90% of the work completed the preceding month shall be received by the 10<sup>th</sup> of the following month. The remaining retention shall be paid upon 30 days after completion of our portion of the project

707-825-1014(phone)  
707-825-1769 (fax)  
Federal ID #68-0364776  
DUNS #960456275



8(a), HubZone, and DBE Certified  
Heavy Civil Engineering Contractor  
(715577) since 1987  
DIR# 1000002994  
DBE# 27969  
SBE#18976  
HubZone#39618

57 Alder Grove Road  
Arcata, CA 95521  
[www.mcculloughconstructioninc.com](http://www.mcculloughconstructioninc.com)

---


**Excludes:**

- SWPPP implementation and monitoring
- Furnishing ready mix concrete, gravel/sand
- All costs associated with hazardous/toxic material
- Rail Road Insurance on Spotter

**Note**

- Mobilization cost includes all items in proposal. If Prime intends NOT to use all items in our proposal, please call "Macky" McCullough (707) 499-1471 for an estimate of mobilization cost.
- 15 day notification to be provided prior to beginning work.
- see attached DBE Certification and Equipment Rental Prices.

Respectfully,

  
Hugh "Macky" McCullough Jr.  
President  
McCullough Construction Inc.

# BUSINESS ENTERPRISE CERTIFICATE

## MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD  
ARCATA, CA 95521

Owner: HUGH MC CULLOUGH

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE


This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

- \* 237310 Highway, Street, and Bridge Construction
- 221310 Water Supply and Irrigation Systems
- 238120 Structural Steel and Precast Concrete Contractors
- 532412 Construction, Mining, and Forestry Machinery and Equipment Rental and Leasing
- 212321 Construction Sand and Gravel Mining
- 237990 Other Heavy and Civil Engineering Construction
- 238910 Site Preparation Contractors

\* Indicates primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 27969  
Renewal Date : February 1, 2017  
  
January 9, 2015  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE



# Contractor's License Detail for License # 715577

**DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.**

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information. Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed. Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration. Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 11/19/2015 7:09:26 AM

### Business Information

MC CULLOUGH CONSTRUCTION INC  
57 ALDER GROVE ROAD  
ARCATA, CA 95521  
Business Phone Number:(707) 825-1014

**Entity** Corporation  
**Issue Date** 11/22/1995  
**Expire Date** 11/30/2017

### License Status

**This license is current and active.**

All information below should be reviewed.

### Classifications

A - GENERAL ENGINEERING CONTRACTOR  
C27 - LANDSCAPING  
C-61 / D49 - TREE SERVICE

### Bonding Information

#### Contractor's Bond

This license filed a Contractor's Bond with AMERICAN CONTRACTORS INDEMNITY COMPANY.

**Bond Number:** SC1019370  
**Bond Amount:** \$12,500  
**Effective Date:** 03/02/2009  
Contractor's Bond History

#### Bond of Qualifying Individual

The Responsible Managing Officer (RMO) MC CULLOUGH HUGH MACK JR certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.

**Effective Date:** 09/10/2015  
BQI's Bond History

**Workers' Compensation**

This license has workers compensation insurance with the BENCHMARK INSURANCE COMPANY

**Policy Number:** CST5007115

**Effective Date:** 10/01/2015

**Expire Date:** 10/01/2016

Workers' Compensation History

**Other**

Personnel listed on this license (current or disassociated) are listed on other licenses.

# SELECTED

**M&S Environmental Landscapes, Inc.**  
 12192 Mac's Road  
 Redding, CA 96003  
 530-241-1418 FAX 530-241-9647  
 DIR Registration No. 1000010084  
 CA Lic. 751931 DBE, SMBE, and MBE Certified CT No. 030738

11/19/15

Bids 11/19/15

Bid For - Shasta County Near Lakehead Route 6  
 02-Sha-5-R29.3/R31.1, R45.0/R45.8  
 Cal-trans # 02-0E0904

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
20	Temporary Move-In/Move-out)	EA	4	500.00	\$ 2,000.00
21	Temporary Hydraulic Mulch BFM	SQYD	45000	0.78	\$ 35,100.00
70	Erosion Control (BFM)	SQFT	132000	0.18	\$ 23,760.00
71	Netting	SQFT	14400	1.15	\$ 16,560.00
72	Hydroseed	SQFT	494000	0.186	\$ 91,884.00

*RU*

**TOTAL** \$ 169,304.00

**ADDITIONAL BID NOTES**

- \* Prime Contractor to provide and pay for water source on site (i.e. fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- \* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- \* One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$500 each.
- \* An estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- \* Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- \* Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- \* Signatory to Local 185 Laborers Union.
- \* If you have any questions please call our office.

Michael Smith

RECEIVED TIME NOV. 19. 9:34AM

Unified Certification Program

Back To Query Form

Wed Jan 20 10:22:42 PST 2010

**Search Returned 1 Records**

**Query Criteria**  
Firm ID: 30736

<b>Firm ID</b>	30736
<b>Firm/DBA Name</b>	M & S ENVIRONMENTAL LANDSCAPES, INC
<b>Address Line1</b>	12192 MAC'S ROAD
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	SMBE
<b>E-Mail</b>	mandserviro@aol.com
<b>Area Code</b>	( 630 )
<b>Phone Number</b>	241-1418
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-9647
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 03; 04; 06; 08; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 46; 47; 48; 49; 51; 62; 63;
<b>Districts</b>	01; 02; 03; 04; 05; 10;
<b>DBE NAICS</b>	238910; 801730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0620 LANDSCAPING & NURSERY; C1801 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2086 IRRIGATION SYSTEM; C27 Landscaping Contractor;
<b>Licenses</b>	M
<b>Gender</b>	HISPANIC
<b>Ethnicity</b>	SMBE
<b>Firm Type</b>	

Back To Query Form

RECEIVED TIME 11 NOV. 19. 10 9:34AM do

1/20/2010

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**M & S ENVIRONMENTAL LANDSCAPES, INC**

12192 MACS ROAD  
REDDING, CA 96003

Owner: MICHAEL SMITH  
Business Structure CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code  
\* 561730 Landscaping Services

238910 Site Preparation Contractors

**Work Category Code(s)**

C0620	LANDSCAPING & NURSERY	C2000	HIGHWAY PLANTING
C2020	SOIL AMENDMENTS	C2021	HYDROSEEDING
C2030	EROSION CONTROL	C2065	IRRIGATION SYSTEM

Licenses  
C27 Landscaping Contractor

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number: 30736

*Janice Salas*  
UCP OFFICER

April 24, 2012

RECEIVED TIME—NOV. 19. 9:34AM



1640 James Road, Bakersfield, CA 93308  
 (661)872-7039 - office (661)399-8882 (fax)  
 WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business  
 CA Lic # 508089, Nev License # 0040577, DIR #1000003397  
 Bond Rate 2.5%  
 Union No and So California Laborer

# REJECTED

Project: CDOT 02-0E0904, north of Shasta Lake  
 Addenda: Three  
 Estimator: Betsy Juette  
 Email: [bjuette@jmlandrestoration.com](mailto:bjuette@jmlandrestoration.com)  
 Date: 11/17/2015  
 PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
	MOBILIZATION (PERMANENT E/C - NOT INCLUDED IN ITEMS)	Each		\$ 2,800	
20	MOVE-IN/MOVE-OUT (TEMPORARY E/C)	4	EA	\$ 2,000	\$ 8,000.00
21	TEMPORARY HYDRAULIC MULCH (BFM)	45,000	SY	\$ 0.853	\$ 38,385.00
25	TEMPORARY FIBER ROLL	2,600	LF	\$ 6.005	\$ 15,613.00
27	TEMPORARY SILT FENCE	1,400	LF	\$ 6.399	\$ 8,958.60
34	TEMPORARY FENCE (TYPE ESA)	1,010	LF	\$ 5.069	\$ 5,119.69
70	EROSION CONTROL (BFM)	132,000	SF	\$ 0.145	\$ 19,140.00
71	ROLLED E/C PRODUCT (NETTING)	14,400	SF	\$ 0.856	\$ 12,326.40
72	HYDROSEED	494,000	SF	\$ 0.230	\$ 113,620.00

General contractor may elect to perform items: 25, 27, 34

**Exclusions/Qualifications/Remarks:** Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

**The Gen. Contractor (GC) and/or owner is to provide:** the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance is not included.



License # 809660

DIR # 1000003185

Proposal

November 19, 2013

**SELECTED**

02-Sha-5-R29.3/R31.1, R45.0/R45.8 Contract Number 02-0E904

Replace bridge, realign roadway and seismic retrofit

Bidding on 11/19/15

*KLL*

<u>Item</u>	<u>Description</u>	<u>Unit</u>	<u>Quantity</u>	<u>Price</u>	<u>Amount</u>
55	Prepare Concrete Bridge Deck Surface	SQFT	37,800	\$ 0.50	\$ 18,900.00
56	Furnish Polyester Concrete Overlay	CF	2,840	\$ 67	\$ 190,280.00
57 F	Place polyester Concrete Overlay	SQFT	37,800	\$ 5	\$ 170,100.00
156	Mobilization	LS	1	\$ 40,000	\$ 40,000.00
<b>Total Amount</b>					<b>\$ 419,280.00</b>

**Exclusions:** Layout, traffic control, concrete washout, slurry disposal, storage area, patching, grinding, chipping, access, light towers, crane, sanitation and disposal of wasted material.

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certify with GSD # 22512

Thank you for the opportunity of considering our proposal, Bond Rate 1.5%

Atten: Estimating Department

Acceptance of Proposal

Date: \_\_\_\_\_

Signature \_\_\_\_\_



# IRB Construction, Inc.

**DBE Firm #42290**

CSLB Lic. 995040

725 6th Street  
Marysville, CA 95901  
DBE Cert #42290  
Contractor's License 995040  
DIR #1000005215

Contact:  
**Rodney Spencer**  
Cell Phone: (916) 612-6406  
[irbconstructioninc@gmail.com](mailto:irbconstructioninc@gmail.com)

## Caltrans Project - 02-0E0904

**REJECTED**

NOT LOW

Item #		Unit of Measure	Est. Quantity	Unit Cost	Total
55	Prepare Concrete Bridge Deck	SQFT	34,000	\$0.38	\$12,920.00
56	Furnish Polyester Concrete	CF	2840	\$73.00	\$207,320.00
57	Place Polyester Concrete	SQFT	34,000	\$5.85	\$198,900.00
156	Mobilization	LS	1	\$87,000.00	\$87,000.00
	<b>Total</b>				<b>\$506,140.00</b>

**Notes:**

See attached Terms and Conditions  
Quote valid 45 days from bid date  
Quote based on one move in

### Terms, Conditions and Exclusions

The list of IRB Construction Inc. Terms, Conditions and Exclusions, along with the preceding Proposal shall be included as part of any conflicting terms.

Prime Contractor shall release 100% Retention 35 days after IRB Construction Inc. work is complete.

Insurance: IRB Construction Inc. limit is one million dollars. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor.

Excludes-Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense).

Excludes-Engineering, Inspection's, Permits, Fees, City Licenses, Monitoring or Testing of any type.

IRB Construction Inc. will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

NO EXTRA WORK until an agreement on price and time is given to IRB Construction Inc. in the form of written authorization from the Prime.

NO BACK CHARGES will be accepted with our prior written authorization from Western Structures.

No Corrective work by others; IRB Construction Inc. will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

Caltrans Project - 02-OE0904

IRB Construction Inc. is not responsible for vandalism or damage to comet barrier after barrier is placed and furnished.

IRB Construction Inc. is not responsible for damage or on-site clean-up of instances done by others than IRB Construction Inc. own work force.

Prime Contractor to provide adequate access to IRB Construction Inc. work and not hinder work or work schedule.

Prime Contractor to provide secure area for IRB Construction Inc. material and equipment.

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturday & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to IRB Construction Inc. free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to supply adequate lighting.

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specification.

#### IRB Construction Inc. Exclusions:

##### Bonding, Permit fees etc

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (installing of Bolts, Utility Pipe, and /or Conduits, and Block-Outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Concrete Protection, Rebar, Rebar Installation, Rebar Templates, Expansion Paper Styrofoam.

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching.

Traffic Control - Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones Delineators, Protective Barriers, Fencing, K-Rail or Barrier Markers.

Survey - Note: Adequate Staking to be provided per special provisions by Prime Contractor.

Layout, All Excavation, Backfill and All Shoring; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.

Back To Query Form

**Search Returned 1 Records**

Wed Nov 18 07:27:50 PST 2015

**Query Criteria**

Firm ID: 42290  
Firm Type: DBE

<b>Firm ID</b>	42290
<b>Firm/DBA Name</b>	IRB CONSTRUCTION, INC.
<b>Address Line1</b>	725 6TH STREET
<b>Address Line2</b>	
<b>City</b>	MARYSVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95901
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	raspencer7@gmail.com
<b>Contact Name</b>	RODNEY ALLEN SPENCER
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	612-0608
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 888 )
<b>Fax Phone Number</b>	315-7315
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 06; 09; 11; 18; 21; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 48; 49; 51; 52; 57; 58;
<b>Districts</b>	02; 03; 04; 05;
<b>DBE NAICS</b>	237310; 238910; 238990; 423990; 425120; 541618;

**ACDBE NAICS**

**Work Codes**

C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8770 CONSTRUCTION MANAGEMENT; C9999 BROKER; G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS;

C12 Earthwork and Paving Contractor;

**Licenses**

**Trucks**


**Gender**

**Ethnicity**

**Firm Type**

M  
BLACK  
DBE

Back To Query Form

  
**REJECTED****FLASH TRAFFIC INC.  
CERTIFIED DBE-WBE  
#39950**

Bid

PO Box 801360  
Santa Clarita, CA 91380-1360  
Office# 661-262-6003  
Estimating 661-733-2053  
Fax 661-262-6099  
Flashwbe@outlook.com  
State contractor license: 963168  
DIR# 1000015697

Attention: Estimating Department

11-16-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 02-0E0904 . That bids on 11-19-15. After looking at the plans and specials the following is a bid for item #11 PCMS:

Item# 11 PCMS boards:

Monthly PCMS price is **\$800.00\*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

\*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,  
Rick Vasquez  
Estimator  
Flash Traffic, Inc.  
661-733-2053

**MCM TO SELF PERFORM  
ITEM #11 - \$500/MONTH  
4413 32ND ST.  
NORTH HIGHLANDS, CA  
(916)334-1221**

PROPOSAL

J.F. SHEA CONSTRUCTION, INC.

GENERAL ENGINEERING CONTRACTORS  
 17400 Clear Creek Road  
 Redding, Ca.  
 530-246-4292 / 530 249-9940 fax  
 Contractor License No. CA. #769989-A  
 CA. DIR #1000001536

**SELECTED**

<b>SUBMITTED TO:</b> MCM	<b>Job Description:</b> Sidehill Viaduct
	<b>Bid Date:</b> 11/19/2015
	<b>Contract Number:</b> 02-0E0904
	<b>Architect/Engineer:</b> Cal Trans
<b>Attention:</b> ESTIMATOR	
<b>Phone:</b>	<b>Email:</b>
	<b>Fax:</b>

Item	Description	Approx. Quantity	Unit	Unit Price	Amount
X 5	Traffic Control (Partial)	1	LS	\$150,000.00	\$150,000.00
X 11	Portable Changeable Message Sign (LS)(Partial)	1	LS	\$10,000.00	\$10,000.00
12	Temporary Railing (Type K)	12,200	LF	\$15.50	\$189,100.00
13	Temporary Crash Cushion Module	56	EA	\$205.00	\$11,480.00
38	Abandon Culvert (LF)	210	LF	\$22.00	\$4,620.00
39	Obliterate Surface	3,290	SQYD	\$12.00	\$39,480.00
47	Remove Culvert (LF)	320	LF	\$68.00	\$21,760.00
48	Remove Downdrain (EA)	2	EA	\$1,150.00	\$2,300.00
49	Remove Inlet	11	EA	\$1,630.00	\$17,930.00
50	Remove Headwall	1	EA	\$2,875.00	\$2,875.00
X 55	Prepare Concrete Bridge Deck Surface	34,000	SQFT	\$0.52	\$17,680.00
X 56	Furnish Polyester Concrete Overlay	2,840	CF	\$86.00	\$244,240.00
X 57(F)	Place Polyester Concrete Overlay	34,000	SQFT	\$1.40	\$47,600.00
59	Sand Backfill	12	CY	\$25.00	\$300.00
65	Roadway Excavation	72,500	CY	\$35.00	\$2,537,500.00
66	Shoulder Backing	1,180	Ton	\$32.00	\$37,760.00
67(F)	Structure Excavation (Bridge)**	2,920	CY	\$83.50	\$243,820.00
68(F)	Structure Backfill (Bridge)**	1,590	CY	\$85.50	\$135,945.00
69	Ditch Excavation	140	CY	\$54.00	\$7,560.00
74	Class 2 Aggregate Base (CY)	7,100	CY	\$48.00	\$340,800.00
75	Replace Asphalt Concrete Surfacing	93	CY	\$470.00	\$43,710.00
76	Hot Mix Asphalt (Type A)	10,700	Ton	\$85.00	\$909,500.00
78	Data Core	1	LS	\$5,500.00	\$5,500.00
79	Place Hot Mix Asphalt Dike (Type A)	240	LF	\$9.00	\$2,160.00
80	Place Hot Mix Asphalt Dike (Type D)	200	LF	\$9.00	\$1,800.00
81	Place Hot Mix Asphalt Dike (Type F)	140	LF	\$9.00	\$1,260.00
82	Place Hot Mix Asphalt (Miscellaneous Area)	90	SQYD	\$27.00	\$2,430.00
83	Tack Coat	13	Ton	\$700.00	\$9,100.00
92(F)	Minor Concrete (Minor Structure)	16	CY	\$2,051.00	\$32,816.00
109	Concrete Backfill (Pipe Trench)	5	CY	\$200.00	\$1,000.00
110	12" Corrugated Steel Pipe	130	LF	\$56.00	\$7,280.00
111	24" Corrugated Steel Pipe (.109" Thick)	320	LF	\$124.00	\$39,680.00
112	48" Corrugated Steel Pipe (.138" Thick)	310	LF	\$204.00	\$63,240.00
113	Permeable Material (Blanket)	2.3	CY	\$500.00	\$1,150.00
114	8" Alternative Pipe Underdrain	590	LF	\$177.00	\$104,430.00
115	24" Corrugated Steel Pipe Downdrain (.109" Thick)	91	LF	\$110.00	\$10,010.00
116	Flume Downdrain	26	LF	\$129.00	\$3,354.00
117	Tapered Inlet	2	EA	\$911.00	\$1,822.00
118	Flume Anchor Assembly	3	LF	\$100.00	\$300.00
119	12" Alternative Pipe Downdrain	28	LF	\$130.00	\$3,640.00
120	36" Corrugated Steel Pipe Inlet (.109" Thick)	28	LF	\$610.00	\$17,080.00
121	36" Corrugated Steel Pipe Riser (.109" Thick)	23	LF	\$239.00	\$5,497.00
124	48" Steel Flared End Section	1	EA	\$1,130.00	\$1,130.00
125	Rock Slope Protection (Streambed)	30	CY	\$255.00	\$7,650.00
126	Rock Slope Protection (Light, Method B) (CY)	65	CY	\$138.00	\$8,970.00
127	Rock Slope Protection (No.2, Method B) (CY)	190	CY	\$152.00	\$28,880.00
130(F)	Miscellaneous Iron and Steel	3,392	LB	\$2.00	\$6,784.00
X 156	Mobilization Partial	1.00	LS	\$510,000.00	\$510,000.00

MCM  
 = } \$ 3,300,000  
 ADM  
 400,000  
 LK 11/2

THE ABOVE WORK SHALL BE PERFORMED FOR THE APPROXIMATE TOTAL AMOUNT OF **\$5,892,923.00**

\*\*SEE INCLUSIONS, EXCLUSIONS AND NOTES ON PAGE 2\*\*

530 246-4292

See pages 3 & 4 for Special and General Conditions  
Addenda 1, 2 & 3 noted

- INCLUDES ITEM 6  
IF NEEDED

**ACCESS ROAD: \$885,000.00**

INCLUDES: Build access from Southend for approximately 950lf.  
.50' Class 2 base, .25' of Asphalt. Remove and restore to original contours. Engineering.

EXCLUDES: Erosion Control, BMP's, SWPPP, WPCP, retaining walls, temporary drainage systems, trestle, shoring.

**\*\*ITEM 67(F) & 68(F)**

INCLUDES: Excavation and Backfill in accordance with the contract plans and specifications for Bent 2 Lt & Rt, Bent 6 Lt&Rt, Abutments 1&9.

EXCLUDES: Hoisting and lowering spoils and structure backfill material from/to pier site and trestle. Lowering or removing equipment from pier site. Any work at Dog Creek Bridge.

NOTE: Prime Contractor will lower excavation equipment and materials from trestle to pier locations. Prime to hoist spoils from pier location to trestle. J.F. Shea to off haul spoils stockpiled on trestle by prime.

**\*\*NOTE\*\***

CONTRACT BID ITEM NUMBERS, 5,65,74,75,76,156 AND ACCESS ROAD ARE NON-DEVISABLE.

**\*\*NOTE\*\***

PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS: J.F. SHEA WILL OPT-IN

**DBE: SUPPLY ASPHALT OIL (BID ITEM # 76) = \$200,000.00**

*This proposal is offered for acceptance within 30 days*

*This agreement shall become binding only upon the Seller's written acceptance hereof in the space indicated below, or upon Seller's commencing performance and upon such acceptance or commencement of performance shall constitute the entire contract and be binding upon the parties hereto, there being no covenants, promises or agreements, written or otherwise, except as herein set forth including on the reverse side hereof.*

J.F.SHEA CONSTRUCTION, INC.

PROJECT: 02-0E0904

11/19/2015

**EXCLUSIONS OF PROJECT PROPOSAL** (These exclusions shall become part of any subsequent contract)

*The following costs are specifically **not** included in this proposal, unless the activity is expressly stated in the proposed scope of work. This list is not necessarily an exhaustive list.*

- 1) Any and all bonds specific to this project. Bond Rate is 1%.
- 2) Permits, fees, engineering, surveying, survey monuments, inspections.
- 3) Obtaining right-of-way for construction operations and/or access to the site.
- 4) Obtaining encroachment permits.
- 5) Site clearing, stripping, demolition of surface or buried debris. Removing vegetation or power washing.
- 6) Screening of excavated material, soil pesticides, soil sterilization, soil treatment or amendment.
- 7) Interference from others, their equipment, and/or installed work.
- 8) Removal and/or replacement of unsuitable subgrade.
- 9) Lead compliance plan
- 10) Adjusting or locating utilities
- 11) Capping, sealing or abandoning of wells.
- 12) **Railroad Insurance, Railroad flagging, Railroad notification for flagging, Railroad permits,**
- 13) Asbestos plan or removal
- 14) Installation of underground facilities, irrigation systems or electric utilities.
- 15) Prime coats, fog seals, slurry seals or micro surfacing.
- 16) SWPPP, dust control plan, water pollution plan, storm water control, erosion control, straw mulching, planting, seeding, silt fence, site winterization or restoration to pre-winter condition.
- 17) Progress Schedule (Critical Path).
- 18) Electrical facility repairs or installation.
- 19) Working weekends
- 20) Contractor supplied biologist
- 21) Architectural pavement stamping/texturing/pavers.
- 22) Permanent or temporary striping or pavement markings.
- 23)
- 24) Maintenance of floppies or temporary tape.
- 25) Repairs to existing roadways for damage caused by construction traffic other than J.F. Shea activities
- 26) Winter maintenance, including pumping rainwater, constructing temporary roads, soil treatments or other work to make the site workable during times of inclement weather.
- 27)
- 28)
- 29) Landscape grading, header boards, import or placement of topsoil, over excavation or backfill of planters, planter strips or lawn areas.
- 30) Concrete (curbs, sidewalks, driveways, slabs, pads, valley gutters, trash enclosures, etc.) and all preparatory work for concrete.

Please initial \_\_\_\_\_

PROJECT: 02-0E0904  
11/19/2015

**TERMS OF PROJECT PROPOSAL** (These terms shall become part of any subsequent contract)

- 1) This is a unit price based contract; actual pay quantities based on work performed for this project.
- 2) **Drill & Blast for our work only.**
- 3) **Rocksaw included for item No. 114 - 8" underdrain (10' deep)**
- 4) We have based our proposal on being awarded all of the work included in this quotation and the entire project being constructed concurrently under one contract. If portions of work are to be deducted from JFS scope of work, we will revise our proposal
- 5) Unless otherwise expressly stated, this proposal is based on paving being performed in the calendar year 2016 - 2017. If paving cannot be completed in this timeframe, additional costs for labor, energy surcharges, increase in material transportation costs or liquid asphalt price. escalations, will be added to the final contract price
- 6) Price includes 2 mobilizations for asphalt paving.
- 7) A minimum of three weeks notice with a schedule is required to schedule a move-in, subject to minor adjustments. Project schedule shall be mutually agreeable to JFS, prime Contractor and Owner/Client.
- 8) Schedules are subject to extensions caused by unfavorable weather conditions, lack of site accessibility, labor disputes, delay of material deliveries, vandalism, and/or acts of God.
- 9) Our proposal is based on having clear, unobstructed continuous access to all areas of work for each stage of work.
- 10) All oil payment adjustments for price index fluctuations will be paid to J.F. Shea as per section 9-1.07.
- 11) Any overtime requested by the Prime Contractor or Owner/Client to expedite completion will be subject to additional charges that will be negotiated prior to performance of the work.
- 12)
- 13) The site has been represented to JFS as being free from hazardous and/or toxic substances. JFS shall not be responsible for testing to determine the presence or absence of hazardous and/or toxic substances, nor the removal of any liability that might otherwise be incurred by JFS as a result of the presence of any hazardous and/or toxic substances at , or under, the site, or in any fill material.
- 14) This proposal excludes wet weather conditions, soil stabilization work, lime treatment or stabilization fabric. Any work requested by the Owner/Client to be performed in inclement weather or over optimum moisture conditions will result in additional costs that will be negotiated by the Owner/Client.
- 15) Existing soils onsite are figured to be suitable for all project applications. Handling of spoils generated by others is Not included in this proposal.
- 16) If required, prime contractor is responsible to furnish, install, set elevations, maintain and remove grade control wire within 4 feet of edge of new asphalt paving structural sections for HMA paving operations.
- 17) Prices are based on placing a single lift of asphalt paving for lift thicknesses up to 3". Dividing single-lift sections into multi-lift sections will result in additional costs that will be negotiated prior to performance of the work.
- 18) Prices are based on using contract required HMA in conformance with 2010 Standard Specifications.
- 19) Aggregate base and AC paving is based on finish grade and thickness tolerances as detailed in the contract specifications, therefore the structural section dimensions shown on the plans are to be interpreted as average depths and not minimum depth.
- 20) When SS-1 fog seal is included in our proposal, it is our intent to apply the seal immediately after paving. Any delay caused by the Owner/Client could result in added cost for sweeping and washing.
- 21) JFS will not honor any "back-charges" or deductions in payment that have not been authorized in writing by an authorized agent of JFS.
- 22) All change orders shall be in writing and signed by J.F.Shea prior to beginning any extra work.
- 23) JFS will perform its contract work in accordance with project specifications and industry standard practice. JFS does not assume responsibility for damages, losses or overruns due to unsuitable soil conditions, failed sub grade, poor design or actions of others.
- 24) This proposal is based on using conventional construction equipment and practices. We are not responsible for structure damage resulting from vibrations from our equipment or any reason other than negligence.
- 25) Material and workmanship warranty is limited to one year from physical completion of JFS contract work.
- 26) This project is subject to California Mechanic's Lien Laws.
- 27) J.F.Shea to be listed as subcontractor on the project for the owner.
- 28) No Retention
- 29) Owner paid quantities to be paid to J.F. Shea within 10 day's of prime contractor receiving payment from owner.
- 30) In any action or proceeding to enforce the provisions of this Agreement, the prevailing party shall be entitled to reasonable attorney's fees in addition to costs and necessary disbursements.

Please initial \_\_\_\_\_

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**REJECTED**

**QUOTATION: CDOT RT 5 SHASTA CO. 02-0E0904**

**BIDS : 11/19/15**

**"PLACE ONLY"\* 580 LF ASPHALT DIKE TYPES (A,D,F) @ \$8.75 LF  
PLACE 90 SQYD MISC. AREAS @ \$75.00 SQYD**

**PLACE IMPORTED SHOULDER BACKING @ \$2480.00 8 HR SHIFT.\*\*  
\*\* PRICE INCLUDES PLACING AND SCREEDING.  
EXCLUDES WATERING AND COMPACTION.  
MOBILIZATION FOR SHOULDER MACHINE \$800.00**

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC.# 407417 NEV. LIC.#24188

**2788 VENTURE DR. LINCOLN, CA. 95648  
(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

**DIR# 1000005929**

PROPOSAL

J.F. SHEA CONSTRUCTION, INC.

GENERAL ENGINEERING CONTRACTORS  
 17400 Clear Creek Road  
 Redding, Ca.  
 530-246-4292 / 530 249-9940 fax  
 Contractor License No. CA. #769989-A  
 CA. DIR #1000001536

**SELECTED**

<b>SUBMITTED TO:</b>	MCM	<b>Job Description:</b>	Sidehill Viaduct
		<b>Bid Date:</b>	11/19/2015
		<b>Contract Number:</b>	02-0E0904
		<b>Architect/Engineer:</b>	Cal Trans
<b>Attention:</b>	ESTIMATOR		
<b>Phone:</b>	<b>Email:</b>	<b>Fax:</b>	

Item	Description	Approx. Quantity	Unit	Unit Price	Amount
X 5	Traffic Control (Partial)	1	LS	\$150,000.00	\$150,000.00
X 11	Portable Changeable Message Sign (LS)(Partial)	1	LS	\$10,000.00	\$10,000.00
12	Temporary Railing (Type K)	12,200	LF	\$15.50	\$189,100.00
13	Temporary Crash Cushion Module	56	EA	\$205.00	\$11,480.00
38	Abandon Culvert (LF)	210	LF	\$22.00	\$4,620.00
39	Obliterate Surface	3,290	SQYD	\$12.00	\$39,480.00
47	Remove Culvert (LF)	320	LF	\$68.00	\$21,760.00
48	Remove Downdrain (EA)	2	EA	\$1,150.00	\$2,300.00
49	Remove Inlet	11	EA	\$1,630.00	\$17,930.00
50	Remove Headwall	1	EA	\$2,875.00	\$2,875.00
X 55	Prepare Concrete Bridge Deck Surface	34,000	SQFT	\$0.52	\$17,680.00
K 56	Furnish Polyester Concrete Overlay	2,840	CF	\$86.00	\$244,240.00
X 57(F)	Place Polyester Concrete Overlay	34,000	SQFT	\$1.40	\$47,600.00
59	Sand Backfill	12	CY	\$25.00	\$300.00
65	Roadway Excavation	72,500	CY	\$35.00	\$2,537,500.00
66	Shoulder Backing	1,180	Ton	\$32.00	\$37,760.00
67(F)	Structure Excavation (Bridge)**	2,920	CY	\$83.50	\$243,820.00
68(F)	Structure Backfill (Bridge)**	1,590	CY	\$85.50	\$135,945.00
69	Ditch Excavation	140	CY	\$54.00	\$7,560.00
74	Class 2 Aggregate Base (CY)	7,100	CY	\$48.00	\$340,800.00
75	Replace Asphalt Concrete Surfacing	93	CY	\$470.00	\$43,710.00
76	Hot Mix Asphalt (Type A)	10,700	Ton	\$85.00	\$909,500.00
78	Data Core	1	LS	\$5,500.00	\$5,500.00
79	Place Hot Mix Asphalt Dike (Type A)	240	LF	\$9.00	\$2,160.00
80	Place Hot Mix Asphalt Dike (Type D)	200	LF	\$9.00	\$1,800.00
81	Place Hot Mix Asphalt Dike (Type F)	140	LF	\$9.00	\$1,260.00
82	Place Hot Mix Asphalt (Miscellaneous Area)	90	SQYD	\$27.00	\$2,430.00
83	Tack Coat	13	Ton	\$700.00	\$9,100.00
92(F)	Minor Concrete (Minor Structure)	16	CY	\$2,051.00	\$32,816.00
109	Concrete Backfill (Pipe Trench)	5	CY	\$200.00	\$1,000.00
110	12" Corrugated Steel Pipe	130	LF	\$56.00	\$7,280.00
111	24" Corrugated Steel Pipe (.109" Thick)	320	LF	\$124.00	\$39,680.00
112	48" Corrugated Steel Pipe (.138" Thick)	310	LF	\$204.00	\$63,240.00
113	Permeable Material (Blanket)	2.3	CY	\$500.00	\$1,150.00
114	8" Alternative Pipe Underdrain	590	LF	\$177.00	\$104,430.00
115	24" Corrugated Steel Pipe Downdrain (.109" Thick)	91	LF	\$110.00	\$10,010.00
116	Flume Downdrain	26	LF	\$129.00	\$3,354.00
117	Tapered Inlet	2	EA	\$911.00	\$1,822.00
118	Flume Anchor Assembly	3	LF	\$100.00	\$300.00
119	12" Alternative Pipe Downdrain	28	LF	\$130.00	\$3,640.00
120	36" Corrugated Steel Pipe Inlet (.109" Thick)	28	LF	\$610.00	\$17,080.00
121	36" Corrugated Steel Pipe Riser (.109" Thick)	23	LF	\$239.00	\$5,497.00
124	48" Steel Flared End Section	1	EA	\$1,130.00	\$1,130.00
125	Rock Slope Protection (Streambed)	30	CY	\$255.00	\$7,650.00
126	Rock Slope Protection (Light, Method B) (CY)	65	CY	\$138.00	\$8,970.00
127	Rock Slope Protection (No.2, Method B) (CY)	190	CY	\$152.00	\$28,880.00
X 130(F)	Miscellaneous Iron and Steel	3,392	LB	\$2.00	\$6,784.00
156	Mobilization Partial	1.00	LS	\$510,000.00	\$510,000.00

MCM  
 = } \$ 334,000  
 17 BM  
 400,000  
 400,000

THE ABOVE WORK SHALL BE PERFORMED FOR THE APPROXIMATE TOTAL AMOUNT OF **\$5,892,923.00**

\*\*SEE INCLUSIONS, EXCLUSIONS AND NOTES ON PAGE 2\*\*

530 246-4292

See pages 3 & 4 for Special and General Conditions  
Addenda 1, 2 & 3 noted

- INCLUDES ITEM # 6  
IF NEEDED

**ACCESS ROAD: \$885,000.00**

INCLUDES: Build access from Southend for approximately 950lf.  
.50' Class 2 base, .25' of Asphalt. Remove and restore to original contours. Engineering. ✓

EXCLUDES: Erosion Control, BMP's, SWPPP, WPCP, retaining walls, temporary drainage systems, trestle, shoring.

**\*\*ITEM 67(F) & 68(F)**

INCLUDES: Excavation and Backfill in accordance with the contract plans and specifications for Bent 2 Lt & Rt, Bent 6 Lt&Rt, Abutments 1&9.

EXCLUDES: Hoisting and lowering spoils and structure backfill material from/to pier site and trestle. Lowering or removing equipment from pier site. Any work at Dog Creek Bridge.

NOTE: Prime Contractor will lower excavation equipment and materials from trestle to pier locations. Prime to hoist spoils from pier location to trestle. J.F. Shea to off haul spoils stockpiled on trestle by prime.

**\*\*NOTE\*\***

CONTRACT BID ITEM NUMBERS, 5,65,74,75,76,156 AND ACCESS ROAD ARE NON-DEVISABLE.

**\*\*NOTE\*\***

PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS: J.F. SHEA WILL OPT-IN

**DBE: SUPPLY ASPHALT OIL (BID ITEM # 76) = \$200,000.00**

*This proposal is offered for acceptance within 30 days*

*This agreement shall become binding only upon the Seller's written acceptance hereof in the space indicated below, or upon Seller's commencing performance and upon such acceptance or commencement of performance shall constitute the entire contract and be binding upon the parties hereto, there being no covenants, promises or agreements, written or otherwise, except as herein set forth including on the reverse side hereof.*

J.F.SHEA CONSTRUCTION, INC.

PROJECT: 02-0E0904  
11/19/2015

**EXCLUSIONS OF PROJECT PROPOSAL** (These exclusions shall become part of any subsequent contract)

*The following costs are specifically **not** included in this proposal, unless the activity is expressly stated in the proposed scope of work. This list is not necessarily an exhaustive list.*

- 1) Any and all bonds specific to this project. Bond Rate is 1%.
- 2) Permits, fees, engineering, surveying, survey monuments, inspections.
- 3) Obtaining right-of-way for construction operations and/or access to the site.
- 4) Obtaining encroachment permits.
- 5) Site clearing, stripping, demolition of surface or buried debris. Removing vegetation or power washing.
- 6) Screening of excavated material, soil pesticides, soil sterilization, soil treatment or amendment.
- 7) Interference from others, their equipment, and/or installed work.
- 8) Removal and/or replacement of unsuitable subgrade.
- 9) Lead compliance plan
- 10) Adjusting or locating utilities
- 11) Capping, sealing or abandoning of wells.
- 12) **Railroad Insurance, Railroad flagging, Railroad notification for flagging, Railroad permits,**
- 13) Asbestos plan or removal
- 14) Installation of underground facilities, irrigation systems or electric utilities.
- 15) Prime coats, fog seals, slurry seals or micro surfacing.
- 16) SWPPP, dust control plan, water pollution plan, storm water control, erosion control, straw mulching, planting, seeding, silt fence, site winterization or restoration to pre-winter condition.
- 17) Progress Schedule (Critical Path).
- 18) Electrical facility repairs or installation.
- 19) Working weekends
- 20) Contractor supplied biologist
- 21) Architectural pavement stamping/texturing/pavers.
- 22) Permanent or temporary striping or pavement markings.
- 23)
- 24) Maintenance of floppies or temporary tape.
- 25) Repairs to existing roadways for damage caused by construction traffic other than J.F. Shea activities
- 26) Winter maintenance, including pumping rainwater, constructing temporary roads, soil treatments or other work to make the site workable during times of inclement weather.
- 27)
- 28)
- 29) Landscape grading, header boards, import or placement of topsoil, over excavation or backfill of planters, planter strips or lawn areas.
- 30) Concrete (curbs, sidewalks, driveways, slabs, pads, valley gutters, trash enclosures, etc.) and all preparatory work for concrete.

Please initial \_\_\_\_\_

PROJECT: 02-0E0904  
11/19/2015

**TERMS OF PROJECT PROPOSAL** (These terms shall become part of any subsequent contract)

- 1) This is a unit price based contract; actual pay quantities based on work performed for this project.
- 2) **Drill & Blast for our work only.**
- 3) **Rocksaw included for item No. 114 - 8" underdrain (10' deep)**
- 4) We have based our proposal on being awarded all of the work included in this quotation and the entire project being constructed concurrently under one contract. If portions of work are to be deducted from JFS scope of work, we will revise our proposal
- 5) Unless otherwise expressly stated, this proposal is based on paving being performed in the calendar year 2016 - 2017. If paving cannot be completed in this timeframe, additional costs for labor, energy surcharges, increase in material transportation costs or liquid asphalt price escalations, will be added to the final contract price
- 6) Price includes 2 mobilizations for asphalt paving.
- 7) A minimum of three weeks notice with a schedule is required to schedule a move-in, subject to minor adjustments. Project schedule shall be mutually agreeable to JFS, prime Contractor and Owner/Client.
- 8) Schedules are subject to extensions caused by unfavorable weather conditions, lack of site accessibility, labor disputes, delay of material deliveries, vandalism, and/or acts of God.
- 9) Our proposal is based on having clear, unobstructed continuous access to all areas of work for each stage of work.
- 10) All oil payment adjustments for price index fluctuations will be paid to J.F. Shea as per section 9-1.07.
- 11) Any overtime requested by the Prime Contractor or Owner/Client to expedite completion will be subject to additional charges that will be negotiated prior to performance of the work.
- 12)
- 13) The site has been represented to JFS as being free from hazardous and/or toxic substances. JFS shall not be responsible for testing to determine the presence or absence of hazardous and/or toxic substances, nor the removal of any liability that might otherwise be incurred by JFS as a result of the presence of any hazardous and/or toxic substances at, or under, the site, or in any fill material.
- 14) This proposal excludes wet weather conditions, soil stabilization work, lime treatment or stabilization fabric. Any work requested by the Owner/Client to be performed in inclement weather or over optimum moisture conditions will result in additional costs that will be negotiated by the Owner/Client.
- 15) Existing soils onsite are figured to be suitable for all project applications. Handling of spoils generated by others is Not included in this proposal.
- 16) If required, prime contractor is responsible to furnish, install, set elevations, maintain and remove grade control wire within 4 feet of edge of new asphalt paving structural sections for HMA paving operations.
- 17) Prices are based on placing a single lift of asphalt paving for lift thicknesses up to 3". Dividing single-lift sections into multi-lift sections will result in additional costs that will be negotiated prior to performance of the work.
- 18) Prices are based on using contract required HMA in conformance with 2010 Standard Specifications.
- 19) Aggregate base and AC paving is based on finish grade and thickness tolerances as detailed in the contract specifications, therefore the structural section dimensions shown on the plans are to be interpreted as average depths and not minimum depth.
- 20) When SS-1 fog seal is included in our proposal, it is our intent to apply the seal immediately after paving. Any delay caused by the Owner/Client could result in added cost for sweeping and washing.
- 21) JFS will not honor any "back-charges" or deductions in payment that have not been authorized in writing by an authorized agent of JFS.
- 22) All change orders shall be in writing and signed by J.F. Shea prior to beginning any extra work.
- 23) JFS will perform its contract work in accordance with project specifications and industry standard practice. JFS does not assume responsibility for damages, losses or overruns due to unsuitable soil conditions, failed sub grade, poor design or actions of others.
- 24) This proposal is based on using conventional construction equipment and practices. We are not responsible for structure damage resulting from vibrations from our equipment or any reason other than negligence.
- 25) Material and workmanship warranty is limited to one year from physical completion of JFS contract work.
- 26) This project is subject to California Mechanic's Lien Laws.
- 27) J.F. Shea to be listed as subcontractor on the project for the owner.
- 28) No Retention
- 29) Owner paid quantities to be paid to J.F. Shea within 10 day's of prime contractor receiving payment from owner.
- 30) In any action or proceeding to enforce the provisions of this Agreement, the prevailing party shall be entitled to reasonable attorney's fees in addition to costs and necessary disbursements.

Please initial \_\_\_\_\_

GRADING • PAVING • EXCAVATING • UNDERGROUND UTILITIES



**REJECTED**

5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

**QUOTE**


OWNER: Caltrans  
 PROJECT: 02-0E0904  
 LOCATION: Shasta County 8 Miles North Of Shasta Lake

PHONE:  
 DATE: 11/18/2015  
 BID DATE: 11/19/2015

<u>BID ITEM</u>	<u>Description</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$ / UNIT</u>	<u>TOTAL</u>
92-F	Minor Concrete (minor structure) ** ** Does not include 1.20 cy in Bottoms in GMP DI's or quantities from SCQ2	CY	14.1	\$ 670.00	\$ 9,447.00
130-F	Misc Iron and Steel *** *** Does not include .180 lb for 36R Grates for GMP DI's or riser or quantities from SCQ2	LB	1740	\$ 1.70	\$ 2,958.00
XX	Mobilization - Delivered to jobsite, can be deleted from quote if you pick up in Arcata, CA. 1 drop location per delivered load.	LS	1	\$ 1,600.00	\$ 1,600.00
<b>TOTAL</b>					<b>\$ 14,005.00</b>

**TERMS & EXCLUSIONS**

- 1 F.O.B Arcata, CA. Can deliver for above mentioned price.
- 2 Miscellaneous iron and steel cannot be purchased separately.
- 3 Installation is by others. This quote is to custom pre-cast and supply to job only.
- 4 All Units will be two piece minimum, except units with short heights.
- 5 All Minor Concrete manufactured per Caltrans Standards and Project Specifications and are subject to engineer's approval
- 6 A Certificate of Compliance is included.
- 7 Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.
- 8 Prices include delivery. Owner to secure truck access and unload. Delays in unloading shall be charged at \$100 per hour. If multiple drop locations per load occur, there will be a \$50 fee per additional drop location.
- 9 Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller. At least 1 week notice required to schedule each delivery.
- 10 Sales tax NOT included.
- 11 Terms: Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not dependent upon buyer receiving funds from other sources.

By:   
 Cassie Wood - GR Sundberg, Inc.  
 Project Manager/Estimator

\*\*\* GR Sundberg is a certified DBE,  
 UDBE, and Small  
 Business \*\*\*  
 UDBE # 31060 SBE # 26982

# SELECTED

## PROPOSAL

page 1 of 4

### J.F. SHEA CONSTRUCTION, INC.

GENERAL ENGINEERING CONTRACTORS

17400 Clear Creek Road

Redding, Ca.

530-246-4292 / 530 249-9940 fax

Contractor License No. CA. #769989-A

CA. DIR #1000001536

<b>SUBMITTED TO:</b>	MCM	<b>Job Description:</b>	Sidehill Viaduct
		<b>Bid Date:</b>	11/19/2015
		<b>Contract Number:</b>	02-0E0904
		<b>Architect/Engineer:</b>	Cal Trans
<b>Attention:</b>	ESTIMATOR		
<b>Phone:</b>	<b>Email:</b>	<b>Fax:</b>	

Item	Description	Approx. Quantity	Unit	Unit Price	Amount
X 5	Traffic Control (Partial)	1	LS	\$150,000.00	\$150,000.00
X 11	Portable Changeable Message Sign (LS)(Partial)	1	LS	\$10,000.00	\$10,000.00
12	Temporary Railing (Type K)	12,200	LF	\$15.50	\$189,100.00
13	Temporary Crash Cushion Module	56	EA	\$205.00	\$11,480.00
38	Abandon Culvert (LF)	210	LF	\$22.00	\$4,620.00
39	Obliterate Surface	3,290	SQYD	\$12.00	\$39,480.00
47	Remove Culvert (LF)	320	LF	\$68.00	\$21,760.00
48	Remove Downdrain (EA)	2	EA	\$1,150.00	\$2,300.00
49	Remove Inlet	11	EA	\$1,630.00	\$17,930.00
50	Remove Headwall	1	EA	\$2,875.00	\$2,875.00
X 55	Prepare Concrete Bridge Deck Surface	34,000	SQFT	\$0.52	\$17,680.00
X 56	Furnish Polyester Concrete Overlay	2,840	CF	\$86.00	\$244,240.00
X 57(F)	Place Polyester Concrete Overlay	34,000	SQFT	\$1.40	\$47,600.00
59	Sand Backfill	12	CY	\$25.00	\$300.00
65	Roadway Excavation	72,500	CY	\$35.00	\$2,537,500.00
66	Shoulder Backing	1,180	Ton	\$32.00	\$37,760.00
67(F)	Structure Excavation (Bridge)**	2,920	CY	\$83.50	\$243,820.00
68(F)	Structure Backfill (Bridge)**	1,590	CY	\$85.50	\$135,945.00
69	Ditch Excavation	140	CY	\$54.00	\$7,560.00
74	Class 2 Aggregate Base (CY)	7,100	CY	\$48.00	\$340,800.00
75	Replace Asphalt Concrete Surfacing	93	CY	\$470.00	\$43,710.00
76	Hot Mix Asphalt (Type A)	10,700	Ton	\$85.00	\$909,500.00
78	Data Core	1	LS	\$5,500.00	\$5,500.00
79	Place Hot Mix Asphalt Dike (Type A)	240	LF	\$9.00	\$2,160.00
80	Place Hot Mix Asphalt Dike (Type D)	200	LF	\$9.00	\$1,800.00
81	Place Hot Mix Asphalt Dike (Type F)	140	LF	\$9.00	\$1,260.00
82	Place Hot Mix Asphalt (Miscellaneous Area)	90	SQYD	\$27.00	\$2,430.00
83	Tack Coat	13	Ton	\$700.00	\$9,100.00
92(F)	Minor Concrete (Minor Structure)	16	CY	\$2,051.00	\$32,816.00
109	Concrete Backfill (Pipe Trench)	5	CY	\$200.00	\$1,000.00
110	12" Corrugated Steel Pipe	130	LF	\$56.00	\$7,280.00
111	24" Corrugated Steel Pipe (.109" Thick)	320	LF	\$124.00	\$39,680.00
112	48" Corrugated Steel Pipe (.138" Thick)	310	LF	\$204.00	\$63,240.00
113	Permeable Material (Blanket)	2.3	CY	\$500.00	\$1,150.00
114	8" Alternative Pipe Underdrain	590	LF	\$177.00	\$104,430.00
115	24" Corrugated Steel Pipe Downdrain (.109" Thick)	91	LF	\$110.00	\$10,010.00
116	Flume Downdrain	26	LF	\$129.00	\$3,354.00
117	Tapered Inlet	2	EA	\$911.00	\$1,822.00
118	Flume Anchor Assembly	3	LF	\$100.00	\$300.00
119	12" Alternative Pipe Downdrain	28	LF	\$130.00	\$3,640.00
120	36" Corrugated Steel Pipe Inlet (.109" Thick)	28	LF	\$610.00	\$17,080.00
121	36" Corrugated Steel Pipe Riser (.109" Thick)	23	LF	\$239.00	\$5,497.00
124	48" Steel Flared End Section	1	EA	\$1,130.00	\$1,130.00
125	Rock Slope Protection (Streambed)	30	CY	\$255.00	\$7,650.00
126	Rock Slope Protection (Light, Method B) (CY)	65	CY	\$138.00	\$8,970.00
127	Rock Slope Protection (No.2, Method B) (CY)	190	CY	\$152.00	\$28,880.00
130(F)	Miscellaneous Iron and Steel	3,392	LB	\$2.00	\$6,784.00
X 156	Mobilization Partial	1.00	LS	\$510,000.00	\$510,000.00

MCM  
 = } \$ 390,000  
 ADM  
 400,000  
 LCM2

P- 5070  
 P- 7580

THE ABOVE WORK SHALL BE PERFORMED FOR THE APPROXIMATE TOTAL AMOUNT OF

\$5,892,923.00

\*\*SEE INCLUSIONS, EXCLUSIONS AND NOTES ON PAGE 2\*\*

530 246-4292

See pages 3 & 4 for Special and General Conditions  
Addenda 1, 2 & 3 noted

- INCLUDES ITEM 16  
IF NEEDED

**ACCESS ROAD: \$885,000.00**

INCLUDES: Build access from Southend for approximately 950lf.  
.50' Class 2 base, .25' of Asphalt. Remove and restore to original contours. Engineering. ✓

EXCLUDES: Erosion Control, BMP's, SWPPP, WPCP, retaining walls, temporary drainage systems, trestle, shoring.

**\*\*ITEM 67(F) & 68(F)**

INCLUDES: Excavation and Backfill in accordance with the contract plans and specifications for Bent 2 Lt & Rt, Bent 6 Lt&Rt, Abutments 1&9.

EXCLUDES: Hoisting and lowering spoils and structure backfill material from/to pier site and trestle. Lowering or removing equipment from pier site. Any work at Dog Creek Bridge.

NOTE: Prime Contractor will lower excavation equipment and materials from trestle to pier locations. Prime to hoist spoils from pier location to trestle. J.F. Shea to off haul spoils stockpiled on trestle by prime.

**\*\*NOTE\*\***

CONTRACT BID ITEM NUMBERS, 5,65,74,75,76,156 AND ACCESS ROAD ARE NON-DEVISABLE.

**\*\*NOTE\*\***

PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS: J.F. SHEA WILL OPT-IN

**DBE: SUPPLY ASPHALT OIL (BID ITEM # 76) = \$200,000.00**

*This proposal is offered for acceptance within 30 days*

*This agreement shall become binding only upon the Seller's written acceptance hereof in the space indicated below, or upon Seller's commencing performance and upon such acceptance or commencement of performance shall constitute the entire contract and be binding upon the parties hereto, there being no covenants, promises or agreements, written or otherwise, except as herein set forth including on the reverse side hereof.*

J.F.SHEA CONSTRUCTION, INC.

PROJECT: 02-0E0904  
11/19/2015

**EXCLUSIONS OF PROJECT PROPOSAL** (These exclusions shall become part of any subsequent contract)

*The following costs are specifically **not** included in this proposal, unless the activity is expressly stated in the proposed scope of work. This list is not necessarily an exhaustive list.*

- 1) Any and all bonds specific to this project. Bond Rate is 1%.
- 2) Permits, fees, engineering, surveying, survey monuments, inspections.
- 3) Obtaining right-of-way for construction operations and/or access to the site.
- 4) Obtaining encroachment permits.
- 5) Site clearing, stripping, demolition of surface or buried debris. Removing vegetation or power washing.
- 6) Screening of excavated material, soil pesticides, soil sterilization, soil treatment or amendment.
- 7) Interference from others, their equipment, and/or installed work.
- 8) Removal and/or replacement of unsuitable subgrade.
- 9) Lead compliance plan
- 10) Adjusting or locating utilities
- 11) Capping, sealing or abandoning of wells.
- 12) **Railroad Insurance, Railroad flagging, Railroad notification for flagging, Railroad permits,**
- 13) Asbestos plan or removal
- 14) Installation of underground facilities, irrigation systems or electric utilities.
- 15) Prime coats, fog seals, slurry seals or micro surfacing.
- 16) SWPPP, dust control plan, water pollution plan, storm water control, erosion control, straw mulching, planting, seeding, silt fence, site winterization or restoration to pre-winter condition.
- 17) Progress Schedule (Critical Path).
- 18) Electrical facility repairs or installation.
- 19) Working weekends
- 20) Contractor supplied biologist
- 21) Architectural pavement stamping/texturing/pavers.
- 22) Permanent or temporary striping or pavement markings.
- 23)
- 24) Maintenance of floppies or temporary tape.
- 25) Repairs to existing roadways for damage caused by construction traffic other than J.F. Shea activities
- 26) Winter maintenance, including pumping rainwater, constructing temporary roads, soil treatments or other work to make the site workable during times of inclement weather.
- 27)
- 28)
- 29) Landscape grading, header boards, import or placement of topsoil, over excavation or backfill of planters, planter strips or lawn areas.
- 30) Concrete (curbs, sidewalks, driveways, slabs, pads, valley gutters, trash enclosures, etc.) and all preparatory work for concrete.

Please initial \_\_\_\_\_

PROJECT: 02-0E0904  
11/19/2015

**TERMS OF PROJECT PROPOSAL** (These terms shall become part of any subsequent contract)

- 1) This is a unit price based contract; actual pay quantities based on work performed for this project.
- 2) **Drill & Blast for our work only.**
- 3) **Rocksaw included for item No. 114 - 8" underdrain (10' deep)**
- 4) We have based our proposal on being awarded all of the work included in this quotation and the entire project being constructed concurrently under one contract. If portions of work are to be deducted from JFS scope of work, we will revise our proposal
- 5) Unless otherwise expressly stated, this proposal is based on paving being performed in the calendar year 2016 - 2017. If paving cannot be completed in this timeframe, additional costs for labor, energy surcharges, increase in material transportation costs or liquid asphalt price. escalations, will be added to the final contract price
- 6) Price includes 2 mobilizations for asphalt paving.
- 7) A minimum of three weeks notice with a schedule is required to schedule a move-in, subject to minor adjustments. Project schedule shall be mutually agreeable to JFS, prime Contractor and Owner/Client.
- 8) Schedules are subject to extensions caused by unfavorable weather conditions, lack of site accessibility, labor disputes, delay of material deliveries, vandalism, and/or acts of God.
- 9) Our proposal is based on having clear, unobstructed continuous access to all areas of work for each stage of work.
- 10) All oil payment adjustments for price index fluctuations will be paid to J.F. Shea as per section 9-1.07.
- 11) Any overtime requested by the Prime Contractor or Owner/Client to expedite completion will be subject to additional charges that will be negotiated prior to performance of the work.
- 12)
- 13) The site has been represented to JFS as being free from hazardous and/or toxic substances. JFS shall not be responsible for testing to determine the presence or absence of hazardous and/or toxic substances, nor the removal of any liability that might otherwise be incurred by JFS as a result of the presence of any hazardous and/or toxic substances at, or under, the site, or in any fill material.
- 14) This proposal excludes wet weather conditions, soil stabilization work, lime treatment or stabilization fabric. Any work requested by the Owner/Client to be performed in inclement weather or over optimum moisture conditions will result in additional costs that will be negotiated by the Owner/Client.
- 15) Existing soils onsite are figured to be suitable for all project applications. Handling of spoils generated by others is Not included in this proposal.
- 16) If required, prime contractor is responsible to furnish, install, set elevations, maintain and remove grade control wire within 4 feet of edge of new asphalt paving structural sections for HMA paving operations.
- 17) Prices are based on placing a single lift of asphalt paving for lift thicknesses up to 3". Dividing single-lift sections into multi-lift sections will result in additional costs that will be negotiated prior to performance of the work.
- 18) Prices are based on using contract required HMA in conformance with 2010 Standard Specifications.
- 19) Aggregate base and AC paving is based on finish grade and thickness tolerances as detailed in the contract specifications, therefore the structural section dimensions shown on the plans are to be interpreted as average depths and not minimum depth.
- 20) When SS-1 fog seal is included in our proposal, it is our intent to apply the seal immediately after paving. Any delay caused by the Owner/Client could result in added cost for sweeping and washing.
- 21) JFS will not honor any "back-charges" or deductions in payment that have not been authorized in writing by an authorized agent of JFS.
- 22) All change orders shall be in writing and signed by J.F.Shea prior to beginning any extra work.
- 23) JFS will perform its contract work in accordance with project specifications and industry standard practice. JFS does not assume responsibility for damages, losses or overruns due to unsuitable soil conditions, failed sub grade, poor design or actions of others.
- 24) This proposal is based on using conventional construction equipment and practices. We are not responsible for structure damage resulting from vibrations from our equipment or any reason other than negligence.
- 25) Material and workmanship warranty is limited to one year from physical completion of JFS contract work.
- 26) This project is subject to California Mechanic's Lien Laws.
- 27) J.F.Shea to be listed as subcontractor on the project for the owner.
- 28) No Retention
- 29) Owner paid quantities to be paid to J.F. Shea within 10 day's of prime contractor receiving payment from owner.
- 30) In any action or proceeding to enforce the provisions of this Agreement, the prevailing party shall be entitled to reasonable attorney's fees in addition to costs and necessary disbursements.

Please initial \_\_\_\_\_

**S.T. RHOADES CONSTRUCTION INC.**

8585 COMMERCIAL WAY, REDDING CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025

Standard Asphalt Concrete Grinder/ Cold plane Quotation

11/19/2015

CT 02-0E0904

**REJECTED**

Wirtgen 2000DC 78" grinder/cold planer \$ 4200.00 daily rate minimum, O.T. @ \$ 595 per hour  
Saturday minimum rate \$ 5000, Sunday/holiday rate \$ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 operators min./max.

## Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425 gallons per hr.
- Mobilization is not included in rental, additional @ \$ 130 per hr (from Redding). Plus a pilot car when required.
- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle above or below surface.
- Repair charges for damage to machine or property will be customers responsibility.
- Refrencing, layout marking.
- Areas machine will not reach.
- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping
- Portland cement grinding
- Responsibility for Safety hazards as a result of grinding/cold planing operations.
- Subsistence and night rates.
- Hazardous Materials Removal

## Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are \$ 375 per box
- S.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval ) at Cal Trans rental / force account rates.
- Cutting capability up to 8" depth in one pass.
- S.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff & mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this proposal , the customer releases & agrees to hold S.T. Rhoades Const. Inc. harmless for claims or damages arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.

Payment in full within 30 days from invoice date

Respectively Submitted

Tyler Rhoades, Estimator

8585 COMMERCIAL WAY REDDING, CA 96002  
 P.O. BOX 494520, REDDING, CA., 96049  
 530-223-9322, FAX 530-223-9222 License # 930684  
 MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS



DIR # 1000008025

To:

Date: 11/19/15

Attn: ESTIMATORS

Project: CT 02-0E0904

Item	Description	QTY	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 950.00
B	Additional lane same direction	1	ea	\$ 150.00
C	Additional lane opposite direction	1	ea	\$ 200.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 600.00
I	Pilot car	1	shift	\$ 875.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,350.00
J.1	2 flaggers 8 hr shift, signs, cones, rumble strips	1	shift	\$ 1,570.00
K	2 flaggers overtime rate	1	hr	\$ 190.00
K.1	2 flaggers overtime rate w/rumble strips	1	hr	\$ 190.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,325.00
L.1	2 flaggers 8 hr night/special shift w/rumble strips	1	shift	\$ 1,550.00
M	2 flaggers overtime night/special shift	1	hr	\$ 210.00
M.1	2 flaggers overtime night/special shift w/rumble strips	1	hr	\$ 210.00
O*	Portable changeable message sign	1	day	\$ 200.00
		1	week	\$ 450.00
		1	month	\$ 1,200.00
Q	Shoulder closure	1	shift	\$ 825.00
S	Pilot car overtime	1	hr	\$ 95.00

Notes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistence to be added as needed per union rates
- Sunday rates available upon request
- Multiple move ins and outs may require additional charges
- Add 5 % for 2017
- Add additional 5 % for 2018
- Mobilization of Message Boards @ \$200.00/each to site and \$200.00 each off site/each board
- Price includes furnishing and installation unless otherwise noted.
- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,  
**Tyler Rhoades**  
 Estimator

<b>DESCRIPTION OF OUTREACH</b>	<b>DATES</b>	<b>LOCATION (IF APPLICABLE)</b>	<b>RESULTS</b>
Listed on Caltrans "Primes Seeking Assistance"	10/2/2015-Date of Bid	Caltrans Website, 02-0E0904	OBTAINED 8.4% PARTICIPATION
Posted ads through Weekly Bid Flash & Construction Star	10/2/15-Date of Bid	ebidboard.com	OBTAINED 8.4% PARTICIPATION
Posted ad through dbesoutreach.com, Web Bulletin Focus Ad	10/8/15-Date of Bid	dbesoutreach.com	OBTAINED 8.4% PARTICIPATION
Posted ad through dbesoutreach.com, Web Bulletin Trade Ad	10/8/15-Date of Bid	dbesoutreach.com	OBTAINED 8.4% PARTICIPATION
Ads posted in Daily Construction Service-Northern California	10/9, 10/19, 10/26, 11/2, 11/9, 11/16	Daily Construction Service Publication	OBTAINED 8.4% PARTICIPATION
Listed as Bidder in Daily Construction Service Free Ads	9/23/15-Date of Bid	Daily Construction Service Publication	OBTAINED 8.4% PARTICIPATION
Posted Solicitation on AsianInc.org	10/15/15-Date of Bid	AsianInc.org	68 "HITS"
Sent copy of solicitation to American Indian Chamber of Commerce by email and USPS	10/15/2015	Los Angeles, CA	OBTAINED 8.4% PARTICIPATION
Sent copy of solicitation to California Black Chamber of Commerce by email and USPS	10/15/2015	Sacramento, CA	OBTAINED 8.4% PARTICIPATION
Sent copy of solicitation to California Hispanic Chamber of Commerce by Fax and USPS	10/15/2015	Sacramento, CA	OBTAINED 8.4% PARTICIPATION
Sent copy of solicitation to Latin Business Association by Fax and USPS	10/15/2015	Sacramento, CA	OBTAINED 8.4% PARTICIPATION
Faxed Solicitation Letter to DBE firms from Caltrans CUCP Database	10/9/2015	MCM Main Office North Highlands, CA	SEE EXHIBIT 2, OBTAINED 8.4% PARTICIPATION
Faxed Solicitations to firms from Compliance News Publishing & Database	10/9/2015	compliancenews.com	SEE EXHIBIT 2, OBTAINED 8.4% PARTICIPATION

Emailed a link to plans/specs/addenda to all firms from CUCP database who had not yet responded to fax request or indicated that they would like to bid	11/11/2015	MCM Main Office North Highlands, CA	VERY FEW RESPONSES, OBTAINED 8.4% PARTICIPATION
Listed as Bidder on ebidboard.com (project was not originally posted to website)	10/9/2015	ebidboard.com	NO RESPONSE THROUGH WEBSITE EMAILS, OBTAINED 8.4% PARTICIPATION
Called firms who had not yet responded to fax or email from CUCP Database	11/12/15-11/18/15 SEE EXHIBIT 2 FOR DETAILS	MCM Main Office North Highlands, CA	SEE EXHIBIT 2, OBTAINED 8.4% PARTICIPATION
Called firms who had not yet responded to fax or email from Compliance News Database	11/17/2015 SEE EXHIBIT 2 FOR DETAILS	MCM Main Office North Highlands, CA	SEE EXHIBIT 2, OBTAINED 8.4% PARTICIPATION

**Marlena Pena**

**From:** The Weekly Bid Flash [support@theweeklybidflash.com]  
**Sent:** Friday, October 02, 2015 4:35 PM  
**To:** Marlena Pena  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0

## Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **MCM Construction, Inc.** did place an advertisement we published on **1/1/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE .**

A copy of the advertisement is below:

Date Of Advertisement Placement: 10/2/2015 4:34:57 PM

MCM Construction, Inc.  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE**

sub-contractors and material suppliers for the following project:

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE**

City/Location: **Lakehead**  
County: **Shasta**

Owner: **STATE OF CALIFORNIA, DEPARTMENT OF TRANSPORTATION**

Bid Date: Thursday 11/19/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, Prestressing, CIDH, Prestress, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.

Bid documents can be viewed at or obtained from:

Please contact Marlena Pena at (916) 334-1221 x 242 or via email at [mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.  
PO Box 620  
North Highlands, CA 95660

**Phone:** (916) 334-1221 **Fax:** (916) 334-0562

Marlena Pena

[mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)

Published on 1/1/2015 1:00:00 AM

by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications

located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date


Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.


Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314





Your  
DBE  
resource



Welcome to The Weekly Bid Flash. November 25, 2015

HOME CONTACT Get your DVBE  
US certification here  
View Good Faith Effort Ads Here  
Place Good Faith Effort Ads Here  
Project Notification Service  
AEC Yellow Pages  
"What's Bidding"  
Post a Private Project  
Certified Disadvantaged Help Desk  
Advertising Opportunities

Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

Date Of Advertisement Placement: 10/2/2015 4:34:57 PM

### MCM Construction, Inc.

An Equal Opportunity Employer,  
is requesting quotations from all qualified

#### DBE

sub-contractors and material suppliers for the following project:

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY  
ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD  
FROM TURNABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF  
O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE  
SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE**

City/Location: **Lakehead**  
County: **Shasta**

Owner: **STATE OF CALIFORNIA, DEPARTMENT OF TRANSPORTATION**

**Bid Date: Thursday 11/19/2015 at 2:00 PM**

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, Prestressing, CIDH, Prestress, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.

Bid documents can be viewed at or obtained from:

Please contact Marlena Pena at (916) 334-1221 x 242 or via email at  
mpena@mcmconstructioninc.com

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%.

Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

### MCM Construction, Inc.

PO Box 620

North Highlands, CA 95660

Phone: (916) 334-1221 Fax: (916) 334-0562

Marlena Pena

mpena@mcmconstructioninc.com

Published on 11/1/2015 1:00:00 AM

by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications

located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

Click on a banner to learn more



This solicitation Ad will run until the bid date

[SECURITY](#)

[PRIVACY STATEMENT](#) [TERMS OF USE](#)

©Copyright 2015, Weekly Bid Flash All Rights Reserved

# GOOD FAITH EFFORT OUTREACH REPORT

---

## MCM Construction, Inc.

### OUTREACH INFO.

---

PROJECT NAME	Construction on State Highway in Shasta County
CONTRACT NO.	Caltrans Contract No. 02-0E0904
Bid Due Date/Time	Nov 19,2015 @ 2:00 PM
OUTREACH BY	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
ON BEHALF OF	MCM Construction, Inc.
CONTACT INFO	<b>PHONE</b> : 916-334-1221 ( 242 ) <b>FAX</b> : 916-334-0562
CONTACT PERSON	Marlena Pena
CONTACT E-MAIL	mpena@mcmconstructioninc.com
GOAL REQUIRED	10% DBE
ONLINE ADS	TWO WEB ADS: FOCUS AD, TRADE AD
ADDITIONAL EFFORT	Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/>

---

### GOOD FAITH EFFORT NOTES

---

- MCM Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- MCM Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- MCM Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- MCM Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- MCM Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

## Web Bulletin Focus Ad

### MCM Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 8, 2015 @ 3:37 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin [www.DBEsOutreach.com/Focus](http://www.DBEsOutreach.com/Focus) and expires on Nov 19, 2015 @ 2:00 PM

**MCM Construction, Inc.**  
P.O. Box 620  
North Highlands , SACRAMENTO California 95660  
Ph: 916-334-1221 (242)  
Fax: 916-334-0562  
<http://www.mcmconstructioninc.com>

**Primary Project Contact:** Marlena Pena  
**Estimator:** Isaac Holden  
**Phone:** 916-334-1221 (214)  
**Email:** [iholden@mcmconstructioninc.com](mailto:iholden@mcmconstructioninc.com)

**Project Name:** Construction on State Highway in Shasta County  
**Project Location:** Lakehead, SHASTA County, CA, 96051  
**Awarding Agency Owner:** State of California Department of Transportation  
**Contract Number:** Caltrans Contract No. 02-0E0904  
**Bid Due Date/Time:** Nov 19, 2015 @ 2:00 PM

#### Minority & BE Firms Participation Goal % Required

**DBE: 10%**

#### Outreach Description

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:\n\nLead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, Prestressing, CIDH, Prestress, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.\n

#### Outreach Terms & Requirements

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**Web Bulletin Trade Ad**

**MCM Construction, Inc. Company is seeking Quotes  
& Sub-bids from Qualified & Certified  
DBE FIRMS**

*Published Oct 8, 2015 @ 3:37 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Nov 19, 2015 @ 2:00 PM*

MCM Construction, Inc.  
P.O. Box 620  
North Highlands , SACRAMENTO California 95660  
Ph: 916-334-1221 (242)  
Fax: 916-334-0562  
<http://www.mcmconstructioninc.com>

Primary Project Contact: Marlana Pena  
Estimator: Isaac Holden  
Phone: 916-334-1221 (214)  
Email: [iholden@mcmconstructioninc.com](mailto:iholden@mcmconstructioninc.com)

Project Name: Construction on State Highway in Shasta County  
Project Location: Lakehead, SHASTA County, CA, 96051  
Awarding Agency Owner: State of California Department of Transportation  
Contract Number: Caltrans Contract No. 02-0E0904  
Bid Due Date/Time: Nov 19, 2015 @ 2:00 PM

**Minority & BE Firms Participation Goal % Required**

**DBE: 10%**

**Outreach Description**

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:\n\nLead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, Prestressing, CIDH, Prestress, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.\n

**Terms & Requirements**

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

# Today's Opportunities ADVERTISING PROOF DAILY CONSTRUCTION SERVICE®

## Reed Construction Data

Advertising  
P.O. Box 1748  
Glen Ellen, CA 95442

Contact: Vikki D'Armiento  
800-242-9747 • Fax: 800-850-9009

### SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS AND SUPPLIERS AND DBE FIRMS FOR:

Construction on State Highway in Shasta County about 8 Miles North of Shasta Lake and near Lakehead from Turntable Bay Overcrossing to 0.1 Mile North of O'Brien Safety Roadside Rest Area and from 0.4 Mile South to 0.3 Mile North of Dog Creek Bridge  
Caltrans Contract No. 02-0E0904

#### BID DATE: NOVEMBER 19, 2015 AT 2:00 PM

Sub-quotes are being requested for various items of work including, but not limited to: Lead Compliance Plan Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, Prestressing, CIDH, Prestress, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, etc.

Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

#### MCM CONSTRUCTION, INC.

P.o. Box 620  
North Highlands, CA 95660  
Phone: (916) 334-1221  
Fax: (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlana Pena



An Equal Opportunity Employer & Union Contractor

CLIENT: MCM Const.

To : Marlana

SIZE: 6" x 8 Days = 48"

Run Dates: 10/9, 19, 26, 11/2,9, 16 2015

RATE: \$462.

TERMS: Net 30 days from Invoice Date.

#### SPECIAL INSTRUCTIONS:

APPROVAL: Please publish the attached advertisement in Daily Construction Service, Northern California Edition, per terms and conditions above. I have reviewed the ad copy and have marked any necessary corrections.

OK?

Signed: \_\_\_\_\_

Date: \_\_\_\_\_

CLASSIFIEDS

**REQUEST FOR CERTIFIED DBE  
SUBCONTRACTORS, SUPPLIERS & TRUCKERS  
FOR:**

Replace Overhead Sign Panels  
Marin, Napa & Sonoma Counties  
Caltrans Contract 04-2J1804

**BID DATE: OCTOBER 21, 2015 AT 2:00 PM**

Work types requested, but are not limited to, the following: Construction Area Signs, Traffic Control System, Portable CMS, Prep WPCP, Biologist, Sign Structures, Retroreflective Sheeting, Laminated Sign Panels, Sign Illumination and Remove Electrical System.

**Plans and Specifications** are available for review at our office, or can be downloaded at the following website:

[http://www.dot.ca.gov/hq/esc/oe/  
project\\_ads\\_addenda/04/04-2J1804/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2J1804/)

Call for assistance in obtaining bonds, line of credit, and/or insurance.

**GORDON N. BALL, INC.**

333 Camille Ave., Alamo, CA 94507  
Phone: (925) 838-5675 Fax: (925) 838-0814  
Contact: Tristen Davis, [estimating@ballconco.com](mailto:estimating@ballconco.com)

*An Equal Opportunity Employer*

**TAKE ADVANTAGE OF US**

By taking advantage of  
"Today's Opportunities" pages!

To Assist in Reaching Good Faith Goals  
To Advertise for Qualified Sub-Contractors  
To Hire Estimators and Personnel

*Advertisements received by 3:00 P.M. will  
appear in the next day's issue.*

**Vikki D' Armiento**  
**(800) 242-9747**  
**Fax: (800) 850-9009**

**SUB-QUOTES REQUESTED FROM QUALIFIED  
SUBCONTRACTORS AND SUPPLIERS  
AND DBE FIRMS FOR:**

Construction on State Highway in Shasta County about 8 Miles North of Shasta Lake and near Lakehead from Turntable Bay Overcrossing to 0.1 Mile North of O'Brien Safety Roadside Rest Area and from 0.4 Mile South to 0.3 Mile North of Dog Creek Bridge  
Caltrans Contract No. 02-0E0904

**BID DATE: NOVEMBER 19, 2015 AT 2:00 PM**

Sub-quotes are being requested for various items of work including, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, Prestressing, CIDH, Prestress, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, etc.

Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.



**MCM CONSTRUCTION, INC.**

P.O. Box 620  
North Highlands, CA 95660  
Phone: (916) 334-1221  
Fax: (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlena Pena

*An Equal Opportunity Employer & Union Contractor*

**GET RESULTS!**

Call us for information: (800) 242-9747

**Marlena Pena**

---

**From:** Marlena Pena [mpena@mcmconstructioninc.com]  
**Sent:** Wednesday, September 23, 2015 10:10 AM  
**To:** 'addbidders@cmdgroup.com'  
**Subject:** add bidder

Please add MCM Construction Inc as a PRIME BIDDER on the following projects:

- |                          |   |
|--------------------------|---|
| 8-October-15<br>2:00PM   | HAZEL AVENUE WIDENING PHASE 2-<br>SACRAMENTO COUNTY OF SACRAMENTO<br>CONTRACT NO. 4279        |
| 8-October-15<br>2:00PM   | REALIGN RAMPS/WIDEN BRIDGE RTE 60-<br>MONTEBELLO CALTRANS CONTRACT NO.<br>07-3X7114           |
| 20-October-15<br>2:00PM  | REALIGN HWY/CONSTRUCT BRIDGE-ROUTE 101<br>MARIN/SONOMA CALTRANS CONTRACT<br>NO. 04-264094     |
| 19-November-15<br>2:00PM | REPLACE BRIDGE/REALIGN ROAD/RETROFIT ROUTE 5-<br>LAKEHEAD CALTRANS CONTRACT NO. 02-<br>0E0904 |

*Marlena Pena*

**Bid+Contract Administrator**

MCM Construction, Inc.

413 32nd Street/P.O. Box 620

North Highlands, CA 95660

P: (916) 334-1221 x 242

F: (916) 334-7981



Ads (/all\_ads) » Request for Bids (/1-request-for-bids)

# Request for Bids RSS (/1-request-for-bids?format=feed)



Welcome to Request for Bids

Post Your Bid Today >>

([http://requestforbids.asianinc.org/index.php?option=com\\_adsmanager&task=write&Itemid=](http://requestforbids.asianinc.org/index.php?option=com_adsmanager&task=write&Itemid=))  
Find what you are looking for in our **361 ads**.

- 1 Got an Ad? Place it here!!
- 2 Market to hundreds of ASIAN, Inc partners.
- 3 Location based.

02-0e0904

Advanced Search (/1-request-for-bids/search)

Sort by

Date

New Ad (/1-request-for-bids/post\_ad) | All Ads (/all\_ads) | My Profile (/profile) | My Ads (/my\_ads) | Rules (/rules)

2 Results 1 - 2 of 2

Content	District	City	Date
<p>no image</p> <p>(/1-request-for-bids/586-mcm-construction-inc)</p> <p>MCM Construction Inc (/1-request-for-bids/586-mcm-construction-inc) (/ Request for Bids)</p> <p>SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR: FOR CONSTRUCTIO[...]</p>	<p>District (Agency): State of California- Department of Transportation</p>	<p>BID Address: Near Turntable Bay Overcrossing</p>	<p>10-15-2015 from MARLENA PENA (/user/152-mpenamcm) 32 Hit(s)</p>
 <p>(/1-request-for-bids/585-mcm-construction-inc)</p> <p>MCM Construction Inc (/1-request-for-bids/585-mcm-construction-inc) (/ Request for Bids)</p> <p>SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR: FOR CONSTRUCTIO[...]</p>	<p>District (Agency): State of California- Department of Transportation</p>	<p>BID Address: Near Turntable Bay Overcrossing</p>	<p>10-15-2015 from MARLENA PENA (/user/152-mpenamcm) 36 Hit(s)</p>

Classified Ads Software (<http://www.joomprod.com>) powered by Juloa.com

Request for Subcontracts

has been brought to you by:

ASIAN Inc (<http://www.asianinc.org>)  
1167 Mission Street, 4th Floor  
San Francisco, California 94103

Ads (/all\_ads) ▾ Request for Bids (/1-request-for-bids)

Like < 0

Share

 (/1-request-for-bids/585-mcm-construction-inc?tmpl=component&print=1)

# MCM Construction Inc

## \$ 22 700 000.00

See all ads from **MARLENA PENA** (/user/152-mpenamcm)

**District (Agency): State of California-Department of Transportation**  
**Request Bids From:: All qualified Subcontractors & Suppliers**  
**23-Construction**

### Description

**Contract Description:** SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR: FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
**BID DATE & TIME:** Thursday November 19, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2



([http://requestforbids.asianinc.org/images/com\\_adsmanager/ads/mcm-construction-inc\\_585\\_1.jpg](http://requestforbids.asianinc.org/images/com_adsmanager/ads/mcm-construction-inc_585_1.jpg))

### Welcome to Request for Bids

**Post Your Bid Today >>**

([http://requestforbids.asianinc.org/index.php?option=com\\_adsmanager&task=write&Itemid=47](http://requestforbids.asianinc.org/index.php?option=com_adsmanager&task=write&Itemid=47))  
Find what you are looking for in our **361 ads.**

- 1 Got an Ad? Place it here!!
- 2 Market to hundreds of ASIAN, Inc partners.
- 3 Location based.

AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%.

Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.

P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562

Estimator: Ron Burch

Plans Contact: Marlana Pena

An Equal Opportunity Employer & Union  
Contractor

**BID Address:** Near Turntable Bay Overcrossing

**Contract Duration:** 590 Working Days

## Information

**Estimator:** Ron Burch

**Date for Submittal of Bid Proposal:** 11/19/15  
11/19/15

## Contact

>>> [Log in to view all contact details](#) <<<

[Back](#)

**Request for Subcontracts**

has been brought to you by:

**ASIAN Inc** (<http://www.asianinc.org>)  
1167 Mission Street, 4th Floor  
San Francisco, California 94103

Ads (/all\_ads) ▶ Request for Bids (/1-request-for-bids)

Like

0

Share

 (/1-request-for-bids/586-mcm-construction-inc?tmpl=component&print=1)

# MCM Construction Inc

## \$ 22 700 000.00

See all ads from **MARLENA PENA** (/user/152-mpenamcm)

**District (Agency): State of California-Department of Transportation**  
**Request Bids From:: All qualified Subcontractors & Suppliers**  
**23-Construction**

## Description

no image

**Contract Description:** SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:  
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated

Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.

P.O. Box 620/North Highlands, CA

(916) 334-1221/Fax (916) 334-0562

Estimator: Ron Burch

Plans Contact: Marlana Pena

An Equal Opportunity Employer & Union Contractor

**BID Address:** Near Turntable Bay Overcrossing

**Contract Duration:** 590 Working Days

## Information

**Estimator:** Ron Burch

**Date for Submittal of Bid Proposal:** 11/19/15

11/19/15

## Contact

>>> Log in to view all contact details <<<

Back

## Welcome to Request for Bids

**Post Your Bid  
Today >>**

([http://requestforbids.asianinc.org/index.php?option=com\\_adsmanager&task=write&Itemid=478](http://requestforbids.asianinc.org/index.php?option=com_adsmanager&task=write&Itemid=478))

Find what you are looking for in our **361 ads.**

- 1** Got an Ad? Place it here!!
- 2** Market to hundreds of ASIAN, Inc partners.
- 3** Location based.

### Request for Subcontracts

has been brought to you by:

**ASIAN Inc** (<http://www.asianinc.org>)  
**1167 Mission Street, 4th Floor**  
**San Francisco, California 94103**

10/15/2015  
US POSTAGE \$001.20<sup>00</sup>



ZIP 95660  
011E11670822

# First Class Mail



**MCM Construction Inc**  
P.O. Box 620  
North Highlands, CA 95660-0620  
(916) 334-1221

To

**California Hispanic Chamber of Commerce**  
1510 J Street, Suite 110  
Sacramento, CA 95814





MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**California Hispanic Chamber of Commerce**  
1510 J Street, Suite 110  
Sacramento, CA 95814  
Fax: (916) 669-2870

From: Marlena Pena

Re: We are seeking assistance finding subcontractors & suppliers  
for a Caltrans project in Shasta County, please post the attached  
letters to your blog or bulletin board. Thank You!



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

**P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562**

**Estimator: Ron Burch**

**Plans Contact: Marlana Pena**

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

TRANSMISSION VERIFICATION REPORT

TIME : 10/15/2015 13:58  
NAME :  
FAX :  
TEL :  
SER. # : 000F0N470550

DATE, TIME	10/15 13:57
FAX NO./NAME	6692870
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**California Hispanic Chamber of Commerce**  
1510 J Street, Suite 110  
Sacramento, CA 95814  
Fax: (916) 669-2870

FIRST • CLASS

Hasler  
10/15/2015  
US POSTAGE \$001.20

011E1167082 ZIP 95660

# First Class Mail



MCM Construction Inc  
P.O. Box 620  
North Highlands, CA 95660-0620  
(916) 334-1221

To \_\_\_\_\_

American Indian Chamber of Commerce  
555 W. Fifth Street, 31st Flr  
Los Angeles, CA 90013



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**American Indian Chamber of Commerce**  
555 W. Fifth Street, 31st Flr  
Los Angeles, CA 90013  
stateadmin@aicccal.org

From: Marlena Pena

Re: We are seeking assistance finding subcontractors & suppliers  
for a Caltrans project in Shasta County, please post the attached  
letters to your blog or bulletin board. Thank You!



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch

**Plans Contact: Marlena Pena**

**An Equal Opportunity Employer & Union Contractor**

Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562

YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_

## Marlena Pena

---

**From:** Marlena Pena [mpena@mcmconstructioninc.com]  
**Sent:** Thursday, October 15, 2015 2:11 PM  
**To:** 'stateadmin@aicccal.org'  
**Subject:** upcoming projects  
**Attachments:** DOC101515-008.pdf; DOC101515-006.pdf

Hello There,

Please see the attached letters, MCM is seeking assistance finding subcontractors & suppliers for 3 upcoming projects.

Thank you!

*Marlena Pena*  
Bid+Contract Administrator  
MCM Construction, Inc.  
6413 32nd Street/P.O. Box 620  
North Highlands, CA 95660  
P: (916) 334-1221 x 242  
F: (916) 334-7981



FIRST • CLASS

FIRST • CLASS

FIRST • CLASS

FIRST • CLASS

Hasler

10/15/2015

US POSTAGE \$001.20<sup>00</sup>



ZIP 95660  
011E11670822

# First Class Mail



**MCM Construction Inc**  
P.O. Box 620  
North Highlands, CA 95660-0620  
(916) 334-1221

To

Latin Business Association  
Attn: Brenda Quintana  
1215 K Street, Suite 1850  
Sacramento, CA 95814

FIRST • CLASS

FIRST • CLASS

FIRST • CLASS

FIRST • CLASS



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**Latin Business Association**

Attn: Brenda Quintana  
1215 K Street, Suite 1850  
Sacramento, CA 95814  
(916) 588-2652

From: Marlena Pena

Re: We are seeking assistance finding subcontractors & suppliers  
for a Caltrans project in Shasta County, please post the attached  
letters to your blog or bulletin board. Thank You!



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

**P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562**

**Estimator: Ron Burch**

**Plans Contact: Marlena Pena**

**An Equal Opportunity Employer & Union Contractor**

**Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562**

**YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_**

TRANSMISSION VERIFICATION REPORT

TIME : 10/15/2015 13:56  
NAME :  
FAX :  
TEL :  
SER.# : 000F0N470550

DATE, TIME	10/15 13:55
FAX NO./NAME	5882652
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD
	ECM



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**Latin Business Association**  
Attn: Brenda Quintana  
1215 K Street, Suite 1850

FIRST CLASS

FIRST CLASS

FIRST CLASS

FIRST CLASS

FIRST CLASS

Hasler

10/15/2015

US POSTAGE \$001.20



ZIP 9566  
011E11670

## First Class Mail



**MCM Construction Inc**  
P.O. Box 620  
North Highlands, CA 95660-0620  
(916) 334-1221

To

**California Black Chamber of Commerce**  
Attn: Aubry Stone  
1600 Sacramento Inn Way, Suite 232  
Sacramento, CA 95815



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**California Black Chamber of Commerce**

Attn: Aubry Stone  
1600 Sacramento Inn Way, Suite 232  
Sacramento, CA 95815  
[cbcc@calbcc.org](mailto:cbcc@calbcc.org)

From: Marlena Pena

Re: We are seeking assistance finding subcontractors & suppliers for a Caltrans project in Shasta County, please post the attached letters to your blog or bulletin board. Thank You!



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

**P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562**

**Estimator: Ron Burch**

**Plans Contact: Marlana Pena**

**An Equal Opportunity Employer & Union Contractor**

**Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562**

**YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_**

## Marlena Pena

---

**From:** Marlena Pena [mpena@mcmconstructioninc.com]  
**Sent:** Thursday, October 15, 2015 2:11 PM  
**o:** 'stateadmin@aicccal.org'  
**Subject:** upcoming projects  
**Attachments:** DOC101515-008.pdf, DOC101515-006.pdf

Hello There,

Please see the attached letters, MCM is seeking assistance finding subcontractors & suppliers for 3 upcoming projects.

Thank you!

*Marlena Pena*

**Bid+Contract Administrator**  
MCM Construction, Inc.  
6413 32nd Street/P.O. Box 620  
North Highlands, CA 95660  
P: (916) 334-1221 x 242  
F: (916) 334-7981



My Projects

**Replace Bridge, Realign Roadway and Seismic Retrofit**  
Bid Date: 11/19/15

02-0E0904

[back](#)

[Project Detail](#) | 
 [Project Directory](#) | 
 [CSI Codes](#) | 
 [Bid Items](#) | 
 [Docs / Specs](#) | 
 [Prospective Bidders](#) | 
 [Project Q & A](#) | 
 [Messages](#) | 
 [Bid Results](#) | 
 [Printable Project Summary](#) | 
 [Export Plan Holders](#) | 
 [Send a message](#) | 
 [Check all faxes](#) | 
 [Check all emails](#)

**Project is closed - waiting for bid results**

List Last Updated:

Show  [go](#)

Organization/Division	Address	Phone	Fax	Date/Time
<b>ACL CONSTRUCTION, INC.</b> Contact: <a href="#">Jody Lee</a> Capacity: Subcontractor Work Description: form, pour, finish concrete barrier rail	PO Box 1929 Chino Hills, CA91709	(909) 391-4477	(909) 391-4472	10/07/15 9:53:28 AM
<b>Disney Construction, Inc.</b> Contact: <a href="#">Peter Worhunsky</a> Capacity: General Contractor Work Description: General Contractor	859 Cowan Rd Ste #3 Burlingame, CA94010	(650) 259-9545	(650) 259-9651	11/05/15 10:57:21 AM
<b>DW Pumps</b> Contact: <a href="#">David Lang</a> California - SBE Capacity: Supplier / Vendor Work Description: Pumps and power rental, service and sales of pumps and power.	114855 Wicks Blvd San Leandro, CA94577	(510) 633-2040	(510) 633-2060	10/11/15 2:20:39 PM
<b>Hanson Pipe &amp; Precast Seat #3</b> Contact: <a href="#">Luis Santana</a> Capacity: Supplier / Vendor Work Description: Hanson is an international building materials company and the largest manufacturer of concrete products in North America. No wonder we're the choice of state departments of transportation, cities, counties, public authorities, the Army Corps of Engineers, airports and private entities.	7020 Tokay Ave Sacramento, CA95828	(916) 381-3910	(916) 381-6953	10/06/15 10:49:50 AM
<b>MCM Construction, Inc.</b> Contact: <a href="#">Marlena Pena</a> Capacity: General Contractor Work Description: Bridge & Structural Concrete Construction	PO Box 620 North Highlands, CA95660	(916) 334-1221	(916) 334-0562	10/09/15 10:40:52 AM
<b>Platinum Scaffolding Services</b> Contact: <a href="#">Miguel Ayala</a> Capacity: Supplier / Vendor Work Description: (SCAFFOLDING & ACCESS SOLUTIONS)PROVIDE: SCAFFOLDING, SYSTEM STAIR TOWER, DEBRIS CHUTES, STRUCTURE SHORING, MATERIAL HOIST, SHRINK WRAP, CONCRETE FORMS,	4961-A Pacheco Blvd Martinez, CA94553	(925) 969-9015	(925) 969-9097	10/09/15 5:24:43 PM
<b>st francis electric</b> Contact: <a href="#">Brian Heaps</a> Capacity: Subcontractor Work Description: Electrical Contractor	975 Carden St San Leandro, CA94577	(510) 639-0639	(510) 217-5892	10/16/15 1:26:18 PM
<b>Western Structures</b> Contact: <a href="#">Wolfgang Delgado</a> State - DVBE/SBE Capacity: Subcontractor Work Description: DVBE/SBE General Engineering Contractor	6005 Tyler St Riverside, CA92503	(951) 352-4300	(951) 509-9390	10/14/15 4:03:28 PM

[Printable Project Summary](#) | 
 [Export Plan Holders](#) | 
 [Send a message](#) | 
 [Check all faxes](#) | 
 [Check all emails](#)

**Project is closed - waiting for bid results**

## Marlena Pena

---

**From:** Marlena Pena [mpena@mcmconstructioninc.com]  
**Sent:** Wednesday, November 11, 2015 3:38 PM  
**Subject:** 11/19/15 02-0E0904

Hello There,

Sending over a link to plans/specs/addenda for the Caltrans project in Shasta County of the 19th. Please let me know if you are interested in bidding.

[http://www.caltrans.ca.gov/hq/esc/oe/project\\_ads\\_addenda/02/02-0E0904/](http://www.caltrans.ca.gov/hq/esc/oe/project_ads_addenda/02/02-0E0904/)

*Marlena Pena*

Bid+Contract Administrator

MCM Construction, Inc.

6413 32nd Street/P.O. Box 620

North Highlands, CA 95660

P: (916) 334-1221 x 242

F: (916) 334-7981



'6riversconstruction@gmail.com'; 'Daryl Vorne'; 'email@acdike.com'; 'deni@sti.com';  
'a1orniron@sbcglobal.net'; 'aj@ajvasconi.com'; 'debbieh@alertolite.com'; 'aaasealing96@yahoo.com';  
'tgill@frontiernet.com'; 'rusty@steelplacers.com'; 'kevinphan@amlandcorp.com'; 'lori@arrowsco.com';  
'paustin@austin-enterprise.com'; 'juliet@axnerexcavating.com'; 'axner@shasta.com';  
'frank@kiteclimbers.com'; 'juan@baylinecutting.com'; 'bcschmidt@frontiernet.net';  
'belmontecocnrete@earthlink.net'; 'bsalaz@bertsalasinc.com'; 'info@blackstoneasphalt.com';  
'julieborg@borgfence.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'cldrilling@aol.com';  
'jb.calcon@mac.com'; 'carole@cegreeninc.com'; 'office@ccexcavatinginc.com';  
'airbears@balesengineering.com'; 'wegrindasphalt@aol.com'; 'clearcreekadam@gmail.com';  
'tcoleman2009@hotmail.com'; 'clsconcrete@pacbell.com'; 'contechg@gmail.com'; 'shell@csg-  
web.com'; 'ferry@decopavecorp.com'; 'rsl@dominguezconstr.com';  
'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'eguinn55@gmail.com';  
'brooks.curtis@att.net'; 'rpendurthi@earmanagement.com'; 'eci@lightspeed.net'; 'info@exbon.com';  
'judy@finegradeinc.com'; 'forcetraffic@earthlink.net'; 'toni.medina@att.net';  
'zabeltrucking@gmail.com'; 'jgates.gei@gmail.com'; 'geronimo\_concrete@sbcglobal.net';  
'globalroadsealinginc@gmail.com'; 'randy@grsinc.biz'; 'haleyindustrial@sbcglobal.net';  
'glenn@gamanakapainting.com'; 'jack@interwestpacific.com'; 'garyc@krcsafety.com';  
'alison@kwemerson.com'; 'lrobbins@kapelconstruction.com'; 'jerryccc@yahoo.com';  
'egruezmacherjr@gmail.com'; 'estimating@theswppfirm.com'; 'vlarranaga@yahoo.com';  
'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com';  
'michael@mandsenviro.com'; 'kcho@mag-coninc.com'; 'martinidrilling@yahoo.com';  
'denamccullough@mcculloughconstructioninc.com'; 'c.martinez@metco-usa.com';  
'mojam@roadrunner.com'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com';  
'dnielson@nielsoninc.com'; 'bpantoja@nunoiron.com'; 'pawilsoninc@gmail.com';  
'jsellers@papillonbuilders.com'; 'cplum@pcnconstructioninc.com'; 'davidscott@gvni.com';  
'quimu@sbcglobal.net'; 'ramartinconst.inc@sbcglobal.net'; 'rdconst69@netzero.com';  
'rbsil997@yahoo.com'; 'cwhitmer@swsgc.com'; 'kdesena@linkzone.com';  
'dawn@statewidestripes.com'; 'luke@scgeinc.com'; 'mary@stormwaterspecialists.com';  
'cheever@straightstripe.com'; 'kristina.viado@suulutaaw.com'; 'estimating@tcpros.net';  
'trafficloops@sbcglobal.net'; 'odysseyblasting@yahoo.com'; 'frank@tuckertech.com'; 'les@us-  
concrete.com'; 'joev@valveredconstr.com'; 'edc@vintagepavingco.com'; 'jenn@weldonworks.com'

## Marlena Pena

---

**From:** Jake Adams [jake@straightstripe.com]  
**Sent:** Wednesday, November 11, 2015 4:18 PM  
**To:** Marlena Pena  
**Subject:** RE: 11/19/15 02-0E0904

Thank you

Jake Adams, Director of Operations  
Pavement Markings Division  
**C. 435.669.6748 | F.435.634.0580 | [www.straightstripe.com](http://www.straightstripe.com)**  
A Certified DBE Company | Licensed. Bonded. Insured.



---

**From:** Marlena Pena [mailto:[mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)]  
**Sent:** Wednesday, November 11, 2015 5:17 PM  
**To:** Jake Adams <[jake@straightstripe.com](mailto:jake@straightstripe.com)>  
**Subject:** FW: 11/19/15 02-0E0904

---

**From:** Marlena Pena [mailto:[mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)]  
**Sent:** Wednesday, November 11, 2015 3:38 PM  
**Subject:** 11/19/15 02-0E0904

Hello There,

Sending over a link to plans/specs/addenda for the Caltrans project in Shasta County of the 19th. Please let me know if you are interested in bidding.

[http://www.caltrans.ca.gov/hq/esc/oe/project\\_ads\\_addenda/02/02-0E0904/](http://www.caltrans.ca.gov/hq/esc/oe/project_ads_addenda/02/02-0E0904/)

*Marlena Pena*

Bid+Contract Administrator  
MCM Construction, Inc.  
6413 32nd Street/P.O. Box 620  
North Highlands, CA 95660  
P: (916) 334-1221 x 242  
F: (916) 334-7981



## Marlena Pena

---

**From:** Jake Adams [jake@straightstripe.com]  
**Sent:** Thursday, November 12, 2015 8:17 AM  
**To:** Marlena Pena  
**Subject:** RE: 11/19/15 02-0E0904

Marlena,

I have reviewed the bid summary and we will not be bidding this work, please keep us in mind for the next project.

Thanks

Jake Adams, Director of Operations  
Pavement Markings Division  
**C. 435.669.6748 | F.435.634.0580 | [www.straightstripe.com](http://www.straightstripe.com)**  
A Certified DBE Company | Licensed. Bonded. Insured.



---

**From:** Marlena Pena [mailto:mpena@mcmconstructioninc.com]  
**Sent:** Wednesday, November 11, 2015 5:17 PM  
**To:** Jake Adams <jake@straightstripe.com>  
**Subject:** FW: 11/19/15 02-0E0904

---

**From:** Marlena Pena [mailto:mpena@mcmconstructioninc.com]  
**Sent:** Wednesday, November 11, 2015 3:38 PM  
**Subject:** 11/19/15 02-0E0904

Hello There,

Sending over a link to plans/specs/addenda for the Caltrans project in Shasta County of the 19th. Please let me know if you are interested in bidding.

[http://www.caltrans.ca.gov/hq/esc/oe/project\\_ads\\_addenda/02/02-0E0904/](http://www.caltrans.ca.gov/hq/esc/oe/project_ads_addenda/02/02-0E0904/)

*Marlena Pena*  
Bid+Contract Administrator  
MCM Construction, Inc.  
6413 32nd Street/P.O. Box 620  
North Highlands, CA 95660  
P: (916) 334-1221 x 242  
F: (916) 334-7981





## Marlena Pena

---

**From:** Joe Gates [jgates.gei@gmail.com]  
**Sent:** Saturday, November 14, 2015 9:39 AM  
**To:** 'Marlena Pena'  
**Subject:** RE: 11/19/15 02-0E0904

We will not be bidding this job.

Thank You

---

**From:** Marlena Pena [mailto:[mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)]  
**Sent:** Wednesday, November 11, 2015 3:38 PM  
**To:** Marlena Pena <[mpena@mcmconstructioninc.com](mailto:mpena@mcmconstructioninc.com)>  
**Subject:** 11/19/15 02-0E0904

Hello There,

Sending over a link to plans/specs/addenda for the Caltrans project in Shasta County of the 19th. Please let me know if you are interested in bidding.

[http://www.caltrans.ca.gov/hq/esc/oe/project\\_ads\\_addenda/02/02-0E0904/](http://www.caltrans.ca.gov/hq/esc/oe/project_ads_addenda/02/02-0E0904/)

*Marlena Pena*

Bid+Contract Administrator  
MCM Construction, Inc.  
6413 32nd Street/P.O. Box 620  
North Highlands, CA 95660  
P: (916) 334-1221 x 242  
F: (916) 334-7981



Posted Solicitation on AsianInc.org	10/15/15-Date of Bid	AsianInc.org	68 "HITS"
Sent copy of solicitation to American Indian Chamber of Commerce by email and USPS	10/15/2015	Los Angeles, CA	OBTAINED 8.4% PARTICIPATION
Sent copy of solicitation to California Black Chamber of Commerce by email and USPS	10/15/2015	Sacramento, CA	OBTAINED 8.4% PARTICIPATION
Sent copy of solicitation to California Hispanic Chamber of Commerce by Fax and USPS	10/15/2015	Sacramento, CA	OBTAINED 8.4% PARTICIPATION
Sent copy of solicitation to Latin Business Association by Fax and USPS	10/15/2015	Sacramento, CA	OBTAINED 8.4% PARTICIPATION

Ads (/all\_ads) » Request for Bids (/1-request-for-bids)

# Request for Bids RSS (/1-request-for-bids?format=feed)



02-0e0904

Advanced Search (/1-request-for-bids/search)

Sort by

Date

New Ad (/1-request-for-bids/post\_ad) | All Ads (/all\_ads) | My Profile (/profile) | My Ads (/my\_ads) | Rules (/rules)

2 Results 1 - 2 of 2

Content	District	City	Date
 <p>(/1-request-for-bids/586-mcm-construction-inc)</p> <p>MCM Construction Inc (/1-request-for-bids/586-mcm-construction-inc) ( / Request for Bids)</p> <p>SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR: FOR CONSTRUCTIO[...]</p>	District (Agency): State of California- Department of Transportation	BID Address: Near Turntable Bay Overcrossing	10-15-2015 from MARLENA PENA (/user/152- mpenamcm) 32 Hit(s)
 <p>(/1-request-for-bids/585-mcm-construction-inc)</p> <p>MCM Construction Inc (/1-request-for-bids/585-mcm-construction-inc) ( / Request for Bids)</p> <p>SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR: FOR CONSTRUCTIO[...]</p>	District (Agency): State of California- Department of Transportation	BID Address: Near Turntable Bay Overcrossing	10-15-2015 from MARLENA PENA (/user/152- mpenamcm) 36 Hit(s)

Classified Ads Software (<http://www.joomprod.com>) powered by Juloa.com

## Welcome to Request for Bids

**Post Your Bid Today >>**

([http://requestforbids.asianinc.org/index.php?option=com\\_adsmanager&task=write&Itemid=](http://requestforbids.asianinc.org/index.php?option=com_adsmanager&task=write&Itemid=))  
Find what you are looking for in our **361 ads.**

- 1 Got an Ad? Place it here!!
- 2 Market to hundreds of ASIAN, Inc partners.
- 3 Location based.

Request for Subcontracts

has been brought to you by:

ASIAN Inc (<http://www.asianinc.org>)  
1167 Mission Street, 4th Floor  
San Francisco, California 94103

Ads (/all\_ads) » Request for Bids (/1-request-for-bids)

Like 0

Share

 (/1-request-for-bids/585-mcm-construction-inc?tmpl=component&print=1)

# MCM Construction Inc

## \$ 22 700 000.00

See all ads from **MARLENA PENA** (/user/152-mpenamcm)

**District (Agency): State of California-Department of Transportation**

**Request Bids From:: All qualified Subcontractors & Suppliers**  
**23-Construction**

## Description

**Contract Description:** SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR: FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
**BID DATE & TIME:** Thursday November 19, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2



([http://requestforbids.asianinc.org/images/com\\_adsmanager/ads/mcm-construction-inc\\_585\\_1.jpg](http://requestforbids.asianinc.org/images/com_adsmanager/ads/mcm-construction-inc_585_1.jpg))

## Welcome to Request for Bids

**Post Your Bid Today >>**

([http://requestforbids.asianinc.org/index.php?option=com\\_adsmanager&task=write&Itemid=47](http://requestforbids.asianinc.org/index.php?option=com_adsmanager&task=write&Itemid=47))  
 Find what you are looking for in our **361 ads**.

- 1** Got an Ad? Place it here!!
- 2** Market to hundreds of ASIAN, Inc partners.
- 3** Location based.

AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%.

Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlana Pena  
An Equal Opportunity Employer & Union Contractor  
**BID Address:** Near Turntable Bay Overcrossing  
**Contract Duration:** 590 Working Days

## Information

**Estimator:** Ron Burch  
**Date for Submittal of Bid Proposal:** 11/19/15  
11/19/15

## Contact

>>> [Log in to view all contact details](#) <<<

[Back](#)

---

**Request for Subcontracts**

has been brought to you by:

**ASIAN Inc** (<http://www.asianinc.org>)  
**1167 Mission Street, 4th Floor**  
**San Francisco, California 94103**

Ads (/all\_ads) ▶ Request for Bids (/1-request-for-bids)

Like { 0

Share

 (/1-request-for-bids/586-mcm-construction-inc?tmpl=component&print=1)

# MCM Construction Inc

## \$ 22 700 000.00

See all ads from **MARLENA PENA** (/user/152-mpenamcm)

**District (Agency): State of California-Department of Transportation**  
**Request Bids From:: All qualified Subcontractors & Suppliers**  
**23-Construction**

## Description

**Contract Description:** SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:  
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated

no image

Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.  
P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch  
Plans Contact: Marlana Pena  
An Equal Opportunity Employer & Union Contractor  
**BID Address:** Near Turntable Bay Overcrossing  
**Contract Duration:** 590 Working Days

## Information

**Estimator:** Ron Burch  
**Date for Submittal of Bid Proposal:** 11/19/15  
11/19/15

## Contact

>>> Log in to view all contact details <<<

Back

## Welcome to Request for Bids

**Post Your Bid  
Today >>**

([http://requestforbids.asianinc.org/index.php?option=com\\_adsmanager&task=write&Itemid=478](http://requestforbids.asianinc.org/index.php?option=com_adsmanager&task=write&Itemid=478))

Find what you are looking  
for in our **361 ads.**

- 1** Got an Ad? Place it here!!
- 2** Market to hundreds of ASIAN, Inc partners.
- 3** Location based.

### Request for Subcontracts

has been brought to you by:

**ASIAN Inc** (<http://www.asianinc.org>)  
**1167 Mission Street, 4th Floor**  
**San Francisco, California 94103**

10/15/2015  
US POSTAGE \$001.20<sup>0</sup>



ZIP 95660  
011E11670822

# First Class Mail



**MCM Construction Inc**  
P.O. Box 620  
North Highlands, CA 95660-0620  
(916) 334-1221

To

**California Hispanic Chamber of Commerce**  
1510 J Street, Suite 110  
Sacramento, CA 95814

FIRST • CLASS



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**California Hispanic Chamber of Commerce**  
1510 J Street, Suite 110  
Sacramento, CA 95814  
Fax: (916) 669-2870

From: Marlena Pena

Re: We are seeking assistance finding subcontractors & suppliers for a Caltrans project in Shasta County, please post the attached letters to your blog or bulletin board. Thank You!



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904**

**BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

**P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562**

**Estimator: Ron Burch**

**Plans Contact: Marlana Pena**

**An Equal Opportunity Employer & Union Contractor**

**Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562**

**YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_**

TRANSMISSION VERIFICATION REPORT

TIME : 10/15/2015 13:58  
NAME :  
FAX :  
TEL :  
SER.# : 000F0N470550

DATE, TIME	10/15 13:57
FAX NO./NAME	6692870
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**California Hispanic Chamber of Commerce**  
1510 J Street, Suite 110  
Sacramento, CA 95814  
Fax: (916) 669-2870

FIRST • CLASS

Hasler

10/15/2015

US POSTAGE \$001.20



ZIP 95660  
011E1167082

## First Class Mail



**MCM Construction Inc**  
P.O. Box 620  
North Highlands, CA 95660-0620  
(916) 334-1221

---

To

**American Indian Chamber of Commerce**  
555 W. Fifth Street, 31st Flr  
Los Angeles, CA 90013



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**American Indian Chamber of Commerce**  
555 W. Fifth Street, 31st Flr  
Los Angeles, CA 90013  
stateadmin@aicccal.org

From: Marlana Pena

Re: We are seeking assistance finding subcontractors & suppliers  
for a Caltrans project in Shasta County, please post the attached  
letters to your blog or bulletin board. Thank You!



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

**P.O. Box 620/North Highlands, CA**

**(916) 334-1221/Fax (916) 334-0562**

**Estimator: Ron Burch**

**Plans Contact: Marlena Pena**

**An Equal Opportunity Employer & Union Contractor**

**Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562**

**YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_**

**Marlena Pena**

---

**From:** Marlena Pena [mpena@mcmconstructioninc.com]  
**Sent:** Thursday, October 15, 2015 2:11 PM  
**To:** 'stateadmin@aicccal.org'  
**Subject:** upcoming projects  
**Attachments:** DOC101515-008.pdf; DOC101515-006.pdf

Hello There,

Please see the attached letters, MCM is seeking assistance finding subcontractors & suppliers for 3 upcoming projects.

Thank you!

*Marlena Pena*  
Bid+Contract Administrator  
MCM Construction, Inc.  
6413 32nd Street/P.O. Box 620  
North Highlands, CA 95660  
P: (916) 334-1221 x 242  
F: (916) 334-7981



FIRST • CLASS

FIRST • CLASS

FIRST • CLASS

FIRST • CLASS

Hasler

10/15/2015

US POSTAGE \$001.20<sup>0</sup>



ZIP 95660  
011E11670822

# First Class Mail



MCM Construction Inc  
P.O. Box 620  
North Highlands, CA 95660-0620  
(916) 334-1221

To

Latin Business Association  
Attn: Brenda Quintana  
1215 K Street, Suite 1850  
Sacramento, CA 95814

FIRST • CLASS

FIRST • CLASS

FIRST • CLASS

FIRST • CLASS



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**Latin Business Association**  
Attn: Brenda Quintana  
1215 K Street, Suite 1850  
Sacramento, CA 95814  
(916) 588-2652

From: Marlena Pena

Re: We are seeking assistance finding subcontractors & suppliers for a Caltrans project in Shasta County, please post the attached letters to your blog or bulletin board. Thank You!



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

**P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562  
Estimator: Ron Burch**

**Plans Contact: Marlena Pena**

**An Equal Opportunity Employer & Union Contractor**

**Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562**

**YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_**

TRANSMISSION VERIFICATION REPORT

TIME : 10/15/2015 13:56  
NAME :  
FAX :  
TEL :  
SER. # : 000F0N470550

DATE, TIME	10/15 13:55
FAX NO. /NAME	5882652
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**Latin Business Association**  
Attn: Brenda Quintana  
1215 K Street, Suite 1850

FIRST • CLASS

Hasler

10/15/2015

US POSTAGE \$001.20



ZIP 9566  
011E11670

## First Class Mail



**MCM Construction Inc**  
P.O. Box 620  
North Highlands, CA 95660-0620  
(916) 334-1221

To

**California Black Chamber of Commerce**  
Attn: Aubry Stone  
1600 Sacramento Inn Way, Suite 232  
Sacramento, CA 95815



MCM Construction, Inc. / 6413 32<sup>nd</sup> Street / P.O. Box 620 / North Highlands, CA 95660  
(916) 334-1221 / Fax: (916) 334-0562

## FAX COVER SHEET

Date: 10/15/15

Pages: 2 (including cover)

**California Black Chamber of Commerce**

Attn: Aubry Stone  
1600 Sacramento Inn Way, Suite 232  
Sacramento, CA 95815  
[cbcc@calbcc.org](mailto:cbcc@calbcc.org)

From: Marlena Pena

Re: We are seeking assistance finding subcontractors & suppliers for a Caltrans project in Shasta County, please post the attached letters to your blog or bulletin board. Thank You!



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

October 9, 2015

To: All Potential Subcontractors:

**SUB-QUOTES REQUESTED FROM  
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND  
DBE FIRMS FOR:**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE, Caltrans Contract No. 02-0E0904  
BID DATE & TIME: Thursday November 19, 2015 at 2:00 PM**

**SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK  
INCLUDING, BUT NOT LIMITED TO:**

*Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Marking, Channelizer, Temporary Pavement Marker, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Fence (Type ESA), Treated Wood Waste, Biologist, Removals, Polyester Concrete Overlay, Underground, Bridge Removal, Clearing and Grubbing, Dust Palliative, Roadway Ex, Backfill Material, Erosion Control/Hydroseed, Finishing Roadway, Class 2 AB, Replace AC Surfacing, HMA, Shoulder Rumble Strip, HMA Dike, Tack Coat, CIDH, Prestressing, Ready Mix Concrete, Minor Concrete, Isolation Bearings, Joint Seal, Rebar, Waterproofing, Column Casing, Composite Casing, Signs, Concrete Backfill, Drainage, RSP, Misc Iron and Steel/Misc Metal, Cable Mesh Attenuator System, Double Twisted Wire Mesh Attenuator System, Marker & Delineator, Railing & Barriers, Thermoplastic Striping, Marker, Electrical, Etc.*

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM Construction, Inc.**

**P.O. Box 620/North Highlands, CA  
(916) 334-1221/Fax (916) 334-0562**

**Estimator: Ron Burch**

**Plans Contact: Marlena Pena**

**An Equal Opportunity Employer & Union Contractor**

**Will you be Bidding this project? Yes \_\_\_\_\_ No \_\_\_\_\_ Fax to (916) 334-0562**

**YOUR COMPANY NAME \_\_\_\_\_ CONTACT \_\_\_\_\_**

## Marlena Pena

---

**From:** Marlena Pena [mpena@mcmconstructioninc.com]  
**Sent:** Thursday, October 15, 2015 2:11 PM  
**To:** 'stateadmin@aicccal.org'  
**Subject:** upcoming projects  
**Attachments:** DOC101515-008.pdf; DOC101515-006.pdf

Hello There,

Please see the attached letters, MCM is seeking assistance finding subcontractors & suppliers for 3 upcoming projects.

Thank you!

*Marlena Pena*

Bid+Contract Administrator

MCM Construction, Inc.

6413 32nd Street/P.O. Box 620

North Highlands, CA 95660

P: (916) 334-1221 x 242

F: (916) 334-7981



CALTRANS  
STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID FOR

2

CONSTRUCTION ON STATE HIGHWAY IN  
SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM  
TURNABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST  
AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE  
In District 02 on Route 5

UNDER

---

Notice to Bidders and Special Provisions dated September 21, 2015  
Project plans approved May 11, 2015  
Standard Specifications dated 2010  
Standard Plans dated 2010

---

Identified by

Contract No. 02-0E0904

02-Sha-5-R29.3/R31.1, R45.0/R45.8

Project ID 0200000016

FEDERAL-AID PROJECT  
ACNHPI-005-8(355)E

Bids open Thursday, November 19, 2015

Dated September 21, 2015

AADD

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-OE0904 Project ID: 0200000016

Bidder Name:M.C.M. Construction, Inc.

Bidder ID:VC0000018386

BID TO THE DEPARTMENT OF TRANSPORTATION

DES-OE-0102.1

---

Name of Bidder M.C.M. Construction, Inc.

Business Street Address 6413 32nd Street

(Include even if P.O. Box is used)

Business P.O. Box

City, State, Zip North Highlands, CA, 95660

Telephone No: AREA CODE 9163341221

Fax No: AREA CODE 9163340562

Contractor License No. 286430

Public Works Contractor Registration No. 1000001238

Checksum 72AA788E

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the Notice to Bidders.

For a cost plus time based bid on a contract without a plant establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment period, Bidder additionally agrees to perform the non-plant establishment work within the number of working days bid for non-plant establishment work.

2. Bidder has and acknowledges the following addenda:3

11-06-15 Revise Federal Minimum Wages, Pro

3. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid: Electronic Bidder's Bond

4. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:

- 4.1 Criminal prosecution
- 4.2 Rejection of the bid
- 4.3 Rescission of the award
- 4.4 Termination of the Contract

PRINTED NAME:James A Carter AND  
TITLE OF PERSON SIGNING:President

---

BY (Authorized signature)

DATE SIGNED( Do not type)

---



BID ITEM LIST

em No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
1	070030 PLAN	LEAD COMPLIANCE	LUMP SUM LS	LUMP SUM	5,000.00
2	080050 SCHEDULE (CRITICAL PATH METHOD)	PROGRESS	LUMP SUM LS	LUMP SUM	10,000.00
3	090100 OVERHEAD (WDAY)	TIME-RELATED	590.0 WDAY	3,000.00	1,770,000.00
4	120090 AREA SIGNS	CONSTRUCTION	LUMP SUM LS	LUMP SUM	15,000.00
5	120100 SYSTEM	TRAFFIC CONTROL	LUMP SUM LS	LUMP SUM	190,000.00
6	120151 TRAFFIC STRIPE (TAPE)	TEMPORARY	24,700.0 LF	2.00	49,400.00
7	120152 PAVEMENT MARKING (TAPE)	TEMPORARY	130.0 SQFT	10.00	1,300.00
8	120159 TRAFFIC STRIPE (PAINT)	TEMPORARY	28,800.0 LF	0.50	14,400.00
9	120165 (SURFACE MOUNTED)	CHANNELIZER	500.0 EA	40.00	20,000.00
10	120300 PAVEMENT MARKER	TEMPORARY	650.0 EA	10.00	6,500.00
11	128652 (LS)	PORTABLE CHANGEABLE MESSAGE SIGN	LUMP SUM LS	LUMP SUM	50,000.00
12	129000 RAILING (TYPE K)	TEMPORARY	12,200.0 LF	16.00	195,200.00

BID ITEM LIST

em No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
13	129100	TEMPORARY CRASH CUSHION MODULE	56.0 EA	300.00	16,800.00
14	130100	JOB SITE MANAGEMENT	LUMP SUM LS	LUMP SUM	150,000.00
15	029738	PREPARE WATER POLLUTION CONTROL PROGRAM (LOCATION 2)	LUMP SUM LS	LUMP SUM	1,000.00
16	029739	PREPARE STORM WATER POLLUTION PREVENTION PLAN (LOCATION 1)	LUMP SUM LS LS	LUMP SUM	2,000.00
17	130310	RAIN EVENT ACTION PLAN	54.0 EA	500.00	27,000.00
18	130320	STORM WATER SAMPLING AND ANALYSIS DAY	120.0 EA	750.00	90,000.00
19	130330	STORM WATER ANNUAL REPORT	4.0 EA	2,000.00	8,000.00
20	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	4.0 EA	1,000.00	4,000.00
21	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	45,000.0 SQYD	1.00	45,000.00
22	130570	TEMPORARY COVER	1,000.0 SQYD	5.00	5,000.00
23	130610	TEMPORARY CHECK DAM	260.0 LF	15.00	3,900.00

BID ITEM LIST

em No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
24	130620	TEMPORARY DRAINAGE INLET PROTECTION	18.0 EA	350.00	6,300.00
25	130640	TEMPORARY FIBER ROLL	2,600.0 LF	5.00	13,000.00
26	130650	TEMPORARY GRAVEL BAG BERM	400.0 LF	10.00	4,000.00
27	130680	TEMPORARY SILT FENCE	1,400.0 LF	5.00	7,000.00
28	130710	TEMPORARY CONSTRUCTION ENTRANCE	6.0 EA	5,000.00	30,000.00
29	130730	STREET SWEEPING	LUMP SUM LS	LUMP SUM	50,000.00
30	130900	TEMPORARY CONCRETE WASHOUT	LUMP SUM LS	LUMP SUM	20,000.00
31	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	2.0 EA	1,000.00	2,000.00
32	131104	WATER QUALITY MONITORING REPORT	1.0 EA	1,200.00	1,200.00
33	029740	TEMPORARY CLEAR WATER DIVERSION	1.0 EA	10,000.00	10,000.00
34	141000	TEMPORARY FENCE (TYPE ESA)	1,010.0 LF	5.00	5,050.00
35	141120	TREATED WOOD WASTE	22,800.0 LB	0.25	5,700.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
36	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LUMP SUM LS	LUMP SUM	12,000.00
37	029741	BIRD EXCLUSION	LUMP SUM LS	LUMP SUM	20,000.00
38	150204	ABANDON CULVERT (LF)	210.0 LF	20.00	4,200.00
39	150305	OBLITERATE SURFACING	3,290.0 SQYD	3.00	9,870.00
40	150605	REMOVE FENCE	150.0 LF	10.00	1,500.00
41	150661	REMOVE GUARDRAIL	1,660.0 LF	5.00	8,300.00
42	150668	REMOVE FLARED END SECTION	2.0 EA	300.00	600.00
43	150711	REMOVE PAINTED TRAFFIC STRIPE	1,050.0 LF	2.00	2,100.00
44	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	6,210.0 LF	2.00	12,420.00
45	029742	REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING)	15,500.0 LF	2.00	31,000.00
46	150742	REMOVE ROADSIDE SIGN	17.0 EA	900.00	15,300.00
47	150809	REMOVE CULVERT (LF)	320.0 LF	40.00	12,800.00

BID ITEM LIST

em No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
48	150814 (EA)	REMOVE DOWNDRAIN	2.0 EA	700.00	1,400.00
49	150820	REMOVE INLET	11.0 EA	1,000.00	11,000.00
50	150821	REMOVE HEADWALL	1.0 EA	2,500.00	2,500.00
51	150833 WALL (LF)	REMOVE RETAINING	130.0 LF	200.00	26,000.00
52	151540	RECONSTRUCT CHAIN LINK FENCE	38.0 LF	200.00	7,600.00
53	151573	RECONSTRUCT GUARDRAIL	800.0 LF	20.00	16,000.00
54	029743	RECONSTRUCT TERMINAL SYSTEM	1.0 EA	2,000.00	2,000.00
55	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	34,000.0 SQFT	0.60	20,400.00
56	153227	FURNISH POLYESTER CONCRETE OVERLAY	2,840.0 CF	90.00	255,600.00
57(F)	153228	PLACE POLYESTER CONCRETE OVERLAY	34,000.0 SQFT	3.00	102,000.00
58	155213	CLEANING, INSPECTING, AND PREPARING CULVERT (LF)	150.0 LF	60.00	9,000.00
59	155232	SAND BACKFILL	12.0 CY	200.00	2,400.00

BID ITEM LIST

em No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
60	155321	48" CURED-IN-PLACE PIPELINER	150.0 LF	700.00	105,000.00
61	157550	BRIDGE REMOVAL	LUMP SUM LS	LUMP SUM	425,000.00
62	160102	CLEARING AND GRUBBING (LS)	LUMP SUM LS	LUMP SUM	500,000.00
63	170101	DEVELOP WATER SUPPLY	LUMP SUM LS	LUMP SUM	15,000.00
64	180106	DUST PALLIATIVE	LUMP SUM LS	LUMP SUM	40,000.00
65	190101	ROADWAY EXCAVATION	72,500.0 CY	35.00	2,537,500.00
66	190185	SHOULDER BACKING	1,180.0 TON	35.00	41,300.00
67(F)	192003	STRUCTURE EXCAVATION (BRIDGE)	3,040.0 CY	900.00	2,736,000.00
68(F)	193003	STRUCTURE BACKFILL (BRIDGE)	1,605.0 CY	300.00	481,500.00
69	194001	DITCH EXCAVATION	140.0 CY	60.00	8,400.00
70	210250	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	132,000.0 SQFT	0.20	26,400.00
71	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	14,400.0 SQFT	1.50	21,600.00

## BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
72	210430	HYDROSEED	494,000.0 SQFT	0.25	123,500.00
73	220101	FINISHING ROADWAY	LUMP SUM LS	LUMP SUM	25,000.00
74	260203	CLASS 2 AGGREGATE BASE (CY)	7,100.0 CY	55.00	390,500.00
75	390095	REPLACE ASPHALT CONCRETE SURFACING	93.0 CY	500.00	46,500.00
76	390132	HOT MIX ASPHALT (TYPE A)	10,700.0 TON	95.00	1,016,500.00
77	394053	SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	120.0 STA	55.00	6,600.00
78	394060	DATA CORE	LUMP SUM LS	LUMP SUM	6,000.00
79	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	240.0 LF	10.00	2,400.00
80	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	200.0 LF	10.00	2,000.00
81	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	140.0 LF	10.00	1,400.00
82	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	90.0 SQYD	50.00	4,500.00
83	397005	TACK COAT	13.0 TON	700.00	9,100.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
84	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	985.0 LF	300.00	295,500.00
85	490611	72" CAST-IN-DRILLED-HOLE CONCRETE PILING	477.0 LF	3,500.00	1,669,500.00
86	490618	96" CAST-IN-DRILLED-HOLE CONCRETE PILING	271.0 LF	4,600.00	1,246,600.00
87	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LUMP SUM LS	LUMP SUM	200,000.00
88(F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	1,110.0 CY	800.00	888,000.00
89(F)	510053	STRUCTURAL CONCRETE, BRIDGE	3,660.0 CY	1,750.00	6,405,000.00
90(F)	045063	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	880.0 CY	750.00	660,000.00
91(F)	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	85.0 CY	1,300.00	110,500.00
92(F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	16.0 CY	2,000.00	32,000.00
93	045064	FURNISH ISOLATION BEARING	2.0 EA	85,000.00	170,000.00
94	045065	INSTALL ISOLATION BEARING	2.0 EA	20,000.00	40,000.00
95	519099	JOINT SEAL ASSEMBLY (MR 6")	80.0 LF	1,150.00	92,000.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
96(F)	520102	BAR REINFORCING STEEL (BRIDGE)	1,581,000.0 LB	1.00	1,581,000.00
97(F)	520110	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	121,500.0 LB	1.50	182,250.00
98(F)	045066	BAR REINFORCING STEEL (STAINLESS STEEL) (BRIDGE)	230,600.0 LB	2.50	576,500.00
99(F)	520120	HEADED BAR REINFORCEMENT	3,744.0 EA	25.00	93,600.00
100(F)	540101	ASPHALT MEMBRANE WATERPROOFING	680.0 SQFT	25.00	17,000.00
101(F)	550110	COLUMN CASING	93,500.0 LB	10.00	935,000.00
102(F)	045067	COMPOSITE CASING	8,400.0 SQFT	120.00	1,008,000.00
103	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	35.0 SQFT	20.00	700.00
104	566011	ROADSIDE SIGN - ONE POST	5.0 EA	300.00	1,500.00
105	566012	ROADSIDE SIGN - TWO POST	2.0 EA	1,200.00	2,400.00
106	029744	FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B) FOR RETROREFLECTIVE SHEETING (TYPE XI)	130.0 SQFT	35.00	4,550.00

BID ITEM LIST

em No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
107	029745	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	88.0 SQFT	20.00	1,760.00
108	029746	RETROREFLECTIVE SHEETING (TYPE XI)	220.0 SQFT	6.00	1,320.00
109	620800	CONCRETE BACKFILL (PIPE TRENCH)	5.0 CY	250.00	1,250.00
110	665010	12" CORRUGATED STEEL PIPE	130.0 LF	100.00	13,000.00
111	665024	24" CORRUGATED STEEL PIPE (.109" THICK)	320.0 LF	125.00	40,000.00
112	665048	48" CORRUGATED STEEL PIPE (.138" THICK)	310.0 LF	225.00	69,750.00
113	682008	PERMEABLE MATERIAL (BLANKET)	2.3 CY	450.00	1,035.00
114	685020	8" ALTERNATIVE PIPE UNDERDRAIN	590.0 LF	125.00	73,750.00
115	690124	24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	91.0 LF	120.00	10,920.00
116	691900	FLUME DOWNDRAIN	26.0 LF	100.00	2,600.00
117	692101	TAPERED INLET	2.0 EA	1,100.00	2,200.00

BID ITEM LIST

em No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
118	692361	FLUME ANCHOR ASSEMBLY	3.0 EA	250.00	750.00
119	698060	12" ALTERNATIVE PIPE DOWNDRAIN	28.0 LF	120.00	3,360.00
120	700639	36" CORRUGATED STEEL PIPE INLET (.109" THICK)	28.0 LF	600.00	16,800.00
121	703239	36" CORRUGATED STEEL PIPE RISER (.109" THICK)	23.0 LF	500.00	11,500.00
122	703509	6" WELDED STEEL PIPE (.134" THICK)	26.0 LF	180.00	4,680.00
123	703523	10" WELDED STEEL PIPE (.134" THICK)	5.0 LF	280.00	1,400.00
124	705031	48" STEEL FLARED END SECTION	1.0 EA	1,500.00	1,500.00
125	029747	ROCK SLOPE PROTECTION (STREAMBED)	30.0 CY	200.00	6,000.00
126	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	65.0 CY	150.00	9,750.00
127	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	190.0 CY	125.00	23,750.00
128	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	4.1 CY	1,000.00	4,100.00
129	731530	MINOR CONCRETE (TEXTURED PAVING)	110.0 CY	500.00	55,000.00

BID ITEM LIST

em No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
130(F)	750001	MISCELLANEOUS IRON AND STEEL	3,392.0 LB	2.00	6,784.00
131(F)	750501	MISCELLANEOUS METAL (BRIDGE)	2,000.0 LB	6.00	12,000.00
132	029748	CABLE MESH ATTENUATOR SYSTEM	9,720.0 SQFT	12.00	116,640.00
133	029749	DOUBLE TWISTED WIRE MESH ATTENUATOR SYSTEM	65,900.0 SQFT	10.00	659,000.00
134	820108	DELINEATOR (CLASS 2)	44.0 EA	50.00	2,200.00
135	820110	MILEPOST MARKER	12.0 EA	50.00	600.00
136	820111	UNDERDRAIN MARKER	2.0 EA	75.00	150.00
137	820112	MARKER (CULVERT)	21.0 EA	55.00	1,155.00
138	820132	OBJECT MARKER (TYPE L)	1.0 EA	70.00	70.00
139	820134	OBJECT MARKER (TYPE P)	3.0 EA	65.00	195.00
140	832005	MIDWEST GUARDRAIL SYSTEM	200.0 LF	35.00	7,000.00
141	832070	VEGETATION CONTROL (MINOR CONCRETE)	690.0 SQYD	55.00	37,950.00

BID ITEM LIST

em No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
142	839301	SINGLE THRIE BEAM BARRIER	110.0 LF	60.00	6,600.00
143	839540	TRANSITION RAILING (TYPE STB)	1.0 EA	5,000.00	5,000.00
144	839543	TRANSITION RAILING (TYPE WB-31)	1.0 EA	4,000.00	4,000.00
145	839576	END CAP (TYPE A)	1.0 EA	500.00	500.00
146	839581	END ANCHOR ASSEMBLY (TYPE SFT)	1.0 EA	900.00	900.00
147	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	2.0 EA	3,000.00	6,000.00
148(F)	045068	CONCRETE BARRIER (TYPE 742 MODIFIED)	1,738.0 LF	100.00	173,800.00
149	846000	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 18-12)	12,200.0 LF	0.50	6,100.00
150	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	22,200.0 LF	1.00	22,200.00
151	846004	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	300.0 LF	1.00	300.00
152	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	3,050.0 LF	2.00	6,100.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
153	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	600.0 EA	20.00	12,000.00
154	860930	TRAFFIC MONITORING STATION	LUMP SUM LS	LUMP SUM	6,000.00
155	029750	RELOCATE CLOSED CIRCUIT TELEVISION SYSTEM	LUMP SUM LS	LUMP SUM	100,000.00
156		BLANK	LUMP SUM LS	LUMP SUM	0.00
157	140003	ASBESTOS COMPLIANCE PLAN	LUMP SUM LS	LUMP SUM	5,000.00
17	999990	MOBILIZATION	LUMP SUM LS	LUMP SUM	3,280,496.00
		Total Bid			\$33,037,955.00

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

- 1) Business Name Bay Line Cutting & Coring Inc  
Location City San Francisco State CA  
California Contractor License Number 809660  
Public Works Contractor Registration Number 1000003185  
Portion of Work Subcontracted:

Item %	Description
55 100	
56 100	
57 100	

List this sub? Yes

- 2) Business Name Frank Medina General Engineering  
Location City Oroville State CA  
California Contractor License Number 644373  
Public Works Contractor Registration Number 1000005534  
Portion of Work Subcontracted:

Item %	Description
35 100	
41 100	
42 100	
53 100	
54 100	

List this sub? Yes

- 3) Business Name Frank Medina General Engineering  
Location City Oroville State CA  
California Contractor License Number 644373  
Public Works Contractor Registration Number 1000005534  
Portion of Work Subcontracted:

Item %	Description
140 100	
141 100	
142 100	
143 100	
144 100	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-0E0904 Project ID: 0200000016

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

DES-OE-0102.2C (REV 03/2015)

---

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

- 4) Business Name Frank Medina General Engineering  
Location City Oroville State CA  
California Contractor License Number 644373  
Public Works Contractor Registration Number 1000005534  
Portion of Work Subcontracted:

Item %	Description
145 100	
146 100	
147 100	

List this sub? Yes

- 5) Business Name J.F. Shea Construction, Inc.  
Location City Redding State CA  
California Contractor License Number 769989  
Public Works Contractor Registration Number 1000001536  
Portion of Work Subcontracted:

Item %	Description
12 100	
13 100	
38 100	
39 100	
47 100	

List this sub? Yes

- 6) Business Name J.F. Shea Construction, Inc.  
Location City Redding State CA  
California Contractor License Number 769989  
Public Works Contractor Registration Number 1000001536  
Portion of Work Subcontracted:

Item %	Description
48 100	
49 100	
50 100	
59 100	
65 100	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-0E0904 Project ID: 0200000016

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

DES-OE-0102.2C (REV 03/2015)

---

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

7) Business Name J.F. Shea Construction, Inc.  
Location City Redding State CA  
California Contractor License Number 769989  
Public Works Contractor Registration Number 1000001536  
Portion of Work Subcontracted:

Item %	Description
66 100	
67 50	Rock Excavation
68 75	Backfill at Rock Excavation
69 100	
74 100	

List this sub? Yes

8) Business Name J.F. Shea Construction, Inc.  
Location City Redding State CA  
California Contractor License Number 769989  
Public Works Contractor Registration Number 1000001536  
Portion of Work Subcontracted:

Item %	Description
75 100	
76 100	
78 100	
79 100	
80 100	

List this sub? Yes

9) Business Name J.F. Shea Construction, Inc.  
Location City Redding State CA  
California Contractor License Number 769989  
Public Works Contractor Registration Number 1000001536  
Portion of Work Subcontracted:

Item %	Description
81 100	
82 100	
83 100	
92 100	
109 100	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-0E0904 Project ID: 0200000016

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

10) Business Name J.F. Shea Construction, Inc.  
Location City Redding State CA  
California Contractor License Number 769989  
Public Works Contractor Registration Number 1000001536  
Portion of Work Subcontracted:

Item %	Description
110 100	
111 100	
112 100	
113 100	
114 100	

List this sub? Yes

11) Business Name J.F. Shea Construction, Inc.  
Location City Redding State CA  
California Contractor License Number 769989  
Public Works Contractor Registration Number 1000001536  
Portion of Work Subcontracted:

Item %	Description
115 100	
116 100	
117 100	
118 100	
119 100	

List this sub? Yes

12) Business Name J.F. Shea Construction, Inc.  
Location City Redding State CA  
California Contractor License Number 769989  
Public Works Contractor Registration Number 1000001536  
Portion of Work Subcontracted:

Item %	Description
120 100	
121 100	
124 100	
125 100	
126 100	

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

13) Business Name J.F. Shea Construction, Inc.  
Location City Redding State CA  
California Contractor License Number 769989  
Public Works Contractor Registration Number 1000001536  
Portion of Work Subcontracted:

Item %	Description
127 100	
130 100	

List this sub? Yes

14) Business Name M & S Environmental Landscapes Inc  
Location City Redding State CA  
California Contractor License Number 751931  
Public Works Contractor Registration Number 1000010084  
Portion of Work Subcontracted:

Item %	Description
20 100	
21 100	
70 100	
71 100	
72 100	

List this sub? Yes

15) Business Name Northern Industrial Electric  
Location City Redding State CA  
California Contractor License Number 291649  
Public Works Contractor Registration Number 1000008129  
Portion of Work Subcontracted:

Item %	Description
154 100	
155 100	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-0E0904 Project ID: 0200000016

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

ADDITIONAL SUBCONTRACTOR LIST 1

DE-0102.2C (REV 03/2015)

---

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

16) Business Name Fibrwrap Construction  
Location City West Sacramento State CA  
California Contractor License Number 969088  
Public Works Contractor Registration Number 1000012882  
Portion of Work Subcontracted:

Item %	Description
102 100	

List this sub? Yes

17) Business Name Hi-Tech Rockfall Construction  
Location City Forest Grove State CA  
California Contractor License Number 723147  
Public Works Contractor Registration Number 1000022612  
Portion of Work Subcontracted:

Item %	Description
132 100	
133 100	

List this sub? Yes

18) Business Name Statewide Traffic Safety & Signs  
Location City Redding State CA  
California Contractor License Number 975518  
Public Works Contractor Registration Number 1000001109  
Portion of Work Subcontracted:

Item %	Description
4 100	
9 100	
46 100	
103 100	
104 100	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-0E0904 Project ID: 0200000016

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

DES-OE-0102.2C (REV 03/2015)

---

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

19) Business Name Statewide Traffic Safety & Signs  
Location City Redding State CA  
California Contractor License Number 975518  
Public Works Contractor Registration Number 1000001109  
Portion of Work Subcontracted:

Item %	Description
105 100	
106 100	
107 100	
108 100	
134 100	

List this sub? Yes

20) Business Name Statewide Traffic Safety & Signs  
Location City REdding State CA  
California Contractor License Number 975518  
Public Works Contractor Registration Number 1000001109  
Portion of Work Subcontracted:

Item %	Description
135 100	
136 100	
137 100	
138 100	
139 100	

List this sub? Yes

21) Business Name CMC Rebar  
Location City Tracy State CA  
California Contractor License Number 778010  
Public Works Contractor Registration Number 1000000298  
Portion of Work Subcontracted:

Item %	Description
91 30 Rebar	
96 100	
97 100	
98 100	
99 100	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-OE0904 Project ID: 0200000016

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

DES-OE-0102.2C (REV 03/2015)

---

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

22) Business Name CMC Rebar

Location City Tracy State CA

California Contractor License Number 778010

Public Works Contractor Registration Number 1000000298

Portion of Work Subcontracted:

Item %	Description
148 20	Rebar

List this sub? Yes

23) Business Name Schwager Davis Inc

Location City San Jose State CA

California Contractor License Number 492582

Public Works Contractor Registration Number 1000005118

Portion of Work Subcontracted:

Item %	Description
87 100	

List this sub? Yes

24) Business Name Apply A Line

Location City Anderson State CA

California Contractor License Number 562762

Public Works Contractor Registration Number 1000003300

Portion of Work Subcontracted:

Item %	Description
1 50	Striping Only
6 100	
7 100	
8 100	
10 100	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-0E0904 Project ID: 0200000016

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

25) Business Name Apply A Line

Location City Anderson State CA

California Contractor License Number 562762

Public Works Contractor Registration Number 1000003300

Portion of Work Subcontracted:

Item %	Description
43 100	
44 100	
45 100	
77 100	
149 100	

List this sub? Yes

26) Business Name Apply A Line

Location City Anderson State CA

California Contractor License Number 562762

Public Works Contractor Registration Number 1000003300

Portion of Work Subcontracted:

Item %	Description
150 100	
151 100	
152 100	
153 100	

List this sub? Yes

27) Business Name Tyrrell Resources, Inc.

Location City Redding State CA

California Contractor License Number 938998

Public Works Contractor Registration Number 1000007965

Portion of Work Subcontracted:

Item %	Description
62 100	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-OE0904 Project ID: 0200000016

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

DES-OE-0102.2C (REV 03/2015)

---

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

28) Business Name K & G Concrete, Inc.

Location City Roseville State CA

California Contractor License Number 982137

Public Works Contractor Registration Number 1000004003

Portion of Work Subcontracted:

Item	%	Description
85	7	Furnish and Place Concrete
86	9	Furnish and Place Concrete
88	23	Furnish and Place Concrete
89	10	Furnish and Place Concrete
90	35	Furnish and Place Concrete



To opt out of payment adjustments for price index fluctuations as specified, complete this form.

I opt out of the payment adjustments for price index fluctuations.

Enter Date and Name to opt out of payment adjustments for price index fluctuations.

Date: Bidder's Name:

Signature: \_\_\_\_\_

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

YES/NO: No Certification number? :

Note: This small business questionnaire is included for statistical reporting only.

CERTIFICATIONS

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over \$100,000 and these subcontractors shall certify and disclose.

## INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether awardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.  
(b) Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 02-0E0904 Project ID: 0200000016

Bidder Name: M.C.M. Construction, Inc.

Bidder ID: VC0000018386

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

1. Type of Federal Action:
2. Status of Federal Action:
3. Report Type:
  - For Material Change Only:
  - Year
  - Quarter
  - Date of last report
4. Name and Address of Reporting Entity:
  - Tier ,if known
  - Congressional District, if known:
5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:
  - Congressional District, if known:
6. Federal Department/Agency:
7. Federal Program Name/Description:
  - CFDA Number, if applicable
8. Federal Action Number, if known:
9. Award amount, if known (\$):
10. a. Name and Address of Lobby Registrant (if individual, last name, first name, MI):
  - b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):
11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Signature: \_\_\_\_\_

Print Name:  
Title:  
Telephone No.:  
DATE:

Authorized for Local Reproduction  
Standard Form - LLL(Rev. 7-97)

Federal Use Only:

EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder MCM Construction, Inc., proposed subcontractor, certifies that he has participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

Notes:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND  
SUSPENSION CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

---

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

Under PCC 7106 and 23 USC 112, the bidder declares as follows:

State of CA County of Sacramento

Name James A Carter,

being first duly sworn, deposes and says that he or she is

President of

MCM Construction, Inc.

the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

---

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and
2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

---

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? No

If the answer is yes, explain the circumstances in the following space.

---

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder Has Not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

---

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the requirements in the document titled "Railroad Relations and Insurance Requirements" are components of the Contract under section 5-1.02 of the Standard Specifications.

BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsive bidder by any public entity, including federal, State, local, or regional entities?

Yes

2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsive bidder by a public entity, including federal, State, local or regional entities?

No

3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsive bidder by any public entity, including federal, State, local, or regional entities?

Yes

4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:

4.1. Date of each nonresponsibility determination

4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination

4.3. Contract number for each nonresponsibility determination

4.1 November 6, 2007

4.2 State of CA-DOT, Robert Pieplow, Chief, Div of Engineering Services

4.3 Contract No. 08-452204, MCM Construction, Inc was determined to be a non responsible bidder as a result of post bid communications with a listed subcontractor violating provisions of Public Contract Code sections 100 & 4101.

END CERTIFICATIONS

Bond No. \_\_\_\_\_

We \_\_\_\_\_

\_\_\_\_\_ as Principal, and

as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8 MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNTABLE BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG CREEK BRIDGE In District 02 on Route 5 for which bids are to be opened at 1727 30th Street, Sacramento CA 95816 on 11-19-15.

Y, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated: \_\_\_\_\_, 20\_\_\_\_.

Principal \_\_\_\_\_

Surety \_\_\_\_\_

By \_\_\_\_\_

Attorney-in-Fact

Correspondence or claims relating to this bond should be sent to the surety at the following address:

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

State of California

County of \_\_\_\_\_

On this \_\_\_\_\_ before me, \_\_\_\_\_

Date

Here insert Name and Title of the Officer

personally appeared \_\_\_\_\_

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), ( ) that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

SIGNATURE \_\_\_\_\_

Signature of Notary Public

(SEAL)



**Main Office**

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660  
(916) 334-1221      Estimating / Engineering FAX (916) 334-0562  
Accounting FAX (916) 334-8355

**Southern California Regional Office**

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316  
(909) 875-0533      Engineering / Accounting FAX (909) 875-2243

# Third Bidder

11-25-15A10:52 RCVD

MSC 43 OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH ST  
SACRAMENTO CA 95816-7005

MCM Construction Inc hereby submits the following documents for

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE**

**In District 02 On Route 5**

**Caltrans Contract No. 02-0E0904**

- DBE Commitment/Confirmations/Quotes
- Good Faith Efforts Documentation
  - Copy of Bid as Submitted

MCM CONSTRUCTION, INC.  
6413 32ND STREET/P.O. BOX 620  
NORTH HIGHLANDS, CA 95660

# Third Bidder

MSC 43 OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH ST  
SACRAMENTO CA 95816-7005

MCM Construction Inc hereby submits the following documents for

**FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 8  
MILES NORTH OF SHASTA LAKE AND NEAR LAKEHEAD FROM TURNABLE  
BAY OVERCROSSING TO 0.1 MILE NORTH OF O'BRIEN SAFETY ROADSIDE  
REST AREA AND FROM 0.4 MILE SOUTH TO 0.3 MILE NORTH OF DOG  
CREEK BRIDGE**

**In District 02 On Route 5**

**Caltrans Contract No. 02-0E0904**

- DBE Commitment/Confirmations/Quotes
- Good Faith Efforts Documentation
- Copy of Bid as Submitted