

Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 02-2C2254
 BID AMOUNT: \$ 669,020.58
 BID OPENING DATE: Feb 13, 2013
 BIDDER'S NAME: Shasta Services Inc. dba Timberworks
 DBE GOAL FROM CONTRACT, %: 6.0
 DBE PRIME CONTRACTOR CERTIFICATION¹:

Let Date 2/14/13

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
31	Hydroseeding		M&S Environmental # 30736 12192 Mac's Rd Redding, CA 96003 530-241-1418	8,724.00
26, 27, 28, 45	Prepare Bridge Deck Polyester Concrete		Bay Line Cutting & Coring # 22512 1635 Fourth St. Berkeley, CA 94710 510-527-1000	4,480.00 17,136.00 22,400.00 26,000.00
1	Lead Compliance Plan		UQE & ECS # 32609 550 N. Figueroa # 6036 Los Angeles, CA 90012 213-625-1016	525.00
<p>IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.</p> <p>1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.</p> <p>2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.</p> <p>3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.</p>				Total Claimed Participation \$ <u>79,265.00</u> <u>12%</u>

Signature of Bidder: [Signature]
 Date: 2/14/13 (Area Code) Tel. No. 530-926-4093
 Person to Contact: Michael Williams (Please Type or Print)

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3680 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> Na	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> Na	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> Na	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> Na	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> Na	<input type="checkbox"/> Yes <input type="checkbox"/> Na		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

See

Handwritten scribbles and a large 'S' shape.

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
<i>See Attached</i>			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
<i>See Attached</i>					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
COMPLIANCE NEWS MONTHLY TRADE JOURNAL	1/28/13
COMPLIANCE NEWS DAILY FOCUS JOURNAL	1/28/13
CALIF. DOT OFFICE ENGINEER	1/25/13

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
CALIF. DOT	1/31/13	WWW.DOT.CA.GOV/ hg/dep/sins_csc2aed.htm	IMPORTED DATABASE
TIMBERWORKS	1/25/13	DATABASE SEARCH	PRODUCED DBE CONTRACTS LISTING

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

We gave assistance with plans & specs. We answered questions about scope of work for all subs that asked.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

No such assistance was requested.

8. Include additional data to support a demonstration of good faith efforts.

NDTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Question 1

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
REMOVE & COLD PLANE ASPHALT	N	Y	\$26,942	4.03%
LEAD COMPLIANCE PLAN	N	N	\$612	0.09%
CONSTRUCTION AREA SIGNS	N	N	\$1,166	0.17%
TRAFFIC CONTROL, FLAGGING	Y	Y	\$26,567	3.97%
PCMS	N	Y	\$7,288	1.09%
SWPPP & QSD ACTIVITIES	N	N	\$14,936	2.23%
EROSION CONTROL SUPPLIES	N	N	\$2,000	0.30%
TEMP CONCRETE WASHOUT	Y	Y	\$1,000	0.15%
ESA FENCE	Y	Y	\$4,939	0.74%
REMOVE MBGR	N	Y	\$1,750	0.26%
PREPARE BRIDGE DECK	N	N	\$5,219	0.78%
POLYESTER CONCRETE	N	N	\$46,098	6.89%
HYDROSEED	N	N	\$10,178	1.52%
HOT MIX ASPHALT (TYPE A)	N	N	\$34,000	5.08%
TACK COAT	N	N	\$630	0.09%
OBJECT MARKER (TYPE L-1)	Y	Y	\$140	0.02%
METAL BEAM GUARD RAILING	N	N	\$4,956	0.74%
CONCRETE BARRIER	Y	Y	\$16,324	2.44%
TYPE WB TRANSITION RAIL	N	N	\$13,992	2.09%
TERMINAL SYSTEMS	N	N	\$11,194	1.67%
THERMOPLASTIC STRIPING	N	N	\$2,515	0.38%
FISHERIES BIOLOGIST	N	N	\$9,304	1.39%

Contract Amount: \$669,020.58

Total Percentage Made Available to UDBEs: 36.13%

Total Dollar Amount Made Available to UDBEs: \$241,750



I, the undersigned employee of Shasta Services, Inc. dba Timberworks, located in Mt. Shasta, Siskiyou County, California, declare that I made telephone contact in follow-up to bid solicitation letters that were previously mailed or FAX'ed to the following firms listed below on the date indicated. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Mt. Shasta, California.

Signed: Stacy Moller

FIRM NAME	Date of initial solicitation	Item(s) of work	Follow-up methods & dates
Adanta, Inc. Sacramento, CA ph 707) 709-8894; fax 707) 736-8368	1/31/2013 (faxed)	Lead compliance plan	phoned 2/7/13 10:49 am - left message
Allen Gill Construction Shasta Lake, CA ph 530) 547-4334; fx 530) 547-3197	1/31/2013 (faxed)	Erosion control	Phoned 2/7/13 2:30 pm - left message
Appian UDBE SWPPP El Sobrante, CA ph 510) 375-1927; fax 510) 227-6004	1/31/2013 (faxed)	SWPPP; lead compliance plan	Phoned 2/7/13 10:53 am - no answer
Axner Excavating Redding, CA ph 530) 222-0539; fx 530) 222-8910	1/31/2013 (faxed)	Erosion control	Phoned 2/7/13 10:55 am - not bidding per Cheryl
Camrock Co. Sacramento, CA ph 916) 807-8774; fx 916) 378-2814	1/31/2013 (faxed)	SWPPP; lead compliance plan; erosion control	Spoke with George 2/7 - they are bidding
Charlie's Custom Excavating Palo Cedro, CA ph 530) 221-3626; fx 530) 221-7563	1/31/2013 (faxed)	traffic control items	Phoned 2/7 2:35 pm - left message
D M Brown Willow Creek, CA ph 707) 845-7784; fx 530) 629-3617	1/31/2013 (faxed)	traffic control; materials supplier	Spoke with Diane 2/7 - re-faxed ITB per her request
Dirt & Aggregate Interchange Fairview, OR ph 503) 661-5093; fx 503) 669-1192	1/31/2013 (faxed)	Metal guardrail; terminal system; transition rail	Phoned 2/7 2:39 pm - not bidding
ESWPPP Consultants Walnut Creek, CA ph 925) 451-1337; fax 925) 956-7191	1/31/2013 (faxed)	SWPPP	phoned 2/7 2:41 pm - left message for Tim
The Firm Nipomo, CA ph 805) 748-8576; fx 805) 929-0501	1/31/2013 (faxed)	SWPPP	Spoke with Vince 2/7 - they are bidding
Force Traffic Control Exeter, CA ph 559) 594-1062; fax 559) 594-1056	1/31/2013 (faxed)	const area signs; PCMS	Spoke with Bill 2/7 - not bidding

Q2

DBE Contact Log
PROJECT: Mill Creek Bridge
 Page 2

FIRM NAME	Date of initial solicitation	Item(s) of work	Follow-up methods & dates
Frank Medina General Engineering Chico, CA ph 530) 332-9909; fax 530) 332-9905	1/28/2013 (faxed)	fencing; traffic signs; terminal system, guard rail	They are bidding per ITB returned 1/28/13
Gallaway Enterprises Chico, CA ph 530) 332-9909; fax 530) 332-9905	1/31/2013 (faxed)	erosion control	Spoke with Christine 2/7 - they are bidding on environmental mitigation requirements
Haskell & Haskell Construction Knights Ferry, CA ph 209) 881-3500; eml hhengcon@caltel.com	1/31/2013 (faxed)	asphalt; erosion control	Not bidding per Dolly 2/7 - too far
James Transportation Group Folsom, CA ph 916) 608-4900; fax 916) 608-4990	1/31/2013 (faxed)	SWPPP	Phoned 2/7/13 11:48 am - rolled over to phone # 916) 792-5547; no answer; mailbox is full
S. Kwok Engineers, Inc. Alameda, CA 94501 ph 510) 220-9017; fax 888) 733-1360	1/31/2013 (faxed)	SWPPP; erosion control	Spoke with Hoy Seng 2/7; doesn't know if they'll bid yet. Re-faxed ITB per his request
M & S Environmental Landscapes Redding, CA ph 530) 241-1418; fx 530) 241-9647	1/31/2013 (faxed)	erosion control; hydro- seeding	Phoned 2/7/13 11:42 am - left message
Nitta Construction Loomis, CA ph 916) 652-7459; fax 916) 652-4376	1/31/2013 (faxed)	Temp. fencing & hydroseeding	Spoke with Laura 2/7; they are bidding
PC&N Construction Byron, CA ph 925) 634-4567; fx 925) 534-4339	1/31/2013 (faxed)		Not bidding per ITB returned 1/31/13
Rader Excavating Palo Cedro, CA ph 530) 547-5746; fx 530) 547-1185	1/31/2013 (faxed)	traffic control items	Spoke with Debra 2/7; they are bidding
Rupert Construction Supply Martinez, CA ph 925) 229-5577; fx 916) 673-9737	1/31/2013 (faxed)	polyester concrete; asphalt	Spoke with Karen 2/7; not sure if they'll bid. Re-faxed ITB per her request.
S.T. Rhoades Redding, CA ph 530) 223-9322; fx 530) 223-9222	1/31/2013 (faxed)	traffic control; fencing; guard railing	They are bidding per ITB returned 2/4/13
Sampo Engineering Encinitas, CA ph 760) 346-0660; fx 760) 436-0659	1/31/2013 (faxed)	SWPPP	phoned 2/7/13 11:15 am - left message
Stony Creek General Engineering Orland, CA ph 530) 526-3191; fx 530) 865-4534	1/31/2013 (faxed)	earthwork; materials	Phoned 2/7 2:47 pm - left message

22

DBE Contact Log
PROJECT: Mill Creek Bridge
 Page 3

FIRM NAME	Date of initial solicitation	Item(s) of work	Follow-up methods & dates
Water Components & Building Supply San Rafael, CA 94901 ph 415) 524-8290; fax 415) 524-8293	1/31/2013 (faxed)	erosion control	Spoke with Kyley 2/7 - hasn't decided about bidding yet
Yolanda's Const. Admin & Traffic Control San Francisco, CA 94124 ph 415) 647-2682; fax 408) 854-8104	1/31/2013 (faxed)	traffic control items; erosion control	Spoke with Monique 2/7 - they are bidding
Alert-O-Lite Fresno, CA email debbieh@alertoilte.com; fx 559) 453-3250	1/31/2013 (email)	guard railing	Faxed Invitation to Bid 2/7/13
All American Asphalt Sealing Reno, NV email aaasealing96@yahoo.com; fx 775) 827-3006	1/31/2013 (email)	asphalt	Faxed Invitation to Bid 2/7/13
Austin Enterprise Bakersfield, CA email paustin@austin-enterprise.com; fx 661) 589-9509	1/31/2013 (email)	const area signs; concrete overlay	Faxed Invitation to Bid 2/7/13 Not bidding per ITB returned 2/8/13
BC Schmidt Williams, CA email carrie@hangerbuilders.com; ph 530) 473-5423	1/31/2013 (email)	concrete & steel supplier	Spoke with DeeDee 2/7; not bidding. They're too busy.
Dreambuilder Placentia, CA email dreambuilder.construction@gmail.com; fx 714) 646-3698	1/31/2013 (email)	Const area signs; plane asphalt	Faxed Invitation to Bid 2/7/13
Eagle Engineering & Construction Redwood City, CA email clbrooks@sbcglobal.net; fx 650) 367-8282	1/31/2013 (email)	Const area signs	Faxed Invitation to Bid 2/7/13
East Bay Sign Co. San Francisco, CA email christina@bordendecal.com; fx 415) 431-9053	1/31/2013 (email)	Const area signs	Faxed Invitation to Bid 2/7/13
FCS Striping, Sealing & Paving Livermore, CA email inesseiane@fcs-ssp.com; fx 925) 373-6208	1/31/2013 (email)	plane asphalt	Faxed Invitation to Bid 2/7/13
GR Sundberg Arcata, CA email diane@grsinc.biz; fx 707) 825-6563	1/31/2013 (email)	plane asphalt	Faxed Invitation to Bid 2/7/13
Hamanaka Painting Eureka, CA email mutaba@northcoast.com; fx 707) 444-3346	1/31/2013 (email)	thermoplastic striping	Faxed Invitation to Bid 2/7/13
KRC Safety Co. Visalia, CA email garyc@krcsafety.com; fx 559) 732-2684	1/31/2013 (email)	guard railings	Faxed Invitation to Bid 2/7/13
Oliveira Fence Santa Clara, CA email oliveirafence1@yahoo.com; fx 408) 727-6271		fencing	Faxed Invitation to Bid 2/7/13 Not bidding per ITB returned 2/8/13
Quality Erectors & Construction Benicia, CA ph 707) 746-4198; fx 707) 751-3962	2/7 (fax)	guard railings	Faxed Invitation to Bid 2/7/13
R E Serrano Martinez, CA email ricky@reserrano.com; fx 925) 957-8121	1/31/2013 (email)	Traffic control	Faxed Invitation to Bid 2/7/13

 *** TX REPORT ***

TW DBE LIST

JOB NO. 1855
 ST. TIME 01/31 17:30
 SHEETS 1
 FILE NAME

TX INCOMPLETE -----
 TRANSACTION OK 5473197 ✓
 8654534 ✓
 2228910 ✓
 18059290501 ✓
 19163782814 ✓
 19259567191 ✓
 15595941056 ✓
 7439352 ✓
 3329905 ✓
 19166084990 ✓
 2217563 ✓
 18887331360 ✓
 2419647 ✓
 19166524376 ✓
 14155248293 ✓
 17077368368 ✓
 19256344339 ✓
 5471185 ✓
 2239222 ✓
 17604360659 ✓
 14155472683 ✓
 15035691192 ✓
 ERROR 15102276004 - APPIAN (RE-SEND)
 6293617 - DM BROCK
 19258700665 - RUPERT



1125 S. Mt. Shasta Blvd.
 Post Office Box 1240
 Mt. Shasta, CA 96067
 (530) 926-4093
 Fax (530) 926-2118
 twestimator@gmail.com

TIMBERWORKS

General Building & Engineering Contractors
 DESIGN • BUILD • CONSULTING

CA Lic. #449510 A & B
 Shasta Services, Inc. DBA

INVITATION TO BID

January 28, 2013

Job:	02-2C2254 Mill Creek Bridge
Location:	Mineral, CA
Bid Date:	February 13, 2013, 2:00 PM
Start Date:	Spring, 2013
Duration:	5 months
Estimate:	\$ 710,000
Walk Thru:	N/A

Prevailing Wage? YES
 Buy American? YES

Bids Needed:

REMOVE & COLD PLANE

*** TX REPORT ***

JOB NO. 1886
ST. TIME 02/07 15:09
SHEETS 2
FILE NAME

TX INCOMPLETE -----
TRANSACTION OK -----
ERROR 6293617 *DM BROWN - 2ND TRY*



1125 S. Mt. Shasta Blvd.
Post Office Box 1240
Mt. Shasta, CA 96067
(530) 926-4093
Fax (530) 926-2118
twestimator@gmail.com

TIMBERWORKS

General Building & Engineering Contractors
DESIGN • BUILD • CONSULTING

CA Lic. #449510 A & B
Shasta Services, Inc. DBA

INVITATION TO BID

January 28, 2013

Job:	02-2C2254 Mill Creek Bridge
Location:	Mineral, CA
Bid Date:	February 13, 2013, 2:00 PM
Start Date:	Spring, 2013
Duration:	5 months
Estimate:	\$ 710,000
Walk Thru:	N/A

Prevailing Wage? **YES**

Buy American? **YES**

Bids Needed:

- REMOVE & COLD PLANE ASPHALT
- LEAD COMPLIANCE PLAN
- CONSTRUCTION AREA SIGNS
- PCMS *PORTABLE CHANGE MESSAGE SIGNS*
- SWPPP & QSD ACTIVITIES
- EROSION CONTROL SUPPLIES
- TEMP CONCRETE WASHOUT
- ESA FENCE
- REMOVE MBGR
- PREPARE BRIDGE DECK
- POLYESTER CONCRETE
- HYDROSEED
- HOT MIX ASPHALT (TYPE A)
- TACK COAT
- OBJECT MARKER (TYPE L-1)
- METAL BEAM GUARD RAILING
- CONCRETE BARRIER
- TYPE WB TRANSITION RAIL
- TERMINAL SYSTEMS
- THERMOPLASTIC STRIPING

Hello,
Caltrans is repairing some scour and applying polyester concrete on a bridge on Hwy 36 near Mineral.

There are no addenda issued on this job as of 1/23/2013.

I strongly recommend getting plans and specs from Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php or just search for "Advertised Projects". We will not have these plans on our website. The builders exchanges will also be hosting this project.

This project has a 6% DBE goal. We encourage all DBE bidders to send bids. Please mark your bids with "DBE" prominently.

Thank you,
Michael Williams

To respond, check here and fax back to (530) 926-2118. If your trade is not listed at right, there is no need to fax us back. If you prefer to receive these invitations via email, call me at (530) 926-4093.

Stacy Moller

From: Stacy Moller
Sent: Thursday, January 31, 2013 9:39 AM
To: 'pocampo@ap-construction.com'; 'daryl@abslconstruction.com'; 'dcheng@accordeng.com'; 'debbieh@alertolite.com'; 'aaasealing96@yahoo.com'; 'demo1@comcast.net'; 'Tgill@frontiernet.net'; 'aspinc@roadrunner.com'; 'kevinphan@amiandcorp.com'; 'paustin@austin-enterprise.com'; 'avisconstruction@msn.com'; 'julieb@axnerexcavating.com'; 'axner@shasta.com'; 'carrie@hangarbuilders.com'; 'bsalaz@bertsalasinc.com'; 'blind@pacbell.net'; 'info@BLACKSTONEASPHALT.COM'; 'burkebid@gmail.com'; 'sue.kim@c1construction.com'; 'k.carlisle@caditcompany.com'; 'benn@calconsteel.com'; 'office@ccexcavatinginc.com'; 'contechg@gmail.com'; 'crookstrucking@sbcglobal.net'; 'dlconstruction@hotmail.com'; 'jagchic@aol.com'; 'admin@ddge.net'; 'patriciad@dillardenv.com'; 'rsl@dominguezconstr.com'; 'dreambuilder.construction@gmail.com'; 'rpendurthi@earmanagement.com'; 'clbrooks@sbcglobal.net'; 'christina@bordendecal.com'; 'eci@lightspeed.net'; 'ebcesky@yahoo.com'; 'sales@fconroofing.com'; 'inesseoane@fcs-ssp.com'; 'toni.medina@att.net'; 'gwpeoples@aol.com'; 'trila.grsi@yahoo.com'; 'diane@grsinc.biz'; 'grant_equipment@hotmail.com'; 'mutaba@northcoast.com'; 'gregm@hammondcaulking.com'; 'hkconstructions@hotmail.com'; 'office@interwestpacific.com'; 'jesmarboring@sbcglobal.net'; 'garyc@krcsafety.com'; 'alison@kwemerson.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'vmuniz@charter.net'; 'stomls-office@yahoo.com'; 'copexp@aol.com'; 'pawilsoninc@gmail.com'; 'jsellers@papillonbuilders.com'; 'cplum@pcnconstructioninc.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'redwinetest@prodigy.net'; 'bianca@shipdts.com'; 'kdesena@linkzone.com'; 'vchavez@sbcglobal.net'; 'office@subsurf.com'; 'trafficloops@sbcglobal.net'; 'png5@Asiancyber.com'; 'edc@vintagepavingco.com'

Subject: Mill Creek Invitation to Bid

Attachments: ITB.pdf

*Report
916) 673-9737*

Stacy Moller

From: Christi Plum [cplum@pcnconstructioninc.com]
Sent: Thursday, January 31, 2013 10:28 AM
To: Stacy Moller
Subject: RE: Mill Creek Invitation to Bid

We are not bidding on this project.

Thank you,
Christi Plum
P C & N Construction, Inc.

From: Stacy Moller [mailto:stacy@shastaservices.com]
Sent: Thursday, January 31, 2013 9:39 AM
To: pocampo@ap-construction.com; daryl@abslconstruction.com; dcheng@accordeng.com; debbieh@alertolite.com; aaasealing96@yahoo.com; demo1@comcast.net; Tgill@frontiernet.net; aspinc@roadrunner.com; kevinphan@amiandcorp.com; paustin@austin-enterprise.com; avisconstruction@msn.com; julieb@axnerexcavating.com; axner@shasta.com; carrie@hangarbuilders.com; bsalaz@bertsalasinc.com; bhind@pacbell.net; info@BLACKSTONEASPHALT.COM; burkebid@gmail.com; sue.kim@c1construction.com; k.carlisle@caditcompany.com; benn@calconsteel.com; office@ccexcavatinginc.com; contechg@gmail.com; crookstrucking@sbcglobal.net; dlconstruction@hotmail.com; jagchic@aol.com; admin@ddge.net; patriciad@dillardenv.com; rsl@dominguezconstr.com; dreambuilder.construction@gmail.com; rpendurthi@earmanagement.com; clbrooks@sbcglobal.net; christina@bordendecal.com; eci@lightspeed.net; ebcesky@yahoo.com; sales@fcsroofing.com; inesseoane@fcs-ssp.com; toni.medina@att.net; gwpeoples@aol.com; trila.grsi@yahoo.com; diane@grsinc.biz; grant_equipment@hotmail.com; mutaba@northcoast.com; gregm@hammondcaulking.com; hkconstructions@hotmail.com; office@interwestpacific.com; jesmarboring@sbcglobal.net; garyc@krcsafety.com; alison@kwemerson.com; mackymccullough@mculloughconstructioninc.com; vmuniz@charter.net; stomls-office@yahoo.com; copexp@aol.com; pawilsoninc@gmail.com; jsellers@papillonbuilders.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; quimu@sbcglobal.net; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; redwinetest@prodigy.net; bianca@shipdts.com; kdesena@linkzone.com; vchavez@sbcglobal.net; office@subsurf.com; trafficloops@sbcglobal.net; png5@Asiancyber.com; edc@vintagepavingco.com
Subject: Mill Creek Invitation to Bid

DBE



1125 S. Mt. Shasta Blvd.
Post Office Box 1240
Mt. Shasta, CA 96067
(530) 926-4093
Fax (530) 926-2118
westtimber@gmail.com

TIMBERWORKS

General Building & Engineering Contractors
DESIGN • BUILD • CONSULTING

CA Lic. #448510 A/B/B
Shasta Services, Inc. DBA

INVITATION TO BID

January 28, 2013

Job:	02-2C2254 Mill Creek Bridge
Location:	Mineral, CA
Bid Date:	February 13, 2013, 2:00 PM
Start Date:	Spring, 2013
Duration:	5 months
Estimate:	\$ 710,000
Walk Thru:	N/A

Prevailing Wage? YES
Buy American? YES

Bids Needed:

- REMOVE & COLD PLANE ASPHALT
- LEAD COMPLIANCE PLAN
- CONSTRUCTION AREA SIGNS
- PCMS
- SWPPP & QSD ACTIVITIES
- EROSION CONTROL SUPPLIES
- TEMP CONCRETE WASHOUT
- ESA FENCE
- REMOVE MBGR
- PREPARE BRIDGE DECK
- POLYESTER CONCRETE
- HYDROSEED
- HOT MIX ASPHALT (TYPE A)
- TACK COAT
- OBJECT MARKER (TYPE L-1)
- METAL BEAM GUARD RAILING
- CONCRETE BARRIER
- TYPE WB TRANSITION RAIL
- TERMINAL SYSTEMS
- THERMOPLASTIC STRIPING

Hello,
Caltrans is repairing some scour and applying polyester concrete on a bridge on Hwy 36 near Mineral.

There are no addenda issued on this job as of 1/23/2013.

I strongly recommend getting plans and specs from Caltrans website at http://www.dot.ca.gov/hq/esc/oc/weekly_ads/all_advertised.php or just search for "Advertised Projects". We will not have these plans on our website. The builders exchanges will also be hosting this project.

This project has a 6% DBE goal. We encourage all DBE bidders to send bids. Please mark your bids with "DBE" prominently.

Thank you,
Michael Williams

To respond, check here and fax back to (530) 926-2118. If your trade is not listed at right, there is no need to fax us back. If you prefer to receive these invitations via email, call me at (530) 926-4093.

Name: S.T. RHOADES CONST.
 YES, I'm bidding! NO, I'm not bidding

DBE



1125 S. Mt. Shasta Blvd.
Post Office Box 1240
Mt. Shasta, CA 96067
(530) 926-4093
Fax (530) 926-2118
frankmedina@gmail.com

TIMBERWORKS

General Building & Engineering Contractors
DESIGN • BUILD • CONSULTING

CA Lic. #448510 A & B
Shasta Services, Inc. DBA

INVITATION TO BID

January 28, 2013

Job:	02-2C2254 Mill Creek Bridge
Location:	Mineral, CA
Bid Date:	February 13, 2013, 2:00 PM
Start Date:	Spring, 2013
Duration:	5 months
Estimate:	\$ 710,000
Walk Thru:	N/A

Prevailing Wage? YES
Buy American? YES

Bids Needed:

- REMOVE & GOLD PLANE ASPHALT
- LEAD COMPLIANCE PLAN
- CONSTRUCTION AREA SIGNS
- PCMS
- SWPPP & QSD ACTIVITIES
- EROSION CONTROL SUPPLIES
- TEMP CONCRETE WASHOUT
- ESA FENCE
- REMOVE MBGR
- PREPARE BRIDGE DECK
- POLYESTER CONCRETE
- HYDROSEED
- HOT MIX ASPHALT (TYPE A)
- TACK COAT
- OBJECT MARKER (TYPE L-1)
- METAL BEAM GUARD RAILING
- CONCRETE BARRIER
- TYPE WB TRANSITION RAIL
- TERMINAL SYSTEMS
- THERMOPLASTIC STRIPING

Hello,
Caltrans is repairing some scour and applying polyester concrete on a bridge on Hwy 36 near Mineral.
There are no addenda issued on this job as of 1/23/2013.

I strongly recommend getting plans and specs from Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php or just search for "Advertised Projects". We will not have these plans on our website. The builders exchanges will also be hosting this project.

This project has a 6% DBE goal. We encourage all DBE bidders to send bids. Please mark your bids with "DBE" prominently.

Thank you,
Michael Williams

To respond, check here and fax back to (530) 926-2118. If your trade is not listed at right, there is no need to fax us back. If you prefer to receive these invitations via email, call me at (530) 926-4093.

Name: Frank Medina
 YES, I'm bidding NO, I'm not bidding

roxanne.medina@attinet

DBE



1235 S. Mt. Shasta Blvd.
Post Office Box 1240
Mt. Shasta, CA 96057
(530) 926-4093
Fax (530) 926-2118
www.timberworks.com

TIMBERWORKS

General Building & Engineering Contractors
DESIGN • BUILD • CONSULTING

CA Lic. 946810 A & B
Shasta Services, Inc. DBA

INVITATION TO BID

January 28, 2013

Prevailing Wage? **YES**
Buy American? **YES**

Bids Needed:

Job:	02-2C2254 Mill Creek Bridge
Location:	Mineral, CA
Bid Date:	February 13, 2013, 2:00 PM
Start Date:	Spring, 2013
Duration:	5 months
Estimate:	\$ 710,000
Walk Thru:	N/A

- REMOVE & COLD PLANE ASPHALT
- LEAD COMPLIANCE PLAN
- CONSTRUCTION AREA SIGNS
- PCMS *POSTABLE CHANGABLE SIGNS*
- SWPPP & QSD ACTIVITIES *as code & bid*
- EROSION CONTROL SUPPLIES
- TEMP CONCRETE WASHOUT
- ESA FENCE
- REMOVE MBGR
- PREPARE BRIDGE DECK
- POLYESTER CONCRETE
- HYDROSEED
- HOT MIX ASPHALT (TYPE A)
- TACK COAT
- OBJECT MARKER (TYPE L-1)
- METAL BEAM GUARD RAILING
- CONCRETE BARRIER
- TYPE WB TRANSITION RAIL
- TERMINAL SYSTEMS
- THERMOPLASTIC STRIPING

Hello,
Caltrans is repairing some scour and applying polyester concrete on a bridge on Hwy 36 near Mineral.

There are no addenda issued on this job as of 1/23/2013.

I strongly recommend getting plans and specs from Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php or just search for "Advertised Projects". We will not have these plans on our website. The builders exchanges will also be hosting this project.

This project has a 6% DBE goal. We encourage all DBE bidders to send bids. Please mark your bids with "DBE" prominently.

Thank you,
Michael Williams

To respond, check here and fax back to (530) 926-2118. If your trade is not listed at right, there is no need to fax us back. If you prefer to receive these invitations via email, call me at (530) 926-4093.

Name: Julie -> Olivera Fence, Inc

YES, I'm bidding NO, I'm not bidding



1125 S. Mt. Shasta Blvd.
Post Office Box 1240
Mt. Shasta, CA 96067
(530) 926-4093
Fax (530) 889-8118
trec@timberline.com

TIMBERLINE

General Building & Engineering Contractors
DESIGN • BUILD • CONSULTING

CA Lic. #40610 A & B
Shasta Services, Inc. DBA

INVITATION TO BID

January 28, 2013

Job:	02-2C2254 Mill Creek Bridge
Location:	Mineral, CA
Bid Date:	February 13, 2013, 2:00 PM
Start Date:	Spring, 2013
Duration:	5 months
Estimate:	\$ 710,000
Walk Thru:	N/A

Prevailing Wage? **YES**
Buy American? **YES**

Bids Needed:

- REMOVE & COLD PLANE ASPHALT
- LEAD COMPLIANCE PLAN
- CONSTRUCTION AREA SIGNS
- PCMS *PORTABLE CHANGEABLE MESSAGE*
- SWPPP & QSD ACTIVITIES *WATER*
- EROSION CONTROL SUPPLIES
- TEMP CONCRETE WASHOUT
- ESA FENCE
- REMOVE MBGR
- PREPARE BRIDGE DECK
- POLYESTER CONCRETE
- HYDROSEED
- HOT MIX ASPHALT (TYPE A)
- TACK COAT
- OBJECT MARKER (TYPE L-1)
- METAL BEAM GUARD RAILING
- CONCRETE BARRIER
- TYPE WB TRANSITION RAIL
- TERMINAL SYSTEMS
- THERMOPLASTIC STRIPING

Hello,

Caltrans is repairing some scour and applying polyester concrete on a bridge on Hwy 36 near Mineral.

There are no addenda issued on this job as of 1/23/2013.

I strongly recommend getting plans and specs from Caltrans website at http://www.dot.ca.gov/hq/csc/os/weekly_ads/all_advertised.php or just search for "Advertised Projects". We will not have these plans on our website. The builders exchanges will also be hosting this project.

This project has a 6% DBE goal. We encourage all DBE bidders to send bids. Please mark your bids with "DBE" prominently.

Thank you,
Michael Williams

To respond, check here and fax back to (530) 926-2118. If your trade is not listed at right, there is no need to fax us back. If you prefer to receive these invitations via email, call me at (530) 926-4093.

Name: _____

YES, I'm bidding!

NO, I'm not bidding

Question 3A

Item(s) of Work	Name of Selected Firm	DBE? (Y/N)	Name of Rejected DBE Firm	DBE Quote (\$)	Price Difference (\$)	Reason for Not Selecting a DBE
REMOVE & COLD PLANE ASPHALT	Dig It Construction	N	S.T. Rhoades	\$18,240	\$10,280	Goal already met, Dig It was cheaper than the 2 DBEs that supplied bids. Dig It supplied a whole asphalt package.
REMOVE & COLD PLANE ASPHALT	Dig It Construction	N	Vintage Paving	\$9,120	\$1,160	Goal already met, Dig It was cheaper than the 2 DBEs that supplied bids. Dig It supplied a whole asphalt package.
LEAD COMPLIANCE PLAN	UGE & ECS	Y	No Firm Rejected			
CONSTRUCTION AREA SIGNS	Statewide Traffic	N	Charlie's Custom Excavating	\$1,025	\$25	Goal already met, Statewide was cheaper than the 1 DBE that supplied bid.
TRAFFIC CONTROL, FLAGGING	Self Perform	N	Charlie's Custom Excavating	\$1225/day	\$300/day	Goal already met, self performing was cheaper and much more flexible than the 1 DBE that supplied bid.
PCMS	ED Safety Services	N	Charlie's Custom Excavating	\$1100/mo	\$200/mo	Goal already met, ED was cheaper than the 1 DBE that supplied bid.
SWPPP & QSD ACTIVITIES	EnPlan	N	TCG	N/A	N/A	Goal already met, EnPlan submitted a complete bid while TCG did not. TCG backed out on a contract with us just a short time ago.
EROSION CONTROL SUPPLIES	California Paving Fabrics	N	Sam's Equipment & Supplies	\$2,023	-\$192	Goal already met. DBE took exception to the specs, much farther away, more travel time, less responsive.
TEMP CONCRETE WASHOUT	California Paving Fabrics	N	Sam's Equipment & Supplies	\$184	\$5	Goal already met. DBE more expensive, much farther away, more travel time, less responsive.
ESA FENCE	Self Perform	N	No Firm Rejected			
PREPARE BRIDGE DECK	Bay Line Cutting & Coring	Y	No Firm Rejected			
POLYESTER CONCRETE	Bay Line Cutting & Coring	Y	No Firm Rejected			
HYDROSEED	M&S Environmental	Y	Nitta Erosion Control	\$10,178	\$1,454	Chose the lowest bid from 2 DBE bidders
HOT MIX ASPHALT & TACK COAT	Dig It Construction	N	S.T. Rhoades	\$38,430	\$8,730	Goal already met, Dig It was cheaper than the 2 DBEs that supplied bids. Dig It supplied a whole asphalt package.
HOT MIX ASPHALT & TACK COAT	Dig It Construction	N	Vintage Paving	\$51,495	\$21,795	Goal already met, Dig It was cheaper than the 2 DBEs that supplied bids. Dig It supplied a whole asphalt package.
ALL GUARDRAIL WORK	Apex Fence	N	Dirt & Aggregate Interchange	\$32,750	\$5,280	Goal already met, Apex was the lowest bidder.
ALL GUARDRAIL WORK	Apex Fence	N	Frank Medina	\$39,730	\$12,260	Goal already met, Apex was the lowest bidder.
CONCRETE BARRIER	Self Perform	N	No Firm Rejected			
TRUCKING	Self Perform	N	Basilio Leal Trucking	\$100/hr	\$80/hr	Goal already met, self performing was cheaper and much more flexible than the 1 DBE that supplied bid.
THERMOPLASTIC STRIPING	Apply-A-Line	N	No Firm Rejected			
FISHERIES BIOLOGIST	North State Resources	N	Galloway Enterprises	\$11,440	\$3,461	Goal already met, Galloway's bid didn't make sense as their daily rate was higher than their bid for the entire job.
FISHERIES BIOLOGIST	North State Resources	N	NorthStar Environmental	\$11,500	\$3,521	Goal already met, It wasn't clear that NorthStar was bidding as a DBE. They sent us a bid on their letterhead but then said they were partnering with Uma Hinman Consulting who was a DBE.

Question 3B

Name	Address	Phone Number
Dig It Construction	POB 494 Chester, CA 96020	530-258-3306
Statewide Traffic	130 Grobric Court, Fairfield, CA 94533	707-864-9952
ED Safety Services	1040 W. Kettleman Ln #388, Lodi, CA 95240	209-333-0807
EnPlan	3179 Bechelli Lane, Redding, CA 96002	530-221-0440
California Paving Fabrics	2300 Barney St, Anderson, CA 96007	530-365-0108
Apex Fence	19896 Alexander Ave, Anderson, CA 96007	530-365-3316
Apply-A-Line	19652 N. Hirsch Court, Anderson, CA 96007	530-365-4000
North State Resources	5000 Bechelli Lane, Redding, CA 96002	530-222-5347

Compliance News Monthly Trade Journal
 Publication Affidavit-Declaration of Publication -- State of California

<p>Shasta Services, Inc. DBA Timberworks is seeking certified and qualified DBE subs and/or suppliers to provide cold plane asphalt; lead compliance plan; SWPPP/QSD; PCMS; const area signs; erosion control; hydroseed; ESA fence; temp concrete washout; remove MBGR; bridge deck prep; polyester concrete; tack coat; hot mix asphalt; object marker; concrete barrier; guard railing; transition rail; terminal systems; thermoplastic striping for California Dept. of Transportation in Mineral,CA</p> <p>We are an Equal Opportunity Employer. We will require that all participating companies carry Workers' Compensation & Liability Insurance and be bonded. We will assist qualified companies in obtaining insurance, bonding and lines of credit. Plans & specifications are available for viewing at Caltrans' website.</p>	<p>Contact: Michael Williams P.O. Box 1240 Mt. Shasta,CA,96067 Phone:(530) 926-4093 Fax:(530) 926-2118 Email:twestimator@gmail.com</p> <p>Bid Due on:02/13/2013 at 02:00 PM Solicitation Number: 02-2C2254</p>
---	--

The Shasta Services, Inc. DBA Timberworks Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
 Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Jan 28 16:23:40 -0800 2013

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Q4

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

<p>Shasta Services, Inc. DBA Timberworks is seeking certified and qualified DBE subs and/or suppliers to provide cold plane asphalt; lead compliance plan; SWPPP/QSD; PCMS; const area signs; erosion control; hydroseed; ESA fence; temp concrete washout; remove MBGR; bridge deck prep; polyester concrete; tack coat; hot mix asphalt; object marker; concrete barrier; guard railing; transition rail; terminal systems; thermoplastic striping for California Dept. of Transportation in Mineral,CA</p> <p>We are an Equal Opportunity Employer. We will require that all participating companies carry Workers' Compensation & Liability Insurance and be bonded. We will assist qualified companies in obtaining insurance, bonding and lines of credit. Plans & specifications are available for viewing at Caltrans' website.</p>	<p>Contact: Michael Williams P.O. Box 1240 Mt. Shasta,CA,96067 Phone:(530) 926-4093 Fax:(530) 926-2118 Email:twestimator@gmail.com</p> <p>Bid Due on:02/13/2013 at 02:00 PM Solicitation Number: 02-2C2254</p>
---	--

The Shasta Services, Inc. DBA Timberworks Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Jan 28 16:23:40 -0800 2013

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Q4

CALIFORNIA DEPARTMENT OF
TRANSPORTATION OFFICE ENGINEER
 1912 - 2012
 100 Years of Construction Connecting Lives

Caltrans > Engineering > Office Engineer > Ads for Bid > This Week

Listing for all primes seeking assistance with project 02-2C2254. 3 results found.

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis

Address: 2554 Millcreek Dr. Sacramento, CA 95833

Phone: 916-649-4504 **Fax:** 916-920-2246 **Email:** mlewis@myers-sons.com

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, EROSION CONTROL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE, BIRD DETERRENT, IN-STREAM HABITAT ENHANCEMENT STRUCTURE, REMOVE ASPHALT CONCRETE SURFACING, RECONSTRUCT FENCE, COLD PLANE ASPHALT CONCRETE PAVEMENT, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, HOT MIX ASPHALT, TACK COAT, 12" TEMPORARY CULVERT, ROCK SLOPE PROTECTION, MBGR, STRIPING AND MARKERS

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 01/21/2013

Contractor: Shasta Constructors, Inc. **Contact:** Jan M. Lusso

Address: 4150 Fig Tree Lane Redding, CA 96002

Phone: 530-365-3930 **Fax:** 530-365-5465 **Email:** jlusso@shastaconstructors.com

Services needed: Shasta Constructors, Inc. is seeking subcontractors and/or suppliers including those certified and qualified DBEs to provide material and sub quotes for bid items including, but not limited to: Lead Compliance Plan, Construction Area Signs, Temp Fence (Type ESA), In-Stream Habitat Enhancement Structure, Remove Asphalt Concrete Surfacing, Reconstruct Fence, Cold Plane Asphalt concrete Pavement, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Clearing and Grubbing, Roadway Excavation, Hydroseed, HMA (Type A), Tack Coat, 12" Temp Culvert, RSP 2T, RSP No. 3, RSP No. 1, Object Marker, MBGR, Alternative In-Line Terminal System, Thermoplastic Traffic Stripe (Sprayable), and Misc. Construction Supplies.

Requirements: If you require assistance in obtaining bonding, insurance, or lines of credit, necessary equipment, supplies and materials or have any questions in connection with the project including information about the plans, specifications and requirements of the contract, please contact Jan Lusso at extension 27. We are an equal opportunity employer and will consider all bids submitted. We especially encourage firms certified as DBE by Caltrans to submit bids. If you are interested in this project we are more than willing to discuss in detail what assistance we can provide you. All Subcontractors shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. Shasta will pay only standard industry rates for these bonds.

Subcontractors must possess current insurance and worker's compensation coverage. Please contact Shasta for assistance in responding to this solicitation. Shasta's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. All bids received will be considered.

Date posted: 01/23/2013

Contractor: Timberworks **Contact:** Michael Williams

Address: 509 S. Mt. Shasta Blvd. Mt. Shasta, CA 96067

Phone: 530-926-4093 **Fax:** 530-926-2118 **Email:** lwestim@tork@gmail.com

Services needed: Timberworks is soliciting bids for the following trades: REMOVE & COLD PLANE ASPHALT, LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, PCMS, SWPPP & QSD ACTIVITIES, EROSION CONTROL SUPPLIES, TEMP CONCRETE WASHOUT, ESA FENCE, REMOVE MBGR, PREPARE BRIDGE DECK, POLYESTER CONCRETE, HYDROSEED, HOT MIX ASPHALT (TYPE A), TACK COAT, OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING, CONCRETE BARRIER, TYPE WB TRANSITION RAIL, TERMINAL SYSTEMS, THERMOPLASTIC STRIPING. DBE subs are encouraged to provide bids or contact us for any help needed.

Requirements:

Date posted: 01/25/2013

Send your comments and suggestions to: OE Web Integration Architect

[Conditions of Use](#) | [Privacy Policy](#)
 Copyright © 2007 State of California

Q5 DBE FIRM SEARCH RESULTS 1/31/13
 www.DOT.CA.GOV/hq/bep/find-certified.htm

Firm/DBA Name	City	State	Email	Area Code	Phone Numt
A C DIKE CO	LINCOLN	CA	paul@acdike.com	916	652-0159
ALERT-O-LITE, INC	FRESNO	CA	debbieh@alertolite.com	559	486-4570
ALISTO ENGINEERING GROUP, INC	WALNUT CREEK	CA	asevilla@alisto.com	925	279-5000
ALL AMERICAN ASPHALT SEALING INC	RENO	NV	aaasealing96@yahoo.com	775	329-3003
ALL CITIES FENCE CO.	CORONA	CA	BARRONTM@AOL.COM	909	947-9289
<i>voiled</i> AMLAND CORP	SAN JOSE	CA	kevinphan@amlandcorp.com	408	287-7767
ANDERSEN ENVIRONMENTAL CONSULTING	LOS ANGELES	CA		310	854-6300
ARROW S COMPANY	ARBUCKLE	CA	lori@arrowco.com	707	396-0073
AUSTIN ENTERPRISE	BAKERSFIELD	CA	paustin@austin-enterprise.com	661	589-1001
BC SCHMIDT CONSTRUCTION, INC.	WILLIAMS	CA	carrie@hangarbuilders.com	530	473-5423
BLACK STONE ASPHALT CONSTRUCTION, INC.	BAKERSFIELD	CA	info@BLACKSTONEASPHALT.COM	661	282-8800
CAL-CON PUMPING, LLC	SAN FRANCISCO	CA	jb.calcon@mac.com	415	401-9838
<i>Tu db</i> CHARLIE'S CUSTOM EXCAVATING, INC	REDDING	CA	office@ceexcavatinginc.com	530	221-3626
<i>no contact info</i> GINDY TRUMP INC DBA LINDY'S GOLD PLANING	LA HABRA	CA			
CONSTRUCTION INSPECTION SPECIALISTS	WINDSOR	CA	steve@cisinspects.com	707	838-1679
CRE8IVE ENGINEERING INC	PALM DESERT	CA	cre8iveEngineering@gmail.com	760	200-8889
DEANA'S EQUIPMENT RENTAL CO.	PALMDALE	CA	jagchic@aol.com	805	732-7575
<i>Tu db</i> DIRT & AGGREGATE INTERCHANGE, INC	FAIRVIEW	OR		503	661-5993
<i>voiled</i> DOMINGUEZ CONSTRUCTION COMPANY, INC.	IRVINDALE	CA	rst@dominguezconstr.com	626	962-5000
DREAMBUILDER	PLACENTIA	CA	dreambuilder.construction@gmail.com	714	646-3697
E2 CONSULTING ENGINEERS, INC	EMERYVILLE	CA	hersh.saluja@e2.com	510	652-1164
EAGLE ENGINEERING AND CONSTRUCTION, IN	REDWOOD CITY	CA	clbrooks@sbcglobal.net	650	367-8000
EAST BAY SIGN CO., INC.	SAN FRANCISCO	CA	christina@bordendecal.com	415	431-8882
FCS STRIPING, SEALING AND PAVING, INC.	LIVERMORE	CA	inesseoane@fcs-ssp.com	925	373-6205
FELIX'S MAINTENANCE & GARDENING	CONCORD	CA	johnfelix@comcast.net	925	778-3273
FINE GRADE EQUIPMENT, INC.	PALMDALE	CA	finegradeeq@aol.com	661	949-8788
<i>Tu db</i> FRANK MEDINA GENERAL ENGINEERING CONT	OROVILLE	CA	toni.medina@att.net	530	743-0744
GERONIMO CONCRETE, INC.	LOS ANGELES	CA	geronimo_concerte@sbcglobal.net	323	225-2016
GR SUNDBERG, INC.	ARCATA	CA	diane@grsinc.biz	707	825-6565
HAMANAKA PAINTING CO.	EUREKA	CA	mutaba@northcoast.com	707	444-3340
HK CONSTRUCTION	LOS ANGELES	CA	hkconstructions@hotmail.com	213	385-3356
K R C SAFETY CO. INC.	VISALIA	CA	garyc@kracsafety.com	559	732-0393
KIONA LANDSCAPING	EUREKA	CA	egruetzmacherjr@gmail.com	707	616-4340
<i>Tu db</i> M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	CA	mikeands5@aol.com, mandsenviro@a	530	241-1418
MLS CONSTRUCTION	SAN FRANCISCO	CA	stomls-office@yahoo.com	415	752-7521
OLIVEIRA FENCE, INC.	SANTA CLARA	CA	oliveirafence1@yahoo.com	408	727-2617

Fax Area (Districts)	Work Codes
916 645-9618 00;	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C
559 453-3250 00;	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier;
925 279-5001 00;	C8702 MANAGEMENT INFORMATION SYSTEMS; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING
775 827-3006 02; 03; 09; 10;	C0639 ASPHALT SUPPLIER; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHAL
909 947-0419 00;	C8000 FENCING CONTRACTOR; C9802 BUILDING CONSTRUCTION;
408 287-7047 00;	G1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CO
310 854-0199 00;	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C0612 SAFETY SUPPLIER
02; 03; 04; 10;	C3910 PAVING ASPHALT (ASPHALT CONCRETE);
661 589-9509 00;	C1200 CONSTRUCTION AREA SIGNS; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVE
530 473-2749 00;	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPL
661 282-8803 02; 04; 05; 06; 07;	C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
415 401-7664 00;	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
530 221-7663 01; 02; 03; 06; 10;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAV
02; 03; 05; 06; 07;	C1531 PLANE ASPHALT CONCRETE; G1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY;
707 838-1689 00;	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON I
760 200-1116 01; 02; 03; 04; 05;	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9850 PLUMBING; C9851 FIRE PROTECTION CON
661 948-5588 00;	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION
503 669-1192 01; 02; 03; 09; 10;	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY
626 962-5055 00;	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE
714 646-3698 01; 02; 03; 04; 05;	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT C
510 652-5604 00;	C8715 CONSULTANT, ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8771 Construction Manag
650 367-8282 00;	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
415 431-9053 00;	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOOD;
925 373-6208 01; 02; 03; 04; 05;	C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C39
925 778-3059 00;	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C
661 722-8900 00;	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
530 743-9352 01; 02; 03; 04; 05;	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
323 222-8312 00;	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BL
707 825-6563 01; 02;	C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATI
707 444-3346 01; 02;	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARI
213 385-3357 00;	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0659 PAINT SUPPLIER; C5501
559 732-2684 00;	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION
01; 02; 03; 04; 05;	C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 L/
530 241-9647 01; 02; 03; 04; 05;	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMEN
415 752-7537 00;	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C980
408 727-6271 01; 02; 03; 04; 05;	C8000 FENCING CONTRACTOR;

tw db - PARAGON PROJECT RESOURCES, INC
~~PC&N CONSTRUCTION, INC~~
 PSC ASSOCIATES, INC
 QUALITY ERECTORS & CONSTRUCTION, INC.
 R. E. SERRANO INC.
tw db ~~SKWOK ENGINEERS, INC.~~
tw db ~~S.T. RHOADES CONSTRUCTION, INC.~~
 SUULUTAAQ, INC - ALASKA NATIVE CORP
tw db ~~THE FIRM~~
Yailed - ~~TSUBOTA INDUSTRIAL SUPPLY CO, INC~~
 V A P CONSTRUCTION INC
 WHITE CAP READY MIX, INC.

IRVING
 BYRON
 SAN FRANCISCO
 BENICIA
 MARTINEZ
 ALAMEDA
 REDDING
 FAIRFIELD
 NIPOMO
 SEATTLE
 LA MIRADA
 PORTOLA

TX william.correa@2paragon.com
~~CA eplum@pcnconstructioninc.com~~
 CA pscsfca@aol.com
 CA
 CA ricky@reserrano.com
~~CA seng@skwokeengineers.com~~
~~CA strhoades@hotmail.com~~
 CA tracy.crain@suulutaaq.com
 CA estimating@theswppfirm.com
~~WA png5@Asiancyber.com~~
 CA vapconstructioninc@gmail.com
 CA

PITON E
 214 634-7060
~~925 634-4567~~
 415 330-6100
 707 746-4198
 925 957-8184
~~540 220-9047~~
~~530 223-9322~~
 707 427-3209
 805 748-8576
 206 282-1844
 714 253-3270
 530 832-4225

File

214 634-0097 00; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT,
~~925 634-4339 01, 02, 03, 04, 05; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING;~~
 415 330-6363 00; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMEN
 707 751-3962 00; C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARK
 925 957-8121 00; C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CE
~~888 733-1360 00; C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENG~~
~~530 223-9222 01, 02, 03, 09, 10; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMI~~
 707 635-8187 01; 02; 03; 04; 05; C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CDNSTRUCTION; C3910 PAVING ASPHALT (A
~~805 929-0501 01, 02, 03, 04, 05; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING;~~
~~206 281-0784 00; C0649 PILINGS SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER;~~
 714 551-9420 01; 02; 03; 04; 05; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;
 530 832-5847 00; B1440 SAND & GRAVEL; C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIEF

✓ PREFERRED DBE SEARCH LIST - TIMBERWORKS DATABASE

✓ ALLEN GILL CONSTRUCTION, INC.

E-mail: Tgill@frontiernet.net
Mailing Address: Shasta Lake, CA
Business Phone: (530) 547-4334
Business Fax: (530) 547-3197
Notes: DBE, UDBE. Untried sub. Great bid on Lakehead SRRA job.
Earthwork, site demo, septic tank installation.
Categories: Earthwork, Subcontractor

✓ Stony Creek General Engineering

Full Name: Luke Andrews
E-mail: luke@stonycreekgeneralengineering.com
Mailing Address: Orland, CA 95963
Business Phone: (530) 526-3191
Business Fax: (530) 865-4534
Notes: UDBE, earthwork, trucking, material

✓ Appian UDBE SWPPP

Mailing Address: 5780 Olinda Rd.
El Sobrante, CA 94803
Business Phone: (510) 375-1927
Business Fax: (510) 227-6004 *good a see phone message*
Notes: UDBE, WBE, MBE outfit that provides SWPPP, Lead compliance plans and asbestos compliance plans
Categories: Erosion Control, Subcontractor, Environmental, Hazardous Materials

✓ AXNER EXCAVATING INC

Full Name: Ed Axner Sr.
E-mail: axner@shasta.com
Mailing Address: 2900 OLD OREGON TRAIL
REDDING, CA 96003
Business Phone: (530) 222-0539
Business Fax: (530) 222-8910
Notes: DBE. Now supplier of erosion control products - silt fence, fiber rolls, compost blanket. Ed Gilmore is estimator.
Categories: Erosion Control, Supplier, Earthwork, Subcontractor

✓ The Firm

Full Name: Vicente Bravo
E-mail: estimating@theswpppfirm.com
Mailing Address: Nipomo, CA 93444
Business Phone: (805) 748-8576
Business Fax: (805) 929-0501
Notes: QSP, QSD, WPCP, UDBE.
Categories: Erosion Control, Subcontractor

✓ D M Brown, Inc.

Full Name: Diane M. Brown
E-mail: dmbrown7784@yahoo.com
Mailing Address: Willow Creek, CA 95573
Business Phone: (530) 629-2767
Business Phone 2: (707) 845-7784
Business Fax: (530) 629-3617
Notes: Related to Roger Brown of R. Brown Construction. Diane is both a female and Native American UDBE and has her own firm with an A license. Kevin Brown is the RMO of her company. They do trucking, tree work. They were listed by Wahlund Construction on the W
Categories: Trucking & tree work

✓ Camrock Co.

Full Name: George
E-mail: camrock@camrockenvr.com
Mailing Address: Sacramento, CA 95833
Mobile Phone: (916) 807-8774 (George)
Business Fax: (916) 378-2814
Notes: UDBE, WBE, erosion control, SWPPP, stormwater mitigation, lead compliance plan, asbestos compliance plan. Janell is on the phone. 916) 595-9401
Categories: Subcontractor, Environmental, Hazardous Materials, Erosion Control

✓ ESWPPP CONSULTANTS

Full Name: Tim Mehta
E-mail: eswppp@hotmail.com
Mailing Address: 1649 Siskiyou Dr.
Walnut Creek, Ca 94598
Business Phone: (925) 465-4634
Mobile Phone: (925) 451-1337
Business Fax: (925) 956-7191
Notes: WPCP, QSD, SWPPP, storm water pollution prevention plan. DBE, can do DVBE through another company if needed.
Categories: Erosion Control, Subcontractor

✓ FORCE TRAFFIC CONTROL

Full Name: Bill
Mailing Address: POB 1107
Exeter, CA 93221
Business Phone: (559) 594-1062
Business Fax: (559) 594-1056
Notes: UDBE, DBE, SWBE, traffic control, flaggers, pilot car, portable changeable message signs, signs. Bid on Hwy 96 job.
Categories: Specialties, Subcontractor

Q5

FRANK MEDINA GENERAL ENGINEERING

E-mail: roxannemedina@aol.com
Mailing Address: 10096 Ahart Road
Oroville, CA 95966
Business Phone: (530) 743-0744
Business Fax: (530) 743-9352

*ups
1/26*

Notes: fencing, traffic signs, terminal system, guard railing, construction area sign. Bids many Caltrans jobs. gave low bid on McCloud Ped Underxing but terms are bad on proposal. They sometimes bid without a complete understanding of the job.

DBE (hispanic)
Categories: Fencing, Specialties

Gallaway Enterprises

Full Name: Jody Gallaway
E-mail: jody@gallawayenterprises.com
Mailing Address: Chico, CA 95920
Business Phone: (530) 332-9909
Mobile Phone: (530) 521-4868
Business Fax: (530) 332-9905

Notes: Environmental, fish protection, bridge inspection for wildlife, worker awareness training, wildlife surveys, Caltrans work, UDBE, DBE, WBE, SB.

Categories: Erosion Control, Subcontractor, Environmental
Web Page: www.gallawayenterprises.com

email

Haskell & Haskell Construction

E-mail: hhengcon@caltel.com
Mailing Address: Knights Ferry, CA 95361
Business Phone: (209) 881-3500
Notes: UDBE

Grading, paving, erosion control. A & B licenses
Categories: Earthwork, Asphalt, Subcontractor, Erosion Control

James Transporation Group

Mailing Address: 1120 Iron Point Road, Suit 130
Folsom, CA 95630
Business Phone: (916) 608-4900
Business Fax: (916) 608-4990
Notes: DBE, UDBE.

916) 792-5547

Stormwater compliance, SWPPP, SWPPP monitoring, inspections, permitting, construction site management, environmental compliance & monitoring, scheduling, construction management, DBE/SBE program support services, safety compliance and variou
Categories: Erosion Control, Subcontractor, Environmental

Charlie's Custom Excavating

Full Name: Charlie Jurin
E-mail: office@ccexcavatinginc.com
Mailing Address: Palo Cedro, CA
Business Phone: (530) 221-3626
Mobile Phone: (530) 949-6852
Business Fax: (530) 221-7563

Notes: UDBE, has 325 that he owns/operates, does flagger, PCMS, traffic control, C31, A, heavy equipment, used to work for Steve Manning, OK bid on Caltrans Multi Provider stormwater repair job

Categories: Earthwork, Subcontractor, Traffic Control

SKwok Engineers, Inc.

Full Name: Hoy Seng Kwok
E-mail: seng@skwokengineers.com
Mailing Address: Alameda, CA 94501
Business Phone: (510) 220-9017
Business Fax: (888) 733-1360 ~

Notes: UDBE, SWPPP, Caltrans work,
Categories: Erosion Control, Subcontractor

M & S ENVIRONMENTAL LANDSCAPES, INC.

Full Name: Shelley & Michael Smith
E-mail: mandseviro@aol.com
Mailing Address: 12192 Macs Rd.
Redding, CA 96003
Business Phone: (530) 241-1418
Business Fax: (530) 241-9647

Notes: Shelley is wife and partner.
CCL # 751931
DBE, SMBE, WMBE certified CT No. 030736
sprinklers, irrigation systems, erosion control, hydroseed
Shelley is at shelley@mandseviro.com.
Categories: Landscaping, Subcontractor

NITTA CONSTRUCTION

Full Name: Scott Nitta
E-mail: nittainc@hotmail.com
Mailing Address: Loomis, CA
Business Phone: (916) 652-7459
Mobile Phone: (916) 276-4015
Business Fax: (916) 652-4376

Notes: DBE, UDBE - Cert. #00217. Small Business. gave bid on McCloud Ped UnderXing. Good bid on Lakehead SRRA job.

Categories: Landscaping, Subcontractor, Erosion Control

Water Components & Building Supply

Full Name: Kiley Olson
E-mail: kiley@watercomponents.com
Mailing Address: San Rafael, CA 94901
Business Phone: (415) 524-8290
Business Fax: (415) 524-8293

Notes: UDBE, erosion control materials supplier, lumber, metal, regular dealer. High prices. High bid on Caltrans Multi Provider Stormwater Repair job.

Categories: Erosion Control, Carpentry, Supplier

Adanta, Inc.

Full Name: Kimberly Patz
E-mail: kimberlypatz@adanta-inc.com
Mailing Address: Sacramento, CA 95834
Business Phone: (707) 709-8894
Business Fax: (707) 736-8368

Notes: UDBE, DBE, WBE. Environmental, Hazardous Materials. Lead Compliance Plan, air monitoring, lead awareness training. Industrial hygienist.

Categories: Environmental, Hazardous Materials, Subcontractor

PC&N Construction

Full Name: Cliff Plum
 E-mail: cplum@pcnconstructioninc.com
 Mailing Address: Byron, CA 94514
 Business Phone: (925) 634-4567
 Business Fax: (925) 634-4339
 Notes: UDBE. Bridge guardrail, subcontractor, good bid on Cortina Creek Bridge job. Cliff is the old man of the outfit, been doing this work for many years. Christie is his daughter and works the phone and computer.

Rader Excavating Inc.

Full Name: Aaron Rader
 E-mail: aaron@raderexcavating.com
 Mailing Address: Palo Cedro, CA 96073
 Business Phone: (530) 547-5746
 Mobile Phone: (530) 646-9273
 Business Fax: (530) 547-1185
 Notes: Horizontal drilling, horizontal boring, directional boring, trenching, vacuum trailer, potholing, traffic control services. Debra is Aaron's mom and helps run the business (her cel is 515-8789, debra@raderexcavating.com). These folks established Queue Si
 Categories: Earthwork, Subcontractor

Rupert Construction Supply, LLC.

Full Name: Karen Meaden
 E-mail: rupertsupply@gmail.com
 Mailing Address: 1517 Debbi Ct.
 Martinez, CA 94553
 Business Phone: (925) 229-5577
 Business Fax: (925) 370-0665
 Home Phone: (925) 963-4054
 Notes: Methacrylate, ~~polyester concrete overlay material~~, PPC, Bridge Bearing pads, bridge railing supplier, pipe pile. DBE, UDBE.
 Categories: Asphalt/Paving, Miscellaneous, Supplier

S.T. Rhoades Construction

Full Name: Steve Rhoades
 E-mail: strhoades@hotmail.com
 Mailing Address: P.O. Box 494520
 Redding, CA 96049
 Business Phone: (530) 223-9322
 Mobile Phone: (530) 524-1603
 Business Fax: (530) 223-9222
 Notes: UDBE certified
 Traffic control, Concrete, demo, clearing & grubbing, fencing, guardrail, asphalt. They rent PCMS, radar trailers, supply flaggers, pilot cars. GREAT bid on Lakehead SRRA job. They got the Fowler's Campground job for the USFS. These folks
 Categories: Concrete, Earthwork, Equipment-Heavy, Fencing, Subcontractor

Sampo Engineering, Inc.

Full Name: Damon Becker
 Mailing Address: 1034 Second St.
 Encinitas, CA 92024
 Business Phone: (760) 436-0660
 Business Fax: (760) 436-0659
 Notes: DBE cert #37488. UDBE.
 WPCP, SWPPP, Surveying, mapping, civil engineering
 Categories: Erosion Control, Subcontractor, Engineering

Volanda's Construction Administration & Traffic Control

Full Name: Roger Silva
 E-mail: bluespect@hotmail.com
 Mailing Address: San Francisco, CA 94124
 Business Phone: (415) 647-2682
 Mobile Phone: (408) 234-5654
 Business Fax: (415) 647-2683
 Notes: UDBE, WBE outfit that rents/sells erosion control and traffic control items
 Categories: Supplier, Erosion Control, Traffic Control

Dirt & Aggregate Interchange

Full Name: Bill Smith
 E-mail: contractor@dirtagg.com
 Mailing Address: Fairview, OR
 Business Phone: (503) 661-5093
 Business Fax: (503) 669-1192
 Notes: UDBE. Metal guardrail, terminal system, transition railing. Good bidder. Low bid on Ash Creek Bridge job.
 Categories: metal guardrail, terminal system, transition railing

Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0364
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./J.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation:

2013043

Page 1 of 2 Pages

Date Submitted: February 13, 2013

To:
 Attn: Estimating Department

Project: Caltrans #02-2C2254
 In Tehama County

Phone:

6 miles E of Mineral at
 Mill Creek Bridge

Fax:

Bid Date: February 13, 2013

Item	Quantity	Description	Unit	Total
12	300 LF	TEMPORARY FIBER ROLLS, ROLL SIZE 6" X 25'	1.04	312.00
		TYPE 1 INSTALLATION		
	100 EA	1" X 1" X 24" WOOD STAKES	0.22	22.00
		TYPE 2 INSTALLATION		
	100 EA	1" X 2" X 24" NOTCHED WOOD STAKES	0.33	33.00
	1 EA	1/4" X 1,200 MANILA ROPE	63.02	63.02
13	200 LF	TEMPORARY SILTE FENCE, ROLL SIZE 3' X 100'	0.38	76.00
		"WE ARE TAKING EXCEPTION TO THE POCKETS FOR THE PRE FAB SILT FENCE AND THE WATER FLOW REQUIREMENT FOR THE SILT FENCE FABRIC		
14	1 RL	FABRIC FOTR TEMP CONST ENT, ROLL SIZE 15' X 300'	262.05	262.05
15		TEMPORARY CLEAR WATER DIVERSION SYSTEM		
	As required	EA NON-WOVEN GRAVEL BAGS (UNFILLED, NO TIES)	2.64	
	As required	RL 10 MIL BLACK PLASTIC 20' X 100'	126.03	
16	As required	EA TEMPORARY CONCRETE WASHOUT (PORTABLE KIT)	183.76	
		INCLUDES: 1 EA PVC FRAME		
		1 EA PLYWOOD WASHOUT SIGN		
		1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"		
	As required	EA EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43"	78.76	
17	1,100 LF	TEMPORARY FENCE (TYPE ESA)	1.15	1,265.00
		INCLUDES: 11 RLS 4' X 100' ESA FENCE		
		140 EA T-POST		
		140 EA SAFETY CAP		
		600 EA ZIP TIES		
		TEMPORARY STREAM CROSSING		
	As required	RL CLASS A FILTER FABRIC	420.03	
		ROLL SIZES: 12-1/2' X 360' & 15' X 300'		
	As required	RL 10 MIL BLACK PLASTIC 20' X 100'	126.04	
		FABRIC FOR TEMP CONSTRUCTION ROADWAY		
	As required	RL CLASS A FILTER FABRIC	420.03	
		ROLL SIZES: 12-1/2' X 360' & 15' X 300'		

FOB JOBSITE. SHIPPED IN FULL TRUCKLOAD QUANTITIES.
 SALES TAX NOT INCLUDED. QUOTED PRICES ARE VALID FOR 30 DAYS.
 QUOTATION IS FOR SUPPLY ONLY. BID PRICES ARE FIRM FOR UP TO
 120 DAYS TO TAKE DELIVERY. SOLD IN FULL ROLLS ONLY.
 TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
 THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
 UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES
 WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
 IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND
 QUANTITIES MEET PLANS AND SPECIFICATIONS.

12, 13, 14, 17 2,023

SAM'S EQUIPMENT & SUPPLIES

P.O. Box 7797
Fresno, CA 93747-7797

Phone: (559) 252-0354
Fax: (559) 251-1119



S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

Company: _____

Date: **February 13, 2013**

Attention: **Estimating Department**

From: **Sam Callison**

Phone: _____

Re: **Caltrans #02-2C2254, In Tehama County 8 miles
E of Mineral at Mill Creek Bridge**

Fax: _____

Pages: **8**
(Including Cover)

- Urgent Reply ASAP Please Comment Please Review F.Y.I.

Comments:

Please see the attached quotation(s) on the above mentioned project.

If you should have any questions or need additional information, please let me know.

Thank you,

Sam

Sam's Equipment & Supplies

P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1118
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2013043

Page 2 of 2 Pages Caltrans #02-2C2254
in Tehama County
8 miles E of Mineral at
Mill Creek Bridge
Date Submitted: February 13, 2013

Item	Quantity	Description	Unit	Total
------	----------	-------------	------	-------

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are contingent upon strikes, accidents and other conditions beyond our control.

Quantities are approximate-unit price prevails.

See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____

THIS QUOTATION IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:

- 1) All sales are C.O.D. unless a credit account has been pre-approved, is current and unrestricted. Payments of credit account sales are due net 10th prox. Interest on past due accounts will accrue finance charges at the rate of 18% per annum on all amounts not paid when due. This proposal specifically allows the Seller to invoice for and receive payment for the value of materials, supplies, services, and work performed each month, including materials manufactured on hand and awaiting shipment. Full and final payment will be required prior to final shipment of materials.
- 2) Prices quoted do not include applicable taxes or freight charges, unless specifically stated.
- 3) This proposal is subject to change without notice, and all quotations expire and become invalid if not accepted within 10 days from the date of issue and shall be automatically withdrawn thereafter.
- 4) All prices are F.O.B. factory or warehouse, depending on origination of shipment.
- 5) All prices quoted are based upon the direct use or installation by Customer. Resale by Customer, unless specifically approved in the quote are strictly prohibited and shall void this quotation.
- 6) Prices quoted are specified quantities only. Changes in quantities delivered may result in higher prices charged. Requests for additional materials above the specified quantities may be priced at higher rates. When quoted prices are based upon truckload rates, quantities requested are estimated only and cannot be guaranteed.
- 7) All sales are final. No materials are returnable.
- 8) Delivery dates are estimates only. Sam's Equipment & Supplies is not responsible for any delay in shipments, incorrect materials shipped, incorrect quantities shipped, materials damaged during shipment, inaccessibility of the project site for delivery of materials, or any other cause of delay beyond its control. No damages of any kind, whether compensatory, special, incidental, consequential, or other, shall be paid as a result of delay in delivery of the ordered materials.
- 9) For projects in which Customer does not promptly take complete delivery of all the goods identified in this proposal, prices identified in this proposal shall remain firm for a period of 30 days after acceptance of this proposal, unless specifically stated in the quotation. In the event the time period expires before Customer takes complete delivery, Sam's Equipment & Supplies shall be entitled to raise its prices for all or part of the remaining undelivered goods. Payment to Customer by third party is not a condition precedent for Customer's payment to Sam's Equipment & Supplies.
- 10) Customer assumes responsibility for carrier's reasonable access to the project site for delivery of materials. Customer agrees to pay for all additional costs for redirection of delivery and/or temporary storage costs should the project site be inaccessible to carrier, regardless of cause.
- 11) NO WARRANTIES, EXPRESSED OR IMPLIED ARE PROVIDED BY SAM'S EQUIPMENT & SUPPLIES. ALL WARRANTIES, IF ANY, ARE PROVIDED BY THE MANUFACTURER OF THE MATERIALS, IN NO EVENT SHALL SAM'S EQUIPMENT & SUPPLIES BE LIABLE FOR ANY COMPENSATORY, SPECIAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES FOR RESULTING FROM, OR IN CONNECTION WITH, THE BREACH OF ANY WARRANTY, DEFECTS IN THE MATERIALS, OR CUSTOMER'S USE OF THE MATERIALS.
- 12) The conditions contained herein are an integral part of this proposal, shall be superior to, and included, without modification, into any other form of order or agreement issued to, or entered into with, Seller for supplying of the proposed products.
- 13) Any dispute(s) arising out of this proposal, order and/or agreement, shall be settled by arbitration. Each party shall select one arbitrator. The two selected arbitrators shall select the rules and the third arbitrator.
- 14) In the event of allegations, claims or litigation between the parties, the prevailing party shall be entitled to all costs and attorney's fees. The prevailing party shall be defined as that person or entity that receives one dollar (\$1.00) more than the other party. Customer agrees that jurisdiction for any lawsuit shall be in the County of Fresno, California.

Sam's Equipment & Supplies

P.O. Box 7797

Fresno, California 93747-7797

Phone (559) 252-0354

Fax (559) 251-1119

S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner



Proposal for Pre-Construction Surveys and On-Call Biological Services

This Proposal contributes to required DBE contract goal of 6%
Uma Hinman Consulting DBE No. 40714

Date: February 12, 2013

Submitted By:

NorthStar Environmental
Contact: Christy Dawson
111 Mission Ranch Blvd, Suite 100
Chico, CA 95926
(530) 343-8327
cdawson@northstareng.com

Scope of Work:

**Mill Creek Bridge Scour Repair and Bridge Deck Rehabilitation Project near Mineral in Tehama County, CA
(Contract No. 02-2C2254)**

Project Understanding:

NorthStar will provide agency-approved, qualified biologists to prepare and conduct a fish salvage plan and effort, prepare a plan and install bird deterrent material, and assist in the installation of in-stream fish habitat enhancement structure as described in the Notice to Bidders, Special Provisions, Associated Permits, and Biological Agreements. Caltrans, in conjunction with FHWA, proposes to repair bridge scour and polyester concrete overlay on State Highway 36 in Tehama County approximately 8 miles east of Mineral at Mill Creek Bridge, CA.

Uma Hinman Consulting a California Certified SDBE/SWBE is teaming with *NorthStar Environmental* (formerly Gallaway Consulting, Inc.) to provide environmental services for the Mill Creek Bridge Scour Repair and Bridge Deck Rehabilitation Project. The project team has extensive experience with construction monitoring and plan preparation on Caltrans projects throughout Northern California.

NorthStar has reviewed the Bid Documents, Special Provisions, and permits as supplied for the proposed project. According to these documents, the regulated species and sensitive habitats with the potential to occur within or adjacent to the project site are:

Central Valley Spring-Run Chinook Salmon	California Central Valley Steelhead
Willow Flycatcher	Yellow Warbler
Other Resident and Migratory Birds, Raptors, Owls	Other Aquatic and Riparian Species

Task 1: Bird Deterrent Plan and Installation

NorthStar will prepare a Bird Deterrent Plan as required in the Special Provisions and the Department of Fish and Wildlife (DFW, formerly the Department of Fish and Game) Permit.

Task 1a. Bird Deterrent Plan:

This Task will include the preparation of the plan as well as one revision after plan review by the appropriate agencies. The Plan will be prepared and submitted to the contractor within 20 days of Contract approval and amendments will be completed within 5 days of comments.

The Plan will include the following elements:

- Description and schedule of activities for a continuous construction presence
- Definition of continuous construction activities
- Work windows
- Description of deterrent measures including: location, density, and installation method

Task 1b. Bird Deterrent Installation:

NorthStar will install Department supplied reflective tape in 5-foot long strips within 50 feet of the ESA fence in the bird deterrent area. Reflective tape will be installed prior to May 15 and will be periodically checked to insure effectiveness per the Bird Deterrent Plan. Reflective tape will be removed upon completion of the project and will be returned to the Department. NorthStar will also review the ESA fencing location and installation if requested during the scheduled site visits. This task does not include acoustical deterrence measures.

Task 2: Dewatering and Fish Salvage Plan

Task 2a: Fish Salvage Plan

NorthStar's Fisheries Biologist will prepare a comprehensive Dewatering and Fish Salvage Plan within 20 days of contract approval. Any amendments will be completed within 5 days of receiving comments. At a minimum the plan will include the following:

1. Title sheet
2. Table of contents
3. Description of all fish relocation activities
4. Sampling methods

5. Water chemistry results
6. Species and species age classes captured and relocated, and
7. Fish mortalities

~~NorthStar will provide the plan and procedure. A construction schedule, construction material list, and construction plans for dewatering and diversion structure will be supplied by the contractor upon contract approval to be included in the Dewatering and Fish Salvage Plan.~~

Task 2b: Fish Salvage

NorthStar will provide qualified Fisheries Biologists that will focus on fish salvage efforts to reduce potential mortality associated with entrapment and subsequent dewatering of the project area. All dewatering and fish salvage efforts will take place early in the day, prior to thermal warming. Prior to the start of the fish salvage, NorthStar will measure turbidity, conductivity and water temperature to assure appropriate conditions. NorthStar Fisheries Biologist will monitor the site during the dewatering process and salvage fish using the seining method. If all fish cannot be captured using a seine, then the electrofishing method will be used to capture the remaining individuals (per NOAA Guidelines, June 2000). NorthStar will provide all necessary fish salvage materials including an electrofisher, ¼ in. mesh seine, block nets, and dip nets. All captured fish will be identified and recorded by the NorthStar Fisheries Biologist; the location, species and approximate age (by visual determination) of all listed fish will be recorded. Fish caught in the seine will be separated by class size and immediately transferred to shaded buckets (NorthStar provided) containing oxygenated stream water and twigs or leafy branches. All fish removed will be transferred at least 100 feet downstream of the project as identified in the Biological Opinion and agreed upon by Caltrans.

NorthStar will notify the engineer within 24 hours if a listed fish is observed injured by the salvage activities.

Task 3 In-Stream Habitat Enhancement Structure

NorthStar will provide a qualified Fisheries Biologist to be onsite during the placement of an in-stream habitat enhancement structure. NorthStar will assist in determining the appropriate placement of the log and rocks to provide ideal habitat for fish. NorthStar anticipates the need for two site visits to provide guidance on the placement of the structure and assumes all materials are provided by the contractor. A daily report summarizing oversight activities will be submitted to the contractor within 48 hours of each visit.

DBE?

Cost Estimate:

Cost Proposal			
1	Bird Deterrent Plan & Installation		
	a <i>Plan Preparation</i>	Contractor supplies construction schedule (includes initial site visit)	\$2,600
	b <i>Deterrent Installation and Monitoring</i>	Assumes up to 5 visits (\$800 each)	\$4,000
2	Dewatering and Fish Salvage Plan		
	a <i>Plan Preparation</i>	Contractor to supply construction info	\$3,500
	b <i>Fish Salvage</i>	Assumes one salvage effort with three biologists and equipment	\$4,500
	c <i>Additional Fish Salvage Efforts</i>	Price per effort after initial effort	\$3,500
7	Assist with In-Stream Enhancement	Cost assumes a biologist for two site visits	\$1,600

11,500

Assumptions and Materials/Services to be Provided by the Contractor for all Projects

- The Contractor will be responsible for submitting NorthStar biologists' resumes to Caltrans, NOAA, CDFG, and the USFWS as required in the permits.
- The Contractor will be responsible for submitting all of NorthStar's reports documenting the surveying efforts to the appropriate agencies. NorthStar will provide guidance to the Contractor as to which agency requires notification.
- The Department and or Contractor will be responsible for supplying all exclusion fencing/materials. The Contractor will be responsible for installing and maintaining all fencing materials for the duration of the Project as well as any acoustical deterrence. NorthStar will be available to guide this process.
- NorthStar will report any and all findings of sensitive species occurred in the field to the CDFG Natural Diversity Database.
- Fish relocation lump sum assumes the cost for three (3) Biologists. If the project site is extensive and it is determined by the lead Fisheries Biologist that an additional Biologist is needed to maintain the safety of the fish, an additional Biologist will be used and will be billed out at the daily rate (\$800/day).
- Caltrans and/or the Contractor will grant or obtain free access to the site for all equipment and personnel necessary for NorthStar to perform the fieldwork. NorthStar will notify any and all possessors for the project site that Caltrans and/or the Contractor has granted NorthStar free access to the site. NorthStar will take reasonable precautions to minimize damage to the site. Contractor will notify NorthStar of any site conditions that may be hazardous and present a health and safety threat to NorthStar, employees, or subcontractors.
- NorthStar will be supplied with any new information that is presented that may affect the project description or require additional disclosure of potential impacts. This includes

but is not limited to changes in the area of impact, construction changes, and new work schedules.

Primary Point of Contact at NorthStar:

Christy Dawson, Project Manager, will serve as project manager and primary point of contact for all required tasks. Andrew Anderson, Fisheries Biologist, Uma Hinman, Biologist, and Ms. Dawson will be the key staff. Additional staff may be necessary to complete biological field surveys and biological reports. Peter Hansen will provide graphics, mapping and GIS support if required. *Resumes for all field project personnel will be provided within 7 days of contract approval.*

Email: cdawson@northstareng.com

Office: (530) 343-8327

Cell: (530) 864-4874

GENERAL CONDITIONS:

NorthStar represents that it is an expert in the field of providing the foregoing type of services, and understands that the Contractor intends to rely upon advise and recommendations given.

NorthStar acknowledges the following: The Contractor reserves the right to reject any or all proposals, or any portion of a proposal, to waive any informality, technical defect, or clerical error in the proposals or to make an award on the basis of suitability to purpose, superior quality, service facilities, dates of delivery, or any other factor deemed to be in the best interest of the Contractor, not price alone. False, incomplete, or unresponsive statements in connection with this proposal may be deemed sufficient cause for rejection. The Contractor shall be the sole judge in making such determination.

This proposal shall remain firm for at least sixty days (60) after the date of submission.

gallaway

ENTERPRISES

117 MEYERS STREET SUITE 120
CISCO, CA 95026 530 992 9909

Quotation and Scope

February 12, 2013

Quote P13-014

Gallaway Enterprises is pleased to provide the following quote for Caltrans contract No. 02-2C2254; CONSTRUCTION ON STATE HIGHWAY IN TEHAMA COUNTY ABOUT 8 MILES EAST OF MINERAL AT MILL CREEK BRIDGE.

If you have any questions, please do not hesitate to contact Krishnan Nelson, Senior Ecologist at (530) 332-9909 office, (530) 332-9905 fax, (530) 519-1796 cell, or krishnan@gallawayenterprises.com. Gallaway Enterprises, Inc is a DBE, WBE, UDBE (#31237), and small business (#1732158) certified firm.

This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll. ?

Scope of Work:

Gallaway Enterprises will provide a qualified Contractor Supplied Biologist(s) to perform Bird Deterrence.

Monitoring duties and construction related survey tasks consist of:

- Bird Deterrent Plan
- Implementation plan for protection measures, including monitoring schedule
- Use of both acoustical and visual deterrence methods.
- Monitoring duties
- Schedule for inspecting protection measures, including exclusion devices
- Schedule for maintaining protection measures
- Schedule for implementing bird exclusion

Gallaway Enterprises will provide an in-house qualified Fisheries Biologist(s) to perform Fish Salvage.

Monitoring duties and construction related survey tasks consist of:

- Fish Salvage Plan
- Fish Salvage Report
- Seining and Electrofishing of dewatered area to remove stranded fish
- Monitoring for regulated species within the project area.
- Assure that construction activities do not result in take of regulated species.
- Assure that construction activities comply with PLACs.
- Notify client and Engineer of any take of regulated species.

Qualifications:

Our senior regulatory biologist Jody Gallaway will serve as Project Manager, and oversee the QA/QC's for the items included in this quotation of costs. Our senior ecologist and former Caltrans Associate Environmental Planner, Krishnan Nelson, meets the PLAC requirements. We have over 20 years of experience providing on-site environmental compliance monitoring throughout Northern California. For more information please contact us at (530) 332-9909 or visit: www.gallawayenterprises.com. The resumes of our monitoring staff are supplied at your request.

Cost estimate per day:

Item No.	Description	Quantity	Unit	Rate	Total
18	Bird Deterrent	daily	WD	\$650	\$650
46	Fish Salvage		LS		\$13,440

working day

Cost estimate for length of project:

Item No.	Description	Quantity	Unit	Rate	Total
18	Bird Deterrent		LS	*	\$20,800
46	Fish Salvage		LS		\$11,440
Total:					\$32,240

** based on monitoring twice a week for a projected 18 week schedule*

Galloway Enterprises will invoice monthly and according to prime contract documents. Payments shall be disbursed within 45 days net of billing. Galloway Enterprises, Inc. carries commercial auto, general liability, workers compensation, and professional liability and will provide a certificate upon request.

PLAC and Contract Certifications and Expiration Dates:

Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	7/24/2013	Galloway Enterprises, Jody Galloway
Women Business Enterprise (31237)	California Department of Transportation	8/1/2012	Galloway Enterprises, Jody Galloway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2014	Galloway Enterprises, Jody Galloway
Small Business (1732158)	California Department of General Services	1/31/2014	Galloway Enterprises, Jody Galloway
Federal Recovery Permit TE-049693	United States Fish and Wildlife Service	5/2016	Jody Galloway
Scientific Collecting Permit # 1963	California Department of Fish and Game	3/2016	Krishnan Nelson

Cost estimate per day:

Item No.	Description	Quantity	Unit	Rate	Total
18	Bird Deterrent	daily	WD	\$650	\$650
46	Fish Salvage		LS		\$13,440

working day

Cost estimate for length of project:

Item No.	Description	Quantity	Unit	Rate	Total
18	Bird Deterrent		LS	*	\$20,800
46	Fish Salvage		LS		\$11,440
Total:					\$32,240

** based on monitoring twice a week for a projected 18 week schedule*

Gallaway Enterprises will invoice monthly and according to prime contract documents. Payments shall be disbursed within 45 days net of billing. Gallaway Enterprises, Inc. carries commercial auto, general liability, workers compensation, and professional liability and will provide a certificate upon request.

PLAC and Contract Certifications and Expiration Dates:

License, Certification	Conferrer of Title or Issuing Agency	Expiration Date	Individual Holding Title
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	7/24/2013	Gallaway Enterprises, Jody Gallaway
Women Business Enterprise (31237)	California Department of Transportation	8/1/2012	Gallaway Enterprises, Jody Gallaway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2014	Gallaway Enterprises, Jody Gallaway
Small Business (1732158)	California Department of General Services	1/31/2014	Gallaway Enterprises, Jody Gallaway
Federal Recovery Permit TE-049693	United States Fish and Wildlife Service	5/2016	Jody Gallaway
Scientific Collecting Permit # 1963	California Department of Fish and Game	3/2016	Krishnan Nelson

gallaway

ENTERPRISES

117 MEYERS STREET SUITE 120
CHICO, CA 95928 530 332 9909

Quotation and Scope

February 12, 2013

Quote P13-014

Gallaway Enterprises is pleased to provide the following quote for Caltrans contract No. **02-2C2254**; CONSTRUCTION ON STATE HIGHWAY IN TEHAMA COUNTY ABOUT 8 MILES EAST OF MINERAL AT MILL CREEK BRIDGE.

If you have any questions, please do not hesitate to contact Krishnan Nelson, Senior Ecologist at (530) 332-9909 office, (530) 332-9905 fax, (530) 519-1796 cell, or krishnan@gallawayenterprises.com. Gallaway Enterprises, Inc is a DBE, WBE, UDBE (#31237), and small business (#1732158) certified firm. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

Scope of Work:

Gallaway Enterprises will provide a qualified Contractor Supplied Biologist(s) to perform Bird Deterrence.

Monitoring duties and construction related survey tasks consist of:

- Bird Deterrent Plan
- Implementation plan for protection measures, including monitoring schedule
- Use of both acoustical and visual deterrence methods.
- Monitoring duties
- Schedule for inspecting protection measures, including exclusion devices
- Schedule for maintaining protection measures
- Schedule for implementing bird exclusion

Gallaway Enterprises will provide an in-house qualified Fisheries Biologist(s) to perform Fish Salvage.

Monitoring duties and construction related survey tasks consist of:

- Fish Salvage Plan
- Fish Salvage Report
- Seining and Electrofishing of dewatered area to remove stranded fish
- Monitoring for regulated species within the project area.
- Assure that construction activities do not result in take of regulated species.
- Assure that construction activities comply with PLACs.
- Notify client and Engineer of any take of regulated species.

Qualifications:

Our senior regulatory biologist Jody Gallaway will serve as Project Manager, and oversee the QA/QC's for the items included in this quotation of costs. Our senior ecologist and former Caltrans Associate Environmental Planner, Krishnan Nelson, meets the PLAC requirements. We have over 20 years of experience providing on-site environmental compliance monitoring throughout Northern California. For more information please contact us at (530) 332-9909 or visit: www.gallawayenterprises.com. The resumes of our monitoring staff are supplied at your request.

FRANK MEDINA
 10096 AHART ROAD
 OROVILLE, CA. 95966
 530-743-0744 FAX 530-743-9352

State Lic # 644373 Class A C15 C31 roxanne.medina@att.net
~~Certified DBE: 87074747~~
 Certified SBE: 8270 PROPOSAL Laborers Local 185
 Certified ESBE: FRM5425230P Operators Local 3
 FAXED ON 02/13/13 Bid Date: 2/13/2013

Addendums: 1 Freight Included: Yes Sales Tax Included: Yes
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
 Traffic Control: 0 Back Charges: No Retention Withheld: No Bond Premium: 2%
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Emission Reduction: I am aware of the emissions reduction regulations being mandated by the California Air Resources Board. I will comply with such regulations before commencing the performance of the work and maintain compliance throughout the duration of this contract.

Stand By Time: 250.00 Hour Excluding Weekend or Holiday Hours

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments).

Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

Item No.	Item	Item Price	Unit	Qty	Total
16	TEMPORARY CONCRETE WASHOUT FOR OUR WORK ONLY		LS	LS	LS \$1,200.00
21	REMOVE METAL BEAM GRD RAILING	12.00		LF 250	\$3,000.00
38	OBJECT MARKER L-1	50.00		EA 2	\$100.00
39	METAL BEAM GUARD RAILING	42.00		LF 170	\$7,140.00
40	CONCRETE BARRIER TRAN ANC. BLK	135.00		LF 14	\$1,890.00
41	TRANSITION RAILING TYPE WB	3600.00		EA 4	\$14,400.00
42	ALTERNATIVE IN LINE TERM SYSTEM	3000.00		EA 1	\$3,000.00
43	ALTERNATIVE FLARED TERM SYSTEM	3000.00		EA 3	\$9,000.00
				TOTAL	\$39,730.00

Basilio Leal Trucking**PO Box 71017, Shasta Lake, CA 96079-1017****530 243-5382 Phone 530 243-0914 Fax**

February 11, 2013

Timberworks
530-926-4093
530-926-2118 ~ Fax


Attention: Estimator
Regarding: California Department of Transportation Contract No. 02-2C2254
Repair Bridge Scour and Polyester Concrete Overlay
Bid Date: 02/13/2013 @ 2:00 PM

Thank you for contacting Basilio Leal Trucking for a trucking quote on the referenced project. I have provided our current hourly rate schedule below for bidding purposes. Note the listed rates are for trucking only. Should a material source outside of our immediate area or onsite work be required, travel time 1½ ways from Redding will be charged per truck.

Basilio Leal Trucking Hourly Rate Schedule	
Type of Truck	Hourly Rate
Transfer, Semi End Dump	\$ 100.00
10 Wheel (Regular or Rock Box)	95.00
Terms:	Net 10 th . Past due accounts will be billed a service charge of 1½% per month which is an APR of 18%.

Remember Basilio Leal Trucking is certified State Minority Business Enterprise (SMBE), Disadvantaged Business Enterprise (DBE) and Small Business with the State of California. Should you require any additional information, please contact our office. Thank you for the opportunity to submit a quote for trucking on this project.

Sincerely,



Sylvia Hammer
Office Manager
Basilio Leal Trucking



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

This is a FAX Transmittal consisting 2 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 2/12/2013

TO: TIMBERWORKS

Attn: ESTIMATOR

FAX: 530-926-2118

Project Name: **02-2C2254 REPAIR BRIDGE SCOUR**
Owner: CALTRANS
Bid Date & Time: 2/13/13 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
21	Remove Metal Beam Guardrailling	250	LF	\$2.00	\$500.00
39	Metal Beam Guardrailling	170	LF	\$25.00	\$4,250.00
41	Transition Railing (Type WB)	4	EA	\$3,500.00	\$14,000.00
42	Alternative In Line Terminal System	1	EA	\$2,500.00	\$2,500.00
43	Alternative Flared Terminal System	3	EA	\$2,500.00	\$7,500.00
45	Mobilization	1	LS	\$4,000.00	\$4,000.00
				TOTAL:	\$32,750.00

- Stipulations:**
- Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
 - Excludes erosion control.
 - Price based on 1 mobilization.
 - Extra mobilization = \$4,000.00 per mobilization.
 - 7 Working days.
 - California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26699, WA CCB# DIRTAM192NP, WA DBE# D4 M0700 781
20906 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.B. SANDY BOULEVARD
FAIRVIEW, OR 97024 9772

Owner: HENRY PELFREY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code
* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS
C1901 ROADWAY EXCAVATION
C8330 METAL RAILING

C1601 CLEARING & GRUBBING
C1920 STRUCTURE EXCAVATION
C8394 METAL BEAM BARRIER

Licenses

A General Engineering Contractor

C132 Paving and Highway Improvement Contractor

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:


DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 20

James Salas
UCP OFFICER

April 29, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



License # 809660

Proposal

February 13, 2013

02-Teh-36-91.5, Contract Number 02-2C2254
Bidding on 2-13-13

<u>Item</u>	<u>Description</u>	<u>Unit</u>	<u>Quantity</u>	<u>Price</u>	<u>Amount</u>
26	Prepare Concrete Bridge Deck Surface	SQFT	2,240	2.00 \$	4,480.00
27	Furnish Polyester Concret Overlay	CF	168	102.00 \$	17,136.00
28 F	Place Polyester Concrete Overlay	SQFT	2,240	10.00 \$	22,400.00
45	Mobilization	LS	1	26,000.00 \$	26,000.00
Total Amount \$					70,016.00

Exclusions: Layout, traffic control, concrete washout, slurry disposal, grinding and demolition, storage area.

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certlfy with GSD # 22512

Thank you for the opportunity of considering our proposal, Bond Rate 1%

Atton: Estimating Department

Acceptance of Proposal

Date: _____

Signature _____

Subcontractors



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

February 7, 2013

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 02-Teh-36-91.5, Caltrans Contract No. 02-2C2254, Addendum No. 1 (02/01/13), Repair bridge scour and polyester concrete overlay in Tehama County about 8 miles east of Mineral at Mill Creek Bridge. Bid Date: February 13, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, as SBE (Micro) #0011303 (exp. 05/31/14), and as SBE (City of Sacramento Emerging Small Business Development Program) #19216 (exp. 06/17/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/13). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). **BID ITEMS MAY BE SEPARATED.**

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
17	Temporary Fence (Type ESA)	LF	1,100	\$ 6.10	\$ 6,710.00
31	Hydroseed	SQFT	72,700	\$ 0.14	\$ <u>10,178.00</u>
Totals					\$ <u>16,888.00</u>

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
 - 2) Total price excludes delivery of materials only in lieu of installation, wood posts, commercial quality nails or staples for Temporary Fence (Type ESA), backfilling of holes caused by the removal of Temporary Fence (Type ESA), maintenance (repair or replacement of damaged Temporary Fence (Type ESA)), re-installation of Temporary Fence (Type ESA), Fiber Rolls, Silt Fence, site preparation (trash, debris end weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, coloring agent (already included in the alternate fiber), reseeding, straw mulching, straw incorporation, rolled erosion control products (RECPs), Bonded Fiber Matrix (BFM), night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" – Pat. Pending), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

02-Teh-36-91.5, 02-2C2254, Addendum No. 1 (02/01/13), in Tehama County about 8 miles east of Mineral at Mill Creek Bridge.


Nitta Erosion Control Bid-Proposal dated February 7, 2013.

Page 2 of 2.

- 3) Three (3) move-ins is included in the total bid price (two each for Temporary Fence (Type ESA) and one for Hydroseed). Additional move-ins (if necessary) is at \$850.00 each for Temporary Fence (Type ESA) and at \$1,200.00 each for Hydroseed. Approximately (3.5) working days (weekends and holidays excluded) is required to complete an estimated 1,100 LF of Temporary Fence (Type ESA) – installation and removal. Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 72,700 SQFT of Hydroseed. Stand-by time will be billed at \$280.00 per hour for Temporary Fence (Type ESA) and at \$320.00 per hour for Hydroseed.
- 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute); Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 11,000 gallons of water for an estimated 72,700 SQFT of Hydroseed. If water isn't made available on jobsite, this bid-proposal is invalid.
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Fence (Type ESA) and with Hydroseed.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Fence (Type ESA) and of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certificate is valid for all State Contracts

This certificate acknowledges that said firm is approved by the Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 132 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services



* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217

Renewal Date : February 1, 2014

James Salas
James Salas, CERTIFYING AGENCY REPRESENTATIVE

January 6, 2012

02-11-13:09:44AM:NITTA EROSION CONTROL

916-652-9051

4 / 5

M&S Environmental Landscapes, Inc.

12192 Mac's Road
 Redding, CA 96003
 530-241-1418

Fax 241-0047
 CA Lic. 75193 [REDACTED] BE, and MBE Certified CT No. 030736

2/6/13

Bids 2/13/13

Bid For - Cal-trans Contract # 02-2C2254
 Route 36
 Tehama County East Of Mineral At Mill Creek Bridge

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
31	Hydro-seed	SQFT	72700	\$ 0.12	\$ 8,724.00

TOTAL \$ 8,724.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * One move-in is included in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of \$700.00 each.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional Insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 561730 Landscaping Services
- 238910 Site Preparation Contractors

Work Category Code(s)

- | | | | |
|-------|-----------------------|-------|-------------------|
| C0620 | LANDSCAPING & NURSERY | C2000 | HIGHWAY PLANTING |
| C2020 | SOIL AMENDMENTS | C2021 | HYDROSEEDING |
| C2030 | EROSION CONTROL | C2065 | IRRIGATION SYSTEM |

Licenses

- C27 Landscaping Contractor

CERTIFYING AGENCY:
 DEPARTMENT OF TRANSPORTATION
 1823 14TH STREET
 SACRAMENTO, CA 95811 0000
 (916) 324-1700

UCP Firm Number : 30736

James Salas

 UCP OFFICER

April 24, 2012



Civil Engineering and Stormwater Solutions

Feb. 12, 2013

~~RE: Proposal for SWPPP for Caltrans 02-2C2254, bids 2/13/13~~

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
 - II. Prepare Notice of Termination (NOT) at completion of project.
 - III. Submit SWPPP to State Water Board via SMART program.
 - IV. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
 - V. Prepare Water Pollution Control Drawings as part of SWPPP.
 - VI. Exclusions:
 - a. Role of Water Pollution Control Manager and required monitoring, NOI fees, BMP's, site inspection and testing will be the contractor's responsibility.
- B. Provide Stormwater Annual Report
 - I. Prepare Stormwater Annual Report in accordance with the SWRCB requirements.
 - II. Report will be prepared by a certified QSD.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- A. Prepare SWPPP (Bid Item 6) \$ 2,200
- B. Prepare Stormwater Annual Report \$500 EA (Bid Item 9) \$ 500

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The SWPPP will be provided within 3 weeks of authorization to proceed. The document will provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015 (Certified through Caltrans)
SBE (Micro) #60919, Exp. 1/31/2014, DUNS #832769918 Annual Revenue Under \$500K

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95820
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

UDBE Sub Bid Quote from:

Charlie's Custom Excavating, Inc.

CA. LIC # 892338

TRAFFIC CONTROL DIVISION

Ph: 530-221-3626

P.O. Box 1160

FAX: 530-221-7563

Palo Cedro, CA. 96073

CELL: 530-949-6852

UDBE Cert # 37820

SBE Cert # 1288320

Quote is for Cal Trans Contract # 02-2C2254

Bid Item#	DESCRIPTION	TOTAL
3	2 man flagging crew -8 hr shift(ref std plan T-13) includes all cones, and all advanced portable warning signs (up to two mile closure)	\$1225.00
	all overtime billed an additional	\$90.00 per man hr
	all night work billed an additional	\$3.50 per man hr
	Pilot car with Operator- 8 hr shift- no mileage charge	\$725.00
	overtime billed at \$110.00 per hour	
	light plant for night time closure	\$95.00 ea per shift
4	Portable Changeable Message Sign with CCEI traffic only	\$1100 ea per mo \$375.00 ea per wk
	Prices are good for 30 days from the date of this proposal, after that, prices are subject to adjustment due to changes in the economy that drive these prices up. Special Shifts and Subsistence areas will require changes to manpower rates. Traffic control bid based on a minimum of 5 consecutive days. 10 Days notice required prior to job start or major changes in operations. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. This bid in good faith however, all bid items are subject to staff and equipment availability at the time of project start date. We hold both a C-31 and A license UDBE and Small Business Certified with the State of California. Will sign Union Agreement if needed. Call Charlie Jurin 530-949-6852 or Jesse Toten 530-515-5502 with any questions.	

Fax Transmission

To: Timberworks

From: CCE/Jessee Toten

Fax: +1 (530) 9262118

Date: 2/13/2013 1:22:07 PM


RE: UDBE quote for 02-2C2254

Pages: 2

Comments:

ATTN: Estimating Department
please call with any questions or concerns
Thank You,
Jessee Toten
530-515-5502

--	--	--



Fax Transmission

To: Timberworks

From: Jessee Toten

Fax: +1 (530) 9262118

Date: 2/13/2013 2:37:03 PM

RE: UDBE CAS quote for 02-22254

Pages: 3

Comments:

ATTN: Estimating Department
please call with any questions or concerns
thank you,
Jessee Toten
530-515-5502

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL DRIVE, REDDING, CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 124734- [REDACTED] 37693, UNIONS-OPERATORS, LABORERS



PROPOSAL

To: **GENERAL CONTRACTORS**

Attn: **ESTIMATORS**

Project: **02-2C2254**

Bid date: **2/13/13**

Date: **2/12/13**

Item	Description	Quantity	UM	Unit Price	Amount
2	Construction area signs	1	ls	\$ 3,000.00	\$ 3,000.00
3	Traffic control system (see attached)	1	ls		\$ -
4	PCMS (see attached)	1	ls		\$ -
12	Temporary fiber roll	300	lf	\$ 6.00	\$ 1,800.00
13	Temporary silt fence	150	lf	\$ 5.25	\$ 787.50
16	Temporary concrete washout	1	ls	\$ 750.00	\$ 750.00
17	Temp fence ESA	1,100	lf	\$ 3.85	\$ 4,235.00
22	Remove asphalt concrete	2,240	sf	\$ 10.00	\$ 22,400.00
24	Cold plane asphalt concrete	760	sy	\$ 24.00	\$ 18,240.00
32	HMA type A	180	ton	\$ 211.00	\$ 37,980.00
33	Tack coat	0.3	ton	\$ 1,500.00	\$ 450.00
				Total:	\$ 89,842.50

Notes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- All monies and retentions to be released after acceptance by owner irregardless of contract clauses or project duration within 30 days of completed work.
- Items can be broken out call before bid

Includes:

- Price includes furnishing and installation unless otherwise noted.
- One mobilization additional mobilizations \$ 3,500 each.
- Traffic control our items only

Excludes

- Bonds
- Permits
- Fees
- Striping
- Staking
- Engineering
- Referencing
- Repair or replace asphalt damaged by others
- Permanent or temporary traffic control markers
- Temporary or permanent water pollution control
- Traffic control others items
- Costs associated with waivers of subrogation

Respectively Submitted,
Steve Rhoades
 President

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA, 96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 124734 SBE 87693, UNIONS-OPERATORS, LABORERS



TRAFFIC CONTROL PROPOSAL

To: GENERAL CONTRACTORS

Date: 2/12/13

Attn: ESTIMATORS

Project: 02-2C2254

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 895.00
B	Additional lane same direction	1	ea	\$ 135.00
C	Additional lane opposite direction	1	ea	\$ 175.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 575.00
I	Pilot car	1	shift	\$ 825.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,175.00
K	2 flaggers overtime rate	1	hr	\$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,425.00
M	2 flaggers overtime night/special shift	1	hr	\$ 180.00
N *	Attenuator truck	1	shift	\$ 350.00
	Attenuator truck	1	wk	\$ 1,000.00
	Attenuator truck	1	month	\$ 3,000.00
	optional driver	1	shift	\$ 525.00
O *	Portable changeable message sign	1	day	\$ 250.00
		1	week	\$ 550.00
		1	month	\$ 1,200.00
P *	Portable radar trailer	1	day	\$ 175.00
		1	week	\$ 375.00
		1	month	\$ 750.00
Q	Shoulder closure	1	shift	\$ 825.00
R *	High dump sweeper unoperated	1	day	\$ 400.00
*	High dump sweeper operated	1	hr	\$ 125.00
	Based on availability at time of project start			
S	Pilot car	1	hr	\$ 80.00
	Delivery not included, call for rates			

Notes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistence to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

Includes:

- Price includes furnishing and installation unless otherwise noted.

Excludes:

- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,
Steve Rhoades
 President

DBE

Date: 2/12/2013

Submitted To: Bidding Contractors Address: Anytown, CA Contact: Phone: _____ Fax: _____	Bid Title: CT 02-2C2254 Sub AC Bid Number: Project Location: Project City, State: Engineer/Architect:
---	--

Item No.	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
24	Cold Plane AC	760.00	SY	\$12.00	\$9,120.00
32	HM AC	180.00	TON	\$185.00	\$33,300.00
33	Tack Coat	0.30	TON	\$650.00	\$195.00
45	Mobilization(Vintage Only)	1.00	LS	\$18,000.00	\$18,000.00
				Total Bid Price:	\$60,615.00

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. Buyer _____ Signature _____ Date of Acceptance _____	CONFIRMED: Vintage Paving Company Authorized Signature: _____ Estimator: _____
---	---



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

PROPOSAL

3 PGS

2/13/13

PROJECT: 02-2c2254

TO: Bidding Contractors

This Proposal is Limited to the Following Items of Work:
See attached.

ITEMS NOT SPECIFICALLY INCLUDED ARE CONSIDERED TO BE EXCLUDED.

Special Conditions:

1. Final Invoicing and payment shall be based on field measurement of AC placed.
2. All work included in this proposal is to be performed with conventional paving and hauling equipment. There is no allowance for specialized work or phasing required to prosecute the work when abnormal site conditions, weather, or other unknown conditions might exist.
3. All labor and equipment cost resulting from plan errors, revisions or staking errors which cause the job to be shut down will be paid on a time and materials basis.
4. General Contractor to supply onsite water source for VPC at no charge.
5. Three week notice required prior to mobilization for AC paving.
6. Price good through 12/31/13. Add \$ 1.00/ton after 12/31/13
7. AC profile grinding adjacent to bridge deck to be performed by general contractor if required.

The Following Items Are Excluded:

1. Testing, permits, fees, and bonds. Ad-Bond @ 1.0%
2. Weedkillers, fog seal coat, striping, tack between lifts and curbs and headers.
3. Line cutting and adjusting utilities (to be left below grade and adjusted by others after paving is completed).
4. Temporary striping or delineation.
5. Waiver of Subrogation.
6. PCMS, lights for night work.
7. Sawcutting.
8. Traffic Control. 2 Shifts required.
9. WPC, SWPPP

PROJECT:

Terms:

Per General Contract

Temperature Clause:

This price is based on placing the asphalt concrete during normal working shift hours and with continuous operation. Should the inspecting agency cause delays because of insufficient ground temperatures or atmospheric conditions, the owner or contractor will be responsible for all labor and equipment stand-by charges.

Oil Escalation Clause:

Per general contract. Do not opt-out.

Move-In Clause:

This price is based on one move-in. Additional move-ins will be \$ 5,000.00 each.

This is a proposal only for the purpose of establishing a price for the work as outlined. In the event we are low bidders, formal contract suitable to both parties shall be prepared and fully executed, and neither party shall be bound until the contract is executed. The terms and conditions of this proposal shall be incorporated into any contract or subcontract resulting therefrom and shall govern over any conflicting provisions in the contract or subcontract. This proposal is good for thirty (30) days from the date hereon, after which time Vintage Paving Company, INC., reserves the right to review the proposal for any changes in prices.

Please feel free to call me at (530) 795-0132 if you need any further information.

Sincerely,
VINTAGE PAVING COMPANY, INC.



Robert Nickelson, Vice President



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

PROPOSAL

3 PGS

2/13/13

PROJECT: 02-2c2254

TO: Bidding Contractors

This Proposal is Limited to the Following Items of Work:
See attached.

ITEMS NOT SPECIFICALLY INCLUDED ARE CONSIDERED TO BE EXCLUDED.

Special Conditions:

1. Final invoicing and payment shall be based on field measurement of AC placed.
2. All work included in this proposal is to be performed with conventional paving and hauling equipment. There is no allowance for specialized work or phasing required to prosecute the work when abnormal site conditions, weather, or other unknown conditions might exist.
3. All labor and equipment cost resulting from plan errors, revisions or staking errors which cause the job to be shut down will be paid on a time and materials basis.
4. General Contractor to supply onsite water source for VPC at no charge.
5. Three week notice required prior to mobilization for AC paving.
6. Price good through 12/31/13. Add \$ 1.00/ton after 12/31/13.
7. AC profile grinding adjacent to bridge deck to be performed by general contractor if required.
8. **DBE #27011**

The Following Items Are Excluded:

1. Testing, permits, fees, and bonds. Ad Bond @ 1.0%
2. Weedkillers, fog seal coat, striping, tack between lifts and curbs and headers.
3. Line cutting and adjusting utilities (to be left below grade and adjusted by others after paving is completed).
4. Temporary striping or delineation.
5. Waiver of Subrogation.
6. PCMS, lights for night work.
7. Sawcutting.
8. Traffic Control. 2 Shifts required.
9. WPC, SWPPP

PROJECT:

Terms:

Per General Contract

Temperature Clause:

This price is based on placing the asphalt concrete during normal working shift hours and with continuous operation. Should the inspecting agency cause delays because of insufficient ground temperatures or atmospheric conditions, the owner or contractor will be responsible for all labor and equipment stand-by charges.

Oil Escalation Clause:

Per general contract. Do not opt-out.


Move-In Clause:

This price is based on one move-in. Additional move-ins will be \$ 5,000.00 each.

This is a proposal only for the purpose of establishing a price for the work as outlined. In the event we are low bidders, formal contract suitable to both parties shall be prepared and fully executed, and neither party shall be bound until the contract is executed. The terms and conditions of this proposal shall be incorporated into any contract or subcontract resulting therefrom and shall govern over any conflicting provisions in the contract or subcontract. This proposal is good for thirty (30) days from the date hereon, after which time Vintage Paving Company, INC., reserves the right to review the proposal for any changes in prices.

Please feel free to call me at (530) 795-0132 if you need any further information.

Sincerely,
VINTAGE PAVING COMPANY, INC.



Robert Nickelson, Vice President

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



June 29, 2010

~~Ms. Nancy Espie-Underwood~~
UGE & ECS, Inc
550 N. Figueroa St. Unit 6036
Los Angeles, CA 90012

**RE: DISADVANTAGED/MINORITY/WOMEN BUSINESS ENTERPRISE
DBE/WBE RECERTIFICATION APPROVAL File No. - 163**

Dear Ms. Espie-Underwood:

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Los Angeles has determined that your firm meets the eligibility standards to be recertified as a Disadvantaged/Minority/Women Business Enterprise (DBE/MBE/WBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs and the City of Los Angeles DBE/MBE/WBE directory under the following specific area(s) of expertise that you have identified on the business service form for contracting opportunities:

<u>NAICS Code</u>	<u>Description</u>
541330	Engineering Services
541620	Environmental Consulting Services
541690	Other Scientific and Technical Consulting Services
562910	Remediation Services

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE database, which can be accessed at the California Department of Transportation's website at www.dot.ca.gov/hq/bep/ and the City of Los Angeles DBE/MBE/WBE database at <http://bca.lacity.org>. Any additions and revisions must be submitted to the City of Los Angeles for review and approval.

After the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation update necessary prior to the expiration date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a DBE Declaration with supporting documentation, in the format, which will be sent to you. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until the five-year certification has expired.

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

UGE & ECS, INC.

550 N. FIGUEROA ST., UNIT 6036
LOS ANGELES, CA 90012

Owner: NANCY ESPIE-UNDERWOOD
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541330 Engineering Services

541690 Other Scientific and Technical Consulting Services

562910 Remediation Services

541520 Environmental Consulting Services

Work Category Code(s)

C8700 CONSULTANT

C9903 CONSTRUCTION CLEAN UP

C9801 BUILDING CONSTRUCTION

Licenses

A General Engineering Contractor

ASB Asbestos

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000

(213) 847-1922

UCP Firm Number: 32609

Jim [Signature]
CUCP OFFICER

June 29, 2010



General Building & Engineering Contractors
 Post Office Box 1240, Mt. Shasta, CA 96067
 (530) 926-4093 • Fax (530) 926-2118
 CA Lic. #449510 A & B
 www.shastaservices.com

TIMBERWORKS

TRANSMITTAL

DATE: 02/15/13

TO: MSC 43
 Office Engineer
 Department of Transportation
 1727 30th St.
 Sacramento, CA 95816-7005

JOB: 02-2C2254

FROM: Michael Williams

TRANSMITTED VIA USPS (Express Mail)

ENCLOSED:	
Quantity	Description
1 copy	Caltrans bidder - DBE - Commitment
1 copy	Good Faith Efforts Documentation - DBE

COMMENTS:

WE ARE SENDING:

- Certified Payroll
- Change Order
- Contract Document
- Copy of Letter
- Plans
- Prints
- Samples
- Shop Drawings
- Specifications
- Submittals
- Other

TRANSMITTED:

- Approved as Noted
- As requested
- For Approval
- For Your Use
- Other
- Returned for Corrections
- Review and Comment

Copy to: **file**