

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

February 27, 2013

Facsimile: (925) 416-7746

Glenn Bugler, President
Bugler Construction
4847 Hopyard Road, Suite 4, #395
Pleasanton, CA 94588

02-2C2254
02-Teh-36-91.5
B.O. 02/13/2013

Dear Mr. Bugler:

The Department of Transportation (Caltrans) received a bid submitted by Bugler Construction (Bugler) for Contract No. 02-2C2254 on February 13, 2013. By this letter, Caltrans notifies Bugler that its bid is nonresponsive because Bugler failed to adhere to the revisions of the Bid book identified in Addendum No. 1.

The Addendum No. 1 form states in part, "...In the Bid book, in the "Bid Item List," Items 7 and 9 are revised, Items 46 and 47 are added and Item 45 is deleted. Replace pages 3 and 5 of the "Bid Item List" in the Bid book with the attached revised pages 3 and 5 of the Bid Item List. The revised Bid Item List is to be used in the bid."

Although Bugler acknowledged Addendum No. 1, Bugler failed to replace pages 3 and 5 of the Bid Item List in the Bid book causing an irregular bid.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsive bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN", written over a large, stylized "X" mark.

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachments

2.6. For a lump sum based bid, the item total is the bid amount the Department uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Department uses for bid comparison.

For a cost plus time based bid, the sum of the item totals and the total bid for time is the bid amount the Department uses for bid comparison.

2.7. The Department's decision on the bid amount is final.

3. Bidder has and acknowledges the following addenda:

ONE

4. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid:

Cash \$ _____, Cashiers Check, Certified Check, Bidder's Bond

5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:

- 5.1. Criminal prosecution
- 5.2. Rejection of the bid
- 5.3. Rescission of the award
- 5.4. Termination of the Contract

BY (Authorized Signature)



DATE SIGNED (Do not type)

2-13-13

PRINTED NAME AND TITLE OF PERSON SIGNING

GLENN BUBLER, PRESIDENT

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	1,500
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	2,000
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	25,000
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	6,000
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	2,000
6	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	2,000
7	130310	RAIN EVENT ACTION PLAN	EA	5	400	2,000
8	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	3	700	2,100
9	130330	STORM WATER ANNUAL REPORT	EA	1	1,000	1,000
10	025182	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	4	1,100	4,400
11	025183	WATER QUALITY MONITORING REPORT	EA	2	2,000	2,000
12	130640	TEMPORARY FIBER ROLL	LF	300	8-	2,400
13	130680	TEMPORARY SILT FENCE	LF	150	10	1,500
14	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	3,000	6,000
15	025184	TEMPORARY CLEAR WATER DIVERSION	LS	LUMP SUM	LUMP SUM	25,000
16	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	2,000
17	141000	TEMPORARY FENCE (TYPE ESA)	LF	1,100	3-	3,300
18	025185	BIRD DETERRENT	LS	LUMP SUM	LUMP SUM	5,000
19	025186	IN-STREAM HABITAT ENHANCEMENT STRUCTURE	LS	LUMP SUM	LUMP SUM	6,700
20	150310	RAPID SETTING CONCRETE (PATCH)	CF	11	250	2,750

21	150662	REMOVE METAL-BEAM-GUARD-RAILING	LF	250		10-	2,500
22	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	2,240		13-	29,120
23	151531	RECONSTRUCT FENCE	LF	100		20-	2,000
24	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	760		25-	19,000
25	153223	REMOVE UNSOUND CONCRETE	CF	11		370	4,070
26	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	2,240		2-	4,480
27	153227	FURNISH POLYESTER CONCRETE OVERLAY	CF	168		90-	15,120
28 (F)	153228	PLACE POLYESTER CONCRETE OVERLAY	SQFT	2,240		9-	20,160
29	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM		10,000
30	190101	ROADWAY EXCAVATION	CY	5		600	3,000
31	210430	HYDROSEED	SQFT	72,700		025	18,175
32	390132	HOT MIX ASPHALT (TYPE A)	TON	180		240-	43,200
33	397005	TACK COAT	TON	0.3		2,000	600-
34	623001	12" TEMPORARY CULVERT	LF	40		20-	800-
35 (F)	720118	ROCK SLOPE PROTECTION (2T, METHOD A)	CY	650		275	178,750
36 (F)	721019	ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY)	CY	115		225-	25,875
37 (F)	721026	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)	CY	115		225-	25,875
38	820151	OBJECT MARKER (TYPE L-1)	EA	2		75-	150-
39	832001	METAL BEAM GUARD RAILING	LF	170		35-	5,950
40 (F)	025187	CONCRETE BARRIER (TRANSITION ANCHOR BLOCK)	LF	14		1500-	21,000

D5

41	839541	TRANSITION RAILING (TYPE WB)	EA	4	3,500	14,000
42	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	3,500	3,500
43	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3	2,500	7,500
44	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	960	3-	2,880
45	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	60,000

TOTAL BID:

\$ 624,355

Bidder is irregular
(non responsive)

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711



*Flex your power!
Be energy efficient!*

February 1, 2013

02-Teh-36-91.5
02-2C2254
Project ID 0200020139
ACBHSTP-P036(095)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN TEHAMA COUNTY ABOUT 8 MILES EAST OF MINERAL AT MILL CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, February 13, 2013.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheet 1 is revised. A copy of the revised sheet is attached for substitution for the like-numbered sheet.

Project Plan Sheet 11a is added. A copy of the added sheet is attached for addition to the project plans.

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is deleted:

"T13"

In the Special Provisions, Section 1-1.01, "GENERAL," the following row is added to the table:

025262	FISH SALVAGE	14
--------	--------------	----

In the Special Provisions, Section 13-12.01B, "Submittals," item 6.4 of the 4th paragraph is revised as follows:

"6.4. Location and construction details of the temporary stream crossings and temporary construction roadway"

Addendum No. 1
Page 2
February 1, 2013

02-Teh-36-91.5
02-2C2254
Project ID 0200020139
ACBHSTP-P036(095)E

In the Bid book, in the "Bid Item List," Items 7 and 9 are revised, Items 46 and 47 are added and Item 45 is deleted as attached.

To Bid book holders:

Replace pages 3 and 5 of the "Bid Item List" in the Bid book with the attached revised pages 3 and 5 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/02/02-2C2254

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



JOHN BULINSKI
District Director

Attachments

BID ITEM LIST
02-2C2254

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
6	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
7	130310	RAIN EVENT ACTION PLAN	EA	5	500.00	2,500.00
8	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	3		
9	130330	STORM WATER ANNUAL REPORT	EA	1	2,000.00	2,000.00
10	025182	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	4		
11	025183	WATER QUALITY MONITORING REPORT	EA	2		
12	130640	TEMPORARY FIBER ROLL	LF	300		
13	130680	TEMPORARY SILT FENCE	LF	150		
14	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2		
15	025184	TEMPORARY CLEAR WATER DIVERSION	LS	LUMP SUM	LUMP SUM	
16	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
17	141000	TEMPORARY FENCE (TYPE ESA)	LF	1,100		
18	025185	BIRD DETERRENT	LS	LUMP SUM	LUMP SUM	
19	025186	IN-STREAM HABITAT ENHANCEMENT STRUCTURE	LS	LUMP SUM	LUMP SUM	
20	150310	RAPID SETTING CONCRETE (PATCH)	CF	11		

BID ITEM LIST
02-2C2254

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	839541	TRANSITION RAILING (TYPE WB)	EA	4		
42	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1		
43	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3		
44	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	960		
45	BLANK					
46	025262	FISH SALVAGE	LS	LUMP SUM	LUMP SUM	
47	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID:

\$

**** Transmit Conf. Report ****

P. 1
CALTRANS CONTR AWARDS Fax 916-227-6282

Feb 28 2013 09:25am

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919254167746	Normal	28:09:24am	1'13"	9	# 0 K	

STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

February 27, 2013

Facsimile: (925) 416-7746

Glenn Bugler, President
Bugler Construction
4847 Hopyard Road, Suite 4, #395
Pleasanton, CA 94588

02-2C2254
02-Teh-36-91.5
B.O. 02/13/2013

Dear Mr. Bugler:

The Department of Transportation (Caltrans) received a bid submitted by Bugler Construction (Bugler) for Contract No. 02-2C2254 on February 13, 2013. By this letter, Caltrans notifies Bugler that its bid is nonresponsive because Bugler failed to adhere to the revisions of the Bid book identified in Addendum No. 1.

The Addendum No. 1 form states in part, "...In the Bid book, in the "Bid Item List," Items 7 and 9 are revised, Items 46 and 47 are added and Item 45 is deleted. Replace pages 3 and 5 of the "Bid Item List" in the Bid book with the attached revised pages 3 and 5 of the Bid Item List. The revised Bid Item List is to be used in the bid."


Although Bugler acknowledged Addendum No. 1, Bugler failed to replace pages 3 and 5 of the Bid Item List in the Bid book causing an irregular bid.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsive bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachments