STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN Jr.. Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER, MS 43

1727 30® STREET

P. 0. BOX 168041

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6280

FAX (916)227-6282

TTY 711

February 27, 2013

Lance Semenko, Senior Vice President
Q & D Construction, Inc.

P.O. Box 10865

Reno, NV 89510

Dear Mr. Semenko:

Flex your power!
Be energy efficient!

Facsimile: (775) 786-5136

02-2C2254
02-Teh-36-91.5
B.0O. 02/13/2013

The Department of Transportation (Caltrans) received a bid submitted by Q & D Construction, Inc. (Q
& D) for Contract No. 02-2C2254 on February 13, 2013. By this letter, Caltrans notifies Q & D that its
bid is nonresponsive because Q & D failed to adhere to the revisions to the Bid book identified in

Addendum No. 1.

The Addendum No. 1 form states in part, "...In the Bid book, in the "Bid Item List," Items 7 and 9 are
revised, Items 46 and 47 are added and Item 45 is deleted. Replace pages 3 and 5 of the "Bid Item List"
in the Bid book with the attached revised pages 3 and 5 of the Bid Item List. The revised Bid Item List

is to be used in the bid."

Although Q & D acknowledged Addendum No. 1, Q & D failed to replace page 5 of the Bid Item List

in the Bid book causing an irregular bid.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsive bidder,

provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications.
Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you
wish to extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916)
227-6228.

@ C. McMILLAN
Deputy Division Chief

Office Engineer
Division of Engineering Services

Attachments

“Caltrans improves mobility across California”
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
BID. TO THE DEPARTMENT OF TRANSPORTATION
DES-OE-0102.1 (REV. 3/2011)

2.6. Foralump sum based bid, the item total is the bid amount the Department uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Department uses for bid
comparison. :

For a cost plus time based bid, the sum of the item totals and the total bid for time is the bid amount the
Department uses for bid comparison.

2.7. The Department's decision on the bid amount is final.

3. -Bidder has and acknowledges the following addenda:

/

4. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid:

Cash $ : . Cashiers Check,  Certified Check,

5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a faise
certification may result in one or more of the following: .

5.1. Criminal prosecution

5.2. Rejection of the bid

5.3. Rescission of the award
5.4. Termination of the ract

BY (Authorizad Signalure) / DATE,SIGNED (Dg riol type)
4 I713/13

PRINTED NAME AND TITLE OF PERSON SIGNING

Lance Sepurio , SE. Viee ﬂz& dent

ADA Nofi For individuals with sensory disabllifies, this document Is available in altemate formats. Far information call (918) 854-8410 or TDD (91 6) 854-3880 or
1C® \uite Records and Forms Management, 1120 N Street, MS-89, Sacramenio, CA 95814,

Contract No. 02-2C2254
2



BID ITEM LIST

ltem | ltem ltem Description Unit of Estimated Unit Price ltemn Total
No. |Code Measure | Quantity
5]
1 |070030 |LEAD COMPLIANCE PLAN s Y =
LUMP SUM | LUMP SUM 3‘1.000
2 |120090 | CONSTRUCTION AREA SIGNS LS 3 =
LUMP SUM | LUMP SUM T3 €90
3 |120100 | TRAFFIC CONTROL SYSTEM LS X o
LUMP SUM | LUMP SUM 1§, 00
4 | 128652 | PORTABLE CHANGEABLE MESSAGE LS e
SIGN (LS) LUMP SUM | LUMP SUM ?’4 000
5 |130100 |JOB SITE MANAGEMENT LS oy, 60
; LUMP SUM | LuMP suM [ \C\:&'@'
& | 130300 | PREPARE STORM WATER POLLUTION | LS : ) 22
PREVENTIONPLAN LUMP SUM | LUMP SUM™| ) ,SOO
7 | 130310 |RAIN EVENT ACTION PLAN EA 5 8- o2 & o7
| - Soo” [Q5w
I/
8 |130320 iﬁ?\m‘.’é’gﬁ? SAMPLING AND EA 3 3\; gz w2
V) oo
9 |130330 | STORM WATER ANNUAL REPORT EA 1 T I &
oo | pao
10 |025182 |WATER QUALITY SAMPLING AND EA ] Al
ANALYSIS DAY ino o TH Qoo
11 |025183 |WATER QUALITY MONITORING REPORT | EA 2 i} »
| | ' \Jeo " DUee
72 [130640 | TEMPORARY FIBER ROLL LF 300 k@ ™ )
‘ _ ] ,\00
13 |130680 | TEMPORARY SILT FENCE F 150 g \o% Y q CJOW
14 (730710 |TEMPORARY CONSTRUCTION EA 2 &\U ™ @
ENTRANCE 000 lo 000
15 |025184 |TEMPORARY CLEAR WATER DIVERSION |LS i
LUMP SUM | LUMP SUM \\
| . O00
16 | 130900 | TEMPORARY CONCRETE WASHOUT LS . gy - @
| LUMP SUM | LUMP SUM [¥\ OR®
]
77 141000 | TEMPORARY FENCE (TYPE ESA) F 1,100 TR " )
- , 4 "W 90
18 025185 |BIRD DETERRENT S 5 .
LUMP SUM | LUMP SUM '] 000
’ ]
19 |025186 |IN-STREAM HABITAT ENHANCEMENT  |LS - o
STRUCTURE LUMP SUM | LUMP SUM \‘; 000
. ()
20 [ 150310 | RAPID SETTING CONCRETE (PATCH) CF 11 i ® g, __ o
Lo ~ |7 3450

Contract No. 02-2C2254

3



(F)

ANCHOR BLOCK)

57 150662 | REMOVE METAL BEAM GUARD RAILING |LF 250 [ R =
3 5o
55 | 150857 | REMOVE ASPHALT CONCRETE SQFT  [2,240 -
SURFACING ¥ o oo™
L
73 | 151531 |RECONSTRUCT FENCE i3 100 R L Dosg 5 L, qug
1
54 153108 | COLD PLANE ASPHALT CONCRETE SQYD  [760 > e
PAVEMENT 3 \g“’-— & \ Wpd
| ]
55 153223 | REMOVE UNSOUND CONCRETE CF 11 5 % = P 3 8‘;0@’
26 | 153225 |PREPARE CONCRETE BRIDGE DECK | SQFT | 2,240 3 .
s O Oz
SURFAGE L\g b'\o )
143 ]
57 [1563227 |FURNISH POLYESTER CONCRETE CF 768 m % |8ty 10
OVERLAY \\O \@, 4o
56 | 153228 | PLACE POLYESTER CONCRETE SQFT | 2,240 K. b =
) OVERLAY ¢ DCCD*O
29 | 160102 | CLEARING AND GRUBBING (LS) s 9 poy
LUMP SUM | LUMP SUM | 7 000
30 [190101 | ROADWAY EXCAVATION oY 5 . P
Mo® &\?' £00*
37 210430 |HYDROSEED SaFT |72700 K ) '
| | NS 10 ags]
32 |380132 |HOT MiX ASPHALT (TYPE A) TON | 180 2 [0 o
~ RS I
33 397005 | TACK COAT TON |03 P | W
Loo \Qo
3% [623001 |2 TEPORARY GULVERT F | 20 & g)cgg G l. 0%
3 720118 | ROCK SLOPE PROTECTION (2T, METHOD | CY 850 R o
") A D0 N\ 00
36 |721019 | ROCK SLOPE PROTEGTION (NO. 3, oY 115 7
(F) METHOD B) (CY) I_’é 20 "ﬂ S|
37 |721026 | ROCK SLOPE PROTECTION (NO. 1, oY 115 TR\ ”
®) METHOD B) (CY) 40 39 (w
38 |820151 |OBJECT MARKER (TYPE L-1) EA 3 g \(DO@ 5 1(9053/
30 | 832001 |METAL BEAM GUARD RAILING IF 170 B~ 2 EL\ "
g . O
3 [
40 |025187 | CONCRETE BARRIER (TRANSITION IF 4

“ga)tﬂ &'7 apﬂ

Contract No. 02-2C2254

4



41 839541 | TRANSITION RAILING (TYPE WB) EA. |4 an A =
oo | *\L, peo
47 839584 | ALTERNATIVE IN-LINE TERMINAL EA 7 ¥ 7 gy &
SYSTEM ' g,OOO 2{ o0
43 839565 |ALTERNATIVE FLARED TERMINAL EA 3 x :
SYSTEM 5‘31030 ‘ 84 poO
44 840560 | THERMOPLASTIC TRAFFIC STRIPE IF 960 5
(SPRAYABLE) s;)_go 1 ’L{po
45 |999990 | MOBILIZATION s
LUMP SUM | LUMP SUM ”)}}\‘?5
'TOTAL BID: $ LLS poo
{

Contract No. 02-2C2254
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STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER

1727 30" Street MS-43

P.0. BOX 168041

SACRAMENTO, CA 95816-8041 Flex your power!
FAX (916) 227-6214 Be enargy efficient!
TTY 714 -

February 1, 2013

02-Teh-36-91.5
02-2C2254

Project ID 0200020139
ACBHSTP-P036(095)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN TEHAMA
COUNTY ABOUT 8 MILES EAST OF MINERAL AT MILL CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, February 13, 2013.

This addendum is being issued to revise the Project Plans, the Notice 1o Bidders and Special Provisions, and the
Bid book.

Project Plan Sheet 1 is revised. A copy of the revised sheet is atlached for substitution for the like-numbered
sheet.

Project Plan Sheet 11ais added. A copy of the added sheet is attached for addition to the project plans.

in the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is
deleted:

"T13"
in the Special Provisions, Section 1-1.01, "GENERAL," the following row is added to the table:

[ 025262 | FISH SALVAGE [ 14 |

In the Special Provisions, Section 13-12.01B, "Submittals,” item 6.4 of the 4th paragraph is revised as follows:

"6.4. Location and construction details of the temporary stream crossings and temporary construction
roadway”



Addendum No. 1
Page 2
February 1, 2013

02-Teh-36-91.5
02-2C2254

Project 1D 0200020139
ACBHSTP-P036(095)E

In the Bid book, in the "Bid item List," ltems 7 and 9 are revised, ltems 46 and 47 are added and tem 45is
deleted as attached. :

To Bid book holders:

Replace pages 3 and 5 of the "Bid ltem List" in the Bid book with the attached revised pages 3 and 5 of the Bid
Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders secﬁon of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature
page of the Bid book. :

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to
arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
This addendum and attachments are available for the Contractors' download on the Web site:
http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/02/02-2C2254

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid. v

Sincerely,

Il
X

JOHN BULINSKI
District Director

Attachments



BID ITEM LIST

02-2C2254
item |ltem ltem Description Unit of Estimated Unit Price item Total
No. |Code Measure | Quantity
1 070030 |LEAD COMPLIANCE PLAN Ls
LUMP SUM | LUMP SUM
2 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM | LUMP SUM
3 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM ] LUMP SUM
4 128652 | PORTABLE CHANGEABLE MESSAGE SIGN LS
LS) LUMP SUM | LUMP SUM
5 130100 |JOB SITE MANAGEMENT LS
LUMP SUM | LUMP SUM
6 130300 | PREPARE STORM WATER POLLUTION LS
PREVENTIONPLAN LUMP SUM | LUMP SUM
7 130310 | RAIN EVENT ACTION PLAN EA 5 500.00 2,500.00
8 130320 | STORM WATER SAMPLING AND ANALYSIS | EA 3
DAY
9 130330 | STORM WATER ANNUAL REPORT EA 1 2,000.00 2,000.00
10 025182 | WATER QUALITY SAMPLING AND EA 4
ANALYSIS DAY
11 025183 | WATER QUALITY MONITORING REPORT | EA 2
12 130640 |TEMPORARY FIBER ROLL LF 300
13 130680 | TEMPORARY SILT FENCE LF 150
14 130710 | TEMPORARY CONSTRUCTION ENTRANCE | EA 2
15 025184 | TEMPORARY CLEAR WATER DIVERSION LS
' LUMP SUM | LUMP SUM
16 130900 | TEMPORARY CONCRETE WASHOUT LS ‘
LUMP SUM | LUMP SUM
17 141000 | TEMPORARY FENCE (TYPE ESA) LF 1,100
18 025185 | BIRD DETERRENT LS
) LUMP SUM | LUMP SUM
19 1025186 [IN-STREAM HABITAT ENHANCEMENT LS
STRUCTURE LUMP SUM | LUMP SUM
20 150310 | RAPID SETTING CONCRETE (PATCH) CF 11

3

REVISED PER ADDENDUM NO. 1 DATED FEBRUARY 1, 2013




BID ITEM LIST

02-2C2254
ltem |lem item Description Unit of Estimated Unit Price ltem Total
No. |Code Measure | Quantity
4 839541 | TRANSITION RAILING (TYPE WB) 1EA 4
42 1839584 |ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA 1
43 839585 | ALTERNATIVE FLARED TERMINAL EA 3
SYSTEM
44 840560 | THERMOPLASTIC TRAFFIC STRIPE LF 960
(SPRAYABLE)
45 BLANK
46 025262 | FISH SALVAGE LS
LUMP SUM | LUMP SUM
47 |999990 | MOBILIZATION LS
LUMP SUM | LUMP SUM
TOTAL BID: $

5
REVISED PER ADDENDUM NO. 1 DATED FEBRUARY 1, 2013
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STATE OF CALIFORNIA-—BUSTNFSS. TRANSPORTATION AND HOUSING AGENCY EDMUND €. BROWN ¥r.. Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER, MS 43

1727 30* STREET

P.0.BOX 163041 Flex your power!
SACRAMENTOQ, CA 95816-8041 Be energy efficient!

PHONE (316) 227-6280
FAX (916)227-6282

TTY 711

February 27, 2013 ' Facsimile: (775) 786-5136
Lance Semenko, Senior Vice President 02-2C2254

Q & D Constraction, Inc. 02-Teh-36-91.5

P.O. Box 10865 B.0O. 02/13/2013

Reno, NV 89510
Dear Ms. Semenko:

The Department of Transportation (Caltrans) received a bid submirtted by Q & D Construction, Inc. (Q
& D) for Contract No. 02-2C2254 on February 13, 2013. By this letter, Caltrans notifies Q & D that its
bid is nonresponsive because Q & D failed to adhere tor the revisions to the Bid book identified in
Addendum No. 1.

The Addendum No. 1 form states in part, *...In the Bid book, in the "Bid Iters List,” Items 7 aod 9 are
revised, Items 46 and 47 are added and Item 45 is deleted. Replace pages 3 and 5 of the "Bid Ttem List”
in the Bid book with the attached revised pages 3 and 5 of the Bid liem List. The revised Bid Item List
is 10 be used in the bid.”

Although Q & D acknowledged Addendum No. 1, Q & D failed to replace page 5 of the Bid Item List
in the Bid book causing an irregular bid.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsive bidder,
provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications.
Caltrags is not obligated 1o offer an extension of the award period for a nonresponsive bid. Should you
wish 10 extend your bid while resolving a nonresponsive finding, you must send your request 1o the
Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916)
227-6228. -

Sincerely,

me

Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachments

“Caltrans improves mobility across California”
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