STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0107.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
02-360704

BID AMOUNT
$ 21,694,433.00

BID OPENING DATE
10/9/2013

BIDDER'S NAME
J.F. Shea Construction, Inc.

DBE GOAL FROM CONTRACT, %:
7%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
9	Portable Changeable Message Sign		S.T. Rhoades Const. Inc. #37693 8585 Commercial Way, Redding Ca 530-223-9322	(100%) $ 72,000.00
67 & 68	Hydroseed, Compost		M&S Environmental Landscapes 12192 Mac's Rd.Redding Ca 96003 530-241-1418 #303736	(100%) $ 730,800.00
58	Clearing & Grubbing		Tyrrell Resources, Inc. P.O. Box 493460 redding Ca. 96049 530-249-3800 #38525	(100%) $ 189,262.00
158,159,160	Flashing Beacon System Traffic Count Station Modify Signal & Lighting		Northern Industrial Electric 2435 Radio Ln. Redding Ca. 96001 530-246-2366 #34396	(100%) $ 88,410.00
72	Supply and Haul Asphalt Oil		Dragon Material Transport, Inc. 4543 N. Hayes Ave Fresno Ca. 93723 559-351-8822 #37444	(60%) $ 1,050,672.00
74,75,76	Place Hot Mix Asphalt Dike		A.C. Dike Co. 2788 Venture Dr. Lincoln Ca 95648 916-652-0159 #000219	(100%) $ 3,642.00
			Total Claimed Participation	$ 2,134,786.00
				9.84 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms

Signature of Bidder

10/10/2013
Date

530-246-4292
(Area Code) Tel. No.

Kirk Johnson
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7006

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,**U/DBE**-37693, UNIONS-OPERATORS, LABORERS

TRAFFIC CONTROL PROPOSAL

DBE

To: GENERAL CONTRACTORS
Attn: ESTIMATORS
Project: 02-360704

10/8/13

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	$ 895.00
B	Additional lane same direction	1	ea	$ 135.00
C	Additional lane opposite direction	1	ea	$ 175.00
D	Additional mileage	1	ea	$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	$ 925.00
G	1 man lane closure overtime rate	1	hr	$ 80.00
H	Additional man	1	shift	$ 525.00
I	Pilot car	1	shift	$ 725.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	$ 1,175.00
K	2 flaggers overtime rate	1	hr	$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	$ 1,300.00
M	2 flaggers overtime night/special shift	1	hr	$ 180.00
N *	Attenuator truck	1	shift	$ 350.00
	Attenuator truck	1	wk	$ 1,200.00
	Attenuator truck	1	month	$ 3,500.00
	optional driver	1	shift	$ 525.00
O *	Portable changeable message sign	1	day	$ 250.00
		1	week	$ 550.00
		1	month	$ 1,200.00
P *	Portable radar trailer	1	day	$ 175.00
		1	week	$ 375.00
		1	month	$ 750.00
Q	Shoulder closure	1	shift	$ 825.00
R *	High dump sweeper unoperated	1	day	$ 360.00
*	High dump sweeper operated	1	hr	$ 140.00
*	Based on availibility at time of project start			
S	Pilot car overtime	1	hr	$ 90.00
T	Traffic control plans	1	ea	$ 750.00

Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistance to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

5 x $1,200 x 12 months = $72,000.00

Includes:
- Price includes furnishing and installation unless otherwise noted.

Excludes
- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,
Steve Rhoades
President

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

8585 Commercial Way
REDDING, CA 96002

Owner: STEVE TYLER RHOADES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 237310 Highway, Street, and Bridge Construction
- 238110 Poured Concrete Foundation and Structure Contractors
- 238910 Site Preparation Contractors
- 237110 Water and Sewer Line and Related Structures Construction
- 237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1901	ROADWAY EXCAVATION
C1910	GRADING	C2066	TEMPORARY EROSION CONTROL
C2201	FINISHING ROADWAY	C3910	PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37693

January 12, 2012

CUCP OFFICER

01/09/2013 08:10 530-223-9222 ST RHOADES CONST P.3E 06/06

DBE

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

100%

10/8/13 Bids 10/9/13

Bid For - Shasta County Near Bella Vista - Rte 299

Cal-trans # 02-360704

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
67	Hydroseed	Acre	75	$ 5,600.00	$ 420,000.00

TOTAL $ 420,000.00

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
* One move-in is inlcuded in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of $500.00 ea
* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at $600.00 per hour
* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

RECEIVED
J.F. SHEA CONST., INC.
OCT 08 2013
DIV. NO.
A/C NO.

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

10/8/13

Bid For - Shasta County Near Bella Vista - Rte 299

Cal-trans # 02-360704

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
68	Compost	SQFT	370000	$ 0.84	$ 310,800.00

TOTAL $ 310,800.00

ADDITIONAL BID NOTES

* All traffic control to be provided by Prime contractor. Bid valid for 60 days.

* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

RECEIVED
J.F. SHEA CONST., INC.
OCT 08 2013
DIV. NO. _____
A/C NO. _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) *** Indicates primary NAICS code**

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620	LANDSCAPING & NURSERY	C2000	HIGHWAY PLANTING
C2020	SOIL AMENDMENTS	C2021	HYDROSEEDING
C2030	EROSION CONTROL	C2065	IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 30736

Janice Salas
UCP OFFICER

April 24, 2012

Tyrrell Resources, Inc.

P.O. Box 493460 • Redding, CA 96049

DBE

October 8, 2013

Contractors License No. 938998
Licensed Timber Operator A10405
DBE #38525
CPUC WBE 9EN00089

TO: J. F. Shea Construction, Inc.
ATTN: Greg Caldwell

RE: Caltrans 02-360704
Bidding 10/8/13
Scope of Work: Tree Removal
Clearing and Grubbing
Grinding Services

100%

#5B

Please note that the following contains three separate and individual quotes for services:

QUOTE #1: TREE FELLING
Fell all trees designated for removal within project clearing limits.
QUOTE #1: $58,000.00

QUOTE #2: CLEAR AND GRUB
Grub and pile all felled trees, stumps, limbs, brush and woody material at designated on-site staging area suitable for grinding/chipping operation.
QUOTE #2: $89,000.00

QUOTE #3: GRINDING/CHIPPING SERVICES
Grind/chip piled material; remove grindings/chips from project site.
QUOTE #3: $42,262.00

$189,262.00

Note:
Includes one round trip mobilization for tree felling operation and one round trip mobilization for grubbing/grinding operation.
Shea to provide traffic control/lane closure. Estimated: Felling operation: 10 days; Grubbing: 5 days
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions.

Thank you.

Brent Tyrrell

RECEIVED
J.F. SHEA CONST., INC.
OCT 08 2013
DIV. NO.
A/C NO.

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

State Of California
CONTRACTORS STATE LICENSE BOARD
ACTIVE LICENSE

Consumer Affairs

License Number 938998 Entity CORP

Business Name TYRRELL RESOURCES INC

Classification(s) C61/D49

Expiration Date 10/31/2013 www.cslb.ca.gov

License Number: A 10405

Date of Issuance: 02/04/2013

License Valid Period:

)2/04/2013 - 12/31/2014

STATE OF CALIFORNIA

THE RESOURCES AGENCY

STATE BOARD OF FORESTRY

TIMBER OPERATOR LICENSE

TYRRELL RESOURCES INC
PO BOX 493460
REDDING, CA 96049-3460

This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.

This timber operator license does not purport to confer property rights in timber, land, or the products thereof.

CDF STOCK 7540130049 1

0/98)

(SEE REVERSE SIDE)

RECEIVED
J.F. SHEA CONST., INC.

OCT 08 2013

DIV. NO. _____
A/C NO. _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE
REDDING, CA 96003

RECEIVED
J.F. SHEA CONST., INC.
OCT 08 2013
DIV. NO.

Owner: CHERYL L. TYRRELL
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors
561730 Landscaping Services
115310 Support Activities for Forestry
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES
C1601 CLEARING & GRUBBING

Licenses
D49 Tree Service

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38525

CUCP OFFICER

November 19, 2010

Northern Industrial Electric

DBE

2435 Radio Lane • Redding, California 96001 • Phone (530) 246-2366 • FAX (530) 246-2368 • Email: nie01@sbcglobal.net

Contractor License #291649 DBE/SWBE Certification #34396 SBE Certification #9083

October 9, 2013

To Bidding Contractors

Re: Caltrans Contract 02-360704 – Construction on State Highway in Shasta County at and near Bella Vista, 02-Sha-299-30.3/40.7

Bid Date: October 9, 2013 @ 2:00 p.m.

Northern Industrial Electric is pleased to quote the above referenced project per plans, specifications and Addendums No 1, 2, 3 and 4 as follows:

Bid Item 158:	Flashing Beacon System	L.S.	$69,168.00
Bid Item 159:	Traffic Count Station	L.S.	$ 8,817.00
Bid Item 160:	Modify Signal and Lighting	L.S.	$10,425.00
		Total	$88,410.00

100%

Exclusions:

1. Traffic control: 7 days required, most can be done in conjunction with prime's operations;
2. Portable changeable message signs;
3. Pull box paving;
4. Removal of existing foundations if necessary;
5. Light towers;
6. Water pollution control plan and implementation;
7. Fees, permits or bonds;
8. Worker's comp waivers of subrogation;
9. Weekend and holiday shift;
10. Staking;
11. Quote firm for 30 days unless otherwise stated.

If you have any questions, please do not hesitate to call.

Sincerely,

Harry

Harry P. Cramer, Jr.
Project Manager / Estimator

RECEIVED
J.F. SHEA CONST., INC.
OCT 09 2013
DIV. NO.
A/C NO.

STATE OF CALIFORNIA CEDRTIFICATIONS
UDBE/DBE/SWBE Certification No. 34396
Small Business Certification No. 9083

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE
REDDING, CA 96001 3810

Owner :DORI CRAMER
Business Structure : CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238210 Electrical Contractors

Work Category Code(s)

C0686	ELECTRICAL & SIGNALS	C9858	RESIDENTIAL ELECTRICAL
E4910	ELECTRIC SERVICES		

Licenses

A General Engineering Contractor

B General Building Contractor

C10 Electrical Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

UCP Firm Number : 34396

Janice Salais
CUCP OFFICER

July 18, 2007

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

RECEIVED
OCT 09 2013
SHEA CONST., INC.

Back To Query Form

Tue Aug 24 10:42:27 PDT 2010

Search Returned 1 Records

Query Criteria
Firm/DBA Name: northern industrial electric
Firm Type: DBE

Firm ID	34395
Firm/DBA Name	NORTHERN INDUSTRIAL ELECTRIC
Address Line 1	2435 RADIO LANE
Address Line 2	
City	REDDING
State	CA
Zip Code 1	96001
Zip Code 2	3810
Mailing Address Line 1	2435 RADIO LANE
Mailing Address Line 2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code 1	96001
Mailing Zip Code 2	3810
Certification Type	DBE
EMail	nie01@sbcglobal.net
Area Code	(530)
Phone Number	246-2365
Fax Area Code	(530)
Fax Phone Number	246-2368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 06; 08; 11; 12; 18; 23; 25; 32; 45; 46; 47; 52; 53;
Districts	01; 02; 03;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C0586 ELECTRICAL & SIGNALS; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

RECEIVED
J.F. SHEA CONST., INC.
OCT 09 2013
DIV. NO.
A/C NO.

DBE certification - 07/2013

Subject: Fimr #34396 Northern Industrial Electric

From: Kamada, Carol@DOT (carol.kamada@dot.ca.gov)

To: nie01@sbcglobal.net;

Date: Friday, July 5, 2013 9:08 AM

I received the annual update affidavit, No Change Declaration, for your firm. I have determined that your firm is still eligible for the DBE certification and processed the continuation of the certification for your firm.

Have a wonderful weekend.

Carol Kamada

Dept. of Transportation

Certification Unit

1823 14th Street

Sacramento, CA 95811

(916) 324-0544

RECEIVED
J.F. SHEA CONST., INC.

OCT 09 2013

DIV. NO.
A/C NO.

BUSINESS ENTERPRISE CERTIFICATE

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE
REDDING, CA 96001 3810
Owner: DORI CRAMER

Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

- 238210 Electrical Contractors

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 34396
Renewal Date : March 1, 2015

Janice Salais March 1, 2013
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

RECEIVED
CONST. INC.
OCT 09 2013
DIV. NO.
CO. NO.

YAHOO! MAIL Classic

State of CA Notification Letter

Tuesday, November 29, 2011 2:52 PM

From: "CertBounceBack@dgs.ca.gov" <CertBounceBack@dgs.ca.gov>
To: nie01@sbcglobal.net

DGS GENERAL SERVICES

Nov 29, 2011

SB APP

Supplier #9083
NORTHERN INDUSTRIAL ELECTRIC
2435 RADIO LN
REDDING CA 96001-3810

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Nov 18, 2011 to Nov 30, 2013

Business Types

Construction

Classifications

721410 - Highway and road construction services
721515 - Electrical system services

Proof of Certification Status

To verify your firm's small business certification status go to http://www.eprocure.dgs.ca.gov/default.htm and select "SB/DVBE Search."

Annual Submission Requirement

To maintain your certified status, you must annually submit to the office of Small Business and DVBE Services (OSDS), proof of annual receipts and proof of employees for your firm and each of your affiliates (if any).

RECEIVED
J.F. SHEA CONST., INC.
OCT 09 2013
DIV. NO. _____
A/C NO. _____

DBE

DRAGON
MATERIAL TRANSPORT, INC.

4543 N. HAYES AVE.
FRESNO, CA 93723
(OFFICE) 559-351-8822 (FAX) 559-276-0818
CA# 366649

UDBE Firm No. 37444

---QUOTE

J.F. Shea Construction
Attn. Kirk Johnson/Juan Bernardino
Date: 10/09/13

PROJECT: Caltrans No. 02-360704
STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD

MATERIAL: +/-2,360 U.S. Tons - PG 64-28M
DELIVERED PRICE: $742.00 per U.S. Ton + any applicable taxes

REFINERY: Paramount Refining, Elk Grove, CA
DESTINATION: J.F. Shea - Fawndale Rock, Redding, CA

*Standby charged after 1 hour at $95.00 per hour
*Index: 5% Crude
*Pricing based on full loads 26.00 ton - minimums

Signature of acceptance: _____
Date:_____
dragonmaterial@yahoo.com

2,360 @ $742.00 = $1,751,120.00
60%
$1,050,672.00

DBE

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SHASTA CO. RT 299 02-360704

BIDS : 10/9/13

Type A = 16'
Type D = 360'
Type F = 94

470' @ $7.75/FT = $3,642.00

100%

"PLACE ONLY"* 470 LF ASPHALT DIKE (TYPES A,D,F) @ $7.75 LF.
PLACE 140 SQ YDS ASPHALT MISC. AREAS @ $54.00 SQ YD.

PLACE IMPORTED SHOULDER BACKING @ $2280.00 8 HR SHIFT.**
** **PRICE INCLUDES PLACING AND SCREEDING.**
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE $900.00.

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

RECEIVED
J.F. SHEA CONST., INC.
OCT 07 2013
DIV. NO.
A/C NO.

1 shift T.C. - AS PER DAVE 10/7/13 @ 3:02 pm

WARD'S CONCRETE, INC.
PO Box 1276
ANDERSON, CA 96007
PHONE (530) 378-1023 FAX (530) 378-1123

PROPOSAL & CONTRACT

DATE: 10/9/13

TO: JF Shea Attn Kirk

JOB: Cal Trans 02-360704 Bella Vista

Dear Sir,

We propose to furnish all materials and perform all labor necessary to complete the following:

Item 80		Structural concrete				
74	CY	@	$1,125.00	CY	$83,250.00	
Item 85		Minor Concrete, minor structure				
110	CY	@	$975.00	CY	$107,250.00	
Item 134		Minor Concrete, Gutter				
209	LF	@	$28.50	LF	$5,956.50	
Item 135		Detectable warning surface				
61	SF	@	$30.50	SF	$1,860.50	
Item 136		Minor Concrete, misc construction GO and GI DI's only				
8.10	CY	@	$1,046.00	CY	$8,472.60	100%
Item 137		Misc Iron and Steel, Frames and grates for GO and GI DI's only				
1956	LB	@	$1.65	LB	$3,227.40	
Item 147		Concrete Barrier, tran anchor block				
14	LF	@	$700.00	LF	$ 9,800.00	

Total Bid $219,817.00

All excavation and back fill by others Includes all rebar for our Items

Amount of contract to be paid within 30 days after completion. Any alteration or deviations from the above specifications involving extra cost of material or labor will only be executed upon written order for same, and will become an extra charge over the sum mentioned in this contract, all agreements must be made in writing.

Contractor's State License Board
3132 Bradshaw Rd.
Sacramento, Ca 95826

Respectfully submitted
By Leland Ward
LELAND WARD
Contractor's State License No. 348143

ACCEPTANCE

RECEIVED
J.F. SHEA CONST., INC.
OCT 09 2013
DIV. NO.
A/C NO.

You are hereby authorized to furnish all materials and labor required to complete the work mentioned in the above proposal, for which _____ agrees to pay the amount mentioned in said proposal and according to the terms thereof.

ACCEPTED _____ DATE _____

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1002799
UNION CONTRACTOR

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%

QUOTATION: CALTRANS CONTRACT NUMBER 02-360704 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD

BID DATE: October 9, 2013

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL	
26	19900	LB	TREATED WOOD WASTE	$0.30	$5,970.00	
32	1160	LF	REMOVE METAL BEAM GUARD RAILING	$5.00	$5,800.00	
~~142~~	~~810~~	~~EA~~	~~DELINEATOR (CLASS 2)~~	~~$50.00~~	~~$40,500.00~~	NO
~~143~~	~~21~~	~~EA~~	~~MILEPOST MARKER~~	~~$55.00~~	~~$1,155.00~~	NO
~~144~~	~~160~~	~~EA~~	~~MARKER (CULVERT)~~	~~$50.00~~	~~$8,000.00~~	NO
145	600	LF	METAL BEAM GUARD RAILING (STEEL POST)	$25.00	$15,000.00	
146 (F)	27	LF	TUBULAR HANDRAILING	$225.00	$6,075.00	
~~147~~	~~14~~	~~LF~~	~~CONCRETE BARRIER (TRANSITION ANCHOR BLOCK~~	~~$1,150.00~~	~~$16,100.00~~	NO
148 (F)	1619	LF	CABLE RAILING	$29.00	$46,951.00	
149	12	EA	TRANSITION RAILING (TYPE WB)	$3,500.00	$42,000.00	
150	14	EA	ALTERNATIVE FLARED TERMINAL SYSTEM	$2,500.00	$35,000.00	
			ESTIMATED TRAFFIC DAYS (20)			
			INCULDES (1) MOVE IN ADDITIONAL MOVE INS 1,500.00 EACH			
			POST POCKETS SUPPLIED AND INSTALLED BY OTHERS FOR CABLE RAILINGS ITEM 148 (F)		100%	
			ITEMS 142-144 AND 147 MAY BE REMOVED			
			PRIME TO MARK ALL USA APEX WILL CALL IT IN			
				TOTAL	**$222,551.00**	

RECEIVED
J.F. SHEA CONST., INC.
OCT 09 2013
DIV. NO.
A/C NO.

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT

DBE QUOTATION

DIRT & AGGREGATE INTERCHANGE, INC.

This is a FAX Transmittal consisting 2 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 10/8/2013

TO: J. F. SHEA CONST. Attn: ESTIMATOR FAX: 530-246-9940

Project Name: 02-360704 REPAIR ROADWAY W/ SUPER PAVE HMA
Owner: CALTRANS
Bid Date & Time: 10/9/13 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
26	Treated Wood Waste	19900	LB	$0.25	$4,975.00
32	Remove Metal Beam Guardrailing	1160	LF	$5.00	$5,800.00
145	Metal Beam Guardrailing (Steel Post)	600	LF	$24.00	$14,400.00
149	Transition Railing (Type WB)	12	EA	$3,800.00	$45,600.00
150	Alternative Flared Terminal System	14	EA	$2,800.00	$39,200.00
164	Mobilization	1	LS	$5,000.00	$5,000.00
				TOTAL:	$114,975.00

Stipulations:
- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
- Exlcudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $5,000.00 per mobilization.
- 12 Working days.
- California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

RECEIVED
J.F. SHEA CONST., INC.
OCT 08 2013
DIV. NO.
JOB NO.

Signed: William Smith

We are a Minority Business Enterprise
OR DBE #493, OR CCB# 26599, WA CCB# DIRTAII192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024 9772

Owner: HENRY PELFREY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683	GUARD RAILINGS & BARRIERS	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1920	STRUCTURE EXCAVATION
C8330	METAL RAILING	C8391	METAL BEAM BARRIER

Licenses

A General Engineering Contractor

C32 Parking and Highway Improvement Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 20

Janice Solais
UCP OFFICER

April 29, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

RECEIVED
J.F. SHEA CONST., INC.
OCT 09 2013
DIV. NO.
A/C NO.

APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007
Phone (530) 365-4000 • Fax (530) 365-4060
mail@applyaline.com • LIC. #562762

ATSSA
SAFER ROADS SAVE LIVES

To: General Contractors

Attn Kirk.

Project: 02-SHA-299-30.3/40.7
02-360704

County: SHASTA

City: BELLA VISTA

Bid Date: 10/9/2013

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN (REM STRIPE/PM)	1	LS	$1,300.00	$1,300.00
7	TEMP STRIPE (PAINT)	6720	LF	$0.40	$2,688.00
8	CHANNEL (NO MAINT)	60	EA	$30.00	$1,800.00
25	REM YEL HAZ STRIPE	1540	LF	$2.85	$4,389.00
34	REM THERMO STRIPE	1540	LF	$1.00	$1,540.00
35	REM THERMO PM	260	SF	$3.80	$988.00
153	THERMO PM	2090	SF	$6.00	$12,540.00
154	SPRAYABLE THERMO	219000	LF	$0.22	$48,180.00
155	PAINT PM (1-COAT)	42	SF	$15.00	$630.00
156	REFLECTORS	3420	EA	$3.50	$11,970.00
157	RECESSED REFLECTORS	910	EA	$7.50	$6,825.00
161	MOB	1	LS	$2,100.00	$2,100.00
					$94,950.00

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
2 Prices quoted above do NOT include performance bond.
3 If a formal subcontract is required a complete copy of this quote must be included.
4 ALL-Trips included.
5 Remove floppys included.(Mow style not broke off pieces)
6 T.C. included for sprayable and reflectors.
7 T.C. not included for detour - removal 1 day needed.
8 T.C. not included for recessed (1 long day t.c. needed 10-11 hours.)
9 Message Board NOT included.
10 12 Working days required for scheduling.
11 Channelizer maint. not included.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh

Steve Puderbaugh
Project Manager
steve@applyaline.com

Contract # 02-360704					
	Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
1	LEAD COMPLIANCE PLAN	N	Y	$3,000.00	0.01%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	N	Y	$15,000.00	0.07%
3	TIME-RELATED OVERHEAD (WDAY)	Y	Y	$60,000.00	0.28%
4	CONSTRUCTION AREA SIGNS	N	Y	$25,000.00	0.12%
5	TRAFFIC CONTROL SYSTEM	N	Y	$650,000.00	3.00%
6	TYPE III BARRICADE	N	Y	$900.00	0.00%
7	TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	$3,024.00	0.01%
8	CHANNELIZER (SURFACE MOUNTED)	N	Y	$1,920.00	0.01%
9	PORTABLE CHANGEABLE MESSAGE SIGN	N	Y	$72,000.00	0.33%
10	TEMPORARY RAILING (TYPE K)	Y	Y	$16,500.00	0.08%
11	TEMPORARY IN-LINE CRASH CUSHION	N	Y	$1,400.00	0.01%
12	JOB SITE MANAGEMENT	Y	Y	$7,400.00	0.03%
13	PREPARE STORM WATER POLLUTION PREVENTIONPLAN	N	Y	$10,600.00	0.05%
14	RAIN EVENT ACTION PLAN	N	Y	$10,000.00	0.05%
15	STORM WATER SAMPLING AND ANALYSIS DAY	N	Y	$20,000.00	0.09%
16	STORM WATER ANNUAL REPORT	N	Y	$6,000.00	0.03%
17	WATER QUALITY SAMPLING AND ANALYSIS	N	Y	$8,500.00	0.04%
18	WATER QUALITY MONITORING REPORT	N	Y	$2,000.00	0.01%
19	TEMPORARY CHECK DAM	Y	Y	$4,500.00	0.02%
20	TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	$2,000.00	0.01%
21	TEMPORARY FIBER ROLL	N	Y	$13,750.00	0.06%
22	TEMPORARY CLEAR WATER DIVERSION	N	Y	$35,000.00	0.16%
23	TEMPORARY CONCRETE WASHOUT	Y	Y	$2,000.00	0.01%
24	TEMPORARY FENCE (TYPE ESA)	Y	Y	$87,750.00	0.40%
25	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	N	Y	$4,620.00	0.02%
26	TREATED WOOD WASTE	N	Y	$4,975.00	0.02%
27	TEMPORARY WETLAND PROTECTION MAT	N	Y	$20,000.00	0.09%

28	BIRD DETERRENT	N	Y	$15,000.00	0.07%
29	ABANDON CULVERT (LF)	N	Y	$55,380.00	0.26%
30	RAPID SETTING CONCRETE (PATCH)	N	Y	$3,450.00	0.02%
31	REMOVE FENCE	Y	Y	$3,900.00	0.02%
32	REMOVE METAL BEAM GUARD RAILING	N	Y	$5,800.00	0.03%
33	REMOVE FLARED END SECTION	N	Y	$2,900.00	0.01%
34	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Y	$1,540.00	0.01%
35	REMOVE THERMOPLASTIC PAVEMENT MARKING	N	Y	$988.00	0.00%
36	REMOVE ROADSIDE SIGN	Y	Y	$2,142.00	0.01%
37	REMOVE CULVERT (LF)	N	Y	$54,050.00	0.25%
38	REMOVE DOWNDRAIN (EA)	N	Y	$3,020.00	0.01%
39	REMOVE INLET	N	Y	$9,000.00	0.04%
40	REMOVE HEADWALL	N	Y	$23,275.00	0.11%
41	REMOVE RETAINING WALL (LF)	N	Y	$3,000.00	0.01%
42	REMOVE WATER LINE	N	Y	$2,625.00	0.01%
43	REMOVE CONCRETE DECK SURFACE	Y	Y	$33,180.00	0.15%
44	RELOCATE 36" CMP RISER	N	Y	$6,630.00	0.03%
45	RELOCATE MAIL BOX	N	Y	$5,376.00	0.02%
46	RESET ROADSIDE SIGN	N	Y	$3,344.00	0.02%
47	RELOCATE FLARED END SECTION	N	Y	$2,320.00	0.01%
48	RELOCATE ROADSIDE SIGN	N	Y	$3,020.00	0.01%
49	ADJUST 36" CMP RISER	N	Y	$500.00	0.00%
50	COLD PLANE ASPHALT CONCRETE PAVEMENT	N	Y	$40,600.00	0.19%
51	REMOVE CONCRETE (CY)	N	Y	$31,350.00	0.14%
52	REMOVE UNSOUND CONCRETE	Y	Y	$12,765.00	0.06%
53	PREPARE CONCRETE BRIDGE DECK SURFACE	Y	Y	$5,582.00	0.03%
54	FURNISH POLYESTER CONCRETE OVERLAY	Y	Y	$89,250.00	0.41%
55	PLACE POLYESTER CONCRETE OVERLAY	Y	Y	$22,328.00	0.10%
56	SAND BACKFILL	N	Y	$1,520.00	0.01%
57	BRIDGE REMOVAL (PORTION)	N	Y	$35,000.00	0.16%
58	CLEARING AND GRUBBING (LS)	N	Y	$190,000.00	0.88%
59	ROADWAY EXCAVATION	Y	Y	$3,024,000.00	13.94%

60	SHOULDER BACKING	Y	Y	$158,390.00	0.73%
61(F)	STRUCTURE EXCAVATION (TYPE D)	N	Y	$247,000.00	1.14%
62(F)	STRUCTURE EXCAVATION (RETAINING WALL)	N	Y	$142,750.00	0.66%
63(F)	STRUCTURE BACKFILL (BRIDGE)	N	Y	$49,800.00	0.23%
64(F)	STRUCTURE BACKFILL (RETAINING WALL)	N	Y	$43,200.00	0.20%
65	DITCH EXCAVATION	N	Y	$5,780.00	0.03%
66	GEOSYNTHETIC REINFORCEMENT	N	Y	$180,600.00	0.83%
67	HYDROSEED	N	Y	$420,000.00	1.94%
68	COMPOST	N	Y	$310,800.00	1.43%
69	INCORPORATE MATERIALS	N	Y	$25,900.00	0.12%
70	CLASS 2 AGGREGATE BASE (CY)	Y	Y	$1,545,210.00	7.12%
71	HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)	Y	Y	$1,064,000.00	4.90%
72	HOT MIX ASPHALT, SUPERPAVE (TYPE A)	Y	Y	$6,630,900.00	30.56%
73	DATA CORE	N	Y	$2,800.00	0.01%
74	PLACE HOT MIX ASPHALT DIKE (TYPE A)	N	Y	$124.00	0.00%
75	PLACE HOT MIX ASPHALT DIKE (TYPE D)	N	Y	$2,790.00	0.01%
76	PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	Y	$752.00	0.00%
77	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	N	Y	$3,080.00	0.01%
78	TACK COAT	Y	Y	$60,000.00	0.28%
79	PRESTRESSING CAST-IN-PLACE CONCRETE	N	Y	$40,000.00	0.18%
80(F)	STRUCTURAL CONCRETE	Y	Y	$83,250.00	0.38%
81	STRUCTURAL CONCRETE, BRIDGE FOOTING	Y	Y	$151,200.00	0.70%
82	STRUCTURAL CONCRETE, BRIDGE	Y	Y	$744,000.00	3.43%
83	STRUCTURAL CONCRETE, RETAINING WALL	N	Y	$313,000.00	1.44%
84	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	Y	Y	$142,200.00	0.66%
85	MINOR CONCRETE (MINOR STRUCTURE)	N	Y	$107,250.00	0.49%
86	MINOR CONCRETE (BACKFILL)	N	Y	$6,100.00	0.03%
87	DRILL AND BOND DOWEL	Y	Y	$800.00	0.00%
88	JOINT SEAL (MR 1")	Y	Y	$7,605.00	0.04%
89	BAR REINFORCING STEEL	N	Y	$42,450.00	0.20%
90	BAR REINFORCING STEEL (BRIDGE)	N	Y	$137,319.00	0.63%
91	BAR REINFORCING STEEL (RETAINING WALL)	N	Y	$58,268.00	0.27%

92	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	N	Y	$194,138.00	0.89%
93	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	N	Y	$480.00	0.00%
94	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	N	Y	$6,900.00	0.03%
95	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	N	Y	$3,060.00	0.01%
96	ROADSIDE SIGN - ONE POST	N	Y	$16,650.00	0.08%
97	ROADSIDE SIGN - TWO POST	N	Y	$4,410.00	0.02%
98	24" ALTERNATIVE PIPE CULVERT	N	Y	$516,710.00	2.38%
99	30" ALTERNATIVE PIPE CULVERT	N	Y	$32,120.00	0.15%
100	36" ALTERNATIVE PIPE CULVERT	N	Y	$12,354.00	0.06%
101	42" ALTERNATIVE PIPE CULVERT	N	Y	$23,250.00	0.11%
102	48" TEMPORARY CULVERT	N	Y	$30,660.00	0.14%
103	24" PLASTIC PIPE	N	Y	$11,640.00	0.05%
104	30" PLASTIC PIPE	N	Y	$9,374.00	0.04%
105	36" PLASTIC PIPE	N	Y	$12,870.00	0.06%
106	48" PLASTIC PIPE	N	Y	$4,836.00	0.02%
107	8" CORRUGATED STEEL PIPE (.079" THICK)	N	Y	$1,430.00	0.01%
108	18" CORRUGATED STEEL PIPE (.079" THICK)	N	Y	$17,400.00	0.08%
109	36" CORRUGATED STEEL PIPE (.079" THICK)	N	Y	$3,640.00	0.02%
110	42" CORRUGATED STEEL PIPE (.079" THICK)	N	Y	$11,990.00	0.06%
111	48" CORRUGATED STEEL PIPE (.079" THICK)	N	Y	$4,650.00	0.02%
112	24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK)	N	Y	$5,590.00	0.03%
113	6" PERFORATED PLASTIC PIPE UNDERDRAIN	N	Y	$40,850.00	0.19%
114	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN	N	Y	$6,240.00	0.03%
115	CLASS 1 PERMEABLE MATERIAL (BLANKET)	N	Y	$15,600.00	0.07%
116	10" FLUME DOWNDRAIN	N	Y	$9,180.00	0.04%
117	10" TAPERED INLET	N	Y	$5,160.00	0.02%
118	10" FLUME ANCHOR ASSEMBLY	N	Y	$11,500.00	0.05%
119	36" CORRUGATED STEEL PIPE INLET (.079" THICK)	N	Y	$15,120.00	0.07%
120	24" WELDED STEEL PIPE CASING (BRIDGE)	N	Y	$21,400.00	0.10%
121	36" WELDED STEEL PIPE (.250" THICK)	N	Y	$15,240.00	0.07%
122	48" WELDED STEEL PIPE (.375" THICK)	N	Y	$4,437.00	0.02%
123	18" STEEL FLARED END SECTION	N	Y	$1,045.00	0.00%

124	24" ALTERNATIVE FLARED END SECTION	N	Y	$5,076.00	0.02%
125	30" ALTERNATIVE FLARED END SECTION	N	Y	$2,184.00	0.01%
126	36" ALTERNATIVE FLARED END SECTION	N	Y	$3,052.00	0.01%
127	24" X 18" STEEL FLARED END PIPE ARCH SECTION	N	Y	$105.00	0.00%
128	NATIVE STREAMBED MATERIAL	N	Y	$41,610.00	0.19%
129	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	N	Y	$94,400.00	0.44%
130	ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)	N	Y	$52,070.00	0.24%
131	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	N	Y	$22,253.00	0.10%
132	GABION	N	Y	$132,440.00	0.61%
133	ROCK SLOPE PROTECTION FABRIC (CLASS 10)	N	Y	$3,810.00	0.02%
134	MINOR CONCRETE (GUTTER) (LF)	N	Y	$6,061.00	0.03%
135	DETECTABLE WARNING SURFACE	N	Y	$2,135.00	0.01%
136	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	N	Y	$11,506.00	0.05%
137	MISCELLANEOUS IRON AND STEEL	N	Y	$5,640.00	0.03%
138	4" WATER LINE CASING PIPE	N	Y	$3,540.00	0.02%
139	2" WATER LINE PIPE	N	Y	$2,000.00	0.01%
140	FENCE (TYPE BW, METAL POST)	N	Y	$7,700.00	0.04%
141	FENCE (TYPE WM, METAL POST)	N	Y	$3,920.00	0.02%
142	DELINEATOR (CLASS 2)	N	Y	$44,550.00	0.21%
143	MILEPOST MARKER	N	Y	$1,260.00	0.01%
144	MARKER (CULVERT)	N	Y	$8,800.00	0.04%
145	METAL BEAM GUARD RAILING (STEEL POST)	N	Y	$14,400.00	0.07%
146	TUBULAR HANDRAILING	N	Y	$2,700.00	0.01%
147	CONCRETE BARRIER (TRANSITION ANCHOR BLOCK)	N	Y	$5,600.00	0.03%
148	CABLE RAILING	N	Y	$56,665.00	0.26%
149	TRANSITION RAILING (TYPE WB)	N	Y	$45,600.00	0.21%
150	ALTERNATIVE FLARED TERMINAL SYSTEM	N	Y	$39,200.00	0.18%
151	CONCRETE BARRIER (TYPE 80)(MODIFIED)	Y	Y	$128,040.00	0.59%
152	CONCRETE BARRIER (TYPE 732B)(MODIFIED)	Y	Y	$13,200.00	0.06%
153	THERMOPLASTIC PAVEMENT MARKING	N	Y	$12,540.00	0.06%
154	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	N	Y	$50,370.00	0.23%
155	PAINT PAVEMENT MARKING (1-COAT)	N	Y	$630.00	0.00%

156	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	$13,680.00	0.06%
157	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	N	Y	$7,280.00	0.03%
158	FLASHING BEACON SYSTEM	N	Y	$70,000.00	0.32%
159	TRAFFIC COUNT STATION	N	Y	$9,000.00	0.04%
160	MODIFY SIGNAL AND LIGHTING	N	Y	$10,500.00	0.05%
161	BLANK	N/A	N/A	$0.00	0.00%
162	DEVELOP WATER SUPPLY	Y	Y	$28,000.00	0.13%
163	FINISHING ROADWAY	Y	Y	$5,000.00	0.02%
164	MOBILIZATION	Y	Y	$2,150,000.00	9.91%
			Total:	**$21,694,433.00**	**100.00%**
Contract # 02-360704					

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attached Fax to Solicit Subcontractors	9/23/13	See Attached Fax	Faxed Again on: 9/24/13, 9/26/13, 9/30/13
See Attached Fax/Email List to Solicit Subcontractors	9/5/13	See Attached Ad Wording from DBEGoodFaith.com	
See Attached Recipient Phone Log # 1	9/6/13	See Attached List of Called Subcontractors from DBEGoodFaith.com	
See Attached Recipient Phone Log # 2	10/3/13	See Attached List of Called Subcontractors from DBEGoodFaith.com	

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
74,75,76	A.C. Dike Co.	DBE	N/A		
72 (partial)	Dragon Material Transport, Inc.	DBE	N/A		
158,159,160	Northern Industrial Electric	DBE	N/A		
58	Tyrrell Resources	DBE	N/A		
67,68	M&S Environmental Landscapes, Inc.	DBE	N/A		
9	S.T. Rhoades Const.	DBE	N/A		
80,85,134,135,136 137,147	Ward's Concrete Inc.	NON	NONE QUOTED SAME ITEMS		
26,32,145,149,150 164	Apex Fence Co., Inc.	NON	Dirt & Aggregate Interchange, Inc.	$ 114,975.00	$ 11,205.00
1,7,8,25,34,35,153 154,155,156,157 161 (patial)	Apply-A-Line, Inc.	NON	NONE QUOTED		

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102 11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Shasta Builders Exchange	8/27/13, 9/3/13, 9/10/13, 9/17/13, 9/24/13, 10/1/13, 10/8/13
Construction Up-Date	8/29/13, 9/5/13, 9/12/13, 9/19/13, 9/26/13, 10/2/13,
Minority Bidders Bulletin	8/26/13, 9/2/13, 9/9/13, 9/16/13, 9/23/13, 9/30/13, 10/7/13
Reed Construction Data	8/22/13 - 10/9/13
Caltrans Website	8/22/13 - 10/9/13
DBEGoodFaith.com (Minority Focus Journal)	9/5/13 - 10/9/13

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Shasta Builders Exchange	8/22/13	Fax	
Construction Up-Date	8/22/13	Fax	
Minority Bidders Bulletin	8/22/13	Fax	
Reed Construction Data	8/22/13	Fax	
Caltrans Website	9/5/13	Online Submission	
DBEGoodFaith.com	9/5/13	Online Submission	

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See Attached Advertising and Solicitation

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Attached Advertising and Solicitation

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts

Documentation - DBE

Item #:

2

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

29 ABANDON CULVERT (LF)
30 RAPID SETTING CONCRETE (PATCH)
31 REMOVE FENCE
32 REMOVE METAL BEAM GUARD RAILING
33 REMOVE FLARED END SECTION
34 REMOVE THERMOPLASTIC TRAFFIC STRIPE
35 REMOVE THERMOPLASTIC PAVEMENT MARKING
36 REMOVE ROADSIDE SIGN
37 REMOVE CULVERT (LF)
38 REMOVE DOWNDRAIN (EA)
39 REMOVE INLET
40 REMOVE HEADWALL
41 REMOVE RETAINING WALL (LF)
42 REMOVE WATER LINE
43 REMOVE CONCRETE DECK SURFACE
44 RELOCATE 36" CMP RISER
45 RELOCATE MAIL BOX VINYL CLAD)
46 RESET ROADSIDE SIGN
47 RELOCATE FLARED END SECTION
48 RELOCATE ROADSIDE SIGN
49 ADJUST 36" CMP RISER (INCIDENT)
50 COLD PLANE ASPHALT CONCRETE PAVEMENT
51 REMOVE CONCRETE (CY)
52 REMOVE UNSOUND CONCRETE
53 PREPARE CONCRETE BRIDGE DECK SURFACE
54 FURNISH POLYESTER CONCRETE OVERLAY
55 PLACE POLYESTER CONCRETE OVERLAY
56 SAND BACKFILL
57 BRIDGE REMOVAL (PORTION)
58 CLEARING AND GRUBBING (LS)
59 ROADWAY EXCAVATION
60 SHOULDER BACKING
61(F) STRUCTURE EXCAVATION (TYPE D)
62(F) STRUCTURE EXCAVATION (RETAINING WALL)
63(F) STRUCTURE BACKFILL (BRIDGE)
64(F) STRUCTURE BACKFILL (RETAINING WALL)
65 DITCH EXCAVATION
66 GEOSYNTHETIC REINFORCEMENT
67 HYDROSEED
68 COMPOST
69 INCORPORATE MATERIALS
70 CLASS 2 AGGREGATE BASE (CY)
71 HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE)
72 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
73 DATA CORE
74 PLACE HOT MIX ASPHALT DIKE (TYPE A)
75 PLACE HOT MIX ASPHALT DIKE (TYPE D)
76 PLACE HOT MIX ASPHALT DIKE (TYPE F)
77 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
78 TACK COAT
79 PRESTRESSING CAST-IN-PLACE CONCRETE
80(F) STRUCTURAL CONCRETE
81 STRUCTURAL CONCRETE, BRIDGE FOOTING
82 STRUCTURAL CONCRETE, BRIDGE
83 STRUCTURAL CONCRETE, RETAINING WALL
84 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)
85 MINOR CONCRETE (MINOR STRUCTURE)
86 MINOR CONCRETE (BACKFILL)
87 DRILL AND BOND DOWEL
88 JOINT SEAL (MR 1")
89 BAR REINFORCING STEEL
90 BAR REINFORCING STEEL (BRIDGE)
91 BAR REINFORCING STEEL (RETAINING WALL)

92 BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)
93 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
94 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
95 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
96 ROADSIDE SIGN - ONE POST
97 ROADSIDE SIGN - TWO POST
98 24" ALTERNATIVE PIPE CULVERT
99 30" ALTERNATIVE PIPE CULVERT
100 36" ALTERNATIVE PIPE CULVERT
101 42" ALTERNATIVE PIPE CULVERT
102 48" TEMPORARY CULVERT
103 24" PLASTIC PIPE
104 30" PLASTIC PIPE
105 36" PLASTIC PIPE
106 48" PLASTIC PIPE
107 8" CORRUGATED STEEL PIPE (.079" THICK)
108 18" CORRUGATED STEEL PIPE (.079" THICK)
109 36" CORRUGATED STEEL PIPE (.079" THICK)
110 42" CORRUGATED STEEL PIPE (.079" THICK)
111 48" CORRUGATED STEEL PIPE (.079" THICK)
112 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK)
113 6" PERFORATED PLASTIC PIPE UNDERDRAIN
114 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
115 CLASS 1 PERMEABLE MATERIAL (BLANKET)
116 10" FLUME DOWNDRAIN
117 10" TAPERED INLET
118 10" FLUME ANCHOR ASSEMBLY
119 36" CORRUGATED STEEL PIPE INLET (.079" THICK)
120 24" WELDED STEEL PIPE CASING (BRIDGE)
121 36" WELDED STEEL PIPE (.250" THICK)
122 48" WELDED STEEL PIPE (.375" THICK)
123 18" STEEL FLARED END SECTION
124 24" ALTERNATIVE FLARED END SECTION
125 30" ALTERNATIVE FLARED END SECTION
126 36" ALTERNATIVE FLARED END SECTION
127 24" X 18" STEEL FLARED END PIPE ARCH SECTION
128 NATIVE STREAMBED MATERIAL
129 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
130 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
131 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)
132 GABION
133 ROCK SLOPE PROTECTION FABRIC (CLASS 10)
134 MINOR CONCRETE (GUTTER) (LF)
135 DETECTABLE WARNING SURFACE
136 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
137 MISCELLANEOUS IRON AND STEEL
138 4" WATER LINE CASING PIPE
139 2" WATER LINE PIPE
140 FENCE (TYPE BW, METAL POST)
141 FENCE (TYPE WM, METAL POST)
142 DELINEATOR (CLASS 2)
143 MILEPOST MARKER
144 MARKER (CULVERT)
145 METAL BEAM GUARD RAILING (STEEL POST)
146 TUBULAR HANDRAILING
147 CONCRETE BARRIER (TRANSITION ANCHOR BLOCK)
148 CABLE RAILING
149 TRANSITION RAILING (TYPE WB)
150 ALTERNATIVE FLARED TERMINAL SYSTEM
151 CONCRETE BARRIER (TYPE 80)(MODIFIED)
152 CONCRETE BARRIER (TYPE 732B)(MODIFIED)
153 THERMOPLASTIC PAVEMENT MARKING
154 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

_____
NAME OF FIRM

Monday, October 07, 2013

J. F. SHEA CONSTRUCTION, INC.

CALTRANS - CONTRACT # 02-360704

BID DATE: 10/9/13 @ 2PM

DBE SOLICITATION & CALL LOG

Faxed On: 9/23/13, 9/24/13, 9/26/13, 9/30/13

	DBE SUBCONTRACTOR	PHONE #	FAX #	BIDDING YES	BIDDING NO	BIDDING UNSURE	FAXED # 1	FAXED # 2	FAXED # 3	FAXED # 4	COMMENTS
1	A. C. DIKE CO.	916-645-7747	916-645-9618	X			9/23/13				9/23: Yes Quoting
2	ADANTA INC.	707-709-8894	707-736-8368				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
3	ALERT-O-LITE	559-486-4570	559-453-3250				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
4	APPIAN UDBE SWPPP	510-375-1927	510-222-0972				9/23/13	9/24/13	9/26/13	9/30/13	9/23: No Answer - 9/24: No Answer - 9/26: No Answer - 9/30: No Answer
5	AUSTIN ENTERPRISE	661-589-1001	661-589-9509		X		9/23/13	9/24/13	9/26/13	9/30/13	10/2: Not Quoting
6	AXNER EXCAVATING	530-222-0539	530-222-8910		X		9/23/13	9/24/13			9/24: Not Quoting
7	CHARLIE'S CUSTOM EXCAVATING	530-221-3626	530-221-7563				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
8	DIRT & AGGREGATE INTERCHANGE	503-661-5093	503-669-1192	X			9/23/13	9/24/13			9/24: Yes Quoting
9	DISCOVERY LAND CARE	707-425-3822	707-678-3391				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
10	FORCE TRAFFIC CONTROL	559-594-1062	559-594-1056				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
11	FRANK MEDINA	530-743-0744	530-743-9352				9/23/13	9/24/13	9/27/13	9/30/13	?? No Response
12	HIGHWAY SPECIALTY	530-949-5681	855-846-5806	X			9/23/13	9/24/13	9/27/13		9/27: Yes Quoting
13	KRC SAFETY CO. INC.	559-732-0393	559-732-2684				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
14	LOGANS MARKETING	619-233-3766	619-233-3768				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
15	M&S ENVIRONMENTAL LANDSCAPES	530-241-1418	530-241-9647	X			9/23/13	9/24/13	9/26/13	9/30/13	10/2: Yes Quoting
16	M. HERNANDEZ CONSTRUCTION	415-824-4731	415-824-4696				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
17	MLM & ASSOCIATES	949-586-1900	949-586-5757				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
18	NITTA EROSION CONTROL	916-652-7459	916-652-4376				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
19	NLS TRUCKING	818-627-8987	818-698-4581				9/23/13	9/24/13		9/30/13	9/23: No Answer - 9/24: No Answer - 9/30: No Answer
20	R.E. SERRANO	925-957-8184	925-957-8121		X		9/23/13	9/24/13			9/24: Not Quoting
21	RADER EXCAVATING INC	530-547-5746	530-547-1185				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
22	S. T. RHOADES CONSTRUCTION	530-223-9322	530-223-9222	X			9/23/13	9/24/13	9/26/13		9/30: Yes Quoting
23	SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	X			9/23/13	9/24/13			9/24: Yes Quoting
24	TRIUMPH GEOSYNTHETICS	714-237-1550	714-237-1549	X			9/23/13				9/23: Yes Quoting
25	TULLY CONSULTING GROUP (TCG)	707-693-1926	707-471-0318				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
26	ULTRASYSTEMS ENVIRONMENTAL	949-788-4900	949-788-4901				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
27	WATER COMPONENTS & BUILDING SUPPLY	415-451-1780	415-451-1786				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response

Good Faith Efforts

Documentation -

YES Faxed Responses

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

A.C. Dike
NAME OF FIRM

Friday, September 20, 2013

RECEIVED
J.F. SHEA CONST., INC
SEP 23 2013
DIV. NO.
A/C NO.

TX Result Report

P 1
09/23/2013 14:12
Serial No. A00H010000377
TC: 557163

Destination	Start Time	Time	Prints	Result	Note
919166459618	09-23 14:08	00:03:35	004/004	OK	AC DIKE CO

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

Dirt + Aggregate
NAME OF FIRM

Friday, September 20, 2013

RECEIVED
J.F. SHEA CONST., INC.
SEP 24 2013
DIV. NO.
A/C NO.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

RECEIVED
J.F. SHEA CONST., INC.
SEP 24 2013
DIV. NO.
A/C NO.

TX Result Report

P 1
09/24/2013 08:48
Serial No. A00H010000377
TC: 557297

Destination	Start Time	Time	Prints	Result	Note
915036691192	09-24 08:47	00:01:03	004/004	OK	Dirt & Ass

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:30
Serial No. A00H010000377
TC: 557171

Destination	Start Time	Time	Prints	Result	Note
915036691192	09-23 14:28	00:01:28	004/004	OK	Dirt & Agg Exchange

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

Highway Specialty
NAME OF FIRM

Friday, September 20, 2013

RECEIVED
J.F. SHEA CONST., INC.
SEP 27 2013
DIV. NO.
A/C NO.

FACSIMILE TRANSMISSION

To:

From: Dustan Currier
Highway Specialty Co
19282 hollow lane
Redding
CA 96003

Phone:
Fax Phone: +1 (530) 246-9940

Phone: +1 (530) 949-5681
Fax Phone: (855) 846-5806

Note:

RECEIVED
J.F. SHEA CONST., INC.
SEP 27 2013
DIV. NO.
A/C NO.

Date: 9/27/2013

Pages: 2

Send and receive faxes with RingCentral, www.ringcentral.com

RingCentral

TX Result Report

P 1
09/27/2013 10:01
Serial No. A00H010000377
TC: 562199

Destination	Start Time	Time	Prints	Result	Note
918558465806	09-27 09:58	00:02:28	004/004	OK	Hwy Spec

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:23
Serial No. A00H010000377
TC: 561883

Wrong #

Destination	Start Time	Time	Prints	Result	Note
98558465806	09-26 15:22	00:00:56	000/004	No Ans	Hwy Spec.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:02
Serial No. A00H010000377
TC: 557320

Destination	Start Time	Time	Prints	Result	Note
918558465806	09-24 08:55	00:01:06	000/004	Cont	
918558465806	09-24 09:00	00:02:26	004/004	OK	Hwy Specialty

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:40
Serial No. A00H010000377
TC: 557175

Destination	Start Time	Time	Prints	Result	Note
918558465806	09-23 14:37	00:02:23	004/004	OK	Hwy Specialties

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____ Mathews
NAME OF FIRM M&S

Friday, September 20, 2013

Compost
Hydroseed

RECEIVED
J.F. SHEA CONST., INC.
OCT 02 2013
DIV. NO.
A/C NO.

M&S

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

TO —
From MES Environmental

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

RECEIVED
J.F. SHEA CONST., INC.
OCT 02 2013
DIV. NO._____
A/C NO._____

TX Result Report

P 1
09/23/2013 14:45
Serial No. A00H010000377
TC: 557186

Destination	Start Time	Time	Prints	Result	Note
92419647	09-23 14:43	00:01:54	004/004	OK	M&S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:09
Serial No. A00H010000377
TC: 557323

Destination	Start Time	Time	Prints	Result	Note
92419647	09-24 09:07	00:01:51	004/004	OK	M&S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:28
Serial No. A00H010000377
TC: 561886

Destination	Start Time	Time	Prints	Result	Note
92419647	09-26 15:26	00:01:50	004/004	OK	MES

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:47
Serial No. A00H010000377
TC: 563186

Destination	Start Time	Time	Prints	Result	Note
92419647	09-30 15:44	00:02:17	004/004	OK	MES

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING Y **NO, WE ARE NOT QUOTING** ____ Sam's Equipment & Supplies
NAME OF FIRM

Friday, September 20, 2013

RECEIVED
J.F. SHEA CONST., INC.
SEP 24 2013
DIV. NO.____
A/C NO.____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

RECEIVED
J.F. SHEA CONST., INC.
SEP 24 2013
DIV. NO.
A/C NO.

29 ABANDON CULVERT (LF)
30 RAPID SETTING CONCRETE (PATCH)
31 REMOVE FENCE
32 REMOVE METAL BEAM GUARD RAILING
33 REMOVE FLARED END SECTION
34 REMOVE THERMOPLASTIC TRAFFIC STRIPE
35 REMOVE THERMOPLASTIC PAVEMENT MARKING
36 REMOVE ROADSIDE SIGN
37 REMOVE CULVERT (LF)
38 REMOVE DOWNDRAIN (EA)
39 REMOVE INLET
40 REMOVE HEADWALL
41 REMOVE RETAINING WALL (LF)
42 REMOVE WATER LINE
43 REMOVE CONCRETE DECK SURFACE
44 RELOCATE 36" CMP RISER
45 RELOCATE MAIL BOX VINYL CLAD)
46 RESET ROADSIDE SIGN
47 RELOCATE FLARED END SECTION
48 RELOCATE ROADSIDE SIGN
49 ADJUST 36" CMP RISER (INCIDENT)
50 COLD PLANE ASPHALT CONCRETE PAVEMENT
51 REMOVE CONCRETE (CY)
52 REMOVE UNSOUND CONCRETE
53 PREPARE CONCRETE BRIDGE DECK SURFACE
54 FURNISH POLYESTER CONCRETE OVERLAY
55 PLACE POLYESTER CONCRETE OVERLAY
56 SAND BACKFILL
57 BRIDGE REMOVAL (PORTION)
58 CLEARING AND GRUBBING (LS)
59 ROADWAY EXCAVATION
60 SHOULDER BACKING
61(F) STRUCTURE EXCAVATION (TYPE D)
62(F) STRUCTURE EXCAVATION (RETAINING WALL)
63(F) STRUCTURE BACKFILL (BRIDGE)
64(F) STRUCTURE BACKFILL (RETAINING WALL)
65 DITCH EXCAVATION
66 GEOSYNTHETIC REINFORCEMENT
67 HYDROSEED
68 COMPOST
69 INCORPORATE MATERIALS
70 CLASS 2 AGGREGATE BASE (CY)
71 HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE)
72 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
73 DATA CORE
74 PLACE HOT MIX ASPHALT DIKE (TYPE A)
75 PLACE HOT MIX ASPHALT DIKE (TYPE D)
76 PLACE HOT MIX ASPHALT DIKE (TYPE F)
77 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
78 TACK COAT
79 PRESTRESSING CAST-IN-PLACE CONCRETE
80(F) STRUCTURAL CONCRETE
81 STRUCTURAL CONCRETE, BRIDGE FOOTING
82 STRUCTURAL CONCRETE, BRIDGE
83 STRUCTURAL CONCRETE, RETAINING WALL
84 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)
85 MINOR CONCRETE (MINOR STRUCTURE)
86 MINOR CONCRETE (BACKFILL)
87 DRILL AND BOND DOWEL
88 JOINT SEAL (MR 1")
89 BAR REINFORCING STEEL
90 BAR REINFORCING STEEL (BRIDGE)
91 BAR REINFORCING STEEL (RETAINING WALL)

RECEIVED
J.F. SHEA CONST., INC.
SEP 24 2013
DIV. NO._____
A/C NO._____

92 BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)
93 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
94 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
95 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
96 ROADSIDE SIGN - ONE POST
97 ROADSIDE SIGN - TWO POST
98 24" ALTERNATIVE PIPE CULVERT
99 30" ALTERNATIVE PIPE CULVERT
100 36" ALTERNATIVE PIPE CULVERT
101 42" ALTERNATIVE PIPE CULVERT
102 48" TEMPORARY CULVERT
103 24" PLASTIC PIPE
104 30" PLASTIC PIPE
105 36" PLASTIC PIPE
106 48" PLASTIC PIPE
107 8" CORRUGATED STEEL PIPE (.079" THICK)
108 18" CORRUGATED STEEL PIPE (.079" THICK)
109 36" CORRUGATED STEEL PIPE (.079" THICK)
110 42" CORRUGATED STEEL PIPE (.079" THICK)
111 48" CORRUGATED STEEL PIPE (.079" THICK)
112 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK)
113 6" PERFORATED PLASTIC PIPE UNDERDRAIN
114 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
115 CLASS 1 PERMEABLE MATERIAL (BLANKET)
116 10" FLUME DOWNDRAIN
117 10" TAPERED INLET
118 10" FLUME ANCHOR ASSEMBLY
119 36" CORRUGATED STEEL PIPE INLET (.079" THICK)
120 24" WELDED STEEL PIPE CASING (BRIDGE)
121 36" WELDED STEEL PIPE (.250" THICK)
122 48" WELDED STEEL PIPE (.375" THICK)
123 18" STEEL FLARED END SECTION
124 24" ALTERNATIVE FLARED END SECTION
125 30" ALTERNATIVE FLARED END SECTION
126 36" ALTERNATIVE FLARED END SECTION
127 24" X 18" STEEL FLARED END PIPE ARCH SECTION
128 NATIVE STREAMBED MATERIAL
129 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
130 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
131 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)
132 GABION
133 ROCK SLOPE PROTECTION FABRIC (CLASS 10)
134 MINOR CONCRETE (GUTTER) (LF)
135 DETECTABLE WARNING SURFACE
136 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
137 MISCELLANEOUS IRON AND STEEL
138 4" WATER LINE CASING PIPE
139 2" WATER LINE PIPE
140 FENCE (TYPE BW, METAL POST)
141 FENCE (TYPE WM, METAL POST)
142 DELINEATOR (CLASS 2)
143 MILEPOST MARKER
144 MARKER (CULVERT)
145 METAL BEAM GUARD RAILING (STEEL POST)
146 TUBULAR HANDRAILING
147 CONCRETE BARRIER (TRANSITION ANCHOR BLOCK)
148 CABLE RAILING
149 TRANSITION RAILING (TYPE WB)
150 ALTERNATIVE FLARED TERMINAL SYSTEM
151 CONCRETE BARRIER (TYPE 80)(MODIFIED)
152 CONCRETE BARRIER (TYPE 732B)(MODIFIED)
153 THERMOPLASTIC PAVEMENT MARKING
154 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

RECEIVED
J.F. SHEA CONST., INC.
SEP 24 2013
DIV NO. _____

TX Result Report

P 1
09/24/2013 09:25
Serial No. A00H010000377
TC: 557331

Destination	Start Time	Time	Prints	Result	Note
915592511119	09-24 09:24	00:01:04	004/004	OK	Sam's Equipment

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 15:08
Serial No. A00H010000377
TC: 557207

Destination	Start Time	Time	Prints	Result	Note
915592511119	09-23 15:06	00:01:10	004/004	OK	Sam's Equipment

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____ S.T. Rhoades Const Inc.
NAME OF FIRM

Friday, September 20, 2013

RECEIVED
J.F. SHEA CONST., INC.
SEP 30 2013
DIV. NO.
A/C NO.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

RECEIVED
J.F. SHEA CONST., INC.
SEP 30 2013
DIV. NO.
A/C NO.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

8585 Commercial Way
REDDING, CA 96002

RECEIVED
J.F. SHEA CONST., INC.
SEP 30 2013
DIV. NO.
A/C NO.

Owner: STEVE TYLER RHOADES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238110 Poured Concrete Foundation and Structure Contractors
238910 Site Preparation Contractors
237110 Water and Sewer Line and Related Structures Construction
237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM
C1910	GRADING
C2201	FINISHING ROADWAY
C1901	ROADWAY EXCAVATION
C2066	TEMPORARY EROSION CONTROL
C3910	PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37693

Janice Salais
CUCP OFFICER

January 12, 2012

BIDSYNC

Home | Search | Bids | Orders | Tools | CRM | Agency List | Help | Logout

CALIFORNIA PROFILE

BidSync Supplier Name	S.T.Rhoades Construction Inc.	Supplier Number	1247344
Legal Business Name	S.T.Rhoades Construction Inc.	DBA Business Name	S.T.Rhoades Construction Inc.
Address	P.O. Box 494520 REDDING, CA 96049	Phone	(530) 223-9322
		FAX	(530) 223-9222
Email	strhoades@hotmail.com		
Number of Employees	14		
Business Types	Construction		
Service Areas	Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba,		
Keywords	paving grading excavating trenching drainage fence concrete sidewalks curb&gutter adaramps culverts retainingwalls valleygutters removereplaceAC removereplacePCC boxculverts drainageinlets sloperepair slideremoval remodelbuildings slabs footings siteprep		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	721110 - Single family dwelling construction services 721210 - New industrial building and warehouse construction services 721211 - Commercial and office building construction services 721212 - Agricultural building construction services 721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services 721412 - Marine construction services 721413 - Athletic and recreational facility construction service 721414 - Detention facility construction and repair services 721415 - Land preparation services 721416 - Mass transit system construction services 721511 - Plumbing construction services 721523 - Carpentry services 721526 - Roofing and siding and sheet metal services 721527 - Concrete installation and repair services 721531 - Athletic and recreational facility construction services 721537 - Parking facility construction and equipment installation and maintenance and repair services 721539 - Building site preparation services		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Register as Disabled Veteran Business Enterprise (DVBE)

Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010

Home Bid Search Bids Orders Tools Privacy Terms Logou

Customer Support - vendorsupport@bidsync.com or 1-800-990-933

Copyright © 1999-2011 - BidSync, LLC. All rights reserved.

RECEIVED
J.F. SHEA CONST., INC.

SEP 30 2013

DIV. NO.
JOB NO.

TX Result Report

P 1
09/26/2013 15:44
Serial No. A00H010000377
TC: 561895

Destination	Start Time	Time	Prints	Result	Note
92239222	09-26 15:42	00:01:53	004/004	OK	ST Rhoades

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:24
Serial No. A00H010000377
TC: 557330

Destination	Start Time	Time	Prints	Result	Note
92239222	09-24 09:22	00:01:52	004/004	OK	S.T. Rhoades

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 15:04
Serial No. A00H010000377
TC: 557204

Destination	Start Time	Time	Prints	Result	Note
92239222	09-23 15:02	00:01:58	004/004	OK	S.T. Rhoades

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____ Triumph Geo-Synthetics
NAME OF FIRM

Friday, September 20, 2013

RECEIVED
J.F. SHEA CONST., INC.
SEP 24 2013
DIV. NO.____
A/C NO.____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TRIUMPH GEO-SYNTHETICS,INC.

1140 N. ARMANDO ST.
ANAHEIM, CA 92806

Owner: CISSY MC CAA

Business Structure: CORPORATION

RECEIVED
J.F. SHEA CONST., INC.
SEP 24 2013
DIV. NO.
JOB NO.

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 444190 Other Building Material Dealers
423390 Other Construction Material Merchant Wholesalers
454390 Other Direct Selling Establishments

Work Category Code(s)

C0620	LANDSCAPING & NURSERY	C0670	PIPE
C0680	FENCING	C0698	BUILDING MATERIAL
F5088	TRANSPORTATION EQUIPMENT & SUPPLIE		

Licenses

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 9076

Janice Salais
UCP OFFICER

September 30, 2011

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

RECEIVED
J.F. SHEA CONST., INC.
SEP 24 2013
DIV. NO._____
A/C NO._____

TX Result Report

P 1
09/23/2013 15:09
Serial No. A00H010000377
TC: 557208

Destination	Start Time	Time	Prints	Result	Note
917142371549	09-23 15:08	00:01:31	004/004	OK	Triumph

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

Good Faith Efforts

Documentation -

NO Faxed Responses

RECEIVED
J.F. SHEA CONST., INC.
OCT 02 2013
DIV. NO.
A/C NO.

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ NO, WE ARE NOT QUOTING X

Austin Enterprise
NAME OF FIRM

Friday, September 20, 2013

TX Result Report

P 1
09/23/2013 14:22
Serial No. A00H010000377
TC: 557166

Destination	Start Time	Time	Prints	Result	Note
916615899509	09-23 14:18	00:03:59	004/004	OK	Austin Enterprise

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:37
Serial No. A00H010000377
TC: 557284

Destination	Start Time	Time	Prints	Result	Note
916615899509	09-24 08:33	00:04:05	004/004	OK	Austin Ent

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:02
Serial No. A00H010000377
TC: 561838

Destination	Start Time	Time	Prints	Result	Note
916615899509	09-26 14:58	00:04:00	004/004	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:29
Serial No. A00H010000377
TC: 563178

Destination	Start Time	Time	Prints	Result	Note
916615899509	09-30 15:24	00:05:15	004/004	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ NO, WE ARE NOT QUOTING X

Axner Ex. Inc.
NAME OF FIRM

Friday, September 20, 2013

RECEIVED
J.F. SHEA CONST., INC.

SEP 24 2013

DIV. NO.____
A/C NO.____

TX Result Report

P 1
09/24/2013 08:47
Serial No. A00H010000377
TC: 557296

Destination	Start Time	Time	Prints	Result	Note
92228910	09-24 08:38	00:01:43	000/004	Cont	
92228910	09-24 08:45	00:01:58	004/004	OK	Axner Exc.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:26
Serial No. A00H010000377
TC: 557169

Destination	Start Time	Time	Prints	Result	Note
92228910	09-23 14:24	00:01:05	004/004	OK	Axners

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ **NO, WE ARE NOT QUOTING** X

B.E. Serrano, Inc.
NAME OF FIRM

Friday, September 20, 2013

RECEIVED
J.F. SHEA CONST., INC.
SEP 24 2013
DIV. NO.
A/C NO.

TX Result Report

P 1
09/24/2013 09:22
Serial No. A00H010000377
TC: 557329

Destination	Start Time	Time	Prints	Result	Note
919259578121	09-24 09:15	00:01:14	000/004	Cont	
919259578121	09-24 09:20	00:01:30	004/004	OK	RE Serrano

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 15:06
Serial No. A00H010000377
TC: 557206

Destination	Start Time	Time	Prints	Result	Note
919259578121	09-23 14:58	00:01:23	000/004	Cont	
919259578121	09-23 15:05	00:01:34	004/004	OK	RE Serrano

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

Good Faith Efforts Documentation - Faxed 9/23/13

TX Result Report

P 1
09/23/2013 14:15
Serial No. A00H010000377
TC: 557164

Destination	Start Time	Time	Prints	Result	Note
917077368368	09-23 14:12	00:03:16	004/004	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:17
Serial No. A00H010000377
TC: 557165

Destination	Start Time	Time	Prints	Result	Note
915594533250	09-23 14:15	00:01:40	004/004	OK	Alert O Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:23
Serial No. A00H010000377
TC: 557167

Destination	Start Time	Time	Prints	Result	Note
915102220972	09-23 14:22	00:00:56	000/004	No Ans	Appdx

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:28
Serial No. A00H010000377
TC: 557170

Destination	Start Time	Time	Prints	Result	Note
92217563	09-23 14:26	00:01:57	004/004	OK	Charlies Custom Exc

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:32
Serial No. A00H010000377
TC: 557172

Destination	Start Time	Time	Prints	Result	Note
917076783391	09-23 14:30	00:01:59	004/004	OK	Discovery land

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:36
Serial No. A00H010000377
TC: 557173

Destination	Start Time	Time	Prints	Result	Note
915595941056	09-23 14:33	00:02:49	004/004	OK	Force Traffic Control

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and perfomance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:37
Serial No. A00H010000377
TC: 557174

Destination	Start Time	Time	Prints	Result	Note
97439352	09-23 14:36	00:00:58	004/004	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:48
Serial No. A00H010000377
TC: 557187

Destination	Start Time	Time	Prints	Result	Note
915597322684	09-23 14:40	00:01:12	000/004	Cont	
915597322684	09-23 14:46	00:01:55	004/004	OK	KRC Safety

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:43
Serial No. A00H010000377
TC: 557185

Destination	Start Time	Time	Prints	Result	Note
916192333768	09-23 14:42	00:00:56	004/004	OK	Loopers Marketing

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:49
Serial No. A00H010000377
TC: 557188

Destination	Start Time	Time	Prints	Result	Note
914158244696	09-23 14:48	00:01:30	004/004	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:51
Serial No. A00H010000377
TC: 557190

Destination	Start Time	Time	Prints	Result	Note
919495865757	09-23 14:50	00:01:40	004/004	OK	MLM Associates

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:53
Serial No. A00H010000377
TC: 557191

Destination	Start Time	Time	Prints	Result	Note
919166524376	09-23 14:52	00:01:11	004/004	OK	Nitta Erosian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:58
Serial No. A00H010000377
TC: 557201

Destination	Start Time	Time	Prints	Result	Note
918186984581	09-23 14:57	00:00:56	000/004	No Ans	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 15:02
Serial No. A00H010000377
TC: 557203

Destination	Start Time	Time	Prints	Result	Note
95471185	09-23 15:01	00:01:04	004/004	OK	Rader Exc

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 15:12
Serial No. A00H010000377
TC: 557209

Destination	Start Time	Time	Prints	Result	Note
917074710318	09-23 15:10	00:01:52	004/004	OK	Tully Consulting

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and perfomance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 15:14
Serial No. A00H010000377
TC: 557210

Destination	Start Time	Time	Prints	Result	Note
919497884901	09-23 15:12	00:01:53	004/004	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 15:16
Serial No. A00H010000377
TC: 557213

Destination	Start Time	Time	Prints	Result	Note
914154511786	09-23 15:14	00:02:01	004/004	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

Good Faith Efforts Documentation - Faxed 9/24/13

TX Result Report

P 1
09/24/2013 08:30
Serial No. A00H010000377
TC: 557282

Destination	Start Time	Time	Prints	Result	Note
917077368368	09-24 08:28	00:01:23	004/004	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and perfomance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:31
Serial No. A00H010000377
TC: 557283

Destination	Start Time	Time	Prints	Result	Note
915594533250	09-24 08:30	00:01:13	004/004	OK	Alert O Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:42
Serial No. A00H010000377
TC: 557285

Destination	Start Time	Time	Prints	Result	Note
915102220972	09-24 08:31	00:00:56	000/004	Cont	
915102220972	09-24 08:41	00:01:01	000/004	NG	Again

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:44
Serial No. A00H010000377
TC: 557286

Destination	Start Time	Time	Prints	Result	Note
92217563	09-24 08:42	00:01:52	004/004	OK	Charlie's Exc.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:51
Serial No. A00H010000377
TC: 557298

Destination	Start Time	Time	Prints	Result	Note
917076783391	09-24 08:48	00:02:04	004/004	OK	Discovery land

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:54
Serial No. A00H010000377
TC: 557299

Destination	Start Time	Time	Prints	Result	Note
915595941056	09-24 08:51	00:02:49	004/004	OK	Force Trabbic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:55
Serial No. A00H010000377
TC: 557300

Destination	Start Time	Time	Prints	Result	Note
97439352	09-24 08:54	00:01:02	004/004	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:05
Serial No. A00H010000377
TC: 557321

Destination	Start Time	Time	Prints	Result	Note
915597322684	09-24 08:58	00:01:11	000/004	Cont	
915597322684	09-24 09:03	00:01:55	004/004	OK	KRC Safety

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:06
Serial No. A00H010000377
TC: 557322

Destination	Start Time	Time	Prints	Result	Note
916192333768	09-24 09:05	00:00:59	004/004	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:10
Serial No. A00H010000377
TC: 557324

Destination	Start Time	Time	Prints	Result	Note
914158244696	09-24 09:09	00:01:17	004/004	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:12
Serial No. A00H010000377
TC: 557325

Destination	Start Time	Time	Prints	Result	Note
919495865757	09-24 09:11	00:01:18	004/004	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:13
Serial No. A00H010000377
TC: 557326

Destination	Start Time	Time	Prints	Result	Note
919166524376	09-24 09:12	00:01:06	004/004	OK	Nitta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:19
Serial No. A00H010000377
TC: 557327

Destination	Start Time	Time	Prints	Result	Note
918186984581	09-24 09:18	00:00:56	000/004	No Ans	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:20
Serial No. A00H010000377
TC: 557328

Destination	Start Time	Time	Prints	Result	Note
95471185	09-24 09:19	00:00:59	004/004	OK	Rader Exc.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:27
Serial No. A00H010000377
TC: 557338

Destination	Start Time	Time	Prints	Result	Note
917074710318	09-24 09:25	00:01:53	004/004	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:29
Serial No. A00H010000377
TC: 557346

Destination	Start Time	Time	Prints	Result	Note
919497884901	09-24 09:27	00:01:59	004/004	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:32
Serial No. A00H010000377
TC: 557348

Destination	Start Time	Time	Prints	Result	Note
914154511786	09-24 09:30	00:01:58	004/004	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

Good Faith Efforts

Documentation -

Faxed 9/26/13

TX Result Report

P 1
09/26/2013 14:55
Serial No. A00H010000377
TC: 561537

Destination	Start Time	Time	Prints	Result	Note
917077368368	09-26 14:54	00:01:15	004/004	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 14:57
Serial No. A00H010000377
TC: 561639

Destination	Start Time	Time	Prints	Result	Note
915594533250	09-26 14:55	00:01:14	004/004	OK	Alert o Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:03
Serial No. A00H010000377
TC: 561839

Destination	Start Time	Time	Prints	Result	Note
915102220972	09-26 15:02	00:00:56	000/004	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:06
Serial No. A00H010000377
TC: 561841

Destination	Start Time	Time	Prints	Result	Note
92217563	09-26 15:04	00:01:57	004/004	OK	Charlie's

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:15
Serial No. A00H010000377
TC: 561843

Destination	Start Time	Time	Prints	Result	Note
917076783391	09-26 15:06	00:02:50	002/004	Cont	
917076783391	09-26 15:13	00:01:57	002/004	OK	Discovery

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and perfomance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:12
Serial No. A00H010000377
TC: 561842

Destination	Start Time	Time	Prints	Result	Note
915595941056	09-26 15:09	00:02:50	004/004	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/27/2013 09:58
Serial No. A00H010000377
TC: 562198

Destination	Start Time	Time	Prints	Result	Note
97439352	09-27 09:57	00:01:00	004/004	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:20
Serial No. A00H010000377
TC: 561878

Destination	Start Time	Time	Prints	Result	Note
91439352	09-26 15:19	00:00:56	000/004	No Ans	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:30
Serial No. A00H010000377
TC: 561888

Destination	Start Time	Time	Prints	Result	Note
915597322684	09-26 15:20	00:02:05	002/004	Cont	
915597322684	09-26 15:29	00:00:55	002/004	OK	KRC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:25
Serial No. A00H010000377
TC: 561885

Destination	Start Time	Time	Prints	Result	Note
916192333768	09-26 15:24	00:01:01	004/004	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:38
Serial No. A00H010000377
TC: 561892

Destination	Start Time	Time	Prints	Result	Note
914158244696	09-26 15:31	00:01:04	000/004	Cont	
914158244696	09-26 15:36	00:01:39	004/004	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:35
Serial No. A00H010000377
TC: 561891

Destination	Start Time	Time	Prints	Result	Note
919495865757	09-26 15:33	00:02:00	004/004	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:42
Serial No. A00H010000377
TC: 561894

Destination	Start Time	Time	Prints	Result	Note
919166524376	09-26 15:35	00:00:47	000/004	Cont	
919166524376	09-26 15:40	00:02:27	004/004	OK	Nita

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:39
Serial No. A00H010000377
TC: 561893

Destination	Start Time	Time	Prints	Result	Note
95471185	09-26 15:38	00:01:01	004/004	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:47
Serial No. A00H010000377
TC: 561896

Destination	Start Time	Time	Prints	Result	Note
917074710318	09-26 15:45	00:01:53	004/004	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/27/2013 10:03
Serial No. A00H010000377
TC: 562200

Destination	Start Time	Time	Prints	Result	Note
919497884901	09-27 10:01	00:01:54	004/004	OK	Ultrasystems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:49
Serial No. A00H010000377
TC: 561897

Destination	Start Time	Time	Prints	Result	Note
914154511786	09-26 15:47	00:01:53	004/004	OK	Water Camp.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and perfomance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

Good Faith Efforts

Documentation -

Faxed 9/30/13

TX Result Report

P 1
09/30/2013 15:24
Serial No. A00H010000377
TC: 563177

Destination	Start Time	Time	Prints	Result	Note
917077368368	09-30 15:17	00:01:13	000/004	Cont	
917077368368	09-30 15:22	00:01:59	004/004	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:20
Serial No. A00H010000377
TC: 563176

Destination	Start Time	Time	Prints	Result	Note
915594533250	09-30 15:19	00:01:13	004/004	OK	Alert Olite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:30
Serial No. A00H010000377
TC: 563179

Destination	Start Time	Time	Prints	Result	Note
915102220972	09-30 15:29	00:00:56	000/004	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:33
Serial No. A00H010000377
TC: 563181

Destination	Start Time	Time	Prints	Result	Note
92217563	09-30 15:31	00:01:53	004/004	OK	Charlies Custom

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 248-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:37
Serial No. A00H010000377
TC: 563182

Destination	Start Time	Time	Prints	Result	Note
917076783391	09-30 15:33	00:01:54	004/004	OK	Discovery Land

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:38
Serial No. A00H010000377
TC: 563183

Destination	Start Time	Time	Prints	Result	Note
915595941056	09-30 15:35	00:02:50	004/004	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:40
Serial No. A00H010000377
TC: 563184

Destination	Start Time	Time	Prints	Result	Note
97439352	09-30 15:39	00:01:13	004/004	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:53
Serial No. A00H010000377
TC: 563191

Destination	Start Time	Time	Prints	Result	Note
915597322684	09-30 15:40	00:01:44	002/004	Cont	
915597322684	09-30 15:52	00:00:55	002/004	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:44
Serial No. A00H010000377
TC: 563185

Destination	Start Time	Time	Prints	Result	Note
916192333768	09-30 15:43	00:01:15	004/004	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:50
Serial No. A00H010000377
TC: 563187

Destination	Start Time	Time	Prints	Result	Note
914158244696	09-30 15:48	00:01:20	004/004	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:51
Serial No. A00H010000377
TC: 563190

Destination	Start Time	Time	Prints	Result	Note
919495865757	09-30 15:50	00:01:18	004/004	OK	MCM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:54
Serial No. A00H010000377
TC: 563192

Destination	Start Time	Time	Prints	Result	Note
919166524376	09-30 15:53	00:01:07	004/004	OK	Nita

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 16:00
Serial No. A00H010000377
TC: 563195

Destination	Start Time	Time	Prints	Result	Note
918186984581	09-30 15:59	00:00:56	000/004	No Ans	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:57
Serial No. A00H010000377
TC: 563193

Destination	Start Time	Time	Prints	Result	Note
95471185	09-30 15:56	00:01:02	004/004	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:59
Serial No. A00H010000377
TC: 563194

Destination	Start Time	Time	Prints	Result	Note
917074710318	09-30 15:57	00:01:54	004/004	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 16:02
Serial No. A00H010000377
TC: 563196

Destination	Start Time	Time	Prints	Result	Note
919497884901	09-30 16:00	00:02:01	004/004	OK	ultra systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 16:05
Serial No. A00H010000377
TC: 563197

Destination	Start Time	Time	Prints	Result	Note
914154511786	09-30 16:02	00:02:02	004/004	OK	Water components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
"G" FORCE Address - 8788 BALBOA AVE Phone - 6195836633, Fax - 8663191366, Email - ulmer@gforce.com	09/05/2013	09/05/2013	
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013	
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013	

1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013

Recipients Phone Log 1 Set 1 Date: 09/06/2013

Company Details	Spoke to	Date/Time	Y/M/N
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
"G" FORCE Yes, is interested. Will have a look at the fax and reply.	Sandy	09/06/2013 03:38 P.M	Y
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M

1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M

Recipients Phone Log 2 set 1 Date: 10/03/2013

Company Details	Spoke to	Date/Time	Y/M/N
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
"G" FORCE Yes, is interested. Resent fax on request.	Sandy	10/03/2013 10:03 A.M	Y
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N

1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N

Good Faith Efforts

Documentation - DBE

Item #:

3

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/**DBE**-37693, UNIONS-OPERATORS, LABORERS

DBE

TRAFFIC CONTROL PROPOSAL

To: GENERAL CONTRACTORS
Attn: ESTIMATORS
Project: 02-360704

Date: 10/8/13

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	$ 895.00
B	Additional lane same direction	1	ea	$ 135.00
C	Additional lane opposite direction	1	ea	$ 175.00
D	Additional mileage	1	ea	$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	$ 925.00
G	1 man lane closure overtime rate	1	hr	$ 80.00
H	Additional man	1	shift	$ 525.00
I	Pilot car	1	shift	$ 725.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	$ 1,175.00
K	2 flaggers overtime rate	1	hr	$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	$ 1,300.00
M	2 flaggers overtime night/special shift	1	hr	$ 180.00
N *	Attenuator truck	1	shift	$ 350.00
	Attenuator truck	1	wk	$ 1,200.00
	Attenuator truck	1	month	$ 3,500.00
	optional driver	1	shift	$ 525.00
O *	Portable changeable message sign	1	day	$ 250.00
		1	week	$ 550.00
		1	month	$ 1,200.00
P *	Portable radar trailer	1	day	$ 175.00
		1	week	$ 375.00
		1	month	$ 750.00
Q	Shoulder closure	1	shift	$ 825.00
R *	High dump sweeper unoperated	1	day	$ 360.00
*	High dump sweeper operated	1	hr	$ 140.00
*	Based on availibility at time of project start			
S	Pilot car overtime	1	hr	$ 90.00
T	Traffic control plans	1	ea	$ 750.00

Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistance to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

5 x $1,200 x 12 months = $72,000.00

Includes:
- Price includes furnishing and installation unless otherwise noted.

Excludes
- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,
Steve Rhoades
President

10/09/2013 08:10 530-223-9222 ST RHOADES CONST P.3E 05/06

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

8585 Commercial Way
REDDING, CA 96002

Owner: STEVE TYLER RHOADES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238110 Poured Concrete Foundation and Structure Contractors
238910 Site Preparation Contractors
237110 Water and Sewer Line and Related Structures Construction
237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1901	ROADWAY EXCAVATION
C1910	GRADING	C2066	TEMPORARY EROSION CONTROL
C2201	FINISHING ROADWAY	C3910	PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37693

Janice Dolan

CUCP OFFICER

January 12, 2012

DBE

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

100%

10/8/13 Bids 10/9/13

Bid For - Shasta County Near Bella Vista - Rte 299

Cal-trans # 02-360704

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
67	Hydroseed	Acre	75	$ 5,600.00	$ 420,000.00

TOTAL $ 420,000.00

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
* One move-in is inlcuded in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of $500.00 ea
* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at $600.00 per hour
* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

RECEIVED
J.F. SHEA CONST., INC.
OCT 08 2013
DIV. NO.
A/C NO.

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

10/8/13

Bid For - Shasta County Near Bella Vista - Rte 299

Cal-trans # 02-360704

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
68	Compost	SQFT	370000	$ 0.84	$ 310,800.00
		TOTAL			$ 310,800.00

ADDITIONAL BID NOTES

* All traffic control to be provided by Prime contractor. Bid valid for 60 days.

* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

RECEIVED
J.F. SHEA CONST., INC.
OCT 08 2013
DIV. NO.
AVO NO.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620	LANDSCAPING & NURSERY	C2000	HIGHWAY PLANTING
C2020	SOIL AMENDMENTS	C2021	HYDROSEEDING
C2030	EROSION CONTROL	C2065	IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 30736

James Dolan

April 24, 2012

UCP OFFICER

Tyrrell Resources, Inc.

P.O. Box 493460 • Redding, CA 96049

DBE

October 8, 2013

Contractors License No. 938998
Licensed Timber Operator A10405
DBE #38525
CPUC WBE 9EN00089

TO: J. F. Shea Construction, Inc.
ATTN: Greg Caldwell

RE: Caltrans 02-360704
Bidding 10/8/13
Scope of Work: Tree Removal
Clearing and Grubbing
Grinding Services

100%

#5B

Please note that the following contains three separate and individual quotes for services:

QUOTE #1: TREE FELLING
Fell all trees designated for removal within project clearing limits.
QUOTE #1: $58,000.00

QUOTE #2: CLEAR AND GRUB
Grub and pile all felled trees, stumps, limbs, brush and woody material at designated on-site staging area suitable for grinding/chipping operation.
QUOTE #2: $89,000.00

QUOTE #3: GRINDING/CHIPPING SERVICES
Grind/chip piled material; remove grindings/chips from project site.
QUOTE #3: $42,262.00

$189,262.00

Note:
Includes one round trip mobilization for tree felling operation and one round trip mobilization for grubbing/grinding operation.
Shea to provide traffic control/lane closure. Estimated: Felling operation: 10 days; Grubbing: 5 days
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.249.3800 or 530.355.9200 for questions.

Thank you.

RECEIVED
J.F. SHEA CONST., INC.
OCT 08 2013
DIV. NO.
A/C NO.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

State Of California
CONTRACTORS STATE LICENSE BOARD
ACTIVE LICENSE

Consumer Affairs

License Number 938998 Entity CORP

Business Name TYRRELL RESOURCES INC

Classification(s) C61/D49

Expiration Date 10/31/2013 www.cslb.ca.gov

License Number: A 10405

Date of Issuance: 02/04/2013

License Valid Period:

)2/04/2013 - 12/31/2014

STATE OF CALIFORNIA

THE RESOURCES AGENCY

STATE BOARD OF FORESTRY

TIMBER OPERATOR LICENSE

TYRRELL RESOURCES INC
PO BOX 493460
REDDING, CA 96049-3460

This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.

This timber operator license does not purport to confer property rights in timber, land, or the products thereof.

CDF STOCK 75401300491

0/98)

(SEE REVERSE SIDE)

RECEIVED
J.F. SHEA CONST., INC.

OCT 08 2013

DIV. NO. _____
A/C NO. _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE
REDDING, CA 96003

RECEIVED
SHEA CONST., INC.
OCT 08 2013

Owner: CHERYL L. TYRRELL
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors
561730 Landscaping Services
115310 Support Activities for Forestry
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES
C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38525

CUCP OFFICER

November 19, 2010

Northern Industrial Electric

DBE

2435 Radio Lane • Redding, California 96001 • Phone (530) 246-2366 • FAX (530) 246-2368 • Email: nie01@sbcglobal.net

Contractor License #291649 DBE/SWBE Certification #34396 SBE Certification #9083

October 9, 2013

To Bidding Contractors

Re: Caltrans Contract 02-360704 – Construction on State Highway in Shasta County at and near Bella Vista, 02-Sha-299-30.3/40.7

Bid Date: October 9, 2013 @ 2:00 p.m.

Northern Industrial Electric is pleased to quote the above referenced project per plans, specifications and Addendums No 1, 2, 3 and 4 as follows:

Bid Item 158:	Flashing Beacon System	L.S.	$69,168.00
Bid Item 159:	Traffic Count Station	L.S.	$ 8,817.00
Bid Item 160:	Modify Signal and Lighting	L.S.	$10,425.00
		Total	$88,410.00

100%

Exclusions:

1. Traffic control: 7 days required, most can be done in conjunction with prime's operations;
2. Portable changeable message signs;
3. Pull box paving;
4. Removal of existing foundations if necessary;
5. Light towers;
6. Water pollution control plan and implementation;
7. Fees, permits or bonds;
8. Worker's comp waivers of subrogation;
9. Weekend and holiday shift;
10. Staking;
11. Quote firm for 30 days unless otherwise stated.

If you have any questions, please do not hesitate to call.

Sincerely,

Harry

Harry P. Cramer, Jr.
Project Manager / Estimator

RECEIVED
... CONST. INC.
OCT 09 2013

STATE OF CALIFORNIA CEDRTIFICATIONS
UDBE/DBE/SWBE Certification No. 34396
Small Business Certification No. 9083

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE
REDDING, CA 96001 3810

Owner :DORI CRAMER
Business Structure : CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238210 Electrical Contractors

Work Category Code(s)

C0686	ELECTRICAL & SIGNALS	C9858	RESIDENTIAL ELECTRICAL
E4910	ELECTRIC SERVICES		

Licenses

A	General Engineering Contractor	B	General Building Contractor	C10	Electrical Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

UCP Firm Number : 34396

CUCP OFFICER

July 18, 2007

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

Back To Query Form

Tue Aug 24 10:42:27 PDT 2010

Search Returned 1 Records

Query Criteria
Firm/DBA Name: northern industrial electric
Firm Type: DBE

Firm ID	34395
Firm/DBA Name	NORTHERN INDUSTRIAL ELECTRIC
Address Line 1	2435 RADIO LANE
Address Line 2	
City	REDDING
State	CA
Zip Code 1	96001
Zip Code 2	3810
Mailing Address Line 1	2435 RADIO LANE
Mailing Address Line 2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code 1	96001
Mailing Zip Code 2	3810
Certification Type	DBE
EMail	nie01@sbcglobal.net
Area Code	(530)
Phone Number	246-2365
Fax Area Code	(530)
Fax Phone Number	246-2368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 06; 08; 11; 12; 18; 23; 25; 32; 45; 46; 47; 52; 53;
Districts	01; 02; 03;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C0686 ELECTRICAL & SIGNALS; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

RECEIVED
SHEA CONST., INC.

DBE Certification - 07/2013

Subject: Fimr #34396 Northern Industrial Electric

From: Kamada, Carol@DOT (carol.kamada@dot.ca.gov)

To: nie01@sbcglobal.net;

Date: Friday, July 5, 2013 9:08 AM

I received the annual update affidavit, No Change Declaration, for your firm. I have determined that your firm is still eligible for the DBE certification and processed the continuation of the certification for your firm.

Have a wonderful weekend.

Carol Kamada

Dept. of Transportation

Certification Unit

1823 14th Street

Sacramento, CA 95811

(916) 324-0544

RECEIVED
J.F. SHEA CONST., INC

OCT 09 2013

JOB NO.
A/C NO.

BUSINESS ENTERPRISE CERTIFICATE

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE
REDDING, CA 96001 3810
Owner: DORI CRAMER

Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

- 238210 Electrical Contractors

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 34396
Renewal Date : March 1, 2015

Janice Salais

March 1, 2013

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

YAHOO! MAIL Classic

State of CA Notification Letter

Tuesday, November 29, 2011 2:52 PM

From: "CertBounceBack@dgs.ca.gov" <CertBounceBack@dgs.ca.gov>
To: nie01@sbcglobal.net

DGS GENERAL SERVICES

Nov 29, 2011

SB APP

Supplier #9083
NORTHERN INDUSTRIAL ELECTRIC
2435 RADIO LN
REDDING CA 96001-3810

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Nov 18, 2011 to Nov 30, 2013

Business Types

Construction

Classifications

721410 - Highway and road construction services
721515 - Electrical system services

Proof of Certification Status

To verify your firm's small business certification status go to http://www.eprocure.dgs.ca.gov/default.htm and select "SB/DVBE Search."

Annual Submission Requirement

To maintain your certified status, you must annually submit to the office of Small Business and DVBE Services (OSDS), proof of annual receipts and proof of employees for your firm and each of your affiliates (if any).

DBE

DRAGON
MATERIAL TRANSPORT, INC.

4543 N. HAYES AVE.
FRESNO, CA 93723
(OFFICE) 559-351-8822 (FAX) 559-276-0818
CA# 366649

UDBE Firm No. 37444

---QUOTE

J.F. Shea Construction
Attn. Kirk Johnson/Juan Bernardino
Date: 10/09/13

PROJECT: Caltrans No. 02-360704
STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD

MATERIAL: +/-2,360 U.S. Tons - PG 64-28M
DELIVERED PRICE: $742.00 per U.S. Ton + any applicable taxes

REFINERY: Paramount Refining, Elk Grove, CA
DESTINATION: J.F. Shea - Fawndale Rock, Redding, CA

*Standby charged after 1 hour at $95.00 per hour
*Index: 5% Crude
*Pricing based on full loads 26.00 ton - minimums

Signature of acceptance: _____
Date:_____
dragonmaterial@yahoo.com

2,360 @ $742.00 = $1,751,120.00
60%
= $1,050,672.00

DBE

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SHASTA CO. RT 299 02-360704

BIDS : 10/9/13

100%

Type A = 16'
Type D = 360'
Type F = 94

470' @ $7.75/FT = $3,642.00

"PLACE ONLY"* 470 LF ASPHALT DIKE (TYPES A,D,F) @ $7.75 LF.
PLACE 140 SQ YDS ASPHALT MISC. AREAS @ $54.00 SQ YD.

PLACE IMPORTED SHOULDER BACKING @ $2280.00 8 HR SHIFT.**
**** PRICE INCLUDES PLACING AND SCREEDING.**
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE $900.00.

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

1 shift T.C. - AS PER DAVE 10/7/13 @ 3:02 pm

WARD'S CONCRETE, INC.
PO Box 1276
ANDERSON, CA 96007
PHONE (530) 378-1023 FAX (530) 378-1123

PROPOSAL & CONTRACT

DATE: 10/9/13

TO: JF Shea Attn Kirk

JOB: Cal Trans 02-360704 Bella Vista

Dear Sir,

We propose to furnish all materials and perform all labor necessary to complete the following:

Item 80		Structural concrete				
74	CY	@	$1,125.00	CY	$83,250.00	
Item 85		Minor Concrete, minor structure				
110	CY	@	$975.00	CY	$107,250.00	
Item 134		Minor Concrete, Gutter				
209	LF	@	$28.50	LF	$5,956.50	
Item 135		Detectable warning surface				
61	SF	@	$30.50	SF	$1,860.50	
Item 136		Minor Concrete, misc construction GO and GI DI's only				
8.10	CY	@	$1,046.00	CY	$8,472.60	100%
Item 137		Misc Iron and Steel, Frames and grates for GO and GI DI's only				
1956	LB	@	$1.65	LB	$3,227.40	
Item 147		Concrete Barrier, tran anchor block				
14	LF	@	$700.00	LF	$ 9,800.00	

Total Bid $219,817.00

All excavation and back fill by others Includes all rebar for our Items

Amount of contract to be paid within 30 days after completion. Any alteration or deviations from the above specifications involving extra cost of material or labor will only be executed upon written order for same, and will become an extra charge over the sum mentioned in this contract, all agreements must be made in writing.

Contractor's State License Board
3132 Bradshaw Rd.
Sacramento, Ca 95826

Respectfully submitted
By Leland Ward Jr
LELAND WARD
Contractor's State License No. 348143

ACCEPTANCE

RECEIVED
JF SHEA CONST., INC.
OCT 09 2013
DIV. NO.
A/C NO.

You are hereby authorized to furnish all materials and labor required to complete the work mentioned in the above proposal, for which _____ agrees to pay the amount mentioned in said proposal and according to the terms thereof.

ACCEPTED_____ DATE_____

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1002799
UNION CONTRACTOR

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%

QUOTATION: CALTRANS CONTRACT NUMBER 02-360704 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD

BID DATE: October 9, 2013

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
26	19900	LB	TREATED WOOD WASTE	$0.30	$5,970.00
32	1160	LF	REMOVE METAL BEAM GUARD RAILING	$5.00	$5,800.00
~~142~~	~~810~~	~~EA~~	~~DELINEATOR (CLASS 2)~~	~~$50.00~~	~~$40,500.00~~ NO
~~143~~	~~21~~	~~EA~~	~~MILEPOST MARKER~~	~~$55.00~~	~~$1,155.00~~ NO
~~144~~	~~160~~	~~EA~~	~~MARKER (CULVERT)~~	~~$50.00~~	~~$8,000.00~~ NO
145	600	LF	METAL BEAM GUARD RAILING (STEEL POST)	$25.00	$15,000.00
146 (F)	27	LF	TUBULAR HANDRAILING	$225.00	$6,075.00
~~147~~	~~14~~	~~LF~~	~~CONCRETE BARRIER (TRANSITION ANCHOR BLOCK~~	~~$1,150.00~~	~~$16,100.00~~ NO
148 (F)	1619	LF	CABLE RAILING	$29.00	$46,951.00
149	12	EA	TRANSITION RAILING (TYPE WB)	$3,500.00	$42,000.00
150	14	EA	ALTERNATIVE FLARED TERMINAL SYSTEM	$2,500.00	$35,000.00
			ESTIMATED TRAFFIC DAYS (20)		
			INCULDES (1) MOVE IN ADDITIONAL MOVE INS 1,500.00 EACH		
			POST POCKETS SUPPLIED AND INSTALLED BY OTHERS FOR CABLE RAILINGS ITEM 148 (F)		100%
			ITEMS 142-144 AND 147 MAY BE REMOVED		
			PRIME TO MARK ALL USA APEX WILL CALL IT IN		
				TOTAL	**$222,551.00**

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT

DBE

QUOTATION

DIRT & AGGREGATE
INTERCHANGE, INC.

This is a FAX Transmittal consisting 2 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 10/8/2013

TO: J. F. SHEA CONST. Attn: ESTIMATOR FAX: 530-246-9940

Project Name: 02-360704 REPAIR ROADWAY W/ SUPER PAVE HMA
Owner: CALTRANS
Bid Date & Time: 10/9/13 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
26	Treated Wood Waste	19900	LB	$0.25	$4,975.00
32	Remove Metal Beam Guardrailing	1160	LF	$5.00	$5,800.00
145	Metal Beam Guardrailing (Steel Post)	600	LF	$24.00	$14,400.00
149	Transition Railing (Type WB)	12	EA	$3,800.00	$45,600.00
150	Alternative Flared Terminal System	14	EA	$2,800.00	$39,200.00
164	Mobilization	1	LS	$5,000.00	$5,000.00
				TOTAL:	$114,975.00

Stipulations:
- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
- Exlcudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $5,000.00 per mobilization.
- 12 Working days.
- California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

RECEIVED
J. F. SHEA CONST., INC.
OCT 08 2013
DIV. NO.
JOB NO.

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 751
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024 9772

Owner: HENRY PELFREY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683	GUARD RAILINGS & BARRIERS	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1920	STRUCTURE EXCAVATION
C8330	METAL RAILING	C8391	METAL BEAM BARRIER

Licenses

A General Engineering Contractor

C32 Parking and Highway Improvement Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 20

CUCP OFFICER

April 29, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

RECEIVED
J.F. SHEA CONST., INC.
OCT 09 2013
DIV. NO.
A/C NO.

APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007
Phone (530) 365-4000 • Fax (530) 365-4060
mail@applyaline.com • LIC. #562762

ATSSA
SAFER ROADS SAVE LIVES

Attn Kirk.

To: **General Contractors**

Project: **02-SHA-299-30.3/40.7**
02-360704

County: **SHASTA**

City: **BELLA VISTA**

Bid Date: **10/9/2013**

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN (REM STRIPE/PM)	1	LS	$1,300.00	$1,300.00
7	TEMP STRIPE (PAINT)	6720	LF	$0.40	$2,688.00
8	CHANNEL (NO MAINT)	60	EA	$30.00	$1,800.00
25	REM YEL HAZ STRIPE	1540	LF	$2.85	$4,389.00
34	REM THERMO STRIPE	1540	LF	$1.00	$1,540.00
35	REM THERMO PM	260	SF	$3.80	$988.00
153	THERMO PM	2090	SF	$6.00	$12,540.00
154	SPRAYABLE THERMO	219000	LF	$0.22	$48,180.00
155	PAINT PM (1-COAT)	42	SF	$15.00	$630.00
156	REFLECTORS	3420	EA	$3.50	$11,970.00
157	RECESSED REFLECTORS	910	EA	$7.50	$6,825.00
161	MOB	1	LS	$2,100.00	$2,100.00
					$94,950.00

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
2 Prices quoted above do NOT include performance bond.
3 If a formal subcontract is required a complete copy of this quote must be included.
4 ALL-Trips included.
5 Remove floppys included.(Mow style not broke off pieces)
6 T.C. included for sprayable and reflectors.
7 T.C. not included for detour - removal 1 day needed.
8 T.C. not included for recessed (1 long day t.c. needed 10-11 hours.)
9 Message Board NOT included.
10 12 Working days required for scheduling.
11 Channelizer maint. not included.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Steve Puderbaugh

Steve Puderbaugh
Project Manager
steve@applyaline.com

Good Faith Efforts

Documentation - DBE

Item #:

4 & 5

TX Result Report

P 1
08/22/2013 13:48
Serial No. A00H010000377
TC: 541870

Destination	Start Time	Time	Prints	Result	Note
92212140	08-22 13:48	00:00:21	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC.
AUG 22 2013
DIV. NO.
A/C NO.

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $
Date Received

Bulletin

Date Listing Was Done:
Date Ad Was Done:

LISTING & AD

Date 8/22/13 Time 12:45 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Shasta County
Job Name: Repair Roadway w/ Superpave HMA Over AB
For Construction on State Highway in Shasta County at and near Bella Vista from 0.3 Mile East of Intermountain Road to 0.2 Mile West of Backbone Ridge Road
Job Number: Contract #: 02-360704
Bid Date: 10/9/13 Time: 2:00 PM

Place Ad on These Dates:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Time: _____

Fax #: (530) 221-2140

221-2140

Listing Only [X] Place Ad [ ]

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $ _____
Date Received _____

Bulletin

Date Listing Was Done: _____
Date Ad Was Done: _____

LISTING & AD

Date 8/22/13 Time 12:45 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Shasta County

Job Name: Repair Roadway w/ Superpave HMA Over AB
For Construction on State Highway in Shasta County at and near Bella Vista
from 0.3 Mile East of Intermountain Road to 0.2 Mile West of Backbone Ridge Road

Job Number: Contract #: 02-360704

Bid Date: 10/9/13 Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

Fax #: (530) 221-2140

Nevada Co.: DOT 03-1F9104 Widen, Add Shoulder at 2 Locations
10/1/2013 2:00 PM
CONTACT: Department of Transportation
PHONE: 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $770,000

Work consists of widening and the addition of shoulder at 2 location in Nevada County near Grass Valley from 0.2 miles south of Cariage Road to 0.2 miles north of Ladybird Drive.

13-08230
Del Norte Co.: DOT 01-479404 Widen Shoulders With Hma Over Ab, Replace Bridge And Const Ret Walls
10/1/2013 2:00 PM
CONTACT: Department of Transportation
PHONE: 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $11,700,000

Work consists of widening shoulders with Hma over Ab, replace bridge And construct ret walls In Del Norte County About 7 Miles North Of Gasquet At Various Locations From 0.5 Mile North Of Middle Fork Smith River Bridge 01-0019 To 0.8 Mile North Of Middle Fork Smith River Bridge 01-0016.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Steelhead Constructors Inc.	530-226-6400	530-226-6401

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-479404 Widen Shoulders With Hma Over Ab, Replace Bridge And Const Ret Walls
Bid Date: **10/1/2013** Bid Time: **2:00 PM**

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 8/20/2013

For a complete Bidder's List call 530.221.5556

13-08226
Yreka: Kahtishraam Wellness Center
10/1/2013 2:00 PM
CONTACT: Karuk Tribal Housing Authority
PHONE: 530-598-7089

Work consists of the construction of a 23,000sf wellness center for the Karuk Tribe. ***Pre-Registration for the site visit on 9/5 is required for all prime contractors who will attend by submitting an email to Sara Spence at sspence@karuk.us, no later than 08/26/2013 at 5pm. Please include "Pre-Registration" in the subject of the email. Documents should be available on or about August 28, 2013.******

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Timberworks	530-926-4093	530-926-2118

For a complete Bidder's List call 530.221.5556

Wednesday, October 9, 2013

13-08449
Shasta Co.: DOT 02-360704 Repair Roadway with
10/9/2013 2:00 PM
CONTACT: Department of Transportation
PHONE: 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $24,100,000

Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with
Bid Date: **10/9/2013** Bid Time: **2:00 PM**

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 8/22/2013

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

13-08226 Yreka: Kahtishraam Wellness Center
10/1/2013 **CONTACT:** Karuk Tribal Housing Authority
2:00 PM **PHONE:** 530-598-7089

Work consists of the construction of a 23,000sf wellness center for the Karuk Tribe. ***Pre-Registration for the site visit on 9/5 is required for all prime contractors who will attend by submitting an email to Sara Spence at sspence@karuk.us, no later than 08/26/2013 at 5pm. Please include "Pre-Registration" in the subject of the email. Documents should be available on or about August 28, 2013.******

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Adams Contracting	707-496-3349	707-268-8381
DH Slater & Son, Inc.	530-893-3333	530-893-1774
Timberworks	530-926-4093	530-926-2118
Trent Construction	530-385-1778	530-385-1421

For a complete Bidder's List call 530.221.5556

13-08230 Del Norte Co.: DOT 01-479404 Widen Shoulders With Hma Over Ab, Replace Bridge And Const Ret Walls
10/1/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $11,700,000

Fred

Work consists of widening shoulders with Hma over Ab, replace bridge And construct ret walls in Del Norte County About 7 Miles North Of Gasquet At Various Locations From 0.5 Mile North Of Middle Fork Smith River Bridge 01-0019 To 0.8 Mile North Of Middle Fork Smith River Bridge 01-0016.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Steelhead Constructors Inc.	530-226-6400	530-226-6401

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-479404 Widen Shoulders With Hma Over Ab, Replace Bridge And Const Ret Walls

Bid Date: 10/1/2013 Bid Time: 2:00 PM

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 8/20/2013

For a complete Bidder's List call 530.221.5556

Thursday, October 3, 2013

13-08886 Shasta Co.: Opportunity Center Transit Shelter
10/3/2013 **CONTACT:** County of Shasta
11:00 AM **PHONE:** 530-225-5661
ENGINEER'S ESTIMATE: $160,000 / $100,000

Work consists of supplying and installing a pre-manufactured two column architectural metal canopy of approximately 20'x40' in area with semi-circular ends and an approximate 14' clearstory height with associated items including engineering, footings, concrete paving, roof gutters, rain water piping and lighting. Contractor shall incorporate these items into their design and work on site to provide a complete functioning shelter. Contractor shall provide all necessary blocking, bracing and framing for lighting system, rain water leaders and all other items as required for a complete functioning shelter.

Wednesday, October 9, 2013

13-08449 Shasta Co.: DOT 02-360704 Repair Roadway with
10/9/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $24,100,000

Kirk

Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with
Bid Date: 10/9/2013 Bid Time: 2:00 PM

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 8/22/2013

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with
Bid Date: 10/9/2013 Bid Time: 2:00 PM

Tullis Inc.	Phone: 530-241-5105
P.O. Box 493416	Fax: 530-241-5570
Redding, CA	CSL: 295418
96049	Date of Ad: 8/26/2013

For a complete Bidder's List call 530.221.5556

Tuesday, October 22, 2013

13-07038 Mendocino Co.: DOT 01-262024 Mitigation planting, Erosion Control, Earthwork & Install Fence
10/22/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD2 ENGINEER'S ESTIMATE: $12,700,000
Work consists of mitigation planting, erosion control, earthwork and fence installation in and near Willits at various locations.

13-08620 Placer Co.: DOT 03-3E1004 Improving Vertical Clearance
10/22/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $20,000,000
Work consists of improveing vertical clearance in Placer County near Loomis, Penryn, Newcastle,Weimar and Magra from 0.1 miles west of BraceRoad Overcrossing to 0.1 miles east of Magra Overcrossing.

10/8/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $1,000,000
Work consists of installing a concrete barrier a various locations in Placer County.

13-09166 **Ukiah: Avila Center Fire Protection System**
10/8/2013 **CONTACT:** County of Mendocino
2:00 PM **PHONE:** 707-463-6310 **FAX:** 707-463-4673

Work consists of the installation a fire protection system at the Avila Center.

Wednesday, October 9, 2013

13-08449 **Shasta Co.: DOT 02-360704 Repair Roadway with Superpave HMA over AB**
10/9/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
AD1 **ENGINEER'S ESTIMATE:** $24,100,000
Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.

Kirk

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: **10/9/2013** Bid Time: **2:00 PM**

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 8/22/2013

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: **10/9/2013** Bid Time: **2:00 PM**

Tullis Inc.
P.O. Box 493416
Redding, CA
96049

Phone: 530-241-5105
Fax: 530-241-5570
CSL: 295418
Date of Ad: 8/26/2013

For a complete Bidder's List call 530.221.5556

Thursday, October 10, 2013

13-09167 **Ukiah: Grace Hudson Musuem Weed Eradication Project**
10/10/2013 **CONTACT:** City of Ukiah
2:00 PM **PHONE:** 707-463-6233 **FAX:** 707-463-6234

Work consists of of clearing grubbing, removal of select trees, chipping, mulching and weed eradication.

Tuesday, October 22, 2013

13-07038 **Mendocino Co.: DOT 01-262024 Mitigation planting, Erosion Control, Earthwork & Install Fence**
10/22/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
AD2 **ENGINEER'S ESTIMATE:** $12,700,000
Work consists of mitigation planting, erosion control, earthwork and fence installation in and near Willits at various locations.

13-08620 **Placer Co.: DOT 03-3E1004 Improving Vertical Clearance**
10/22/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $20,000,000

Work consists of placing rubberized seal coat from the Van Duzen Bridge to the Trinity County Line in Humboldt County.

Thursday, October 3, 2013

13-08886 Shasta Co.: Opportunity Center Transit Shelter
10/3/2013 CONTACT: County of Shasta
11:00 AM PHONE: 530-225-5661
ENGINEER'S ESTIMATE: $160,000 / $100,000

Work consists of supplying and installing a pre-manufactured two column architectural metal canopy of approximately 20'x40' in area with semi-circular ends and an approximate 14' clearstory height with associated items including engineering, footings, concrete paving, roof gutters, rain water piping and lighting. Contractor shall incorporate these items into their design and work on site to provide a complete functioning shelter. Contractor shall provide all necessary blocking, bracing and framing for lighting system, rain water leaders and all other items as required for a complete functioning shelter.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Donald F. Gallino, Inc.	530-246-7671	530-246-8714
Dunton Construction	530-365-9652	530-365-3178

For a complete Bidder's List call 530.221.5556

Tuesday, October 8, 2013

13-09269 Humboldt Co.: Storm Damage Repairs on Mattole Road at PM 9.32
10/8/2013 CONTACT: County of Humboldt
2:00 PM PHONE: 707-445-7493 FAX: 707-445-7409
ENGINEER'S ESTIMATE: $122,000

Work consists of the construction of a mechanically-stabilized embankment (wire wall) and resurfacing of roadway.

13-09006 Mendocino Co.: DOT 01-476604 Repair Slope And Construct Ground Anchors
10/8/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $3,680,000

Work consists of repairing the slope and constructing ground anchors in Mendocino Co. About 5.0 Miles East Of Boonville From 0.5 Mile East Of Shearing Creek Bridge To 0.9 Mile West Of Maple Creek Bridge.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897
Steelhead Constructors Inc.	530-226-6400	530-226-6401

For a complete Bidder's List call 530.221.5556

13-09084 Placer Co.:DOT 03-3F4104 Install Concrete Barrier
10/8/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $1,000,000

Work consists of installing a concrete barrier a various locations in Placer County.

13-09166 Ukiah: Avila Center Fire Protection System
10/8/2013 CONTACT: County of Mendocino
2:00 PM PHONE: 707-463-6310 FAX: 707-463-4673

Work consists of the installation a fire protection system at the Avila Center.

Wednesday, October 9, 2013

13-08449 Shasta Co.: DOT 02-360704 Repair Roadway with Superpave HMA over AB
10/9/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD2 ENGINEER'S ESTIMATE: $24,100,000

Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: **10/9/2013** Bid Time: **2:00 PM**

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 8/22/2013

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

Tullis Inc.	Phone: 530-241-5105
P.O. Box 493416	Fax: 530-241-5570
Redding, CA	CSL: 295418
96049	Date of Ad: 8/26/2013

For a complete Bidder's List call 530.221.5556

Thursday, October 10, 2013

13-09268	Butte Co.: Lake Oroville Visitor Center Roof Repairs
10/10/2013	CONTACT: Department of Parks and Recreation
2:00 PM	PHONE: 530-538-2200 FAX: 530-538-2204

Work consists of repairing the roof substructur damage as need and apply polyurethan form roofing and acrylic elastomeric coating on two roof areas equaling approx. 12,00sf at the Lake Oroville Visitor's Center in Oroville.

13-09457	Redding: On-Call Erosion Control Services @ Various Locations
10/10/2013	CONTACT: City of Redding
3:00 PM	PHONE: 530-225-4135 FAX: 530-225-4434

Work consists of providing on-call erosion control services at various locations for the City of Redding.

13-09167	Ukiah: Grace Hudson Musuem Weed Eradication Project
10/10/2013	CONTACT: City of Ukiah
2:00 PM	PHONE: 707-463-6233 FAX: 707-463-6234

Work consists of of clearing grubbing, removal of select trees, chipping, mulching and weed eradication.

Tuesday, October 22, 2013

13-08620	Placer Co.: DOT 03-3E1004 Improving Vertical Clearance
10/22/2013	CONTACT: Department of Transportation
2:00 PM	PHONE: 916-227-6122 FAX: 916-227-6155
	ENGINEER'S ESTIMATE: $20,000,000

Work consists of improveing vertical clearance in Placer County near Loomis, Penryn, Newcastle,Weimar and Magra from 0.1 miles west of BraceRoad Overcrossing to 0.1 miles east of Magra Overcrossing.

13-07038	Mendocino Co.: DOT 01-262024 Mitigation planting, Erosion Control, Earthwork & Install Fence
10/22/2013	CONTACT: Department of Transportation
2:00 PM	PHONE: 916-227-6122 FAX: 916-227-6155
AD2	ENGINEER'S ESTIMATE: $12,700,000

Work consists of mitigation planting, erosion control, earthwork and fence installation in and near Willits at various locations.

Friday, November 1, 2013

13-09235	Humboldt Co.: RFP - Design Engineering & Project Development - Grizzly Bluff Road over Williams Creek
11/1/2013	CONTACT: County of Humboldt
4:00 PM	PHONE: 707-445-7493 FAX: 707-445-7409

Work consists of submitting proposals for consultant services to develop plans for the replacement of the ixisting 1-span, 40-foot bridge over Williams Creek on Grizzly Bluff Road ner Ferndale. The current span is considered functionally obsolete.

10/7/2013 **CONTACT:** Yurok Housing Authority
3:00 PM **PHONE:** 707-482-1506

Work consists of the request for proposals for repairing/replacing 5 roofs in Weitchpec.

Tuesday, October 8, 2013

13-09166 Ukiah: Avila Center Fire Protection System
10/8/2013 **CONTACT:** County of Mendocino
2:00 PM **PHONE:** 707-463-6310 **FAX:** 707-463-4673

Work consists of the installation a fire protection system at the Avila Center.

13-09269 Humboldt Co.: Storm Damage Repairs on Mattole Road at PM 9.32
10/8/2013 **CONTACT:** County of Humboldt
2:00 PM **PHONE:** 707-445-7493 **FAX:** 707-445-7409
ENGINEER'S ESTIMATE: $122,000
Work consists of the construction of a mechanically-stabilized embankment (wire wall) and resurfacing of roadway.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Steelhead Constructors Inc.	530-226-6400	530-226-6401

For a complete Bidder's List call 530.221.5556

13-09006 Mendocino Co.: DOT 01-476604 Repair Slope And Construct Ground Anchors
10/8/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $3,680,000
Work consists of repairing the slope and constructing ground anchors in Mendocino Co. About 5.0 Miles East Of Boonville From 0.5 Mile East Of Shearing Creek Bridge To 0.9 Mile West Of Maple Creek Bridge.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897
Steelhead Constructors Inc.	530-226-6400	530-226-6401

For a complete Bidder's List call 530.221.5556

13-09084 Placer Co.: DOT 03-3F4104 Install Concrete Barrier
10/8/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $1,000,000
Work consists of installing a concrete barrier a various locations in Placer County.

Wednesday, October 9, 2013

13-08449 Shasta Co.: DOT 02-360704 Repair Roadway with Superpave HMA over AB
10/9/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
AD3 ENGINEER'S ESTIMATE: $24,100,000
Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Mercer-Fraser Company	707-443-6371	707-443-0277
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

Kirk

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: **10/9/2013** Bid Time: **2:00 PM**

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 8/22/2013

Mercer-Fraser Company

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: **10/9/2013** Bid Time: **2:00 PM**

13-09084	Placer Co.: DOT 03-3F4104 Install Concrete Barrier
10/8/2013	CONTACT: Department of Transportation
2:00 PM	PHONE: 916-227-6122 FAX: 916-227-6155
AD1	ENGINEER'S ESTIMATE: $1,000,000

Work consists of installing a concrete barrier a various locations in Placer County.

13-09006	Mendocino Co.: DOT 01-476604 Repair Slope And Construct Ground Anchors
10/8/2013	CONTACT: Department of Transportation
2:00 PM	PHONE: 916-227-6122 FAX: 916-227-6155
AD1	ENGINEER'S ESTIMATE: $3,680,000

Work consists of repairing the slope and constructing ground anchors in Mendocino Co. About 5.0 Miles East Of Boonville From 0.5 Mile East Of Shearing Creek Bridge To 0.9 Mile West Of Maple Creek Bridge.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897
Steelhead Constructors Inc.	530-226-6400	530-226-6401

For a complete Bidder's List call 530.221.5556

13-09166	Ukiah: Avila Center Fire Protection System
10/8/2013	CONTACT: County of Mendocino
2:00 PM	PHONE: 707-463-6310 FAX: 707-463-4673

Work consists of the installation a fire protection system at the Avila Center.

13-09269	Humboldt Co.: Storm Damage Repairs on Mattole Road at PM 9.32
10/8/2013	CONTACT: County of Humboldt
2:00 PM	PHONE: 707-445-7493 FAX: 707-445-7409
AD1	ENGINEER'S ESTIMATE: $122,000

Work consists of the construction of a mechanically-stabilized embankment (wire wall) and resurfacing of roadway.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Steelhead Constructors Inc.	530-226-6400	530-226-6401

For a complete Bidder's List call 530.221.5556

Wednesday, October 9, 2013

13-08449	Shasta Co.: DOT 02-360704 Repair Roadway with Superpave HMA over AB
10/9/2013	CONTACT: Department of Transportation
2:00 PM	PHONE: 916-227-6122 FAX: 916-227-6155
AD4	ENGINEER'S ESTIMATE: $24,100,000

Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Mercer-Fraser Company	707-443-6371	707-443-0277
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 8/22/2013

Mercer-Fraser Company

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

Mercer-Fraser Company	Phone: 707-443-6371
P.O. Box 1006	Fax: 707-443-0277
Eureka, CA	CSL: 105709
95502	Date of Ad: 9/20/2013

Tullis Inc.

TX Result Report

P 1
08/22/2013 13:49
Serial No. A00H010000377
TC: 541871

Destination	Start Time	Time	Prints	Result	Note
918584873500	08-22 13:48	00:01:06	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC

AUG 22 2013

DIV. NO.
A/C NO.

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project
Repair Roadway with Superpave HMA Over AB
For Construction on State Highway in Shasta County at and near Bella Vista from 0.3 Mile East of Intermountain Road to 0.2 Mile West of Backbone Ridge Road

Project Number 02-360704

Project Location Shasta County

Bid Date and Time
10/9/13 @ 2:00 PM

Respond By
ASAP

Company Name
J.F. SHEA CONSTRUCTION

Contact Name
Stacy Dutra

Address/City/State/Zip
P.O. BOX 494519 REDDING, CA. 96049

Phone
(530) 246-4292

Fax
(530) 246-9940

Additional Information
— SEE ATTACHED —

GOAL = 7%

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project

Repair Roadway with Superpave HMA Over AB

For Construction on State Highway in Shasta County at and near Bella Vista from 0.3 Mile East of Intermountain Road to 0.2 Mile West of Backbone Ridge Road

Project Number 02-360704	Project Location Shasta County
Bid Date and Time 10/9/13 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940

Additional Information

- SEE ATTACHED -

GOAL: 7%

Run Ad On Following Dates

PLEASE RUN UNTIL BID DATE

Special Program Rate is only

$48.00

$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA Over AB
Construction on State Highway in Shasta County at and near Bella Vista from 0.3 Mile East of Intermountain Road to 0.2 Miles West of Backbone Ridge Road
02-Sha-299-30.3/40.7
Shasta County
Contract #: 02-360704
Federal Aid #: ACSTP-P299(176)E
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 ½"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Con

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS
REPAIR ROADWAY WITH SUPERPAVE HMA OVER AB
CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILES WEST OF BACKBONE RIDGE ROAD
02-Sha-299-30.3/40.7 - SHASTA COUNTY
CONTRACT #: 02-360704, FEDERAL AID #: ACSTP-P299(176)E
ENGINEER'S ESTIMATE: $24,100,000.00
BID DATE: 10/9/2013 @ 2:00 PM GOAL: 7% DBE

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified **UDBE/DBE** firms for all items of work, Including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE0.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. Intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

RECEIVED
J.F. SHEA CONST., INC.
AUG 23 2013

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

DIV. NO.
AC NO.

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

8/29/13, 9/5/13, 9/12/13, 9/19/13, 9/26/13, 10/2/13
~~10/10/13~~
TRADE PUBLICATION

8/26/13, 9/2/13, 9/9/13, 9/16/13, 9/23/13, 9/30/13, 10/7/13
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127
Phone Number (858) 487-2600
Fax Number (858) 487-3500

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
10/9/13 2:00 PM	Caltrans	02-360704	Repair Roadway with Superpave HMA Over AB For Construction on State Highway in Shasta County at and near Bella Vista from 0.3 Mile East of Intermountain Road to 0.2 Mile West of Backbone Ridge Road

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax: (530) 246-9940 Requested By: Stacy Dutra

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, Ca. 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** stacy.dutra@jfshea.com
Services needed: J.F. Shea Construction, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY IN-LINE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS, WATER QUALITY MONITORING REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY WETLAND PROTECTION MAT (LS), BIRD DETERRENT, ABANDON CULVERT (LF), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE INLET, REMOVE HEADWALL, REMOVE RETAINING WALL (LF), REMOVE WATER LINE, REMOVE CONCRETE DECK SURFACE, RELOCATE 36" CMP RISER, RELOCATE MAIL BOX VINYL CLAD), RESET ROADSIDE SIGN, RELOCATE FLARED END SECTION, RELOCATE ROADSIDE SIGN, ADJUST 36" CMP RISER (INCIDENT), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, GEOSYNTHETIC REINFORCEMENT, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE), HOT MIX ASPHALT, SUPERPAVE (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE - BRIDGE FOOTING, STRUCTURAL CONCRETE - BRIDGE, STRUCTURAL CONCRETE - RETAINING WALL, STRUCTURAL CONCRETE - APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 48" TEMPORARY CULVERT, 24" PLASTIC PIPE, 30" PLASTIC PIPE, 36" PLASTIC PIPE, 48" PLASTIC PIPE, 8" CORRUGATED STEEL PIPE (.079" THICK), 18" CORRUGATED STEEL PIPE (.079" THICK), 36" CORRUGATED STEEL PIPE (.079" THICK), 42" CORRUGATED STEEL PIPE (.079" THICK), 48" CORRUGATED STEEL PIPE (.079" THICK), 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 1 PERMEABLE MATERIAL (BLANKET), 10" FLUME DOWNDRAIN, 10" TAPERED INLET, 10" FLUME ANCHOR

ASSEMBLY, 36" CORRUGATED STEEL PIPE INLET (.079" THICK), 24" WELDED STEEL PIPE CASING (BRIDGE), 36" WELDED STEEL PIPE (.250" THICK), 48" WELDED STEEL PIPE (.375" THICK), 18" STEEL FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 24" X 18" STEEL FLARED END PIPE ARCH SECTION, NATIVE STREAMBED MATERIAL, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 10), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, 4" WATER LINE CASING PIPE, 2" WATER LINE PIPE, FENCE (TYPE BW, METAL POST), FENCE (TYPE WM, METAL POST), DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (STEEL POST), TUBULAR HANDRAILING, CONCRETE BARRIER (TRANSITION ANCHOR BLOCK), CABLE RAILING, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 80)(MODIFIED), CONCRETE BARRIER (TYPE 732B)(MODIFIED), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAINT PAVEMENT MARKING (1-COAT), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FLASHING BEACON SYSTEM, TRAFFIC COUNT STATION, MODIFY SIGNAL AND LIGHTING, MOBILIZATION. J.F. Shea Construction, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 08/22/2013

DBE GoodFaith.com
your bid outreach solution

Customer Service | Logout

J. F. Shea Construction, Inc.

Order History | Submit Order | Update Bid Date | Payment Info | Account Details | Useful Resources

Transaction 2734-19170

Receipt Date
9/5/2013 3:02:57 PM

Estimator Name
Kirk Johnson

Awarding Agency
Department of Transportation

Project Name
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD

Bid Date & Time
10/09/2013 02:00 P.M

Service Package
Gold Service (Ad, Email, Fax and Phone services)

Total Paid
$220.00

DISCLAIMER

Thank you for choosing DBE GoodFaith Inc. to assist with your good faith effort.

All solicitations are conducted in good faith. DBE GoodFaith Inc. declares under penalty of perjury that all documentation of outreach performed on behalf of **J. F. Shea Construction, Inc.** is true and correct.

***** IMPORTANT NOTE*****

Trade and Focus Journal advertisements are published immediately after submission. All fax and email invitations to bid will be sent within 24 hours of the advertisement's submission. The telephone solicitation process will be completed by the end of the day on the second phone date indicated by the customer when the advertisement is submitted at least three business days prior to the contract's bid date. DBE GoodFaith Inc. offers no guarantees that the telephone solicitation process will be completed when the advertisement is submitted less than three days prior to the bid date. Documentation of outreach performed by DBE GoodFaith Inc. on behalf of the customer is available for download in the customer's online user account upon the completion of the outreach.

DBE GoodFaith Inc. strongly recommends that customers review their bid documents to ensure that they will comply with any additional bid outreach requirements and guidelines established by the awarding agency. Regardless of the DBE GoodFaith Inc. service package selected by the customer, the customer may be required to take additional measures beyond the services provided by DBE GoodFaith Inc. Additionally, DBE GoodFaith Inc. suggests that advertisements be placed in other local minority focus outlets and that bidders solicit minority firms not contacted through DBE GoodFaith Inc. to ensure compliance with a contract's bid outreach requirements. The Terms of Service governing transactions between DBE GoodFaith Inc. and its customers can be viewed at: terms.aspx.

A representative from DBE GoodFaith, Inc. is available to answer questions at the toll-free number (877) 802-3394 or support@dbegoodfaith.com.

Download Receipt (PDF) | Send Receipt to My E-mail

Return to Homepage

DBE GoodFaith.com
your bid outreach solution

Customer Service | Logout

J. F. Shea Construction, Inc.

Order History | Submit Order | Update Bid Date | Payment Info | Account Details | Useful Resources

Progress Tracker:
Choose State / Choose Service / Contract Details / **CONFIRM AD** / Search Firms (For Silver & Gold Packages Only)

Confirm Ad

J.F. Shea Co. Inc.
Caring since 1881

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
17400 Clear Creek Rd.
Redding, California
96001
Tel: 530-246-4292
Extn.
Fax: 530-246-9940

96008

J. F. Shea Construction, Inc.

is seeking qualified**DVBE,DBE,UDBE,WBE,MBE,SBEs**

Project Name

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD

Awarding Agency

Department of Transportation - Caltrans

Project Location

Bella Vista, Shasta County - District 2, California

Bid Date & Time

10/09/2013 at 02:00 P.M

Bid/Contract #

02-360704

Project Details

J.F. Shea Construction, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY IN-LINE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS, WATER QUALITY MONITORING REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY WETLAND PROTECTION MAT (LS), BIRD DETERRENT, ABANDON CULVERT (LF), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE INLET, REMOVE HEADWALL, REMOVE RETAINING WALL (LF), REMOVE WATER LINE, REMOVE CONCRETE DECK SURFACE, RELOCATE 36" CMP RISER, RELOCATE MAIL BOX VINYL CLAD), RESET ROADSIDE SIGN, RELOCATE FLARED END SECTION, RELOCATE ROADSIDE SIGN, ADJUST 36" CMP RISER (INCIDENT), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, GEOSYNTHETIC REINFORCEMENT, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE), HOT MIX ASPHALT, SUPERPAVE (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE - BRIDGE FOOTING, STRUCTURAL CONCRETE - BRIDGE, STRUCTURAL CONCRETE - RETAINING WALL, STRUCTURAL CONCRETE - APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 48" TEMPORARY CULVERT, 24" PLASTIC PIPE, 30" PLASTIC PIPE, 36" PLASTIC PIPE, 48" PLASTIC PIPE, 8" CORRUGATED STEEL PIPE (.079" THICK), 18" CORRUGATED STEEL PIPE (.079" THICK), 36" CORRUGATED STEEL PIPE (.079" THICK), 42" CORRUGATED STEEL PIPE (.079" THICK), 48" CORRUGATED STEEL

INSTRUCTIONS

Review the content of your advertisement and then select one of the following options:

Accept Ad Text and Terms of Service

Go Back and Edit Ad Text

Cancel Ad

By clicking on "Accept Ad Text and Terms of Service", you have read and accepted our Terms of Service Agreement.

If submitting a Bronze Package, your ad will be published in our online minority focus and trade journals. If submitting a Silver or Gold Package, you will be taken to our recipient search page, where you will select firms you would like to solicit as part of the good faith outreach effort.

PIPE (.079" THICK), 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 1 PERMEABLE MATERIAL (BLANKET), 10" FLUME DOWNDRAIN, 10" TAPERED INLET, 10" FLUME ANCHOR ASSEMBLY, 36" CORRUGATED STEEL PIPE INLET (.079" THICK), 24" WELDED STEEL PIPE CASING (BRIDGE), 36" WELDED STEEL PIPE (.250" THICK), 48" WELDED STEEL PIPE (.375" THICK), 18" STEEL FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 24" X 18" STEEL FLARED END PIPE ARCH SECTION, NATIVE STREAMBED MATERIAL, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 10), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, 4" WATER LINE CASING PIPE, 2" WATER LINE PIPE, FENCE (TYPE BW, METAL POST), FENCE (TYPE WM, METAL POST), DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (STEEL POST), TUBULAR HANDRAILING, CONCRETE BARRIER (TRANSITION ANCHOR BLOCK), CABLE RAILING, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 80)(MODIFIED), CONCRETE BARRIER (TYPE 732B)(MODIFIED), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAINT PAVEMENT MARKING (1-COAT), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FLASHING BEACON SYSTEM, TRAFFIC COUNT STATION, MODIFY SIGNAL AND LIGHTING, MOBILIZATION. J.F. Shea Construction, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/or supplies please call (530) 246-4292. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Focus Ad

DBE Goodfaith Inc. **Good Faith Transaction Log**

Company Details

Company Name	:	J. F. Shea Construction, Inc.
Department	:	Office
Address	:	17400 Clear Creek Rd.
Suite #	:	
City	:	Redding
State	:	California
Zip	:	96001
Phone #	:	Tel : 530-246-4292
Fax #	:	Fax : 530-246-9940
Email #	:	stacy.dutra@jfshea.com

Solicitation Transaction Log (STL)

Bid #	:	02-360704
Bid Date	:	10/09/2013
Bid Description	:	J.F. Shea Construction, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY IN-LINE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS, WATER QUALITY MONITORING REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY WETLAND PROTECTION MAT (LS), BIRD DETERRENT, ABANDON CULVERT (LF), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE INLET, REMOVE HEADWALL, REMOVE RETAINING WALL (LF), REMOVE WATER LINE, REMOVE CONCRETE DECK SURFACE, RELOCATE 36" CMP RISER, RELOCATE MAIL BOX VINYL CLAD), RESET ROADSIDE SIGN, RELOCATE FLARED END SECTION, RELOCATE ROADSIDE SIGN, ADJUST 36" CMP RISER (INCIDENT), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL

(BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, GEOSYNTHETIC REINFORCEMENT, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE), HOT MIX ASPHALT, SUPERPAVE (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE - BRIDGE FOOTING, STRUCTURAL CONCRETE - BRIDGE, STRUCTURAL CONCRETE - RETAINING WALL, STRUCTURAL CONCRETE - APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 48" TEMPORARY CULVERT, 24" PLASTIC PIPE, 30" PLASTIC PIPE, 36" PLASTIC PIPE, 48" PLASTIC PIPE, 8" CORRUGATED STEEL PIPE (.079" THICK), 18" CORRUGATED STEEL PIPE (.079" THICK), 36" CORRUGATED STEEL PIPE (.079" THICK), 42" CORRUGATED STEEL PIPE (.079" THICK), 48" CORRUGATED STEEL PIPE (.079" THICK), 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 1 PERMEABLE MATERIAL (BLANKET), 10" FLUME DOWNDRAIN, 10" TAPERED INLET, 10" FLUME ANCHOR ASSEMBLY, 36" CORRUGATED STEEL PIPE INLET (.079" THICK), 24" WELDED STEEL PIPE CASING (BRIDGE), 36" WELDED STEEL PIPE (.250" THICK), 48" WELDED STEEL PIPE (.375" THICK), 18" STEEL FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 24" X 18" STEEL FLARED END PIPE ARCH SECTION, NATIVE STREAMBED MATERIAL, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 10), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, 4" WATER LINE CASING PIPE, 2" WATER LINE PIPE, FENCE (TYPE BW, METAL POST), FENCE (TYPE WM, METAL POST), DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (STEEL POST), TUBULAR HANDRAILING, CONCRETE BARRIER (TRANSITION ANCHOR BLOCK), CABLE RAILING, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 80)(MODIFIED), CONCRETE BARRIER (TYPE 732B) (MODIFIED), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAINT PAVEMENT MARKING (1-COAT), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FLASHING BEACON SYSTEM, TRAFFIC COUNT STATION, MODIFY SIGNAL AND LIGHTING, MOBILIZATION. J.F. Shea Construction, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

This document contains all information pertaining with solicitations made on behalf of/for J. F. Shea Construction, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with J. F. Shea Construction, Inc. in communicating with selected DVBE,DBE,UDBE,WBE,MBE,SBE firms.

DBE Goodfaith has contacted the California Department of General Services (Office of Small Business and DVBE Services) and California Department of Transportation (Office of Civil Rights) on 09/05/2013 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	-	1
DBE (Disadvantaged Business Enterprises)	-	9
UDBE (Underutilized Disadvantaged Business Enterprise)	-	4
MBE (Minority Owned Business Enterprises)	-	6
WBE (Women Owned Business Enterprises)	-	3
SBE (Small Business Enterprises)	-	7
Total	-	30

Focus Journal Ad posted to website www.dbegoodfaith.net on 09/05/2013 at 3:01PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
17400 Clear Creek Rd.
Redding, California
96001
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction, Inc.

is seeking qualified
DVBE,DBE,UDBE,WBE,MBE,SBEs

Project Name
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD

Awarding Agency
Department of Transportation

Project Location
Bella Vista, Shasta County - District 2, California

Bid Date & Time
10/09/2013 at 02:00 P.M

Bid/Contract #
02-360704

Project Details
J.F. Shea Construction, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY IN-LINE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS, WATER QUALITY MONITORING REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY WETLAND PROTECTION MAT (LS), BIRD DETERRENT, ABANDON CULVERT (LF), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE INLET, REMOVE HEADWALL, REMOVE RETAINING WALL (LF), REMOVE WATER LINE, REMOVE CONCRETE DECK SURFACE, RELOCATE 36" CMP RISER, RELOCATE MAIL BOX VINYL CLAD), RESET ROADSIDE SIGN, RELOCATE FLARED END SECTION, RELOCATE ROADSIDE SIGN, ADJUST 36" CMP RISER (INCIDENT), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, GEOSYNTHETIC REINFORCEMENT, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE), HOT MIX ASPHALT, SUPERPAVE (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE -

BRIDGE FOOTING, STRUCTURAL CONCRETE - BRIDGE, STRUCTURAL CONCRETE - RETAINING WALL, STRUCTURAL CONCRETE - APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 48" TEMPORARY CULVERT, 24" PLASTIC PIPE, 30" PLASTIC PIPE, 36" PLASTIC PIPE, 48" PLASTIC PIPE, 8" CORRUGATED STEEL PIPE (.079" THICK), 18" CORRUGATED STEEL PIPE (.079" THICK), 36" CORRUGATED STEEL PIPE (.079" THICK), 42" CORRUGATED STEEL PIPE (.079" THICK), 48" CORRUGATED STEEL PIPE (.079" THICK), 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 1 PERMEABLE MATERIAL (BLANKET), 10" FLUME DOWNDRAIN, 10" TAPERED INLET, 10" FLUME ANCHOR ASSEMBLY, 36" CORRUGATED STEEL PIPE INLET (.079" THICK), 24" WELDED STEEL PIPE CASING (BRIDGE), 36" WELDED STEEL PIPE (.250" THICK), 48" WELDED STEEL PIPE (.375" THICK), 18" STEEL FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 24" X 18" STEEL FLARED END PIPE ARCH SECTION, NATIVE STREAMBED MATERIAL, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 10), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, 4" WATER LINE CASING PIPE, 2" WATER LINE PIPE, FENCE (TYPE BW, METAL POST), FENCE (TYPE WM, METAL POST), DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (STEEL POST), TUBULAR HANDRAILING, CONCRETE BARRIER (TRANSITION ANCHOR BLOCK), CABLE RAILING, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 80)(MODIFIED), CONCRETE BARRIER (TYPE 732B)(MODIFIED), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAINT PAVEMENT MARKING (1-COAT), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FLASHING BEACON SYSTEM, TRAFFIC COUNT STATION, MODIFY SIGNAL AND LIGHTING, MOBILIZATION. J.F. Shea Construction, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/or supplies please call (530) 246-4292. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Trade Journal Ad posted to website trade.dbegoodfaith.net on 09/05/2013 at 3:01PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

J. F. Shea Construction, Inc. is Seeking Qualified DVBE,DBE,UDBE,WBE,MBE,SBE

Bid Due Date : 10/09/2013 at 02:00 P.M Bid No : 02-360704

Contact Estimator : Kirk Johnson

Project Name	:	FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD
Agency Name	:	Department of Transportation
Project City	:	Bella Vista
Project County	:	Shasta County - District 2
Project State	:	California
Project Details	:	

J.F. Shea Construction, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY IN-LINE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS, WATER QUALITY MONITORING REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY WETLAND PROTECTION MAT (LS), BIRD DETERRENT, ABANDON CULVERT (LF), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE INLET, REMOVE HEADWALL, REMOVE RETAINING WALL (LF), REMOVE WATER LINE, REMOVE CONCRETE DECK SURFACE, RELOCATE 36" CMP RISER, RELOCATE MAIL BOX VINYL CLAD), RESET ROADSIDE SIGN, RELOCATE FLARED END SECTION, RELOCATE ROADSIDE SIGN, ADJUST 36" CMP RISER (INCIDENT), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, GEOSYNTHETIC REINFORCEMENT, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE), HOT MIX ASPHALT, SUPERPAVE (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE - BRIDGE FOOTING, STRUCTURAL CONCRETE - BRIDGE, STRUCTURAL CONCRETE - RETAINING WALL, STRUCTURAL CONCRETE - APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 48" TEMPORARY CULVERT, 24" PLASTIC PIPE, 30" PLASTIC PIPE, 36" PLASTIC PIPE, 48" PLASTIC PIPE, 8" CORRUGATED STEEL PIPE (.079" THICK), 18" CORRUGATED STEEL PIPE (.079" THICK), 36" CORRUGATED STEEL PIPE (.079" THICK), 42" CORRUGATED STEEL PIPE (.079" THICK), 48" CORRUGATED STEEL PIPE (.079" THICK), 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 1 PERMEABLE MATERIAL (BLANKET), 10" FLUME DOWNDRAIN, 10" TAPERED INLET, 10" FLUME ANCHOR ASSEMBLY, 36" CORRUGATED STEEL PIPE INLET (.079" THICK), 24" WELDED STEEL PIPE CASING (BRIDGE), 36" WELDED STEEL PIPE (.250" THICK), 48" WELDED STEEL PIPE (.375" THICK), 18" STEEL FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 24" X 18" STEEL FLARED END PIPE ARCH SECTION, NATIVE STREAMBED MATERIAL, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 2,

METHOD B) (CY), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 10), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, 4" WATER LINE CASING PIPE, 2" WATER LINE PIPE, FENCE (TYPE BW, METAL POST), FENCE (TYPE WM, METAL POST), DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (STEEL POST), TUBULAR HANDRAILING, CONCRETE BARRIER (TRANSITION ANCHOR BLOCK), CABLE RAILING, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 80)(MODIFIED), CONCRETE BARRIER (TYPE 732B)(MODIFIED), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAINT PAVEMENT MARKING (1-COAT), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FLASHING BEACON SYSTEM, TRAFFIC COUNT STATION, MODIFY SIGNAL AND LIGHTING, MOBILIZATION. J.F. Shea Construction, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Contact Details : Stacy Dutra

17400 Clear Creek Rd.

Redding, California 96001

Tel : 530-246-4292

Fax : 530-246-9940

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/or supplies please call (530) 246-4292. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
"G" FORCE Address - 8788 BALBOA AVE Phone - 6195836633, Fax - 8663191366, Email - ulmer@gforce.com	09/05/2013	09/05/2013	
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013	
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013	

1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013

Recipients Phone Log 1 Set 1 Date: 09/06/2013

Company Details	Spoke to	Date/Time	Y/M/N
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
"G" FORCE Yes, is interested. Will have a look at the fax and reply.	Sandy	09/06/2013 03:38 P.M	Y
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M

1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M

Recipients Phone Log 2 set 1 Date: 10/03/2013

Company Details	Spoke to	Date/Time	Y/M/N
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
"G" FORCE Yes, is interested. Resent fax on request.	Sandy	10/03/2013 10:03 A.M	Y
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N

1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N

Good Faith Efforts

Documentation - DBE

Item #:

6 & 7

TX Result Report

P 1
08/22/2013 13:48
Serial No. A00H010000377
TC: 541870

Destination	Start Time	Time	Prints	Result	Note
92212140	08-22 13:48	00:00:21	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC.
AUG 22 2013
DIV. NO.
A/C NO.

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $
Date Received

Bulletin

Date Listing Was Done:
Date Ad Was Done:

LISTING & AD

Date 8/22/13 Time 12:45 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Shasta County
Job Name: Repair Roadway w/ Superpave HMA Over AB For Construction on State Highway in Shasta County at and near Bella Vista from 0.3 Mile East of Intermountain Road to 0.2 Mile West of Backbone Ridge Road
Job Number: Contract #: 02-360704
Bid Date: 10/9/13 Time: 2:00 PM

Place Ad on These Dates:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Time: _____

Fax #: (530) 221-2140

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $ _____
Date Received _____

Bulletin

Date Listing Was Done: _____
Date Ad Was Done: _____

LISTING & AD

Date 8/22/13 Time 12:45 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Stacy Dutra

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: Shasta County

Job Name: Repair Roadway w/ Superpave HMA Over AB
For Construction on State Highway in Shasta County at and near Bella Vista
from 0.3 Mile East of Intermountain Road to 0.2 Mile West of Backbone Ridge Road

Job Number: Contract #: 02-360704

Bid Date: 10/9/13 Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

Fax #: (530) 221-2140

Nevada Co.: DOT 03-1F9104 Widen, Add Shoulder at 2 Locations
10/1/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $770,000

Work consists of widening and the addition of shoulder at 2 location in Nevada County near Grass Valley from 0.2 miles south of Cariage Road to 0.2 miles north of Ladybird Drive.

13-08230 Del Norte Co.: DOT 01-479404 Widen Shoulders With Hma Over Ab, Replace Bridge And Const Ret Walls
10/1/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $11,700,000

Work consists of widening shoulders with Hma over Ab, replace bridge And construct ret walls in Del Norte County About 7 Miles North Of Gasquet At Various Locations From 0.5 Mile North Of Middle Fork Smith River Bridge 01-0019 To 0.8 Mile North Of Middle Fork Smith River Bridge 01-0016.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Steelhead Constructors Inc.	530-226-6400	530-226-6401

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-479404 Widen Shoulders With Hma Over Ab, Replace Bridge And Const Ret Walls

Bid Date: **10/1/2013** Bid Time: **2:00 PM**

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 8/20/2013

For a complete Bidder's List call 530.221.5556

13-08226 Yreka: Kahtishraam Wellness Center
10/1/2013 CONTACT: Karuk Tribal Housing Authority
2:00 PM PHONE: 530-598-7089

Work consists of the construction of a 23,000sf wellness center for the Karuk Tribe. ***Pre-Registration for the site visit on 9/5 is required for all prime contractors who will attend by submitting an email to Sara Spence at sspence@karuk.us, no later than 08/26/2013 at 5pm. Please include "Pre-Registration" in the subject of the email. Documents should be available on or about August 28, 2013.******

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Timberworks	530-926-4093	530-926-2118

For a complete Bidder's List call 530.221.5556

Wednesday, October 9, 2013

13-08449 Shasta Co.: DOT 02-360704 Repair Roadway with
10/9/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $24,100,000

Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with

Bid Date: **10/9/2013** Bid Time: **2:00 PM**

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 8/22/2013

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

13-08226 Yreka: Kahtishraam Wellness Center
10/1/2013 CONTACT: Karuk Tribal Housing Authority
2:00 PM PHONE: 530-598-7089

Work consists of the construction of a 23,000sf wellness center for the Karuk Tribe. ***Pre-Registration for the site visit on 9/5 is required for all prime contractors who will attend by submitting an email to Sara Spence at sspence@karuk.us, no later than 08/26/2013 at 5pm. Please include "Pre-Registration" in the subject of the email. Documents should be available on or about August 28, 2013.******

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Adams Contracting	707-496-3349	707-268-8381
DH Slater & Son, Inc.	530-893-3333	530-893-1774
Timberworks	530-926-4093	530-926-2118
Trent Construction	530-385-1778	530-385-1421

For a complete Bidder's List call 530.221.5556

13-08230 Del Norte Co.: DOT 01-479404 Widen Shoulders With Hma Over Ab, Replace Bridge And Const Ret Walls
10/1/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $11,700,000

Fred

Work consists of widening shoulders with Hma over Ab, replace bridge And construct ret walls in Del Norte County About 7 Miles North Of Gasquet At Various Locations From 0.5 Mile North Of Middle Fork Smith River Bridge 01-0019 To 0.8 Mile North Of Middle Fork Smith River Bridge 01-0016.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Steelhead Constructors Inc.	530-226-6400	530-226-6401

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 01-479404 Widen Shoulders With Hma Over Ab, Replace Bridge And Const Ret Walls

Bid Date: 10/1/2013 Bid Time: 2:00 PM

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 8/20/2013

For a complete Bidder's List call 530.221.5556

Thursday, October 3, 2013

13-08886 Shasta Co.: Opportunity Center Transit Shelter
10/3/2013 CONTACT: County of Shasta
11:00 AM PHONE: 530-225-5661
ENGINEER'S ESTIMATE: $160,000 / $100,000

Work consists of supplying and installing a pre-manufactured two column architectural metal canopy of approximately 20'x40' in area with semi-circular ends and an approximate 14' clearstory height with associated items including engineering, footings, concrete paving, roof gutters, rain water piping and lighting. Contractor shall incorporate these items into their design and work on site to provide a complete functioning shelter. Contractor shall provide all necessary blocking, bracing and framing for lighting system, rain water leaders and all other items as required for a complete functioning shelter.

Wednesday, October 9, 2013

13-08449 Shasta Co.: DOT 02-360704 Repair Roadway with
10/9/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $24,100,000

Kirk

Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with
Bid Date: 10/9/2013 Bid Time: 2:00 PM

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 8/22/2013

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with
Bid Date: 10/9/2013 Bid Time: 2:00 PM

Tullis Inc.	Phone: 530-241-5105
P.O. Box 493416	Fax: 530-241-5570
Redding, CA	CSL: 295418
96049	Date of Ad: 8/26/2013

For a complete Bidder's List call 530.221.5556

Tuesday, October 22, 2013

13-07038 Mendocino Co.: DOT 01-262024 Mitigation planting, Erosion Control, Earthwork & Install Fence
10/22/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD2 ENGINEER'S ESTIMATE: $12,700,000
Work consists of mitigation planting, erosion control, earthwork and fence installation in and near Willits at various locations.

13-08620 Placer Co.: DOT 03-3E1004 Improving Vertical Clearance
10/22/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $20,000,000
Work consists of improveing vertical clearance in Placer County near Loomis, Penryn, Newcastle,Weimar and Magra from 0.1 miles west of BraceRoad Overcrossing to 0.1 miles east of Magra Overcrossing.

10/8/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $1,000,000
Work consists of installing a concrete barrier a various locations in Placer County.

13-09166 **Ukiah: Avila Center Fire Protection System**
10/8/2013 **CONTACT:** County of Mendocino
2:00 PM **PHONE:** 707-463-6310 **FAX:** 707-463-4673

Work consists of the installation a fire protection system at the Avila Center.

Wednesday, October 9, 2013

13-08449 **Shasta Co.: DOT 02-360704 Repair Roadway with Superpave HMA over AB**
10/9/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
AD1 **ENGINEER'S ESTIMATE:** $24,100,000
Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.

Klirk

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 8/22/2013

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

Tullis Inc.
P.O. Box 493416
Redding, CA
96049

Phone: 530-241-5105
Fax: 530-241-5570
CSL: 295418
Date of Ad: 8/26/2013

For a complete Bidder's List call 530.221.5556

Thursday, October 10, 2013

13-09167 **Ukiah: Grace Hudson Musuem Weed Eradication Project**
10/10/2013 **CONTACT:** City of Ukiah
2:00 PM **PHONE:** 707-463-6233 **FAX:** 707-463-6234

Work consists of of clearing grubbing, removal of select trees, chipping, mulching and weed eradication.

Tuesday, October 22, 2013

13-07038 **Mendocino Co.: DOT 01-262024 Mitigation planting, Erosion Control, Earthwork & Install Fence**
10/22/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
AD2 **ENGINEER'S ESTIMATE:** $12,700,000
Work consists of mitigation planting, erosion control, earthwork and fence installation in and near Willits at various locations.

13-08620 **Placer Co.: DOT 03-3E1004 Improving Vertical Clearance**
10/22/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $20,000,000

Work consists of placing rubberized seal coat from the Van Duzen Bridge to the Trinity County Line in Humboldt County.

Thursday, October 3, 2013

13-08886 Shasta Co.: Opportunity Center Transit Shelter
10/3/2013 CONTACT: County of Shasta
11:00 AM PHONE: 530-225-5661
ENGINEER'S ESTIMATE: $160,000 / $100,000

Work consists of supplying and installing a pre-manufactured two column architectural metal canopy of approximately 20'x40' in area with semi-circular ends and an approximate 14' clearstory height with associated items including engineering, footings, concrete paving, roof gutters, rain water piping and lighting. Contractor shall incorporate these items into their design and work on site to provide a complete functioning shelter. Contractor shall provide all necessary blocking, bracing and framing for lighting system, rain water leaders and all other items as required for a complete functioning shelter.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Donald F. Gallino, Inc.	530-246-7671	530-246-8714
Dunton Construction	530-365-9652	530-365-3178

For a complete Bidder's List call 530.221.5556

Tuesday, October 8, 2013

13-09269 Humboldt Co.: Storm Damage Repairs on Mattole Road at PM 9.32
10/8/2013 CONTACT: County of Humboldt
2:00 PM PHONE: 707-445-7493 FAX: 707-445-7409
ENGINEER'S ESTIMATE: $122,000

Work consists of the construction of a mechanically-stabilized embankment (wire wall) and resurfacing of roadway.

13-09006 Mendocino Co.: DOT 01-476604 Repair Slope And Construct Ground Anchors
10/8/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $3,680,000

Work consists of repairing the slope and constructing ground anchors in Mendocino Co. About 5.0 Miles East Of Boonville From 0.5 Mile East Of Shearing Creek Bridge To 0.9 Mile West Of Maple Creek Bridge.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897
Steelhead Constructors Inc.	530-226-6400	530-226-6401

For a complete Bidder's List call 530.221.5556

13-09084 Placer Co.:DOT 03-3F4104 Install Concrete Barrier
10/8/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
ENGINEER'S ESTIMATE: $1,000,000

Work consists of installing a concrete barrier a various locations in Placer County.

13-09166 Ukiah: Avila Center Fire Protection System
10/8/2013 CONTACT: County of Mendocino
2:00 PM PHONE: 707-463-6310 FAX: 707-463-4673

Work consists of the installation a fire protection system at the Avila Center.

Wednesday, October 9, 2013

13-08449 Shasta Co.: DOT 02-360704 Repair Roadway with Superpave HMA over AB
10/9/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD2 ENGINEER'S ESTIMATE: $24,100,000

Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.

CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

J F Shea Construction	Phone: 530-246-4292
P.O. Box 494519	Fax: 530-246-9940
Redding, CA	CSL: 769989
96049	Date of Ad: 8/22/2013

Tullis Inc.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

Tullis Inc.	Phone: 530-241-5105
P.O. Box 493416	Fax: 530-241-5570
Redding, CA	CSL: 295418
96049	Date of Ad: 8/26/2013

For a complete Bidder's List call 530.221.5556

Thursday, October 10, 2013

13-09268	Butte Co.: Lake Oroville Visitor Center Roof Repairs
10/10/2013	CONTACT: Department of Parks and Recreation
2:00 PM	PHONE: 530-538-2200 FAX: 530-538-2204

Work consists of repairing the roof substructur damage as need and apply polyurethan form roofing and acrylic elastomeric coating on two roof areas equaling approx. 12,00sf at the Lake Oroville Visitor's Center in Oroville.

13-09457	Redding: On-Call Erosion Control Services @ Various Locations
10/10/2013	CONTACT: City of Redding
3:00 PM	PHONE: 530-225-4135 FAX: 530-225-4434

Work consists of providing on-call erosion control services at various locations for the City of Redding.

13-09167	Ukiah: Grace Hudson Musuem Weed Eradication Project
10/10/2013	CONTACT: City of Ukiah
2:00 PM	PHONE: 707-463-6233 FAX: 707-463-6234

Work consists of of clearing grubbing, removal of select trees, chipping, mulching and weed eradication.

Tuesday, October 22, 2013

13-08620	Placer Co.: DOT 03-3E1004 Improving Vertical Clearance
10/22/2013	CONTACT: Department of Transportation
2:00 PM	PHONE: 916-227-6122 FAX: 916-227-6155
	ENGINEER'S ESTIMATE: $20,000,000

Work consists of improveing vertical clearance in Placer County near Loomis, Penryn, Newcastle,Weimar and Magra from 0.1 miles west of BraceRoad Overcrossing to 0.1 miles east of Magra Overcrossing.

13-07038	Mendocino Co.: DOT 01-262024 Mitigation planting, Erosion Control, Earthwork & Install Fence
10/22/2013	CONTACT: Department of Transportation
2:00 PM	PHONE: 916-227-6122 FAX: 916-227-6155
AD2	ENGINEER'S ESTIMATE: $12,700,000

Work consists of mitigation planting, erosion control, earthwork and fence installation in and near Willits at various locations.

Friday, November 1, 2013

13-09235	Humboldt Co.: RFP - Design Engineering & Project Development - Grizzly Bluff Road over Williams Creek
11/1/2013	CONTACT: County of Humboldt
4:00 PM	PHONE: 707-445-7493 FAX: 707-445-7409

Work consists of submitting proposals for consultant services to develop plans for the replacement of the ixisting 1-span, 40-foot bridge over Williams Creek on Grizzly Bluff Road ner Ferndale. The current span is considered functionally obsolete.

10/7/2013 **CONTACT:** Yurok Housing Authority
3:00 PM **PHONE:** 707-482-1506

Work consists of the request for proposals for repairing/replacing 5 roofs in Weitchpec.

Tuesday, October 8, 2013

13-09166 **Ukiah: Avila Center Fire Protection System**
10/8/2013 **CONTACT:** County of Mendocino
2:00 PM **PHONE:** 707-463-6310 **FAX:** 707-463-4673

Work consists of the installation a fire protection system at the Avila Center.

13-09269 **Humboldt Co.: Storm Damage Repairs on Mattole Road at PM 9.32**
10/8/2013 **CONTACT:** County of Humboldt
2:00 PM **PHONE:** 707-445-7493 **FAX:** 707-445-7409
ENGINEER'S ESTIMATE: $122,000
Work consists of the construction of a mechanically-stabilized embankment (wire wall) and resurfacing of roadway.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Steelhead Constructors Inc.	530-226-6400	530-226-6401

For a complete Bidder's List call 530.221.5556

13-09006 **Mendocino Co.: DOT 01-476604 Repair Slope And Construct Ground Anchors**
10/8/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $3,680,000
Work consists of repairing the slope and constructing ground anchors in Mendocino Co. About 5.0 Miles East Of Boonville From 0.5 Mile East Of Shearing Creek Bridge To 0.9 Mile West Of Maple Creek Bridge.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897
Steelhead Constructors Inc.	530-226-6400	530-226-6401

For a complete Bidder's List call 530.221.5556

13-09084 **Placer Co.: DOT 03-3F4104 Install Concrete Barrier**
10/8/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
ENGINEER'S ESTIMATE: $1,000,000
Work consists of installing a concrete barrier a various locations in Placer County.

Wednesday, October 9, 2013

13-08449 **Shasta Co.: DOT 02-360704 Repair Roadway with Superpave HMA over AB**
10/9/2013 **CONTACT:** Department of Transportation
2:00 PM **PHONE:** 916-227-6122 **FAX:** 916-227-6155
AD3 ENGINEER'S ESTIMATE: $24,100,000
Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Mercer-Fraser Company	707-443-6371	707-443-0277
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

Kirk

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 8/22/2013

Mercer-Fraser Company

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

13-09084 Placer Co.: DOT 03-3F4104 Install Concrete Barrier
10/8/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD1 ENGINEER'S ESTIMATE: $1,000,000
Work consists of installing a concrete barrier a various locations in Placer County.

13-09006 Mendocino Co.: DOT 01-476604 Repair Slope And Construct Ground Anchors
10/8/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD1 ENGINEER'S ESTIMATE: $3,680,000
Work consists of repairing the slope and constructing ground anchors in Mendocino Co. About 5.0 Miles East Of Boonville From 0.5 Mile East Of Shearing Creek Bridge To 0.9 Mile West Of Maple Creek Bridge.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Argonaut Constructors	707-542-4862	707-542-4897
Steelhead Constructors Inc.	530-226-6400	530-226-6401

For a complete Bidder's List call 530.221.5556

13-09166 Ukiah: Avila Center Fire Protection System
10/8/2013 CONTACT: County of Mendocino
2:00 PM PHONE: 707-463-6310 FAX: 707-463-4673

Work consists of the installation a fire protection system at the Avila Center.

13-09269 Humboldt Co.: Storm Damage Repairs on Mattole Road at PM 9.32
10/8/2013 CONTACT: County of Humboldt
2:00 PM PHONE: 707-445-7493 FAX: 707-445-7409
AD1 ENGINEER'S ESTIMATE: $122,000
Work consists of the construction of a mechanically-stabilized embankment (wire wall) and resurfacing of roadway.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
Steelhead Constructors Inc.	530-226-6400	530-226-6401

For a complete Bidder's List call 530.221.5556

Wednesday, October 9, 2013

13-08449 Shasta Co.: DOT 02-360704 Repair Roadway with Superpave HMA over AB
10/9/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6122 FAX: 916-227-6155
AD4 ENGINEER'S ESTIMATE: $24,100,000
Work Consists of roadway repair with Superpave HMA Over AB near Bella Vista from 0.3 miles East of Intermount Road to 0.2 miles West of Backbone Ridge Road.
CONFIRMED BIDDERS

Company Name*	Phone	Fax
J F Shea Construction	530-246-4292	530-246-9940
Mercer-Fraser Company	707-443-6371	707-443-0277
Shasta Constructors	530-365-3930	530-365-5465
Tullis Inc.	530-241-5105	530-241-5570

J F Shea Construction

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

J F Shea Construction
P.O. Box 494519
Redding, CA
96049

Phone: 530-246-4292
Fax: 530-246-9940
CSL: 769989
Date of Ad: 8/22/2013

Mercer-Fraser Company

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE/UDBE SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

DOT 02-360704 Repair Roadway with Superpave HMA over AB
Bid Date: 10/9/2013 Bid Time: 2:00 PM

Mercer-Fraser Company
P.O. Box 1006
Eureka, CA
95502

Phone: 707-443-6371
Fax: 707-443-0277
CSL: 105709
Date of Ad: 9/20/2013

Tullis Inc.

TX Result Report

P 1
08/22/2013 13:49
Serial No. A00H010000377
TC: 541871

Destination	Start Time	Time	Prints	Result	Note
918584873500	08-22 13:48	00:01:06	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

RECEIVED
J.F. SHEA CONST., INC

AUG 22 2013

DIV. NO.
A/C NO.

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project
Repair Roadway with Superpave HMA Over AB
For Construction on State Highway in Shasta County at and near Bella Vista from 0.3 Mile East of Intermountain Road to 0.2 Mile West of Backbone Ridge Road

Project Number 02-360704

Project Location Shasta County

Bid Date and Time 10/9/13 @ 2:00 PM

Respond By ASAP

Company Name J.F. SHEA CONSTRUCTION

Contact Name Stacy Dutra

Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049

Phone (530) 246-4292

Fax (530) 246-9940

Additional Information
— SEE ATTACHED —

GOAL: 7%

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update the deadline is 4:00 P.M. on Wednesday

http://www.goodfaitheffort.com/placeads.htm

3/12/2008

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project

Repair Roadway with Superpave HMA Over AB

For Construction on State Highway in Shasta County at and near Bella Vista from 0.3 Mile East of Intermountain Road to 0.2 Mile West of Backbone Ridge Road

Project Number 02-360704	Project Location Shasta County
Bid Date and Time 10/9/13 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940

Additional Information

- SEE ATTACHED -

GOAL: 7%

Run Ad On Following Dates

PLEASE RUN UNTIL BID DATE

Special Program Rate is only

$48.00

$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA Over AB
Construction on State Highway in Shasta County at and near Bella Vista from 0.3 Mile East of Intermountain Road to 0.2 Miles West of Backbone Ridge Road
02-Sha-299-30.3/40.7
Shasta County
Contract #: 02-360704
Federal Aid #: ACSTP-P299(176)E
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 ½"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Con

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS
REPAIR ROADWAY WITH SUPERPAVE HMA OVER AB
CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILES WEST OF BACKBONE RIDGE ROAD
02-Sha-299-30.3/40.7 - SHASTA COUNTY
CONTRACT #: 02-360704, FEDERAL AID #: ACSTP-P299(176)E
ENGINEER'S ESTIMATE: $24,100,000.00
BID DATE: 10/9/2013 @ 2:00 PM GOAL: 7% DBE

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified **UDBE/DBE** firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE0.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

RECEIVED
J.F. SHEA CONST., INC
AUG 23 2013

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

8/29/13, 9/5/13, 9/12/13, 9/19/13, 9/26/13, 10/2/13
~~10/10/13~~
TRADE PUBLICATION

8/26/13, 9/2/13, 9/9/13, 9/16/13, 9/23/13, 9/30/13, 10/7/13
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127
Phone Number (858) 487-2600
Fax Number (858) 487-3500

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
10/9/13 2:00 PM	Caltrans	02-360704	Repair Roadway with Superpave HMA Over AB For Construction on State Highway in Shasta County at and near Bella Vista from 0.3 Mile East of Intermountain Road to 0.2 Mile West of Backbone Ridge Road

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292 Fax: (530) 246-9940 Requested By: Stacy Dutra

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, Ca. 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** stacy.dutra@jfshea.com
Services needed: J.F. Shea Construction, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY IN-LINE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS, WATER QUALITY MONITORING REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY WETLAND PROTECTION MAT (LS), BIRD DETERRENT, ABANDON CULVERT (LF), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE INLET, REMOVE HEADWALL, REMOVE RETAINING WALL (LF), REMOVE WATER LINE, REMOVE CONCRETE DECK SURFACE, RELOCATE 36" CMP RISER, RELOCATE MAIL BOX VINYL CLAD), RESET ROADSIDE SIGN, RELOCATE FLARED END SECTION, RELOCATE ROADSIDE SIGN, ADJUST 36" CMP RISER (INCIDENT), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, GEOSYNTHETIC REINFORCEMENT, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE), HOT MIX ASPHALT, SUPERPAVE (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE - BRIDGE FOOTING, STRUCTURAL CONCRETE - BRIDGE, STRUCTURAL CONCRETE - RETAINING WALL, STRUCTURAL CONCRETE - APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 48" TEMPORARY CULVERT, 24" PLASTIC PIPE, 30" PLASTIC PIPE, 36" PLASTIC PIPE, 48" PLASTIC PIPE, 8" CORRUGATED STEEL PIPE (.079" THICK), 18" CORRUGATED STEEL PIPE (.079" THICK), 36" CORRUGATED STEEL PIPE (.079" THICK), 42" CORRUGATED STEEL PIPE (.079" THICK), 48" CORRUGATED STEEL PIPE (.079" THICK), 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 1 PERMEABLE MATERIAL (BLANKET), 10" FLUME DOWNDRAIN, 10" TAPERED INLET, 10" FLUME ANCHOR

ASSEMBLY, 36" CORRUGATED STEEL PIPE INLET (.079" THICK), 24" WELDED STEEL PIPE CASING (BRIDGE), 36" WELDED STEEL PIPE (.250" THICK), 48" WELDED STEEL PIPE (.375" THICK), 18" STEEL FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 24" X 18" STEEL FLARED END PIPE ARCH SECTION, NATIVE STREAMBED MATERIAL, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 10), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, 4" WATER LINE CASING PIPE, 2" WATER LINE PIPE, FENCE (TYPE BW, METAL POST), FENCE (TYPE WM, METAL POST), DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (STEEL POST), TUBULAR HANDRAILING, CONCRETE BARRIER (TRANSITION ANCHOR BLOCK), CABLE RAILING, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 80)(MODIFIED), CONCRETE BARRIER (TYPE 732B)(MODIFIED), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAINT PAVEMENT MARKING (1-COAT), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FLASHING BEACON SYSTEM, TRAFFIC COUNT STATION, MODIFY SIGNAL AND LIGHTING, MOBILIZATION. J.F. Shea Construction, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 08/22/2013

DBE GoodFaith.com
your bid outreach solution

Customer Service | Logout

J. F. Shea Construction, Inc.

Order History | Submit Order | Update Bid Date | Payment Info | Account Details | Useful Resources

Transaction 2734-19170

Receipt Date
9/5/2013 3:02:57 PM

Estimator Name
Kirk Johnson

Awarding Agency
Department of Transportation

Project Name
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD

Bid Date & Time
10/09/2013 02:00 P.M

Service Package
Gold Service (Ad, Email, Fax and Phone services)

Total Paid
$220.00

DISCLAIMER

Thank you for choosing DBE GoodFaith Inc. to assist with your good faith effort.

All solicitations are conducted in good faith. DBE GoodFaith Inc. declares under penalty of perjury that all documentation of outreach performed on behalf of **J. F. Shea Construction, Inc.** is true and correct.

***** IMPORTANT NOTE*****

Trade and Focus Journal advertisements are published immediately after submission. All fax and email invitations to bid will be sent within 24 hours of the advertisement's submission. The telephone solicitation process will be completed by the end of the day on the second phone date indicated by the customer when the advertisement is submitted at least three business days prior to the contract's bid date. DBE GoodFaith Inc. offers no guarantees that the telephone solicitation process will be completed when the advertisement is submitted less than three days prior to the bid date. Documentation of outreach performed by DBE GoodFaith Inc. on behalf of the customer is available for download in the customer's online user account upon the completion of the outreach.

DBE GoodFaith Inc. strongly recommends that customers review their bid documents to ensure that they will comply with any additional bid outreach requirements and guidelines established by the awarding agency. Regardless of the DBE GoodFaith Inc. service package selected by the customer, the customer may be required to take additional measures beyond the services provided by DBE GoodFaith Inc. Additionally, DBE GoodFaith Inc. suggests that advertisements be placed in other local minority focus outlets and that bidders solicit minority firms not contacted through DBE GoodFaith Inc. to ensure compliance with a contract's bid outreach requirements. The Terms of Service governing transactions between DBE GoodFaith Inc. and its customers can be viewed at: terms.aspx.

A representative from DBE GoodFaith, Inc. is available to answer questions at the toll-free number (877) 802-3394 or support@dbegoodfaith.com.

Download Receipt (PDF) | Send Receipt to My E-mail

Return to Homepage

DBE GoodFaith.com
your bid outreach solution

Customer Service | Logout

J. F. Shea Construction, Inc.

Order History | Submit Order | Update Bid Date | Payment Info | Account Details | Useful Resources

Progress Tracker:
Choose State / Choose Service / Contract Details / **CONFIRM AD** / Search Firms (For Silver & Gold Packages Only)

Confirm Ad

J.F. Shea Co., Inc.
Caring since 1881

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
17400 Clear Creek Rd.
Redding, California
96001
Tel: 530-246-4292
Extn.
Fax: 530-246-9940

96008

J. F. Shea Construction, Inc.

is seeking qualified**DVBE,DBE,UDBE,WBE,MBE,SBEs**

Project Name

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD

Awarding Agency

Department of Transportation - Caltrans

Project Location

Bella Vista, Shasta County - District 2, California

Bid Date & Time

10/09/2013 at 02:00 P.M

Bid/Contract #

02-360704

Project Details

J.F. Shea Construction, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY IN-LINE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS, WATER QUALITY MONITORING REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY WETLAND PROTECTION MAT (LS), BIRD DETERRENT, ABANDON CULVERT (LF), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE INLET, REMOVE HEADWALL, REMOVE RETAINING WALL (LF), REMOVE WATER LINE, REMOVE CONCRETE DECK SURFACE, RELOCATE 36" CMP RISER, RELOCATE MAIL BOX VINYL CLAD), RESET ROADSIDE SIGN, RELOCATE FLARED END SECTION, RELOCATE ROADSIDE SIGN, ADJUST 36" CMP RISER (INCIDENT), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, GEOSYNTHETIC REINFORCEMENT, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE), HOT MIX ASPHALT, SUPERPAVE (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE - BRIDGE FOOTING, STRUCTURAL CONCRETE - BRIDGE, STRUCTURAL CONCRETE - RETAINING WALL, STRUCTURAL CONCRETE - APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 48" TEMPORARY CULVERT, 24" PLASTIC PIPE, 30" PLASTIC PIPE, 36" PLASTIC PIPE, 48" PLASTIC PIPE, 8" CORRUGATED STEEL PIPE (.079" THICK), 18" CORRUGATED STEEL PIPE (.079" THICK), 36" CORRUGATED STEEL PIPE (.079" THICK), 42" CORRUGATED STEEL PIPE (.079" THICK), 48" CORRUGATED STEEL

INSTRUCTIONS

Review the content of your advertisement and then select one of the following options:

Accept Ad Text and Terms of Service

Go Back and Edit Ad Text

Cancel Ad

By clicking on "Accept Ad Text and Terms of Service", you have read and accepted our Terms of Service Agreement.

If submitting a Bronze Package, your ad will be published in our online minority focus and trade journals. If submitting a Silver or Gold Package, you will be taken to our recipient search page, where you will select firms you would like to solicit as part of the good faith outreach effort.

PIPE (.079" THICK), 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 1 PERMEABLE MATERIAL (BLANKET), 10" FLUME DOWNDRAIN, 10" TAPERED INLET, 10" FLUME ANCHOR ASSEMBLY, 36" CORRUGATED STEEL PIPE INLET (.079" THICK), 24" WELDED STEEL PIPE CASING (BRIDGE), 36" WELDED STEEL PIPE (.250" THICK), 48" WELDED STEEL PIPE (.375" THICK), 18" STEEL FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 24" X 18" STEEL FLARED END PIPE ARCH SECTION, NATIVE STREAMBED MATERIAL, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 10), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, 4" WATER LINE CASING PIPE, 2" WATER LINE PIPE, FENCE (TYPE BW, METAL POST), FENCE (TYPE WM, METAL POST), DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (STEEL POST), TUBULAR HANDRAILING, CONCRETE BARRIER (TRANSITION ANCHOR BLOCK), CABLE RAILING, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 80)(MODIFIED), CONCRETE BARRIER (TYPE 732B)(MODIFIED), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAINT PAVEMENT MARKING (1-COAT), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FLASHING BEACON SYSTEM, TRAFFIC COUNT STATION, MODIFY SIGNAL AND LIGHTING, MOBILIZATION. J.F. Shea Construction, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/or supplies please call (530) 246-4292. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Focus Ad

DBE Goodfaith Inc. **Good Faith Transaction Log**

Company Details

Company Name	:	J. F. Shea Construction, Inc.
Department	:	Office
Address	:	17400 Clear Creek Rd.
Suite #	:	
City	:	Redding
State	:	California
Zip	:	96001
Phone #	:	Tel : 530-246-4292
Fax #	:	Fax : 530-246-9940
Email #	:	stacy.dutra@jfshea.com

Solicitation Transaction Log (STL)

Bid #	:	02-360704
Bid Date	:	10/09/2013
Bid Description	:	J.F. Shea Construction, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY IN-LINE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS, WATER QUALITY MONITORING REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY WETLAND PROTECTION MAT (LS), BIRD DETERRENT, ABANDON CULVERT (LF), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE INLET, REMOVE HEADWALL, REMOVE RETAINING WALL (LF), REMOVE WATER LINE, REMOVE CONCRETE DECK SURFACE, RELOCATE 36" CMP RISER, RELOCATE MAIL BOX VINYL CLAD), RESET ROADSIDE SIGN, RELOCATE FLARED END SECTION, RELOCATE ROADSIDE SIGN, ADJUST 36" CMP RISER (INCIDENT), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL

		(BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, GEOSYNTHETIC REINFORCEMENT, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE), HOT MIX ASPHALT, SUPERPAVE (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE - BRIDGE FOOTING, STRUCTURAL CONCRETE - BRIDGE, STRUCTURAL CONCRETE - RETAINING WALL, STRUCTURAL CONCRETE - APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 48" TEMPORARY CULVERT, 24" PLASTIC PIPE, 30" PLASTIC PIPE, 36" PLASTIC PIPE, 48" PLASTIC PIPE, 8" CORRUGATED STEEL PIPE (.079" THICK), 18" CORRUGATED STEEL PIPE (.079" THICK), 36" CORRUGATED STEEL PIPE (.079" THICK), 42" CORRUGATED STEEL PIPE (.079" THICK), 48" CORRUGATED STEEL PIPE (.079" THICK), 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 1 PERMEABLE MATERIAL (BLANKET), 10" FLUME DOWNDRAIN, 10" TAPERED INLET, 10" FLUME ANCHOR ASSEMBLY, 36" CORRUGATED STEEL PIPE INLET (.079" THICK), 24" WELDED STEEL PIPE CASING (BRIDGE), 36" WELDED STEEL PIPE (.250" THICK), 48" WELDED STEEL PIPE (.375" THICK), 18" STEEL FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 24" X 18" STEEL FLARED END PIPE ARCH SECTION, NATIVE STREAMBED MATERIAL, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 10), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, 4" WATER LINE CASING PIPE, 2" WATER LINE PIPE, FENCE (TYPE BW, METAL POST), FENCE (TYPE WM, METAL POST), DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (STEEL POST), TUBULAR HANDRAILING, CONCRETE BARRIER (TRANSITION ANCHOR BLOCK), CABLE RAILING, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 80)(MODIFIED), CONCRETE BARRIER (TYPE 732B) (MODIFIED), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAINT PAVEMENT MARKING (1-COAT), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FLASHING BEACON SYSTEM, TRAFFIC COUNT STATION, MODIFY SIGNAL AND LIGHTING, MOBILIZATION. J.F. Shea Construction, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

This document contains all information pertaining with solicitations made on behalf of/for J. F. Shea Construction, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with J. F. Shea Construction, Inc. in communicating with selected DVBE,DBE,UDBE,WBE,MBE,SBE firms.

DBE Goodfaith has contacted the California Department of General Services (Office of Small Business and DVBE Services) and California Department of Transportation (Office of Civil Rights) on 09/05/2013 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	-	1
DBE (Disadvantaged Business Enterprises)	-	9
UDBE (Underutilized Disadvantaged Business Enterprise)	-	4
MBE (Minority Owned Business Enterprises)	-	6
WBE (Women Owned Business Enterprises)	-	3
SBE (Small Business Enterprises)	-	7
Total	-	30

Focus Journal Ad posted to website www.dbegoodfaith.net on 09/05/2013 at 3:01PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Kirk Johnson

Project Coordinator
Stacy Dutra

Contact Information
17400 Clear Creek Rd.
Redding, California
96001
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction, Inc.

is seeking qualified
DVBE,DBE,UDBE,WBE,MBE,SBEs

Project Name
FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD

Awarding Agency
Department of Transportation

Project Location
Bella Vista, Shasta County - District 2, California

Bid Date & Time
10/09/2013 at 02:00 P.M

Bid/Contract #
02-360704

Project Details
J.F. Shea Construction, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY IN-LINE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS, WATER QUALITY MONITORING REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY WETLAND PROTECTION MAT (LS), BIRD DETERRENT, ABANDON CULVERT (LF), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE INLET, REMOVE HEADWALL, REMOVE RETAINING WALL (LF), REMOVE WATER LINE, REMOVE CONCRETE DECK SURFACE, RELOCATE 36" CMP RISER, RELOCATE MAIL BOX VINYL CLAD), RESET ROADSIDE SIGN, RELOCATE FLARED END SECTION, RELOCATE ROADSIDE SIGN, ADJUST 36" CMP RISER (INCIDENT), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, GEOSYNTHETIC REINFORCEMENT, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE), HOT MIX ASPHALT, SUPERPAVE (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE -

BRIDGE FOOTING, STRUCTURAL CONCRETE - BRIDGE, STRUCTURAL CONCRETE - RETAINING WALL, STRUCTURAL CONCRETE - APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 48" TEMPORARY CULVERT, 24" PLASTIC PIPE, 30" PLASTIC PIPE, 36" PLASTIC PIPE, 48" PLASTIC PIPE, 8" CORRUGATED STEEL PIPE (.079" THICK), 18" CORRUGATED STEEL PIPE (.079" THICK), 36" CORRUGATED STEEL PIPE (.079" THICK), 42" CORRUGATED STEEL PIPE (.079" THICK), 48" CORRUGATED STEEL PIPE (.079" THICK), 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 1 PERMEABLE MATERIAL (BLANKET), 10" FLUME DOWNDRAIN, 10" TAPERED INLET, 10" FLUME ANCHOR ASSEMBLY, 36" CORRUGATED STEEL PIPE INLET (.079" THICK), 24" WELDED STEEL PIPE CASING (BRIDGE), 36" WELDED STEEL PIPE (.250" THICK), 48" WELDED STEEL PIPE (.375" THICK), 18" STEEL FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 24" X 18" STEEL FLARED END PIPE ARCH SECTION, NATIVE STREAMBED MATERIAL, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 10), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, 4" WATER LINE CASING PIPE, 2" WATER LINE PIPE, FENCE (TYPE BW, METAL POST), FENCE (TYPE WM, METAL POST), DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (STEEL POST), TUBULAR HANDRAILING, CONCRETE BARRIER (TRANSITION ANCHOR BLOCK), CABLE RAILING, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 80)(MODIFIED), CONCRETE BARRIER (TYPE 732B)(MODIFIED), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAINT PAVEMENT MARKING (1-COAT), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FLASHING BEACON SYSTEM, TRAFFIC COUNT STATION, MODIFY SIGNAL AND LIGHTING, MOBILIZATION. J.F. Shea Construction, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/or supplies please call (530) 246-4292. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Trade Journal Ad posted to website trade.dbegoodfaith.net on 09/05/2013 at 3:01PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

J. F. Shea Construction, Inc. is Seeking Qualified DVBE,DBE,UDBE,WBE,MBE,SBE

Bid Due Date : 10/09/2013 at 02:00 P.M Bid No : 02-360704

Contact Estimator : Kirk Johnson

Project Name	:	FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT AND NEAR BELLA VISTA FROM 0.3 MILE EAST OF INTERMOUNTAIN ROAD TO 0.2 MILE WEST OF BACKBONE RIDGE ROAD
Agency Name	:	Department of Transportation
Project City	:	Bella Vista
Project County	:	Shasta County - District 2
Project State	:	California
Project Details	:	

J.F. Shea Construction, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY IN-LINE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, WATER QUALITY SAMPLING AND ANALYSIS, WATER QUALITY MONITORING REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY WETLAND PROTECTION MAT (LS), BIRD DETERRENT, ABANDON CULVERT (LF), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE, REMOVE METAL BEAM GUARD RAILING, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE DOWNDRAIN (EA), REMOVE INLET, REMOVE HEADWALL, REMOVE RETAINING WALL (LF), REMOVE WATER LINE, REMOVE CONCRETE DECK SURFACE, RELOCATE 36" CMP RISER, RELOCATE MAIL BOX VINYL CLAD), RESET ROADSIDE SIGN, RELOCATE FLARED END SECTION, RELOCATE ROADSIDE SIGN, ADJUST 36" CMP RISER (INCIDENT), COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, SAND BACKFILL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SHOULDER BACKING, STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, GEOSYNTHETIC REINFORCEMENT, HYDROSEED, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE), HOT MIX ASPHALT, SUPERPAVE (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE - BRIDGE FOOTING, STRUCTURAL CONCRETE - BRIDGE, STRUCTURAL CONCRETE - RETAINING WALL, STRUCTURAL CONCRETE - APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, 24" ALTERNATIVE PIPE CULVERT, 30" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 48" TEMPORARY CULVERT, 24" PLASTIC PIPE, 30" PLASTIC PIPE, 36" PLASTIC PIPE, 48" PLASTIC PIPE, 8" CORRUGATED STEEL PIPE (.079" THICK), 18" CORRUGATED STEEL PIPE (.079" THICK), 36" CORRUGATED STEEL PIPE (.079" THICK), 42" CORRUGATED STEEL PIPE (.079" THICK), 48" CORRUGATED STEEL PIPE (.079" THICK), 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 1 PERMEABLE MATERIAL (BLANKET), 10" FLUME DOWNDRAIN, 10" TAPERED INLET, 10" FLUME ANCHOR ASSEMBLY, 36" CORRUGATED STEEL PIPE INLET (.079" THICK), 24" WELDED STEEL PIPE CASING (BRIDGE), 36" WELDED STEEL PIPE (.250" THICK), 48" WELDED STEEL PIPE (.375" THICK), 18" STEEL FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION, 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 24" X 18" STEEL FLARED END PIPE ARCH SECTION, NATIVE STREAMBED MATERIAL, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 2,

METHOD B) (CY), GABION, ROCK SLOPE PROTECTION FABRIC (CLASS 10), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, 4" WATER LINE CASING PIPE, 2" WATER LINE PIPE, FENCE (TYPE BW, METAL POST), FENCE (TYPE WM, METAL POST), DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (STEEL POST), TUBULAR HANDRAILING, CONCRETE BARRIER (TRANSITION ANCHOR BLOCK), CABLE RAILING, TRANSITION RAILING (TYPE WB), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 80)(MODIFIED), CONCRETE BARRIER (TYPE 732B)(MODIFIED), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAINT PAVEMENT MARKING (1-COAT), PAVEMENT MARKER (RETROREFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), FLASHING BEACON SYSTEM, TRAFFIC COUNT STATION, MODIFY SIGNAL AND LIGHTING, MOBILIZATION. J.F. Shea Construction, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Contact Details : Stacy Dutra

17400 Clear Creek Rd.

Redding, California 96001

Tel : 530-246-4292

Fax : 530-246-9940

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/or supplies please call (530) 246-4292. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
ADVANCED AVANT-GARDE CORPORATION Address - 3670 W TEMPLE AVE, STE. 278 Phone - 9099796586 , Fax - 9099796580, Email - alenoue@avant-garde-inc.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
HH Construction Address - 2828 COCHRAN STREET #411 Phone - 8055833907, Fax - 8055835938, Email - hhconstruction@roadrunner.com	09/05/2013	09/05/2013	
"G" FORCE Address - 8788 BALBOA AVE Phone - 6195836633, Fax - 8663191366, Email - ulmer@gforce.com	09/05/2013	09/05/2013	
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013	
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013	

1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013
1 PLUS ONE MANAGEMENT Address - 2615 PACIFIC COAST HWAY, # 218 Phone - 3107988404, Fax - 3107983386, Email - 1plusone@sbcglobal.net	09/05/2013	09/05/2013

Recipients Phone Log 1 Set 1 Date: 09/06/2013

Company Details	Spoke to	Date/Time	Y/M/N
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, however, voicemail is full.	Voicemail full	09/06/2013 03:33 P.M	M
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
HH Construction No, not bidding. Too far.	Estimator	09/06/2013 03:36 P.M	N
"G" FORCE Yes, is interested. Will have a look at the fax and reply.	Sandy	09/06/2013 03:38 P.M	Y
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M

1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M
1 PLUS ONE MANAGEMENT May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 03:41 P.M	M

Recipients Phone Log 2 set 1 Date: 10/03/2013

Company Details	Spoke to	Date/Time	Y/M/N
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
ADVANCED AVANT-GARDE CORPORATION May be interested, left a voicemail with all the project details.	Voicemail	10/03/2013 10:01 A.M	M
"G" FORCE Yes, is interested. Resent fax on request.	Sandy	10/03/2013 10:03 A.M	Y
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N

1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N
1 PLUS ONE MANAGEMENT No, not bidding this project.	Estimator	10/03/2013 10:04 A.M	N

J. F. SHEA CONSTRUCTION, INC.

CALTRANS - CONTRACT # 02-360704

BID DATE: 10/9/13 @ 2PM

DBE SOLICITATION & CALL LOG

Faxed On: 9/23/13, 9/24/13, 9/26/13, 9/30/13

	DBE SUBCONTRACTOR	PHONE #	FAX #	BIDDING YES	BIDDING NO	BIDDING UNSURE	FAXED # 1	FAXED # 2	FAXED # 3	FAXED # 4	COMMENTS
1	A. C. DIKE CO.	916-645-7747	916-645-9618	X			9/23/13				9/23: Yes Quoting
2	ADANTA INC.	707-709-8894	707-736-8368				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
3	ALERT-O-LITE	559-486-4570	559-453-3250				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
4	APPIAN UDBE SWPPP	510-375-1927	510-222-0972				9/23/13	9/24/13	9/26/13	9/30/13	9/23: No Answer - 9/24: No Answer - 9/26: No Answer - 9/30: No Answer
5	AUSTIN ENTERPRISE	661-589-1001	661-589-9509		X		9/23/13	9/24/13	9/26/13	9/30/13	10/2: Not Quoting
6	AXNER EXCAVATING	530-222-0539	530-222-8910		X		9/23/13	9/24/13			9/24: Not Quoting
7	CHARLIE'S CUSTOM EXCAVATING	530-221-3626	530-221-7563				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
8	DIRT & AGGREGATE INTERCHANGE	503-661-5093	503-669-1192	X			9/23/13	9/24/13			9/24: Yes Quoting
9	DISCOVERY LAND CARE	707-425-3822	707-678-3391				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
10	FORCE TRAFFIC CONTROL	559-594-1062	559-594-1056				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
11	FRANK MEDINA	530-743-0744	530-743-9352				9/23/13	9/24/13	9/27/13	9/30/13	?? No Response
12	HIGHWAY SPECIALTY	530-949-5681	855-846-5806	X			9/23/13	9/24/13	9/27/13		9/27: Yes Quoting
13	KRC SAFETY CO. INC.	559-732-0393	559-732-2684				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
14	LOGANS MARKETING	619-233-3766	619-233-3768				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
15	M&S ENVIRONMENTAL LANDSCAPES	530-241-1418	530-241-9647	X			9/23/13	9/24/13	9/26/13	9/30/13	10/2: Yes Quoting
16	M. HERNANDEZ CONSTRUCTION	415-824-4731	415-824-4696				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
17	MLM & ASSOCIATES	949-586-1900	949-586-5757				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
18	NITTA EROSION CONTROL	916-652-7459	916-652-4376				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
19	NLS TRUCKING	818-627-8987	818-698-4581				9/23/13	9/24/13		9/30/13	9/23: No Answer - 9/24: No Answer - 9/30: No Answer
20	R.E. SERRANO	925-957-8184	925-957-8121		X		9/23/13	9/24/13			9/24: Not Quoting
21	RADER EXCAVATING INC	530-547-5746	530-547-1185				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
22	S. T. RHOADES CONSTRUCTION	530-223-9322	530-223-9222	X			9/23/13	9/24/13	9/26/13		9/30: Yes Quoting
23	SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	X			9/23/13	9/24/13			9/24: Yes Quoting
24	TRIUMPH GEOSYNTHETICS	714-237-1550	714-237-1549	X			9/23/13				9/23: Yes Quoting
25	TULLY CONSULTING GROUP (TCG)	707-693-1926	707-471-0318				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
26	ULTRASYSTEMS ENVIRONMENTAL	949-788-4900	949-788-4901				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response
27	WATER COMPONENTS & BUILDING SUPPLY	415-451-1780	415-451-1786				9/23/13	9/24/13	9/26/13	9/30/13	?? No Response

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on 'his project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

29 ABANDON CULVERT (LF)
30 RAPID SETTING CONCRETE (PATCH)
31 REMOVE FENCE
32 REMOVE METAL BEAM GUARD RAILING
33 REMOVE FLARED END SECTION
34 REMOVE THERMOPLASTIC TRAFFIC STRIPE
35 REMOVE THERMOPLASTIC PAVEMENT MARKING
36 REMOVE ROADSIDE SIGN
37 REMOVE CULVERT (LF)
38 REMOVE DOWNDRAIN (EA)
39 REMOVE INLET
40 REMOVE HEADWALL
41 REMOVE RETAINING WALL (LF)
42 REMOVE WATER LINE
43 REMOVE CONCRETE DECK SURFACE
44 RELOCATE 36" CMP RISER
45 RELOCATE MAIL BOX VINYL CLAD)
46 RESET ROADSIDE SIGN
47 RELOCATE FLARED END SECTION
48 RELOCATE ROADSIDE SIGN
49 ADJUST 36" CMP RISER (INCIDENT)
50 COLD PLANE ASPHALT CONCRETE PAVEMENT
51 REMOVE CONCRETE (CY)
52 REMOVE UNSOUND CONCRETE
53 PREPARE CONCRETE BRIDGE DECK SURFACE
54 FURNISH POLYESTER CONCRETE OVERLAY
55 PLACE POLYESTER CONCRETE OVERLAY
56 SAND BACKFILL
57 BRIDGE REMOVAL (PORTION)
58 CLEARING AND GRUBBING (LS)
59 ROADWAY EXCAVATION
60 SHOULDER BACKING
61(F) STRUCTURE EXCAVATION (TYPE D)
62(F) STRUCTURE EXCAVATION (RETAINING WALL)
63(F) STRUCTURE BACKFILL (BRIDGE)
64(F) STRUCTURE BACKFILL (RETAINING WALL)
65 DITCH EXCAVATION
66 GEOSYNTHETIC REINFORCEMENT
67 HYDROSEED
68 COMPOST
69 INCORPORATE MATERIALS
70 CLASS 2 AGGREGATE BASE (CY)
71 HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE)
72 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
73 DATA CORE
74 PLACE HOT MIX ASPHALT DIKE (TYPE A)
75 PLACE HOT MIX ASPHALT DIKE (TYPE D)
76 PLACE HOT MIX ASPHALT DIKE (TYPE F)
77 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
78 TACK COAT
79 PRESTRESSING CAST-IN-PLACE CONCRETE
80(F) STRUCTURAL CONCRETE
81 STRUCTURAL CONCRETE, BRIDGE FOOTING
82 STRUCTURAL CONCRETE, BRIDGE
83 STRUCTURAL CONCRETE, RETAINING WALL
84 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)
85 MINOR CONCRETE (MINOR STRUCTURE)
86 MINOR CONCRETE (BACKFILL)
87 DRILL AND BOND DOWEL
88 JOINT SEAL (MR 1")
89 BAR REINFORCING STEEL
90 BAR REINFORCING STEEL (BRIDGE)
91 BAR REINFORCING STEEL (RETAINING WALL)

92 BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)
93 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
94 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
95 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
96 ROADSIDE SIGN - ONE POST
97 ROADSIDE SIGN - TWO POST
98 24" ALTERNATIVE PIPE CULVERT
99 30" ALTERNATIVE PIPE CULVERT
100 36" ALTERNATIVE PIPE CULVERT
101 42" ALTERNATIVE PIPE CULVERT
102 48" TEMPORARY CULVERT
103 24" PLASTIC PIPE
104 30" PLASTIC PIPE
105 36" PLASTIC PIPE
106 48" PLASTIC PIPE
107 8" CORRUGATED STEEL PIPE (.079" THICK)
108 18" CORRUGATED STEEL PIPE (.079" THICK)
109 36" CORRUGATED STEEL PIPE (.079" THICK)
110 42" CORRUGATED STEEL PIPE (.079" THICK)
111 48" CORRUGATED STEEL PIPE (.079" THICK)
112 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK)
113 6" PERFORATED PLASTIC PIPE UNDERDRAIN
114 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
115 CLASS 1 PERMEABLE MATERIAL (BLANKET)
116 10" FLUME DOWNDRAIN
117 10" TAPERED INLET
118 10" FLUME ANCHOR ASSEMBLY
119 36" CORRUGATED STEEL PIPE INLET (.079" THICK)
120 24" WELDED STEEL PIPE CASING (BRIDGE)
121 36" WELDED STEEL PIPE (.250" THICK)
122 48" WELDED STEEL PIPE (.375" THICK)
123 18" STEEL FLARED END SECTION
124 24" ALTERNATIVE FLARED END SECTION
125 30" ALTERNATIVE FLARED END SECTION
126 36" ALTERNATIVE FLARED END SECTION
127 24" X 18" STEEL FLARED END PIPE ARCH SECTION
128 NATIVE STREAMBED MATERIAL
129 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
130 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
131 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)
132 GABION
133 ROCK SLOPE PROTECTION FABRIC (CLASS 10)
134 MINOR CONCRETE (GUTTER) (LF)
135 DETECTABLE WARNING SURFACE
136 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
137 MISCELLANEOUS IRON AND STEEL
138 4" WATER LINE CASING PIPE
139 2" WATER LINE PIPE
140 FENCE (TYPE BW, METAL POST)
141 FENCE (TYPE WM, METAL POST)
142 DELINEATOR (CLASS 2)
143 MILEPOST MARKER
144 MARKER (CULVERT)
145 METAL BEAM GUARD RAILING (STEEL POST)
146 TUBULAR HANDRAILING
147 CONCRETE BARRIER (TRANSITION ANCHOR BLOCK)
148 CABLE RAILING
149 TRANSITION RAILING (TYPE WB)
150 ALTERNATIVE FLARED TERMINAL SYSTEM
151 CONCRETE BARRIER (TYPE 80)(MODIFIED)
152 CONCRETE BARRIER (TYPE 732B)(MODIFIED)
153 THERMOPLASTIC PAVEMENT MARKING
154 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
59 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

_____
NAME OF FIRM

Friday, September 20, 2013

Good Faith Efforts

Documentation -

YES Faxed Responses

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST.EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____

A.C. Dike
NAME OF FIRM

Friday, September 20, 2013

TX Result Report

P 1
09/23/2013 14:12
Serial No. A00H010000377
TC: 557163

Destination	Start Time	Time	Prints	Result	Note
919166459618	09-23 14:08	00:03:35	004/004	OK	AC DIKE CO

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

Dirt + Aggregate
NAME OF FIRM

Friday, September 20, 2013

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:48
Serial No. A00H010000377
TC: 557297

Destination	Start Time	Time	Prints	Result	Note
915036691192	09-24 08:47	00:01:03	004/004	OK	Dirt & Ass

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:30
Serial No. A00H010000377
TC: 557171

Destination	Start Time	Time	Prints	Result	Note
915036691192	09-23 14:28	00:01:28	004/004	OK	Dirt & Agg Exchange

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____

Highway Specialty
NAME OF FIRM

Friday, September 20, 2013

FACSIMILE TRANSMISSION

To:

From: Dustan Currier
Highway Specialty Co
19282 hollow lane
Redding
CA 96003

Phone:
Fax Phone: +1 (530) 246-9940

Phone: +1 (530) 949-5681
Fax Phone: (855) 846-5806

Note:

Date: 9/27/2013

Pages: 2

TX Result Report

P 1
09/27/2013 10:01
Serial No. A00H010000377
TC: 562199

Destination	Start Time	Time	Prints	Result	Note
918558465806	09-27 09:58	00:02:28	004/004	OK	HWY Spec.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:23
Serial No. A00H010000377
TC: 561883

wrong #

Destination	Start Time	Time	Prints	Result	Note
98558465806	09-26 15:22	00:00:56	000/004	No Ans	Hwy Spec.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:02
Serial No. A00H010000377
TC: 557320

Destination	Start Time	Time	Prints	Result	Note
918558465806	09-24 08:55	00:01:06	000/004	Cont	
918558465806	09-24 09:00	00:02:26	004/004	OK	Hwy Specialty

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:40
Serial No. A00H010000377
TC: 557175

Destination	Start Time	Time	Prints	Result	Note
918558465806	09-23 14:37	00:02:23	004/004	OK	Hwy Specialties

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____ [signature]

NAME OF FIRM M&S

Friday, September 20, 2013

Compost
Hydroseed

RECEIVED
J.F. SHEA CONST., INC.
OCT 02 2013
DIV. NO.
AVG NO.

M&S

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

TO — From M+S Environmental

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

RECEIVED
J.F. SHEA CONST., INC.
OCT 02 2013
DIV. NO.
A/C NO.

TX Result Report

P 1
09/23/2013 14:45
Serial No. A00H010000377
TC: 557186

Destination	Start Time	Time	Prints	Result	Note
92419647	09-23 14:43	00:01:54	004/004	OK	M&S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:09
Serial No. A00H010000377
TC: 557323

Destination	Start Time	Time	Prints	Result	Note
92419647	09-24 09:07	00:01:51	004/004	OK	M&S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:28
Serial No. A00H010000377
TC: 561886

Destination	Start Time	Time	Prints	Result	Note
92419647	09-26 15:26	00:01:50	004/004	OK	NES

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:47
Serial No. A00H010000377
TC: 563186

Destination	Start Time	Time	Prints	Result	Note
92419647	09-30 15:44	00:02:17	004/004	OK	M&S

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING Y **NO, WE ARE NOT QUOTING** ____ Sam's Equipment & Supplies
NAME OF FIRM

Friday, September 20, 2013

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

29 ABANDON CULVERT (LF)
30 RAPID SETTING CONCRETE (PATCH)
31 REMOVE FENCE
32 REMOVE METAL BEAM GUARD RAILING
33 REMOVE FLARED END SECTION
34 REMOVE THERMOPLASTIC TRAFFIC STRIPE
35 REMOVE THERMOPLASTIC PAVEMENT MARKING
36 REMOVE ROADSIDE SIGN
37 REMOVE CULVERT (LF)
38 REMOVE DOWNDRAIN (EA)
39 REMOVE INLET
40 REMOVE HEADWALL
41 REMOVE RETAINING WALL (LF)
42 REMOVE WATER LINE
43 REMOVE CONCRETE DECK SURFACE
44 RELOCATE 36" CMP RISER
45 RELOCATE MAIL BOX VINYL CLAD)
46 RESET ROADSIDE SIGN
47 RELOCATE FLARED END SECTION
48 RELOCATE ROADSIDE SIGN
49 ADJUST 36" CMP RISER (INCIDENT)
50 COLD PLANE ASPHALT CONCRETE PAVEMENT
51 REMOVE CONCRETE (CY)
52 REMOVE UNSOUND CONCRETE
53 PREPARE CONCRETE BRIDGE DECK SURFACE
54 FURNISH POLYESTER CONCRETE OVERLAY
55 PLACE POLYESTER CONCRETE OVERLAY
56 SAND BACKFILL
57 BRIDGE REMOVAL (PORTION)
58 CLEARING AND GRUBBING (LS)
59 ROADWAY EXCAVATION
60 SHOULDER BACKING
61(F) STRUCTURE EXCAVATION (TYPE D)
62(F) STRUCTURE EXCAVATION (RETAINING WALL)
63(F) STRUCTURE BACKFILL (BRIDGE)
64(F) STRUCTURE BACKFILL (RETAINING WALL)
65 DITCH EXCAVATION
66 GEOSYNTHETIC REINFORCEMENT
67 HYDROSEED
68 COMPOST
69 INCORPORATE MATERIALS
70 CLASS 2 AGGREGATE BASE (CY)
71 HOT MIX ASPHALT, SUPERPAVE (OPEN GRADED)(SUPPLY LINE ON BRIDGE)
72 HOT MIX ASPHALT, SUPERPAVE (TYPE A)
73 DATA CORE
74 PLACE HOT MIX ASPHALT DIKE (TYPE A)
75 PLACE HOT MIX ASPHALT DIKE (TYPE D)
76 PLACE HOT MIX ASPHALT DIKE (TYPE F)
77 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
78 TACK COAT
79 PRESTRESSING CAST-IN-PLACE CONCRETE
80(F) STRUCTURAL CONCRETE
81 STRUCTURAL CONCRETE, BRIDGE FOOTING
82 STRUCTURAL CONCRETE, BRIDGE
83 STRUCTURAL CONCRETE, RETAINING WALL
84 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)
85 MINOR CONCRETE (MINOR STRUCTURE)
86 MINOR CONCRETE (BACKFILL)
87 DRILL AND BOND DOWEL
88 JOINT SEAL (MR 1")
89 BAR REINFORCING STEEL
90 BAR REINFORCING STEEL (BRIDGE)
91 BAR REINFORCING STEEL (RETAINING WALL)

92 BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)
93 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
94 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
95 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
96 ROADSIDE SIGN - ONE POST
97 ROADSIDE SIGN - TWO POST
98 24" ALTERNATIVE PIPE CULVERT
99 30" ALTERNATIVE PIPE CULVERT
100 36" ALTERNATIVE PIPE CULVERT
101 42" ALTERNATIVE PIPE CULVERT
102 48" TEMPORARY CULVERT
103 24" PLASTIC PIPE
104 30" PLASTIC PIPE
105 36" PLASTIC PIPE
106 48" PLASTIC PIPE
107 8" CORRUGATED STEEL PIPE (.079" THICK)
108 18" CORRUGATED STEEL PIPE (.079" THICK)
109 36" CORRUGATED STEEL PIPE (.079" THICK)
110 42" CORRUGATED STEEL PIPE (.079" THICK)
111 48" CORRUGATED STEEL PIPE (.079" THICK)
112 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK)
113 6" PERFORATED PLASTIC PIPE UNDERDRAIN
114 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN
115 CLASS 1 PERMEABLE MATERIAL (BLANKET)
116 10" FLUME DOWNDRAIN
117 10" TAPERED INLET
118 10" FLUME ANCHOR ASSEMBLY
119 36" CORRUGATED STEEL PIPE INLET (.079" THICK)
120 24" WELDED STEEL PIPE CASING (BRIDGE)
121 36" WELDED STEEL PIPE (.250" THICK)
122 48" WELDED STEEL PIPE (.375" THICK)
123 18" STEEL FLARED END SECTION
124 24" ALTERNATIVE FLARED END SECTION
125 30" ALTERNATIVE FLARED END SECTION
126 36" ALTERNATIVE FLARED END SECTION
127 24" X 18" STEEL FLARED END PIPE ARCH SECTION
128 NATIVE STREAMBED MATERIAL
129 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)
130 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)
131 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)
132 GABION
133 ROCK SLOPE PROTECTION FABRIC (CLASS 10)
134 MINOR CONCRETE (GUTTER) (LF)
135 DETECTABLE WARNING SURFACE
136 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)
137 MISCELLANEOUS IRON AND STEEL
138 4" WATER LINE CASING PIPE
139 2" WATER LINE PIPE
140 FENCE (TYPE BW, METAL POST)
141 FENCE (TYPE WM, METAL POST)
142 DELINEATOR (CLASS 2)
143 MILEPOST MARKER
144 MARKER (CULVERT)
145 METAL BEAM GUARD RAILING (STEEL POST)
146 TUBULAR HANDRAILING
147 CONCRETE BARRIER (TRANSITION ANCHOR BLOCK)
148 CABLE RAILING
149 TRANSITION RAILING (TYPE WB)
150 ALTERNATIVE FLARED TERMINAL SYSTEM
151 CONCRETE BARRIER (TYPE 80)(MODIFIED)
152 CONCRETE BARRIER (TYPE 732B)(MODIFIED)
153 THERMOPLASTIC PAVEMENT MARKING
154 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

TX Result Report

P 1
09/24/2013 09:25
Serial No. A00H010000377
TC: 557331

Destination	Start Time	Time	Prints	Result	Note
915592511119	09-24 09:24	00:01:04	004/004	OK	Sam's Equipment

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
~~Engineers Estimate: $24,100,000.00~~
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 15:08
Serial No. A00H010000377
TC: 557207

Destination	Start Time	Time	Prints	Result	Note
915592511119	09-23 15:06	00:01:10	004/004	OK	Sam's Equipment

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____ S.T. Rhoades Const Inc.
NAME OF FIRM

Friday, September 20, 2013

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

8585 Commercial Way
REDDING, CA 96002

Owner: STEVE TYLER RHOADES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238110 Poured Concrete Foundation and Structure Contractors
238910 Site Preparation Contractors
237110 Water and Sewer Line and Related Structures Construction
237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1901	ROADWAY EXCAVATION
C1910	GRADING	C2066	TEMPORARY EROSION CONTROL
C2201	FINISHING ROADWAY	C3910	PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37693

Janice Salais
CUCP OFFICER

January 12, 2012

BIDSYNC

Home | Search | Bids | Orders | Tools | CRM | Agency List | Help | Logout

CALIFORNIA PROFILE

BidSync Supplier Name	S.T.Rhoades Construction Inc.	Supplier Number	1247344
Legal Business Name	S.T.Rhoades Construction Inc.	DBA Business Name	S.T.Rhoades Construction Inc.
Address	P.O. Box 494520 REDDING, CA 96049	Phone	(530) 223-9322
		FAX	(530) 223-9222
Email	strhoades@hotmail.com		
Number of Employees	14		
Business Types	Construction		
Service Areas	Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba,		
Keywords	paving grading excavating trenching drainage fence concrete sidewalks curb&gutter adaramps culverts retainingwalls valleygutters removereplaceAC removereplacePCC boxculverts drainageinlets sloperepair slideremoval remodelbuildings slabs footings siteprep		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	721110 - Single family dwelling construction services 721210 - New industrial building and warehouse construction services 721211 - Commercial and office building construction services 721212 - Agricultural building construction services 721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services 721412 - Marine construction services 721413 - Athletic and recreational facility construction service 721414 - Detention facility construction and repair services 721415 - Land preparation services 721416 - Mass transit system construction services 721511 - Plumbing construction services 721523 - Carpentry services 721526 - Roofing and siding and sheet metal services 721527 - Concrete installation and repair services 721531 - Athletic and recreational facility construction services 721537 - Parking facility construction and equipment installation and maintenance and repair services 721539 - Building site preparation services		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Register as Disabled Veteran Business Enterprise (DVBE)

Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010

Home Bid Search Bids Orders Tools Privacy Terms Logou

Customer Support - vendorsupport@bidsync.com or 1-800-990-933

Copyright © 1999-2011 - BidSync, LLC. All rights reserved.

TX Result Report

P 1
09/26/2013 15:44
Serial No. A00H010000377
TC: 561895

Destination	Start Time	Time	Prints	Result	Note
92239222	09-26 15:42	00:01:53	004/004	OK	ST Rhoades

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:24
Serial No. A00H010000377
TC: 557330

Destination	Start Time	Time	Prints	Result	Note
92239222	09-24 09:22	00:01:52	004/004	OK	S.T. Broader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 245-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 15:04
Serial No. A00H010000377
TC: 557204

Destination	Start Time	Time	Prints	Result	Note
92239222	09-23 15:02	00:01:58	004/004	OK	S.T. Rhoades

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING** ____ Triumph Geo-Synthetics
NAME OF FIRM

Friday, September 20, 2013

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TRIUMPH GEO-SYNTHETICS,INC.

1140 N. ARMANDO ST.
ANAHEIM, CA 92806

Owner: CISSY MC CAA
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 444190 Other Building Material Dealers
423390 Other Construction Material Merchant Wholesalers
454390 Other Direct Selling Establishments

Work Category Code(s)

C0620	LANDSCAPING & NURSERY	C0670	PIPE
C0680	FENCING	C0698	BUILDING MATERIAL
F5088	TRANSPORTATION EQUIPMENT & SUPPLIE		

Licenses

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 9076

Janice Salais
UCP OFFICER

September 30, 2011

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

RECEIVED
J.F. SHEA CONST., INC.
SEP 2 3 2013
DIST. NO.
A/C NO.

TX Result Report

P 1
09/23/2013 15:09
Serial No. A00H010000377
TC: 557208

Destination	Start Time	Time	Prints	Result	Note
917142371549	09-23 15:08	00:01:31	004/004	OK	Triumph

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

Good Faith Efforts

Documentation -

NO Faxed Responses

RECEIVED
J.F. SHEA CONST., INC.
OCT 02 2013
DIV. NO.
A/C NO.

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ NO, WE ARE NOT QUOTING X

Austin Enterprise
NAME OF FIRM

Friday, September 20, 2013

TX Result Report

P 1
09/23/2013 14:22
Serial No. A00H010000377
TC: 557166

Destination	Start Time	Time	Prints	Result	Note
916615899509	09-23 14:18	00:03:59	004/004	OK	Austin Enterprise

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
~~Engineers Estimate: $24,100,000.00~~
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:37
Serial No. A00H010000377
TC: 557284

Destination	Start Time	Time	Prints	Result	Note
916615899509	09-24 08:33	00:04:05	004/004	OK	Austin Ent

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:02
Serial No. A00H010000377
TC: 561838

Destination	Start Time	Time	Prints	Result	Note
916615899509	09-26 14:58	00:04:00	004/004	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:29
Serial No. A00H010000377
TC: 563178

Destination	Start Time	Time	Prints	Result	Note
916615899509	09-30 15:24	00:05:15	004/004	OK	Austin

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ **NO, WE ARE NOT QUOTING** X

Axner Ex. Inc.
NAME OF FIRM

Friday, September 20, 2013

TX Result Report

P 1
09/24/2013 08:47
Serial No. A00H010000377
TC: 557296

Destination	Start Time	Time	Prints	Result	Note
92228910	09-24 08:38	00:01:43	000/004	Cont	
92228910	09-24 08:45	00:01:58	004/004	OK	Axner Ex.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 14:26
Serial No. A00H010000377
TC: 557169

Destination	Start Time	Time	Prints	Result	Note
92228910	09-23 14:24	00:01:05	004/004	OK	Axmers

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

155 PAINT PAVEMENT MARKING (1-COAT)
156 PAVEMENT MARKER (RETROREFLECTIVE)
157 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
158 FLASHING BEACON SYSTEM
159 TRAFFIC COUNT STATION
160 MODIFY SIGNAL AND LIGHTING
161 MOBILIZATION

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **FRED DOHLE** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING ____ **NO, WE ARE NOT QUOTING** X

R.E. Serrano, Inc.
NAME OF FIRM

Friday, September 20, 2013

TX Result Report

P 1
09/24/2013 09:22
Serial No. A00H010000377
TC: 557329

Destination	Start Time	Time	Prints	Result	Note
919259578121	09-24 09:15	00:01:14	000/004	Cont	
919259578121	09-24 09:20	00:01:30	004/004	OK	RE Serrano

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 15:06
Serial No. A00H010000377
TC: 557206

Destination	Start Time	Time	Prints	Result	Note
919259578121	09-23 14:58	00:01:23	000/004	Cont	
919259578121	09-23 15:05	00:01:34	004/004	OK	RE Serrano

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

Good Faith Efforts

Documentation -

Faxed 9/23/13

TX Result Report

P 1
09/23/2013 14:15
Serial No. A00H010000377
TC: 557164

Destination	Start Time	Time	Prints	Result	Note
917077368368	09-23 14:12	00:03:16	004/004	OK	Adonta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:17
Serial No. A00H010000377
TC: 557165

Destination	Start Time	Time	Prints	Result	Note
915594533250	09-23 14:15	00:01:40	004/004	OK	Alert Diff

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 14:23
Serial No. A00H010000377
TC: 557167

Destination	Start Time	Time	Prints	Result	Note
915102220972	09-23 14:22	00:00:56	000/004	No Ans	Approx

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 14:28
Serial No. A00H010000377
TC: 557170

Destination	Start Time	Time	Prints	Result	Note
92217563	09-23 14:26	00:01:57	004/004	OK	Charles Custom Exc.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 14:32
Serial No. A00H010000377
TC: 557172

Destination	Start Time	Time	Prints	Result	Note
917076783391	09-23 14:30	00:01:59	004/004	OK	Discovery land

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:36
Serial No. A00H010000377
TC: 557173

Destination	Start Time	Time	Prints	Result	Note
915595941056	09-23 14:33	00:02:49	004/004	OK	Force Traffic Control

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 14:37
Serial No. A00H010000377
TC: 557174

Destination	Start Time	Time	Prints	Result	Note
97439352	09-23 14:36	00:00:58	004/004	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 14:48
Serial No. A00H010000377
TC: 557187

Destination	Start Time	Time	Prints	Result	Note
915597322684	09-23 14:40	00:01:12	000/004	Cont	
915597322684	09-23 14:46	00:01:55	004/004	OK	KRC Safety

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:43
Serial No. A00H010000377
TC: 557185

Destination	Start Time	Time	Prints	Result	Note
916192333768	09-23 14:42	00:00:56	004/004	OK	Loggins Marketing

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 14:49
Serial No. A00H010000377
TC: 557188

Destination	Start Time	Time	Prints	Result	Note
914158244696	09-23 14:48	00:01:30	004/004	OK	N. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 14:51
Serial No. A00H010000377
TC: 557190

Destination	Start Time	Time	Prints	Result	Note
919495865757	09-23 14:50	00:01:40	004/004	OK	MLM Associates

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 14:53
Serial No. A00H010000377
TC: 557191

Destination	Start Time	Time	Prints	Result	Note
919166524376	09-23 14:52	00:01:11	004/004	OK	Nitta Erosian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 14:58
Serial No. A00H010000377
TC: 557201

Destination	Start Time	Time	Prints	Result	Note
918186984581	09-23 14:57	00:00:56	000/004	No Ans	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 15:02
Serial No. A00H010000377
TC: 557203

Destination	Start Time	Time	Prints	Result	Note
95471185	09-23 15:01	00:01:04	004/004	OK	Radar Exc

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 15:12
Serial No. A00H010000377
TC: 557209

Destination	Start Time	Time	Prints	Result	Note
917074710318	09-23 15:10	00:01:52	004/004	OK	Tully Consulting

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/23/2013 15:14
Serial No. A00H010000377
TC: 557210

Destination	Start Time	Time	Prints	Result	Note
919497884901	09-23 15:12	00:01:53	004/004	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/23/2013 15:16
Serial No. A00H010000377
TC: 557213

Destination	Start Time	Time	Prints	Result	Note
914154511786	09-23 15:14	00:02:01	004/004	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

Good Faith Efforts

Documentation -

Faxed 9/24/13

TX Result Report

P 1
09/24/2013 08:30
Serial No. A00H010000377
TC: 557282

Destination	Start Time	Time	Prints	Result	Note
917077368368	09-24 08:28	00:01:23	004/004	OK	Adarta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/24/2013 08:31
Serial No. A00H010000377
TC: 557283

Destination	Start Time	Time	Prints	Result	Note
915594533250	09-24 08:30	00:01:13	004/004	OK	Alert Olite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/24/2013 08:42
Serial No. A00H010000377
TC: 557285

Destination	Start Time	Time	Prints	Result	Note
915102220972	09-24 08:31	00:00:56	000/004	Cont	
915102220972	09-24 08:41	00:01:01	000/004	NG	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:44
Serial No. A00H010000377
TC: 557286

Destination	Start Time	Time	Prints	Result	Note
92217563	09-24 08:42	00:01:52	004/004	OK	Charlie's Exc.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:51
Serial No. A00H010000377
TC: 557298

Destination	Start Time	Time	Prints	Result	Note
917076783391	09-24 08:48	00:02:04	004/004	OK	Discovery land

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:54
Serial No. A00H010000377
TC: 557299

Destination	Start Time	Time	Prints	Result	Note
915595941056	09-24 08:51	00:02:49	004/004	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 08:55
Serial No. A00H010000377
TC: 557300

Destination	Start Time	Time	Prints	Result	Note
97439352	09-24 08:54	00:01:02	004/004	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:05
Serial No. A00H010000377
TC: 557321

Destination	Start Time	Time	Prints	Result	Note
915597322684	09-24 08:58	00:01:11	000/004	Cont	
915597322684	09-24 09:03	00:01:55	004/004	OK	KRC Safety

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:06
Serial No. A00H010000377
TC: 557322

Destination	Start Time	Time	Prints	Result	Note
916192333768	09-24 09:05	00:00:59	004/004	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:10
Serial No. A00H010000377
TC: 557324

Destination	Start Time	Time	Prints	Result	Note
914158244696	09-24 09:09	00:01:17	004/004	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:12
Serial No. A00H010000377
TC: 557325

Destination	Start Time	Time	Prints	Result	Note
919495865757	09-24 09:11	00:01:18	004/004	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:13
Serial No. A00H010000377
TC: 557326

Destination	Start Time	Time	Prints	Result	Note
919166524376	09-24 09:12	00:01:06	004/004	OK	Witta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:19
Serial No. A00H010000377
TC: 557327

Destination	Start Time	Time	Prints	Result	Note
918186984581	09-24 09:18	00:00:56	000/004	No Ans	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:20
Serial No. A00H010000377
TC: 557328

Destination	Start Time	Time	Prints	Result	Note
95471185	09-24 09:19	00:00:59	004/004	OK	Rader Exc.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:27
Serial No. A00H010000377
TC: 557338

Destination	Start Time	Time	Prints	Result	Note
917074710318	09-24 09:25	00:01:53	004/004	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:29
Serial No. A00H010000377
TC: 557346

Destination	Start Time	Time	Prints	Result	Note
919497884901	09-24 09:27	00:01:59	004/004	OK	UltraSystems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/24/2013 09:32
Serial No. A00H010000377
TC: 557348

Destination	Start Time	Time	Prints	Result	Note
914154511786	09-24 09:30	00:01:58	004/004	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

Good Faith Efforts

Documentation -

Faxed 9/26/13

TX Result Report

P 1
09/26/2013 14:55
Serial No. A00H010000377
TC: 561537

Destination	Start Time	Time	Prints	Result	Note
917077368368	09-26 14:54	00:01:15	004/004	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 14:57
Serial No. A00H010000377
TC: 561639

Destination	Start Time	Time	Prints	Result	Note
915594533250	09-26 14:55	00:01:14	004/004	OK	Alert o Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:03
Serial No. A00H010000377
TC: 561839

Destination	Start Time	Time	Prints	Result	Note
915102220972	09-26 15:02	00:00:56	000/004	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:06
Serial No. A00H010000377
TC: 561841

Destination	Start Time	Time	Prints	Result	Note
92217563	09-26 15:04	00:01:57	004/004	OK	Charlie's

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:15
Serial No. A00H010000377
TC: 561843

Destination	Start Time	Time	Prints	Result	Note
917076783391	09-26 15:06	00:02:50	002/004	Cont	
917076783391	09-26 15:13	00:01:57	002/004	OK	Discovery

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
~~Engineers Estimate: $24,100,000.00~~
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/26/2013 15:12
Serial No. A00H010000377
TC: 561842

Destination	Start Time	Time	Prints	Result	Note
915595941056	09-26 15:09	00:02:50	004/004	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/27/2013 09:58
Serial No. A00H010000377
TC: 562198

Destination	Start Time	Time	Prints	Result	Note
97439352	09-27 09:57	00:01:00	004/004	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 [illegible] AND PROTECTION MAT (LS)

wrong #

TX Result Report

P 1
09/26/2013 15:20
Serial No. A00H010000377
TC: 561878

Destination	Start Time	Time	Prints	Result	Note
91439352	09-26 15:19	00:00:56	000/004	No Ans	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/26/2013 15:30
Serial No. A00H010000377
TC: 561888

Destination	Start Time	Time	Prints	Result	Note
915597322684	09-26 15:20	00:02:05	002/004	Cont	
915597322684	09-26 15:29	00:00:55	002/004	OK	KRC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/26/2013 15:25
Serial No. A00H010000377
TC: 561885

Destination	Start Time	Time	Prints	Result	Note
916192333768	09-26 15:24	00:01:01	004/004	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FMEY Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/26/2013 15:38
Serial No. A00H010000377
TC: 561892

Destination	Start Time	Time	Prints	Result	Note
914158244696	09-26 15:31	00:01:04	000/004	Cont	
914158244696	09-26 15:36	00:01:39	004/004	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
~~Engineers Estimate: $24,100,000.00~~
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/26/2013 15:35
Serial No. A00H010000377
TC: 561891

Destination	Start Time	Time	Prints	Result	Note
919495865757	09-26 15:33	00:02:00	004/004	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/26/2013 15:42
Serial No. A00H010000377
TC: 561894

Destination	Start Time	Time	Prints	Result	Note
919166524376	09-26 15:35	00:00:47	000/004	Cont	
919166524376	09-26 15:40	00:02:27	004/004	OK	Nita

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/26/2013 15:39
Serial No. A00H010000377
TC: 561893

Destination	Start Time	Time	Prints	Result	Note
95471185	09-26 15:38	00:01:01	004/004	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/26/2013 15:47
Serial No. A00H010000377
TC: 561896

Destination	Start Time	Time	Prints	Result	Note
917074710318	09-26 15:45	00:01:53	004/004	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/27/2013 10:03
Serial No. A00H010000377
TC: 562200

Destination	Start Time	Time	Prints	Result	Note
919497884901	09-27 10:01	00:01:54	004/004	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE

TX Result Report

P 1
09/26/2013 15:49
Serial No. A00H010000377
TC: 561897

Destination	Start Time	Time	Prints	Result	Note
914154511786	09-26 15:47	00:01:53	004/004	OK	Water Camp.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

Good Faith Efforts

Documentation -

Faxed 9/30/13

TX Result Report

P 1
09/30/2013 15:24
Serial No. A00H010000377
TC: 563177

Destination	Start Time	Time	Prints	Result	Note
917077368368	09-30 15:17	00:01:13	000/004	Cont	
917077368368	09-30 15:22	00:01:59	004/004	OK	Adanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/30/2013 15:20
Serial No. A00H010000377
TC: 563176

Destination	Start Time	Time	Prints	Result	Note
915594533250	09-30 15:19	00:01:13	004/004	OK	Alert Olite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/30/2013 15:30
Serial No. A00H010000377
TC: 563179

Destination	Start Time	Time	Prints	Result	Note
915102220972	09-30 15:29	00:00:56	000/004	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/30/2013 15:33
Serial No. A00H010000377
TC: 563181

Destination	Start Time	Time	Prints	Result	Note
92217563	09-30 15:31	00:01:53	004/004	OK	Charlies Custom

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/30/2013 15:37
Serial No. A00H010000377
TC: 563182

Destination	Start Time	Time	Prints	Result	Note
917076783391	09-30 15:33	00:01:54	004/004	OK	Discovery Land

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/30/2013 15:38
Serial No. A00H010000377
TC: 563183

Destination	Start Time	Time	Prints	Result	Note
915595941056	09-30 15:35	00:02:50	004/004	OK	Force Tratigic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/30/2013 15:40
Serial No. A00H010000377
TC: 563184

Destination	Start Time	Time	Prints	Result	Note
97439352	09-30 15:39	00:01:13	004/004	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: MixEd Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/30/2013 15:53
Serial No. A00H010000377
TC: 563191

Destination	Start Time	Time	Prints	Result	Note
915597322684	09-30 15:40	00:01:44	002/004	Cont	
915597322684	09-30 15:52	00:00:55	002/004	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/30/2013 15:44
Serial No. A00H010000377
TC: 563185

Destination	Start Time	Time	Prints	Result	Note
916192333768	09-30 15:43	00:01:15	004/004	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/30/2013 15:50
Serial No. A00H010000377
TC: 563187

Destination	Start Time	Time	Prints	Result	Note
914158244696	09-30 15:48	00:01:20	004/004	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)

TX Result Report

P 1
09/30/2013 15:51
Serial No. A00H010000377
TC: 563190

Destination	Start Time	Time	Prints	Result	Note
919495865757	09-30 15:50	00:01:18	004/004	OK	MLM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:54
Serial No. A00H010000377
TC: 563192

Destination	Start Time	Time	Prints	Result	Note
919166524376	09-30 15:53	00:01:07	004/004	OK	Nita

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 16:00
Serial No. A00H010000377
TC: 563195

Destination	Start Time	Time	Prints	Result	Note
918186984581	09-30 15:59	00:00:56	000/004	No Ans	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:57
Serial No. A00H010000377
TC: 563193

Destination	Start Time	Time	Prints	Result	Note
95471185	09-30 15:56	00:01:02	004/004	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 15:59
Serial No. A00H010000377
TC: 563194

Destination	Start Time	Time	Prints	Result	Note
917074710318	09-30 15:57	00:01:54	004/004	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 16:02
Serial No. A00H010000377
TC: 563196

Destination	Start Time	Time	Prints	Result	Note
919497884901	09-30 16:00	00:02:01	004/004	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT

TX Result Report

P 1
09/30/2013 16:05
Serial No. A00H010000377
TC: 563197

Destination	Start Time	Time	Prints	Result	Note
914154511786	09-30 16:02	00:02:02	004/004	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Repair Roadway with Superpave HMA over AB
Shasta County @ and near Bella Vista from 0.3 mile East of Intermountain Road to 0.2 mile West of Backbone Ridge Road
Shasta County
Contract #: 02-360704
Engineers Estimate: $24,100,000.00
Bid Date: 10/9/2013 @ 2 PM
Goal: 7 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **(530) 246-4292 OR (800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

1 LEAD COMPLIANCE PLAN
2 PROGRESS SCHEDULE (CRITICAL PATH METHOD)
3 TIME-RELATED OVERHEAD (WDAY)
4 CONSTRUCTION AREA SIGNS
5 TRAFFIC CONTROL SYSTEM
6 TYPE III BARRICADE
7 TEMPORARY TRAFFIC STRIPE (PAINT)
8 CHANNELIZER (SURFACE MOUNTED)
9 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
10 TEMPORARY RAILING (TYPE K)
11 TEMPORARY IN-LINE CRASH CUSHION
12 JOB SITE MANAGEMENT
13 PREPARE STORM WATER POLLUTION PREVENTIONPLAN
14 RAIN EVENT ACTION PLAN
15 STORM WATER SAMPLING AND ANALYSIS DAY
16 STORM WATER ANNUAL REPORT
17 WATER QUALITY SAMPLING AND ANALYSIS
18 WATER QUALITY MONITORING REPORT
19 TEMPORARY CHECK DAM
20 TEMPORARY DRAINAGE INLET PROTECTION
21 TEMPORARY FIBER ROLL
22 TEMPORARY CLEAR WATER DIVERSION
23 TEMPORARY CONCRETE WASHOUT
24 TEMPORARY FENCE (TYPE ESA)
25 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
26 TREATED WOOD WASTE
27 TEMPORARY WETLAND PROTECTION MAT (LS)
28 BIRD DETERRENT