

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

March 26, 2013

Facsimile: (805) 237-1187

Daniel Brukiewicz, President
Santa Margarita Construction Corporation
P.O. Box 357
Templeton, CA 93465

02-3E6504
02-Sha, Sis-5-Var
B.O. 2/12/13

Dear Mr. Brukiewicz:

Santa Margarita Construction Corporation (Santa Margarita) submitted a bid for contract 02-3E6504 on February 12, 2013. By this letter, the Department of Transportation (Caltrans) notifies Santa Margarita that its bid is nonresponsive because it failed to submit the Subcontractor List within the 24 hour period with columns 2 and 3 completed.


The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid." No other revisions to the form are permitted.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding you must send your request to the Office Engineer no later than 4:00 pm two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
AbSL Construction Sacramento, Ca			Remove AC, remove polyester concrete overlayer, grind existing bridge deck, (partial) on all (DB)
RE Serrano Harbor Martinez, Ca (DB)			Remove concrete (DB)
ST Rhodes Redding, Ca			K rail, crash cushion, remove AC Dike, cold plane AC, Roadway excavation, shoulder backing, class 2 base, HMA, tack coat, Tropics control (partial on all)
Diversified Concrete Cutting Sparks, NV			Prep bridge deck, rumble strip (partial on all)
Dirt & Aggregate Interchange Fairview, OR			Remove MBBR, Reconstruct metal beam guardrail, metal beam guardra transition railing, AST system (partial on all)
Ferris Penhall Sacramento, Ca (DB)			Remove polyester concrete overlayer, grind existing bridge deck (partial on all)
Harber Companies San Bernadmo, Ca			Remove concrete (partial)

MH

TRANSMISSION VERIFICATION REPORT

TIME : 03/26/2013 13:56
NAME : CONTRACT & AWARDS
FAX : 9162276282
TEL : 9162276282
SER. # : BROK4J974370

DATE, TIME	03/26 13:55
FAX NO./NAME	918052371187
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

March 26, 2013

Facsimile: (805) 237-1187

Daniel Brukiewicz, President
Santa Margarita Construction Corporation
P.O. Box 357
Templeton, CA 93465

02-3E6504
02-Sha, Sis-5-Var
B.O. 2/12/13

Dear Mr. Brukiewicz:

Santa Margarita Construction Corporation (Santa Margarita) submitted a bid for contract 02-3E6504 on February 12, 2013. By this letter, the Department of Transportation (Caltrans) notifies Santa Margarita that its bid is nonresponsive because it failed to submit the Subcontractor List within the 24 hour period with columns 2 and 3 completed.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid." No other revisions to the form are permitted.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while awaiting...