STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

THIRD BIDDER

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
02-3E7104

BID AMOUNT:
$ 765,114.00

BID OPENING DATE:
3/26/2013

BIDDER'S NAME:
J.F. Shea Construction, Inc.

DBE GOAL FROM CONTRACT, %:
7%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
2,3,4,7,9,10	Signs, Traffic, WPCP, Temp. BMPs'		S.T. Rhoades Const. Inc. #37693 8585 Commercial Way, Redding Ca 530-223-9322	$ 29,800.00
24,25	Erosion Control (BFM), Hydro-seed		M&S Environmental Inc. #030736 12192 Mac's Rd. Redding Ca. 530-241-1418	$ 24,760.00
			Total Claimed Participation	$ 54,560.00
				7.1 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms

Signature of Bidder

3/27/2013
Date

530-246-4292
(Area Code) Tel. No.

Kirk Johnson
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

03-29-13 P12:53 RCVD

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

DBE

PROPOSAL

To : Bidding Contractors
Phone:
Fax:

DATE 3/26/2013

CONTRACT NO. 02-3E7104
PROJECT:
DESCRIPTION:

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
2	Construction Area Signs	LS	1	$2,000.00	$2,000.00
3	Traffic Control System	LS	1	See Attached	
4	PCMS	LS	1	See Attached	
7	Prepare WPCP	LS	1	$1,000.00	$1,000.00
9	Temporary DI Pritection	EA	2	$200.00	$400.00
10	Temporary Fiber Roll	LF	4000	$4.00	$16,000.00
				Total	$19,400.00

Union: Operators
Labors
Cement Masons

note: Call to remove any items

INCLUDE Furnishing & installation unless otherwise noted
1 move in additional mobs at $4500 ea.

SCHEDULE: 14 days notice required to schedule
Proposal Valid 10 days

EXCLUDE Weekend and Holiday shifts
Testing,Staking,Bonds,Fee's,K-Rail,**CMS**,
Permanent or Temp. pavement mark/tape,
Submittals,Referencing & Protection of existing
Facilities,Preparation or Compliance w/water pollution control plan
subgrade or basegrade
Fixing Damage done by others

Respectfully submitted

Companies Name

Jacob Hale

Acceptance: _____
Signature Date

Print name Title

Phone: _____

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

TRAFFIC CONTROL PROPOSAL

Date: 3/26/13

To: Bidding Contractors
Attn: ESTIMATORS
Project:02-3E7104

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	$ 895.00
B	Additional lane same direction	1	ea	$ 135.00
C	Additional lane opposite direction	1	ea	$ 175.00
D	Additional mileage	1	ea	$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	$ 925.00
G	1 man lane closure overtime rate	1	hr	$ 80.00
H	Additional man	1	shift	$ 575.00
I	Pilot car	1	shift	$ 625.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	$ 1,150.00
K	2 flaggers overtime rate	1	hr	$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	$ 1,425.00
M	2 flaggers overtime night/special shift	1	hr	$ 180.00
N *	Attenuator truck	1	shift	$ 350.00
	Attenuator truck	1	wk	$ 1,000.00
	Attenuator truck	1	month	$ 3,000.00
	optional driver	1	shift	$ 525.00
O *	Portable changeable message sign	1	day	$ 250.00
		1	week	$ 550.00
		1	month	$ 1,200.00 x2 = $2,400.00
P *	Portable radar trailer	1	day	$ 175.00
		1	week	$ 375.00
		1	month	$ 750.00
Q	Shoulder closure	1	shift	$ 825.00
R *	High dump sweeper unoperated	1	day	$ 400.00
*	High dump sweeper operated	1	hr	$ 130.00
*	Based on availibility at time of project start			
S	Pilot car	1	hr	$ 80.00 x 100 = $8,000.00
	Delivery not included, call for rates			

$10,400.00

Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistance to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement
- Multiple move ins and outs may require additional charges

Includes:
- Price includes furnishing and installation unless otherwise noted.

Excludes
- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,
Jacob Hale
Estimator

CALIFORNIA PROFILE

BidSync Supplier Name	S.T.Rhoades Construction Inc.	Supplier Number	1247344
Legal Business Name	S.T.Rhoades Construction Inc.	DBA Business Name	S.T.Rhoades Construction Inc.
Address	P.O. Box 494520 REDDING, CA 96049	Phone FAX	(530) 223-9322 (530) 223-9222
Email	strhoades@hotmail.com		
Number of Employees	14		
Business Types	Construction		
Service Areas	Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba,		
Keywords	paving grading excavating trenching drainage fence concrete sidewalks curb&gutter adaramps culverts retainingwalls valleygutters removereplaceAC removereplacePCC boxculverts drainageinlets sloperepair slideremoval remodelbuildings slabs footings siteprep		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	721110 - Single family dwelling construction services 721210 - New industrial building and warehouse construction services 721211 - Commercial and office building construction services 721212 - Agricultural building construction services 721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services 721412 - Marine construction services 721413 - Athletic and recreational facility construction service 721414 - Detention facility construction and repair services 721415 - Land preparation services 721416 - Mass transit system construction services 721511 - Plumbing construction services 721523 - Carpentry services 721526 - Roofing and siding and sheet metal services 721527 - Concrete installation and repair services 721531 - Athletic and recreational facility construction services 721537 - Parking facility construction and equipment installation and maintenance and repair services 721539 - Building site preparation services		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

Register as Disabled Veteran Business Enterprise (DVI

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010

Copyright © 1999-2011 - BidSync, LLC. All rights reserve

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

3468 BECHELLI LANE, SUITE E
REDDING, CA 96002

Owner: STEVE TYLER RHOADES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 237310 Highway, Street, and Bridge Construction
- 238110 Poured Concrete Foundation and Structure Contractors
- 238910 Site Preparation Contractors
- 237110 Water and Sewer Line and Related Structures Construction
- 237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1901	ROADWAY EXCAVATION
C1910	GRADING	C2066	TEMPORARY EROSION CONTROL
C2201	FINISHING ROADWAY	C3910	PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37693

January 12, 2012

CUCP OFFICER

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

3/25/13 Bids 3/26/13

Bid For - Trinity County East of Forest Glen
Route 3
Cal-trans Contract # 02-3E7104

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
24	Erosion Control (BFM)	SQFT	43300	$ 0.20	$ 8,660.00
25	Hydro-seed	SQFT	115000	$ 0.140	$ 16,100.00

TOTAL $ 24,760.00

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
* One move-in is inlcuded in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of $800.00 each.
* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at $600.00 per hour.
* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

RECEIVED
J.F. SHEA CONST., INC.
MAR 25 2013
DIV. NO.
A/C NO.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

RECEIVED
J.F. SHEA CONST., INC.
MAR 25 2013
DIV. NO.
A/C NO.

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620	LANDSCAPING & NURSERY	C2000	HIGHWAY PLANTING
C2020	SOIL AMENDMENTS	C2021	HYDROSEEDING
C2030	EROSION CONTROL	C2065	IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 30736

Janice Salais
UCP OFFICER

April 24, 2012

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
SEE ATTACHED	☐ Yes ☐ No	☐ Yes ☐ No		
LIST of ITEMS	☐ Yes ☐ No	☐ Yes ☐ No		
of WORK OFFERED	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

LIST OF ITEMS MADE AVAILABLE TO UDBES

Item No.	Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	% of Contract
1	LEAD COMPLIANCE PLAN	N	N	$ 1,500.00	0.196%
2	CONSTRUCTION AREA SIGNS	N	N	$ 5,500.00	0.719%
3	TRAFFIC CONTROL SYSTEM	Y	N	$ 52,000.00	6.796%
4	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	N	N	$ 6,600.00	0.863%
5	TEMPORARY FLASHING BEACON SYSTEM	N	N	$ 22,000.00	2.875%
6	JOB SITE MANAGEMENT	N	N	$ 7,500.00	0.980%
7	PREPARE WATER POLLUTION CONTROL PROGRAM	N	N	$ 1,500.00	0.196%
8	TEMPORARY CHECK DAM	N	N	$ 2,500.00	0.327%
9	TEMPORARY DRAINAGE INLET PROTECTION	N	N	$ 1,200.00	0.157%
10	TEMPORARY FIBER ROLL	N	N	$ 14,200.00	1.856%
11	TEMPORARY CONCRETE WASHOUT	N	N	$ 600.00	0.078%
12	ASBESTOS COMPLIANCE PLAN	N	N	$ 8,500.00	1.111%
13	TREATED WOOD WASTE	N	N	$ 200.00	0.026%
14	DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS)	N	N	$ 1,000.00	0.131%
15	ABANDON CULVERT (LF)	N	N	$ 2,294.00	0.300%
16	REMOVE MARKER	N	N	$ 550.00	0.072%
17	REMOVE ROADSIDE SIGN	N	N	$ 600.00	0.078%
18	REMOVE DRAINAGE FACILITY (EA)	N	N	$ 4,000.00	0.523%
19	REMOVE DELINEATOR	N	N	$ 480.00	0.063%
20	COLD PLANE ASPHALT CONCRETE PAVEMENT	N	N	$ 4,480.00	0.586%
21	CLEARING AND GRUBBING (LS)	Y	N	$ 40,000.00	5.228%
22	DEVELOP WATER SUPPLY	N	N	$ 5,500.00	0.719%
23	ROADWAY EXCAVATION	Y	N	$ 213,000.00	27.839%
24	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	N	N	$ 13,423.00	1.754%
25	HYDROSEED	N	N	$ 25,300.00	3.307%
26	CLASS 2 AGGREGATE BASE (CY)	Y	N	$ 49,400.00	6.457%
27	HOT MIX ASPHALT (TYPE A)	Y	N	$ 188,640.00	24.655%
28	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	N	$ 7,575.00	0.990%
29	TACK COAT	N	N	$ 700.00	0.091%
30 (F)	MINOR CONCRETE (MINOR STRUCTURE)	N	N	$ 6,650.00	0.869%
31	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	N	N	$ 650.00	0.085%
32	ROADSIDE SIGN - ONE POST	N	N	$ 550.00	0.072%

LIST OF ITEMS MADE AVAILABLE TO UDBES

33	24" PLASTIC PIPE	N	N	$ 7,623.00	0.996%
34	18" CORRUGATED STEEL PIPE (.109" THICK)	N	N	$ 4,554.00	0.595%
35	24" CORRUGATED STEEL PIPE (.109" THICK)	N	N	$ 7,395.00	0.967%
36	18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	N	N	$ 9,600.00	1.255%
37	24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	N	N	$ 6,844.00	0.895%
38	18" ANCHOR ASSEMBLY	N	N	$ 925.00	0.121%
39	24" ANCHOR ASSEMBLY	N	N	$ 585.00	0.076%
40	36" PRECAST CONCRETE PIPE INLET	N	N	$ 5,424.00	0.709%
41	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	N	N	$ 2,696.00	0.352%
42	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	N	N	$ 102.00	0.013%
43 (F)	MISCELLANEOUS IRON AND STEEL	N	N	$ 2,322.00	0.303%
44	DELINEATOR (CLASS 2)	N	N	$ 2,420.00	0.316%
45	MILEPOST MARKER	N	N	$ 540.00	0.071%
46	MARKER (CULVERT)	N	N	$ 200.00	0.026%
47	OBJECT MARKER (TYPE L-1)	N	N	$ 110.00	0.014%
48	METAL BEAM GUARD RAILING (STEEL POST)	N	N	$ 9,800.00	1.281%
49	ALTERNATIVE FLARED TERMINAL SYSTEM	N	N	$ 10,000.00	1.307%
50	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	N	N	$ 5,382.00	0.703%

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
SEE ATTACHED	3/13/13	ALL ITEMS of WORK	FAXES 3/14/13
			FAXES 3/25/13
			CALLS 3/26/13

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
2,4,7,9,10	S.T. Rhoades Const.	DBE	N/A		
5	Terry Hansen Electric	NON	None Quoted		
48,49	Apex Fence Co., Inc.	NON	Dirt & Aggregate Interchange, Inc.	$17,950.00	$3,050.00
24,25	M&S Environmental	DBE	N/A		
50	Apply-A-Line, Inc.	NON	None Quoted		

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

J. F. SHEA CONSTRUCTION, INC.
CALTRANS - CONTRACT NO. 02-3E7104
BID DATE: MARCH 26, 2013 @ 2PM
DBE SOLICITATION & CALL LOG

FAXES ON 3/13/13, 3/14/13, 3/25/13
CALLS ON 03/26/13

	DBE SUBCONTRACTOR	PHONE NO.	FAX NO.	BIDDING YES	BIDDING NO	BIDDING UNSURE	FAXED	2nd FAX	COMMENTS
1	A. C. DIKE CO.	916-645-7747	916-645-9618		X		3/14/13		Not Bidding Via Fax, 03/14/13
5	AUSTIN ENTERPRISE	661-589-1001	661-589-9509		X		3/14/13		Not Bidding Via Fax, 03/18/13
6	AXNER EXCAVATING	530-222-0539	530-222-8910			X	3/14/13		
7	C E GREEN	916-365-4925	916-374-7998			X	3/14/13		
8	CHARLIE'S CUSTOM EXCAVATING	530-221-3626	530-221-7563			X	3/14/13	3/25/13	
9	DIRT & AGGREGATE INTERCHANGE	503-661-5093	503-669-1192	X			3/14/13		Yes, They are Bidding Via Fax, 03/14/13
10	DISCOVERY LAND CARE	707-425-3822	707-678-3391			X	3/14/13		
11	EAGLE ENGINEERING	650-367-8000	650-367-8282			X	3/14/13		
12	ESWPPP CONSULTANTS	925-451-1337	925-956-7191			X	3/14/13		
13	FORCE TRAFFIC CONTROL	559-594-1062	559-594-1056			X	3/14/13	3/25/13	
14	FRANK MEDINA	530-743-0744	530-743-9352	X			3/14/13		Yes, They are Bidding Via Fax, 03/18/13
15	FREMONT REINFORCING STEEL	510-429-0198	510-429-0198			X	3/14/13	3/25/13	
16	GK CONSTRUCTION	510-928-3036	510-895-3888			X	3/14/13	3/25/13	
17	GLOBAL ROAD SEALING	714-793-0845	714-893-0945			X	3/14/13		
18	HIGHWAY SPECIALTY	530-949-5681	855-846-5806			X	3/14/13		
19	HYDROSPROUT	760-432-8233	760-432-8146		X		3/14/13	3/25/13	No via fax
20	J & M LAND RESTORATION	661-872-7039	661-399-8882	X			3/14/13	3/25/13	Sent Quote 03/26/13
21	JA-CO TRUCKING, INC.	530-741-0278	530-741-1034			X	3/14/13		
22	K. C. EQUIPMENT INC.	619-443-9730	619-443-9729			X	3/14/13		
23	KRC SAFETY CO. INC.	559-732-0393	559-732-2684			X	3/14/13	3/25/13	
24	LOGANS MARKETING	619-233-3766	619-233-3768			X	3/13/13	3/25/13	
25	M&S ENVIRONMENTAL LANDSCAPES	530-241-1418	530-241-9647	X			3/14/13		Sent Quote
26	M. HERNANDEZ CONSTRUCTION	415-824-4731	415-824-4696			X	3/14/13	3/25/13	
27	MISAN CONSTRUCTION	925-634-3811	925-634-7570			X	3/14/13		
28	MLM & ASSOCIATES	949-586-1900	949-586-5757			X	3/14/13	3/25/13	
29	NITTA EROSION CONTROL	916-652-7459	916-652-4376	X			3/14/13		Yes, They are Bidding Via Fax, 03/14/13
30	NLS TRUCKING	818-627-8987	818-698-4581			X	3/13/13		
31	NORTHERN INDUSTRIAL ELECTRIC		530-246-2368			X	3/25/13		
32	PARMETER GEN. ENG. & SERVICES	707-632-5074	707-632-5074			X	3/14/13		
34	PRUITT TRUCKING	626-644-1236	626-398-5551			X	3/13/13		
35	R.E. SERRANO	925-957-8184	925-957-8121		X		3/14/13		Not Bidding Via Fax, 03/21/13
36	RADER EXCAVATING INC	530-547-5746	530-547-1185			X	3/14/13		
37	RUDY'S LANDSCAPING & IRRIGATION DESIGN	661-325-3596	661-322-7854			X	3/14/13		
38	S. T. RHOADES CONSTRUCTION	530-223-9322	530-223-9222	X			3/14/13		Yes, They are Bidding Via Fax, 03/26/13
40	SANBERG-R&R JV (GSJ-UTILITY)	562-404-1113	888-356-1250			X	3/14/13		
42	SJD CONSTRUCTION	209-847-8939	209-847-0169			X	3/14/13	3/25/13	
43	SOUTHERN CALIFORNIA METALS INC	562-941-1616	562-941-2709			X	3/14/13	3/25/13	
44	SUPERIOR HYDRO-SEEDING	831-763-1811	831-763-2023			X	3/14/13	3/25/13	
46	TIMBERSIL WOOD CALIFORNIA	714-223-1804	714-223-1842			X	3/14/13		
47	TRIUMPH GEOSYNTHETICS	714-237-1550	714-237-1549	X			3/13/13		Yes, They are Bidding Via Fax, 03/20/13
48	TROY'S CONSTRACTING	415-468-9066	415-486-8299			X	3/14/13		
49	TULLY CONSULTING GROUP (TCG)	707-693-1926	707-471-0318	X			3/14/13		Sent Quote 03/22/13
50	ULTRASYSTEMS ENVIRONMENTAL	949-788-4900	949-788-4901			X	3/14/13	3/25/13	
51	VENTANA ENGIN. & CONSTRUCTION	831-659-2153	831-659-0111			X	3/14/13		
52	WATER COMPONENTS & BUILDING SUPPLY	415-451-1780	415-451-1786	X			3/14/13		Sent Quote 03/25/13

S.T. RHOADES CONSTRUCTION
8585 COMMERCIAL WAY
REDDING CA. 96002
(530) 223-9322

ITEM 5 TERRY HANSEN ELECTRIC — NO OTHER ELECTRICAL QUOTES RECEIVED
6911 DANYEUR ROAD
REDDING CA. 96001
(530) 241-3073

APEX FENCE CO. — PRICE WAS DECIDING FACTOR, DIRT & AGGREGATE WAS MORE
19896 ALEXANDER AVE
ANDERSON CA. 96007
(530) 365-3316

APPLY-A-LINE INC — NO OTHER QUOTES RECEIVED FOR THESE ITEMS
19652 N. HIR5CH CT
ANDERSON CA. 96007
(530) 365-4000

DIRT & AGGREGATE INTERCHANGE
20905 NE SANDY BLVD
FAIRVIEW OR. 97024
(503) 661-5093

M & 5 ENVIRONMENTAL LANDSCAPES
12192 MAC'S ROAD
REDDING CA. 96003
(530) 241-1418

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1002799
UNION CONTRACTOR

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%

QUOTATION: CONTRACT# 02-3E7104 FOR CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY ABOUT 12 MILES EAST OF FOREST GLEN FROM 1.7 MILES TO 2.1 MILES EAST OF ROUTE 3

BID DATE: March 26, 2013

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
44	44	EA	DELINEATOR (CLASS 2)	$50.00	$2,200.00
45	9	EA	MILEPOST MARKER	$55.00	$495.00
46	4	EA	MARKER (CULVERT)	$45.00	$180.00
47	2	EA	OBJECT MARKER (TYPE L-1)	$50.00	$100.00
48	350	LF	METAL BEAM GUARD RAILING (STEEL POST)	$25.00	$8,750.00
49	4	EA	ALTERNATIVE FLARED TERMINAL SYSTEM	$2,300.00	$9,200.00
			ESTIMATED TRAFFIC DAYS (2)		
			INCULDES (1) MOVE INS, ADDITIONAL MOVE INS, 1,500 EACH		
			PRIME TO MARK ALL USA APEX WILL CALL IT IN		
				TOTAL	**$20,925.00**

RECEIVED
J.F. SHEA CONST., INC
MAR 26 2013
DIV. NO.
A/C NO.

SINCERELY,
APEX FENCE CO., INC.

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT

APPLY-A-LINE, INC.

19652 N. HIRSCH CT. ANDERSON CA. 96007
(530)365-4000 • FAX (530)365-4060
LIC. #562762 CLASS C-32
steve@applyaline.com

PROPOSAL

ATTENTION: ALL GENERAL CONTRACTORS

PROJECT: 02-TRI-36-30.4/30.4
02-3E7104

BID DATE: 3/26/2013

ITEM #	DESCRIPTION	PLAN QTY		UNIT BID	TOTAL BID
50	SPRAYABLE THERMO	4140.0	LF	1.15	$ 4,761.00
					$ -
					$ -
					$ -
	OPTIONAL BELOW				
1	LEAD PLAN	1.0	LS	1300.00	$ 1,300.00
					$ -
	TOTAL				$ 6,061.00

STIPULATIONS:

1 THIS PROPOSAL TO BE INCLUDED WITH CONTRACT DOCUMENTS
2 NO DBE/WBE PARTICIPATION.
3 1-TRIP INCLUDED
4 REMOVE FLOPPYS INCLUDED.
5 T.C. NOT INCLUDED. 3-4 HRS FLAGGING NEEDED.
6 MESSAGE BOARDS NOT INCLUDED.
7 RE. ORDER OF WORK,GEN. CONTRACTOR TO PRESERVE THE INTEGRITY OF ORIGINAL STRIPING, P.MARKING AND STRIPE CHANGE OF PATTERNS BY ACCURATELY PLACING FLOPPYS. ADDITIONAL LAYOUT TIME BECAUSE OF POORLY PLACED FLOPPYS WILL BE CHARGED.
8 12 WORKING DAYS REQUIRED FOR SCHEDULING

THANK YOU FOR THE OPPORTUNITY TO QUOTE THIS PROJECT WITH YOUR COMPANY.

SINCERELY,

Steve Puderbaugh

STEVE PUDERBAUGH
ESTIMATOR

PRICES INCLUDE MATERIAL, INSTALLATION & INSURANCE. PRICES GOOD IF CONTRACT IS RECEIVED WITHIN 30 DAYS OF AWARD. AFTER 30 DAYS PRICES MUST BE RENEGOTIATED.

RECEIVED
J.F. SHEA CONST., INC
MAR 25 2013

DIV. NO._____
A/C NO._____

1-SHIFT T.C.

TERRY HANSEN ELECTRIC
6911 Danyeur Road Redding, CA 96001
LIC. # 616547 SB# 6919

Bus: (530) 241-3073 ▪ Fax: (530) 241-3033 ▪ Cell: (530) 941-2141

ATT: Estimator
RE: 02-3E7104 Highway 36

March 26, 2013

Thank you for the opportunity to quote on the above project.

Item #5 Temporary Flashing Beacon System
2 @ $8,500 Each = $17,000.00 L.S.

Total **$17,000.00**

We acknowledge Addendum #1.

We **exclude** traffic control (1 day if needed).

Flashing Beacons will be installed on Construction Area Signs.

If you have any questions please call me at 530-241-3073 or 530-410-3247

Thank you,

Eric Hansen

Eric Hansen

J&M LAND RESTORATION, INC. DBE

1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP – UDBE CT 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0040577
Bond rate 3%
Union: No. & So. Calif. Laborers

Project: CDOT 02-3E7104 East of Forest Glen
Addendums: one
Price good for 30 days
Estimator: John Juette
Date: March 12, 2013

Bid Item	Description	Quantity	Unit Price	Extended Price
	Mobilization (Not included in item 10)	each	$1080.00	
10	Temporary Fiber Rolls	4000LF	$3.35/LF	$13,400.00
24	Erosion Control (Bonded Fiber Matrix)	43300SF	$0.1983/SF	$8,586.39
25	Hydroseed	115000SF	$0.157/SF	$18,055.00
	Mobilization for erosion control items 24, 25.	each	$1080 each	

General Contractor may elect to perform item 10.

Exclusion/Qualifications/Remarks: Work day is from 7:00 – 3:30 - 8 hr day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.
The GC and/or owner is to provide: the traffic control, water at the hydro-seeding location, at 400 GPM at 50 psi, access to the site for regular highway vehicles (top and bottom) also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, etc.
The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing.
No retention is to be withheld.

RECEIVED
J.F. SHEA CONST., INC.
MAR 26 2013
DIV. NO._____
A/C NO._____

The Firm. 904 DBE

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

March 25, 2013
Project: 02-3E7104
Place Hma And Horizontal Curve Improvement
02-Tri-36-R30.4/R30.7

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.

Bid Item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130200	Prepare Water Pollution Control Program.	LS	LS	$650.00	$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

CPESC QSD/P #305

RECEIVED
J.F. SHEA CONST. INC
MAR 26 2013
DIV. NO.
A/C NO.

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

THE FIRM

715 RIDGE ROAD
NIPOMO, CA 93444

RECEIVED
J.F. SHEA CONST.
MAR 26 2013
DIV. NO.
AVC NO.

Owner: VICENTE C. BRAVO
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors
541620 Environmental Consulting Services

Work Category Code(s)

C2021 HYDROSEEDING
C2030 EROSION CONTROL
C8900 CONSULTANT, NON ENGINEERING

Licenses

B General Building Contractor
D64 Nonspecialized

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 958[illegible] 0000
(916) 324-1700

UCP Firm Number: 39322

CUCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

DBE

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract [redacted]
Project 02-Tri-36-R30.4/R30.7
Bid Date 3/26/2013

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
48	Metal Beam Guard Railing (Steel Post)	350 LF	$ 31.60	$ 11,060.00
49	Alternative Flared Terminal System	4 EA	$ 2,700.00	$ 10,800.00
			TOTAL	$ 21,860.00

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. One Move In
4. Prime Contractor to Mark for USA

Exclusions:
1. Permits and Fees (if any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control - Will Require 2 Days
5. Liability for All Un-Marked Underground Utilities

RECEIVED
J.F. SHEA CONST., INC.
MAR 26 2013

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and A/C/S Additional Insured Endorsement.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

AGENCY SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
DEPARTMENT OFFICE OF CIVIL RIGHTS
ADDRESS 300 LAKESIDE DRIVE, 18TH FLOOR
CITY, STATE ZIP OAKLAND, CA 94612
PHONE (510) 464-6884
FAX (510) 464-7587

December 2, 2010

CHRISTI PLUM
PC&N CONSTRUCTION
5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The **Expertise Code(s)** for your business is/are:

237310 Highway, Street, Bridge Construction – Metal Beam Rail

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is **good for five years** and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada
Sr. Civil Rights Officer

RECEIVED
J.F. SHEA CONST., INC.

MAR 26 2013

DIV. NO._____
A/C NO._____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: CHRISTI PLUM
Business Structure: CORPORATION

RECEIVED
SHEA CONST., INC.
MAR 26 2013
DIV. NO.
A/C NO.

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6195

UCP Firm Number: 39218

Ruby Smith
CUCP OFFICER

February 13, 2012

DBE QUOTATION

DIRT & AGGREGATE INTERCHANGE, INC.

This is a FAX Transmittal consisting 2 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 3/25/2013

TO: J.F. SHEA CONST. Attn: ESTIMATOR FAX: 530-246-9940

Project Name: 02-3E7104 PLACE HMA & HORIZONTAL CURVE IMPROVEMENTS
Owner: CALTRANS
Bid Date & Time: 3/26/13 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
48	Metal Beam Guardrailing (Steel Post)	350	LF	$30.00	$10,500.00
49	Alternative Flared Terminal System	4	EA	$2,625.00	$10,500.00
				TOTAL:	$21,000.00

Stipulations:
- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
- Exlcudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $3,500.00 per mobilization.
- 2 Working days.
- California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

RECEIVED
J.F. SHEA CONST., INC.
MAR 25 2013
JOB NO.
AC NO.

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 761
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024 9772

Owner: HENRY PELFREY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683	GUARD RAILINGS & BARRIERS	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1920	STRUCTURE EXCAVATION
C8330	METAL RAILING	C8391	METAL BEAM BARRIER

Licenses

A General Engineering Contractor

C32 Parking and Highway Improvement Contractor

RECEIVED
J.F. SHEA CONST., INC.
MAR 25 2013
DIV. NO.
A/C NO.

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 20

Janice Salais
CUCP OFFICER

April 29, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

TVCE
TRINITY VALLEY
CONSULTING ENGINEERS, INC
Joshua T. McKnight CE 60687

DBE

March 26, 2013

JF Shae Construction Inc
Attn: Janelle Northrup
17400 Clear Creek Road
Redding CA 96001

VIA EMAIL: Janelle.northrup@jfshea.com

Proposal for Engineering Services
[redacted] Place Hma and Horizontal Curve Improvement
Trinity County 1.7 Miles to 2.1 Miles East of Route 3
Bid Opening Date: March 26, 2013

Ms. Northrup,

The following is a proposal by Trinity Valley Consulting Engineers, Inc, (TVCE) to perform engineering services for the above referenced project. These services include services required for Bid Item #5, 130100 - Job Site Management and Bid Item #6, 130200 - Prepare Water Pollution Control Plan. Specific tasks and proposed costs are as follows:

Job Site Management: TVCE will perform training in water pollution control for the field crew, and weekly inspections during the project in accordance with Specification Section 13-2. Payment will be by lump sum.

Prepare Water Pollution Control Plan: TVCE will prepare a Water Pollution Control Plan specific for this project in accordance with the project specifications. Payment will be by lump sum.

Payment proposed for the above referenced items is based on the anticipated scoped of work at this time. Proposed lump sum costs are as follows:

Job Site Management	$7,200.00
Prepare Water Pollution Control Plan	$2,400.00

TVCE is a DBE, SBE, and MBE Certified Company. Please call 530 629-3000 if you have any questions.

The above quotation is valid for 120 days after Contract Award.

Sincerely,

Josh McKnight, P.E., QSD, QSP

RECEIVED
J.F. SHEA CO., INC
MAR 26 2013
DIV. NO.
A/C NO.

Nanci Quintana

From: Janelle Northrup
Sent: Tuesday, March 26, 2013 9:27 AM
To: Nanci Quintana
Subject: FW: Caltrans Subcontractor Proposal
Attachments: [redacted] Proposal.pdf

Janelle Northrup
J. F. Shea Construction, Inc.
530.246.4292 - Phone
530-246.9940 - Fax

From: Arlene Smith [mailto:tvce@tvce.biz]
Sent: Tuesday, March 26, 2013 9:29 AM
To: Janelle Northrup
Subject: Caltrans Subcontractor Proposal

Ms. Northrup-
Attached find a proposal for subcontracting work on the current Caltrans project going to bid today.
TVCE is a DBE certified company - #40665

Thank you for your time.

Arlene Smith
Trinity Valley Consulting Engineers, Inc.
67 Walnut Way
Willow Creek CA 95573
530 629-3000
tvce@tvce.biz

RECEIVED
J.F. SHEA CONST., INC
MAR 26 2013
DIV. NO.
A/C NO.

Nanci Quintana

From: Janelle Northrup
Sent: Tuesday, March 26, 2013 8:56 AM
To: Nanci Quintana
Subject: FW: BID ITEM QUOTE - CALTARNS PROJECT NO. 02-3E7104
Attachments: Bid Letter - 02-3E7104.pdf

Janelle Northrup
J. F. Shea Construction, Inc.
530.246.4292 - Phone
530-246.9940 - Fax

DBE

From: Tim Anenson [mailto:TAnenson@closuresolutions.com]
Sent: Tuesday, March 26, 2013 8:42 AM
To: Tim Anenson
Subject: BID ITEM QUOTE - CALTARNS PROJECT NO[redacted]

Please find attached our bid quote for the referenced solicitation. I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson
Chief Operating Officer, Closure Solutions Inc.

Closure Solutions, Inc.
4600 Northgate Boulevard, Suite 230
Sacramento, California 95834
Phone: (707) 317-0002
Fax: (925) 459-5602

Small Business Administration 8(a) and SDB Certified

California Unified Certification Program (CUCP) Certified UDBE (Cert. No. 40225)

State Department of General Services (DGS) Certified Micro Business (Supplier No. 1653580)

National Minority Supplier Development Council Certified MBE (Cert. No. BA11-0117)

SMUD Supplier Education and Economic Development (SEED) Certified Vendor

RECEIVED
J.F. SHEA CONST., INC.

MAR 26 2013

DIV. NO._____
A/C NO._____

CLOSURE SOLUTIONS, INC.

March 25, 2013 SENT VIA EMAIL

SUBJECT: CALTRANS 02-3E7104 – PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT
BID ITEM QUOTE

To Whom It May Concern:

Closure Solutions is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LUMP SUM	$1,200	$1,200.00
1	070030	LEAD COMPLIANCE PLAN (Paint Striping)	LS	LUMP SUM	$1,200	$1,200.00
7	130200	PREPARE WATER POLLUTION CONTROL PLAN	LS	LUMP SUM	$800	$ 800.00
12	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	$1,200	$1,200.00
14	149001	DUST CONTROL PLAN (NOA)	LS	LUMP SUM	$1,300	$1,300.00
TOTAL						**$5,700.00**

ASSUMPTIONS:

1. Prime contractor provides on-site WPC Manager. Alternatively, a WPC Manager can be provided one day a week for $650 per week.
2. No other plans, reports or permits are included.
3. The WPCP and Lead and Asbestos Compliance Plans are guaranteed acceptance for the quoted bids.
4. Field monitoring is required for the Asbestos Compliance Plan. A CIH can be provided for the monitoring for $2,800 per day including all labor, travel, perdiem, materials, supplies, and lab costs. Assume **two (2) days** for the asbestos monitoring.
5. Field monitoring is required for the Lead Compliance Plan. A CIH can be provided for the monitoring for $2,900 per day including all labor, travel, perdiem, materials, supplies, and lab costs. Assume **one (1) day** for the lead monitoring.

Closure Solutions is a certified DBE contractor (No. 40225) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. I have attached our DBE certification letter for your records. Please don't hesitate to contact me directly at (707) 317-0002 or at tanenson@closuresolutions.com if we can provide anything further.

My Very Best Regards,
CLOSURE SOLUTIONS, INC.

Tim Anenson
Chief Operating Officer

RECEIVED
J.F. SHEA CONST., INC.
MAR 26 2013
DIV. NO.
A/C NO.

2300 Clayton Road • Suite 1435 • Concord, CA 94520
(800) 988-7880
www.ClosureSolutions.com

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET
SACRAMENTO, CA 95811
Phone: (916) 324-0449
Fax : (916) 324-1862
TTY 711

March 9, 2012

Ronald D. Chinn
Closure Solutions, Inc.
2300 Clayton Road, Suite 1435
Concord, CA 94520

Firm Number: 40225

Dear Mr. Chinn:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

[illegible]	[illegible]
541330	Engineering Services
541260	Environmental Consulting Services
562910	Remediation Services

[illegible]	[illegible]
C8710	Engineering
C8722	Environmental Engineer
C8715	Consultant, Engineering
C8713	Environmental Consultant

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at http://www.dot.ca.gov/hq/bep/. Any additions and revisions must be submitted to Caltrans for review and approval.

RECEIVED
J.F. SHEA CONST., INC
MAR 26 2013
DIV. NO.
A/C NO.

Firm Number: 40225

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Department contracting opportunities, please visit our website at http://www.dot.ca.gov/hq/esc/oe/.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,

JANICE SALAIS
Chief
Certification Unit

RECEIVED
J.F. SHEA CONST., INC.
MAR 26 2013
DIV. NO.
A/C NO.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

CLOSURE SOLUTIONS, INC

2300 CLAYTON ROAD, SUITE 1435
CONCORD, CA 94520

Owner: RONALD D. CHINN
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541330 Engineering Services
562910 Remediation Services
541620 Environmental Consulting Services

Work Category Code(s)

C8710 ENGINEERING
C8722 ENVIRONMENTAL ENGINEER
C8715 CONSULTANT, ENGINEERING

Licenses

A General Engineering Contractor

RECEIVED
J.F. SHEA CO., INC.
MAR 2 3 2012
DIV. NO.
A/C NO.

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 40225

CUCP OFFICER

March 23, 2012

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

RECEIVED
J.F. SHEA CONST., INC.
MAR 26 2013
DIV. NO._____
A/C NO._____

DBE Tyrrell Resources, Inc.

March 25, 2013

Contractors License No. 938998
Licensed Timber Operator A10405
DBE #38525
CPUC WBE 9EN00089

TO: J.F. Shea Construction, Inc.
ATTN: Estimator

RE: Caltrans Project 02-3E7104
Bidding: 3/26/13
Scope of Work: Grubbing/Grinding Services

The following quote for services includes:

Skid/grub previously felled trees, stumps and brush within project clearing limits.
Pile grubbed material at wide staging area at east end of project suitable for grinding/chipping operation.
Grind/chip piled material; grindings/chips to be left on project site.

Quote: $48,000.00

If Tyrrell removes grindings/chips from project site, there shall be an additional charge of $2,800.00.

Note:

Price includes one round trip mobilization. Additional mobilizations subject to charge.
Prime Contractor to provide traffic control and lane closure as needed. Estimated: 6 days
Tyrrell shall retain ownership of merchantable logs and merchantable chips removed from project by Tyrrell.
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.

Thank you,

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049
Email: tyrrellresources@sbcglobal.net
Phone: 530-249-3800 • Fax: 530-241-8975

State Of California
CONTRACTORS STATE LICENSE BOARD
ACTIVE LICENSE

Consumer Affairs

938998 CORP

TYRRELL RESOURCES INC

C61/D49

10/31/2013 www.cslb.ca.gov

RECEIVED
J.F. SHEA CONST., INC.

MAR 26 2013

DIV. NO._____
A/C NO._____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE
REDDING, CA 96003

Owner: CHERYL L. TYRRELL
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors
561730 Landscaping Services
115310 Support Activities for Forestry
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES
C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

RECEIVED
TYRRELL CONST., INC.
MAR 25 2013

UCP Firm Number : 38525

CUCP OFFICER

November 19, 2010

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **10-12-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

Tyrrell Resources, Inc
of Redding, California as a WBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9EN00089

Determination Date: 10-12-2012

RECEIVED
SHEA CONST., INC.
MAR 26 2013
DIV. NO.
A/C NO.

SAM'S EQUIPMENT & SUPPLIES

P.O. Box 7797
Fresno, CA 93747-7797

Phone: (559) 252-0354
Fax: (559) 251-1119

DBE

S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

Company:		Date:	March 26, 2013
Attention:	Estimating Department	From:	Sam Callison
Phone:		Re:	[redacted], in Trinity Co E of Forest Glen to E of Route 3
Fax:		Pages:	6 (Including Cover)

[X] Urgent [ ] Reply ASAP [ ] Please Comment [ ] Please Review [ ] F.Y.I.

Comments:

Please see the attached quotation(s) on the above mentioned project.

If you should have any questions or need additional information, please let me know.

Thank you,

Sam

RECEIVED
J.F. SHEA CONST., INC.

MAR 26 2013

DIV. NO._____
A/C NO._____

Sam's Equipment & Supplies

P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Quotation: 2013087

Date Submitted: March 26, 2013

To:
Attn: Estimating Department

Project: Caltrans #02-3E7104
In Trinity Co E of Forest
Glen to E of Route 3

Phone:
Fax:

Bid Date: March 28, 2013

Item	Quantity	Description	Unit	Total
8	100 LF	TEMPORARY CHECK DAM TYPE 2	0.85	85.00
		INCLUDES: 35 EA GRAVEL BAGS (UNFILLED, NO TIES)		
9	2 EA	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A	36.76	73.52
		INCLUDES: 30 EA GRAVEL BAGS (UNFILLED, NO TIES)		
10	4,000 LF	TEMPORARY FIBER ROLLS, ROLL SIZE 8" X 25'	0.96	3,840.00
		TYPE 1 INSTALLATION		
	1,150 EA	1" X 1" X 24" WOOD STAKES	0.27	310.50
		TYPE 2 INSTALLATION		
	1,150 EA	1" X 2" X 24" NOTCHED WOOD STAKES	0.38	437.00
	4 EA	1/4" X 1,200' MANILA ROPE	63.02	252.08
11	As required	EA TEMPORARY CONCRETE WASHOUT (PORTABLE KIT)	184.00	
		INCLUDES: 1 EA PVC FRAME		
		1 EA PLYWOOD WASHOUT SIGN		
		1 EA ENVIRO SYSTEMS READY MIX		
		WASHOUT BAG 42" X 42" X 43"		
	As required	EA EXTRA READY MIX WASHOUT BAG 42" X 42" X 43"	85.00	
42	34 SY	ROCK SLOPE PROTECTION FABRIC, CLASS 8	2.11	71.74
		ROLL SIZE 15' X 25'		

FOB JOBSITE. SHIPPED IN FULL TRUCKLOAD QUANTITIES.
SALES TAX NOT INCLUDED. QUOTED PRICES ARE VALID FOR 30 DAYS.
QUOTATION IS FOR SUPPLY ONLY. BID PRICES ARE FIRM FOR UP TO
120 DAYS TO TAKE DELIVERY. SOLD IN FULL ROLLS ONLY.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES
WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND
QUANTITIES MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails.
See attached terms and conditions.

RECEIVED
J.F. SHEA CONST., INC.

Accepted by:

Company_____ Date_____ MAR 26 2013

By_____

DIV. NO._____
A.C. NO._____

Purchase Order No._____

Sam's Equipment & Supplies

P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Quotation: 2013088

Date Submitted: March 26, 2013

To:
Attn: Estimating Department
Phone:
Fax:

Project: Caltrans #02-3E7104
In Trinity Co E of Forest
Glen to E of Route 3

Bid Date: March 26, 2013

Item	Quantity	Description	Unit	Total
33	100 LF	24" HDPE BELL & SPIGOT STORM TITE (20' LENGTHS)	15.20	1,520.00
34	23 LF	18" GALV CSP 12GA	19.16	440.68
34A	1 EA	18" GALV DIMPLE BAND	19.67	19.67
35	51 LF	24" GALV CSP 12GA	25.38	1,294.38
35A	2 EA	24" GALV DIMPLE BAND	24.20	48.40
36	120 LF	18" GALV CSP 12GA DOWN DRAIN	19.16	2,299.20
36A	1 EA	18" GALV ELBOW 12GA 33 DEG	178.54	178.54
36B	7 EA	18" GALV ANNULAR BAND	19.67	137.69
36C	7 EA	18" NEOPRENE GASKET 59" LONG	8.77	61.39
37	59 LF	24" GALV CSP 12GA DOWN DRAIN	25.38	1,497.42
37A	1 EA	24" GALV ELBOW 12GA 33 DEG	281.40	281.40
37B	4 EA	24" GALV ANNULAR BAND	24.20	96.80
37C	4 EA	24" NEPRENE GASKET 78" LONG	11.40	45.60
38	5 EA	18" ANCHOR ASSEMBLY	134.59	672.95
39	3 EA	24" ANCHOR ASSEMBLY	158.02	474.06
	1 EA	FREIGHT	762.00	762.00
		TOTAL		$9,830.18

FOB JOBSITE NEAR FOREST GLEN, CA. SHIPPED IN FULL TRUCKLOAD QUANTITIES.
SALES TAX NOT INCLUDED. QUOTED PRICES EXPIRE 06/01/2013.
QUOTATION IS FOR SUPPLY ONLY.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES
WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND
QUANTITIES MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 06/01/2013. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company_____ Date_____

By_____

Purchase Order No._____

RECEIVED
J.F. SHEA CONST., INC.
MAR 26 2013

DIV. NO._____
A/C NO._____

THIS QUOTATION IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:

1) All sales are C.O.D. unless a credit account has been pre-approved, is current and unrestricted. Payments of credit account sales are due net 10th prox. Interest on past due accounts will accrue finance charges at the rate of 18% per annum on all amounts not paid when due. This proposal specifically allows the Seller to invoice for and receive payment for the value of materials, supplies, services, and work performed each month, including materials manufactured on hand and awaiting shipment. Full and final payment will be required prior to final shipment of materials.
2) Prices quoted do not include applicable taxes or freight charges, unless specifically stated.
3) This proposal is subject to change without notice, and all quotations expire and become invalid if not accepted within 10 days from the date of issue and shall be automatically withdrawn thereafter.
4) All prices are F.O.B. factory or warehouse, depending on origination of shipment.
5) All prices quoted are based upon the direct use or installation by Customer. Resale by Customer, unless specifically approved in the quote are strictly prohibited and shall void this quotation.
6) Prices quoted are specified quantities only. Changes in quantities delivered may result in higher prices charged. Requests for additional materials above the specified quantities may be priced at higher rates. When quoted prices are based upon truckload rates, quantities requested are estimated only and cannot be guaranteed.
7) All sales are final. No materials are returnable.
8) Delivery dates are estimates only. Sam's Equipment & Supplies is not responsible for any delay in shipments, incorrect materials shipped, incorrect quantities shipped, materials damaged during shipment, inaccessibility of the project site for delivery of materials, or any other cause of delay beyond its control. No damages of any kind, whether compensatory, special, incidental, consequential, or other, shall be paid as a result of delay in delivery of the ordered materials.
9) For projects in which Customer does not promptly take complete delivery of all the goods identified in this proposal, prices identified in this proposal shall remain firm for a period of 30 days after acceptance of this proposal, unless specifically stated in the quotation. In the event the time period expires before Customer takes complete delivery, Sam's Equipment & Supplies shall be entitled to raise its prices for all or part of the remaining undelivered goods.
Payment to Customer by third party is not a condition precedent for Customer's payment to Sam's Equipment & Supplies.
10) Customer assumes responsibility for carrier's reasonable access to the project site for delivery of materials. Customer agrees to pay for all additional costs for redirection of delivery and/or temporary storage costs should the project site be inaccessible to carrier, regardless of cause.

11) NO WARRANTIES, EXPRESSED OR EMPLIED ARE PROVIDED BY SAM'S EQUIPMENT & SUPPLIES. ALL WARRANTIES, IF ANY, ARE PROVIDED BY THE MANUFACTURER OF THE MATERIALS, IN NO EVENT SHALL SAM'S EQUIPMENT & SUPPLIES BE LIABLE FOR ANY COMPENSATORY, SPECIAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES FOR RESULTING FROM, OR IN CONNECTION WITH, THE BREACH OF ANY WARRANTY, DEFECTS IN THE MATERIALS, OR CUSTOMER'S USE OF THE MATERIALS.

12) The conditions contained herein are an integral part of this proposal, shall be superior to, and included, without modification, into any other form of order or agreement issued to, or entered into with, Seller for supplying of the proposed products.
13) Any dispute(s) arising out of this proposal, order and/or agreement, shall be settled by arbitration. Each party shall select one arbitrator. The two selected arbitrators shall select the rules and the third arbitrator.
14) In the event of allegations, claims or litigation between the parties, the prevailing party shall be entitled to all costs and attorney's fees. The prevailing party shall be defined as that person or entity that receives one dollar ($1.00) more than the other party. Customer agrees that jurisdiction for any lawsuit shall be in the County of Fresno, California.

RECEIVED
CONST., INC.
MAR 2 6 2013
DIV. NO.
NO.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.
FRESNO, CA 93727

Owner: SAM CALLISON
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 423390 Other Construction Material Merchant Wholesalers
423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq
423990 Other Miscellaneous Durable Goods Merchant Wholesalers

Work Category Code(s)

C0600	MISC SUPPLIERS	C0620	LANDSCAPING & NURSERY
C0670	PIPE	C0683	GUARD RAILINGS & BARRIERS
C0686	ELECTRICAL & SIGNALS	F5090	MISC DURABLE GOODS

Licenses

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 34479

Beth Mitchell
CUCP OFFICER

April 6, 2012

RECEIVED
FRESNO CONST., INC.
MAR 22 2013

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119

S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc…)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc…)
- Paving Fabric (Geotextiles, Etc…)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner

RECEIVED
J.F. SHEA CONST., INC.

MAR 2 6 2013

DIV. NO._____
A/C NO._____

DISADVA

This certificate acknowledges that sai
the U.S. Department of Transportatio

NAICS Code(s) † Indicates primary N

* 238990 All Other Specialty Trade C

Work Category Code(s)

C2021	HYDROSEEDING
C8000	CONSULTANT NO

Licenses

B General Building Contractor

CERTIFYING AGENCY

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95810000
(916) 324-1700

Its CLC Policy
[illegible]

RECEIVED
J.F. SHEA CONST., INC.
MAR 26 2013
DIV. NO.
A/C NO.

Nanci Quintana

From: Janelle Northrup
Sent: Monday, March 25, 2013 3:11 PM
To: Nanci Quintana
Subject: FW: PRICE QUOTE !! Caltrans 02-3E7104 bids MARCH 26 / DBE
Attachments: K & G CERTIFICATIONS.pdf; 3.26 [redacted]

DBE

Janelle Northrup
J. F. Shea Construction, Inc.
530.246.4292 - Phone
530-246.9940 - Fax

From: Grace Glenn [mailto:gglenn@kgconcretepumping.com]
Sent: Monday, March 25, 2013 3:05 PM
To: Kelly Knight; dlbones20@gmail.com; ron@pacificearthscape.com; brheinschmidt@mercerfraser.com; Tullis, Inc.; Janelle Northrup; dmorse@herbeck.net; admin@smci-const.com; Wahlund Construction Inc.
Subject: PRICE QUOTE !! Caltrans 02-3E7104 bids MARCH 26 / DBE

Attached you will find our price quote for the above stated bid. We are a concrete pumping company with over 20 years experience and **DBE, AS WELL AS MBE & SBE.** We offer pricing on **concrete, place & finish, concrete pumping and material supply**. We have also attached our certifications for you to view. Good luck on your bid and thank you for taking the time to go over our qualifications. We look forward to doing business with you again. Take care of our bid!!

--

GRACE GLENN
K & G CONCRETE, INC.
OFFICE MANAGER
(P) 916.774.0287
(F) 866.878.2769
2564 LA CROIX DRIVE
ROSEVILLE, CA 95661

LICENSE # 957787
UDBE CERT # 38962
BART CERT # 4088
PUC CERT # 11050070
SBE CERT # 1632320

CHECK US OUT ONLINE !! **www.kgconcretepumping.com**

RECEIVED
J.F. SHEA CONST., INC.
MAR 25 2013
DIV. NO._____
A/C NO._____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K & G CONCRETE INC

2564 LA CROIX DR.
ROSEVILLE, CA 95661

Owner: HERMAN (KEAVEN) GUILLORY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238110 Poured Concrete Foundation and Structure Contractors

484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C2800 CONCRETE BASE

Licenses

C08 Concrete Cootractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38962

January 7, 2013

CUCP OFFICER

RECEIVED
J.F. SHEA CONST., INC.
MAR 25 2013
DIV. NO.
A/C NO.

Department of Consumer Affairs
Contractors State License Board

Contractor's License Detail - License # 957787

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

- CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
- Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
- Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
- Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

License Number	**957787**	**Extract Date: 2/16/2011**
Business Information	K & G CONCRETE PUMPING 2584 LA CROIX DRIVE ROSEVILLE, CA 95661 Business Phone Number:(916) 718-1623	
Entity:	Partnership	
Issue Date	02/15/2011	
Expire Date	02/28/2013	
License Status	This license is current and active. All information below should be reviewed.	
Additional Status:		
Classifications:	CLASS DESCRIPTION C-8 CONCRETE	
Bonding:	CONTRACTOR'S BOND This license filed Contractor's Bond number 100151776 in the amount of $12,500 with the bonding company AMERICAN CONTRACTORS INDEMNITY COMPANY. **Effective Date:** 01/19/2011 BOND OF QUALIFYING INDIVIDUAL 1. A qualifying partner is not required to post a bond of qualifying individual. BQI's Bonding History	
Workers' Compensation:	This license is exempt from having workers compensation insurance; they certified that they have no employees at this time. **Effective Date:** 01/17/2011 **Expire Date:** None	

[redacted]

Conditions of Use | Privacy Policy
Copyright © 2010 State of California

RECEIVED
J.F. SHEA CONST., INC.

MAR 25 2013

DIV. NO._____
A/C NO._____

DISADVANTAGED BUSINESS ENTERPRISE (DBE) CONTRACTOR SUBCONTRACTOR CERTIFICATION

Firm Name: KrG Concrete, Inc	Phone: 916.774.0287
Address: 2564 La Croix Drive	
Principal Service or Product: Concrete / Concrete Footing	Bid Amount $ SEE QUOTE SHEET

PLEASE INDICATE PERCENTAGE OF OWNERSHIP BELOW

☒ DBE 100% Ownership	
☐ Prime Contractor	☐ Supplier of Material/Service
☒ Subcontractor	
☐ Sole Ownership	☒ Corporation
☐ Partnership	☐ Joint Venture
Certified by: (Original signature and date required)	Title: OFFICE MANAGER
Name: GRACE GLENN	Date: 1/13/2013

Contractors can no longer self-certify. They must be certified by EPA, Small Business Administration (SBA), Department of Transportation (DOT) or by State, Local, Tribal or private entities whose certification criteria match EPA's. Proof of Certification must be provided. A copy of the contractor certification must be submitted with this form.

NOTE: This form must be completed prior to Bid Opening, and must be included in the completed Bid Package.

RECEIVED
J.F. SHEA CONST., INC.

MAR 25 2013

DIV. NO._____
A/C NO._____

CA.GOV General Services

K & G CONCRETE PUMPING - #1632320

Legal Business Name	K & G CONCRETE PUMPING		
Doing Business As	K & G CONCRETE PUMPING		
Address	2564 LA CROIX DR ROSEVILLE, CA 95661	Phone FAX	(916) 216-1623 (916) 774-6487
Email	kgconcretepumping@hotmail.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CONCRETE CONTRACTOR		
Construction License Types	C-08 - Concrete		
Classifications	721527 - Concrete installation and repair services		

Active Certifications

SB (Micro)	Approved	Jun 14, 2011	Jul 31, 2013

Certification History

RECEIVED
J.F. SHEA CONST., INC

MAR 25 2013

DIV. NO._____
A/C NO._____

CONCRETE INC.

2564 La Croix Drive
Roseville, CA 95661

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gglenn@kgconcretepumping.com

Keaven@kgconcretepumping.com

Concrete Pumping Quote DBE

Date: March 25, 2013

Bid Date: March 26, 2013

ATT: ESTIMATORS (General & Subs)

PROJECT: Caltrans 02-3E7104 Place Hma And Horizontal Curve Improvement. Trinity County

LP	$150.00 PER HOUR	$4.50 PER YARD
28M. 90' BOOM	$150.00 PER HOUR	$2.75PER YARD
36M 118' BOOM	$160.00 PER HOUR	$2.75 PER YARD
38M 125 'BOOM	$180.00 PER HOUR	$2.75 PER YARD
42M 135' BOOM	$200.00 PER HOUR	$2.75 PER YARD
46M 140' BOOM	$210.00 PER HOUR	$2.75 PER YARD
52M 160' BOOM	$310.00 PER HOUR	$3.05 PER YARD
58M 190' BOOM	$350.00 PER HOUR	$3.05 PER YARD

TELEBELT & LOADER $350 PER HOUR $3.50 PER TON MOB IN/OUT AT $350.00 PER HOUR
OILER / $ 110.00 PER HOUR,+ OT .. LABOR/HOSE MAN $ 100.00 PER HOUR +

ALL pumps have a 5 hour minimum. 'Billing Starts from our closest location to your project to return to yard.. K & G Concrete Inc will not accept back charges or be responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks. Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies. $100.00 road permit. 6 % fuel charge will be charged per invoice when fuel is over $3.75 dollars a gallon, Operator overtime **$ 45.00 per hour** and double time $ 90.00 per hour will be charged when applicable. $200.00 for offsite wash outs . Hose Charge of $ 1.00 per foot. Hose Jobs over 300 feet require a K&G Laborer to assist with hose at stated rate. Contractor to provide SWEEPS approve prime off and washout area. K&G Concrete Pumping will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite. K & G to perform the work stated at said above project, payments shall be made net 30 day of invoicing a 8 % monthly finance charge will be applied to account BALANCES . The above prices are inclusive for all pumping on this project . Concrete Pumping rates will increase 5 % July 1st 2014. Another 5% every July 1st

RECEIVED
CONST., INC.
MAR 25 2013
DIV. NO.
A/C NO.

CONCRETE INC.

2564 La Croix Drive
Roseville, CA 95661

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

gglenn@kgconcretepumping.com

keaven@kgconcretepumping.com

Concrete Pumping Place & Finish Quote DBE

Date: March 25, 2013

Bid Date: March 26, 2013

To: Estimators

Project: Caltrans 02-3E7104 Place Hma And Horizontal Curve Improvement. Trinity County

We propose to provide concrete pumping, place and finish services for your project on the following basis:

- **3 Man Place and Finish Crew with 42 Meter Concrete Pump Per Day** **$ 10,057**
- **5 Man Place and Finish Crew with 42 Meter Concrete Pump Per Day** **$ 12,217**

Terms & Conditions:

1. Work based on 8 hrs per day M-F only
2. Overtime or premium time is excluded.
3. Night work is excluded.
4. 100 Cubic Yard minimum pours
5. 300 Cubic Yard maximum pours.
6. See Page 2 Hourly Concrete Pumping Rates

RECEIVED
J.F. SHEA CONST., INC.

MAR 25 2013

DIV. NO._____
A/C NO._____

DBE

WATER COMPONENTS & BUILDING SUPPLY, INC.

44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/13)

MATERIAL QUOTE

RECEIVED
J.F. SHEA CONST., INC.
MAR 25 2013
DIV. NO.
A/C NO.

PROJECT: CALTRANS - 02-3E7104

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
8	TEMPORARY CHECK DAM - TYPE 1				
	9" x 25' BIODEGRADABLE STRAW WATTLE	100	LF	$ 1.05	$ 105.00
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	2	BUNDLE	$ 20.00	$ 40.00
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	$ 75.00	$ 75.00
					$ 228.00
8A	TEMPORARY CHECK DAM - TYPE 2				
	18" x 30" - 8OZ NW GRAVEL BAG (EMPTY / NO TIE)	50	EA	$ 3.25	$ 162.50
	7.5" ZIP TIES (100 / BAG)	1	BAG	$ 2.75	$ 2.75
					$ 165.25
10	TEMPORARY FIBER ROLLS				
	9" x 25' BIODEGRADABLE STRAW WATTLE	4,000	LF	$ 1.05	$ 4,200.00
					$ 4,200.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	40	BUNDLE	$ 12.50	$ 500.00
					$ 500.00
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	64	BUNDLE	$ 20.00	$ 1,280.00
	1/4" SISAL ROPE (1200' / COIL)	4	COIL	$ 75.00	$ 300.00
					$ 1,580.00
	ALL EROSION CONTROL MATERIALS DELIVERY	1	EA	$ 650.00	$ 658.00
	ONE SHIPMENT - ONE DROP				
	APC / CSP				
33	24" WT B x S HDPE PIPE (20' LENGTHS)	100	LF	$ 16.08	$ 1,608.00
34	18" GALV CSP (12 GA)	23	LF	$ 20.27	$ 466.21
34A	18" GALV DIMPLE BAND	1	EA	$ 20.80	$ 20.80
35	24" GALV CSP (12 GA)	51	LF	$ 26.85	$ 1,369.35
35A	24" GALV DIMPLE BAND	2	EA	$ 25.60	$ 51.20
36	18" GALV CSP (12 GA) DOWN DRAIN	120	LF	$ 20.27	$ 2,432.40
36A	18" GALV 33 DEG BEND (12 GA)	1	EA	$ 190.00	$ 190.00
36B	18" GALV ANNULAR BAND	7	EA	$ 20.80	$ 145.60
36C	18" NEOPRENE GASKET - L= 59"	7	EA	$ 9.27	$ 64.89
37	24" GALV CSP (12 GA) DOWN DRAIN	59	LF	$ 26.85	$ 1,584.15
37A	24" GALV 33 DEG BEND (12 GA)	1	EA	$ 297.78	$ 297.78
37B	24" GALV ANNULAR BAND	4	EA	$ 25.60	$ 102.40
37C	24" NEOPRENE GASKET - L= 78"	4	EA	$ 12.06	$ 48.24
38	18" ANCHOR ASSEMBLY	5	EA	$ 143.34	$ 716.70
39	24" ANCHOR ASSEMBLY	3	EA	$ 167.78	$ 503.34
	FREIGHT CHARGES	1	EA	$ 725.00	$ 725.00
					$ 10,326.06
	CUSTOMER TO UNLOAD			SUB TOTAL	$ 17,641.31

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change.

Nitta Erosion Control
a division of Nitta, Inc.

DBE

RECEIVED
SEA CONST., INC.
MAR 25 2013

DIV. NO._____
A/C NO._____

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

March 25, 2013 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 02-Tri-36-R30.4/R30.7, Caltrans Contract No. 02-3E7104, Addendum No. 1 (03/14/13), Place HMA and horizontal curve improvement in Trinity County about 12 miles east of Forest Glen from 1.7 miles to 2.1 miles east of Route 3. Bid Date: March 26, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, as SBE (Micro) #0011303 (exp. 05/31/14), and as SBE (City of Sacramento Emerging Small Business Development Program) #19216 (exp. 06/17/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). BID ITEMS MAY NOT BE SEPARATED.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
24	Erosion Control (Bonded Fiber Matrix) (SQFT)	SQFT	43,300	$ 0.28	$ 12,124.00
25	Hydroseed	SQFT	115,000	$ 0.20	$ 23,000.00
	Totals				$ 35,124.00

Notes:

1) Total price includes submittals, certified payrolls + subsistence, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP- and DOORS-compliant)**, taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

2) Total price excludes delivery of materials only in lieu of installation, Fiber Rolls, Silt Fence, site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, coloring agent (already included in the alternate fiber), reseeding, straw mulching, straw incorporation, rolled erosion control products (RECPs), night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" – Pat. Pending), costs of local liceoses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

3) One (1) move-in is included in the total bid price. Additional move-ins (if necessary) is at $3,700.00 each. Approximately (3) working days (weekends and holidays excluded) is required to complete an

3-SHIFTS T.C.

02-Tri-36-R30.4/R30.7, 02-3E7104, Addendum No. 1 (03/14/13), in Trinity County about 12 miles east of Forest Glen from 1.7 miles to 2.1 miles east of Route 3.
Nitta Erosion Control Bid-Proposal dated March 25, 2013.
Page 2 of 2.

estimated 43,300 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT) and an estimated 115,000 SQFT of Hydroseed. Stand-by time will be billed at $490.00 per hour.

4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 29,000 gallons of water for an estimated 43,300 SQFT of Erosion Control (Bonded Fiber Matrix) (SQFT) and an estimated 115,000 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Erosion Control (Bonded Fiber Matrix) (SQFT) and with Hydroseed.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Erosion Control (Bonded Fiber Matrix) (SQFT) and of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

bid form 2013\tri36.mar

RECEIVED
J.F. SHEA CONST., INC.

MAR 25 2013

DIV. NO.
A/C NO.

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM

AGENCY: Caltrans LOCATION: 02-Tri-36-R30.4/R30.7 in Trinity County
PROJECT DESCRIPTION: Contract No. 02-3E7104 place HMA and horizontal curve improvement
TOTAL CONTRACT AMOUNT: $35,124.00
BID DATE: March 26, 2013
BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control
CONTRACT DBE GOAL: 7%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		2/1/2014	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
24	Erosion Control (Bonded Fiber Matrix)			$ 12,124.00
25	Hydroseed			$ 23,000.00

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____
Federal Aid Project Number: _____
Federal Share: _____
Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name _____ Signature _____ Date _____

Local Agency Representative
(Area Code) Telephone Number:

For Caltrans Review:

Print Name _____ Signature _____ Date _____

Caltrans District Local Assistance Engineer

Total Claimed DBE Participation: $ 35,124.00

5.018%

Signature of Bidder

3/25/13 Date

(916) 652-7459 (Area Code) Tel. No.

Laura J. Bills
Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/26/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution my result in de-obligation of funds for this project.
(2) Copy - Include in award package to Caltrans District Local Assistance
(3) Original - Local agency files

RECEIVED
MAR 25 2013
DIV. NO. _____
A/C NO. _____

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : February 1, 2014

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE — January 6, 2012

RECEIVED
J.F. SHEA CONST., INC.
MAR 25 2013
DIV. NO.

Back To Query Form

Search Returned 1 Records

Wed Dec 05 15:40:16 PST 2

Query Criteria

Firm/DBA Name: Nitta Erosion Control
City: Loomis

Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittainc@hotmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 48; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL;
Licenses	C27 Landscaping Contractor; O59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

RECEIVED
J F. SHEA CONST., INC.
MAR 25 2013
DIV. NO.
A/C NO.

APPIAN
UDBE
SWPPP

APPIAN UDBE SWPPP

DBE

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 375-1927
Fax: (510) 227-6004

Friday, March 22, 2013

ATTN: Estimator

RE: Contract : **Caltrans - 02-3E7104**

Place Hma And Horizontal Curve Improvement.

Bid Date: **March 26, 2013**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	$1,900.00
7	130200	Prepare Water Pollution Control Program (WPCP)	$700.00
12	140003	Prepare Asbestos Compliance Plan (ACP)	$1,900.00
14	149001	Dust Control Plan (Naturally Occurring Asbestos)	$1,600.00

RECEIVED
J.F. SHEA CONST., INC.

MAR 22 2013

DIV. NO._____
A/C NO._____

Good luck,

Thomas Koprek
Estimator

GRADING • PAVING • EXCAVATING • UNDERGROUND UTILITIES

GR Sundberg, Inc.

General Engineering Contractor

DBE

PROPOSAL / AGREEMENT

OWNER: Cal Trans
PROJECT: Contract # 02-3E7104
NAME: Estimator
ADDRESS:
Scope of Work: Proposal for SUPPLY ONLY Drop Inlets.

PHONE:
FAX:
DATE: 3/22/2013

BID ITEM		UNIT	QTY	PRICE / UNIT	TOTAL
30 F	Minor Concrete (Drop Inlets)	CY	3.4	$ 600.00	$ 2,040.00
43 F	Misc. Iron & Steel (Frames & Grates for Drop Inlets only)	LB	946	$ 1.75	$ 1,655.50
OPTIONAL	Delivery	LS	1	$ 950.00	$ 950.00
				TOTAL	$ 4,645.50

EXCLUSIONS & TERMS

1. F.O.B Arcata, CA
2. Installation is by others this quote is to custom pre-cast and supply to job only.
3. All Units will be two piece minimum, except units with short heights.
4. Certificate of Compliance is included.
5. Excludes all work related to GCP DI

By signing this proposal, customer agrees to pay for all above described work by the 10th of the month following purchasa. A Finance Charge at the rate of 1 1/2% per month may be charged on all past due accounts; this is equivalent to the annual rate of 18%. If referred to an attorney for collection, purchaser agrees to pay all legal fees and costs.

By: _____
Cassie Wood
Project Manager/Estimator

Accepted: _____

Date: _____

***** GR Sundberg is a certified DBE, UDBE, and Small Business *****
***** UDBE # 31060, SBE # 26982 *****

5211 Boyd Road, Arcata, CA 95521
(707) 825-6565 Fax (707) 825-6563

DBE TCG

Civil Engineering and Stormwater Solutions

March 22, 2013

RE: Proposal for WPCP for Caltrans 02-3E7104, bidding 3-26-13

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP $ 650

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 2 weeks of receipt of authorization to proceed. The document will provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

Robin Tully

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

AUTHORIZATION TO PROCEED

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015 , SBE (Micro) #60919, Exp. 1/31/2014

RECEIVED
SHEA CONST., INC
MAR 22 2013
DIV. NO.
A/C NO.

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
SHASTA BUILDERS EXCHANGE	3/12, 3/19 & 3/26
REED CONST. DATA (DAILY CONST. SERVICE)	3/12 through 3/26
CONSTRUCTION UP-DATE	3/14 & 3/21
MINORITY BIDDERS BULLETIN	3/18 & 3/25
CALTRANS-ONLINE ADVERTISING	3/13 through 3/26

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
CALIFORNIA DOT-OFFICE ENGINEER	3/13/13	INTERNET	5 DBES
" "	3/22/13	" "	10 DBES
UCP QUERY SEARCH	3/14/13	" "	25 DBES

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

ASSISTANCE OFFERED IN ATTACHED SOLICITATION LETTER & ADVERTISINGS

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

ASSISTANCE OFFERED IN ATTACHED SOLICITATION LETTER & ADVERTISINGS

8. Include additional data to support a demonstration of good faith efforts.

N/A

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

TX Result Report

P 1
03/12/2013 16:28
Serial No. A00H010000377
TC: 439145

Destination	Start Time	Time	Prints	Result	Note
92212140	03-12 16:28	00:00:20	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person: Janelle Northrup

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Job Location:
Job Name:
Job Number:
Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $
Date Received

Bulletin

Date Listing Was Done:
Date Ad Was Done:

LISTING & AD

Date 3/12/13 Time 3:59 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Janelle Northrup

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: TRINITY COUNTY
Job Name: PLACE HMA & HORIZONTAL CURVE IMPROVEMENT EAST OF FOREST GLEN & EAST OF RTE. 3
Job Number: 02-3E7104
Bid Date: 3/26/13 Time: 2PM

Place Ad on These Dates:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Time: _____

221-2140

Listing Only ☒ Place Ad ☐

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name: J. F. Shea Construction, Inc.

Phone: 530) 246-4292

Fax: 530) 246-9940

Contact Person: Janelle Northrup

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members $20/Week Non-Members $40/Week

Non-Member Payment

Payment:
Mailed
Amount $ _____
Date Received _____

Bulletin

Date Listing Was Done: _____
Date Ad Was Done: _____

LISTING & AD

Date 3/12/13 Time 3:59 PM

Company Name: J. F. Shea Construction, Inc.

Address: P. O. Box 494519

City, State, Zip: Redding, Ca. 96049-4519

Phone: 530) 246-4292

Fax: 530) 246-9940

License #: 769989 A

Per:

Contact Person: Janelle Northrup

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Location: TRINITY COUNTY

Job Name: PLACE HMA & HORIZONTAL CURVE IMPROVEMENT EAST OF FOREST GLEN & EAST OF RTE. 3

Job Number: 02-3E7104

Bid Date: 3/26/13 Time: 2PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

TX Result Report

P 1
03/12/2013 16:29
Serial No. A00H010000377
TC: 439146

Destination	Start Time	Time	Prints	Result	Note
918006422437	03-12 16:28	00:00:22	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
3/26/13 2pm	CALTRANS	05-3E7104	PLACE HMA & HORIZONTAL CURVE IMPROVEMENT EAST OF FOREST GLEN & EAST OF RTE. 3

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phone: 530) 246-4292 Fax: 530) 246-9940 Requested By: Janelle Northrup

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
3/26/13 5PM	CALTRANS	05-3E7104	PLACE HMA + HORIZONTAL CURVE IMPROVEMENT EAST OF FOREST GLEN + EAST OF RTE. 3

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phone: 530) 246-4292 Fax: 530) 246-9940 Requested By: Janelle Northrup

TX Result Report

P 1
03/13/2013 13:31
Serial No. A00H010000377
TC: 439609

Destination	Start Time	Time	Prints	Result	Note
918584873500	03-13 13:29	00:01:19	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project
PLACE HMA & HORIZONTAL CURVE IMPROVEMENT EAST OF FOREST GLEN & EAST OF ROUTE 3

Project Number
02-3E7104

Project Location
TRINITY COUNTY

Bid Date and Time
3/26/13 @ 2PM

Respond By
ASAP

Company Name
J.F. SHEA CONSTRUCTION

Contact Name
JANELLE NORTHRUP

Address/City/State/Zip
P.O. BOX 494519 REDDING, CA. 96049

Phone
(530) 246-4292

Fax
(530) 246-9940

Additional Information
— SEE ATTACHED —

GOAL: 7% DBE

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Coastruction Update
the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project
PLACE HMA & HORIZONTAL CURVE IMPROVEMENT
EAST of FOREST GLEN & EAST of ROUTE 3

Project Number 02-3E7104	Project Location TRINITY COUNTY
Bid Date and Time 3/26/13 @ 2PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name JANELLE NORTHRUP

Address/City/State/Zip
P.O. BOX 494519 REDDING, CA. 96049

Phone (530) 246-4292	Fax (530) 246-9940

Additional Information
- SEE ATTACHED -

GOAL: 7% DBE

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only
$48.00
$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY
EAST OF FOREST GLEN & EAST OF ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, Ca. 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

CALTRANS - PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & EAST OF ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEER'S ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2:00 PM GOAL: 7% DBE

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494319, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

RECEIVED
J.F. SHEA CONSTRUCTION INC.
MAR 14 2013
DIV. NO. _____
A/C NO. _____

Minority Bidders Bulletin C.U. Inc.'s

3/14/13, 3/21/13
TRADE PUBLICATION

3/18/13, 3/25/13
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127
Phone Number (858) 487-2600
Fax Number (858) 487-3500

CALIFORNIA DEPARTMENT OF
TRANSPORTATION OFFICE ENGINEER 1912 - 2012 100 Years of Construction Contracting Excellence

Caltrans > Engineering > Office Engineer >Ads for Bid > **This Week**

Listing for all primes seeking assistance with project 02-3E7104. 6 results found.

Contractor: Steelhead Constructors, Inc **Contact:** Kelly Knight
Address: 2940 Innsbruck Drive Redding, CA 96003
Phone: 5302266400 **Fax:** 5302266401 **Email:** kelly@steelheadconstructors.com
Services needed: We are requesting quotes from all qualified subcontractors and suppliers, including all certified DBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Erosion Control, Paving, Signs, Markers, Guardrail and Stripe. The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units
Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed at your local builder?s exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don?t hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DBE and MB subcontractors and suppliers on all our projects. All qualified DBE and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor?s license, insurance, and worker?s compensation coverage meeting Steelhead?s requirements and will be required to sign Steelhead?s Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner.
Date posted: 03/04/2013

Contractor: R. K. Ricks Construction **Contact:** Darren Brous
Address: 15700 Sol Semete Trail Redding, CA, 96001
Phone: 530-347-1205 **Fax:** 530-347-1207 **Email:** dlbones20@gmail.com
Services needed: R. K. Ricks Construction is seeking subcontractors and suppliers including those certified and qualified DBEs to provide materials and sub quotes for bid items, but limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign,Temp Flashing Beacon System, Prepare Water Pollution Control Program, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Rolls, Temp Concrete Washout, Asbestos Compliance Plan, Treated Wood Waste, Dust Control Plan, Cold Plane Asphalt Concrete Pavement, Develop Water Supply, Hydroseed, Replace Asphalt Concrete Surfacing, HMA, Tack Coat, Minor Concrete, Furnish Single Sheet Aluminum Sign, 18" CSP, 24" CSP, 18" Anchor Assembly, 24" Anchor assembly, 18" CSP Downdrain, 24" CSP Downdrain, 36" Concrete Pipe Inlet, Miscellaneous Iron and Steel, Delineator, Mile Post Marker, Marker (culvert), Object Marker, Metal Beam Guard Rail, Thermoplastic Traffic Stripe.
Requirements: If you require assistance in obtaining bonding, insurance, or lines of credit, equipment, supplies and materials or have any questions or concerns regarding this project, please contact Darren Brous at (530)-722-8543. We are encouraging firms certified as DBE by caltrans to submit bids. All bids submitted will be considered.Subcontractors must have current insurance and workers compensation coverage.
Date posted: 03/11/2013

Contractor: Ford Logging DBA Pacific Earthscape **Contact:** Ron Johnston
Address: 1225 Central Ave., Suite #11 McKinleyville, Ca. 95519
Phone: 707-840-9442 **Fax:** 707-840-9441 **Email:** ron@pacificearthscape.com
Services needed: Pacific Earthscape is requesting quotes from all certified DBE and non DBE qualified subcontractors and suppliers for the following items of work, including but not limited to: Lead Compliance Plan,Construction Area Signs,Traffic Control System,Portable Changeable Message Signs,Temporary Flashing Beacon System,Job Site Management,Prepare Water Pollution Control Program,Temporary Check Dam,Temporary Drainage Inlet Protection,Temporary Fiber Roll,Temporary Concrete Washout,Asbestos Compliance Plan,Treated Wood Waste,Dust Control Plan,Cold Plane AC Pavement,Erosion Control(Bonded Fiber Matrix),Hydroseed,Class 2 Agg Base,HMA(Type A),Place HMA(Misc),Tack Coat,Minor Concrete(2-DI Type GDO W/Grate,1-DI Type GCP W/Grate),Furnish Single Sheet Al Sign,Roadside Sign,24"Plastic Pipe,18"Corrugated Steel Pipe,24"Corrugated Steel Pipe,18"Corrugated Steel Downdrain,24"Corrugated Steel Downdrain,18"Anchor Assembly,24"Anchor Assembly,36"Precast Concrete Pipe Inlet,Rock Slope Protection,Rock Slope Protection Fabric,Misc Iron and Steel,Delineator,Mile Post Marker,Marker(Culvert),Object Marker(Type L-1),Metal Beam Guard Railing,Alt.Flared Terminal System,Thermoplastic Traffic Stripe
Requirements: Subcontractors must possess a valid Contractor's License and provide General Liability,Auto,and Worker's Compensation Insurance as required by Pacific Earthscape.They will be required to sign a Subcontract Agreement or Purchase Order,if neccessary.Performance and Payment Bonds may be required for the full subcontract amount.Pacific Earthscape is an Equal Opportunity Employer.
Date posted: 03/11/2013

Contractor: Mercer Fraser Company **Contact:** Mark Benzinger, Charlie Anderson, Bo Hughes, Justin Zabel
Address: 77 W 2nd Street, Eureka CA 95501
Phone: 707-443-6371 **Fax:** 707-443-0277 **Email:** brheinschmidt@mercerfraser.com
Services needed: Mercer Fraser Company is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Furnish/Install Construction Area Signs, Traffic Control System, Portable Changeable Message Sing, Temporary Flashing Beacon, Job Site Management, Prepare WPCP, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Rolls, Temporary Concrete Washout, Asbestos Compliance Plan, Treated Wood Waste, Dust Control Plan, Abandon Culvert. Remove: Marker, Roadside Sign, Drainage Facility and Delineator. Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control (Bonded Fiber Matrix), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Furnish/Deliver Asphalt Oil, Place Hot Mix Asphalt (Misc Area), Tack Coat, Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Roadside Sign (One-Post). Furnish/Install: Plastic Pipe, Corrugated Steel Pipe and Corrugated Steel Pipe Downdrain (24? and 18?). 18? and 24? Anchor Assembly, 36? Precast Concrete Pipe Inlet, RSP (Facing, Method B) and RSP Fabric (Class8). Misc Iron and Steel, Delineator (Class 2), Milepost Marker, Marker (Culvert), Object Marker (Type L-1), MBGR (Steel Post), Alternative Flared Terminal System, Thermoplastic Traffic Stripe (Sprayable). Trucking and Material Hauling. Mercer Fraser Company will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: Mercer Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor?s license, worker?s compensation and insurance coverage during the entire length of the prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call Mercer Fraser Company for further assistance. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation. Please call if assistants is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer Fraser Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids that may be submitted.
Date posted: 03/12/2013

Contractor: Tullis, Inc. **Contact:** Chris Brimhall
Address: 16951 Clear Creek Road Redding, Ca. 96001
Phone: (530) 241-5105 **Fax:** (530) 241-5570 **Email:** cbrimhall@tullisinc.com
Services needed: Tullis, Inc. is accepting bid from qualified Disadvantage Business Enterprises? for the following work; Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Flashing Beacon System, Job Site Management, Prepare WPCP, Temporary BMP Material, Asbestos Compliance Plan, Treated Wood Waste, Dust Control Plan (Naturally Occurring Asbestos), Drainage Work, Remove Marker, Remove Roadside Sign, Remove Delineator, Clearing & Grubbing, Develop Water Supply, Erosion Control (Bonded Fiber Matrix), Hydroseed, Class 2 Aggregate Base (Material), Hot Mix Asphalt (Material), Minor Concrete (Minor Structure), Drainage Material, 18? & 24? Anchor Assembly, Precast Pipe Inlet, Rock Slope Protection, Miscellaneous Iron & Steel, Delineators, Mile Post Markers, Object Markers, Markers, Metal Beam Guard Railing (Steel Post), Thermoplastic Traffic Stripe, Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Listed Items.
Requirements: The plans and specifications, for the referenced project, can be reviewed at our office at 16951 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact or office at (530) 241-5105. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVALING WAGE PROJECT.
Date posted: 03/12/2013

Contractor: J. F. Shea Construction, Inc. **Contact:** Janelle Northrup
Address: 17400 Clear Creek Road Redding, Ca. 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** janelle.northrup@jfshea.com
Services needed: J. F. Shea Construction Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.
Date posted: 03/13/2013

Send your comments and suggestions to: OE Web Integration Architect

Conditions of Use | Privacy Policy
Copyright © 2007 State of California

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING ____ **NO, WE ARE NOT QUOTING** ____ **NAME OF FIRM** _____

TX Result Report

P 1
03/13/2013 13:24
Serial No. A00H010000377
TC: 439593

Destination	Start Time	Time	Prints	Result	Note
916192333768	03-13 13:24	00:00:26	001/001	OK	LOGAN'S MARKETING

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/13/2013 13:23
Serial No. A00H010000377
TC: 439592

Destination	Start Time	Time	Prints	Result	Note
918186984581	03-13 13:22	00:01:02	001/001	OK	NLS TRUCKING

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/13/2013 13:25
Serial No. A00H010000377
TC: 439594

Destination	Start Time	Time	Prints	Result	Note
916263985551	03-13 13:25	00:00:26	001/001	OK	PRUITT TRUCKING

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (8PRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/13/2013 13:26
Serial No. A00H010000377
TC: 439597

Destination	Start Time	Time	Prints	Result	Note
917142371549	03-13 13:25	00:00:36	001/001	OK	TRIUMPH GEOSYNTHETICS

Note TMR: Timer TX, PDL: Polling, DRG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 14:02
Serial No. A00H010000377
TC: 440009

Destination	Start Time	Time	Prints	Result	Note
916615899509	03-14 14:00	00:01:44	001/001	OK	Austin Ent.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:04
Serial No. A00H010000377
TC: 440011

Destination	Start Time	Time	Prints	Result	Note
92228910	03-14 14:03	00:00:28	001/001	OK	Axner

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Canstruction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 14:05
Serial No. A00H010000377
TC: 440012

Destination	Start Time	Time	Prints	Result	Note
919163747998	03-14 14:04	00:01:02	001/001	OK	CEGreen

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BNo: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 14:09
Serial No. A00H010000377
TC: 440015

Destination	Start Time	Time	Prints	Result	Note
92217563	03-14 14:08	00:00:38	001/001	OK	Charlie's

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 798889A
P. O. BOX 494918
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9948 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:12
Serial No. A00H010000377
TC: 440018

Destination	Start Time	Time	Prints	Result	Note
915036691192	03-14 14:11	00:00:43	001/001	OK	Dirt & Ags Prod.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:13
Serial No. A00H010000377
TC: 440019

Destination	Start Time	Time	Prints	Result	Note
917076783391	03-14 14:12	00:00:41	001/001	OK	Discovery Land

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:14
Serial No. A00H010000377
TC: 440020

Destination	Start Time	Time	Prints	Result	Note
916503678282	03-14 14:13	00:00:59	001/001	OK	Eagle Eng.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/13/2013 13:27
Serial No. A00H010000377
TC: 439600

Destination	Start Time	Time	Prints	Result	Note
919259567191	03-13 13:26	00:00:39	001/001	OK	ESWPPP CONSULTANTS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 12:38
Serial No. A00H010000377
TC: 439972

Destination	Start Time	Time	Prints	Result	Note
919259567191	03-14 12:37	00:00:39	001/001	OK	ESWPP

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:17
Serial No. A00H010000377
TC: 440021

Destination	Start Time	Time	Prints	Result	Note
915595941056	03-14 14:16	00:01:12	001/001	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 14:18
Serial No. A00H010000377
TC: 440022

Destination	Start Time	Time	Prints	Result	Note
97439352	03-14 14:17	00:00:29	001/001	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, DRG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:19
Serial No. A00H010000377
TC: 440023

Destination	Start Time	Time	Prints	Result	Note
915104290198	03-14 14:18	00:01:00	001/001	OK	Fremont

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BNO: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:22
Serial No. A00H010000377
TC: 440027

Destination	Start Time	Time	Prints	Result	Note
915108953888	03-14 14:21	00:00:58	001/001	OK	GK Const

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:23
Serial No. A00H010000377
TC: 440028

Destination	Start Time	Time	Prints	Result	Note
917148930945	03-14 14:22	00:01:13	001/001	OK	Global Road Sealing

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CAL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 249-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:25
Serial No. A00H010000377
TC: 440029

Destination	Start Time	Time	Prints	Result	Note
918558465806	03-14 14:25	00:00:03	000/001	NG	HWY Specialty

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759959A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:25
Serial No. A00H010000377
TC: 440029

Destination	Start Time	Time	Prints	Result	Note
917604328146	03-14 14:25	00:00:03	000/001	NG	HydroSprout

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:26
Serial No. A00H010000377
TC: 440031

Destination	Start Time	Time	Prints	Result	Note
916613998882	03-14 14:25	00:00:32	001/001	OK	J&M Land

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769985A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:27
Serial No. A00H010000377
TC: 440032

Destination	Start Time	Time	Prints	Result	Note
97411034	03-14 14:26	00:00:38	001/001	OK	JA-CO Trucking

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:28
Serial No. A00H010000377
TC: 440033

Destination	Start Time	Time	Prints	Result	Note
916194439729	03-14 14:27	00:00:29	001/001	OK	K.C. Equipment

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 15:24
Serial No. A00H010000377
TC: 440108

Destination	Start Time	Time	Prints	Result	Note
915597322684	03-14 15:23	00:00:35	001/001	OK	KRC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON – PROJECT ESTIMATOR.**

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 12:39
Serial No. A00H010000377
TC: 439973

Destination	Start Time	Time	Prints	Result	Note
916192333768	03-14 12:38	00:00:27	001/001	OK	Logans Marketing

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:30
Serial No. A00H010000377
TC: 440035

Destination	Start Time	Time	Prints	Result	Note
92419647	03-14 14:29	00:00:59	001/001	OK	M&S ENVIRO

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:31
Serial No. A00H010000377
TC: 440036

Destination	Start Time	Time	Prints	Result	Note
914158244696	03-14 14:30	00:00:39	001/001	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in abtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:36
Serial No. A00H010000377
TC: 440040

Destination	Start Time	Time	Prints	Result	Note
919256347570	03-14 14:35	00:00:56	000/001	No Ans	Misan Const

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 14:33
Serial No. A00H010000377
TC: 440037

Destination	Start Time	Time	Prints	Result	Note
919495865757	03-14 14:32	00:00:27	001/001	OK	MLM & ASSOC.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, ERDSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 14:34
Serial No. A00H010000377
TC: 440038

Destination	Start Time	Time	Prints	Result	Note
919166524376	03-14 14:33	00:00:30	001/001	OK	Nitta erosion

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769666A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 12:40
Serial No. A00H010000377
TC: 439974

Destination	Start Time	Time	Prints	Result	Note
918186984581	03-14 12:39	00:01:02	001/001	OK	NLS Trucking

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 14:35
Serial No. A00H010000377
TC: 440039

Destination	Start Time	Time	Prints	Result	Note
917076325074	03-14 14:34	00:00:58	001/001	OK	Parmeter Gen. Eng.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:37
Serial No. A00H010000377
TC: 440041

Destination	Start Time	Time	Prints	Result	Note
916194271620	03-14 14:37	00:00:27	001/001	OK	Payco Specialties

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 249-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 12:41
Serial No. A00H010000377
TC: 439975

Destination	Start Time	Time	Prints	Result	Note
916263985551	03-14 12:41	00:00:31	001/001	OK	Pruitt Trucking

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 14:38
Serial No. A00H010000377
TC: 440042

Destination	Start Time	Time	Prints	Result	Note
919259578121	03-14 14:37	00:00:34	001/001	OK	RE Serrano

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS DR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:39
Serial No. A00H010000377
TC: 440043

Destination	Start Time	Time	Prints	Result	Note
95471185	03-14 14:38	00:00:28	001/001	OK	Rader Exc.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:40
Serial No. A00H010000377
TC: 440044

Destination	Start Time	Time	Prints	Result	Note
916613227854	03-14 14:39	00:00:42	001/001	OK	Rudy's Landscaping

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 768986A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperativeiy with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:41
Serial No. A00H010000377
TC: 440045

Destination	Start Time	Time	Prints	Result	Note
92239222	03-14 14:40	00:00:50	001/001	OK	S.T. Rhoades

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:46
Serial No. A00H010000377
TC: 440061

Destination	Start Time	Time	Prints	Result	Note
918883561250	03-14 14:44	00:00:59	001/001	OK	Sanberg

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 249-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 14:49
Serial No. A00H010000377
TC: 440070

Destination	Start Time	Time	Prints	Result	Note
915103572001	03-14 14:48	00:01:16	001/001	OK	Signworks

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:50
Serial No. A00H010000377
TC: 440071

Destination	Start Time	Time	Prints	Result	Note
912098470169	03-14 14:50	00:00:35	001/001	OK	SJD

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:52
Serial No. A00H010000377
TC: 440072

Destination	Start Time	Time	Prints	Result	Note
915629412709	03-14 14:51	00:00:58	001/001	OK	Southern CA Metals

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT **UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 14:54
Serial No. A00H010D00377
TC: 440074

Destination	Start Time	Time	Prints	Result	Note
918317632023	03-14 14:53	00:01:02	001/001	OK	Superior Hydro

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA. 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 14:55
Serial No. A00H010000377
TC: 440075

Destination	Start Time	Time	Prints	Result	Note
95299903	03-14 14:54	00:00:59	001/001	OK	Tehama Rock

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 15:01
Serial No. A00H010000377
TC: 440076

Destination	Start Time	Time	Prints	Result	Note
917142231842	03-14 14:56	00:01:14	000/001	Cont	Timbersil Wood
917142231842	03-14 15:00	00:01:03	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789986A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 12:42
Serial No. A00H010000377
TC: 439976

Destination	Start Time	Time	Prints	Result	Note
917142371549	03-14 12:41	00:00:29	001/001	OK	Triumph

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 15:06
Serial No. A00H010000377
TC: 440077

Destination	Start Time	Time	Prints	Result	Note
914154868299	03-14 15:01	00:00:58	000/001	Cont	Trays Consulting
914154868299	03-14 15:05	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 15:23
Serial No. A00H010000377
TC: 440107

Destination	Start Time	Time	Prints	Result	Note
917074710318	03-14 15:22	00:00:58	001/001	OK	Tullia Consulting

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789968A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND **A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/14/2013 15:09
Serial No. A00H010000377
TC: 440079

Destination	Start Time	Time	Prints	Result	Note
919497884901	03-14 15:08	00:00:59	001/001	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9949 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND **A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

Called 3/18/13 at 10am. Said they were "Not" quoting

TX Result Report

P 1
03/14/2013 15:11
Serial No. A00H010000377
TC: 440087

Time	Prints	Result	Note
00:01:59	001/001	OK	Ventana

J, ORG: Original Size Setting, FME: Frame Erase TX,
L: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
ial, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,

: Stop Communication, PW-OFF: Power Switch OFF,
r Error, Cont: Continue, No Ans: No Answer,
usy: Busy, M-Full:Memory Full,
, POVER:Receiving page Over, FIL:File Error,
esponse Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/14/2013 15:13
Serial No. A00H010000377
TC: 440094

Destination	Start Time	Time	Prints	Result	Note
914154511786	03-14 15:11	00:01:38	001/001	OK	Water Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-Fax: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/25/2013 14:28
Serial No. A00H010000377
TC: 444675

Destination	Start Time	Time	Prints	Result	Note
917604328146	03-25 14:27	00:00:29	001/001	OK	HYDROSPROUT

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any edditional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all quallfied firms seeking work on this project. Ws are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:30
Serial No. A00H010000377
TC: 444677

Destination	Start Time	Time	Prints	Result	Note
916192333768	03-25 14:29	00:00:27	001/001	OK	LOGANS MEETING

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON – PROJECT ESTIMATOR.**

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:31
Serial No. A00H010000377
TC: 444678

Destination	Start Time	Time	Prints	Result	Note
914158244696	03-25 14:30	00:00:43	001/001	OK	M. HERNANDEZ

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:33
Serial No. A00H010000377
TC: 444688

Destination	Start Time	Time	Prints	Result	Note
919495865757	03-25 14:32	00:00:31	001/001	OK	MLM & ASSOC.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR • LICENSE NO. 769988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:24
Serial No. A00H010000377
TC: 444671

Destination	Start Time	Time	Prints	Result	Note
915595941056	03-25 14:23	00:01:12	001/001	OK	FORCE TRAFFIC CTRL

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/25/2013 14:26
Serial No. A00H010000377
TC: 444672

Destination	Start Time	Time	Prints	Result	Note
915104290198	03-25 14:25	00:01:02	001/001	OK	FREMONT REINF. STEEL

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 799989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:22
Serial No. A00H010000377
TC: 444669

Destination	Start Time	Time	Prints	Result	Note
919497884901	03-25 14:21	00:00:59	001/001	OK	ULTRA SYSTEMS EQUIPO.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/25/2013 14:23
Serial No. A0DH010000377
TC: 444670

Destination	Start Time	Time	Prints	Result	Note
917077368368	03-25 14:22	00:00:45	001/001	OK	ADAMTA INC.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769986A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** -- PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:13
Serial No. A00H010000377
TC: 444659

Destination	Start Time	Time	Prints	Result	Note
915597322684	03-25 14:13	00:00:35	001/001	OK	KRC SAFETY

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/25/2013 14:14
Serial No. A00H010000377
TC: 444660

Destination	Start Time	Time	Prints	Result	Note
915594533250	03-25 14:13	00:00:37	001/001	OK	ALERT-O-LITE

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:15
Serial No. A00H010000377
TC: 444661

Destination	Start Time	Time	Prints	Result	Note
92217563	03-25 14:15	00:00:37	001/001	OK	CHARLIE'S EXCAVATING

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:17
Serial No. A00H010000377
TC: 444662

Destination	Start Time	Time	Prints	Result	Note
912098470169	03-25 14:16	00:00:04	000/001	NG	SJD CONSTRUCTION

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:18
Serial No. A00H010000377
TC: 444666

Destination	Start Time	Time	Prints	Result	Note
915629412709	03-25 14:17	00:00:59	001/001	OK	SO. CALI METALS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND **A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/25/2013 14:19
Serial No. A00H010000377
TC: 444667

Destination	Start Time	Time	Prints	Result	Note
918317632023	03-25 14:18	00:01:02	001/001	OK	SUPERIOR HYDROSEEDING

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR · LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432**. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:09
Serial No. A00H010000377
TC: 444658

Destination	Start Time	Time	Prints	Result	Note
919497884901	03-25 14:08	00:00:59	001/001	OK	ULTRA SYSTEMS ENVIRO.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17490 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/25/2013 14:08
Serial No. A00H010000377
TC: 444657

Destination	Start Time	Time	Prints	Result	Note
92462368	03-25 14:07	00:00:57	001/001	OK	NORTHERN INDUS. ELEC.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, F@D: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOWR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____ NAME OF FIRM _____

TX Result Report

P 1
03/25/2013 14:29
Serial No. A00H010000377
TC: 444676

Destination	Start Time	Time	Prints	Result	Note
916613998882	03-25 14:28	00:00:35	001/001	OK	V&M LAND

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

TX Result Report

P 1
03/25/2013 14:27
Serial No. A00H010000377
TC: 444673

Destination	Start Time	Time	Prints	Result	Note
915108953888	03-25 14:26	00:00:58	001/001	OK	GK CONST.

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SFRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ **NO, WE ARE NOT QUOTING** _____ **NAME OF FIRM** _____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 768669A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

A/C NO.

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING ____ **NO, WE ARE NOT QUOTING** ✓ **NAME OF FIRM** A C Dike Co

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR · LICENSE NO. 7[illegible]A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) **246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING ____ **NO. WE ARE NOT QUOTING** X **NAME OF FIRM** Austin Enterprise

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

RECEIVED
J.F. SHEA CONST., INC
MAR 27 2013
DIV. NO. _____
A/C NO. _____

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING ____ **NO, WE ARE NOT QUOTING** X **NAME OF FIRM** Hydro spout, Inc

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 768988A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

RECEIVED
J.F. SHEA CONST., INC.
MAR 2 1 2013

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

DIV. NO._____
A/C NO._____

YES, WE ARE QUOTING ____ NO, WE ARE NOT QUOTING X **NAME OF FIRM** [redacted]

R.E. SERRANO, INC.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 7[illegible]
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

RECEIVED
J. F. SHEA CONSTRUCTION, INC.
MAR 14 2013

DIV. NO.
A/C NO.

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON – PROJECT ESTIMATOR.**

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____ **NAME OF FIRM** Dirt & Aggregate Interchange, Inc.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9949 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT ~~CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP~~ WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT ~~(TYPE A), PLACE HOT MIX ASPHALT~~ (MISC. AREA), ~~TACK COAT~~, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

RECEIVED
J.F. SHEA CONST. INC
MAR 25 2013
DIV. NO _____
A/C NO _____

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____ **NAME OF FIRM** Nitta, Inc.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789685A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT **530) 246-4292 OR 800) 300-7432.** WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S): KIRK JOHNSON: (530) 246-4292
FAX: (530) 246-9940

RECEIVED
J.F. SHEA CONST. INC.
MAR 26 2013

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____ **NAME OF FIRM** ST Rhoades DIV. NO ____ NO. ____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789989A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____ **NAME OF FIRM** Frank Medina

F
3/15

A/C NO. ____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760999A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID

TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

RECEIVED
J.F. SHEA CONST., INC.
MAR 20 2013
DIV. NO. _____
A/C NO. _____

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

CALTRANS
PLACE HMA AND HORIZONTAL CURVE IMPROVEMENT IN TRINITY COUNTY EAST OF FOREST GLEN & ROUTE 3
CONTRACT NO. 02-3E7104 (02-TRI-36-R30.4/R30.7)
ENGINEERS ESTIMATE: $700,000.00
BID DATE: 03/26/13 @ 2PM
GOAL: 7% DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT 530) 246-4292 OR 800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A **COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE** WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY FLASHING BEACON SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TREATED WOOD WASTE, DUST CONTROL PLAN (NATURALLY OCCURING ASBESTOS), ABANDON CULVERT, REMOVE MARKER, REMOVE ROADSIDE SIGN, REMOVE DRAINAGE FACILITY, REMOVE DELINEATOR, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, EROSION CONTROL (BONDED FIBER MATRIX), HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, MINOR CONCRETE (MINOR STRUCTURE), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, 24" PLASTIC PIPE, 18" CORRUGATED STEEL PIPE (.109" THICK), 24" CORRUGATED STEEL PIPE (.109" THICK), 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK), 18" ANCHOR ASSEMBLY, 24" ANCHOR ASSEMBLY, 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), OBJECT MARKER (TYPE L-1), METAL BEAM GUARD RAILING (STEEL POST), ALTERNATIVE FLARED TERMINAL SYSTEM AND THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432.
SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT **KIRK JOHNSON** – PROJECT ESTIMATOR.

CONTACT(S):	KIRK JOHNSON:	(530) 246-4292
	FAX:	(530) 246-9940

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** ____ **NAME OF FIRM** TRIUMPH GEOSYNTHETICS