ow

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
02-3H1304
BID AMOUNT:
$ 4,069,069
BID OPENING DATE:
12/5/2017
BIDDER'S NAME: . )
Hat Creek Construction & Materials, Inc.
DBE GOAL FROM CONTRACT %:
%
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 4 $291,202
b cerifed o the date bid
TEM OF WOR ) -
o SERVIOESTo S SUBGONTRACTED O | WORSCATECORY | cpaa e Carr cufenon 0B | AMGUNT
MATERIALS TO BE PROVIDED? i u:'wm .d;:;' i
46161500 T and S DVBE, Inc.
2 Install CAS g b $8,900
3 Flagging Pilot Car 46161500 bl g $104,600
Anderson, Ca. 96007
5 PCMS Rental 46161500 oy ﬁf;'é’f‘ $5,400
Anderson, Ca. 96007
¥ ] S DVBE, Inc.
13 HMA- Oil Supply & Haul 78101807 49575, Bamey St $383.040
Anderson, Ca, 96007 3
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from s 501.980
each DBE shown stating that it will be participating in the contract to perform the specific work A
shown for the speciiic amount agreed to. Total Claimed v il
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the 12.34
Subcontractor List (Pub Cont Code § 4100 et seq.). %
is committed to use the

"Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

JUse Work Category Codes from the California Unified Certification Program database,

gfmpet the contract goal (48 CFR

Signature of Biddé( \J

12/5/2017

Date

Weston Hutchings

530-335-5501

{Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabllities, this di it
TTY 711, or write to Records and Forms Management, 1120 N Street, M5-88, Sacramento, CA 95814.

nt is

able in altemats &

For inf

Contract No. 02-3H1304

1

call (816) 446-1233,



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

02-3H1304

Neme of DBE business:

T and S DVBE, Inc

Name of DBE representative:
Taren Forde

"ﬁ'a'tdé“rgék Construction & Materials, Inc.

Name of prime contractor if different from the bidder:

Name of represenlative of bidder or prime contractor:

Weston Hutchings
Date;
12/5/2017
Bid item number tem of work and description of services to be subcontracted or malerisls lo be provided ! """"',""
2 Install CAS $8,900
3 Flagging Pilot Car $104,600
5 PCMS Rental $5,400
13 HMA Oil Supply and Haul $383,040.00
R e | | Wi

As an authcrized representative of e certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown asbove regarding the contract shown above. Iif
the bidder is awarded the contract, my business will enter into &
contractual agreement with the bidder or prime contractor to perform
:cﬂ?nmdunmtummmmmm

| certify under penaity of perjury that the foregoing is true and comect.

—n Fr President
Signature ‘authorized representative:
Taren Forde
Printed name of DBE's authorized representative:
President
Titie of DBE's authorized representative-
12/5/2017
Date:

ADA Notice For individuals with sensory dsabilities, this document is available in akernate formats. For altemate format information, conlact the Forms

Management Unit at (816) 445.1233, TTY 711, or write to

and Forms M

ge 1120 N Strest, MS-89, Sacramento, CA 95814,

Contract No. 02-3H1304
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CALTRANS #02-3H1304 T&S DVBE, INC. - SUMMARY OF COSTS

BID ITEM # DESCRIPTION UNITS UNIT RATE TOTAL
2|CONST. AREA SIGNS (LS) 1 $8,900 $8,900.00
3|FLAGGER STRAIGHT TIME (SHIFT) 48| $1,285.00 | $61,680.00
3|RUMBLE STRIPS (SHIFT) 48| $120.00 $5,760.00
3|PILOT CAR (SHIFT) 48 $775 | $37,200.00
5|PCMS BOARD RENTAL W/ TAX (MONTHS) 6| $900.00 $5,400.00

13[HMA - ASPHALT OIL BUY & HAUL $532/TON X 60% = $319.20/TON 1,200 $319.20 | $383,040.00

TOTAL DBE COMMITMENT $501,980.00




General Contractor CA. Lic # 983087 A-C31
DVBE Supplier #1753009
DBE Firm#38721

Job Number 02-3H1304

Job Name

Prime Contractor/ Supplier

Email - tandsdvbe@yahoo.com
Phone (530)864-8105

Fax (530) 466-2613

4965 S. Barney Rd. Anderson

CA. 96007

Hat Creek Construction

Quote

02-3H1304

Quote Date 12/5/2017
Work Type  Liquid Asphalt Purchase and Haul
Load at Plant Destination Product Est. Amount Total Per Ton
1 Delek Fernly Nv Litchfield 64-28M 2800 $532.00
l s loc
2 Delek Fernly Nv Litchfield 64-16 75 $432.00 <
d
*xExEXAXE*Please Add $3.00 Per Year Per Ton To All Oil Pricing Starting 2019******xx%%x
Notes Price includes 1 hour load time and 1 hour unload time.
Stand by time will be billed at $95.00 per hour broken down to 15 minutes.
Tonnage price is based on at least 25.5 tons per load.
All pricing excludes any and all taxes.
Price Not Indexed
Price is good for 15 Day
A signed acceptance is required to confirm the quote. There shall be no obligation to have available or deliver
Acceptance Date
Flatbed/End NON Prevailing ! $115/Hr 2018
3 Trucking
Dump/Belly Dump Wage $117/Hr. 2019
Flatbed/End . $127/Hr 2018
Prevailing Wage TimeR
4 Duirmg/Billy Domg ing Wag Trucking |Straight Time Rates $131/Hr. 2019
4000Gal Water Water $118/Hr 2018
P iling W ht Ti
s Trucking RIS | Tracking |1 PR ThRS Rates $122/Hr. 2019

HREREERRRRLIR3XAdd $22.00 Per Hour To both Prevailing Wage Rates to Trucking For Overtime*******xx



4965 S. Barney Rd.
A e, Anderson, CA 96007
OFF: (530)639-9987

FAX: (530)466-2613

983087 A, C31
(530) 6399987 DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor
SHEET 1 OF 2
ATTENTION ESTIMATOR:
PROJECT: AC Overlay, Replace AC Surface, Rumble strip, Guardrail BID DATE: December 5, 2017
CONTRACT: 02-3h1304
UNIT OF ESTIMATED
ITEM NUMBER DESCRIPTION MEASURE QUANTITY UNIT PRICE TOTAL
” 2 CONSTRUCTION AREA SIGNS LS 1 $8,900.00 $8,900.00

TRAFFIC CONTROL SYSTEM UNIT OF MEASURE UNIT PRICE
——"2%, 2 FLAGGERS 8 HR MINIMUM** WEEK DAY $1,285.00
—_— RUMBLE STRIPS FOR FLAGGING CLOSURE SHIFT $120.00
CLOSE PASSING LANE AHEAD OF FLAGGING STATION (NO ARROW BOARD) SHIFT $100.00
EACH ADDITIONAL FLAGGER 8 HR MINIMUM** WEEK DAY $600.00
FLAG OVERTIME FOR EACH PERSON HOUR $100.00
_’_9 PILOT CAR: 8 HR WEEK DAY $775.00
PILOT CAR OVERTIME FOR EACH PERSON HOUR $115.00
PL:NR:J ir;o:'?:;&f“ ns:P CLOSURE: 1 TRUCK, 1 ARROW BOARD, CONES, 1 SHIFT $900.00
m&ﬂ’mﬁul LS RO WEEK DAY $600.00
ADDITIONAL ARROW BOARD ONSITE SHIFT $100.00
OVERTIME FOR LANE CLOSURE: PER PERSON HOUR $115.00
MONTH $3,000.00
TRUCK MOUNTED ATTENUATOR™** WEEK $1,500.00
DAY $1,000.00
MONTH $900.00
5 PORTABLE CHANGEABLE MESSAGE BOARD SIGN WEEK $450.00
—_—? DAY $250.00
MONTH $500.00
LIGHT TOWER WEEK $200.00
DAY $100.00
DELIVERY OF RENTAL EQUIPMENT (EQUIPMENT TO UNLOAD TRAILER LOADS PROVIDED ONSITE BY OTHERS) $100 per hour Portal to Portal
PREMIUM RATES FOR WEEKENDS AND HOLIDAYS POR
— . . - S— - . — e — - - S ————
__ *IEMSDONOTCOUNTTOWARDDBEGOAL*
** FOR FLAGGING AT NIGHT, CONTRACTOR PROVIDES LIGHT TOWERS FOR FLAGGERS. IF T AND S PROVIDES LIGHT TOWERS, ABOVE RATES WILL APPLY AND
FUEL PROVIDED BY OTHERS.

***F.0.B. ANDERSON, first 25 miles per week is free, beyond 25 miles is $0.85 per mile. Fuel is not included unless T & § is providing traffic control and driver.
Cost for driver is $600.00 per 8 hour shift...overtime is $100.00 per hour.

ADDITIONAL |ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS,
SERVICES |TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, WATER TRUCKS, TRAFFIC CONTROL




4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

‘ 983087 A, C31

(530) 639-9987 DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor
SHEET 2 OF 2
Provisions
CONTRACT: 02-3H1304 BID DATE: 12/5/2017

No items on this quote will be deleted unless approved by T and S DVBE, Inc. prior to bid opening.

Acknowledgement 8 Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges
and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Construction area signs will be removed and T and S DVBE, Inc. will retain possession of said signs. All detour signs shall be installed at the beginning
of the project covered. Uncovering as needed by others unless T and S is on site providing traffic control. USA marks provided by others, so T And §
can call in to Underground Service Alert. If T and S has to paint USA marks, additional mobilization charges will be applied.

All traffic control rates will increase every July 1 by the exact amount the wages and fringes increase starting in July 2018. No additional markup will
be applied, only the amcunt of the laborers increase (if any) for that fiscal year.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios
for communication with your truckers and other CB-equipped equipment.

Rental Equipment: The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft,
acts of nature or mishandling by Prime Contractor’s staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of
the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or
mishandling by Prime Contractor’s staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-
powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on. All water for crash
cushions supplied by others.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial
Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor’s sole expense
(e.g., Workers’ Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes
to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the
optional quotations above.

Working Time:
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40
hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5%
per month on all past due balances. Customer further agrees to pay reasonable attorney’s fees and cost if collection is required. Venue for the
purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is
made.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must
become a binding part of any contract written in reference to it.

Quote excludes any and all traffic control, electrical and water pollution control work. Cutting and coring of concrete is excluded. Sign post anchors
can be provided prior to pouring sidewalk, so they can be wet set. Any temporary sign supports are excluded.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbe.com



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Thu Nov 02 13:12:38 PDT 2017

Query Criteria

Firm/DBA Name: T and S DVBE

Firm Type: DBE

Firm ID 38721

Firm/DBA Name T AND S DVBE, INC.

Address Line1 4952 SOUTH BARNEY ROAD

Address Line2

City ANDERSON

State CA

Zip Code1 96007

Zip Code2

Mailing Address Line1 P.0O. BOX 608

Maliling Address Line2

Mailing City ANDERSON

Mailing State CA

Mailing Zip Code1 96007

Mailing Zip Code2

Certification Type DBE

EMail tandsdvbe@yahoo.com

Contact Name TAREN FORDE

Area Code (530)

Phone Number 250-5875

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (530)

Fax Phone Number 466-2613

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 04; 18; 25; 32, 52;

Districts 02; 03;

DBE NAICS 423320; 484110; 484121; 484220, 484230; 488490; 561990;

ACDBE NAICS

C1290 TEMPORARY RAILING (TYPE K); C6650 CORRUGATED METAL PIPE (CSP); C0639 ASPHALT

SUPPLIER; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1980 IMPORTED

Work Codes BORROW, C1522 RESET, ADJUST ROADWAY ITEMS; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR
SERVICES; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS: C9774
TRUCKER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM: C1910
GRADING; C1970 EMBANKMENT CONSTRUCTION; C9605 FLAT BED TRUCKING;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor:

Trucks SEMI TRAILER END DUMP TRUCK - 6; WATER TRUCKS - 3; '

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

https://ucp.dot.ca. go'v/QuerySubmit.do

11/2/2017



I B,. 12-07-17A11:42 RCVD
SIS OFOMSPOURTVAHON ( j ( i e r‘: Hat Creek Construction & Materials, Inc.

DBE GOOD FAITH EFFORTS DOCUMENTATION Commectiin: Q201304
DES-OE-0102.11A (REV 12/2014)

Page 103

1. List jtems of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in 2
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and p ge of the total The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE fims.

Established Flexible Timef:

Bidder Normally Item Broken Down to

Item of Work Offered, Services Offered, or + 5 for Performance and Delivery Amount Percentage of
Materials Suppiied sy RGN ooy Schecules ® Total Bid
Yes/No
See Exhibit A [CJyes [no [[Jyes [wno Oyes [no

Cves [Ovo |[CJves [Ono | [Jves [Ino
Oves [Owvo |[[Jves [Owo | (Jves [Ono
[Jves [wo [[Jves [no | [Oves [Ono
Cves [Owvo |[Oves [wo | Oves [Owo
CJves [Onvo |[Jves [no | [ves [Ino

Cves [Owvo |[CJves [Ono | [Jves [Jno
[dves [Jwo |[Jyes [Owe | [Jyes [Ono
Cves [no |[CJves [Ono | [ves [Jwo
Clves [Ono |[CJves [Ono | [Jves [Ono

Oyes [wno |[OJyes [no | [Jyes [Jno

[Oyes [wo |[OJyes [ne | [Jyes [Ino
COves [no [[Jyes [wo | [Jyes [no
[CJyes [wno |[Jyes [no | [Jyes [Ino

Oyes [no |[[OJyes [Ino Cyes [no

[COyes [no |[Jyes [wo | [Jyes [Jno
Oves [wno [[Jyes [no | [Jyes [no
Oyes [no |[OJyes [ne | [Jyes [Jno

COves [no [[Jyes [no | [Oyes [Jno
Cves [wo [[Jyes [One | [Jyes [no

Contract No. 02-3H1304
3



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Shacs ”“"":::;E:e::fms"m"" E My i
DBE GOOD FAITH EFFORTS DOCUMENTATION onirest NO.;, tes

DES-OE-0102.11A (REV 12/2014) Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following

up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Altach copies of soli email telephone records, fax confirmations,
ete.
Name of DBE Solicited Date of Initisl Solicitation Rems of Work Offered Follow Up Methods and Dates
See Exhibit B

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract

Homs of Work M@mﬁ:ﬁzm T S S Name of Rejected Firm Q“‘s‘;" Price D'(s';“ﬂw
seeExnptc | LYES  [Ino
[Oyes [no
[COyes [Jno
Oyes [no
[Oyes [no
COyes [no
Oves [Ono
Oyes [ne
[Jves [Ino
Ifthe firm selected for the item is not a DBE, provide the for the selection on a shest and attach names, addresses, and phone numbers for the firms listed above.

Provide evidence as to urh: additional gmﬂﬂl cgl'ld not be reached for DBEhpuﬁ:lm whork.

Contract No. 02-3H1304
4



Bidder's Name: Hat Creek Construction & Materials, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION L
DBE GOOD FAITH EFFORTS DOCUMENTATION Conraet Mo _02-Hats
DES-OE-0102.11A (REV 122014)

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBES that have the capability to perform the work of the Contract. Provide copiss of supporting
documents.

Description of Outreach Dates Location (if applicable) Results
Shasta Builder's Exchange 10/13/17, 10/20/17, 10/27/17 Advertisement posted in Publications
Construction Updata/Minority Bulletin| 10/13/17, 10/20/17, 10/27/17 Advertisements posted in Publications
Compliance News 11/10/2017 List of DBE's and invitations to bid
Caltrans Online Advertisement 11/13/2017 Online Ad

5, Describe the Bidder's efforts made o provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in

ponding to a solicitation. |dentify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.
All bidder's were encouraged to reference Caltrans website for plans, specifications and requirements of the contract or contact us for further assistance.
No bidder’s required assistance

6. Describe the Bidder's efforts made to assist i d DBES In obtsining bonding. lines of credit, or insurance. Identify the DBEs assisted, the type of offered, and the
dates. Provide copies of supporting documents.

All bidder's were encouraged to contact our office for assistance in obtaining bonding, lines of credit, or insurance within our advertisement. No bidder's
required assistance.

7. Deseribe the Bidder's afforts made to assist i d DBEs in obteinin t, i rials, or related assi or i i dies and
ip the DBE p nrhmtﬁnmh-pﬂmlemtrlehrﬂhlmlhh nmmnasumbd the type dln&nnmmmmpmidomhorw
dnmmnnu Lhtdhnrmﬁb-s:lumrundDBEshnbnmmunulhasnfcmdn ¥ equipment, lies, materials, or related
quip the DBE subcontractor purch mlmnim&npdmocmhdarwhﬂhh.lduﬁ&hbﬂmd hnndﬁmnﬁ-ﬂ,whddn
Prm.:oplnulumllm
No blddel’s reqwred assistanca
8. List the names of agencies and the dates on which they were contacted to provide assi in ling, recruiting, and using DBE firms. If the agencies were contacted in writing,

provide copies of supporting documents.
Refer to #4 and see attached documentation.

9. Include additional data to support a demonstration of good faith afforts.
See attached.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 856814,

Contract No. 02-3H1304
5



Bidder Normally

Breakdown

Bid Item|Description Performs of Items Amount % of Contract
1 LEAD COMPLIANCE PLAN No YES $1,000.00 0.025%
2 CONSTRUCTION AREA SIGNS No YES $15,000.00 0.369%
3 TRAFFIC CONTROL SYSTEM No YES $188,187.00 4.625%
- TEMPORARY PAVEMENT MARKING (TAPE) Yes YES $1,760.00 0.043%
5  |PORTABLE CHANGEABLE MESSAGE SIGN (LS) No YES $15,000.00 0.369%
6  |JOB SITE MANAGEMENT Yes YES $5,000.00 0.123%
7 PREPARE WATER POLLUTION CONTROL PROGRAM No YES $5,000.00 0.123%
8 |TREATED WOOD WASTE No YES $1,640.00 0.040%
9  |SHOULDER BACKING No YES $143,910.00 3.537%
10 |PREPAVING INERTIAL PROFILER No YES $5,000.00 0.123%
11  [PREPAVING GRINDING DAY No YES $60,000.00 1.475%
12  |REPLACE ASPHALT CONCRETE SURFACING Yes YES $217,350.00 5.342%
13 |HOT MIX ASPHALT (TYPE A) Yes YES $3,083,200.00 75.772%
14 |DATA CORE No YES $10,000.00 0.246%
15 |PLACE HOT MIX ASPHALT DIKE (TYPE F) No YES $6,140.00 0.151%
16  |TACK COAT No YES $29,400.00 0.723%
17 |REMOVE ASPHALT CONCRETE DIKE No YES $6,140.00 0.151%
18 |COLD PLANE ASPHALT CONCRETE PAVEMENT No YES $15,960.00 0.392%
19 |PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) No YES $27,750.00 0.682%
20 |OBJECT MARKER (TYPE L-1) No YES $1,992.00 0.049%
21  |ADJUST GUARDRAIL Yes YES $28,900.00 0.710%
22 |RECONSTRUCT SRT (8 POST) Yes YES $38,400.00 0.944%
23  |THERMOPLASTIC PAVEMENT MARKING No YES $22,320.00 0.549%
24  |THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) No YES $76,500.00 1.880%
25 |REMOVE THERMOPLASTIC PAVEMENT MARKING Yes YES $6,660.00 0.164%
26 [12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) No YES $34,000.00 0.836%
27  |8" CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) No YES $17,860.00 0.439%
28  |MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION No YES $5,000.00 0.123%

$4,069,069.00




NAME PHONE FAX [ DA’ | MEANS OF CONTACT [ ITEMS OF WORK OFFERED RESULT BIDDING?
Prunuske Chatham, Inc. 707-824-4600 | 707-824-6854 | 11/14/2017 @9:47pm FAX ALL Success Maybe
12/4/2017 @9:39am PHONE ALL No Answer No Answer
Alfaro General Engineering 916-276-9627 | 775-887-8901 | 11/14/2017 @9:47pm FAX ALL Success Maybe
12/4/2017 @9:40am PHONE ALL No Answer No Answer
S.T. Rhoades Construction, Inc. 530-223-9322 | 530-223-9222 | 11/14/2017 @9:47pm FAX ALL Success Maybe
12/4/2017 @9:39am PHONE ALL Success Maybe
Eagle Engineering and Construction, Inc. 650-367-8000 | 650-367-8282 | 11/14/2017 @9:47pm FAX ALL Failure No Answer
12/4/2017 @9:41am PHONE ALL No Answer No Answer
Gallaway Enterprises, Inc. 530-332-9909 | 530-343-8312| 11/14/2017 @9:47pm FAX ALL Failure No Answer
12/4/2017 @9:44am PHONE ALL Success No
Heir & Son Construction, Inc. 530-415-4777 | 916-463-9041| 11/14/2017 @9:47pm FAX ALL Success Maybe
12/4/2017 @9:42am PHONE ALL No Answer No Answer
IRB Construction, Inc. 916-612-0608 | 888-315-7315 [ 11/14/2017 @9:47pm FAX ALL Success Maybe
12/4/2017 @9:42am PHONE ALL Left Message Maybe
T and S DVBE, Inc. 530-250-5875 | 530-466-2613 | 11/14/2017 @9:56pm FAX ALL Success Maybe
12/4/2017 @9:44am PHONE ALL Success Yes
ABSL Construction 510-727-0900 | 510-727-0910 | 11/14/2017 @9:56pm FAX ALL Success Maybe
12/4/2017 @9:47am PHONE ALL Left Messag; Maybe
All American Asphalt Sealing Inc. 775-329-3003 | 775-827-3006 | 11/14/2017 @9:56pm FAX ALL Success Maybe
12/4/2017 @9:46am PHONE ALL Left Message Maybe
Trinity Valley Consulting Engineers 530-629-3000 | 530-629-3011 | 11/14/2017 @9:56pm FAX ALL Success Maybe
12/4/2017 @9:47am PHONE ALL No Answer No Answer
Arrow S Company 707-396-0073 | 707-437-2555 | 11/14/2017 @9:56pm FAX ALL Failure No Answer
12/4/2017 @9:48am PHONE ALL No Answer No Answer
Willow Hawk Inc. 530-739-3828 | 530-829-3022 | 11/14/2017 @9:56pm FAX ALL Failure No Answer
12/4/2017 @9:4%9am PHONE ALL No Answer No Answer
Gr Sundberg, Inc. 707-825-6565 | 707-825-6563 | 11/14/2017 @9:56pm FAX ALL Success Maybe
12/4/2017 @9:54am PHONE ALL Success No
VRPA Technologies 559-271-1200 |559-271-1269 | 11/14/2017 @9:56pm FAX ALL Success Maybe
12/4/2017 @9:48am PHONE ALL Left Message Maybe
Northern Industrial Electric 530-246-2366 |530-246-2368 | 11/14/2017 @9:56pm FAX ALL Success Maybe
12/4/2017 @9:56am PHONE ALL Success No
Gems Environmental Management Services 925-671-6822 | 925-671-7120| 11/14/2017 @9:56pm FAX ALL Success Maybe
12/4/2017 @9:58am PHONE ALL Success Yes
Nevada Barricade & Sign Company, Inc. 775-331-5100 | 775-331-5103 | 11/14/2017 @9:57pm FAX ALL Success Maybe
12/4/2017 @9:58am PHONE ALL Success Maybe
Frank Medina General Engineering Contrac 530-743-0744 | 530-743-9352| 11/14/2017 @9:57pm FAX ALL Success Maybe
12/4/2017 @9:58am PHONE ALL Success No
Apadana Engineering, Inc. 415-300-6600 | 415-467-7721| 11/14/2017 @9:56pm FAX ALL Failure No Answer
12/4/2017 @9:54am PHONE ALL No Answer No Answer
Construction Area Signs, Incorporated 916-663-9097 | 916-663-1858 | 11/14/2017 @9:56pm FAX ALL Success Maybe
12/4/2017 @9:55am PHONE ALL Success Maybe
Hamanaka Painting Co. 707-444-3340 | 707-444-3346 [ 11/14/2017 @9:57pm FAX ALL Success Maybe
12/4/2017 @10:00am PHONE ALL Left Message Maybe
Stormwater Specialist Inc. 916-230-0370 | 916-405-4180| 11/14/2017 @9:57pm FAX ALL Success Maybe
12/4/2017 @9:59am PHONE ALL No Answer No Answer
Quimu Contracting, Inc. 707-693-0289 | 707-678-8384 | 11/14/2017 @9:57pm FAX ALL Success Maybe
12/4/2017 @10:00am PHONE ALL Left Message Maybe
Dillard Environmental Services 925-634-6850 | 925-634-0874 | 11/14/2017 @9:57pm FAX ALL Success Maybe
12/4/2017 @10:01am PHONE ALL Success No
Wreco 925-941-0017 |925-941-0018 | 11/14/2017 @9:57pm FAX ALL Success Maybe
12/4/2017 @10:02am PHONE ALL Left Message Maybe




Veridico Group Inc 916-865-4170 |916-865-4174 | 11/14/2017 @9:57pm FAX ALL Failure No Answer
12/4/2017 @10:02am PHONE ALL No Answer No Answer

6 Rivers Construction, Inc. 530-515-7563 |530-625-5423 | 11/14/2017 @9:57pm FAX ALL Success Maybe
12/4/2017 @10:02am PHONE ALL Left Message Maybe

Vintage Paving Company, Inc. 530-795-0132 |530-795-5734 | 11/14/2017 @9:57pm FAX ALL Success Maybe
12/4/2017 @10:03am PHONE ALL Success No

V A P Construction Inc. 714-253-3270 |714-551-9420 | 11/14/2017 @9:57pm FAX ALL Success Maybe
12/4/2017 @10:03am PHONE ALL Left Message Maybe




Bid Item | Description Bidding Contractor D.B.EY/N| Bid Amount Difference
1 LEAD COMPLIANCE PLAN Appian UDBE SWPPP Y 5 1,900.00 | Not Selected
Apply-A-Line N $ 1,600.00 | Not Selected
Chrisp Company N $ 1,500.00 | Not Selected
Global Enivironmental N See Quote Not Selected
Central Striping Service, Inc. N S 1,500.00 [ Not Selected
2 |CONSTRUCTION AREA SIGNS Highway Specialty N S 1,995.00 | Not Selected
T and S DVBE, Inc Y $  89,000.00 | Selected Bidder
3 TRAFFIC CONTROL SYSTEM Road-Tech N See Quote Not Selected
Highway Specialty N See Quote Not Selected
T and S DVBE, Inc Y See Quote Selected Bidder
Chrisp Company N S 40,525.00 | Not Selected
Central Striping Service, Inc. N $ 28,000.00 | Not Selected
4 TEMPORARY PAVEMENT MARKING (TAPE) Chrisp Company N See Quote Not Selected
Central Striping Service, Inc. N $ 13,860.00 | Not Selected
5 PORTABLE CHANGEABLE MESSAGE SIGN (LS) Road-Tech N See Quote Not Selected
Flash Traffic Y See Quote Not Selected
Highway Specialty N See Quote Not Selected
T and S DVBE, Inc Y See Quote Selected Bidder
6 OB SITE MANAGEMENT Global Enivironmental N 5 185.00 | Not Selected
T PREPARE WATER POLLUTION CONTROL PROGRAM Appian UDBE SWPPP Y S 750.00 | Not Selected
LA Firma N S 700.00 | Not Selected
TCG L $ 690.00 | Not Selected
RTC, Inc. N S 490.00 | Not Selected
Global Enivironmental N $ 545.00 | Not Selected
8 TREATED WOOD WASTE D & A Interchange Y 5 8,200.00 | § 6,560.00
Highway Specialty N s 3,280.00 | § 1,640.00
Apex Fence Co. N $ 1,640.00 | Selected Bidder
Coral Construction Co. N 5 9,840.00 | S 8,200.00
Global Enivironmental N 3 575.00 | 1,065.00
9 SHOULDER BACKING A.C. Dike Co. N See Quote Not Selected
APCO, Inc. N See Quote Not Selected
10  |PREPAVING INERTIAL PROFILER Sam Rhoades, Inc. N See Quote Not Selected
11  |PREPAVING GRINDING DAY Anrak N See Quote Not Selected
Pavement Recycling N S 28,000.00 | 4,250.00
ABSL Construction Y ] 26,000.00 | 2,250.00
Penhall Company N See Quote Not Selected
Pinnacle Grinding & Paving N S 23,750.00 | Selected Bidder
Darren Taylor Construction, Inc N See Quote Not Selected
REPLACE ASPHALT CONCRETE SURFACING Anrak N See Quote Not Selected
5.T. Rhoades Construction Inc. ¥ $  109,434.00 | Not Selected
13 HOT MIX ASPHALT (TYPE A) T and S DVBE, Inc ¥ See Quote Selected Bidder
14  [DATA CORE Trinity Engineering Laboratories N See Quote Not Selected
15 PLACE HOT MIX ASPHALT DIKE (TYPE F) A.C. Dike Co. N See Quote Not Selected
APCO, Inc. N S 10,622.20 | Not Selected
16 |TACK COAT Janet Simas Paving, Inc Y See Quote Not Selected
Kustom Koatinga N See Quote Not Selected
Bearcat Transportation, LLC N See Quote Not Selected
Telfer Pavement Technologies LLC N See Quote Not Selected
Pacific Northwest Oil N See Quote Not Selected
17 REMOVE ASPHALT CONCRETE DIKE Anrak N See Quote Not Selected
18 COLD PLANE ASPHALT CONCRETE PAVEMENT Anrak N See Quote Not Selected
5.T. Rhoades Construction Inc. X See Quote Not Selected
19 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) Apply-A-Line N S 27,750,00 | Selected Bidder
Chrisp Company N $ 42,550.00 | $ 14,800.00
Central Striping Service, Inc. N S 37,000.00 | 9,250.00
20  |OBJECT MARKER (TYPE L-1) Highway Specialty N S 2,160.00 | § 168.00
T and S DVBE, Inc N $ 2,640.00 [ S 648.00
Apex Fence Co. N $ 1,992.00 [ Selected Bidder
Coral Construction Co. N s 2,496.00 | $ 504.00
21 |ADJUST GUARDRAIL D & A Interchange Y $ 41,905.00 | $ 13,005.00
Highway Specialty N s 27,455.00 | $ 1,445.00
Apex Fence Co. N $ 28,900.00 | Selected Bidder
Coral Construction Co. N S 46,240.00 | S 17,340.00
22 |RECONSTRUCT SRT (8 POST) D & A Interchange Y $ 95040005 56,640.00
Highway Specialty N S 66,960.00 | S 28,560.00
Apex Fence Co. N 5 38,400.00 | Selected Bidder
Coral Construction Co. N S 79,200.00 | 40,800.00
23 |THERMOPLASTIC PAVEMENT MARKING Apply-A-Line N S 22,320.00 | Selected Bidder
Chrisp Company N S 23,250.00 | § 930.00
Central Striping Service, Inc. N S 30,690.00 | § 8,370.00
24 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) Apply-A-Line N 5 76,500.00 | Not Selected
Chrisp Company N $ 102,000.00 | Not Selected




Central Striping Service, Inc. N S 61,200.00 | Not Selected

25 REMOVE THERMOPLASTIC PAVEMENT MARKING Apply-A-Line N 5 16,650.00 | Not Selected
Chrisp Company N S 16,650.00 | Not Selected
Central Striping Service, Inc. N S 7,492.50 | Not Selected

26 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) Pavement Recycling N S 11,900.00 | 5 3,400.00
Apply-A-Line N $  15,300.00 | Selected Bidder
Central Striping Service, Inc. N S 25,500.00 | S 10,200.00

27 8" CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) Pavement Recycling N S 6,080.00 | § 2,280.00
Apply-A-Line N _|S 836000 | Selected Bidder
Central Striping Service, Inc. N $ 11,400.00 | $ 3,040.00

28

MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
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Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 6828Hi804w5 results found.

Contractor: Sierra Nevada Construction, Inc. Contact: Mike Rooley

Address: 2055 E Greg Street Sparks, NV 89431

Phone: 775-355-0420 Fax: 775-355-0535 Email: bids@snc.biz

Services needed: We are seeking quotes for the following: Shoulder Backing Material; Asphalt:
Asphalt Oil Supply; QA/QC; Construction Area Signs; Traffic Control System; Portable Changeable
Message Signs; Cold Plane Asphalt Concrete; Replace AC Surfacing; Remove AC Dike; Place Shoulder
Backing; Profile Grinding; Asphalt Paving; Place AC Concrete Dike; Shoulder Rumble Strip; Metal
Beam Guard Railing; Thermoplastic Traffic Stripe & Marking; Object Markers; Pavement Markers;
Maintaining Existing Traffic Management System Elements During Construction; Environmental
Engineer/ SWPPP/ WPCP; Lead Compliance Plan; Bottom Dump Trucking; Truck Rental/Broker;
Trucker; and Heavy Equipment Rental.

Requirements: SNC is a union signatory contractor and is an equal opportunity employer. We will
require that all participating companies carry Workers' Compensation & Liability insurance and be
bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or
materials necessary to participate in this project. Plans & specifications are available for viewing at
our offices or maybe available on-line.

Date posted: 11/09/2017

Contractor: Hat Creek Construction & Materials, Inc Contact: Amber DeMarco

Address: 24339 Hwy 89 Burney, CA 96013

Phone: 530-335-5501 Fax: 530-335-5510 Email: amber@hatcreekconstruction.com

Services needed: Hat Creek Construction & Materials, Inc. is requesting quotes from qualified
DVBE/DBE/UDBE/SBE subcontractors and suppliers for the following bid items for this project:
LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
TEMPORARY PAVEMENT MARKING (TAPE), PORTABLE CHANGEABLE MESSAGE SIGN (LS),
JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TREATED
WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL PROFILER, PREPAVING
GRINDING DAY, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A),
DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE F), TACK COAT, REMOVE ASPHALT
CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, PAVEMENT MARKER
(RETROREFLECTIVE-RECESSED), OBJECT MARKER (TYPE L-1), ADJUST GUARDRAIL,
RECONSTRUCT SRT (8 POST), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC
TRAFFIC STRIPE (SPRAYABLE), REMOVE THERMOPLASTIC PAVEMENT MARKING, 12"
RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8" CENTERLINE RUMBLE STRIP
(ASPHALT CONCRETE PAVEMENT), MAINTAINING EXISTING TRAFFIC MANAGEMENT
SYSTEM ELEMENTS DURING CONSTRUCTION plans and specifications can be obtained from the
Caltrans website http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Requirements: Subcontractors must possess current contractor?s license, insurance and workers
compensation meeting Hat Creek Construction?s requirements. Payment and performance bonds
may be required. Subcontractors will be subject to the terms and conditions of Hat Creek?s
subcontract agreement and safety standards. If you need assistance in obtaining bonds, insurance,
equipment, materials and/or supplies please contact our office or visit our website
www.hatcreekconstruction.com for more information. Hat Creek Construction & Materials, Inc. is an
equal opportunity employer and intends to work cooperatively with all qualified firms seeking work
on this project.

Date posted: 11/13/2017

Contractor: Q&D Construction, Inc. Contact: Kurt Matzoll
Address: 1050 S. 21st Street Sparks, NV 89431

Phone: 775-786-2677 Fax: 775-786-5136 Email: kmatzoll@gdconstruction.com
Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=02-3H1304 12/1/2017
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CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (TAPE), PORTABLE CHANGEABLE
MESSAGE SIGN (LS), JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, REPLACE ASPHALT CONCRETE SURFACING, HOT
MIX ASPHALT (TYPE A), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE F), TACK COAT,
REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT,
PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT MARKER (TYPE L-1),
ADJUST GUARDRAIL, RECONSTRUCT SRT (8 POST), THERMOPLASTIC PAVEMENT
MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), REMOVE THERMOPLASTIC
PAVEMENT MARKING, 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING EXISTING
TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION

Requirements: Q&D is a union signatory contractor and is an equal opportunity employer. All
Subcontractors must possess current contractor's license, insurance and workers compensation.
Date posted: 11/20/2017

Contractor: A. Teichert & Son, Inc. dba Teichert Construction Contact: Sean Heraty

Address: 400 Sunrise Avenue, Suite 300 Roseville, CA 95661

Phone: 916-757-6400 Fax: 916-757-6499 Email: SHeratv@teichert.com

Services needed: Request for qualified bids from Subcontractors, Suppliers & Truckers for the
following project: Project: Construction on State Highway in Lassen County at and near Janesville
from 1.9 miles South of Lakecrest Drive to 0.2 mile North of Sunnyside Road ? Contract No. 02-
3H1304 Bid Date: 12/5/17 @ 2:00PM Docs & Plans Available from Caltrans Estimate: $4,610,000
Requesting: DBE Goal - 12% Duration: 50 Working Days Project Description: Teichert Construction
is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for
the following items of work, including but not limited to: all materials, labor and equipment for
Construction Area Signs, Traffic Control System, Plane Asphalt Concrete, Asphalt Concrete, Paving
Asphalt Concrete Dike & Misc., Metal Mean Guard Railing, Thermoplastic Traffic Striping &
Marking, Pavement Marking, Asphalt Supplier (Bulk Item), Lead Compliance, SWPPP Planning,
Bottom; Transfer; Super 10; End Dump Trucks, Water Truck, Asphalt Oil Tankers and Street
Sweeping Truck. Teichert Construction intends to work cooperatively with all qualified firms seeking
work on this project, including but not limited to breaking out contract work items into economically
feasible units to increase overall DBE participation. Plans and specifications are available from the
municipality listed above and the Teichert?s Roseville Estimating office. For assistance obtaining or
regarding the plans and specifications, please contact the listed Estimator. 100% Payment and
Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%.
Insurance Waiver of subrogation also required. However, certified DBE?s are encouraged to contact
Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance
requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of
credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and
Trucker quotes must be valid, at minimum, for the award period stated in the contract documents.
Please note that this is a prevailing wage project and Teichert Construction is Union signatory.
Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety
documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert
will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or
exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing prior to bid.
Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information
and or assistance to DBE's available from: *** All Quotes must have the Department of Industrial
Relations # to be ACCEPTED ***

Requirements:

Date posted: 11/20/2017

Contractor: Lamon Construction Co, Inc. Contact: Bill Mueller
Address: 871 Von Geldern Way Yuba City, CA 95991

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=02-3H1304 . 12/1/2017
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Phone: 530.671.1370 Fax: 530.671.7482 Email: bmueller@lamonconstruction.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping &
Pavement Marking, Portable Changeable Message Signs, Job Site Mgmt., Prepare WPCP, Treated
Wood Waste, Shoulder Backing, Prepaving Inertial Profiler, Prepaving Grinding Day, Replace AC
Surfacing, Hot Mix Asphalt (Type A), Data Core, Place HMA Dike (Type F), Tack Coat, Replace AC
Dike, Cold Plane AC Pavement, Pavement Marker, Object Marker, Adjust Guardrail, Rumble Strip,
Maintain Existing Traffic Mgmt. System Elements During Construction or any service or product you
can provide to complete the bid requirements

Requirements: Payment & Performance Bonds may be required. Bonding assistance is available.
Subcontractors are encouraged to contact Lamon Estimating for insurance requirements, plan
information, or if any other assistance is needed. Lamon intends to establish delivery schedules that
encourage DBE participation

Date posted: 11/22/2017

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=02-3H1304 12/1/2017



1 www.compliancenews.com
COmp|IanCG info@compliancenews.com
(800) 599-6996

News f. (562) 439-1398

Good-Faith Effort Fax Form 4.0

Please print clearly in black ink with accurate information.

Company Info
Company Name __Hat Creek Construction & Materials, Inc.
Your Name (for questions about this form)__Amber DeMarco
Address 24339 Higway 89 N.
City_Burney State_ Ca  Zip_ 96013
Phione_R80:055-500 ] Fax_ 530-335-5510
Email amber@hatcreekconstruction.com Web Site www.hatcreekconstruction.com
Contact Name to appear in Ads and/or Letters_Amber DeMarco
Project Awarding Dept/Agency/Owner C(lkwwr\_b Project Info
Project Name wghm@mﬁcmx_&w

Socepuite b \AWMD gourdy o \OMAWESY DRue. o 02 v\ rurtin 0f Sonaysida fd

Circle Category/s: DVBE SBEMBE WBE OBE OTHER

Subs and Suppliers to provide: Q
OV R (

Project Location (city) O\ (state)___ (| ¥ (zip) LD
Bid Due Date \7,\:5%. \ A Bid Due Time__ (52 DODAA

Bid Solicitation Contract Number YRS, \%()L‘\

heck one of the following:
. The Works (Entire Good Faith Effort Process): $90

Publish Ads + Log + Fed/State/Local Contact + Fax Solicitation Letters & Copies (limit 30)
___ 2. The Works Plus+ ( “The Works” with Additional Letters): $90 + $1 per extra firm beyond 30
**Please specify total number of firms: [ ____|
___ 3. Publish Ads & Return Proofs: $35 Total Both Ads (Trade & Focus)
___ 4. Publish Ads & Print Log (No Letters): $55
___ 5. Letters & Log (No Ads): $55

Billing Info

A E-MAILED

Circle Card Type: Visa MasterCard AMEX Discover
Name On Card: Billing Zipcode:
Credit Card Number: Expiration Date:

** Please attach any additional wording you would like to include in your ads and letters. **
Fax this form to (562) 439-1398 or log in and complete at www.compliancenews.com 24/7!



BID ITEM LIST

:&em Item Code Item Description Unit of Measure | Estimated Quantity
0.

1 070030 |[LEAD COMPLIANGE PLAN ¢ LS LUMP SUM
2 120090 LS LUMP SUM
3 120100 LS LUMP SUM
4 120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 880

5 128652 ﬁ LS LUMP SUM
6 130100 JOB SITE MANAGEMENT LS LUMP SUM
7 130200 LS LUMP SUM
8 141120 LB 32,800

9 190185 =R B TON 5,330

10 390011 LS LUMP SUM
11 390020 EA 5

12 390095 REPLACE ASPHALT CONCRETE SURFACING CY 690

13 390132 HOT MIX ASPHALT (TYPE A) TON 37,600

14 394060  (DATAICORETY LS LUMP SUM
15 394077 LF 3,070

16 397005 TON 84

17 398100 3,070

18 398200 3,990

19 810250 3,700

20 820151 48

Contract No. 02-3H1304
3




gem Item Code Item Description Unit of Measure | Estimated Quantity

o.

21 839772 ADJUST GUARDRAIL LF 5,780

22 034155 RECONSTRUCT SRT (8 POST) EA 48

23 840515 THE SQFT 3,720

24 840560 LF 170,000

25 846035 REMOVE THERMOPLASTIC PAVEMENT SQFT 3,330
MARKING

26 846051 e UMBLE S TRIP (ASPHALT STA 850

27 034156 : . JMBLE (AS STA 380

28 [870009 m s LUMP SUM

Contract No. 02-3H1304
4




Attn: This first page is an invoice. Please forward it to your accounting
department. The rest of the document is your Good Faith Effort Documentation.

From: Compliance News Publishing Company
http://www.compliancenews.com

info@compliancenews.com

Tel: 562-439-2788 Fax: 562-439-1398

H-S-TerminoSuite-214. Long Beach,CA-90803
New Address: 216 The Promenade N. #304, Long Beach, CA 90802

TO: Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Phone: (530) 335-5501

Fax: (530) 335-5510

INVOICE for Ad: 61275
Published on 11/14/2017
For Project:
Caltrans - Construction On State HwyIn Lassen County At And Near
Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North
Of Sunnyside Road

Total Amount DUE: $90.00

Please forward to your Accounting Department. We do not mail invoices.



Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Hat Creek Construction & Materials, Inc. Contact: Amber DeMarco
is seeking certified and qualified DBE subs and/or 24339 Hwy 89 N
suppliers to provide Burney,CA 96013

LEAD COMPLIANCE PLAN, CONSTRUCTION Phone:(530) 335-5501
AREA SIGNS, TRAFFIC CONTROL SYSTEM , Fax:(530) 335-5510

PORTABLE CHANGEABLE MESSAGE SIGN Email:
(LS), PREPARE WATER POLLUTION
CONTROL PROGRAM, TREATED WOOD Bid Due on:12/05/2017 at 02:00 PM

WASTE, SHOULDER BACKING, PREPAVING Solicitation Number: 02-3H1304
INERTIAL PROFILER, PREPAVING GRINDING
DAY, DATA CORE, PLACE HOT MIX
ASPHALT DIKE (TYPE F), TACK COAT,
REMOVE ASPHALT CONCRETE DIKE, COLD
PLANE ASPHALT CONCRETE PAVEMENT,
PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED), OBJECT MARKER (TYPE L-1),
THERMOPLASTIC PAVEMENT MARKING,
THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE), 12" RUMBLE STRIP (ASPHALT
CONCRETE PAVEMENT), 8" CENTERLINE
RUMBLE STRIP (ASPHALT CONCRETE
PAVEMENT), MAINTAINING EXISTING
TRAFFIC MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION

for Caltrans - Construction On State HwylIn Lassen
County At And Near Janesville From 1.9 Miles
South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

in Susanville,CA

Hat Creek Construction & Materials, Inc., is an
Equal Opportunity Employer. We will assist you in
trying to obtain bonds, lines of credit or insurance.
We will further assist you in obtaining necessary
equipment, supplies, materials, or related assistance
or services. Plans and Specifications are available
for review in our office. Please call for an
appointment to review and assist in plan take-
off/review.

The Hat Creek Construction & Materials, Inc. Good Faith Effort ad has been published in both
the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www .compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Tue Nov 14
21:42:53 +0000 2017

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Hat Creek Construction & Materials, Inc. Contact: Amber DeMarco
is seeking certified and qualified DBE subs and/or 24339 Hwy 89 N
suppliers to provide Burney,CA 96013

LEAD COMPLIANCE PLAN, CONSTRUCTION Phone:(530) 335-5501
AREA SIGNS, TRAFFIC CONTROL SYSTEM , Fax:(530) 335-5510
PORTABLE CHANGEABLE MESSAGE SIGN Email:
(LS), PREPARE WATER POLLUTION
CONTROL PROGRAM, TREATED WOOD Bid Due on:12/05/2017 at 02:00 PM
WASTE, SHOULDER BACKING, PREPAVING Solicitation Number: 02-3H1304
INERTIAL PROFILER, PREPAVING GRINDING
DAY,DATA CORE, PLACE HOT MIX
ASPHALT DIKE (TYPE F), TACK COAT,
REMOVE ASPHALT CONCRETE DIKE, COLD
PLANE ASPHALT CONCRETE PAVEMENT,
PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED), OBJECT MARKER (TYPE L-1),
THERMOPLASTIC PAVEMENT MARKING,
THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE), 12" RUMBLE STRIP (ASPHALT
CONCRETE PAVEMENT), 8" CENTERLINE
RUMBLE STRIP (ASPHALT CONCRETE
PAVEMENT), MAINTAINING EXISTING
TRAFFIC MANAGEMENT SYSTEM ELEMENTS
DURING CONSTRUCTION

for Caltrans - Construction On State HwyIn Lassen
County At And Near Janesville From 1.9 Miles
South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

in Susanville,CA

Hat Creek Construction & Materials, Inc., is an
Equal Opportunity Employer. We will assist you in
trying to obtain bonds, lines of credit or insurance.
We will further assist you in obtaining necessary
equipment, supplies, materials, or related assistance
or services. Plans and Specifications are available
for review in our office. Please call for an
appointment to review and assist in plan take-
off/review.

The Hat Creek Construction & Materials, Inc. Good Faith Effort ad has been published in both
the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www compliancenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Tue Nov 14
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Hat Creek Construction & Materials, Inc.

LOG
Good Faith Effort for Bid Solicitation 02-3H1304
Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C"
on STD-840 and include STD-840 with your GFE documents.

1.) Read and complete Section A.

2.) We have completed Section B for you.

3.) Complete Section C by making follow-up phone calls to the firms listed below.

->For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

SPECIAL DIRECTIONS FOR CALTRANS PROJECTS:

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the
following:
¥,

A. Go to the CalTrans project calendar webpage at http://dap1.dot.ca.gov/hg/esc/oe/calendar and log-in using
your bid package registration and password.

B. Hit on the project number your bidding.

C. Hit "See Opt-in records".

D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.

2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans
"Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with
your GFE, information that you attended the meeting along with the event brochure.

2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you
may not, then do another GFE. This should be done 5 days of bid opening.

SPECIAL DIRECTIONS FOR FEDERALLY FUNDED PROJECTS:
Review your bid documents and search for any references to the Small Business Administration (SBA) and the

Minority Business Development Agency (MBDA). If the agencies are mentioned in the bid documents you
MUST post your opportunity through their websites. Contact us for more details.

A. Awarding Department Contact Instructions
Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or
owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS
TELEPHONE NO. Call it and record the result below.

Awarding Department Contact Action

Hat Creek Construction & Materials, Inc. contacted the awarding department issuing this contract at (tel
number) at (time) on(date) __ and discussed Good-Faith
Effort with (Awarding Department Contact)
Remarks:(left message, etc.)
Phone call was made by (Prime Rep's do_signature)

B. Federal, State, & Local Agencies Contacted
On 11/14/17, Hat Creek Construction & Materials, Inc. contacted:



I. Federal Agency: System for Award Management (SAM) at https://www.sam.gov/portal/SAM/##11#1 at
09:42PM on 11/14/2017

2. State Agency: Office of Small Business & DVBE Certification (OSDC) http://www .pd.dgs.ca.gov/smbus at
09:42PM on 11/14/2017

3. California Unified Certification Program (CUCP) at http://www.dot.ca.gov/ucp/GetLicenseForm.do at

09:42PM on 11/14/2017
4. Local referral organization: Compliance News (www.compliancenews.com) at 09:42PM on 11/14/2017

See Next Page for Firms



C. Summary of Firms Sent Bid Invitations
30 total firms were sent invitations.

ﬂpany Name: PRUNUSKE CHATHAM, INC

ress: 400 MORRIS STREET SUITE G
SESBASTOPOL,CA, 95472
Phone: (707) 824-4600, Fax: (707) 824-6854
Work Categories:
CONSULTANT, ENVIRONMENTAL; Environmental - Biological Studies; Environmental - Environmental
Impact Assessment; Environmental - Water Quality; Environmental-Regulatory; Lead Compliance; SWPPP
Planning; Bilogical Resources Studies;

Phane Solicitation, Information

Date/s-Time/s Solicited by Phone: __|_ ' i IUO Arduenr
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwyIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

#€6mpany Name: S.t. Rhoades Construction, Inc.
Address: 3468 Bechelli Lane, Suite E
Redding,CA, 96049
Phone: (530) 223-9322, Fax: (530) 223-9222
Work Categories:
CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PLANE ASPHALT CONCRETE;
ROADWAY EXCAVATION; GRADING; TEMPORARY EROSION CONTROL; FINISHING ROADWAY
AGGREGATE BASE; PENETRATION TREATMENT & PRIME COAT; SEAL COAT; ASPHALT

CONCRETE; PAVING ASPHALT (ASPHALT CO
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: %f : = M\l
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State Hwyln

Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

@ompany Name: ALFARO GENERAL ENGINEERING

Address: 2351 SUNSET BLVD. SUITE 170-338

ROCKLIN,CA, 95765

Phone: (916) 276-9627, Fax: (775) 887-8901

Work Categories:

CUTTING; ROADWAY EXCAVATION; DITCHES EXCAVATION; CORING; STRUCTURE
EXCAVATION; SOIL STABILIZATION; CAST-IN-DRILLED-HOLE CONCRETE PILING; FURNISH &
DRIVE PILING; CLEARING & GRUBBING; DUST PALLIATIVE; SHAPED BEDDING; STRUCTURE
BACKFILL; LIME TREATMENT; ROCK

ho Scﬁicitation nformation.
Date/s-Time/s Solicited by Phone: GI)C!Q 36 L Ut @ & u0Am- No




Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

‘)any Name: Eagle Engineering And Construction, Inc

Address: 1175 Palomar Drive

Redwood City,CA, 94062

Phone: (650) 367-8000, Fax: (650) 367-8282

Work Categories:

Electric Services, 237990, Other Heavy And Civil Engineering Construction, Telegraph & Other
Communications, Engines & Turbines, Demolition, Heating & Air Conditioning, Residential Electrical,
Pumping Plant Electrical Equipment, Steel Structures, Structur

hong Solicitation Information b
Date/s-Time/s Solicited by Phone: C{"Q}ﬁi—‘ﬂ. A\ ko &,Q\ Qlam— DO SASTINS

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwyIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

qzany Name: HEIR & SON CONSTRUCTION, INC
Address: 1180 SANBORN ROAD
YUBA CITY,CA, 95993
Phone: (530) 415-4777, Fax: (916) 463-9041
Work Categories:
CONSTRUCTION AREA SIGNS; TRAFFIC FLAGGERS; ROADWAY EXCAVATION; FINISHING
ROADWAY; CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; GROOVE & GRIND
PAVEMENT; CONCRETE SURFACE FINISH; CONCRETE OVERLAY, DRILL & BOND;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: 4 Q&L\(Li. ﬂ_)"\{ﬂ* > A e ~"NOTASWer
Person Contacted and Commments for Solicitation: 02-3H1304 Calfrans - Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

y Name: IRB CONSTRUCTION, INC.
Address: 725 6TH STREET
MARYSVILLE,CA, 95901
Phone: (916) 612-0608, Fax: (888) 315-7315
Work Categories:
NON-STORE WHOLESALE MERCHANT; DROP-SHIPPER; WHOLESALE TRADE AGENTS AND



BROKERS; CONSTRUCTION MANAGEMENT; ROADWAY EXCAVATION; ASPHALT CONCRETE;
CEMENT TREATED BASE; DITCHES EXCAVATION; AGGREGATE BASE; BROKER; STRUCTURE
EXCAVATION; WHOLESALE BROKER OF CONST

Phone Sglicitation Informa
Date/s-Time/s Solicited by Phone: _\_Q Ve ’L) a3 (*’ a Y7 A W
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State Hwy]n
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

E8ipany Name: Gallaway Enterprises, Inc

Address: 117 Meyers St., Suite 120

Chico,CA, 95928

Phone: (530) 332-9909, Fax: (530) 343-8312

Work Categories:

Safety Studies, Environmental Consulting Fisheries Permitting Wildlife Biology Compliance Monitoring
Project Management Ceqga/nepa Caltrans 771015 - Environmental Impact Assessment 771016 - Environmental
Planning, Environmental - Air Quality, 541990, All O

Phone 0]|c1tatl n Informatio
Date/s-Time/s Solicited by Phone: OC é 3 “E‘\‘M ‘& O

Person Contacted and Commments for Solicitation. 02 3H1304 Caltrans - Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

?any Name: T AND S DVBE INC
Address: 4952 SOUTH BARNEY ROAD
ANDERSON.CA, 96007
Phone: (530) 250-5875, Fax: (530) 466-2613
Work Categories:
TEMPORARY RAILING (TYPE K); CORRUGATED METAL PIPE (CSP); ASPHALT SUPPLIER;
ROADWAY EXCAVATION; BOTTOM DUMP TRUCKING; IMPORTED BORROW; RESET, ADJUST
ROADWAY ITEMS; TRAFFIC FLAGGERS; PILOT CAR SERVICES; WATER TRUCK ; END DUMP
TRUCK ; ASPHALT OIL TANKERS; TR

Phon Sollc1tat1 n Information
Date/s-Time/s Solicited by Phone: Qﬁ\)bxh O (“\\ YU~ ~ Red
Person Contacted and Commments for Solicitation: 02-3H1304 Cal Caltrans Construction On State HwylIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road




any Name: ALL AMERICAN ASPHALT SEALING INC
Address: 1565 TRAINER WAY
RENO.NV, 89512
Phone: (775) 329-3003, Fax: (775) 827-3006
Work Categories:
Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, Pavement Reinforcing Fabric,
237310, Grading, Pavement Marking, Finishing Roadway, Asphalt Supplier, Painted Traffic Striping &
Marking

Phane S licitat on Infor
Date/s-Time/s Solicited by Phone: .QM L" \ 880 LUQfS‘P\“’ ‘LQ'C'\— m@a‘iﬂ/

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwyIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

any Name: A B S L Construction
Address: 29334 Pacific Street
Hayward CA, 94544
Phone: (510) 727-0900, Fax: (510) 727-0910
Work Categories:
A TRAFFIC CONTROL SYSTEM; RESET, ADJUST ROADWAY ITEMS; PLANE ASPHALT
CONCRETE; CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING; STRUCTURE
EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; GROOVE & GRIND PAVEMENT;
MINOR CONCRETE STRUCTURE; ERECT PRECAST

ne lcntatlon Informatlon O
Date/s-Time/s Solicited by Phone: ﬂ [2)9]i7- & Q;Uh ~ \J\fb‘ M );a_

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

f€ompany Name: TRINITY VALLEY CONSULTING ENGINEERS
Address: P O BOX 1567
WILLOW CREEK,CA, 95573
Phone: (530) 629-3000, Fax: (530) 629-3011
Work Categories:
Engineering Services 801015 - Business And Corporate Management Consultation Services, Swppp Planning,
541330, Construction Management, Civil Engineering, Consultant, Environmental, Consultant, Engineering

one Soljcitation Informatio
Date/s-Time/s Solicited by Phone: i I[I ML; [ ZJ‘_—f g; E'g § Pﬁ'h\. \DO LN S
Person Contacted and Commments for Solicitation: 02-3H1304 s - Construction On State Hwyln

Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road



?any Name: ARROW S COMPANY
dress: 177 CALIFORNIA AVENUE

ARBUCKLECA, 95912
Phone: (707) 396-0073, Fax: (707) 437-2555
Work Categories:
Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, 237310
Phoneﬁolicitati n Information B A_
Date/s-Time/s Solicited by Phone: (el P i N”@

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwyIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

{@Mpany Name: VRPA TECHNOLOGIES

Address: 4630 W. JENNIFER, SUITE 105

FRESNO,CA, 93722

Phone: (559) 271-1200, Fax: (559) 271-1269

Work Categories:

Traffic Management / Operations, Other Scientific And Technical Consulting Services, Traffic Count, 541690,
Consultant, Non Engineering, Environmental Quality

Phone Solicitation Inf
Date/s-Time/s Solicited by Phone: OOJS\L&O < lon\'g’o?%lm\]’) (bé’h-k’ LQJ;J\' MO‘%

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwyIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of

Sunnyside Road

#G6mpany Name: WILLOW HAWK INC
Address: 2562 SOUTH FORK ROAD
SALYER CA, 95563
Phone: (530) 739-3828, Fax: (530) 829-3022
Work Categories:
ALTERNATIVE PIPE CULVERT; CORRUGATED METAL PIPE (CSP); ROADWAY EXCAVATION;
IMPORTED BORROW; DITCHES EXCAVATION; AGGREGATE BASE; DOWNDRAIN; STRUCTURE
EXCAVATION; PLANE ASPHALT CONCRETE; REINFORCED CONCRETE PIPE; SEWER
CONNECTION; DIRECTIONAL BORING/DRILLIN

licitation Informa
Date/s-Time/s Solicited by Phone: () /ML\G [ ?«’ afj3 & &?Qn"ﬂw WO RnoweAr—

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwyIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of

Sunnyside Road




any Name: Gr Sundberg, Inc.
Address: 5211 Boyd Road
Arcata,CA, 95521
Phone: (707) 825-6565, Fax: (707) 825-6563
Work Categories:

C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1701 DEVELOP
WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING:; C1920 STRUCTURE
EXCAVATION; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C8201 OBJ

Phope Solicitation Information
Date/s-Time/s Solicited by Phone: b R, SR apa- \OD
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwyIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

#Eompany Name: APADANA ENGINEERING, INC.
Address: 5 THOMAS MELLON CIRCLE, SUITE 154
San Francisco,CA, 94134
Phone: (415) 300-6600, Fax: (415) 467-7721
Work Categories:
PLANE ASPHALT CONCRETE; SEAL COAT; ASPHALT CONCRETE; GROOVE & GRIND
PAVEMENT; Construction Management - Highway, Street and Bridge Construction; REAL ESTATE
AGENTS & MANAGERS;

olicitation Information

Date/s-Time/s Solicited by Phone: \ LS ~ VO s~
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

ny Name: Construction Area Signs, Incorporated
Address: 9093 Old State Hwy
Newcastle,CA, 95658
Phone: (916) 663-9097, Fax: (916) 663-1858
Work Categories:
WHOLESALE BROKER OF CONSTRUCTION MATERIALS; CONSTRUCTION AREA SIGNS;
TRAFFIC CONTROL SYSTEM; RESET, ADJUST ROADWAY ITEMS; CONCRETE SURFACE FINISH;
ROADSIDE SIGN; RETAIL STORES SUPPLIER; MISC BUSINESS SERVICES;



Woliei tion Information
Date/s-Time/s Solicited by Phone: ' 1Y i @ Q, 55 -

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

ny Name: Northern Industrial Electric
Address: 2435 Radio Lane
Redding,CA, 96001
Phone: (530) 246-2366, Fax: (530) 246-2368
Work Categories:

'ELECTRICAL & SIGNALS SUPPLIER; SIGNAL & LIGHTING; SIGNAL; LIGHTING; MESSAGE
SIGNS, LIGHTING & SIGN ILLUMINATION; DETECTOR; TRAFFIC COUNT STATION; SPEED
MONITORING STATION; RAMP METERING SYSTEM:;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone: Cm]hn i ‘—“ T © AN Sopm- \D(D
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

Fany Name: Gems Environmental Management Services,
ddress: 195 Highway Ave

Bay Point,CA, 94565

Phone: (925) 671-6822, Fax: (925) 671-7120

Work Categories:

Hazardous Waste Collection And Disposal, Ust Ast Tank Removal Installation Environmental Remediation

Hazardous Demolition Excavation Disposal Asbestos Abatement Painting Paving Concrete Hoist Lifts

Hydraulic Lng Cng Gems Construction Transportation Mainte

tﬁohcuatwn Inform tlon

Date/s-Time/s Solicited by Phone: (\ Oy & WS- RQD
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

ny Name: Frank Medina General Engineering Contrac
Address: 10096 Ahart Road
Oroville,CA, 95966
Phone: (530) 743-0744, Fax: (530) 743-9352



Work Categories:
Irrigation Systems, General Engineering Contractor, Fencing Contractor, Minor Concrete, Patch Paving,
Signage, Metal Beam Guard Railing, Markers And Delineator Installation 721410 - Highway And Road
Construction Services 721527 - Concrete Installation And

ohcltatlo Informatlou
Date/s-Time/s Solicited by Phone: O(J i LT;\ N—D
Person Contacted and Commments for Solicitation: 02- 3H1304 Caltrans Construction On State HwylIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

Weiipany Name: NEVADA BARRICADE & SIGN COMPANY, INC
Address: 9530 NORTH VIRGINIA STREET
RENO,NV, 89506
Phone: (775) 331-5100, Fax: (775) 331-5103
Work Categories:
METAL BEAM BARRIER; RESET, ADJUST ROADWAY ITEMS; THERMOPLASTIC TRAFFIC
STRIPING & MARKING; METAL RAILING; TRAFFIC FLAGGERS; PAVEMENT MARKING;
PENETRATION TREATMENT & PRIME COAT; SEAL COAT; OBJECT MARKER; METAL BEAM
GUARD RAILING; PAINTED TRAFFIC STRIPING

hane Solicitation Infor atlon

Date/s-Time/s Solicited by Phone: “4 2 H
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

EoMpany Name: STORMWATER SPECIALISTS INC
Address: 8698 ELK GROVE BLVD, SUITE 224
Elk Grove,CA, 95624
Phone: (916) 230-0370, Fax: (916) 405-4180
Work Categories:
C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770
CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil
Construction; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Phone Solicitation Inforrna
Date/s-Time/s Solicited by Phone: O{Q‘LI}\ \’I_)‘-'\ \Ss &\ e at Yo fnawe />~
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road




any Name: Quimu Contracting, Inc.
Address: 695 Priddy Drive
Dixon,CA, 95620
Phone: (707) 693-0289, Fax: (707) 678-8384
Work Categories:
Demolition, General Engineering Construction 811015 - Civil Engineering, Ditches Excavation, 238110,
Poured Concrete Foundation And Structure Contractors, Core Concrete - Repair Bridge Deck, Clearing &
Grubbing, Prestressing Concrete Cast-in-place, Steel

Phone Solicitation Information } =

Date/s-Time/s Solicited by Phone: & o\fﬁ\u(l AN G \O Oohga- W2 EWINUVE
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State Hwyln
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

any Name: Hamanaka Painting Co.
Address: P.o. Box 6413
Eureka,CA, 95503
Phone: (707) 444-3340, Fax: (707) 444-3346
Work Categories:
Painting Structures, General Building Contractor Painting And Decorating Home Improvement Certification
Commercial Residential 721513 - Painting And Paper Hanging Services 781816 - Panel And Paint Services,
238320, Painting And Wall Covering Contractors,

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: QL)\L i\t 2\ 6 XS eopa- sk N>TOAL
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwyIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

ny Name: Dillard Environmental Services
Address: 3120 Camino Diablo Rd
Byron,CA, 94514
Phone: (925) 634-6850, Fax: (925) 634-0874
Work Categories:
Demolition, Haz And Non-haz Rememdiation, Management, Collection, Packaging, Transportation, Disposal,
Spill Response; Trucking; Equipment Includes Semi End Dumps, Semi Bottom Dumps, Super Dumps,
Vacuum Trucks, Rolloffs, Vans, Loaders, Trucking 111115 -D

PhonfLS(}licitation Information

Date/s-Time/s Solicited by Phone: E ANUE SRV }Q!Pr— (@ \O O\~ ‘\() 0

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwylIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road




Eompany Name: Wreco
Address: 1243 Alpine Road Suite 108

Walnut Creek,CA, 94596

Phone: (925) 941-0017, Fax: (925) 941-0018

Work Categories:

LANDSCAPE & HORTICULTURAL SERVICES; SAFETY SUPPLIER; CONSULTANT, NON
ENGINEERING; BUSINESS ADMINISTRATION; MANAGEMENT INFORMATION SYSTEMS;
TRAFFIC ENGINEER; ARCHITECT; DESIGN; DESIGN BRIDGES; FEASIBILITY STUDIES;

ENGINEERING; CONSULTANT, ENGINEERING; ARCH
Phone &hmta ion Information

Date/s-Time/s Solicited by Phone: : =l L—L‘C‘ ﬁ\kﬂ))bdjk

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Constructlon On State HwyIn

Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

fany Name: 6 RIVERS CONSTRUCTION, INC

ddress: 200 Redwood Grove Rd

HOOPA VALLEY INDIAN RESERVAT CA, 95546

Phone: (530) 515-7563, Fax: (530) 625-5423

Work Categories:

Excavating earthwork paving,grading rock Slope Protection, Decommissioning, Slide Removal, Site Prep,

Hauling, Grubbing/clearing, Slide Removal parking Lot Repair, Erosion Control rolling Dips, Culverts
Placement, Ditching, 721033 - Infrastructure Mainten

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:g @}:LQS(_ 7 !\\} [}:l E \ () g ZAm-b S MepsoHL

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwyIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

Company Name: VERIDICO GROUP INC

Address: 1305 MEADOW VISTA WAY, SUITE A

ROSEVILLE,CA, 95661

Phone: (916) 865-4170, Fax: (916) 865-4174

Work Categories:

CIVIL ENGINEERING; ENVIRONMENTAL ENGINEER; Environmental - Biological Studies; Lead
Compliance; SWPPP Planning;

llcltatlo nformation _, i
Date/s-Time/s Solicited by Phone: (\(\lm | f!' £ Q {IO QA \B 0 W




Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwyIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

ﬁany Name: Vintage Paving Company, Inc.
Address: 119 Main Street
Winters,CA, 95694
Phone: (530) 795-0132, Fax: (530) 795-5734
Work Categories:
PLANE ASPHALT CONCRETE; CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING;
STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; PAVING ASPHALT
(ASPHALT CONCRETE); AIR-BLOWN MORTAR (SLOPE PAVING); DEMOLITION;

Phone \E\olicita ion Information N
Date/s-Time/s Solicited by Phone: ; W (4 y = C
Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwylIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

aany Name: V A P Construction Inc

Address: 15705 BIRCHWOOD ST

LA MIRADA CA, 90638

Phone: (714) 253-3270, Fax: (714) 551-9420

Work Categories:

TEMPORARY RAILING (TYPE K); CONSTRUCTION MANAGEMENT; ALTERNATIVE PIPE
CULVERT; ROADWAY EXCAVATION; EROSION CONTROL; ASPHALT CONCRETE; IMPORTED
BORROW; CEMENT TREATED BASE; RESET, ADJUST ROADWAY ITEMS; DITCHES
EXCAVATION; AGGREGATE BASE; PORTLAND CEMENT &

hone Solicitation Information
fa 1

Date/s-Time/s Solicited by Phone: AIA- Q@%NW@ , 1.

Person Contacted and Commments for Solicitation: 02-3H1304 Caltrans - Construction On State HwylIn
Lassen County At And Near Janesville From 1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of
Sunnyside Road

Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los
Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 30
firms listed below at 09:42PM on 11/14/2017. I am over the age of 18 years and a citizen of the United States.



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

PRUNUSKE CHATHAM, INC
400 MORRIS STREET SUITE G
SESBASTOPOL,CA 95472

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT,REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.
Henry Sprague II1



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

VRPA TECHNOLOGIES

4630 W. JENNIFER, SUITE 105
FRESNO,CA 93722

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwylIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

ARROW S COMPANY

177 CALIFORNIA AVENUE
ARBUCKLE,CA 95912

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for: 1

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017
WILLOW HAWK INC
2562 SOUTH FORK ROAD
SALYER,CA 95563

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14,2017

TRINITY VALLEY CONSULTING ENGINEERS
P O BOX 1567

WILLOW CREEK,CA 95573

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14,2017
A B S L Construction
29334 Pacific Street
Hayward ,CA 94544

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

ALL AMERICAN ASPHALT SEALING INC
1565 TRAINER WAY

RENO,NV,89512

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwylIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT,REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney ,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

T AND S DVBE INC

4952 SOUTH BARNEY ROAD
ANDERSON,CA 96007

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State Hwyln Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville, CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14,2017
Gallaway Enterprises, Inc
117 Meyers St., Suite 120
Chico,CA 95928

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

IRB CONSTRUCTION, INC.
725 6TH STREET
MARYSVILLE,CA 95901

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

HEIR & SON CONSTRUCTION, INC
1180 SANBORN ROAD

YUBA CITY.,CA 95993

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville, CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

Eagle Engineering And Construction, Inc
1175 Palomar Drive

Redwood City,CA 94062

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT,REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

ALFARO GENERAL ENGINEERING
2351 SUNSET BLVD. SUITE 170-338
ROCKLIN,CA 95765

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville, CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

S.t. Rhoades Construction, Inc.
3468 Bechelli Lane, Suite E
Redding ,CA 96049

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT,REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

V A P Construction Inc
15705 BIRCHWOOD ST
LA MIRADA ,CA 90638

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville, CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14,2017

Vintage Paving Company, Inc.
119 Main Street

Winters,CA 95694

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville, CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT,REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

VERIDICO GROUP INC

1305 MEADOW VISTA WAY, SUITE A
ROSEVILLE,CA 95661

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

6 RIVERS CONSTRUCTION, INC

200 Redwood Grove Rd

HOOPA VALLEY INDIAN RESERVAT ,CA 95546

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville, CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

Wreco

1243 Alpine Road Suite 108
Walnut Creek,CA 94596

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT,REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14,2017

Dillard Environmental Services
3120 Camino Diablo Rd
Byron,CA 94514

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville, CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017
Hamanaka Painting Co.
P.o. Box 6413
Eureka,CA 95503

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017
Quimu Contracting, Inc.
695 Priddy Drive
Dixon,CA 95620

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14,2017

STORMWATER SPECIALISTS INC
8698 ELK GROVE BLVD, SUITE 224
Elk Grove,CA 95624

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near J anesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT,REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14,2017

NEVADA BARRICADE & SIGN COMPANY, INC
9530 NORTH VIRGINIA STREET

RENO,NV 89506

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near J anesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

Frank Medina General Engineering Contrac
10096 Ahart Road

Oroville,CA 95966

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville, CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

Gems Environmental Management Services,
195 Highway Ave

Bay Point,CA 94565

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT,REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017
Northern Industrial Electric
2435 Radio Lane
Redding,CA 96001

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville, CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT,REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

Construction Area Signs, Incorporated
9093 Old State Hwy

Newcastle,CA 95658

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154
San Francisco,CA 94134

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510



Hat Creek Construction & Materials, Inc.
24339 Hwy 89 N

Burney,CA 96013

Telephone: (530) 335-5501

Fax: (530) 335-5510

http://www hatcreekconstruction.com

INVITATION TO BID

November 14, 2017
Gr Sundberg, Inc.
5211 Boyd Road
Arcata,CA 95521

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State HwyIn Lassen County At And Near Janesville From
1.9 Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Location: Susanville,CA

Bid Due Date: 12/05/17 at 02:00 PM PST
Solicitation Number: 02-3H1304
Contact: Amber DeMarco

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM ,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL
PROGRAM, TREATED WOOD WASTE, SHOULDER BACKING, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING DAY, DATA CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE F), TACK COAT,REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), OBJECT
MARKER (TYPE L-1), THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), 8"
CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment,
supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an
appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:




Please fax return this form by Dec 05, 2017
with a copy of your certification to Amber DeMarco at (530) 335-5510






Fax Confirmations for Caltrans - Construction On State Hwyln Lassen County At And Near Janesville From 1.9
Miles South Of Lakecrest Drive To 0.2 Mile North Of Sunnyside Road

Company Name

PRUNUSKE CHATHAM, INC

!I.t. Rhoades Construction, Inc.

A'dFARO GENERAL ENGINEERING

‘agle Engineering And Construction, Inc
'EIR & SON CONSTRUCTION, INC

l‘.B CONSTRUCTION, INC.

'allaway Enterprises, Inc

"AND S DVBE INC

‘LL AMERICAN ASPHALT SEALING INC

‘ B S L Construction

‘RINITY VALLEY CONSULTING ENGINEERS

RRROW S COMPANY

"RPA TECHNOLOGIES

WILLOW HAWK INC

‘r Sundberg, Inc.

APADANA ENGINEERING, INC.
&onstmction Area Signs, Incorporated
Worthern Industrial Electric

(‘ems Environmental Management Services,
F‘nk Medina General Engineering Contrac

J\E;/ADA BARRICADE & SIGN COMPANY,
I

WORMWATER SPECIALISTS INC

Qu“nu Contracting, Inc.

Fax

(707) 824-
6854

(530) 223-
9222

(775) 887-
8901

(650) 367-
8282

(916) 463-
9041

(888) 315-
7315

(530) 343-
8312

(530) 466-
2613

(775) 827-
3006

(510) 727-
0910

(530) 629-
3011

(707) 437-
2555

(559) 271-
1269

(530) 829-
3022

(707) 825-
6563

(415) 467-
7721

(916) 663-
1858

(530) 246-
2368

(925) 671-
7120

(530) 743-
9352

(775) 331-
5103

(916) 405-
4180

(707) 678-

Status Attempts

Success 1

Success 1

Success 1

Failure 1

Success 1

Success 1

Failure 1

Success 1

Success 1

Success 1

Success |

Failure 1

Success 1

Failure 1

Success 1

Failure 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Success 1

Time Sent

11/14/2017 at 09:47 PM

11/14/2017 at 09:47 PM

11/14/2017 at 09:47 PM

11/14/2017 at 09:47 PM

11/14/2017 at 09:47 PM

11/14/2017 at 09:48 PM

11/14/2017 at 09:48 PM

11/14/2017 at 09:56 PM

11/14/2017 at 09:56 PM

11/14/2017 at 09:56 PM

11/14/2017 at 09:56 PM

" 11/14/2017 at 09:56 PM

11/14/2017 at 09:56 PM

11/14/2017 at 09:56 PM

11/14/2017 at 09:57 PM

11/14/2017 at 09:57 PM

11/14/2017 at 09:57 PM
11/14/2017 at 09:57 PM



Hamanaka Painting Co.

Dillard Environmental Services
Wreco

6 RIVERS CONSTRUCTION, INC
VERIDICO GROUP INC

Vintage Paving Company, Inc.

V A P Construction Inc

8384
(707) 444-
3346
(925) 634-
0874
(925) 941-
0018
(530) 625-
5423
(916) 865-
4174
(530) 795-
5734
(714) 551-
9420

Success 1

Success 1

Success 1

Success 1

Failure 1

Success 1

Success 1

11/14/2017 at 09:57 PM

11/14/2017 at 09:57 PM

11/14/2017 at 09:57 PM

11/14/2017 at 09:57 PM

11/14/2017 at 09:57 PM

11/14/2017 at 09:57 PM



Printable Form Page 1 of 1

PAGE AND FAX IT TO: 858/487-3500
AD INFORMATION |
L SUB BIDS REQUESTED FROM QUALIFIED M/W/BBB/DVBE SUBCONTRACTORS AND SUPPLIERS ]7

Project
o D?f AH 1204 ' n Lt Qoomﬂé\) OO
q\’lf\lb\ft\\ﬂ-—

Project Number Project Logation
O7-2WzoM ruaville | Susanii
Bid Date and Time Respond By Ak
\s\\* @ R2ooprt sz (@ 2 Cvm J‘

Company Name St Contact Name : E

Hat Creek Construction & Materials, Inc. Amber DeMarco
Address/City/State/Zip |

24339 Highway 89 N. Burney, CA 96013
Phone Fax

530-335-5501 530-335-5510

Additional Information

Run Ad On Following Dates
o) jz)E, _o]eolit, 1022/ )2
Special Program Rate is only P tes & Advertisin in
We publish every Monday and Thursday
$48.00 To place and ad in Monday's Minority Bidder's Bulletin
s S . the deadline is 4:00 P.M. on Friday
S iR TgRion s xiln 2 To Place an ad in Thursday's Construction Update

the deadline is 4:00 P.M. on Wednesday

http://www.goodfaitheffort.com/placeads.htm 1/24/2013



FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA . = L s D

I Suzie Davidson /Art Director

Request for Qualified MBE/WBE/DBE/DVBE/SBE/UDBE
Subcontractor and/or Supplier firms with proper certification for:

CALTRANS #02-3H1304 IN LASSEN COUNTY NEAR JANESVILLE
- JANESVILLE/SUSANVILLE

BID DATE/TIME: DECEMBER 5, 2017 AT 2:00 PM
Please respond by: December 5, 2017 at 2:00 pm

Hat Creek Construction & Materials, Inc,
24339 Hwy. 89 North, Burney, CA 96013

Phone: -530/335-5501 ¢ Fax: 530/335-5510

As always, Hat Creek Construction & Materials, Inc. intends to conduct itself in good faith
with MBE/WBE/DBE/DVBE/SBE/ UDBE firms regarding participation on the project.

| I
| |
| I
I l
| |
| |
j . Contact: Amber DeMarco : |
| |
| |
| |
I |
I I

Hat Creek Construction & Materials, Inc. is an equal opportunity employer

| The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter,

I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of Cahfo:rma This notice, a true copy
hereon, was published on the below date(s):

| declare under penality of perjury that the foregoing is true and correct, LQM{ M}
Executed at San Diego, California
signature
| GONST M DATES PUBLISHED |
I e L |
r

7, nlaalin, il | Al nlao\rz nlali

TRADE PUBLICATION FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ htip.//www.goodfaitheffort.com
16885 W. Bernardo Dr,, Suits 335, San Diego, CA 92127 * Phone No, {858) 487-2600 - Fax Number (858) 487-3500




4
snastA BID REQUEST FORM

BUILDERS' EXCHANGE  This for was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

Project Name Project Location Bid Date  Bid Time SBEX No. Listing Ad
(Calbans 02-ZK 1204 _M 125 o X

TSNS
5 i (A = |
3 =" sl
4 el
5. i [ = |

Company Information

Company _Hat Creek Construction & Materials, Inc. Contact Amber DeMarco

Address 24339 Highway 89 N city _Burney state CA  zip 96013

Phone 930-335-5501 Fax 530-335-5510 License No. 990546 Class A B
COMPANY NAME

5 REQUEETIVG QUOTATIONS FROM ALL QURLFEDMBE"  VSBED &F
RS CONTRACTORS AND MATTRIAL SUPILE™ 1R WGP

[LOCATIONE: (Pro,  \.
BIDDAT.  ©D0 . '\ ‘N :[BID _.o]

COMPA, 3 PHONE (D00} 800-5000
AponLss FAX: {000} 0900000
CITY.8Ta ™ ; DATE OF AD: VR200T - 17152007
COMTACT MaME EQUAL OPPORTUNITY ENPLOVER
Advertisement Charges
Project # Weeks Run Dates Member Price | Non-member Price Total
1. Bid Request Advertisement _3 iol3 . 10l20, 10|7#  20.00 40.00 lﬁ’ (o0~
2. Bid Request Advertisement 20.00 40.00
3. Bid Request Advertisement 20.00 40.00
4. Bid Request Advertisement 20.00 40.00
5. Bid Request Advertisement 20.00 40.00

DEADLINE FOR ADVERTISEMENTS ARE MONDAYS AT 5PM - FAX THIS FORM TO 530.221.2140

| SBE Staff Use Only

Listing Completed by Date Ad Completed by Date
Non-member Payment Info: Check Number Check Amount Check Received [  Check Photocopy Received [1




Goodfaith Solicitations

J.F. Shea Construction, Inc
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

Dot 02-0E1804 Bridge Replacement
Bid Date: 11/15/2017 Bid Time: 2:00 PM

J.F. Shea Construction, Inc - PO Box 494519, Redding, CA 96049
- CSL: 769989 - Phone: 530-246-4292, Fax: 530-246-9940
ad run: 10/06/17 to 11/15/17

Hat Creek Construction & Materials, Inc.
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1304 AC Overlay, Replace AC Surface,
Rumble strip, Guardrail
Bid Date: 12/05/2017 Bid Time: 2:00 PM
Hat Creek Construction & Materials, Inc.
24339 Highway 89 N, Burney, CA 96013 — CSL: 590546
Phone: 530-335-5501, Fax: 530-335-5510
ad run; 11/13/17 to 12/05/17

J.F. Shea Construction, Inc
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1604 AC Overlay with Replace AC Surfacing,
Guardrail, striping
Bid Date: 12/107/2017 Bid Time: 2:00 PM

J.F. Shea Construction, Inc - PO Box 494519, Redding, CA 96049
- CSL: 769989 - Phone: 530-246-4292, Fax: 530-246-9940
ad run: 11/07/17 to 12/07/17
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Shasta Builders’ Exchange - SBE Weekly

Legal Information for Shasta and Tehama Counties
is available to members at our website.

Notices of Completions, Liens, Defaults, and
Bankruptcies are posted as a spreadsheet at:
www.shastabe.com/members-only/ebulletin/legal-information/

r

Legals are updated on the third business day following the 15th
and last day of each month as county data become available.

November 10, 2017



Goodfaith Solicitations

J.F. Shea Construction, Inc
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DDOT 02-4E0204 Pulverize and reconstruct pavement, and
widen with AB, HMA, & RHMA
Bid Date: 01/09/2018 Bid Time: 2:00 PM

J.F. Shea Construction, Inc - PO Box 494519, Redding, CA 96049
- CSL: 769989 - Phone: 530-246-4292, Fax: 530-246-9940
ad run: 11/15/17 to 1/09/17

Hat Creek Construction & Materials, Inc.
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1304 AC Overlay, Replace AC Surface,
Rumble strip, Guardrail
Bid Date: 12/05/2017 Bid Time: 2:00 PM
Hat Creek Construction & Materials, Inc.
24339 Highway 89 N, Burney, CA 96013 — CSL: 590546
Phone: 530-335-5501, Fax: 530-335-5510
ad run: 11/13/17 to 12/05/17

J.F. Shea Construction, Inc
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1604 AC Overlay with Replace AC Surfacing,
Guardrail, striping
Bid Date: 12/107/2017 Bid Time: 2:00 PM

J.F. Shea Construction, Inc - PO Box 494519, Redding, CA 96049
- CSL: 769989 - Phone: 530-246-4292, Fax: 530-246-9940
ad run: 11/07/17 to 12/07/17

Tullis, Inc.
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1604 AC Overlay with Replace AC Surfacing,
Guardrail, striping
Bid Date: 12/107/2017 Bid Time: 2:00 PM

Tullis, Inc — PO Box 493416, Redding, CA 96049 — CSL: 295418
Phone: 530-241-5105, Fax: 530-241-5570
ad run: 11/13/17 to 12/07/17

Mercer-Fraser Company
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1604 AC Overlay with Replace AC Surfacing,
Guardrail, striping
Bid Date: 12/107/2017 Bid Time: 2:00 PM
Mercer-Fraser Company — P.O. Box 1006
Eureka, CA 95502 CSL: 105709
Phone: 707-443-6371, Fax: 707-443-027
ad run: 11/15/17 to 12/07/17

Tullis, Inc.
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DDOT 02-4E0204 Pulverize and reconstruct pavement, and
widen with AB, HMA, & RHMA
Bid Date: 01/09/2018 Bid Time: 2:00 PM

ullis, Inc — PO Box 493416, Redding, CA 96049 — CSL: 295418
Phone: 530-241-5105, Fax: 530-241-5570
ad run: 11/13/17 to 1/09/17
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Legal Information for Shasta and Tehama Counties
is available to members at our website.

Notices of Completions, Liens, Defaults, and
Bankruptcies are posted as a spreadsheet at:
www.shastabe.com/members-only/ebulletin/legal-information/

Legals are updated on the third business day following the 15th
and last day of each month as county data become available.

November 17, 2017




Goodfaith Solicitations

J.F. Shea Construction, Inc
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-4E0204 Pulverize and reconstruct pavement, and widen
with AB, HMA, & RHMA
Bid Date: 01/09/2018 Bid Time: 2:00 PM

J.F. Shea Construction, Inc - PO Box 494519, Redding, CA 96049
- CSL: 769989 - Phone: 530-246-4292, Fax: 530-246-9940
ad run: 11/15/17 to 1/09/17

Hat Creek Construction & Materials, Inc.
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1304 AC Overlay, Replace AC Surface,
Rumble strip, Guardrail
Bid Date: 12/05/2017 Bid Time: 2:00 PM
Hat Creek Construction & Materials, Inc.
24339 Highway 89 N, Burney, CA 96013 — CSL: 590546
Phone: 530-335-5501, Fax: 530-335-5510
ad run: 11/13/17 to 12/05/17

J.F. Shea Construction, Inc
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1604 AC Overlay with Replace AC Surfacing,
Guardrail, striping
Bid Date: 12/107/2017 Bid Time: 2:00 PM

J.F. Shea Construction, Inc - PO Box 494519, Redding, CA 96049
- CSL: 769989 - Phone: 530-246-4292, Fax: 530-246-9940
ad run: 11/07/17 to 12/07/17

Tullis, Inc.
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1604 AC Overlay with Replace AC Surfacing,
Guardrail, striping
Bid Date: 12/107/2017 Bid Time: 2:00 PM

Tullis, Inc — PO Box 493416, Redding, CA 96049 — CSL: 295418
Phone: 530-241-5105, Fax: 530-241-5570
ad run: 11/13/17 to 12/07/17

Mercer-Fraser Company
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1604 AC Overlay with Replace AC Surfacing,
Guardrail, striping
Bid Date: 12/107/2017 Bid Time: 2:00 PM
Mercer-Fraser Company — P.O. Box 1006
Eureka, CA 95502— CSL: 105709
Phone: 707-443-6371, Fax: 707-443-027
ad run: 11/15/17 to 12/07/17

Tullis, Inc.
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-4E0204 Pulverize and reconstruct pavement, and widen
with AB, HMA, & RHMA
Bid Date: 01/09/2018 Bid Time: 2:00 PM

Tullis, Inc — PO Box 493416, Redding, CA 96049 — CSL: 295418
Phone: 530-241-5105, Fax: 530-241-5570
ad run: 11/13/17 to 1/09/17
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Legal Information for Shasta and Tehama Counties
is available to members at our website.

Legals are updated on the third business day following the 15th
and last day of each month as county data become available.

November 24, 2017



Goodfaith Solicitations

J.F. Shea Construction, Inc
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-4E0204 Pulverize and reconstruct pavement, and widen
with AB, HMA, & RHMA
Bid Date: 01/09/2018 Bid Time: 2:00 PM

J.E. Shea Construction, Inc - PO Box 494519, Redding, CA 96049
- CSL: 769989 - Phone: 530-246-4292, Fax: 530-246-9940
ad run: 11/15/17 to 1/09/17

Hat Creek Construction & Materials, Inc.

Is Requesting Quotations From All Qualified MBE/WEBE/

WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1304 AC Overlay, Replace AC Surface,
Rumble strip, Guardrail
Bid Date: 12/05/2017 Bid Time: 2:00 PM
Hat Creek Construction & Materials, Inc.
24339 Highway 89 N, Burney, CA 96013 — CSL: 590546
Phone: 530-335-5501, Fax: 530-335-5510
ad run: 11/13/17 to 12/05/17

J.F. Shea Construction, Inc
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1604 AC Overlay with Replace AC Surfacing,
Guardrail, striping
Bid Date: 12/107/2017 Bid Time: 2:00 PM

LF. Shea Construction, Inc - PO Box 494519, Redding, CA 96049
- CSL: 769989 - Phone: 530-246-4292, Fax: 530-246-9940
ad run: 11/07/17 to 12/07/17

Tullis, Inc.

Is Requesting Quotations From All Qualified MBE/WEBE/

WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1604 AC Overlay with Replace AC Surfacing,

Guardrail, striping
Bid Date: 12/107/2017 Bid Time: 2:00 PM

Tullis, Inc — PO Box 493416, Redding, CA 96049 — CSL: 295418

Phone: 530-241-5105, Fax: 530-241-5570
ad run: 11/13/17 to 12/07/17

Mercer-Fraser Company
Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material
Suppliers For The Following Project::

DOT 02-3H1604 AC Overlay with Replace AC Surfacing,
Guardrail, striping
Bid Date: 12/107/2017 Bid Time: 2:00 PM
Mercer-Fraser Company — P.O. Box 1006
Eureka, CA 95502— CSL: 105709
Phone: 707-443-6371, Fax: 707-443-027
ad run: 11/15/17 to 12/07/17

Tullis, Inc.

Is Requesting Quotations From All Qualified MBE/WEBE/
WBE/SBE/DBE/DVBE Sub-contractors And Material

Suppliers For The Following Project::

DOT 02-4E0204 Pulverize and reconstruct pavement, and widen

with AB, HMA, & RHMA
Bid Date: 01/09/2018 Bid Time: 2:00 PM

Tullis, Inc — PO Box 493416, Redding, CA 96049 — CSL: 295418

Phone: 530-241-5105, Fax: 530-241-5570
ad run: 11/13/17 to 1/09/17
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Legal Information for Shasta and Tehama Counties
is available to members at our website.

Notices of Completions, Liens, Defaults, and
Bankruptcies are posted as a spreadsheet at:
www.shastabe.com/members-only/ebulletin/legal-information/

Legals are updated on the third business day following the 15th
and last day of each month as county data become available.

December 01, 2017




== APPLY-A-LINE, LLC
e
mailPapglysiine.com + LIC, #562762

MR R 10E v DIR: 1000053250 C-32  LIC. # 1031889
DIR EXP. 830-18 LIC EXP 10-31-18

is our for the above

: a Ls ; I ;m-w ; I .m.m
19 PM. RETRO-REFLECTIVE RECESSED 3700 EA $7.50 $27,750.00
23 THERMO PM. 3720 SF $6.00 $22,320.00
24 THERMO STRIPE SPRAYABLE 170000 LF $0.45 $76,500.00
25 REMOVE THERMO PM. 3330 8F $5.00 $16,850.00
28 12" RUMBLE GROUND-IN A/C 850 STA  $18.00  $15300.00
27 8" RUMBLE GROUND-IN A/C 380 STA $2200  $8,380.00

items on

CONDITIONS OF PROPOSAL:
1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
2 Prices quoted above do NOT include performance bond,
3 lfnfmmluubcm&adhmquhd,acumpmeeowufmmmbohduﬂad.
4 1-Trip included,
5 Ronmhpmlndm.mmmbmmﬁm)
& T.C. included ITEM #24 STRIPE
7 T.C. not inciuded for removal 3 days T.C. Needed.
&8 T.C. not included for perm work. Mmmm..mmu.ummm

wmo.ucmbmnm.wwwmmbmhw
referenced project.

manner.
11 RE. Order of work-General Gmﬂmbpmmmoimﬂydpﬁmnd siriping, p. marking and
mmam.wmmWmemam

15 General contractor to provide water source and or refill rotomill for rumbles.
18 Sweeping not included. For rumble 58 _days needed.
17 mmmmmmmmwmmwmmm.emaomofmmmm.
18 Rumble strip or recess cuts to be in asphalt only.
PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB S0 WE CAN PROCESS AND CREATE FILE.
19 SWEEPING INCLUDED FOR CUTS

Thank you for the opportunity to quote this project.

Wes Withite
Project Manager/ Estimator
wes@applyaline.com



e e
@ 4965 S. Barney Rd.
TS i~ Anderson, CA 96007

OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31
(530) 639.9087 DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor
SHEET 1 OF 2
ATTENTION ESTIMATOR:
PROJECT: AC WG AC Surface, Rumble strip, Guardrail BID DATE: December 5, 2017
CONTRACT: 02-3h1304
UNIT OF ESTIMATED
ITEM NUMBER DESCRIPTION MEASURE QUANTITY UNIT PRICE TOTAL

2 CONSTRUCTION AREA SIGNS $8,900.00

$8,900.00

55.0

TRAFFIC CONTROL SYSTEM UNIT OF MEASURE UNIT PRICE
2 FLAGGERS 8 HR MINIMUM** WEEK DAY $1,285.00
RUMBLE STRIPS FOR FLAGGING CLOSURE SHIFT $120.00
CLOSE PASSING LANE AHEAD OF FLAGGING STATION (NO ARROW BOARD) SHIFT $100.00
EACH ADDITIONAL FLAGGER 8 HR MINIMUM** WEEK DAY $600.00
FLAG OVERTIME FOR EACH PERSON HOUR $100.00
PILOT CAR: 8 HR WEEK DAY $775.00
\ PILOT CAR OVERTIME FOR EACH PERSON HOUR $115.00
:NRSEJ ;?:I:.::vfu nc::v CLOSURE: 1 TRUCK, 1 ARROW BOARD, CONES, 1 P R
ﬁlc:;mmm iyt WEEK DAY $600.00
ADDITIONAL ARROW BOARD ONSITE SHIFT $100.00
OVERTIME FOR LANE CLOSURE: PER PERSON HOUR $115.00
MONTH $3,000.00
TRUCK MOUNTED ATTENUATOR*** WEEK $1,500.00
DAY $1,000.00
MONTH $900.00
5 PORTABLE CHANGEABLE MESSAGE BOARD SIGN WEEK $450.00
DAY $250.00
MONTH $500.00
LIGHT TOWER WEEK $200.00 PE S i"—’
DAY $100.00 g

PREMIUM RATES FOR WEEKENDS Al

ST =

FUEL PROVIDED BY OTHERS.

***F.0.B. ANDERSON, first 25 miles per week is free, beyond 25 miles is $0.85 per mile. Fuel is not included unless T & § is providing traffic control and driver.
Cost for driver is $600.00 per 8 hour shift...overtime s $100.00 per hour.

ADDITIONAL (ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS,
SERVICES [TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, WATER TRUCKS, TRAFFIC CONTROL




4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

3 983087 A, C31
(530) 639-9987 DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor
SHEET 2 OF 2
Traffic Control and Sign Quote Provisions
CONTRACT: 02-3H1304 BID DATE: 12/5/2017

No items on this quote will be deleted unless approved by T and S DVBE, Inc. prior to bid opening.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges
and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Construction area signs will be removed and T and § DVBE, Inc. will retain possession of said signs. All detour signs shall be installed at the beginning
of the project covered. Uncovering as needed by others unless T and S is on site providing traffic control. USA marks provided by others, so T And §
can call in to Underground Service Alert. If T and S has to paint USA marks, additional mobilization charges will be applied.

All traffic control rates will increase every July 1 by the exact amount the wages and fringes increase starting in July 2018. No additional markup will
be applied, only the amount of the laborers increase (if any) for that fiscal year.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios
for communication with your truckers and other CB-equipped equipment.

Rental Equipment: The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft,
acts of nature or mishandling by Prime Contractor’s staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of
the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or
mishandling by Prime Contractor’s staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-
powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on. All water for crash
cushions supplied by others.

Insurance: T AND S DVBE, INC. maintains insurance coverage’s as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial
Auto, and Workers Comp); any additional coverage’s required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense
(e.g., Workers" Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes
to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the
optional quotations above,

Working Time:
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40
hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

TAND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5%
per month on all past due balances. Customer further agrees to pay reasonable attorney’s fees and cost if collection is required. Venue for the
purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is
made.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must
become a binding part of any contract written in reference to it.

Quote excludes any and all traffic control, electrical and water poliution control work. Cutting and coring of concrete is excluded. Sign post anchors
can be provided prior to pouring sidewalk, so they can be wet set. Any temporary sign supports are excluded.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270

john@tandsdvbe.com



12/05/2017  11:55 APEX FENCE CO INC (FAX)S30 365 5478 P.001/001

APEX FENCE CO.,INC. 1, BP ¢

Since 1970 nst
CA.LIC.269127/NV.LIC.0022365 SBE NO. 1760531 TELEPHONE  530-365-3316
19896 ALEXANDER AVE. UNION CONTRACTOR ' FAX 530-365-5478
P.O. BOX 545 LOCAL 185 & OE3 BOND RATE 1%
ANDERSON, CA 96007 HUB ZONE CERTIFIED DiR# 1000007379

QUOTATION: CONTRACT NO. 02-3H1304; FOR CONSTRUCTION ON STATE HIGHWAY IN LASSEN COUNTY AT AND NEAR JANESVILLE FROM 1.9
MILES SOUTH OF LAKECREST DRIVE TO 0.2 MILE NORTH OF SUNNYSIDE ROAD. IN DISTRICT 02 ON ROUTE 395.

BID DATE: December 5, 2017

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING
QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE
WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED.
BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT
EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND
ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID
DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE
OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL
CONTRACTOR.

ITEM # QTY Um DESCRIPTION UNIT PRICE| TOTAL
8 32800 LB |TREATED WOOD WASTE $0.05( $1.640.00
20 48 EA OBJECT MARKER (TYPE L-1) $41.50| $1,992.00
21 5780 LF ADJUST GUARDRAIL $5.00/$28,900.00
22 48 EA RECONSTRUCT SRT (8 POST) $800.00/$38,400.00

Apex Fence is not responsible for moving K-Rail,

ESTIMATED TRAFFIC DAYS (8)
APEX FENCE IS NOT RESPONSIBLE FOR TRAFFIC CONTROL.
INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS $1,000.00 EA

DOESN'T INCLUDE POTHOLE TO LOCATE UNDERGROUND,
TO BE PAID BY OTHERS AT TIME AND MATERIAL

DOESN'T INCLUDE LOCATING OF EXISTING AND NEW OWNER UTILITIES
ANY HAND DIGGING TO LOCATE UTILITIES TO BE PAID BY OTHERS

PRIME TO CLEAR AND GRUB
PRIME TO SUPPLY WATER AND TEMPORARY YARD

PRIME TO GRADE UNDER MBGR FOR VEGETATION CONTROL
PRIME TO MARK ALL USA APEX WILL CALLITIN

[ TOTAL $70,932.00

DAVID PARMER/NVICE-PRESIDENT
GENERAL SUPERINTENDENT




PINNACLE 1 22

Grinding & Grooving

-.m.l\"

CA License #995542 1344
DIR #1000015174

Bid Date: 12/5/2017

To: Hat Creek

Project: Hwy 395 near Janesville
Contract No: 02-3H1304

The following is our bid on the above referenced project:

v

J

275 Hill St, suite 220

Reno, NV 89501

Phone: 775-742-8085

Fax: 775-737-9797

Item Item

No. Description Sty i

Unit
Price

Extension

11 PREPAVING GRINDING DAY 3 EA

$4,750.00

$23,750.00

Scope of Work

+ Item 11 qualifications are as follows:

+ Moblization for Grinder opoeration will be $3,850. All additional move-ins will also be billed at $3,850 per mob
* Daily Rate includes an 8 hour shift (approx. 6 hours of grinding) and/or until the tanker reaches legal weight limit
* Slurry Disposal is available upon request

* Additional Grind Time will be billed at $625/hr if necessary

« Ifa2nd Tanker is required, add $185/hr for Tanker time (8-hr minimum)

* Subsistence is included

* Any overtime to be billed at $40/hr, doubletime to be billed at $80/hr

* Operator daily travel to and from jobsite (pick-up time) will be billed at $115/hr

General Stipulations

* Contractor to provide on-site water source.

» If dumpsite is located beyond (10) miles of the project, $185/hr will be charged for Tanker time

+ Contractor to provide a secured storage yard for our vehicles and materials

* Contractor to provide all traffic control, flagging, etc. (may entail T.C. in both directions simultaneously) for items
* PGG not responsible for any additional clean-up of slurry

* Contractor to provide sandbagging of all inlets, drains, gutters, etc. and all SWPPP constraints.

* Contractor to provide a dumpsite for slurry if alternate is not accepted

* Contractor to provide light towers if necessary

* PGG will not accept backcharges for breakdown of equipment

* Bid Proposal must be included as part of Contract and will not be superseded by any other terms of the Contract.

Submitted by: Travis Brandt - Vice President

Pinnacle Grinding & Grooving
P: (775) 742-8085

Page 1 of 1

$23,750.00




12/04/2017 11:41 9166459618 AC DIKE #0652 P.001/001
- el
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A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT 02-3H1304 LASSEN CO. RT 395

BIDS : 12/5/17

“PLACE ONLY”* 3070 LF ASPHALT DIKE TYPE “F” @ $1.70 LF

PLACE IMPORTED SHOULDER BACKING @ $2880.00 8 HR SHIFT.**
** PRICE INCLUDES PLACING AND SCREEDING.

EXCLUDES WATERING AND COMPACTION.

MOBILIZATION FOR SHOULDER MACHINE $1200.00

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159  FAX (916) 645-9618

AC .COM
DIR# 1000005929



ov. 16. 7 9:33 Jearcat 15
Nov. 16. 2017 9:33AM  Bearca No i)@%“db 1

Bearcat Transportation, LLC Q oL-3H130Y

3301 Broadmore St. Jehtsv] lI<
Klamath Falls, OR 97603
(888) 423-2722

(541) 884-0682
FAX: (541) 884-7790

BID FORM
Customer: Hat Creek Contact. Kevin Phone:
DBE: Contact: Fax:  g2n 3266570
Bill Freight To: Contact: Phone:
Quoted By: Dale Wetzel Date : November 15, 2017
L i o
Janesville, CA $50.60

Thank you for the opportunity to bid. We look forward to providing you with excellent servicel

et e Sl e e s

Jobh Name: Job #:
Contract #: Product(s): CRS-2 or CQS-1
Job Start Year: 2018 Est. Tons: 84

Job End Year: 2018

e = — e
— —_— -

—— —

e e e

NOTES: Spreading is $200 per hour with a 4 hour daily minimum. Overnight is $250.
25 ton minimum on freight.



/

4522 Parker Avenue
Building 700, Suite 350
McClellan, CA. 95652
Ph: (916) 383-1756
Fax: (916) 383-4084

CA State License #1005314
PAVEMENT TECHNOLOGIES LLC DIR #1000027901
To: Hat Creek Construction Contact: Kevin Reed
Address: Burney, CA Phone: (530) 335-5503
Fax: (530) 335-5510
Project Name: 02-3H1304 Tack Bid Number: 3613
Project Location: 02-LAS-395-47.0/56.5 Bid Date: 2/4/2013
|Line # Item # Item Description Estimated Quantity Unit Unit Price Total Price |
16 SS-1h TACK 84.00 TON $517.50 $43,470.00
FREIGHT Per Each Move In From Sacramento 1.00 EADY $1,660.00 $1,660.00
SPREADING Per Hour: 4 Hour Min. Days, 6 1.00 EADY $225.00 $225.00
Hour Min. Nights
LAYOVER 1.00 EADY $250.00 $250.00

Notes:
* Quotation is subject to a mutually agreeable schedule,
» Telfer Pavement Technologies is a Non Union Company and will not be bound by any Union Signatory Agreements.
Material quoted, tax induded.
Spread time measured from start time of job
Minimum daily charge of $2950.00 applies to all days/nights
Excludes all prep work, traffic control, shielding, etc.
Prices firm for 10 days from time of quotation

Payment Terms:

Payments are due net 30.
No retention is to be withheld,
Purchase Order Basis Only
Upon Credit Approval
Quote is good for 10 days from date of quote or from bid opening whichever is the latter, After 10 days quote will be considered not accepted and will
be void.
]
Al sales of product pursuant to this quotation are subject to the Terms and Conditions of Sale of Product located at
hitp.//telferpavements, comy/wp-content/uploads/2017/06/TPT-Sale-of-Product- Terms-and-Conditions.pdf .

Such Terms and Conditions of Sale of Product are incorporated herein by reference. This quote is an offer. This offer expressly limits acceptance to
the terms contained herein, Notification of objection is hereby given to any term in any response to this offer that does not exactly match the terms
of this offer.

ACCEPTED: CONFIRMED:

The above prices, specifications and conditions are satisfactory and Telfer Pavement Tech nologies, LLC
are hereby accepted.

Buyer:

Signature: Authorized Signature:

Date of Acceptance: Estimator: Michelle Kydd

916-383-1756 michelle.kydd@telferpavements.com

12/4/2017 8:51:24 AM Page 1 of 1



PACIFIC NORTHWEST OIL

3310 E. MINER AVENUE
STOCKTON, CA 95206
CALIFORNIA CONTRACTORS LICENSE # 705296

OFFICE FAX

209 463-4762 209 463-2566
Todays Date: 04-Dec-17 OIL QUOTE # 9375
CUSTOMER: '

CONTACT: ESTIMATOR

PROJECT NAME: AC OVERLAY, REPLACE AC SURFACE, RUMBLE STRIP
LOCATION: JANESVILLE

CONTRACT#: 02-3H1304 BID DATE: 12/4/2017

* QUOTE IS FOR THE FOLLOWING:
84 TONS OF CRS-2H
PRICE QUOTED: $550 PER TON TAX INCLUDED
DELIVERY CHARGE: $1500 EACH
SPREAD CHARGE: $195.00 PER HOUR 8 HOUR MINIMUM
* IF SPREADING IS AT NIGHT HOURLY RATE IS: $205.00 PER HOUR
* SAME MINIMUM APPLIES

Comments:

MINIMUM 2 TON OIL PURCHASE PER DELIVERY ** $250 PER LAVEROVER CHARGE
** DELIVERY FOLLOWING A LAYOVER IS PORT TO PORT FROM THE HOTEL

s £

PLEASE CALL ERIC HICKS @ 209 463-4762 IF YOU HAVE ANY QUESTIONS

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR
DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT
WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL
IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT

Monday, December 04, 2017 Page 1 of 1



GLOBAL ENVIRONMENTAL NETWO

INgtlv

SAFETY COURSES
OFFERED BY
SafetyGENI™

Crane Training
CCO Written Exams
CCO Practical Fxams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness
Fall Protection Awarcuess

Trench Safety Competent
Person Awareness

Trench Rescue
Confined Space
Confined Space Rescue
Urban Search & Rescue

Respirator Training &
Fit Testing

CPR & First Aid

Crane Opérator AWareness
Forklift Training Awarencss
Aerial Lift Awarencss

Hearing Conservation
Training

DOT HM 126F/181
Awnreness

Emergency Response
Awareness / Refresher
Operational
Technician
Specialist

HAZWOPER
Awareness / Refresher
Supervisor
Waste Site Worker
Hous¢hold Hazardous Waste
Asbestos Training
Lead Trining

24 Hr SWPPP Training

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEER, SERWCTB

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

License No. 878478
email: GENI@SafetyGeni.com

www.My-DVBE.com
Phone; 800-230-6944

—A/Haz
Fax: 714-479-0809

rB/28 399d

CA DVBE / SBE No. 24765 Est. $4.61M
Expiration Date: 02/28/2018
DIR Registration No. 1000005273

: (50) Working days
GENI Ref. No, 02-3H1304 Bid Date: 12/05/2017
December 5, 2017
SUBJECT: CADVBE/SBE QUOTATION - CALTRANS # 02-3H1304

AC OVERLAY, REPLACE AC SURFACE, RUMBLE STRIP, GUARDRAIL

02-1.A8-395-47.0/56.5

##* Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan for ADL, Cold Plan &/or Stripe Removal
Options:
1) Lead Plan only for ADL, &/or Stripe Removal (Certified by CIH)
Add $85.00 each for & second or third item (ADL, Cold Plan &/or Stripe)
to be added to the Lead Plan

Item 6 > Job Site Management (JSM -partial — Training Services)
Lump Sum _
Package - Option 1
This Job Site Management package includes a project spcclﬂc JSM binder that an
cxperienced Water Pollution Control Manager can use to assist them in meenng the
project’s Job Site BMP training / Management requirements.

Item 7 > Prepare Water Pollution Control Program (WPCP) 147
Lump Sum (Est. up to 5 Engineering Drawings)
— Plan Written by a OSP and GENI is not the WPCM
*#* Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may
require will need to be provided by the customer at their own expense

Item 8 > Prepare Treated Wood Waste Plan (TWWP) (partial) 157
1) TWW plan-only

T®v4

$765.00
$85.00

$185.00

§$545.00%

$575.00

BOBBELPPTL WIBE:TB L1BZ/SB/ZT



106 W. 4" Streat, Suite 201 GLOBAL

i ENVIRONMENTAL
714-476-0809 NETWORK, INC.

www,Safetygeni.com

Fax

From:  Global Environmental Network, Inc.

Contact: Marshall Bridgeford
Phone: 714-479-1199 ext 6540
Re: Proposal_for Upcoming Project

CC: Estimating Department

X Urgent X For Review O Please Comment [ Please Reply (1 Please Recycle

Thank you for the opportunity to provide this proposal to you. If you have any
questions, please contact Marshall Bridgeford via phone or email. His direct email is
mbridgeford@safetygeni.com. Thanks again and good luck on the bid submittal

Regards,

Marshall Bridgeford
ENGINEERING ACCOUNTS MANAGER, Q5P CESSWI
GLOBAL ENVIRONMENTALNETWORK, INC.

714-265-7600 (¢} | 724-479-1199 ¥ 6540 (W) | mbridgeford @safetyGENIL.Com

Environmental, Health, Safety, & Construction Englneering
A Certifled California SBE/ DVBE
it SafetyGEN) comi

ba/18 39%d
Txvd BB8BELPPT. WIBE:TB LTIBZ/SB/ZT



Dec. 5. 2017 12:11PM  Darren Taylor Construction, Inc. No. 6976 P.\J 4

Dareex Tanon Cowstrucrion, de, ~ Paving - Asphalt Milling - Trucking Services

§750 Pleasant View Drive Contractor Lic No. 903262 A Certified Small Business No. 542
Anderson, CA 96007 Unions — Operators, Laborers DIR #1000005101
02-3H13047 Rental Rates
As Of 12-15-2016
GrindIng / Milling Machines

Machine Operator (s)

*Charge Applies For Asphalt Removal From Bridge Deck
** Charge Applies For Asphalt Removal From Roadway (PRE PAVE GRINDING)
FUEL CHARGE — An Additional Fuel Charge Of 5% May Apply At Time Work Is Done

1) Daily Rate Includles Cutting Teeth {8 Hour Shift)

2) Mobilization Billed @ $120.00 Per Hour Portal To Portal

3} Pilot Car Billed At $90.00 Per Hour (If Required) All Mobilization Permits Billed On An As Needed Basis
WATER REQUIREMENTS: Milling/Grinding Operations Requires 425 gal. per hour +/-. Contractor To Supply
Water Source and Water Truck.

The grinding / planning process produces airborne and surface particulates, water runoff and mud. Grinding
Machines have a decibel rating of 90 dba at 25’, and the prime contractor acknowledges the scope of Darren
Taylor Constructions work including changing the elevation of the existing roadway. By accepting this proposal,
the contractor releases and agrees to hold Darren Taylor Construction harmless for claims or damages arlsing out
of or related to these or other hy products of its normal use,

EXCLUSIONS: Water Source, Clean Up, Handwork, Sweeping, Permits, Bonds, Off Haul Trucking, Areas The
Machine WIll Not Reach, Portland Cement Grinding, Cobbles,

Darren Taylor Construction accepts NQ responsibility for notifying Underground Service Alert, locating pipes,
utllities, monuments, property marKkers, concrete or metal valve boxes, manholes, any obstacle above or below
the surface. Repair charges for damage to the machine or property will be the Prime Contractors responsibility.
The grinding / planning machine will not be operated in rock or cobble conditions,

SCHEDULING: 10 Days Notice Projects may take longer than anticipated, scheduie (s subject to change.

PAYMENT: Payment, In full due 30 days fram involee date

EXTRA / ADDITIONAL WORK: Darren Taylor Constructlon, pursuant to this agreement, will perform extra work (s ubject to our prior
approval) at Cal Trans rental / force account rates.

ADDITIONAL CHARGES: Shifts [asting longer than 8 hours will have an additional charge of $275.00 For Replacement Teeth, Ifan overnight
stay Is required, travel and or subsistence will be billed at $150.00 Per Man Per Day.

Respectfully Submitted,
Brom Barker
Estimator brom@darrentaylorconstruction.com

PHONE: 530-378-2211 FAX: 530-378-2212
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[
2443 Fair Oaks Blvd. #150 DIR Registration #1000001353
Sacramento, CA 95825 SBE #1229840

Phone: (916) 850-5758

Fax: (888) 840-5935
bidding@veruxinc.com

WWW.Veruxinc.com

Project Name: CADOT 02-3H1304 AC Overlay, Replace AC Surfacing - Lassen, CA
Date: December 5, 2017 Bid No: 17-2159

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - $650.00

Provide one (1) electronic copy of Water Pollution Control Program (WPCP) along with three (3) manuals for the
above referenced project. Price includes any revisions that may be required for final approval.

Submitted for Verux, Inc. oy Bob Shults:

Authorized Signature

Date Title

THIS PROPOSAL IS SUBIECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30
days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts
subject to a late charge of 1 %% per month if not paid within 30 days.

Client Name Authorized Signature

Date Printed Name/Title




From: Ken Ickes Fax: (818) 999-1272 To: Fax: (530) 335-5510 Page 2 of 3 12/06/2017 12:23 PM H d{

LIC #403896 CLASS AwC3 . , D42

Hawaii LIC #C-11288

Nevada LIC #0039313

Idaho LIC #018034-AA-4

Small Business Enterprise #0020572
DIR # 1000006499

T0: Contractor QUOTED BY: Kenneth Ickes
LOCATION : Rte 395 in Lassen County near Janesville BID DATE: _ Tuesday, December 5, 2017
PROJECT : Caltrans 02-3H1304 BID TIME: 2:00 PM
ITEM NO. ITEM DESCRIPTION UNITS |UOM| UNIT PRICE [TOTAL AMOUNT
26 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) 850 |STA 30.00 25,500.00
27 8" CENTERLINE RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) 380 | STA 30.00 11,400.00
TOTAL | §  36,900.00
ACCEPTED BY :
TITLE :
PO#ORCCO#:
PAGE 1 OF 2
3488 Luyung Drive | Rancho Cordova, CA 95742 | (916) B35-5175 | (916) 631-9427 fax | www_centralstripingservice.com



From: Ken Ickes Fax: (816) 998-1272 Te: Fax: (530) 335-5510 Page 3 of 3 12/05/2017 12:23 PM

*

California LIC #403896 CLASS C32
Hawaii LIC #C-11288

Nevada LIC #0039313

Tdaho LIC #018034-AA4

Small Business Enterprise #0020572

Bid Proposal

TO: Contractor COMPANY:

LOCATION: Rte 395 in Lassen County near Janesville ACCEPTED BY:

CONTRACT #: Caltrans 02-3H1304 DATED:
TERMS AND CONDITIONS

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.

2. Central Striping Service, Inc. is a union signatory contractor.

3. Itis agreed, the terms and provisions of any subcontract agreement between the parties shall never waive any of
subcontractors rights as prescribed in the applicable Federal and State Prompt Payment Statutes,

4. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc.. prior to time of bid, no items may be excluded
from the subcontract/purchase order.
Central Striping Service, Inc. will not be responsible for any damages due to delays by others. No backcharges or claims against

5. Central Striping Service, Inc. will be recognizedunless presented to Central Striping Service. Inc. within 2 calendar days of occurence and
acknowledged in writing by Central Striping Service, Inc.'s authorized representative.

6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract
agreements and/or purchase orders related to this project. unless otherwise agreed upon in writing,

7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.

8. The parties acknowledge and agree the provisions of these Terms and Conditions overrides any language in the subcontract
agreement.

9. All terms & conditions of this proposal, must be a part of any subcontract between Prime and Central Striping Service. Inc.

10. Overtime, Double Time or [loliday Time is not included in this proposal. Contractor agrees to pay. in addition to items quoted,
for any premium time incurred.

11. Contractor installed temporary delineation to be placed so that striping may be placed before removal.

12. Changeable message boards are not included, unless otherwise noted.

13, Contractor to provide thirty (30) working days notice prior to scheduling CSS, Inc. work.

14. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any
changes to the progress schedule may require additional advance notification for mobilization to perform our work.

15. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.

16. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.

17. All work associated with the SWPP and/or WPCP is excluded.

18. Notification and/or signing to residents or businesses is excluded.

19. Items not specifically identified in this quote are excluded.

20. Contractor agrees to provide a source of clean water near the project and free of charge.

21. Disposal of spoils from removal by others.

22. Central Striping Service. Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.

23. Payment l'erms:
¢ Retention is not to be taken and held on our items of work.
Y Net 30 or per California Prompt Payment Statutes,

24. Traffic Control is NO'T included for our items of work. unless otherwise noted.

25, 'T'raffic Control plan is not included.

26. ltems 26 and 27 include layout, only if Central Striping Service performs the striping on the project.

27. Items 26 and 27 exclude sweeping, disposal, and fog seal.

28. Overlays ending near rumble strip locations will create inconsistent rumble strips, Central Striping not liable for this condition.
Some super elevations on roadways or radius will cause rumble machine drum to slide of-line. Central Striping is not liable for any

29. maintenance or remediation required to repair pavement.

30. 1 Ea. Mobilizations are included. $2.500.00 Ea. Additional Moblization

31. Addendums recognized -1

3480 Luyung Drive | Rancho Cordova, CA 95742 (B18) 635-6175 | (916) 831-9427 fax www.centralstripingservice com

pArE 20F2




From: Ken Ickes Fax: (916) 999-1272 To:

Fax: (530) 335-5510

Page 2 of 3 12/05/2017 12:19 PM

SC32

Small us:;;s{ﬁmerprise #0020572
# 1000006499

S 1T 6 . &

Bid Proposal

TO: Contractor QUOTED BY: Kenneth Ickes
LOCATION : Rte 395 in Lassen County near Janesville BID DATE: Tuesday. December 5, 2017
PROJECT: Caltrans 02-3H1304 BID TIME: 2:00 PM
ITEM NO. I'TEM DESCRIPTION UNITS UOM] UNIT PRICE [TOTAL AMOUNT
1 LEAD COMPLIANCE {(Optional) 1] LS 1,500.00 1.500.00
3 TRAFFIC CONTROL 1] LS 28.000.00 28.000.00
4 TEMPORARY PAVEMENT MARKING (TAPE) (Optional) 880 | SF 15.75 13,860.00
19 PAVEMENT MARKER (RETROREFLECTIVE—RECESSED) 3.700 | EA 10.00 37.000.00
23 THERMOPLASTIC PAVEMENT MARKING 3.720 | SF 8.25 30.690.00
24 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 170,000 | LF 0.36 61.200.00
25 REMOVE THERMOPLASTIC PAVEMENT MARKING (Optional) 3,330 | SF 2.25 7.492.50
TOTAL | $ 179,742.50
ACCEPTED BY :
TITLE :
P.O#ORCCO#:
PAGE 1 OF 2

3489 Luyung Drive | Rancho Cordova, CA 95742 | (916) 635-5175 | (916) 631

-9427 fax | www.centralstripingservice.com




From: Ken Ickes Fax: (816) 999-1272 Te: Fax: (530) 335-5510 Page 3 of 3 12/05/2017 12:19 PM

California LIC #403896 CLASS €32
Hawaii LIC #C-11288

Nevada LIC #0039313

Idaho LIC #018034-AA-4

Small Business Enterprise #0020572

TO: Contractor COMPANY:

LOCATION: Rte 395 in Lassen County near Janesville ACCEPTEDBY:

CONTRACT #: Caltrans 52-3H1304 i DATED:
TERMS AND CONDITIONS

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT,

1. Bond premium not included.

2. Central Striping Service, Inc. is a union signatory contractor.

3. Itis agreed. the terms and provisions of any subcontract agreement between the parties shall never waive any of
subcontractors rights as prescribed in the applicable Federal and State Prompt Payment Statutes.

4. Unless otherwise noted and apreed to in writing by Central Striping Service, Inc., prior to time of bid. no items may be excluded
from the subcontract/purchase order.
Central Striping Service, Inc. will not be responsible for any damages due to delays by others. No backcharges or claims against

5. Central Striping Service, Ine. will be recognized unless presented to Central Stri ping Service, Inc. within 2 calendar days of occurence and
acknowledged in writing by Central Striping Service, Inc.'s authorized representative.

6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract
agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.

7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.

8. The parties acknowledge and agree the provisions of these Terms and Conditions overrides any language in the subcontract

agreement.
9. All terms & conditions of this proposal, must be a part of any subcontract between Prime and Central Striping Service, Inc.

10. Overtime. Double Time or [loliday Time is not included in this proposal. Contractor aprees to pay, in addition to items quoted.
for any premium time incurred.

Contractor installed temporary delineation or pavement markers shall be offset to allow installation of permanent delineation without
" interference.

12. Changeable message boards are not included. unless otherwise noted.
13. Contractor to provide thirty (30) working days notice prior to scheduling CSS, Inc. work.
14. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledpes any
changes to the progress schedule may require additional advance notification for mobilization to perform our work.
15. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.
16. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
17. All work associated with the SWPP and/or WPCP is excluded.
18. Notification and/or signing to residents or businesses is excluded.
19. Items not specifically identified in this quote are excluded,
20. Contractor agrees to provide a source of clean water near the project and free of charpe.
21. Disposal of spoils from grinding by others.
22. Slurry of removal is excluded.
23. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles. equipment and personnel.
24. Payment Terns:
¢ Retention is not to be taken and held on our items of work.
9'Net 30 or per California Prompt Payment Statutes.
25. Traffic Control is included for our items of work only, unless otherwise noted.
26. Traffic Control plan is not included.
27. 2 Ea Mobilizations are included. $8.000.00 Ea. Additional Moblization
29. Addenduins recognized - 1

PAGE 2 OF 2

3489 Luyung Drive | Rancho Cordova, CA 95742 | (816) 635-5175 | {916) 631-8427 fax | www.centralstripingservice com



From: Ken Ickes Fax: (916) 998-1272 To: Fax: (530) 335-5510 Page 1 of 3 12/05/2017 12:23 PM

[

FACSIMILE TRANSMISSION

&}
To: From: Ken Ickes

Central Striping Service, Inc
3489 Luyung Dr

Rancho Cordova

CA 95742
55 o
Phone: Phone: (916) 999-1272 * 102
Fax Phone: (530) 335-5510 Fax Phone: (916) 999-1272

Note:
Central Striping Service, Inc
02-3H1304 Rumble Strip Proposal

Date: 12/05/2017

Pages: 3




From: Ken lckes Fax: (916) 998-1272 To: Fax: {530) 335-5510 Page 1 of 3 12/05/2017 12:19 PM

FACSIMILE TRANSMISSION

To: From: Ken Ickes
Central Striping Service, Inc

3489 Luyung Dr

Rancho Cordova

CA 95742
Phone: Phone: (916) 999-1272 * 102
Fax Phone: (530) 335-5510 Fax Phone: (916) 999-1272

Note:
Central Striping Service, Inc
02-3H1304 Proposal

Date: 12/05/2017

Pages: 3
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ROUTE 395 NEAR JANESVILLE (CALTRANS EA NO: 02-3H1304)

Prepared by CGi Technical Services, Inc.
ESTIMATED FEES ONE TIME FEES

HMA-A SUPERPAVE ESTIMATED FEES
B R TNl = HMBCEP. . it seenaa e Nl R i s b e e e 850.00
20 HMA-SP mix design w/ 15 % RAP, incl. reqd. agg. qual., TSR, & Hamburg (3/4" = oA e s T e e e TR R I e 7,020.00
800 JMENerHication (1 @ F1600 BRHY: 7o e it e P e e e G e A 1,600.00
4.0 Production Start-Up Evalustion (1 @ $1600.@RCH)...........ovemrerarsmsrsvrssisesesesersassssmssassnnses ossssnsssntstass shoscssssssssresisivess s 1,600.00
50  Air Voids & Volumetrics Testing (VMA,VFA,DP), > of one per 4000 tons or 2 per 5 days (10 @ $520 each).........ccoeevvvvvrvnnnnnnnnnn. 5,200.00
6.0  HMA-SP Hamburg Wheel Track testing, ( > of 1/10k or | per project) (4 @ $725 €ach).........covvemreseeeeeeerseeeeoereesesoes o 2,900.00
7.0 HMA-SP Tensile Strength Ratio (TSR) (> of 1/10k or | per project) (4 @ $875 €aCh).........couveereeeeeeeireeseeesesers oo soseeeeeensio 3,500.00
|80  Production Aggregate Quality Testing (FF,FL&EL,FAALA) > of 1/10k or 2 per project) (4 @ $630 €ach)...........cooruvvunenrnssiennnnns 2,520.00
9.0 Inertial Profiling (CGl owned, Caltrans certified) (Prepave Profile)....................coovveiiueseeeeeseeesserssssssssseesss e eeeee e 2,803.00
9.1  Inertial Profiling (CGl owned, Caltrans certified) (Prepave Grinding - 5 days @ $2.040 perday)...................cccoveveenennn... 10,200.00
9.2 Inertial Profiling (CGI owned, Caltrans certified) (Post Pave Profile on HMA).............cccouvevvvereereieeeseseeeeeeeeeeeeeeees e, 2,803.00
L e e e T S R L 6,478.00
11.0  Mobe/Demobe staff (one time per phase - @ $583 PEr TECH)..........coueereeriesresseseseeeeessessmosseessssssressseseseesssseeeeeeneeeneenes 1,166.00
120 Mobile Laboratory Equipment Set-up, Calibration & Caltrans Certification (I per calender Year)............cceeeeeereeoeseissoosssoes s 1,530.25
TOTAL (Estimated One Time Fees) $  48,640.00
HMA DAILY FEES - STATE PREVAILING WAGES, AREA 2, |st Shift
Hours Rate 8 hr. Day | 10 hr. Day 12 hr. Day
13.0 Lab Testing Technician (regular) 8 $95.00 | $760.00 $760.00 $760.00
(Assumes Commercial Plant) (overtime) $128.00 $0.00 $256.00 $512.00
13.1  Subsistence (required) $12000 [ $120.00 $120.00 $120.00
132 Weekly Travel (per day) $70.00 $70.00 $70.00 $70.00
$950.00 $1,206.00 $1,462.00
140 Density Testing Technician (regular) 8 $95.00 | $760.00 $760.00 $760.00
(On-site Density testing & Coring) (overtime) $128.00 $256.00 $512.00
Coring equipment consumables (barrels) & nuclear equipment $75.00 $75.00 $75.00 $75.00
14,1  Subsistence (required) $120.00 | $120.00 $120.00 $120.00
142 Weekly Travel (per day) $7000 |  $70.00 $70.00 $70.00
$1,025.00 | $1,281.00 $1,537.00
15.0 QC Manager (average) 15 $160.00 | $240.00 $240.00 $240.00
(during paving) $240.00 $240.00 $240.00
TOTAL DAILY QC FEES HMA-SP:| $2,215.00 | $2,727.00 | $3,239.00 |

© CGi: 2017

CG175223.xls
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The Road To Smart Solutions PmPosal K Conract @

Pavement Recycling Systems, In

CA License# 569352 DIR# 1000003363 NV License# 0036228
OR License# 185556 UT License# 6982390-5501 AZ License# 183900
ID License# 015231-AA-2 WA License# 602-840-640

2290 East Main Street, Woodland, CA 95776
Phone: (916) 685-2204 Fax: (916) 685-3097

From: Gary Bush Email: gbush@pavementrecycling.com
To: Amber DeMarco Quote No: 1716792
An Employee Owned Company HAT CREEK CONSTRUCTION Phone: (530) 335-5501
| . =
OTHERS TALK SAFETY, 263 HCHWAY 82N Fax: (530) 335-5510
BURNEY, CA 96013 Bid Date:  12/5/2017
WE LIVE IT! Amber@HatCreekConstruction.com

We propose to furnish you with labor and material per your representation of job requirements as follows:
02-3H1304 RTE. 395 NEAR JANESVILLE

Item No : Description Quantity UOM Unit Price Total Price
Schedule 1

1 PREPAVING GRINDING DAY 5 EA 5,600.000 $28,000.00

26 12" RUMBLE STRIP (AC PAVEMENT) 850 ST 14.000 $11,900.00

27 8" CENTERLINE RUMBLE STRIP (AC PAVEMENT) 380 ST 16.000 $6,080.00

Diamond Grind Special Conditions

1 Item 11, Prepave Grinding Day - Includes: 1 Mobilization, Profile Diamond Grinder and 1 each Operated Slurry Tanker (Operated and
maintained).

2 All Grinding Equipment Rental and Daily Rates Work is the Customer's Work and will be performed as directed and under the Supervision
of the Customer.

3 CONDITIONS: Contractor to supply water source and dump site for slurry. Grinder rate is for all hours grinder is onsite. Standby time will
be billed at the hourly rates. No guarantee of specific IRI. Sweeping and/or washdown (if required) by others.

4 EXCLUSIONS: Layout, traffic control, temporary striping and/or delineation, protective covers, safety barricades.

5 PRICING: Grinder rate after 8 hours and up to 12 hours is $490.00 per hour. Tanker rate after 8 hours and up to 12 hours is $205 per hour.
Additional tanker is $ 1,360 per day. Subsistence is $125.00 per day per operator.

6 DISPATCH NOTE: Should you elect to utilize PRSI services, | would like to extend our thanks. For the most efficient service in
scheduling/dispatch and job set up the direct number is (916)685-2204. THANK YOU.

Rumble Strip Special Conditions

1 Items 26 & 27 includes: Grind for Rumble strip and leave the milled material in place, with one move on and off the project.
ltems 26 & 27 excludes: Traffic control, water/water truck, loading and hauling of milled material, sweeping, pcc grinding, areas
inaccessible to the machine, fog seal, layout for rumble strip placement, and maintenance of the project. Contractor to provide a line or
stripe for rumble strip placement.

3 Production based on 16 shifts.

4 DISPATCH NOTE: Should you elect to utilize PRS services, | would like to extend our thanks. For the most efficient service in
scheduling/dispatch and job set up the direct number for the Dispatcher is 916 685-2204. Thank you.

5 Excludes USA notification, location and marking. Please see "General Conditions”,

6 Requires: All utilities within the mill area are to be located and marked by the Customer.

Rental Special Conditions
1 INCLUDES: Move On/Off As Directed, Cold Mill, Initial Conveyor to Your Trucks (Machine Only, Operated & Maintained)
2 EXCLUDES: Water/Water Truck, Trucking/Hauling, Sweeping, Traffic Control, PCC Mill, Handwork/Detail(mini), Ramping, Secondary Loading

Areas Not Accessible to Our Machine, Maintenance/Protection of the Work.

(Continued on next page)

Page 1 of 2 From: Gary Bush

www.pavementrecycling.com



All Planing Equipment Rental or Daily Rates Work is the Customer's Work and Will be Performed as Directed and Under the Supervision of
Customer.

PRODUCTION: Overtime after 8 hours but no more than 12 hours per shift charged @ $ 425 per hour for 4' and $550 per hour for 7'.
REQUIRE: All utilities within mill grade are to be located and marked by Customer. EXCLUDES: Underground Alert Notification. See
"General Conditions"

DISPATCH NOTE: Should you elect to utilize PRS services, | would like to extend our thanks. For the most efficent service in
scheduling/dispatch and job set up the direct number is (916) 685-2204. THANK YOU

General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS
of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms.

PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor.

California prompt pay statutes shall be enforced.

Unless otherwise defined in the SPECIAL CONDITIONS of this bid PRS excludes from the services quoted her all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC
CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and
approved and the Customer shall assume maintenance and protection of the work. All utilities, obstructions, and foreign objects in the work zone must be marked and located by the
Customer prior to PRS's work. PRS excludes any damage to unmarked or improperly located obstructions in the zone of work. PRS excludes notification to any underground alert
service, marking or location of underground utilities. By accepting the Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with the following
requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code.
Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual
claims or damages. Insurance included in this Bid: Commercial Liability $1TMM per occurence / $2MM aggregate; $2MM Products and Completed Operations Aggregate; $1MM
Personal and Advertising Injury; $1MM Commercial Auto; Worker's Compensation coverage per statute.

Date: Accepted By:

Page 2 of 2 From: Gary Bush

www.pavementrecycling.com



From: RTC Inc. Fax: (877) 742-6546 To: Fax: (530) 335-5510 Page 1 of 1 12/05/2017 7:01 AM ~

t o
R
R TC TO: ESTIMATING
, Inc.
Stormwater & Erosion Control Professionais i Bid Date: 1252017
3336 North Texas Street, Unit #515 Project: Caltrans 02-3H1304
Fairfield, CA 94533 Location: Lassen
(714) 7094911 p Scope: SWPPP/Erosion Control
(877) 742-6546 f Duration: 50 Work Days
estimatingrtc@gmail.com Spec: Caltrans Std.
Bid ltems: ITEM7 Plans: Caltrans
SWPPP QSD/P Scope
DESCRIPTION UNIT QUANTITY UNIT TOTAL
7 Prepare Water Pollution Control Program Ls 1 $ 490.00 § 490,00
( 3 tabbed binders-Caltrans Template)
TOTAL $ 490.00

WPCP: Prepare SWPPP or WPCP:

The SWPPP or WPCP wili be prepared by & Qualified SWPPP Developer (QSD)

The SWPPP or WPCP will follow the Caltrans required template format

Includes WPC Drawings and all CEM monitoring and inspection forms

The SWPPP or WPCP will be completed within 7 work days of the Natice to Proceed

Bid Options:

Additional BMP Training for GC and Subcontractors: $350.00 per session.

QSD or QSP inspection or C ltation: $125 per Hour for site inspection and roundtrip travel
Laminated Enlarged WPC Drawings: $150.00/S heat

Qualifications of RTC Staff Members:

Certified Qualitied SWPPP Developer (QSD)

Certified Qualified SWPPP Practitioner (QSP)

Certified Professional in Erosion and Sediment Control (CPESC)

Certified Erosion, Sediment and Stormwater Inspector (CESSW{)
SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)

GL and E and O Insured $2 million EA/AGG. Additional insurance excluded

Inclusions/Exclusions

Inciudes 3 hard copies In tabbed binders and one electronic .pdf file of SWFPPP or WPCP
Excludes permit fees of any type

Full Payment due for WPCP Upon Agency approval of the SWPPP

CALIC. No. 24331 (QSD/P)
DIR #1000032860

SWPPP-WPCP-Water Pollution Control Managers-inspections



Kevin Reed

From: Steve Jones <stevejones56@sbcglobal.net>
Sent: Wednesday, November 22, 2017 10:48 AM
To: Kevin Reed

Subject: Quote-Hwy 395 Janesville-02-3H1304

Kevin: Kustom Koatings, Inc. will provide a boot truck, driver and CRS-2h to tack your job for the following pricing:

CRS-2h concentrate @ $805.00 per ton
CRS-2h 70/30 @ $564.00 per ton
Boot Truck travel time @ $140.00 per hour
Boot Truck on-site time @ $190.00 per hour
Over night per diem @ $160.00 per night

Note: Daily minimum will be 8 hours.
These prices are good for day or night work.
These prices are held through June 30, 2018

Please call me if you have any questions.
Thank you, Steve Jones

[x] 5’% Virus-free. www.avast.com



From: 12/06/2017 11:43 #6811 P.001/001
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CONETRUCTION COMPANY

BOECIALTY HIGHWAT AND GURETAL COMTRACTORS

S TP L
e o — —
PROJECT: JANESVILLE BID DATE: 12/5/117
LASSEN CO, CADOT ESTIMATE NO: 171208C
02-3H1304
PREPARED BY:  KRIS KARPSTEIN REFER
TERMS: INQUIRIES TO: KRIS KARPSTEIN
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL
8 TREATED WOOD WASTE 32,800.00 LB $ 030 § 9,840.00
20 OBJECT MARKER (TYPE L-1) 48.00 EA 3 5200 $ 2,496.00
21 ADJUST GUARDRAIL 5,780.00 LF 3 8.00 §  46,240.00
22 RECONSTRUCT SRT (8 POST) 48.00 EA $ 1,650.00 §  79,200.00
TOTAL $ 137,776.00

TERMS AND CONDITIONS:

BOND EXCLUDED.

RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.

TRAFFIC CONTROL AND SURVEY EXCLUDED.

PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.

PROPOSAL INCLUDES ONE MOBILIZATION. ADDITIONAL MOBS ARE $3,500 EACH.

CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.

UTILITIES NOT A PART OF THE USA LOCATE SYSTEM WILL BE MARKED BY OTHERS AT
NO COST TO CORAL CONSTRUCTION.

PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.

PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

NG A WN

©

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Ruis Ranpotein
TITLE: ESTIMATOR
DATE: 12/5117

PO Box 347 Wilsonville, OR 97070  Office (503) 682.2252 Fax (503) 682.0110 www.coralconstruction.com
Contractor's Licenses: CA 332441A; ID 10872-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245859-5501: WA CORALCC211NZ
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Highway Speci Co,’Inc.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL, SIGNAGE AND GUARDRAIL
PO BOX 141 PALO CEDRO, CA 96073

PHONE 530-949-5631  FAX 855-846-5806

LICENSE # 1003147 C31, C32, C61D42, A UNION CONTRACTOR

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

December 5, 2017

QU ALID FOR 30 DAYS
PROJECT: AC Overlay, Replace AC Surface, Rumbie strip, Guardrall {

CONTRACT #: 02-3H1304

BID DATE: December 5, 2017
FED AID #:

FROM: MATT MARRIOTT

UNIT OF ESTIMATED

ITEM NUMBER DESCRIPTION MEASURE  QUANTITY UNIT PRICE TOTAL PRICE

TRAFFIC CONTROL SYSTEM LS 1 SEE ATTACHED

SEE ATTACHED

BRI oo e v

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING S 101,850.00
ESTIMATED TRAFFIC CONTROL DAYS NEEDED (12)

DOESN'T INCLUDE TEMPORARY SHUT DOWN OF OVER HEAD POWER LINES

ITEMS DON'T INCLUDE GRADE UNDER GUARDRIAL

NO TESTING, NO ENGINEERING, NO TRAFFIC CONTROL, NO REMOVAL OF CONCRETE AND NO MITIGATION

MINOR CONCRETE IS ONLY FOR CONCRETE ANCHOR BLOCKS

ITEM 4 TO REMAIN PROPERTY OF HSC, DAMAGE UNITS TO REPLACE AT REPLACEMENT COST.

USA MARKERS (PAINT) TO BE DONE BY OTHERS, CONTRACT ELECTRICAL WORK TO BE MARKED BY OTHERS BEFORE HSC MOBILIZATION

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY PER SHEET CS-1 AND XI PER SPECIFICATIONS

NUMBER OF MOBILIZATIONS: 2 CAS. PRICE PER ADDITIONAL MOVE-IN: $1850; GUARDRAIL INCLUDES 1 MOVE IN ADDITIONAL MOVE IN $2,500.00
SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING
UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.
CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR

WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5631 OR VIA EMAIL AT MATTM@HIGHWAYSPECIALTY.COM



C31,C32,C61-D42 License Number: 1003147 Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5631 Fax: 855-846-5806
SANTA ROSA , CA 95409 Phone: 707-992-5681 Fax: 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

- Highway Specialty Company Inc.
‘ ' TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL AND GUARDRAIL

DIR REGISTRATION # 1000022123
Dustan@HighwaySpecialty.com

PROJECT: AC Overlay, Replace AC Surface, Rumble strip, Guardrail
CONTRACT: 02-3H1304
BID DATE: December 5, 2017
FROM: Matt Marriott
NUMBER ITEM DESCRIPTION UNIT OF MEASURE UNIT PRICE
2 FLAGGERS 8 HOURS 8HR DAY/NIGHT $1,295.00
EACH ADDITIONAL FLAGGER / PRE FLAGGER 8HR DAY/NIGHT $600.00
FLAG OVERTIME FOR EACH PERSON DOUBLE TIME HOUR $100.00
PILOT CAR: 8 HR DAY/NIGHT $750.00
PILOT CAR: OVERTIME HOUR $105.00
PORTABLE RUMBLE STRIPS DAY/NIGHT $100.00
DAY $200.00
PORTABLE CHANGEABLE MESSAGE BOARD SIGN WEEK $500.00
4 \WEEK $900.00
DAILY $95.00
LIGHT TOWER RENTAL MONTHLY $700.00
DELIVERY OF EQUIPMENT CHARGE PER HOUR $85.00

[IGE TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME
SHIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR $400 MOBILIZATION CHARGE

SUBSISTENCE PER PERSON, PER DAY

***SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @1.8X RATE***

ADDITIONAL SERVICES AVAILABLE; MESSAGE BOARD TRUCK (Q TRUCK), LIGHT TOWERS, RADAR FEEDBACK TRAILERS,

CUSTOM SIGNS, TRAFFIC SAFETY SUPPLIES, GUARDRAIL AND EQUIPMENT SALES.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530) 949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM




Chrisp Company

o

ontractors License No. 374600

Woodland Office DIR Registration No. 1000000306
1805 East Beamer Rd. A General Engineering
Woodland CA 95776 C-13 Fence, Wire, wood

Phone: (530) 406-2220 Fax: (530) 406-2221

C-32 Highway Improvement

Qu Otation Union Contractor / No minority Status
TO: Current Date: 12/5/2017
for the Intended Use of the General Contractor BidDate: 12/5/2017
JobName:  02-Las-395-47.0-56.5
Location:  janesville Bid#: 38063 0
Phone: ( ) . Fax: ( ) = Contract#: 02-3h1304 Job#
P Working Days:
. Ligquidated Damages
FOL. email: X
. ITEM NO. DESCRIPTION ; QUANTITY[ UNIT | UNIT PRICE TOTAL|
01 LEAD COMPLIANCE PLAN, MARKING REMOVAL ONLY 1LS 1500.000 $1,500.00
03 TRAFFIC CONTROL, CHRISP CO ONLY 1LS 40525.000 $40,525.00
04 TEMPORARY PAVEMENT MARKING (TAPE) - NO BID 0SF
19 PAVEMENT MARKER (RETRO-REFLECTIVE 3700 EA 11.500 $42,550.00
RECESSED)
23 THERMOPLASTIC PAVEMENT MARKING 3720 SF 6.250 $23,250.00
24 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 170000 LF 0.600 $102,000.00
25 REMOVE THERMOPLASTIC PAVEMENT MARKING 3330 SF 5.000 $16,650.00
Subtotal $226,475.00
TOTAL $226,475.00
Notes
1 Move-in for Removal of Striping Included
1 Move-in for Installation of Permanent Work Included
1. PLACEMENT OF TEMPORARY PAINTED PAVEMENT MARKING AFTER REMOVAL IS
INCLUDED IN THE REMOVAL PRICING.
2. INSTALLATION AND / OR REMOVAL OF TAPE IS EXCLUDED
Written Authorization is Required Prior to Proceeding With Work
ACCEPTED BY: P.0O. Number
TITLE: Job Number
Bond Rate 1.2 Addendums 1
This quote includes all stipulations found on page 3 QUOTE PREPARED BY Brandon Chafey
(510) 719-6452
behafey@chrispco.com
CHRISP COMPANY

Page 1 of 3



; G‘r i Sp mp a ny Contractors License No. 374600

Woodland Office DIR Registration No. 1000000306
1805 East Beamer Rd. A General Engineering

Woodland CA 95776 C-13 Fence, Wire, wood
Phone: (530)406-2220 Fax: (530) 406-2221 C-32 Highway Improvement

QU otati on Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated
December 5, 2017 for the following project

02-Las-395-47.0-56.5
« NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN $5,000.00
» 2 Move- In(s) included. Additional Move- Ins $5,000.00

= Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid
date

« EXCLUDE: Installation or removal of temporary delineation
« Clean, clear and unobstructed access required for Chrisp Co. work
« Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.

+ Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp
Co.

« EXCLUDE: Traffic Control Plan

« EXCLUDE: Removal of Existing Pavement Markers

+« EXCLUDE: Seal Coat

« Lead Compliance Plan is included for stripe and marking removal ONLY.

« EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER application.
« EXCLUDE: Red-Lined As-Built Drawings

« Traffic Control INCLUDED for Chrisp Company work ONLY

« After receiving contract 10 working days written notice required prior to scheduling of
work

+ EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance, )
« EXCLUDE: Construction Area Signs

= Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no
edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed
before removal of temporary markers. :

« This quotation excludes Primary Liability Insurance greater than $2,000,000.
« This quotation excludes all work associated with the project SWPP and WPCP.
« This quotation excludes installing permanent striping while other operations are in progress on jobsite.

» This quotation excludes performing removal work while other operations are in progress on jobsite.
» This quotation excludes the removal & disposal of hazardous grindings & spoils from jobsite.

» This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our
operations.

+ EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)

+ EXCLUDE: ALL Safety Training, Badging, Drug Testing and Orientation (To be paid at time and material Cal-Trans rates)
+ Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.

» Mobilization & Traffic Control tems shall be adjusted for increases in the work

Page 2 of 3



| G‘]r i w m‘npany Contractors License No. 374600

Woodland Office DIR Registration No. 1000000306
1805 East Beamer Rd. A General Engineering
Woodland CA 95776 C-13 Fence, Wire, wood

Phone: (530) 406-2220 Fax: (530) 406-2221 C-32 Highway Improvement

Quotation Union Contractor / No minority Status

« Access [ and or Accessibility by 1 Ton Vehicle required for Chrisp Company work
« EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
« ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

« Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its
payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall
likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty,
(30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest
interest rate allowed by law.

« Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.

« Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not
be held from bond reimbursement.

« THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL
OCCUR FOR WORK PERFORMED ON WEEKENDS

« CHRISP COMPANY WILL USE EXISTING EMPLOYEE POOL TO PERFORM ALL WORK ON THIS PROJECT. IF THERE ARE
ANY HIRING GOALS FOR THIS PROJECT THIS WILL BE EXCLUDED

Page 3 of 3



12/05/2017 11:46 9166459618 AC DIKE #0699 P.001/001

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR
REVISED QUOTE:

QUOTATION: CDOT 02-3H1304 LASSEN CO. RT 395

BIDS : 12/5/17

“PLACE ONLY"* 3070 LF ASPHALT DIKE TYPE “F" @ $2.35 LF
DIKE CREW WILL REQUIRE TWO SHIFTS

PLACE IMPORTED SHOULDER BACKING @ $2880.00 8 HR SHIFT.**
** PRICE INCLUDES PLACING AND SCREEDING.

EXCLUDES WATERING AND COMPACTION.

MOBILIZATION FOR SHOULDER MACHINE $1200.00

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159  FAX (916) 645-9618

.ACDIKE.COM
DIR# 1000005929



ST Rhoades Const Inc ~ Fax:530-223-000) Dec 52017 11:00an PDWUUT
S.T. RHOADES CONSTRUCTION INC. f

8585 COMMERCIAL WAY, REDDING CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684 ) ( ‘Cqu
MBE/SBE- 1247344,U/DBE~37693, UNIONS-OPERATORS, LABORERS

DIR # 1000008025 e,
Standard Asphalt Congrete Grinder/ Cold plane Quotation 12/5/2017
02-3h1304

Wirtgen 2000DC 78" grinder/cold planer $ 4500.00 daily rate minimum, O.T. @ $ 595 per hour
Saturday minimum rate $ 3000, Sunday/holiday rate $ 5750 minimum

NOTE: Daily rate based on 8 hour shift, all grinders/cold planers will have 2 opeérators min./max.
Excludes:

- Water for machines supplied by others and is not included in rental rate. The machine requires approx. 425
gallons per hy,

- Mobilization is not included in rental, additional @ $ 130 per hr (from Redding). Plus a pilot car when required.

- Under ground service alert, locating of any utilities, monuments, valve boxes, pipe, man hole lids, any obstacle
above or below surface,

- Repair charges for damage to machine or property will be customers responsibility.

- Refrencing, layout marking.

- Areas machine will not reach.

- Clean up, sweeping, off hauling of materials.
- Permits, bonds, temporary striping

- Portland cement grinding

- Responsibility for Safety hazards as & result of grinding/cold planing operations,

- Subsistance and night rates,

- Hazardous Materials Removal

Includes:

- Rates include one set of teeth per shift. Additional boxes of teeth are $ 375 per box

- 8.T. Rhoades Const. pursuant to this agreement, we will perform extra work (subject to our prior approval )
at Cal Trans rental / force account rates.

= Cutting capability up to 8" depth in one pass.

- 8.T. Rhoades Const. Inc. purposes within this proposal produces airborne & surface particulates, water runoff &
mud. These machines have a decibel rating of 90 dba @ 25', and the customer acknowledges the scope
S.T. Rhoades Const. Inc. work includes changing the elevation of the existing roadway. By accepting this
proposal , the customer releases & agrees to hold $.T. Rhoades Const. Inc. harmless for claims or damages
arising out of or related to these or other by-products of its normal use.

10 day notice to schedule.
Payment in full within 30 days from Invoice date

Respectively Submitted

Brian Zarr, Estimator



12/05/}7 09:13AM PST ’'9162586272' -> 5303355510 Pg 1/2

TE: (916) 3798-0442 Fax: (816) 379-0443 SMBE & DBE Certification CT-005270

Diamond Grinding Bid / 1 7
Job Name: AC Overlay, Replace AC Surface, Rumble Strips, Guardrail //'/.
Jc_»b Number: 02-3H1304
?;g ?giition ; Itf/ f:sZen County near Janesville TR
Diamond Grinder
Bid ltem # 11 ay's Per Day § Total
Prepave Grinding Day § Each $5200.00 per day $26,000.00

(40

Mobilization $1,750.00 Each Way

¢ Price good for up to 8 hours or until tanker is full. Overtime at $720 per hour. $800 extra for Saturdays
and $1200 for Sundays

ABSL Construction will cut as close as possible to existing manholes, water valves, and other
obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects
or at pavement edge for safety requirements are excluded.

Contractor to provide water or water meter and provide traffic control during operation.
Contractor to provide disposal site.

Bid based on (1) grinder with (1) tanker, 2" tanker can be provided at extra cost.
All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation
above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of our
equipment only for that time. All others costs due to the equipment breakdown will not be charged
to ABSL Construction.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid for one month
after the bid date.

Luis Hernandez
916-416 9863
luish@abslconstruction.com



12/05/17 09:13AM PST ’'91625868272' -> 5303355510 Pg 2/2

8435 24 Ave, Sacramento, Ca. 95826 Contractors License A 621781
TE: (916) 379-0442 Fax: (816) 379-0443 SMBE & DBE Certification CT-005270
GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under
conditions set forth below.

1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding
operation starts.

2) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than
a regular weekday shift.

3) A minimum of two weeks notice is requested to schedule move in. Machines are on a first come first
served basis subject to availability. A 72 hours notice of change in schedule is requested.

4) Modification to the work may require a change in the quote.

5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the
proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.

6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item
changes by 25% or more the unit price is subject to equitable adjustment.

7) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to
adjustment.

8) This proposal to be attached and made part of any and all resulting contracts.

8) The above price does not include permits, fees, bonding, state or local taxes.

10) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is
the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.

11) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes,
manholes covers, concrete, steel fence posts, steel pipe or excessive depth material billed at time and
material for repairs

12) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the
time of occurrence for backcharges.

13) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Luis Hernandez

916 416-0863
luish@abslconstruction.com
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S.T. Rhoades Construction, Inc.
8585 Commercial Way
Redding, CA 96003
Contact: Tyler Rhoades
Phone: 1-530-223-9322
Fax: 1-530-223-9222
Quote To: General Contractors Job Name: CT 02-3H1304
Date: 12/05/17
CA"A" Lic. # 930684, DBE# 37693, MBE-SBE # 1247344
DIR# 1000008025, Unions-Operators, Laborers
ITEM DESCRIPTION QUANTITY | UNIT | UNIT PRICE AMOUNT
12| REPLACE ASPHALT CONCRETE SURFACING 690.00] CY 158.60 109,434.00
(PARTIAL)
GRAND TOTAL $109,434.00
NOTES:

- Proposal valid for 30 days, Allow 21 days for scheduling

- Payment to be made 15 days after work is completed

- All Work to be available upon mobilization to site and performed consecutively

- 1 Mobilization only

- Quote is non separable.

- Prime to supply a water source.

- All Trucking (on and off haul) to be supplied by prime.

- AC Material to be supplied by prime.

- Item 12 is a "lay price" only. Includes grind out and sweeping of existing roadway.

Exc.

- Bonds

- Permits

- Raising/Lowering Iron
- Fees

- Striping

- Staking

- Engineering

- Surveying

- Night Work

- Traffic control (5 shifts needed to perform work)

Page 1 of 1



Dec.

5, 2017 9:32AM  PENHALL COMPANY No. 0923

Dec. 5, 2017

Attn; Estimating

PENHAILL Fptest

COMPANY

Concrete Sawing, Drilling and Breaking

Cal Trans Job#: 02-3H1304

Scope of Wark

Diamond Grind (1 Grinder, 1Tanker)

Item No.

11

Description Quantity § Per shift Total

Prepaving Grinding day 5 $5,480.00 $27,400.00
(1 Grinder/Tanker)

Mobilization (1G/1T) 1 $3,150.00 $3,150.00
Disposal 5 $800.00 $4,000.00
2™ Tanker (if needed) 1 $2,290.00 TBD

2" tanker Mob 1 $1,575.00 TBD

Special Provisions/Exclusions

® & » @ * & & a2 & @

James Letcher
Penhall Company

8416 Specialty Circle
Sacramento, CA. 95828
016-842-9513

Layout by others

1/4” Max Grind per pass.

‘Water source by others -
Sweeping &/ or wash down, if required, by others

Sweeping of area must be completed by others prior to Penhall Company arrival

Bid based on 2 Maximum 8 Hour Shift/ Work beyond an 8 hour shift will be
performed at Penhall’s Published T & M rates plus 15%.

Any &/or all protective covers provided by others

Safety batricades by others P

Traffic control by others

Standby not anticipated. Standby caused by owner/contractor to be billed as extra work
at Penhall Company published rates + 15% MU

Proposal, in its entirety, to be made part of any contract documents

Grinding will not be performed between 12"-18" from rails, curbs, vertical walls/ Bid
without curbs/ per plans.

Price excludes bonds &/or waiver of subrogation

~

Cell

P.

1/1



As PH ALT 801 Main St., Vancouver, Wa. 98660
360-816-8546

800-888-5048

FAX TRANSMITTAL FAX: 360-816-8547
TO: Weston//James
COMPANY: Hat Creek Const
FAX NO: e-mail
DATE: 12/4/2017
NO. PAGES: 1
FROM: Dave Zillman
PROJECT NAME: Caltrans 02-Las-395 02-3H1304 Bid 12-5-17 2
BID PRODUCT TONS PRICE/TON @ FREIGHT Del to site
ITEM s K Falls
PG64-28M 71900 $535.00 $50.60 $585.60
PG64-16 T $395.00 $50.60 $445.60
CQS tack 75 $395.00 $50.60 $445.60
$0.00
Based on full loads (25 ton min) delivered to Litchfield CA $0.00
Albina "opts out" of the escalator $0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

These prices are good for 15 days from the date of this quote; the quote does not guarantee supply or transport.
A signed acceptance is required to confirm the quote. There shall be no obligation to have available or deliver

any or all of the products included on the quote in the customary manner when such availabiity or deliveries are
prevented of hindered by an Act of God, fire, strike, partial or total interruption or loss or shortage of transportation

facilities, or by i any other similar or different acts of civil or military authorities, or by other like causes beyond the
control of Albina Holdings, Inc., dba Albina Asphalt.

SIGNED ACCEPTANCE: DATE:




j}\\(ﬂ(
AMERICAN INDIAN OWNED AND OPRATED. | JANET SIMAS PAVING, Inc. DBA WE ARE CALTRANS CERTIFIED
Member of Chukchansi Tribe of CA. SPIRIT ROAD OILS UDBE, SBE,MBE AND WBE

\\\\3\\\“””/&{ DBE# 01378
DIR# 1000008185

16490 Vineyard Boulevard, Morgan Hill, CA 95037
Office: (408) 465-2270 Fax: (408)465-2280

MATERIAL SUPPLIER ONLY
Oil Quotation

Bid/Faxi: 1252017001
Fax:
Submitted to: HAT CREEK CONSTRUCTION Bid Date: 12/5/2017

o/

Attn: Estimating Department
PROJECT# CDOT #02-3H1304 (LASSEN COUNTY)

PROJECT NAME: AC OVERLAY, REPLACE AC SURFACE, RUMBLE STRIP

Quantity Description

84 TONS CRS-2H $ 600.00 Price Per ton + Sales Tax

*** SALES TAX WILL BE CALCULATED ON BID PRICE UPON THE COUNTY THE WORK IS BEING DONE***

Delivery Charge: $ 1,600.00 EACH DELIVERY

Spread Charge: $ 205.00 Per hour, 4 hour minimum

If spreading at night, Hourly rate is: $ 215.00 per hour. Same Minimum Applies

COMMENTS:
SALES TAX WILL BE CALCULATED ON BID PRICE UPON THE COUNTY THE WORK IS BEING DONE
$ 250.00 LAYOVER CHARGE PER NIGHT. DELIVERY FOLLOWING L/O IS $250.00 PORTTO PORT

MINIMUM 8 HOURS. **DELIVERY FOLLOWING A LAYOVER IS PORT TO PORT FROM THE HOTEL**

QUOTATION EXPIRES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of product, which is not UDBE. You will not be receiving UDBE credit for Spreading and
Delivery.

2 TON Minimum for Oil Purchase 0% RETENTION TO BE HELD
Waiver of Subrogation fee for Workers Comp. Insurance shall be charged at $250.00

DUE TO THE VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT
WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE TO PORT

QUOTED BY: JANET SIMAS
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Civil Engineering and Stormwater Solutions
December 1, 2017

RE: Proposal for WPCP for Caltrans 02-3H1304, bidding 12/5/17
Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater
management services.

Scope of Work:
A.  Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans
requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting
training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC
Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Bid Item No. 7) $ 690

Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a

1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment

installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The
document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell
at (707) 628-4219 or at our office number below.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

License #: CG64354

DBE/WBE /UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue: Under $1 Million, In Business Since 2005

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2018;
Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A * DIXON, CA + 95620
PHONE: 707-693-1926 « FAX 707-471-0318 « ESTIMATING@TULLYGROUP.COM



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
Caltrans 02-3H1304

Name of DBE business:
Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
Robin Tully

DEE certification number:
38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor;

Date:
Bid item number Item of work and description of services to be subcontracted or materials to be provided ! A“(‘:;"“'
7 Prepare WPCP 690
1if 100% of an item is not to be performed or furished by the DBE, describe the exact Total 690
portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify unz penalty of perjury that the foregoing is true and correct.

Signature 's autfiorized representative:
Katelyn Anderson

Printed name of DBE's authorized representative:
Office Manager

Title of DBE's authorized representative:

12/1/2017
e

Dat

ADA Noti For individuals with sensory disabilities, this document is available in akternate formats. For altemate format information, contact the Forms
ce Management Uinkt at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.




To: Hat Creek Construction Inc. 1-530-335-5 Page 2 of 3 2017-12-04 23:50:11 (GMT) 15597467229 From; APCO OFFICE

12142017 f
fea

£

APCO
ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O BOX 790, GOSHEN, CA 83227-0790
(559) 651-7900 Office = (559) 651-7905 Fax
www. apcodike.com
CA. LIC #283095 » DIR# 1000004858 - SMALL BUSINESS # 20321

PROJECT NAME: CALTRANS ROUTE 385 PROPOSAL NO.: 17-513
LOCATION: JANESVILLE
PROJECT NO.: 02-3H1304

SCOPE OF WORK  QUOTE FOR NIGHTIME HOURS

R TR R R R R R R s R
15 PLACE ASPHALT CONCRETE DIKE TYPE F 3,070 LF $3.46 $10,622.20
TOTAL DIKE 3,070 LF TOTAL $10,622.20
DAYSONJOB 2 MOVEIN'S 1 ADDITIONAL MOB $6,604,97

We propose to furnish labor and equipment in strict accordance with the plans and specifications as noted below. Please make reference to our
proposal number with all inquiries and correspondence.

1. Proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license
asphalt under dike (pre-pave), asphalt and trucking.

2. Dike machines require 12' width, discharge from left side only. Control points to be placed at face of curb before arrival, dike placed on finished
surface only.

3, Purchase order must be raceived within thirty {30) days from date of quote or quotation is invalid.

4. Proposal is for Monday through Friday { Non-Holiday) Work performed during normal daytime hours unless otherwise noted.

5, We require 15 days notice prior to start of work.

8. Unit prices quoted are for machine extruded asphalt only. Handwork extra.

7. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and ar any repairs that may be required due to damage by others.

8. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardess of conditions, customer will assume respansibility for all
mabilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardiess of conditions, customer will assume responsibility for
time incurred. ( minimum 2 hr show-up)

0, By accepting this bid, the custormer agrees to pay Asphsit Dike Construction, Inc, within thirty (30) days of Aephalt Dike Construction, Inc. invoice date. After 30
days 18% APR will be charged to oulstanding balances, Customer agrees that the funds for this project will not be offset from any claims or disputes on cther
projects.

10. Customer agrees to not withhold retention funds to Asphalt Dike Construction, Inc. on projects totaling a sum of $10,000 or less.

11. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases
twenty percent (20%) or more from the estimate,
12, Customer agrees to indemnify and hold APCQ harmless from any daime or disputes regardless of whether such claims are founded in whole or in part upon
any negligent act or omission of APCO.

ACCEPTED
SUBMITTED BY.

Stacy Noriega

Vice President

Asphalt Dike Construction, Inc. dba
APCO CONTRACTOR DATE

c%,ez %u{fa 12/412017
acy Nonega Vice Presiden! UATE

Asphalt Dike Construction, Inc. dba APCO




To: Hat Creek Construction Inc. 1-530-335-5 Page 3of 3 2017-12-04 23:50:11 (GMT) 15597467229 From: APCO OFFICE

121412017

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O BOX 780, GOSHEN, CA §3227-0790
(559) 651-7900 Office « (559) 651-7905 Fax

CA, LIC #283095 -~ DIR# 1000004858 - SMALL BUSINESS # 20321

PROJECT NAME: CALTRANS ROUTE 395 PROPOSAL NO.: 17-513
LOCATION: JANESVILLE 1
PROJECT NO.: 02-3H1304

9  PLACE SHOULDER BACKING

™ 8 HOUR SHIFT
MOBILIZATION TO AND FROM JOB PER MOB
OVERTIME AFTER 8 HOUR SHIFT PER HOUR

QUOTE FOR MACHINE OPERATED AND MAINTAINED

Shoulder backing machines are 12" wide discharge from either side, place material to grade up to 8’ wide. 1,000 tons per shift average
production (8 hour shift).

1. This quotation will be incorporated into the subcontract between the parties.
2. Exdludes responsibility of trucking, material or traffic control.
3, Purchase order must be received within thirty (30) days from date of quate or quotation is invalid.

4, If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume
responsibility for all mobilization charges incurred. If a job is cancelled by custorer after APCO has been on jobsite, regardless of conditions,
customer will assume responsibility for time incurred. { minimum 2 hr show-up)

5. We require 15 days notice prior to start of work.
6. Proposal is for Monday through Friday { Non-Holiday) normal daytime hours, unless otherwise noted,

7. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike construction Inc. Invoice
date. After 30 days 18% APR will be charged to outstanding balances. Customer agrees that the funds for this project will not be offset from any claim
o disputes on other projects, No retention is to be held on any daily rental rate work.

8. APCO will not be held responsible for costs acerued from any claims or disputes from this project as APCO has no control over the autcome of
projects from daily rentals. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardiess of whether such claims
are faunded in whole or in part upon any hegligent act or omission of APCO,

9, APCO shall not be responsible to customer or any third party for any loss, damage or injury caused by, resulting from, or in any way attributable to
the operation of , use of, or any failure of the equipment,

ACCEPTED
WE ARE A UNION CONTRACTOR.
SUBMITTED BY:
. CONTRACTOR
Stacy Noriega AR

Vice President c%«%/ %@egm 12042017

Asphalt Dike Construction, Inc. dba
APCO Stacy Narega Vice President DATE
Asphait Dike Construction, Inc. dba APCO




To: Hat Creek Construction Inc. 1-530-335-5 Page 1 of 3 2017-12-04 23:50:11 (GMT) 15597467229 From: APCO OFFICE
r

FAX COVER SHEET

TO Hat Creek Construction Inc. 1-530-335-5510
COMPANY Hat Creek Construction Inc.

FAXNUMBER 15303355510

FROM APCOOFFICE

DATE 2017-12-04 23:49:52 GMT

RE RE: CALTRANS CONTRACT 02-3H1304 - RTE 395 -
JANESVILLE

COVER MESSAGE

Please see attached quote for the above mentioned project, if you have any questions
please feel free to contact Richard Kawamoto.

Thanks,

Stacy Noriega

Asphalt Dike Construction, Inc.dbaAPCO
P.O.Box790

Goshen, CA 93227

(559) 651-7900 Office

(559) 651-7905 Fax

WWW.METROFAX.CCM



DEC-@4-2017 11:14  From:@1 Basil 71

DIRT & AGGREGATE
INTERCHANGE, INC.

DATE: 12/14/2017
TO: HAT CREEK CONST. Attn: ESTIMATOR FAX: 530-335-5510

Project Name: 02-3H1304 AC OVERLAY REPLACE AC SURFACE

Owner: CALTRANS
Bid Date & Time: 12/5/17 2:00PM

ltem Description Qty um Unit Price Extended
B Treated Wood Waste 32800 LBS $0.25 $8,200.00
21 Adjust Guardrail 5780 LF $7.25 $41,905.00
22 Reconstruct SRT (8 Post) L] EA $1,980.00 $95,040.00

TOTAL:  $145,145.00

Stipulations:
Price based on 1 mobilization to project.
Extra mobilization =  $4,500.00 per mobilization.
20 WORKING DAYS.
D&A MUST HAVE CLEAR & UNOBSTRUCTED WORK ZONE - (14' Wide Minimum Lane)
Prime Contractor to supply acceptable staging area for storage of guardrail materials.
BOND NOT INCLUDED.
NO TRAFFIC CONTROL. NO SURVEY WORK. NO ENGINEERING OR TESTING.
Excludes all dirt work and concrete work on guardrail items.
Exlcudes erosion control.
Excludes any and all As-Built Drawings.
CA Contractor # 507828
CA DBE # CT-000020
CA DIR# 1000010905

e @8 ®» & 8 ¢ & & & & B B &

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and
delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that

date.
Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise
OR DBE #4983, OR CCB# 26598, WA CCB# DIRTAIIT92NP, WA DBE# D4 MO700 781
209805 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192




SAM Rhodes, Inc.

P.O. Box 304

Greenwood, CA 95635

(530) 906-9777

DIR# 1000015660, SB# 1796332

Name / Address

Hat Creek Construction & Materials, Inc.
Amber DeMarco

24339 Hwy 89 N.

Burney, CA 96013

Proposal

/

Date

Proposal #

12/4/2017

17071-4

Terms

Project

Net 30

02-3H1304, RTE 395

Description

Qty

Rate

Total

Bid Item 10 - Prepaving Inertial Profiler (lump sum)

Is required in this contract to have Prepave Inertial Profile data on
the existing pavement. Smoothness specification for Prepaving
grinding. IRI - 180 in/mi.

Layout Defective Areas for Smoothness Corrections (8-hour lump
sum shift rate)

SAM Rhodes, Inc. can provide layout on existing pavement, cold
in-place recycle, JPCP/CRCP, and HMA pavements for diamond
grinding operation. Diamond grinding is not included in this
proposal.

Post Pave Inertial Profiler (8-hour lump sum shift rate)

Is required in this contract to have Post Pave Inertial Profile dataon |

the HMA-A. Smoothness specification for HMA-A, IRI- 160
in/mi., MRI - 75 in/mi.

Mobilization and per diem is included within the shift rates listed
above. A shift rate covers 8-hours of site time. Services in this shift
rate include calibrated equipment, collection of pavement IRI and
MRI data, and layout areas of localized roughness for diamond
grinding, Project Management, including but not limited to
submittals, custom grind plans, etc. will be billed at $200.00 per
hour. In the event hours worked over the lump sum shift rate above,
$300.00 dollars per hour apply for overtime.

**1t is the responsibility of the contractor to assist S.A.M. Rhodes
for locating the Beginning of the project, Ending of the project, and
Traffic Control if needed.

2,500.00

2,500.00

2,500.00

2,500.00

12,500.00

2,500.00

Cameron Martin
Cameron{@samrhodesinc.com

Total

$17,500.00




ﬁ-inity Engineering

174711 Laboratories, Inc.

December 4, 2017 PW # 1000011358
17-471 SBE # 1269800
Project Info: AC Overlay, replace AC Surfaces, Rumble strip,

Guardrail

Trinity Engineering Laboratories is pleased to present our proposal and cost estimate for the quality control
services on this very important project. Our detailed scope of work and cost estimate outlined below is for
hot mix asphalt quality control, and data core.

Trinity Engineering Laboratories experience and understanding of the Caltrans Section 39 on this project
specifications will be a tremendous asset to your project team. We have developed our cost per shift to be all
inclusive, encompassing everything required by the project specifications. key points of these specifications
include:

e The project is constructed under the SuperPave process which requires the testing of the HMA for
moisture sensitivity per CTM 371/Hamburg every 10000 tons.

Trinity Engineering Laboratories management staff has over 25 years combined experience with Caltrans
QC/QA programs. A key member of our management staff was one of the steering committee members for
the development of the Caltrans QC/QA / Superpave specification and is involved with the refinement of
the specifications. Our accumulated experience, combined with our commitment to value added engineering,
makes us the premier provider of quality control services on Caltrans projects. The size of our firm and the
resources we have available will allow us to staff your project with experience and qualified personnel, all
of whom have worked over 100 QC/QA projects in the last few years.

For your convenience, we have provided two estimate option for the field quality control services:

eOption 1- Excludes Plant QC services when provided by the HMA supplier, but still includes
**Density and theoretical maximum densities performed on the HMA samples**

e Option 2- Includes all Plant QC services, QC is required at all plants.

eOption 3- Data cores testing is also proposed as per shift cost 2

Also included in our estimate are the below fixed costs:
eData Cores

*Quality Control Plan
Rubber binder testing not included if needed $1100 per lot

*.



|December 4, 2017 ﬁ
inity Engineering

02-3H1304 Laboratories, Inc.
17-471

Project Info: AC Overlay, replace AC Surfaces, Rumble strip, Guardrail
Estimated Fee

R L R R e ST

This sheet covers cost for both HMA-A and RHMA
Option 1A assume the following:

*Grade Inspector/Sampler( performs grade inspection, sampling every
Option 1B assume the following

*Two Techs Inspector and density tester (ITC needed)

|Option 2A assume the following;

*Plant inspector/Tester

*If a plant laboratory is required, power and site work will be provided by the production facility.

* If a plant laboratory facility is required, the mobilization charge will be $2,000.00 and monthly rental will be $1,000.00

R T A s £ = % et s =
S, RS 2 i e

Option 1A Inspector/tester 1 tech $ 997.25|% 1,277.25|% 1,669.50

amburg Wheel Track Testing- 1 per 10,000 Tons 4 $ 750 $3,000
Tensile Strength Ratio Testing- 1 per 10,000 Tons 4 $ 750 $3,000
Determination of Volumetric-Air Voids, VMA, VFA, DP-1 per 4,000 Tons 9 $ 200 $1,800
Development of a Quality Control Plan 1 $ 600 5600
Startup Evaluation 1 $ 850 5850
Pre-Production QC support(Meetings, Submittals, etc.) 1 $ 400 $400
QC Manager 4 $ 250 $1,000
Remarks:

1: Estimate is based on 8-hour nightshift-Time shifts for 5 consecutive days per week; additional mobilization charges apply for break in
schedule

If Caltrans request aditional tester for IC, $ 90 per hour.

All coring and density testing is included in the shift prices

Per diem is included in shift price

3:Union Tester rates quoted are valid through June 30, 2018, After which an annual escalation rate of $2.25/hour for each Tester will be
added onto the shift rate

4. Field Technician has experience/certified with the ITC test strip and testing procotol. The JITT is done together with the ITC
supplier. Two Technicians Crew when Usina ITC. Includes Rover and Data imput




Prepared by Trinity Engineering 12/4/2017 Page 4

‘ Scope of Work for Hot Mix Asphalt Quality Control Using the Quality Control/Quality Assurance Process

Assumptions:

Trinity Engineering Laboratories is pleased to have the opportunity to propose to your company our
unsurpassed Hot Mix Asphalt Quality Control Testing and Inspection services. Our cost estimate is
based on the total tonnage of Hot Mix Asphalt and the estimated daily tonnage/ cu yds. broken down
separately for week day/night shifts and Saturday day/nights shifts. Our services are directly related to
the production schedule of the contractor and the project total quantities. Our total estimate may
increase or decrease based on production rates and/or project quantiles. Services are provided as per
shift estimates and are inclusive of all field inspection, field testing, laboratory testing and typical
engineering support needed for this project.

Trinity Eng. does not guarantee the performance of the contractor by performing these services. Trinity
Eng. performance of these services shall not relieve the oontractor of“his obllgatlon to perform work in

Assumptions: We
propose to utilize a laydown inspector and field/ ITC technicians to perform the field inspection, pull the required samples in
the field, monitoring and obtaining cores required for density determination.

Option 1 Assumptions:
® A Plant Production Technician will be provided by the HMA Supplier to conduct aggregate tests

Option 2 Assumptions:
e Trinity Engineering will provide a Plant Production Technician to conduct aggregate tests

Trinity Engineering Laboratories will provide Straight Edge testing services according to the Special Provision. Hard and
electronic copies will be provide to your company. Data/Density Coring operation will be done after the production as per
the special provision. The contractor is responsible for traffic control. If operations are outside of the normal production for
either Data/Density coring or straight edge testing, the hourly rates change to a two man crew at $200.00 per hour. Data
Coring price is based on the assumption of moving traffic control. If traffic control impedes the coring operation, then
additional cost could occur.

Please Note:
**0-4 hours worked will be billed at 4 hours*™
**4.6 hours worked will be billed at 6 hours**
**8-8 hours worked will be billed at 8 hours**

**Shift rate divided bi 8 hours is the houﬁ rate Iexcludini overtime ratesI**

Our cost are based strictly on the construction schedule assumptions presented herein. Any additional testing
requested, changes in the construction schedule or change to the presented assumptions will affect our costs,
which will require that the above estimated costs be revised accordingly.

Overtime costs for Saturday and Sunday shifts will be multied by 1.15 and 1.3, respectively.

If lime treatment occurs on a non scheduled paving day, the required quality control testing for lime treated
aggregates willed be billed at $ 900 per shift.

If paving exceed 8 hours per shift, each additional(option 1) will be billed at $130 up to 12 hrs.

thereafter $ 175.00.

If paving exceeds 8 hours per shift, each additional




17-471 Trinity Engineering

Laboratories, Inc.

December 4, 2017

17-471

Project Info: AC Overlay, replace AC Surfaces, Rumble strip,
Guardrail

We wish your company success and look forward to talking to you soon. If you have any questions
regarding our submittal, feel free to contact us at (559) 292-2188 ext 103 or (559) 392-8776. Our

project estimator's emails is mhorn@trinityeng.co or website: www.trinityeng.co
]

Trinity Engineering does not guarantee the performance of the contractor(s) by performing these
services. Trinity Engineering's performance of these services shall not relieve the contactor(s) of his
obligation to perform the work in conformity with the drawings and specifications and in a
worklike manner; shall not make Trinity Engineering an insurer of the contractor's performance; and
shall not impose on Trinity Engineering any obligation to see that the work performed in a safe
manner.

Best Regards,

AW A
Mark Horn, Project Estimator

Trinity Engineering Laboratories Inc.
(559-260-6841)
Mhorn@trinityeng.co

trinityeng.co



Email - tandsdvbe@yahoo.com

Phone (530)864-8105
Fax (530) 466-2613
4965 S. Barney Rd. Anderson
CA. 96007
General Contractor CA. Lic # 983087 A-C31
DVBE Supplier #1753009
DBE Firm#38721
Job Number 02-3H1304
Job Name Quote 02-3H1304
Prime Contractor/ Supplier Hat Creek Construction
Quote Date 12/5/2017
Work Type  Liquid Asphalt Purchase and Haul
Load at Plant Destination Product Est. Amount Total Per Ton
1 Delek Fernly Nv Litchfield 64-28M 1800 $532.00
2 Delek Fernly Nv Litchfield 64-16 75 $432.00
#*xxxxex**plagse Add $3.00 Per Year Per Ton To All Oil Pricing Starting 703198 s«<RRESERES
Notes Price includes 1 hour load time and 1 hour unload time.
Stand by time will be billed at $95.00 per hour broken down to 15 minutes.
Tonnage price is based on at least 25.5 tons per load.
All pricing excludes any and all taxes.
Price Not Indexed
Price is good for 15 Day
A signed acceptance s required to confirm the quote. There shall be no obligation to have available or deliver
Acceptance Date
Flatbed/End NON Prevailing $115/Hr 2018
3 Trucking
Dump/Belly Dump Wage $117/Hr. 2019
Flatbed/End 1 $127/Hr 2018
Prevailing W
4 Dump/Belly Dump revailing Wage Trucking |Straight Time Rates $131/Hr. 2019
4000Gal Water Water $118/Hr 2018
Prevailing Wage
3 Trucking valing e8€ | trucking STERITN Shws fiins $122/Hr. 2019

s¥xexxrxsxrrnsfdd $22,00 Per Hour To both Prevailing Wage Rates to Trucking For Overt

ime*lttﬂiﬁitt




£ i,

CGi Technical Services, Inc.
ROUTE 395 NEAR JANESVILLE (CALTRANS EA NO: 02-3H1304)
Prepared by CGi Technical Services, Inc.
ESTIMATED FEES ONE TIME FEES
HMA-A SUPERPAVE ESTIMATED FEES
FRieene. o A ee IS [ T et R e Pl P ke LR Lt R el W T A e e e 850.00
20 HMA-SP mix design w/ 15 % RAP, incl. reqd. agg. qual., TSR, & Hamburg (3/4" HMA) .........coeiiiieeeeeeiieseeeeneeeeeees e oo, 7,020.00
D05 = JME Vel ton i@ S 1800 at). i i i ieet oshat s band s A oo s e e e o oo s G L i e i 1,600.00
0 Production Statt-up VS inabion (B S 600 MBCHY L. oo T U e e e s e e s S i s o B 1,600.00
5.0 Air Voids & Volumetrics Testing (VMA,VFA,DP), > of one per 4000 tons or 2 per 5 days (10 @ $520 WECH i tseriaie reeresstans sankh 5,200.00
6.0  HMA-SP Hamburg Wheel Track testing, (> of 1/10k or | per project) (4 @ $725 €ach)......cc.eeereerreereeereeeessrsesoeseeeseeseeessons 2,900.00
7.0  HMA-SP Tensile Strength Ratio (TSR) (> of 1/10k or | per project) (4 @ $B75 €8Ch).......evviveerrrrererreeeseseesseseeeses oo 3,500.00
BN Production Aggregate Quality Testing (FF,FLAEL,FAALA) > of I/10k or 2 per project) (4 @ $630 €ach)...........cvvvreeereeerreernannnn 2,520.00
9.0 Inertial Profiling (CGI owned, Caltrans certified) (Prepave Profile).................cc.uuiiiiuieieeeoreesisseesseeseeeeeeeeeee oo 2,803.00
9.1  Inertial Profiling (CGI owned, Caltrans certified) (Prepave Grinding - 5 days @ $2,040 perday)...................................... 10,200.00
9.2  Inertial Profiling (CGI owned, Caltrans certified) (Post Pave Profile on HMA)................ccoovviiiiiiieiiaeseeeeeeeeseeiseoe) 2,803.00
HR B P e DL U e el s e e e e e SN e (e BL e R 6,478.00
11.0 Mobe/Demobe staff (one time per phase - @ $583 Per TECH)........eccvurieiiiiiiiienneeeerenneeessrsmmeessssssssessseeessesssseeseeseeeeeesns 1,166.00
120 Mobile Laboratory Equipment Set-up, Calibration & Caltrans Certification (| per calender WOAT) .ol Ve iars os/sanydasmsadn s ss i sssinnnn cenaisn 1,530.25
TOTAL (Estimated One Time Fees) $  48,640.00
HMA DAILY FEES - STATE PREVAILING WAGES, AREA 2, Ist Shift
Hours Rate 8 hr. Day | 10 hr. Day 12 hr. Day

13.0 Lab Testing Technician (regular) 8 $95.00 | $760.00 $760.00 $760.00

(Assumes Commercial Plant) (overtime) $128.00 $0.00 $256.00 $512.00

13.1 Subsistence (required) $120.00 | $120.00 $120.00 $120.00

13.2  Weekly Travel (per day) $70.00 $70.00 $70.00 $70.00

$950.00 $1,206.00 $1,462.00

14.0 Density Testing Technician (regular) 8 $95.00 | $760.00 $760.00 $760.00

(On-site Density testing & Coring) (overtime) $128.00 $256.00 $512.00

Coring equipment consumables (barrels) & nuclear equipment $75.00 $75.00 $75.00 $75.00

14.1  Subsistence (required) $120.00 $120.00 $120.00 $120.00

142  Weekly Travel (per day) $70.00 $70.00 $70.00 $70.00

$1,025.00 | $1,281.00 $1,537.00
15.0 QC Manager (average) 1.5 $160.00 | $240.00 $240.00 $240.00
(during paving) $240.00 $240.00 $240.00
TOTAL DAILY QC FEES HMA-SP:| 52,215.00 | $2,727.00 | $3,239.00 |
s, Inc. - 7
1 hnical S Inc. i ified ines 04851

© CGi: 2017

CG 175223 xls
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Amber Demarco

From: carole <carah770@hotmail.com>

Sent: Monday, December 4, 2017 11:30 AM

To: Amber Demarco

Subject: 02-3H1304 BID

FLASH TRAFFIC

CERTIFIED DBE-WBE BID
#39950

DIR # 100015697

P.O. Box 801360
Santa Clarita, CA. 91380-1360
Office# 661-262-6003
Estimating# 661-733-2053
FAX# 661-262-6099
flashwbe @outlook.com

Hat Creek Construction
State Contractor License: 963168
Atten. Amber DeMarco

Thank you for the opportunity to bid on Cal Trans Project

02-3H1304

In Lassen Co. For

Portable Changeable Message Sign

ltem5

Per 28 days

Price per Board 850.00

150.00 delivery per board

150.00 pick up per board.

The price above includes monthly service and maintenance on each board
Flash Traffic Inc, is a DBE/WBE and we service all districts in California.

Sincerely,
Carole Reiff
Flash Traffic



From (510) 350-9088 Mon Dec 4 11:57:25 2017 MST Page 1 of 1

110 & Mary Ave
Ste. #2 #103
Nipomo, CA. 93444
FPhone: 805-748-
8576

Fax: 51C-350-5088
E-Mail:
vb@lafirmainc.com

...................................................

12/03/2017

Project:
02-3H1304
AC Overlay, Replace AC Surface, Rumble strip, Guardrail

02-Las-395-47.0/56.5

We are pleased to provide you with a bid for the items listed below based on plans
and specifications and (1) addendum

Item Code  Description Unit Quantity Unit Price  Total

Prepare Water Pollution
7 130200 Control Program Plan LS 1x $700.00 =$700.00

Exclusions and gualifications.
Special testing and permits not in contract.

Price includes (1) electronic copy and (5) printed copies.
BMP materials and supplies not in contract.

Final Hard Copies delivered when we receive final payment.
Price Good for 80 Days Only

A P e

THANK YOU FOR YOUR TIME AND CONSIDERATION,

Vicents Brave
VICENTE BRAVO,



127172017 2:32 PM FROM: Fax Anrak Corp. TO: 15303355510 PAGE: 001 OF 002

ANRAK CORPORATION
5820 Mayhew Road Sacramento, CA 95827
m Phone 916-383-5030 Fax 916-383-8090
CORPORATION CA #256390 NV#16211 OR #206159

DIR# 1000002952
Covering Your Asphalt Giinding Needs Since 1976

Anrak Corporation is a California Certified Small Business NO. 18781

Project Name: CDOT 02-3H1304 Lassen Co. — AC Overlay, Replace AC Surface, Rumble Strip,
Guardrail
02-LAS-395-47.0/56.5 — At and Near Janesville from 1.9 Miles South of Lakecrest
Drive to 0.2 Miles North of Sunnyside Road

Project Bid Date: December 5, 2017

ITEM NO.  Description Quantity UM Unit Price

Item #11: 5 EA Prepaving Grinding Day

Ttem #12: 690 CY Remove Asphalt Concrete Surfacing

Item #17: 3,070 LF Remove Asphalt Concrete Dike

Item #18: 3,990 SQYD Cold Plane Asphalt Concrete Pavement
2’, 3, 4 Milling Machine 1.0DY 3,400
Overtime Per Hour HR 460
5’ Milling Machine 1.0DY 4,000
Overtime Per Hour HR 535
6'-7" 600 H.P. Milling Machine 1.0D% 4,400
Overtime Per Hour HR 585
6’-7" 700-800 HL.P Milling Machine = 1.0DY 4,900
Overtime Per Hour HR 650

For ACOnly 6 Micro Milling Machine w/ 1/4” 1.0DY 6,000
Tool Spacing Drum, 2 Operators
Overtime Per Hour HR 785

Item: Mobilization ROUND TRIP 1,200

NITE DIFFERENTIAL $100 (2’ - 5°) & $175 (6’) PER SHIFT

SATURDAY ADDITIONAL $500 PER SHIFT. SUNDAY ADDNL. $750 (2’ - 5°) & $1,000 (6”) PER SHIFT.
ADDITIONAL $500 CHARGE FOR OCIP PROJECTS

ANY COST INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO ABOVE

DAILY RATE
I e e e e Y S e

SPECIAL PROJECT PROVISIONS

Includes; CUT and LOAD Only (Daily Rental) PER 8 HOUR Shift.

Excludes: Water Source, Traffic Control, PCC Mill, Any and All Hand Work, Ramping, Areas
Not Accessible to Milling Machine, Dust/Debris Plan and Maintenance and/or Protection of Work
Includes: One set of teeth per shift

Production: Shifis as directed, O/T charged over 8 hour shift

Require: All Utilities within mill grade are to be located and marked by customer.

Excludes: Underground Alert Notification

Anrak Corporati ill NOT accept Back Charges of lost time

If you have any questions regarding this quote please call our office directly 916-383-5030.
Anrak Corporation greatly appreciates the opportunity to bid & fulfill your asphalt milling needs!

Estimated by: Tom Schmidt Email: tom@anrak.com

ACCEPTED BY DATE

Pagelof2



127172017 2:32 PM FROM: Fax Anrak Corp. TO: 15303355510 PAGE: 002 OF 002

ANRAK CORPORATION,
5820 Mayhew Road Sacramento, CA 95827
Phone 916-383-5030 Fax 916-383-8090
CORPORATION CA #256390 NV#16211 OR #206159
DIR# 1000002952

Covering Your Asphalt Grinding Neads Since 1976

Anrak Corporation is a California Certified Small Business NO. 18781

GENERAL PROVISIONS

Anrak Corporation will COLD PLANE asphalt concrete as directed by contractor, and LOAD grindings into
trucks provided by Contractor.

Anrak Corporation will cold plane as closely as possible to existing manholes, water valves or other
obstructions in cutting plane.

No hand work or placing temporary asphalt tapers by Anrak Corporation around these objects or at pavement
edge due to safety concerns

Anrak Corporation will not remove asphalt concrete off gutter pan.

Contractor to provide water into milling machine

Contractor must provide a skip loader to assist with clean up

Contractor to post streets with “No Parking” signs prior to Anrak Corporation’s phase of work and provide
traffic control during cold planing operation.

Areas to be milled must be cleared of all obstructions and accessible to milling machine size

Anrak Corporation takes no responsibility for dust control due to site conditions.

Anrak Corporation cannot accept responsibility for any claims due to unraveling material after initial sweep
and cones/traffic control are lifted.

Anrak Corporation cannot guarantee planed surface will meet the surface smoothness specification 15-2.023.
These prices are for asphalt concrete only

Modifications to any work may require a change in price

Anrak Corporation cannot guarantee that all asphalt concrete over PCC will be removed, nor that underlying
PCC will be untouched.

Anrak Corporation cannot grind native cobble rock that may damage milling machine.

Contractor responsible for any cost that arise due to unsuitables or petromat in material.

Contractor responsible for all tree trimming and refuse pick up and any other above grade obstacles, Anrak
will not grind through any tree limbs

Contractor to provide any required permits, notifications, or plans.

Anrak Corporation will not accept back charges of lost time, it’s contractor responsibility to manage project
Any damages to Anrak equipment due to unmarked obstacles, manhole lids, metal boxes, or poles, contractor
will be billed for damages

Anrak Corporation does not accept withholding of retention.

Contractor responsible for clearing USA prior to cold planing operation

By accepting this Bid the customer accepts sole responsibility for, and all subsequent liabilities coincident
with following the requirements of the California regional notification center law pursuant to Article 2
(commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code
Contractor to pay for bond cost if required

All items not specifically included are excluded

The provisions of this quote prevail over any subcontract or purchase order stipulations.

These prices are good for 30 days after bid date

If you have any questions regarding this quote please call our office directly 916-383-5030.
Anrak Corporation greatly appreciates the opportunity fo bid & fulfill your asphalt milling needs!

ACCEPTED BY. DATE

Page 2 of 2



12/1/2017 9:26 AM FROM: (530)672-0622 Road-Tech Safety Services, Inc. TO: 335-5510

4151 S Shingle Road, Unit 1; Shingle Springs, CA , 95682

p: {530)672-0222 f:(530)672-0622

QUOTATION

Project # Bid Date
02-3H1304 12/5/17

Hat Creek Construction
24339 Highway 89 North
Bumey, CA., 96013-9615

PAGE: 002 OF 003

Location Terms

Mabilization

Estimator

Delivery

Janesville Net 30 $95 per unit, each way

Joe Jeffrey

24 hours, ARO

Rental Rates:

Itam # 3 (partial) - Recuiired for flagging aperations.

Rumble Strips (rent per set of 12):

Includes rumble strips, 2 RUMBLE STRIPS signs, and 2 sign stands.

$190090 per month + tax
$63599 per week + tax

Htem# 5

Portable Changeable Message Signs - Solar (rent per sign):

$90020 per month + tax
$3009Q per week + tax

Road-Tech Safety Services is a California cerfified Small Business # 0022833, Califormia conraciors license ¥ 796857 - (31,
Road-Tach offers a full line of conas, signs, stands, safely dothing and traffic control equipment. Please cal for details.

i



12/01/2017 10:04 Page 1/1

APPIAN UDBE SWPPP
Storm Water Pollution Prevention Plans
Water Pollution Control Programs

Lead Compliance Plans

Certified DBE, WBE, MBE & SBE.
BART - No. 38334

Business License Number 024765 DIR # 1000005242
5780 Olinda Road Phone: (510) 854-9402
El Sobrante, CA 94803 Fax: (510) 256-0103

Email: tomkoprek@appianswppp.com

Friday, December 1, 2017
ATTN: Estimator

RE: Contract: Caltrans — 02-3H1304
AC Overlay, Replace AC Surface, Rumble strip, Guardrail.

Bid Date: December 5, 2017

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft
copies of the plan, additional copies of the approved plan if required by the Special Provisions,
amendments and corrections. Plan preparation in compliance with State, Regional and Local Storm
Water Discharge Regulations and as required by the Special Provisions.

lem# | Qoom Items bid individually Bid Price
ode
1 070030 | Lead Compliance Plan* $1,900.00
7 130200 | Prepare Water Pollution Control Program (WPCP) $750.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,

Tl A

Thomas Koprek
Estimator
(510) 854-9402
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ABSL Construction DIR#1000002818 \~ \mt
8435 24" Ave, Sacramento, Ca, 95826 Contractors License A 821781 Sl S
TE: (816) 378-0442 Fax: (816) 379-0443 SMBE & DBE Certification CT-005270
Bid Quotation
AC Grinding

Project Name: AC Overlay, Replace AC Surface, Rumble strip, Guardrail
Project Number:  02-3H1304

Date: 12/65/17

Location: Lassen, California
Grinder, AC Grinding

Daily Minimum Charge $ 4600.00

This price is for an 80" inch cold planer machine, Wirtgen W 2000. Up to 12 inches dept95h.
$100.00 additional for night work. $800.00 per hour overtime. $500.00 additional for Saturday
work. $1000.00 additional for Sunday work.

Daily Minimum Charge $ 6000.00

This price is for an 80" or 88" high horsepower cold planer machine, Wirtgen W 2100. Up to 12
inches depth. $100.00 additional for night work. $650.00 per hour overtime. $500.00 additional for
Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge $ 3400.00

This price is for a 48" cold planer machine, Wirtgen W 120. Up to 12 inches depth. $100.00
additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday work.
$1000.00 additional for Sunday work.

Mobilization $1200.00 Each Way.

ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by the contractor, ABSL may not
meet all the specs in spec book.

Portland cement concrete grinding is excluded from this quotation.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in
cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety
requirements are excluded. :

Contractor to provide water or water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept back-charges due to machine breakdown during operation above the machine's
daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time.
All others costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.
This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.
If you have any questions regarding the above quote please call me at (816) 378-0442 or fax at (916) 376-0443.

Sincerely, Todd Wheeler (916)284-3598



12/05/17 11:04AM PST '9162586272' -> 5303355510 Pg 2/2

ABSL Construction

8435 24" Ave, Sacramento, Ca. 85826 Contractors License A 821781

TE: (916) 379-0442 Fax: (816) 3790443 SMBE & DBE Certification CT-006270
GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under
conditions set forth below.

1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding
operation stars.

2) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than
a regular weekday shift.

3) A minimum of two weeks notice is requested to schedule move in. Machines are on a first come first
served basis subject to availability. A 72 hours notice of change in schedule is requested.

4) Modification to the work may require a change in the quote.

5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the
proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.

6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item
changes by 25% or more the unit price is subject to equitable adjustment.

7) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to
adjustment.

8) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a
stand-by time rate until removed, Additional equipment required for removal will be charged at a time
and materials basis.

9) This proposal to be attached and made part of any and all resulting contracts.

10) The above price does not include permits, fees, bonding, state or local taxes,

11) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is
the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.

12) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes,
manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphait will be billed at
time and material for repairs

13) Back-charges to ABSL must be communicated by contractor in a written notice within 72 hours from the
time of occurrence for back-charges. v

14) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days
of billing, and no retention to be withheld on payments.

15) Items not specifically included are considered to be excluded. If you have any questions please call

Thank You,

Todd Wheeler



5 CPM SCHEDULING
HSE j SENBUREANTS PMI Certified Planning & Scheduling Professionals

HSE Contractors Inc.

PMI Certified Planning & Scheduling Professionals

1067 Market Street, Suite 1028

San Francisco, CA 94103 .
Telephone: (415) 839-9210

November 27%, 2017

HAT CREEK CONSTRUCTION & MATERIALS, INC
24339 Hwy 89 Burney, CA

Subject: Price Proposal for CPM scheduling services.
Dear Team,

We are pleased to submit a proposal for CPM scheduling services for the “02-3H1304” project and we commit to
always provide you with the highest quality of work to set the foundations for a lifelong business relationship.

Benefits:

Should HSE contractors be chosen as your CPM scheduling consultant for this project HAT CREEK
CONSTRUCTION & MATERIALS, INC should gain the following benefits:

1. Quick Turnaround Time

Our schedules will be developed and ready for review one week before deadlines to allow enough time for in-house
review and changes before official submittals.

2. Full Commitment and Support
Our experienced staff is very responsive and accessible.
3. Protecting HAT CREEK CONSTRUCTION & MATERIALS, INC’s Legal Rights

Should an owner delay impact the work progress, the schedule will be set up to show those delays in accordance
with the schedule section of the specifications.

4. Reliable Schedule
Our CPM schedules will allow you to easily manage and track your job progress.

The pricing stated below is all-inclusive and includes the necessary components required to produce a detailed
baseline and monthly updates for the duration of the project. Our pricing includes the following scope of work as
outlined in the project’s contract documents and specifications:

= Developing a comprehensive CPM baseline schedule broken down by phases, responsibility, location and/ or
type of work for all construction and engineering activities.

= HSE Contractors Inc. will develop the logic, sequence and diagrams using Primavera P6 V8.1 Scheduling
Software.

= In addition to construction activities, detailed network activities shall include the submittals, procurement, and
utility activities impacting progress in accordance with the project’s specifications.

= All activities will be assigned to a specific calendar within the software. Specific calendars will include defined
holidays and weather days (if requested).

= Activity coding, activity Ides, WBS and EPS will be assigned to all activities per the specifications
requirements.

Orlando e Miami ¢ White Plains ® San Francisco ® Los Angeles ® Denver ® Boston e Houston
PMI Certified Planning & Scheduling Professionals
www.HSEcontractors.com
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HSE | CONBULTANTS PMI Certified Planning & Scheduling Professionals

Acceptance:

Please indicate HAT CREEK CONSTRUCTION & MATERIALS, INC’s agreement by signing below and returning
this letter to us. HSE looks forward to the opportunity to assist HAT CREEK CONSTRUCTION & MATERIALS,
INC with this project. HAT CREEK CONSTRUCTION & MATERIALS, INC’s success is HSE’s highest priority.

Should HAT CREEK CONSTRUCTION & MATERIALS, INC need any assistance with quality control, safety
control or 4D modeling or as well as have any questions concerning this letter or the project, please do not hesitate
to contact us.

HSE is committed to exceeding HAT CREEK CONSTRUCTION & MATERIALS, INC’s expectations and HSE truly
look forward to establishing a win-win relationship on future projects with HAT CREEK CONSTRUCTION &
MATERIALS, INC’s

Sincere regards,

Jack Robinson

Business Developer

1067 Market Street, Suite 1028

San Francisco, CA 94103

Telephone: (415) 839-9210

E-mail: Jack.Robinson{@hsecontractors.com
URL: www.hsecontractors.com

Delivering frojects on time and within budget

CPM SCHEDULING
CONSULTANTS

Acknowledged and Accepted:

By:

Title:

Date:

Orlando e Miami @ White Plains ® San Francisco ® Los Angeles ® Denver ® Boston ® Houston
PMI Certified Planning & Scheduling Professionals
www.HSEcontractors.com
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Attorney Fees:

In the event of any dispute hereunder or of any action to interpret or enforce this Proposal, any provision
hereof or any matter arising here from, including the collection of fees or charges due, the prevailing
party shall be entitled to recover its reasonable costs, fees and expenses, including, but not limited to,
witness fees, expert fees, consultant fees, attorney (in house and outside counsel), paralegal and legal
assistant fees, costs and expenses, and other professional fees, costs and expenses, whether suit be
brought or not and whether in any settlement, in any declaratory action, in any bankruptcy action, at
pretrial, at trial or on appeal.

Venue and Jurisdiction:

The validity, interpretation and performance of this proposal shall be governed by the laws of the State of
Florida without giving effect to the principles of comity or conflicts of laws thereof. Each party hereto
agrees to submit to the personal jurisdiction and venue of the state and federal courts having jurisdiction
over Orange County, Florida for the resolution of all disputes arising in connection with the
interpretation, construction and enforcement of this proposal, and hereby waives the claim or defense
therein that such courts constitute an inconvenient or invalid forum. The venue of any mediation or
arbitration proceedings shall likewise be governed by the laws of the State of Florida.

Work Product:

You acknowledge and agree that all copyrights to HSE’s work produced in the performance of this
proposal by HSE shall remain the exclusive property of HSE, including but not limited to the original
Primavera files and the MS project files, until such time as payment for all of such work has been paid in
full. In the event that you request and HSE agrees to deliver original Primavera files and the MS project
files prior to payment in full, such request shall constitute your acceptance of the work and the obligation
to pay for same in full. Any rights granted to you under this proposal shall not affect HSE's exclusive
ownership of the work copyright.

Parties to Contract:

This proposal shall be binding upon, and shall insure to the benefit of the successors and assigns of the
parties. Neither party may assign this proposal or their obligations under this proposal to a third-party
without the prior written and signed consent of the other party to this proposal. The parties to this
proposal further agree and acknowledge that this proposal is solely between the parties hereto and is not
intended to confer any benefit on or to any third parties. Each party represents that it has full right and
authority to enter into and perform its obligations under the proposal without the consent or approval of
any third parties and is not contingent upon the actions of any third parties.

Orlando @ Miami ® White Plains ® San Francisco ® Los Angeles ® Denver ® Boston e Houston
PMI Certified Planning & Scheduling Professionals
www.HSEcontractors.com




“WE SPECIALIZE IN SATISFIED CUSTOMERS”

DBE GOOD FAITH
EFFORT
DOCUMENTATION

CALTRANS 02-3H1304
JANESVILLE

24339 Hwy 89 North, Burney, CA 96013
Phone (888) 335-5501 ~ (530) 335-5501 ~ FAX (530) 335-5510
www.hatcreekconstruction.com ~ hatcreek(@c-zone.net
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LASSEN COUNTY AT AND NEAR
JANESVILLE FROM 1.9 MILES SOUTH OF LAKECREST DRIVE TO 0.2 MILE NORTH OF

SUNNYSIDE ROAD
In District 02 On Route 395
Under
Notice to Bidders and Special Provisions dated November 6, 2017 Standard Specifications dated 2015
Project plans approved September 8, 2017 Standard Plans dated 2015
Applicable to

Electronic Bid book dated November 6, 2017
Identified by
Contract No. 02-3H1304
02-Las-395-47.0/56.5
Project ID 0217000062

Federal-Aid Project
ACNH-P395(270)E

Bids open Tuesday, December 5, 2017 Dated November 6, 2017
AADD
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After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could
result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on
fedex.com.FedEx will not be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-
delivery,misdelivery,or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a
timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic
value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct,
incidental,consequential, or special is limited to the greater of $100 or the authorized declared value. Recovery cannot exceed actual
documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry, precious metals, negotiable instruments and other
items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.

https://www.fedex.com/shipping/html/en//PrintIFrame.html 12/6/2017
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