

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

09-15-13A11:58 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CDNTRACT NO: **02-4E5304**

BID AMOUNT: \$ **5,990,867.00**

BID OPENING DATE: **9/10/2013**

BIDDER'S NAME: **J.F. Shea Construction, Inc.**

DBE GOAL FROM CDNTRACT, %: **6%**

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS UBE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
64	Straw		Nitta, Inc. DBA Nitta Erosion Control 3778 Del Mar Ave * Loomis, CA 95650 (916) 652-7459 (DBE # 000217 Ex: 2/1/14)	\$4,268.00
66, 67	Furnish Asphalt Material		Dragon Materials Transport, Inc. 4543 N. Hayes Ave * Fresno, CA 93723 (559) 351-8822 (DBE # 37444)	\$154,800.00
40	Remove Concrete Deck		ABSL Construction 8435 24th Ave * Sacramento, CA 95826	\$9,999.00
73	Grind Existing		(916) 379-0442 (DBE # CT-005270)	\$9,028.00
5	Traffic Control		S.T. Rhoades Construction, Inc. 8585 Commercial Way * Redding, CA 96002	\$200,680.00
11	Portable Changeable Message		(530) 223-9322 (DBE # 37693)	\$54,000.00
66	Asphalt Paving			\$110,000.00
67	Asphalt Paving - Labor / Equipment Only			\$80,000.00
1	Prepare WPCP		Appian UDBE SWPP 5780 Olinda Road * El Sobrante, CA 94803	\$1,900.00
16	LCP		(510) 854-9402 (DBE # 38334 Ex: 4/20/15)	\$800.00
69	Place Asphalt Dike		A.C. Dike Co. 2788 Venture Dr * Lincoln, CA 95648	\$3,853.20
70	Place Asphalt Dike		(916) 652-0159 (DBE # CT-000219)	

IMPORTANT Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation **\$629,346.20**

10.50 %


 Signature of Bidder

9/12/2013 (530) 246-4292
 Date (Area Code) Tel. Nn.

Fred Dohle
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-8410 or TDD (916) 854-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ACKNOWLEDGMENT

State of California
County of SHASTA)


On SEPTEMBER 12, 2013 before me, GERI L. HOEFT, NOTARY PUBLIC
(insert name and title of the officer)

personally appeared DAVE PERREAULT
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature *Gerri L. Hoeft* (Seal)





Nitta Erosion Control

a division of Nitta, Inc.

U.D.B.E

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nitacc@gmail.com • www.nittainc.net

Bid - Proposal

August 2, 2013

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 02-Sha-Var-Var, Caltrans Contract No. 02-4E5304, Rehab bridges with polyester conc overlay and rdwy with HMA over AB in Shasta County at various locations. Bid Date: August 20, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
64	Straw	SQFT	13,400	\$ 0.32	\$ 4,288.00

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
 - 2) Total price excludes delivery of materials only in lieu of installation, Fiber Rolls, Silt Fence, Bonded Fiber Matrix (BFM), site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Straw, straw incorporation, rolled erosion control products (RECPs), night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" - Pat. Pending), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
 - 3) One move-in is included in the total bid price. Additional move-in charges (if necessary) is at \$950.00 each. Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 13,400 SQFT of Straw. Stand-by time will be billed at \$330.00 per hour.
 - 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance

RECEIVED
 NITTA EROSION CONTROL, INC.
 AUG 14 2013
 Page 1 of 2

02-Sha-Var-Var, 02-4E5304, Rehab bridges with polyester conc overlay and rdwy with HMA over AB in Shasta County at various locations.

Nitta Erosion Control Bid-Proposal dated August 2, 2013.


Page 2 of 2.

does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid water meter and/or water permit, 2,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 150 gallons of water (for dust suppression system) for an estimated 13,400 SQFT of Straw. If water isn't made available on jobsite, this bid-proposal is invalid.
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Straw.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Straw. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

RECEIVED
OFFICE OF THE COUNTY CLERK

AUG 14 2013

DIVISION
A/C NO.

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: Caltrans No. 02-4E5304 LOCATION: Shasta County At Various Locations
 PROJECT DESCRIPTION: Rehab Bridges with Polyester Conc. Overlay & Rdwy with HMA Over AB
 TOTAL CONTRACT AMOUNT: \$4,288.00
 BID DATE: August 15, 2013
 BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control
 CONTRACT DBE GOAL 6%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBE (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		2/1/2014	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
64	Straw			\$4,288.00

U.D.B.E

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____
 Federal Aid Project Number: _____
 Federal Share: _____
 Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate.

Print Name _____ Signature _____ Date _____

Local Agency Representative
 (Area Code) Telephone Number: _____

For Caltrans Review:

Name _____ Signature _____ Date _____

Caltrans District Local Assistance Engineer

Total Claimed DBE Participation $\frac{11}{100}$

\$ 4,288.00

0.56%

[Signature]
 Signature of Bidder

8/14/13 (916) 652-7459
 Date (Area Code) Tel. No.

Laura J. Bills
 Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/26/08)

RECEIVED
 SHEA CONST. INC.

AUG 14 2013

DIV. NO
 A/C NO

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
 (2) Copy - Include in award package to Caltrans District Local Assistance
 (3) Original - Local agency files

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS


Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification is valid for all State Contracts

This certificate acknowledges that said firm is approved by the Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 of the California Public Code, Chapter commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services



* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1323 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : February 1, 2014

Janice Salais
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE January 6, 2012

Search Returned 1 Records

Query Criteria

Firm ID: 217
 Firm/DBA Name: Nitta Erosion Control
 City: Loomis
 Zip Code: 95650
 Area Code: 916
 Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	nittae@nittaerosion.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	852-7459
Fax Area Code	(916)
Fax Phone Number	652-4378
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

APPROVED
LE SHEA

AUG 14 2013

DIVISION
CONTRACTS
8/13/2013

U.D.B.E

MINORITY INFORMATION

PROJECT: 02-4E5304
 DATE BIDDING: 9/10/2013

CERTIFICATION

SUPPLIER: Dragon Materials Transport, Inc.

UDBE #37444
 SBE
 DBE #37444
 DVBE

	PG 64-28 M	Cost / ton	Oil Tons	Total Cost	Usable %	Usable Cost
FREIGHT		\$ -	0	\$ -	60%	\$ -
		\$ 774.00	200	\$ 154,800.00	100%	\$ 154,800.00
	Total	\$ 774.00		\$ 154,800.00		\$ 154,800.00

Note: Sales tax @ 7.50% on OIL ONLY.

7.50%	\$ -	7.50%	\$ -
	\$ 154,800.00		\$ 154,800.00

	PG 70-10	Cost / ton	Oil Tons	Total Cost	Usable %	Usable Cost
FREIGHT		\$ -	50	\$ -	60%	\$ -
		\$ 50.00	0	\$ -	100%	\$ -
	Total	\$ 50.00		\$ -		\$ -

Note: Sales tax @ 7.50% on OIL ONLY.

7.50%	\$ -	7.50%	\$ -
	\$ -		\$ -
	\$ 154,800.00		\$ 154,800.00

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
 TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License A 621781
 SMBE & DBE Certification CT-005270

Bid Quotation AC Grinding

Project Name: Ca/Dot Rehab Bridges with Poly Conc Overlay
Project Number: 02-4E5304
Location: Shasta California

Grinder, AC Grinding

UNIT PRICE:

Item 39 Remove AC Surfacing: 149,756SF @ \$1.25SF TOTAL: \$149,756

*Price includes cut, load, initial sweep and haul.
 Any changes to quantities changes price.
 Contractor to provide water and skip loader for support
 Detail work is not included.*

Daily Rental Minimum Charge for items 36 + 44 \$ 4000.00 8 hrs

This price is for an 80" inch cold planer machine, *Wirtgen W 2000*. Up to 12 inches depth.
 \$0.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work.
 \$1100.00 additional for Sunday work.

Mobilization charge \$400 each way **U.D.B.E**

Diamond Grinder

UNIT PRICE:

Item 40 Remove concrete deck surfacing : 3690SF @ \$2.71SF TOTAL: \$9,999

Item 73 Grind existing concrete pavement: 71SY @ \$127.13SY TOTAL: \$9,026

*Water source to be supplied by contractor within 5 miles of job site.
 This price includes slurry disposal.
 Any changes to quantities changes price. Total amount listed is a minimum charge
 Contractor to provide water, traffic control, lights, and any other items needed for support.
 Detail work to be completed by contractor for areas our equipment can't access. (example Next to median walls)
 Any standby time caused by contractor or owner to be billed at T&M plus 10%.
 Sweeping and or washing after grinding with diamond grinder if needed to be completed by contractor.*

Mobilization is \$400 each way

Inertial Profiling Available: Call for details

RECEIVED
 ABSL CONST., INC.
 SEP 10 2013

ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by ABSL on a unit price or contractor as a daily price.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to provide water or water meter and provide traffic control during cold planing operation. All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.

Todd Wheeler 916-284-3598

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding operation starts.
- 2) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 3) A minimum of two weeks notice is requested to schedule move in. Machines are on a first come first served basis subject to availability. A 72 hours notice of change in schedule is requested.
- 4) Modification to the work may require a change in the quote.
- 5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 7) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to adjustment.
- 8) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 9) This proposal to be attached and made part of any and all resulting contracts.
- 10) The above price does not include permits, fees, bonding, state or local taxes.
- 11) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 12) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs
- 13) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 14) Items not specifically included are considered to be excluded. If you have any questions please call

RECEIVED
 DEPA CONST. INC.
 SEP 10 2013

Thank You, Todd Wheeler 916-284-3596

RECEIVED
CITY OF SAN FRANCISCO

SEP 10 2013

DIV. NO.
AVC NO.

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
 P.O. BOX 494520, REDDING, CA., 96049
 530-223-9322, FAX 530-223-9222 License # 930684
 MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS



TRAFFIC CONTROL PROPOSAL

To: Bidding Contractors
 Attn: ESTIMATORS
 Project: 02-4E5304

Date:

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 1,000.00
B	Additional lane same direction	1	ea	\$ 200.00
C	Additional lane opposite direction	1	ea	\$ 250.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 1,000.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 650.00
I	Pilot car	1	shift	\$ 625.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,550.00
K	2 flaggers overtime rate	1	hr	\$ 200.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,750.00
M	2 flaggers overtime night/special shift	1	hr	\$ 220.00
N *	Attenuator truck	1	shift	\$ 350.00
	Attenuator truck	1	wk	\$ 1,000.00
	Attenuator truck	1	month	\$ 3,000.00
	optional driver	1	shift	\$ 525.00
O *	Portable changeable message sign	1	day	\$ 250.00
		1	week	\$ 550.00
		1	month	\$ 1,200.00
P *	Portable radar trailer	1	day	\$ 175.00
		1	week	\$ 375.00
		1	month	\$ 750.00
Q	Shoulder closure	1	shift	\$ 825.00
R *	High dump sweeper unoperated	1	day	\$ 400.00
*	High dump sweeper operated	1	hr	\$ 130.00
*	Based on availability at time of project start			
S	Pilot car	1	hr	\$ 80.00
	Delivery not included, call for rates			

$= 1,000$
 $\times 2$
 $\frac{160}{1,160}$

$\times 5 = 6,000$

- Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
 - 1 shift - up to and minimum of 8hrs, up to 1 mile
 - Subsistence to be added as needed per union rates
 - Sunday rates available upon request
 - We also provide erosion, water pollution programs, storm water plans, and BMP placement.
 - Multiple move ins and outs may require additional charges
 - **All payments are due 30 days after completion of work no exceptions**

Includes: - Price includes furnishing and installation unless otherwise noted.

- Excludes
- Bonds
 - Permits
 - Mobilization, call for rates

$173 \text{ days} \times 1,160$
 $= 200,680$
 $9 \text{ MONTHS} \times 6,000 = \$ 54,000$

Respectively Submitted,
 Jacob Hale

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
 P.O. BOX 494520, REDDING, CA.,96049
 530-223-9322, FAX 530-223-9222 License # 930684
 MBE/SBE- 1247344,UDBE-37693, UNIONS-OPERATORS, LABORERS



PROPOSAL

To : J F Shea
 Phone:
 Fax:

DATE 9/9/13

CONTRACT NO. 02-4E5304
 PROJECT:
 DESCRIPTION:

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
66	HMA(Type A)	Day	\$ 8,000.00	Cost + 25%	\$10,000.00
67	HMA (Bridge)	Day	\$ 8,000.00	Cost + 25%	\$10,000.00
Total					

Union: Operators
 Labors
 Cement Masons

note: All payments are due 30 days after work is done
 no exceptions

INCLUDE Furnishing & installation unless otherwise noted

SCHEDULE: 14 days notice required to schedule
 Proposal Valid 10 days

66 - 11 days @ 10,000 = \$ 110,000^{co}
 # 67 - 8 days @ 10,000 = \$ 80,000⁻

EXCLUDE Weekend and Holiday shifts
 Testing, Staking, Bonds, Fee's, K-Rail, CMS,
 Permanent or Temp. pavement mark/tape,
 Submittals, Referencing & Protection of existing
 Facilities, Preparation or Compliance w/water pollution control plan
Traffic control, subgrade or basegrade
 Fixing Damage done by others

Respectfully submitted

 Companies Name

Jacob Hale

Acceptance: _____

Signature

Date

 Print name

 Title

Phone: _____

APPIAN UDBE SWPPP

APPIAN UDBE SWPPP U.D.B.E
Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, September 6, 2013

ATTN: Estimator

RE: Contract : **Caltrans - 02-4E5304**

***Rehab Bridges With Polyester Conc Overlay And Rdwy With Hma
Over Ab.***

Bid Date: **September 10, 2013**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	\$1,900.00
16	130200	Prepare Water Pollution Control Program (WPCP)	\$800.00
21-23	025775- 025777	Prepare Asbestos Compliance Plan (ACP) Includes Locations 12, 13 & 17	\$2,100.00
31	150100	Public Safety Plan	\$1,500.00

Good luck,



Thomas Koprek
Estimator
(510) 854-9402

RECEIVED
J.F. SREA CONST., INC.

SEP 06 2013

DIV. NO. _____
AVC NO. _____

(10)

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SHASTA CO. VARIOUS 02-4E5304

BIDS : 9/10/13

U.D.B.E

"PLACE ONLY"* 228 LF ASPHALT DIKE (TYPES C,F) @ \$16.90 LF

PLACE 29 SQ YDS ASPHALT MISC. AREAS @ \$125.00 SQ YD.

**PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

RECEIVED
AC CONST., INC.

09/09/2013

DIV. NO. _____
AC NO. _____

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to OBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
1 - Lead Compliance Plan	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$2,000.00	0.03%
2 - Progress Schedule (Critical Path Method)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$15,000.00	0.25%
4 - Construction Area Signs	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$15,000.00	0.25%
5 - Traffic Control System	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$250,000.00	4.17%
7 - Temporary Traffic Stripe (Tape)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$44,700.00	0.75%
8 - Temporary Pavement Marking (Tape)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$1,950.00	0.03%
9 - Channelizer (Surface Mounted)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$24,150.00	0.40%
10 - Temporary Pavement Marker	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$9,900.00	0.17%
11 - Portable Changeable Message Sign (LS)	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$55,000.00	0.92%
16 - Prepare Water Pollution Control Program	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$1,500.00	0.03%
17 - Temporary Mulch	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$2,400.00	0.04%
21 - Asbestos Compliance Plans (A.C.M.) (Location 12)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$500.00	0.01%
22 - Asbestos Compliance Plans (A.C.M.) (Location 13)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$500.00	0.01%
23 - Asbestos Compliance Plans (A.C.M.) (Location 17)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$750.00	0.01%
25 - Remove Yellow Thermoplastic Traffic Stripe	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$23,940.00	0.40%
26 - Treated Wood Waste	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$2,290.00	0.04%
28 - Removal Work Plan (A.C.M.) (Location 12)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$20,000.00	0.33%
29 - Removal Work Plan (A.C.M.) (Location 13)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$20,000.00	0.33%
30 - Removal Work Plan (A.C.M.) (Location 17)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$70,000.00	1.17%
33 - Removal Metal Beam Guard Railing	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$1,150.00	0.02%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount (\$)	Percentage of Contract
34 - Remove Thermoplastic Traffic Stripe (Water Blasting)	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$21,735.00	0.36%
35 - Remove Thermoplastic Pavement Marking (Water Blasting)	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$2,850.00	0.05%
41 - Reconstruct Metal Beam Guard Rail	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$47,500.00	0.79%
46 - Remove Concrete (Curb and Gutter)	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$6,600.00	0.11%
50 - Furnish Polyester Concrete Overlay	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$531,525.00	8.87%
53 - Furnish Bridge Deck Treatment Material	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$22,165.00	0.37%
64 - Straw	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$6,700.00	0.11%
66 - Hot Mix Asphalt (Type A)	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$434,000.00	7.24%
67 - Hot Mix Asphalt (Bridge)	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$151,760.00	2.53%
68 - Shoulder Rumble Strip (HMA, Ground-In Indentations)	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$9,900.00	0.17%
69 - Place Hot Mix Asphalt Dike (Type C)	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$950.00	0.02%
70 - Place Hot Mix Asphalt Dike (Type F)	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$4,750.00	0.08%
73 - Grind Existing Concrete Pavement	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$6,390.00	0.11%
83 - Bar Reinforcing Steel (Epoxy Coated) (Bridge)	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$104,895.00	1.75%
84 - Galvanic Anode	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$21,210.00	0.35%
86 - Clean Structural Steel (Existing Bridge)	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$400,000.00	6.68%
87 - Paint Structural Steel (Existing Bridge)	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$743,000.00	12.40%
88 - Spot Blast Clean and Paint Undercoat	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$157,875.00	2.64%
89 - Work Area Monitoring	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$10,000.00	0.17%
94 - Temporary Fence (Type CL-6)	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$13,500.00	0.23%

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102 11A (NEW 08/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attached Fax to Solicit Subcontractors	9/3/13	See Attached Fax	Faxed Again on 9/5/13
See Attached Fax/Email List to Solicit Subcontractors	9/5/13	See Attached Ad Wording from DBEGoodFaith.com	
See Attached Recipient Phone Log # 1	9/6/13	See Attached List of Called Subcontractors	
See Attached Recipient Phone Log # 2	9/9/13	See Attached List of Called Subcontractors	

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
108, 109, 110	Terry Hanson	NON-DBE	Northern Industrial	\$12,779.00	\$1,279.00
5	S.T. Rhoades Const.	DBE	Maneri	\$242,000.00	\$41,320.00
26,33,41,98, 101, 111	Apex Fence	NON-DBE	Dirt & Aggregate	\$113,146.00	\$27,984.00
26, 33, 41, 98, 101	Apex Fence	NON-DBE	Frank Medina	\$173,844.00	\$88,682.00
77, 78, 79, 80, 81, 82	Watson Bowman	NON-DBE	Rupert	\$29,601.00	\$1,176.14
16	Appian	DBE	ESWPP	\$849.00	\$49.00
-	N/A	N/A	Dillard Trucking	N/A	N/A
16	Appian	DBE	Tully	\$650.00	<\$150.00>
85	California Paving Fabric	NON-DBE	Sam's Equipment	\$47,340.45	\$2,337.80

If the firm selected for the item is not a DBE provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

11

**APPIAN
UDBE
SWPPP**

APPIAN UDBE SWPPP U.D.B.E

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, September 6, 2013

ATTN: Estimator

RE: Contract : **Caltrans - 02-4E5304**

**Rehab Bridges With Polyester Conc Overlay And Rdwy With Hma
Over Ab.**

Bid Date: **September 10, 2013**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	\$1,900.00
16	130200	Prepare Water Pollution Control Program (WPCP)	\$800.00
21-23	025775	Prepare Asbestos Compliance Plan (ACP)	\$2,100.00
	025777	Includes Locations 12, 13 & 17	
31	150100	Public Safety Plan	\$1,500.00

Good luck,

Thomas Koprek

Thomas Koprek
Estimator
(510) 854-9402

RECEIVED
J.F. SHEA CONST., INC.

SEP 06 2013

DIV. NO. _____
A/C NO. _____

BID PROPOSAL

ATTENTION: ESTIMATING

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275

902 CORTINA COURT
WALNUT CREEK, CA 94598
PHONE # (925) 451 - 1337

FAX # (925) 956-7191

Email address: eswppp@hotmail.com

AUGUST 18, 2013

U.D.B.E

BID OPEN DATE: 8/20/2013

CALTRANS CONTRACT: 02-4E5304

1. PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): \$1190**
2. PREPARE WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, PARTIAL, WPCP DOCUMENT ONLY): \$849 Base price*
3. PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): \$150***

NOTES:

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged \$75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

RECEIVED
J.P. SHERA CONST., INC.
AUG 19 2013
DIV. NO.
A/C NO.

U.D.B.E



Civil Engineering and Stormwater Solutions

September 6, 2013

RE: Proposal for SWPPP for Caltrans 01-450904, bids 9/17/13

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
 - II. Prepare Notice of Termination (NOT) at completion of project.
 - III. Submit SWPPP to State Water Board via SMART program.
 - IV. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
 - V. Prepare Water Pollution Control Drawings as part of SWPPP.
 - VI. Exclusions:
 - a. Role of Water Pollution Control Manager and required monitoring, NOI fees, BMP's, site inspection and testing will be the contractor's responsibility.
- B. Provide Stormwater Annual Report
 - I. Prepare Stormwater Annual Report in accordance with the SWRCB requirements.
 - II. Report will be prepared by a certified QSD.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP	\$ 2,800
B. Prepare Stormwater Annual Report \$500 EA x 2	\$ 1,000

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015 (Certified through Caltrans)
SBE (Micro) #60919, Exp. 1/31/2014, DUNS #832769918 Annual Revenue Under \$500K

RECEIVED
J.F. SHEA CONST., INC

SEP 06 2013

TULLY CONSULTING GROUP
180 S. FIRST ST., SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

DIV. NO. _____
AVC NO. _____



Dillard Trucking, Inc.
dba Dillard Environmental Services
PO Box 579
Byron, CA 94544
Phone (925) 684-6830
Fax (925) 684-0874
UDBE Cert No. 7106

Facsimile

To: Estimator	From: Melissa Roach
Company: J.F. Shea Construction	Date: 8/16/2013
Fax: 530-246-9940	Page(s): 3 pages (including cover sheet)
Caltrans District 2 Contract #02-4E5304 Shasta County Construction in Re: Various Locations near Redding	

Good Luck!

Dillard Trucking, Inc. dba Dillard Environmental Services (DES) is a Cal Trans certified Women Business Enterprise (WBE), Federal and State certified Small Disadvantaged Business (SDB).

U.D.B.E

RECEIVED
OPERATIONS DIV.

AUG 16 2013

DIV. NO. _____
A/C NO. _____

Dillard Trucking, Inc. d.b.a.
DILLARD ENVIRONMENTAL SERVICES

PO Box 579, Byron, CA 94514
Telephone No. (925) 634-6850 ♦ Facsimile No. (925) 634-0874

Bid #380-13

August 15, 2013

U.D.B.E

**Caltrans – District 2
Contract #02-4E5304
Shasta County Construction in Various Locations near Redding
UDBE Trucking Quote**

Dillard Trucking, Inc. (DTI) d.b.a. Dillard Environmental Services (DES), a *CALTRANS certified Woman Business Enterprise (WBE)*, and Federal and State certified *Small Disadvantaged Business (SDB)* appreciates the opportunity to submit this cost estimate for the transportation, disposal, and miscellaneous trucking services.

QUOTATIONS:

Transportation and Disposal of Treated Wood (non-prevailing wage):


40Y Roll Bin Delivery (2 bins per trip)	\$ 950.00/trip
40Y Bin Transportation & Disposal	\$ 1,500.00/bin
Bin Rental fees	\$ 10.00/day per bin

Other Terms and Conditions

Standard Terms and Conditions attached are incorporated herein and made part of this agreement.

If you have any questions regarding this quotation, feel free to contact me at your convenience.

Sincerely,
Dillard Environmental Services


Melissa Roach
Vice President

RECEIVED
AUG 16 2013
NO. NO.
NO. NO.

Standard Terms and Conditions

1. Rates do not include the application of prevailing wages and contractor agrees that if required the additional costs will be reimbursed.
2. Trucks are based on schedule and availability and must be mutually agreed upon before commencement of work.
3. Minimum charges apply for late cancellations (less than 2 hours before appointment times) not less than 4 hours at our standard hourly rates.
4. Tonnage rates are based on 8 hour trucking shifts and unless incurred standby time is paid in full, tonnage rates will not be honored.
5. Tonnage rated work is subject to a 24 ton minimum charge for double bottoms or Dillard owned semi bottoms (40' long) and 20 ton minimum charge for semi ends, super dumps, and standard semi bottoms.
6. Damage to trucks and trailing equipment caused by the contractor or its subcontractors will be reimbursed at cost.
7. For hourly work, minimum charges apply: 6 hours at night and 8 hours during the daytime.
8. Dillard is a UDBE truck broker but cannot guarantee UDBE participation as filling orders takes priority over achieving any UDBE participation. Dillard never agrees to provide any certain number of UDBE trucks for any project at any time and does not agree to any lump sum participation amount. We make every effort to fill truck orders as they are received.
9. Fuel surcharges apply at a rate of 5% unless agreed to be waived in writing and are subject to further increases as fuel prices adjust upward without notice.
10. Customer agrees to pay our legal fees and all collection costs if the account becomes delinquent.
11. Payment terms are strictly 30 days from invoice date with finance charges accruing on the unpaid balance at a rate of 1.5% per month.
12. Project specific quotes are valid for 90 days until secured by a contract or Dillard ATP.
13. Multi-year contracts are subject to increases of 4% per year without notice.
14. Bridge tolls will be reimbursed at cost.
15. All proposed back-charges to Dillard for lateness, lost materials, or other costs directly caused by Dillard or one of its sub-haulers will be presented in writing to Dillard for consent or rebuttal within 10 days of the alleged incident. No late back-charges will be honored.
16. Dillard is certified with various agencies as a SDB, DBE, SDBE, WBE, LBE, and UDBE.
17. In the event the account becomes delinquent and it is necessary to institute legal proceedings, CUSTOMER agrees to pay DES' attorney's fees incurred in such proceeding, action or suit or in any appeal thereon. Any proceeding, action or suit arising from this agreement will be tried exclusively in the courts located in Contra Costa County.

Initials _____

AUTHORIZATION TO PROCEED

A signature by an authorized representative of your company (CUSTOMER) constitutes an authorization to proceed with the scope of work in accordance with the price quotations and terms and conditions set forth in this document. This authorization shall constitute a valid and binding agreement of the CUSTOMER.

Please fax completed ATP to (925) 634-0874 and send original via U.S. Mail.

"CUSTOMER" ACKNOWLEDGMENT AND ACCEPTANCE:

SIGNATURE: _____

DATE: _____

PRINTED NAME: _____

PO#: _____
(if applicable)

COMPANY: _____

TITLE: _____

SEARCHED
SERIALIZED
INDEXED
FILED
AUG 18 2009
FBI - SAC
ALBANY, NY



U.D.B.E

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 9/10/13
 Date: 9/9/13

Job Name: Shasta County
 Job Number: 02-4E5304

Quantity	Description	Unit \$	Total \$
94 ea	Bid Item 77 Joint Seal (MR 1/2") - 906 lf WaboSiliconeSeal - 50.72 oz cartridge kit	\$56.70	\$5,329.80
62 ea	Bid Item 78 Joint Seal (MR 1") - 906 lf WaboSiliconeSeal - 50.72 oz cartridge kit	\$56.70	\$3,515.40
58 lf	Bid Item 79 Joint Seal (MR 1.5") WaboCompressionSeal WA-375	\$25.20	\$1,461.60
62 lf	Bid Item 80 Joint Seal (MR 3.5") WaboSPS System SPS-400	\$25.20	\$1,562.40
58 lf	Bid Item 81 Joint Seal (MR 2") WaboCompressionSeal WA-500	\$43.05	\$2,496.90
85.39 cf	Bid Item 82 Joint Seal Asphaltic Plug) - 212 lf WaboExpandex binder/aggregate mixture w/backer rod	\$77.70	\$6,634.80
216 lf	WaboExpandex bridging late 1/4 x 8 galvanized w/anchor	\$12.60	\$2,721.60
2 ea	WaboPrimaLub Adhesive, gallons	\$89.25	\$178.50
1 ea	Estimated Freight	\$5,700.00	\$5,700.00
		Total:	\$29,601.00

Delivery:
 F.O.B.: Ship Point

Sales tax not included
Terms: Net 30 days
Pricing Valid for 15 days

Items included in quoted price: limited to items listed
 Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
 Rupert Construction Supply will supply materials as required in contract plans and specifications.
 Rupert Construction Supply is not responsible for design, engineering or installation.
 Liability: Limited to the cost of our product, we will not be responsible for additional charges.
 Due to the instability in the raw materials markets, our quotation is subject to change without notice.
 Pricing should be verified before placing a purchase order.
 If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
 Contractor to verify field dimensions.
 Actual quantities are the responsibility of the contractor.
 Additional items available for purchase. See attached line card for product information.

RECEIVED
 SHEFA CONST. INC.

SEP 10 2013

BY: _____
 DATE: _____

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

Rupert

Construction Supply

DBE/UDBE

**Certified Regular Dealer
#CT-32785**

WBE/SBE (California/Federal Govt./PUC certified)
SBE #248143: City of Sacramento

Dear Customer,

Please refer to the following list of products we supply for the heavy civil construction market along with other job specific items at very competitive prices. We offer excellent customer service and years of experience in the construction materials industry, and we look forward to working with you.

Bearing Pads: Laminated, PTFE or Plain	Spherical Bearings
Silicone Grease: for Bearing Pads	Contact Adhesive: Caltrans approved
Conduit: Galvanized Rigid/PVC	Steel Beams/Steel Pipe Pile
Welded Steel Pipe: Coated, Lined or Plain	Polyester Concrete/Methacrylate
Casing Pipe	Misc. Construction Materials
Ductile Iron Pipe	Dowels, Epoxy
Bridge Deck Drainage Systems	Timber Lagging
Misc. Metals/Cable Restrainers	HDPE Shims
Soffit Access Covers/Grates/Barrier Rail	Water Meters
Expansion Joint Seals	Welded Wire Mesh, Post Tension Wire
Grated Line Drains	Pipe Key-Shear Key
Waterproofing Materials	Anchor bolts, Headed Studs, Nails
Drainage & Irrigation Materials	Formliner
Site Furnishings	Reinforced Concrete Pipe and Manholes
NPS Water Supply Line: 2"-6" system	Metal Beam Guard Rail
Electrical Supplies	Chain Link Fence
Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.	

RECEIVED
SHEA CONST., INC.

SEP 09 2013

"We'll get you the right material when you need it."

DIV. NO. _____
ACCT. NO. _____

Mail: 3941 Park Dr. #20-487, El Dorado Hills, CA 95762 (925)229-5577 ph., (916)673-9737 fax
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95741 karen@rupertsupply.com
Website: www.rupertsupply.com



THIS CERTIFIES THAT

<u>Rupert Construction Supply, LLC</u>	<u>32785</u>	<u>December 9, 2008</u>	<u>January 1, 2014</u>
Firm Name	File No.	Renewed Date	Review/Renewal Date

IS APPROVED BY
THE CALIFORNIA UNIFIED CERTIFICATION PROGRAM (UCP)
AS A DISADVANTAGED BUSINESS ENTERPRISE (DBE)
AS DEFINED BY THE U.S. DEPARTMENT OF TRANSPORTATION (DOT)
49 CFR, PART 26, AS MAY BE AMENDED,
FOR THE FOLLOWING WORK CATEGORY CODES:

444190 - Other Building Material Dealers

DIV. NO. 1
SEP 08
J.F. SHEPHERD
Janet Madrigal
Janet Madrigal, Civil Rights Administrator

Central Contra Costa Transit Authority
Certifying Agency



General Services

RUPERT CONSTRUCTION SUPPLY LLC - #28807

SUPPLIER PROFILE

Legal Business Name RUPERT CONSTRUCTION SUPPLY LLC
 Doing Business As RUPERT CONSTRUCTION SUPPLY LLC
 Address 301 Castle Creek Ct Phone (925) 229-5577
 MARTINEZ, CA 94553 FAX (925) 370-0665
 Email rupert925@comcast.net
 Business Types Non-Manufacturer
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,
 Keywords BEARING PADS NEOPRENE PIPE CONDUIT WATERPROOFING BARRIER RAIL SOFFIT ACCESS COVERS DECK DRAINAGE EXPANSION JOINTS ADHESIVE FABRICATED METALS STEEL WATER SUPPLY LINE NPS3 NPS DUCTILE IRON PIPE RUBBER SHEET HAND RAIL GUARD RAIL WELDED STEEL PIPE GRATES IRR
 Classifications 111715 - Basic steels
 111915 - Metal solids
 131016 - Processed and synthetic rubber
 261215 - Electrical wire
 261216 - Electrical cable and accessories
 301022 - Plate
 301025 - Sheet
 301032 - Grating
 313214 - Welded or brazed bar stock assemblies
 391317 - Wire Raceways Conduit and Busways
 401421 - Pipe
 731019 - Rubber production

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Jan 12, 2011	Jan 31, 2013

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Feb 11, 2009	Feb 28, 2011
SB	Denied	Oct 31, 2002	Oct 31, 2002

RECEIVED
 SHEA CONST. INC.

SEP 09 2013

BY: _____



BID QUOTATION

DATE: 8/7/2013

REF # CA-131131

TO: PROSPECTIVE BIDDER

ATTN:
PHONE:
FAX:
EMAIL:

Watson Bowman Acme Corp
95 Pineview Drive
Amherst, NY 14228

Phone 1-800-677-4922
Fax 1-716-691-9239

www.wbacorp.com

PROJECT: 02-4E5304

COUNTY: Shasta

BID DATE: 8/20/2013

We are pleased to submit this quotation for your acceptance. ANY CONTRACT ARISING FROM THIS QUOTATION SHALL BE EXPRESSLY LIMITED TO THE WBA TERMS AND CONDITIONS OF SALE AVAILABLE UPON REQUEST OR BY VISITING OUR WEBSITE AT www.wbacorp.com. Your acceptance of this quotation shall be deemed an acceptance of the these terms and conditions unless otherwise expressly consented to in writing by Watson Bowman Acme Corp (WBA). We reserve the right to modify or withdraw the offer at any time. Raw material pricing used in this quotation is based upon current market material costs plus applicable surcharges as of the quote date indentified above. Watson Bowman Acme reserves the right to revise pricing of any items indentified herein upon notice to proceed to account for raw material price increases beyond its control. This quotation shall remain open for a period of 15 days from the quote date indentified above.

ITEM	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL
77	Joint Seal (MR 1/2")	906	LF		
	Wabo@SiliconeSeal	94	50.72 oz cartridge kit	\$54.00	\$ 5,076.00
78	Joint Seal (MR 1")	472	LF		
	Wabo@SiliconeSeal	62	50.72 oz cartridge kit	\$54.00	\$ 3,348.00
79	Joint Seal (MR 1.5")	58	LF		
	Wabo@CompressionSeal WA-375	58	LF	\$24.00	\$ 1,392.00
80	Bonded Joint Seal (MR 3.5")	62	LF		
	Wabo@SPS System SPS-400	62	LF	\$24.00	\$ 1,488.00
81	Joint Seal (MR 2.0")	58	LF		
	Wabo@CompressionSeal WA-500	58	LF	\$41.00	\$ 2,378.00
82	Joint Seal (Asphaltic Plug)	212	LF		
	Wabo@Expandex binder/aggregate mixture w/backer rod	85.39	CF	\$74.00	\$ 6,318.86
	Wabo@Expandex bridging plate 1/4 x 8 galvanized w/anchor	216	LF	\$12.00	\$ 2,592.00
	Lubricant Adhesive				
	Wabo@PrimaLub Adhesive	2	Gallon	\$ 85.00	\$ 170.00

SEP 10 2013
SHEA CONST., INC.

SEP 10 2013

QTY NO



BID QUOTATION

Watson Bowman Acme Corp
 95 Pineview Drive
 Amherst, NY 14228

DATE: 8/7/2013

REF # CA-131131

Phone 1-800-677-4922
 Fax 1-716-691-9239

TO: PROSPECTIVE BIDDER

www.wbacorp.com

ATTN:
PHONE:
FAX:
EMAIL:

PROJECT: 02-4E5304

					\$ -
	Estimated Shipping & Handling via Con-Way Freight	1	Truck	\$ 5,662.00	\$ 5,662.00
				TOTAL:	\$ 28,424.86

F.O.B. Place of Shipment; 2% 20 days; Net 30 Days; 1.5% month service charge on past due accounts. Price firm for delivery up to 6 months from quote date or as noted within this quotation: add 10% or percentage as noted within this quotation for each successive six (6) month period of time. Prices do not include sales/and/or use taxes. **ORDER ACCEPTANCE IS SUBJECT TO CREDIT REVIEW**

The above proposal is accepted		Watson Bowman Acme	
BUYER: _____	_____	BY: _____	_____
TITLE: _____	DATE: _____	TITLE: _____	DATE: _____

NOTES:

Field service will be billed at the rate of \$700.00 per day (maximum of one (1) continuous eight (8) hour shift). Additionally, travel to jobsite will be billed at the rate of \$700.00 per trip. First billable day is considered the travel day from WBA to jobsite. A minimum 1 day travel will be charged to every job. This does not include the first field service day, or additional days charge. A two week notice is requested to avoid scheduling conflicts.

* Shipping and handling prices are estimated. Actual shipping and handling charges, including fuel and other surcharges, shall be determined and invoiced at time of shipment

* No returns permitted on any chemical Wabo® products

WaboSilicone

* Silicone based on 1.25" & 1.5" joint opening; Contractor to field verify

* Silicone packaging: Part a-25.36 oz and Part B - 25.36 oz cartridges (12 complete kits to a box). Alternate packaging available: 10 gallon Units = 5 gallon Part A and 5 gallon Part B

* WBA recommends use of closed cell polyethylene backer rod for installation of WaboSilicone seal

* WBA recommends using a pneumatic caulking gun with VAS# 750.720 DL Mixing

Nozzle (3/4" x20) for use with 50.72 oz cartridge kits. WBA Stocks both items (\$525 for gun and \$10.50 each for mixing nozzles)

WaboSPS System

* Preformed Silicone Seal

* Adhesive

RECEIVED
 SHEA CONSTRUCTION INC.

SEP 10 2013

DIV. NO. _____
 A/C NO. _____

FRANK MEDINA GENERAL ENGINEERING
 10096 AHART ROAD
 OROVILLE, CA 95966
 OFFICE - 530-743-0744; FAX - 530-743-9352

U.D.B.E

RECEIVED
 J.P. SHEA CONSOLE, INC.

SEP 10 2013

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717
 Certified SBE: 8270
 Certified ESBE: FRM5425230P

PROPOSAL

Laborers Local 185
 Operators Local 3
 Air Quality Compliant

DIV NO _____
 A/C NO _____

FAXED ON 09/10/13
 Bid Date: 09/10/13

Re: 02-4E5304 - Rehab Bridges in Shasta Co

Addendums: 4 Freight Included: Yes Sales Tax Included: Yes
 Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
 Traffic Control: EXCLUDED Back Charges: No Retention Withheld: No Bond Premium: 2%
 Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
26	TREATED WOOD WASTE	1.25	LB	22900	\$28,625.00
33	REMOVE MBGR	8.00	LF	230	\$1,840.00
41	RECONSTRUCT MBGR	23.00	LF	1900	\$43,700.00
42	ADJUST INLET	1200.00	EA	4	\$4,800.00
43	ADJUST MANHOLE TO GRADE	1200.00	EA	2	\$2,400.00
69	PLACE HMA DIKE (TYPE C)	27.00	LF	38	\$1,026.00
70	PLACE HMA DIKE (TYPE F)	27.00	LF	190	\$5,130.00
94	TEMPORARY FENCE (TYPE CL-6)	8.00	LF	540	\$4,320.00
95	DELINEATOR (CLASS 1)	50.00	EA	20	\$1,000.00
96	OBJECT MARKER (TYPE P)	75.00	EA	3	\$225.00
97	OBJECT MARKER (TYPE K-1)	40.00	EA	2	\$80.00
98	MBGR (STEEL POST)	32.00	LF	14	\$448.00
99	VEGETATION CONTROL (MINOR)	55.00	SQYD	350	\$22,750.00
100	CONCRETE BARRIER (TRANSITION)	675.00	LF	52	\$35,100.00
101	TRANSITION RAILING (TYPE WB)	3200.00	EA	7	\$22,400.00
TOTAL					\$173,844.00

***Bid Items 69 & 70 EXCLUDES Asphalt which is paid for under BI 66.

***Quote is based on all items.

*** Quote INCLUDES 1 mobilization. Additional mobilizations to be charged at \$750 ea.

***Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage premiums.

***Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS.

APEX FENCE CO., INC.

Since 1970

6

CA.LIC.269127/NV.LIC.0022365
 19896 ALEXANDER AVE.
 P.O. BOX 545
 ANDERSON, CA 96007

SBE NO. 1002799
 UNION CONTRACTOR

TELEPHONE 530-365-3316
 FAX 530-365-5478
 BOND RATE 1%

QUOTATION: CALTRANS CONTRACT 02-4E5304 FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT VARIOUS LOCATIONS

RECEIVED
 J.P. SHEA COMPANY

SEP 10 2013

DIV. NO. _____
 A/C NO. _____

BID DATE: September 10, 2013

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
26	22900	LB	TREATED WOOD WASTE	\$0.30	\$6,870.00
33	230	LF	REMOVE METAL BEAM GUARD RAILING	\$10.00	\$2,300.00
41	1900	LF	RECONSTRUCT METAL BEAM GUARD RAILING	\$28.00	\$53,200.00
98	14	LF	METAL BEAM GUARD RAILING (STEEL POST)	\$28.00	\$392.00
101	7	EA	TRANSITION RAILING (TYPE WB)	\$3,200.00	\$22,400.00
<p>INCLUDES (1) MOVE IN ADDITIONAL MOVE IN 1,500 EA</p> <p>DOESN'T INCLUDE GRADE UNDER MBGR</p> <p>DOESN'T INCLUDE EMBEDS FOR MBGR FOR CONNECTIONS</p> <p>ESTIMATED TRAFFIC DAYS (8)</p>					
<p>PRIME TO MARK ALL USA APEX WILL CALL IT IN</p>					
TOTAL					\$85,162.00

SINCERELY,
 APEX FENCE CO., INC.



DAVID FARMER VICE-PRESIDENT
 GENERAL SUPERINTENDENT



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

U.D.B.E

This is a FAX Transmittal consisting 2 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 9/10/2013

TO: J.F. SHEA CONSTRUCTION Attn: ESTIMATOR FAX: 530-246-9940

Project Name: **02-4E5304 REHAB BRIDGES W/ POLYESTER CONC OVERLAY**
 Owner: CALTRANS
 Bid Date & Time: 9/10/13 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
28	Treated Wood Waste	22900	LB	\$0.50	\$11,450.00
33	Remove Metal Beam Guardrailing	230	LF	\$11.00	\$2,530.00
41	Reconstruct Metal Beam Guardrailing	1900	LF	\$36.50	\$69,350.00
98	Metal Beam Guardrailing (Steel Post)	14	LF	\$94.00	\$1,316.00
101	Transition Railing (Type WB)	7	EA	\$3,500.00	\$24,500.00
111	Mobilization	1	LS	\$4,000.00	\$4,000.00
TOTAL:					\$113,146.00

Stipulations:

- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
- Excludes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = \$4,000.00 per mobilization.
- 16 Working days.
- California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

RECEIVED
J.F. SHEA CONST. INC

SEP 10 2013

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26699, WA CCB# DIRTAN192NP, WA DBE# D4 M0700 781
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

VC NO. _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024 9772

Owner: HENRY PELFREY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code
* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS
C1901 ROADWAY EXCAVATION
C8330 METAL RAILING

C1601 CLEARING & GRUBBING
C1920 STRUCTURE EXCAVATION
C8391 METAL BEAM BARRIER

Licenses

General Engineering Contractor

C32 Parking and Highway Improvement Contractor

IDENTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
3 14TH STREET
SACRAMENTO, CA 95811 0000
P) 324-1700

UCP Firm Number : 20

James Salas
UCP OFFICER

April 29, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

RECEIVED
CALIFORNIA UNIFIED
CERTIFICATION PROGRAM, INC
APR 30 2013

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024 9772

Owner: HENRY PELFREY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code
* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS
C1901 ROADWAY EXCAVATION
C8330 METAL RAILING

C1601 CLEARING & GRUBBING
C1920 STRUCTURE EXCAVATION
C8391 METAL BEAM BARRIER

Licenses

A General Engineering Contractor

C32 Parking and Highway Improvement Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 20

James Salas
CUCP OFFICER

April 29, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED



TRAFFIC QUOTE

BID DATE: 09/10/13

TO: PLANHOLDER

PROJECT: 02-4E5304

ATTN: ESTIMATOR

To Estimator:

TRAFFIC CONTROL:

PLEASE SEE ATTACHED QUOTE

U.D.B.E

If you have any questions, please do not hesitate to call 760-535-7881. Thank you for your time and consideration.

Sincerely,

Maria Maneri

RECEIVED
LF SHEA CONST. INC

SEP 10 2013

****Note: Maneri Traffic Control does NOT do traffic control plans. ****

DIV. NO.
A/C NO.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED



BID DATE: 09/10/13

PROJECT: 02-4E5304

SINGLE LANE, 1 DIRECTION, 1 LOCATION, 2 PEOPLE, (8 HOURS).....\$1,190.00
 EACH ADDITIONAL LANE IN SAME CLOSURE.....\$200.00
 COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 PEOPLE, (8 HOURS).....\$1,500.00
 RAMP CLOSURE: 1 TO 5 RAMPS, 2 PEOPLE (8 HOURS).....\$1,190.00
 (NO CHARGE FOR RAMP CLOSURES WITHIN CLOSED LANE)
 EACH ADDITIONAL CLOSURE (OF EQUAL OR LESSER VALUE) PERFORMED BY THE SAME CREW,
 DURING ANY WORK SHIFT WILL BE CHARGED AT 50%

2 MAN FLAGGING OPERATION (8 HOURS).....\$1,450.00

3 MAN PILOT CAR OPERATION (8 HOURS).....\$1,925.00

ONE MAN CREW W/ TRUCK AND EQUIPMENT (8 HOURS).....\$890.00

ADDITIONAL LABORER (8 HOURS).....\$690.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00

PCMS BOARDS

DAILY.....\$185.00

WEEKLY.....\$350.00

MONTHLY.....\$950.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER

DAILY.....\$325.00

WEEKLY.....\$990.00

MONTHLY.....\$3,100.00

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$105.00 PER HOUR, PER PERSON. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$285.00 PER PERSON FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....NO CHARGE

SHOW UP TIME PER PERSON.....2 HOURS

DIRECTLY AFTER SET UP PER PERSON.....4 HOURS

****NOTE** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.**

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

RECEIVED
SHEA CONST. INC
SEP 10 2013

DIV. NO. _____
A/C NO. _____ \$ 1,400

2 = 210

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
 P.O. BOX 494520, REDDING, CA., 96049
 530-223-9322, FAX 530-223-9222 License # 930684
 MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS

TRAFFIC CONTROL PROPOSAL

To: Bidding Contractors
 Attn: ESTIMATORS
 Project: 02-4E5304

Date:

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 1,000.00
B	Additional lane same direction	1	ea	\$ 200.00
C	Additional lane opposite direction	1	ea	\$ 250.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 1,000.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 650.00
I	Pilot car	1	shift	\$ 625.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,550.00
K	2 flaggers overtime rate	1	hr	\$ 200.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,750.00
M	2 flaggers overtime night/special shift	1	hr	\$ 220.00
N *	Attenuator truck	1	shift	\$ 350.00
	Attenuator truck	1	wk	\$ 1,000.00
	Attenuator truck	1	month	\$ 3,000.00
	optional driver	1	shift	\$ 525.00
O *	Portable changeable message sign	1	day	\$ 250.00
		1	week	\$ 550.00
		1	month	\$ 1,200.00
P *	Portable radar trailer	1	day	\$ 175.00
		1	week	\$ 375.00
		1	month	\$ 750.00
Q	Shoulder closure	1	shift	\$ 825.00
R *	High dump sweeper unoperated	1	day	\$ 400.00
*	High dump sweeper operated	1	hr	\$ 130.00
*	Based on availability at time of project start			
S	Pilot car	1	hr	\$ 80.00
	Delivery not included, call for rates			

$$\begin{array}{r} = 1,000 \\ \times 2 \\ \hline 1,160 \end{array}$$

$$\times 5 = 6,000$$

- Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
 - 1 shift - up to and minimum of 8hrs, up to 1 mile
 - Subsistence to be added as needed per union rates
 - Sunday rates available upon request
 - We also provide erosion, water pollution programs, storm water plans, and BMP placement.
 - Multiple move ins and outs may require additional charges
 - **All payments are due 30 days after completion of work no exceptions**

Includes: - Price includes furnishing and installation unless otherwise noted.

- Excludes
- Bonds
 - Permits
 - Mobilization, call for rates

$$173 \text{ days} \times 1,160 = 200,680$$

$$9 \text{ MONTHS} \times 6,000 = \$54,000$$

Respectively Submitted,
 Jacob Hale



2435 Radio Lane • Redding, California 96001 • Phone (530) 246-2366 • FAX (530) 246-2368 • Email: nie01@sbcglobal.net

Contractor License #291649

DBE/SWBE Certification #34396

SBE Certification #9083

September 10, 2013

To Bidding Contractors

Re: Caltrans Contract 02-4E5304 – Rehab Bridges with Polyester Concrete Overlay In Shasta County
At Various Locations, 02-Sha-Var-Var

U.D.B.E

Bid Date: September 10, 2013 @ 2:00 p.m.

Northern Industrial Electric is pleased to quote the above referenced project per plans, specifications and Addendums No 1, 2, 3 and 4 as follows:

Bid Item 108 : Maintaining Existing TMS Elements	L.S.	\$ 1,000.00
➤ Includes pre and post job walk-through. Does not include labor and material for items damaged by contractor forces or travelling public.		
Bid Item 109: Modify Signal (Location 1)	L.S.	\$ 8,378.00
Bid Item 110: Modify Signal (Location 17)	L.S.	\$ 3,401.00
	Total	\$12,779.00

Exclusions:

1. Traffic control;
2. Portable changeable message signs;
3. Pull box paving;
4. Removal of existing foundations if necessary;
5. Light towers;
6. Water pollution control plan and implementation;
7. Fees, permits or bonds;
8. Worker's comp waivers of subrogation;
9. Weekend and holiday shift;
10. Staking;
11. Quote firm for 30 days unless otherwise stated.

If you have any questions, please do not hesitate to call.

Sincerely,

Harry P. Cramer, Jr.
Project Manager / Estimator

RECEIVED
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

SEP 11 2013

DIV. NO.
AVC NO.

STATE OF CALIFORNIA CERTIFICATIONS
UDBE/DBE/SWBE Certification No. 34396
Small Business Certification No. 9083

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE
REDDING, CA 96001 3810

Owner :DORI CRAMER

Business Structure : CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238210 Electrical Contractors

Work Category Code(s)

C0686	ELECTRICAL & SIGNALS	C9858	RESIDENTIAL ELECTRICAL
E4910	ELECTRIC SERVICES		


Licenses

A	General Engineering Contractor	B	General Building Contractor	C10	Electrical Contractor
---	--------------------------------	---	-----------------------------	-----	-----------------------

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1822 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1200

UCP Firm Number : 34396


CUCP OFFICER

July 18, 2007

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

02013

RECEIVED
CONSIST, INC.

Back To Query Form

Tue Aug 24 10:42:27 PDT 2010

Search Returned 1 Records

Query Criteria

Firm/DBA Name: northern industrial electric

Firm Type: DBE

Firm ID	34396
Firm/DBA Name	NORTHERN INDUSTRIAL ELECTRIC
Address Line1	2435 RADIO LANE
Address Line2	
City	REDDING
State	CA
Zip Code1	96001
Zip Code2	3810
Mailing Address Line1	2435 RADIO LANE
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96001
Mailing Zip Code2	3810
Certification Type	DBE
E-Mail	nie01@sbcglobal.net
Area Code	(530)
Phone Number	246-2396
Fax Area Code	(530)
Fax Phone Number	246-2396
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 06; 09; 11; 12; 18; 20; 25; 32; 45; 46; 47; 52; 53.
Districts	01; 02; 03;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C0666 ELECTRICAL & SIGNALS; C9668 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

RECEIVED
 U.S. DEPARTMENT OF TRANSPORTATION
 SEP 14 2010
 DIV. 10
 AVC NO. _____

Subject: Firm #34396 Northern Industrial Electric
From: Kamada, Carol@DOT (carol.kamada@dot.ca.gov)
To: nie01@sbcglobal.net
Date: Friday, July 5, 2013 9:08 AM

I received the annual update affidavit, No Change Declaration, for your firm. I have determined that your firm is still eligible for the DBE certification and processed the continuation of the certification for your firm.

Have a wonderful weekend.

Carol Kamada
Dept. of Transportation
Certification Unit
1823 14th Street
Sacramento, CA 95811
(916) 324-0544

RECEIVED
SHEA CONST. INC.

SEP 11 2013

DIV. NO. _____
AVO NO. _____

BUSINESS ENTERPRISE CERTIFICATE

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE
REDDING, CA 96001 3810
Owner: DORI CRAMER

Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:


* 238210 Electrical Contractors

* indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

RECEIVED
SHEA CONST., INC.
SEP 10 2013
DIV. INC.
M/C NC

Firm Number : 34396
Renewal Date : March 1, 2015



Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

March 1, 2013

Tuesday, November 29, 2011 2:52 PM

State of CA Notification Letter

From: "CertBounceBack@dgs.ca.gov" <CertBounceBack@dgs.ca.gov>
To: nie01@sbcglobal.net

DGS GENERAL SERVICES

Nov 29, 2011

SB APP

Supplier #9083
NORTHERN INDUSTRIAL ELECTRIC
2435 RADIO LN
REDDING CA 96001-3810

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Nov 18, 2011 to Nov 30, 2013

Business Types

Construction

Classifications

721410 - Highway and road construction services
721515 - Electrical system services

Proof of Certification Status

To verify your firm's small business certification status go to <http://www.eprocure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

Annual Submission Requirement

To maintain your certified status, you must annually submit to the office of Small Business and DVBE Services (OSDS), proof of annual receipts and proof of employees for your firm and each of your affiliates (if any).

RECEIVED
STATE OF CALIFORNIA
SEP 10 2013
DIVISION OF
A/C NO.

①

TERRY HANSEN ELECTRIC

6911 Danyeur Road Redding, CA 96001
LIC.# 616547 SB# 6919

Bus: (530) 241-3073 ■ Fax: (530) 241-3033 ■ Cell: (530) 941-2141

ATT: Estimator
RE: 02-4E5304

September 10, 2013

Thank you for the opportunity to quote on the above project.

Item # 108 Maintain Existing Traffic Elements	\$1,000.00 L.S.
Item #109 Modify Signal Loc #11	\$8,000.00 L.S.
Item #110 Modify Signal Loc #17	\$2,500.00 L.S.
Total	\$11,500.00

We acknowledge Addendums #1, 2, 3 and 4.

We exclude traffic control (2 days).

If you have any questions please call me at 530-241-3073 or 530-410-3247

Thank you.

ERIC HANSEN

Eric Hansen

CALTRANS, SIGNALS, LIGHTING, and ELECTRICAL
B-481

RECEIVED
J.F. SHEA CONST., INC.

SEP 10 2013

DIV. NO. _____
A/C NO. _____

SAM'S EQUIPMENT & SUPPLIES

O. Box 7797
Fresno, CA 93747-7797

Phone: (559) 252-0354
Fax: (559) 251-1119



S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Company: _____	Date: <u>September 10, 2013</u>
Attention: <u>Estimating Department</u>	From: <u>Sam Callison</u>
Phone: _____	Re: <u>Caltrans #02-4E5304, In Shasta County at various locations</u>
Fax: _____	Pages: <u>5</u>

Urgent
 Reply ASAP
 Please Comment
 Please Review
 F.Y.I.

U.D.B.E

Comments:

Please see the attached quotation(s) for the above mentioned project.

If you should have any questions, please give me a call.

Sincerely,

Sam

RECEIVED
J.F. SHEA CONSULTING

SEP 11 2013

DIV. NO.
A/C NO.

Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2013271

Date Submitted: September 10, 2013
 Project: Caltrans #02-4E5304
 In Shasta County
 at various locations

To: _____
 Attn: Estimating Department

Phone: _____
 Fax: _____

Bid Date: September 10, 2013

Item	Quantity	Description	Unit	Total
18	10 EA	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 150 EA GRAVEL BAGS (UNFILLED)	35.95	359.50
19	200 LF	TEMPORARY FIBER ROLLS, ROLL SIZE 8" X 25' INCLUDES: 210 EA GRAVEL BAGS (UNFILLED)	1.08	216.00
	100 EA	TYPE 1 INSTALLATION 1" X 1" X 24" WOOD STAKES	0.28	28.00
	100 EA	TYPE 2 INSTALLATION 1" X 2" X 24" NOTCHED WOOD STAKES	0.38	38.00
	1 EA	1/4" X 1,200' MANILA ROPE	74.56	74.56
20	As required	EA TEMPORARY CONCRETE WASHOUT (PORTABLE KIT) INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	186.39	
	As required	EA EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43"	79.89	
24	280 LF	TEMPORARY FENCE (TYPE ESA) INCLUDES: 3 RLS 4' X 100' ESA FENCE 40 EA T-POST 40 EA SAFETY CAP 200 EA ZIP TIES	1.87	523.60
85(F)	58,445 SF	DECK SEAL	0.81	47,340.45
	As required	GAL MASTIC	30.90	
	As required	GAL PRIMER APPROX 525 GALLONS	21.31	

FOB ANDERSON, CA YARD. SALES TAX NOT INCLUDED.
 PRICES ARE FIRM 30 DAYS.
 TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
 QUOTATION IS FOR SUPPLY ONLY. SOLD IN FULL ROLLS ONLY.
 THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
 BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY.
 IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES
 MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by: _____

Company: _____

By: _____

Purchase Order No. _____

RECEIVED
 CONST. INC.
 SEP 10 2013
 DIV. NO. _____
 A/C NO. _____

Date: _____

THIS QUOTATION IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:

- 1) All sales are C.O.D. unless a credit account has been pre-approved, is current and unrestricted. Payments of credit account sales are due net 10th prox. Interest on past due accounts will accrue finance charges at the rate of 18% per annum on all amounts not paid when due. This proposal specifically allows the Seller to invoice for and receive payment for the value of materials, supplies, services, and work performed each month, including materials manufactured on hand and awaiting shipment. Full and final payment will be required prior to final shipment of materials.
- 2) Prices quoted do not include applicable taxes or freight charges, unless specifically stated.
- 3) This proposal is subject to change without notice, and all quotations expire and become invalid if not accepted within 10 days from the date of issue and shall be automatically withdrawn thereafter.
- 4) All prices are F.O.B. factory or warehouse, depending on origination of shipment.
- 5) All prices quoted are based upon the direct use or installation by Customer. Resale by Customer, unless specifically approved in the quote are strictly prohibited and shall void this quotation.
- 6) Prices quoted are specified quantities only. Changes in quantities delivered may result in higher prices charged. Requests for additional materials above the specified quantities may be priced at higher rates. When quoted prices are based upon truckload rates, quantities requested are estimated only and cannot be guaranteed.
- 7) All sales are final. No materials are returnable.
- 8) Delivery dates are estimates only. Sam's Equipment & Supplies is not responsible for any delay in shipments, incorrect materials shipped, incorrect quantities shipped, materials damaged during shipment, inaccessibility of the project site for delivery of materials, or any other cause of delay beyond its control. No damages of any kind, whether compensatory, special, incidental, consequential, or other, shall be paid as a result of delay in delivery of the ordered materials.
- 9) For projects in which Customer does not promptly take complete delivery of all the goods identified in this proposal, prices identified in this proposal shall remain firm for a period of 30 days after acceptance of this proposal, unless specifically stated in the quotation. In the event the time period expires before Customer takes complete delivery, Sam's Equipment & Supplies shall be entitled to raise its prices for all or part of the remaining undelivered goods.
Payment to Customer by third party is not a condition precedent for Customer's payment to Sam's Equipment & Supplies.
- 10) Customer assumes responsibility for carrier's reasonable access to the project site for delivery of materials. Customer agrees to pay for all additional costs for redirection of delivery and/or temporary storage costs should the project site be inaccessible to carrier, regardless of cause.
- 11) NO WARRANTIES, EXPRESSED OR IMPLIED ARE PROVIDED BY SAM'S EQUIPMENT & SUPPLIES. ALL WARRANTIES, IF ANY, ARE PROVIDED BY THE MANUFACTURER OF THE MATERIALS, IN NO EVENT SHALL SAM'S EQUIPMENT & SUPPLIES BE LIABLE FOR ANY COMPENSATORY, SPECIAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES FOR RESULTING FROM, OR IN CONNECTION WITH, THE BREACH OF ANY WARRANTY, DEFECTS IN THE MATERIALS, OR CUSTOMER'S USE OF THE MATERIALS.
- 12) The conditions contained herein are an integral part of this proposal, shall be superior to, and included, without modification, into any other form of order or agreement issued to, or entered into with, Seller for supplying of the proposed products.
- 13) Any dispute(s) arising out of this proposal, order and/or agreement, shall be settled by arbitration. Each party shall select one arbitrator. The two selected arbitrators shall select the rules and the third arbitrator.
- 14) In the event of allegations, claims or litigation between the parties, the prevailing party shall be entitled to all costs and attorney's fees. The prevailing party shall be defined as that person or entity that receives one dollar (\$1.00) more than the other party. Customer agrees that jurisdiction for any lawsuit shall be in the County of Fresno, California.

SEP 10 2013
J.P. SHEA CONST. INC.
BY: _____
A/C NO. _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.
FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 423390 Other Construction Material Merchant Wholesalers
- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

Work Category Code(s)

C0600	MISC SUPPLIERS	C0620	LANDSCAPING & NURSERY
C0670	PIPE	C0683	GUARD RAILINGS & BARRIERS
C0686	ELECTRICAL & SIGNALS	F5090	MISC DURABLE GOODS

Licenses

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 34479

Ben Mitchell
CUCP OFFICER

April 6, 2012

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
 Owner

RECEIVED
 SHEA CONSTRUCTION
 SEP 10 2013
 DIV. NO. _____
 AC NO. _____

CALIFORNIA PAVING FABRICS

2300 BARNEY STREET
ANDERSON, CA 96007

Quotation #: 13-385

PAGE 2 OF 2

Agency: CALTRANS

Project Name: 02-SHA-VAR-VAR

Contract #: 02-4E5304

Location: SHASTA COUNTY - VARIOUS

Terms: Bid prices are firm 30 days after bid opening for acceptance.

Bid prices are firm for up to 120 days to take delivery.

Payment terms: Net 30, no retention.

All conditions, terms and requirements set forth in this Quote remain firm and binding upon close of bid. All questions concerning this Quote must be resolved prior to bid closing.

Bid Date	Quote Date	Time	Place	F.O.B. Point
9/10/2013	9/6/2013	2:00PM	SACRAMENTO	CPF YARD
Item #	Quantity	Description	Price	Extension
24	280 LF	Temporary Fence (Type ESA) Includes: 3 rls 4' X 100' ESA Fence 40 ea T-Post 40 ea Safety Cap 200 ea Zip Ties	\$1.80 /LF	\$504.00
85 (F)	58,445 SF	Deck Seal	\$0.77 /SF	\$45,002.65
	As Required	GAL Mastic	\$29.87 /GAL	
	As Required	GAL Primer Approx. 525 gallon	\$20.60 /GAL	

Tax is not included. Sold in full rolls only. Quotation is for supply only. The above quantity is estimated only. Unloading is by others. Additional freight charges will apply on partial shipments and supplemental orders. Installation is by others.

Quoted By: *Wendel Benson*

RECEIVED
J.P. SHEA CONST. INC.

SEP 12 2013

DIV. NO.
A/C NO.

1-800-443-6322

530-365-0108

530-365-0100 FAX

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Shasta Builders Exchange	7/9/13, 7/16/13, 7/23/13, 7/30/13, 8/6/13, 8/13/13, 8/20/13, 8/27/13, 9/4/13
Construction Up-Date	7/4/13, 7/11/13, 7/18/13, 7/25/13, 8/1/13, 8/8/13, 8/15/13
Minority Bidders Bulletin	7/8/13, 7/15/13, 7/22/13, 7/29/13, 8/5/13, 8/12/13, 8/19/13
Reed Construction Data	7/2/13 - 8/20/13
Caltrans Website	8/5/13 - Bid Date
DBEGoodFaith.com (Minority Focus Journal)	9/5/13 - Bid Date

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Shasta Builders Exchange	7/2/13	Fax	
Construction Up-Date	7/2/13	Fax	
Minority Bidders Bulletin	7/2/13	Fax	
Reed Construction Data	7/2/13	Fax	
Caltrans Website	8/5/13	Online Submission	
DBEGoodFaith.com	9/5/13	Online Submission	

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See All Attached Advertising and Solicitation

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Attached Advertising and Solicitation

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts

Documentation - DBE

Item #'s:

2, 6 & 7

J. F. SHEA CONSTRUCTION, INC.
 CALTRANS - CONTRACT # 02-4E5304
 BID DATE: 9/10/13 @ 2PM
 DBE SOLICITATION & CALL LOG

Faxed On: 9/3/13 and 9/5/13

Called On:

BIDDING

	DBE SUBCONTRACTOR	PHONE #	FAX #	YES	NOUNSURE	FAXED	FAXED	CALLED	COMMENTS
1	A. C. DIKE CO.	916-645-7747	916-645-9618	X			9/3/13	9/5/13	Received Fax Response - 9/9/2013
2	ADANTA INC.	707-709-8894	707-736-8368				9/3/13	9/5/13	No Response
3	ALERT-O-LITE	559-486-4570	559-453-3250				9/3/13	9/5/13	No Response
4	APPIAN UDBE SWPPP	510-375-1927	510-222-0972			N/A	N/A		No Answer 9/3/13 / No Answer 9/5/13
5	AUSTIN ENTERPRISE	661-589-1001	661-589-9509				9/3/13	9/5/13	No Response
6	AXNER EXCAVATING	530-222-0539	530-222-8910		X		9/3/13	-	Received Fax Response - 9/4/13
7	CHARLIE'S CUSTOM EXCAVATING	530-221-3626	530-221-7563				9/3/13	9/5/13	No Response
8	DIRT & AGGREGATE INTERCHANGE	503-661-5093	503-669-1192	X			9/3/13	9/5/13	Received Fax Response - 9/5/13
9	DISCOVERY LAND CARE	707-425-3822	707-678-3391				9/3/13	9/5/13	No Response
10	FORCE TRAFFIC CONTROL	559-594-1062	559-594-1056				9/3/13	9/5/13	No Response
11	FRANK MEDINA	530-743-0744	530-743-9352				N/A	9/5/13	No Answer 9/3/13
12	HIGHWAY SPECIALTY	530-949-5681	855-846-5806				9/3/13	9/5/13	No Response
13	KRC SAFETY CO. INC.	559-732-0393	559-732-2684				9/3/13	9/5/13	No Response
14	LOGANS MARKETING	619-233-3766	619-233-3768				9/3/13	9/5/13	No Response
15	M&S ENVIRONMENTAL LANDSCAPES	530-241-1418	530-241-9647				N/A	9/5/13	No Answer 9/3/13
16	M. HERNANDEZ CONSTRUCTION	415-824-4731	415-824-4696				9/3/13	9/5/13	No Response
17	MLM & ASSOCIATES	949-586-1900	949-586-5757				N/A	9/5/13	No Answer 9/3/13
18	NITTA EROSION CONTROL	916-652-7459	916-652-4376				9/3/13	9/5/13	No Response
19	NLS TRUCKING	818-627-8987	818-698-4581				N/A	9/5/13	No Answer 9/3/13
20	R.E. SERRANO	925-957-8184	925-957-8121	X			9/3/13	9/5/13	Faxed Response - 9/9/2013
21	RADER EXCAVATING INC	530-547-5746	530-547-1165				9/3/13	9/5/13	No Response
22	S. T. RHOADES CONSTRUCTION	530-223-9322	530-223-9222	X			9/3/13	9/5/13	Received Fax Response - 9/4/13
23	SAM'S EQUIPMENT & SUPPLIES	559-252-0354	559-251-1119	X			9/3/13	9/5/13	Received Fax Response - 9/5/13
24	TRIUMPH GEOSYNTHETICS	714-237-1550	714-237-1549	X			9/3/13	9/5/13	Received Fax Response - 9/5/13
25	TULLY CONSULTING GROUP (TCG)	707-693-1926	707-471-0318				9/3/13	9/5/13	No Response
26	ULTRASYSTEMS ENVIRONMENTAL	949-788-4900	949-788-4901				9/3/13	9/5/13	No Response
27	WATER COMPONENTS & BUILDING SUPPLY	415-451-1780	415-451-1786				9/3/13	9/5/13	No Response

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations**

Shasta County

Contract #: 02-4E5304

Federal Aid #: ACSTP-X089(107)E

Engineers Estimate: \$7,650,000.00

Bid Date: 9/10/2013 @ 2 PM

Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM

Tuesday, September 03, 2013

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769889A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96001-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

A. C. Dikey
NAME OF FIRM

Tuesday, September 03, 2013

RECEIVED
J.F. SHEA CONST. INC.

SEP 09 2013

DIV. NO. _____
A/C NO. _____

TX Result Report

P 1
 09/05/2013 09:47
 Serial No. A00H010000377
 TC: 547724

Destination	Start Time	Time	Prints	Result	Note
919166459618	09-05 09:45	00:01:28	001/001	OK	AC DIVE CO

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759959A
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDSE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDSE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDSE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1'), JOINT SEAL (TYPE B-MR 1 1/4"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
 09/03/2013 15:47
 Serial No. A00H010000377
 TC: 546417

Destination	Start Time	Time	Prints	Result	Note
919166459618	09-03 15:46	00:01:27	001/001	OK	AC DIKE CO

Note TWR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769685A
 P. O. BOX 494618
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4618
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
917077368368	09-05 09:47	00:00:43	001/001	OK	ADANTA

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POWER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769888A
 P. O. BOX 484518
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4818
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
917077368368	09-03 15:47	00:00:33	001/001	OK	Atlanta

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760086A
 P. O. BOX 494619
 17400 CLEAR CREEK ROAD
 REDDING, CA. 96048-4619
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/4"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
915594533250	09-05 09:48	00:00:42	001/001	OK	Alert of Life

Note THR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSAC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 788080A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4819
530) 246-4292 / 530 246-9949 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACBTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
915594533250	09-03 15:48	00:01:12	001/001	OK	Alert O Lite

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CAL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 BLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1'), JOINT SEAL (TYPE B-MR 1 1/2'), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
 09/05/2013 09:59
 Serial No. A00H010000377
 TC: 547732

Destination	Start Time	Time	Prints	Result	Note
915102220972	09-05 09:53	00:01:11	000/001	Cont	Appian
915102220972	09-05 09:58	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96040-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1), JOINT SEAL (TYPE B-MR 1 1/2), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
 09/03/2013 15:55
 Serial No. A00H010000377
 TC: 546487

Destination	Start Time	Time	Prints	Result	Note
11111111 915102220972	09-03 15:54	00:00:56	000/001	No Ans	Appian

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769088A
 P. O. BOX 494618
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4618
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
916615899509	09-05 09:50	00:01:27	001/001	OK	Austin Ent

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
 BLV: Relay, NBS: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/4"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
916615899509	09-03 15:51	00:01:21	001/001	OK	Austin Ent

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, PCODE: F-code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789889A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96019-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING X

NAME OF FIRM

Tuesday, September 03, 2013

Axner

Destination	Start Time	Time	Prints	Result	Note
92228910	09-03 15:52	00:00:26	001/001	OK	Axner

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, SUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 766985A
 P. O. BOX 484819
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4819
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers (including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
92217563	09-05 09:52	00:00:42	001/001	OK	Charlie's

Note TMR: Timer TX, POL: Polling, OAG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769866A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E6304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,860,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

TX Result Report

P 1
 09/03/2013 15:54
 Serial No. ADOHO10000377
 TC: 546486

Destination	Start Time	Time	Prints	Result	Note
92217563	09-03 15:53	00:00:41	001/001	OK	Charlie

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FOD: Forward, PC: PC-Fax,
 END: Double-Sided Binding Direction, SP: Special Original, PCODE: F-Code, RTX: Re-TX,
 RL: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769886A
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96001-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E6304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

From: J.F. Shea

530+246+9940

09/05/2013 09:55

#575 P.001/001

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 708089A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96001-4519
530) 246-4282 / 530 246-0940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X000(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/16/2013 @ 2 PM
Goal: 6 % DBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-0940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4282
PRK: (530) 246-0940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

Dirt + Aggregate Interchange
NAME OF FIRM

Tuesday, September 03, 2013

Destination	Start Time	Time	Prints	Result	Note
915036691192	09-05 09:54	00:00:31	001/001	OK	Dirt E Agg

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CAPL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 BLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FA: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
 09/03/2013 15:56
 Serial No. A00H010000377
 TC: 546488

Destination	Start Time	Time	Prints	Result	Note
915036691192	09-03 15:55	00:00:28	001/001	OK	Dirt & Ag

Note TMR: Timer TX, POL: Polling, ORG: original Size Setting, FME: Frame Error TX,
 MIX: Mixed Original TX, CALL: Manual Tx, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RL: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769586A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUDTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X069(107)E
 Engineers Estimate: \$7,680,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ No, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
917076783391	09-05 09:55	00:00:43	001/001	OK	Discard land

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FOD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
 BLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPAOR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769880A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA. 96001-4519
 (530) 248-4292 / (530) 248-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 248-4292
 FAX: (530) 248-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013 NAME OF FIRM _____

TX Result Report

P 1
 09/03/2013 15:57
 Serial No. A00H010000377
 TC: 546489

Destination	Start Time	Time	Prints	Result	Note
917076783391	09-03 15:56	00:00:42	001/001	OK	Discalery Land

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SB: Special original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96004-4519
 (530) 248-4292 / 530 248-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BIO AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 248-4292
 FAX: (530) 248-9940

YES, WE ARE QUOTING _____ ND, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
915595941056	09-05 09:57	00:00:59	001/001	OK	Force Traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Error TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 766988A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96046-4818
(530) 246-4282 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E6304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4282
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

NAME OF FIRM _____

TX Result Report

P 1
 09/03/2013 15:58
 Serial No. A00H010000377
 TC: 546490

Destination	Start Time	Time	Prints	Result	Note
915595941056	09-03 15:57	00:00:59	001/001	OK	force traffic

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLX: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769986A
 P. O. BOX 494619
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4619
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,680,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
97439352	09-05 09:59	00:00:26	001/001	OK	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVER:Receiving page Over, FLL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769986A
P. O. BOX 494519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 248-4292 / 530 248-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,880,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 248-4292
FAX: (530) 248-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

_____ NAME OF FIRM

TX Result Report

P 1
 09/03/2013 16:05
 Serial No. A00H010000377
 TC: 546564

Destination	Start Time	Time	Prints	Result	Note
917439352	09-03 16:04	00:00:56	000/001	No Ans	Frank Medina

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, DC: DC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTK: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 76686A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
918558465806	09-05 10:00	00:00:54	001/001	OK	Hwy Specialty

Note TMR: Timer TX, POL: polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96001-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
918558465806	09-03 16:00	00:00:54	001/001	OK	Highway Specialty

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, PME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760988A
 P. O. BOX 404519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 246-4292 / (530) 246-8940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E6304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/4"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-8940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-8940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Destination	Start Time	Time	Prints	Result	Note
915597322684	09-05 10:01	00:00:36	001/001	OK	KRC

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 ELY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 788986A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,850,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YDU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREF CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1'), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013 NAME OF FIRM _____

TX Result Report

P 1
 09/03/2013 16:07
 Serial No. A00H010000377
 TC: 546682

Destination	Start Time	Time	Prints	Result	Note
915597322684	09-03 16:01	00:01:02	000/001	Cont	
915597322684	09-03 16:06	00:00:45	001/001	OK	KRC

Note TMR: Timer TX; POL: Polling; ORG: Original Size Setting; FME: Frame Erase TX;
 MIX: Mixed Original TX; CALL: Manual TX; CSRC: CSRC; FWD: Forward; PC: PC-Fax;
 BND: Double-Sided Binding Direction; SP: Special original; FCODE: F-code; RTX: Re-Tx.
 RLY: Relay; MBX: Confidential; BUL: Bulletin; SIP: SIP Fax; IPADR: IP Address Fax;
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 484512
 17400 CLEAR CREEK ROAD
 REDDING, CA 96040-4510
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/4"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
916192333768	09-05 10:02	00:00:24	001/001	OK	LOANS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RL: Relay, MAX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 76888A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County In Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,850,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 8 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ ND, WE ARE NOT QUOTING _____

TX Result Report

P 1
 09/03/2013 16:06
 Serial No. A00H010000377
 TC: 546618

Destination	Start Time	Time	Prints	Result	Note
916192333768	09-03 16:05	00:00:26	001/001	OK	Logans

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLV: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769899A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YDU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
92419647	09-05 10:03	00:00:40	001/001	OK	MES

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RL: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789966A
 P. O. BOX 494619
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4619
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013 _____ NAME OF FIRM

TX Result Report

P 1
 09/03/2013 16:12
 Serial No. AOOHO10000377
 TC: 546767

Destination	Start Time	Time	Prints	Result	Note
912419647	09-03 16:11	00:00:56	000/001	No Ans	MES

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769689A
 P. O. BOX 494616
 17400 CLEAR CREEK ROAD
 REDDING, CA 96046-4516
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUDTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
 09/05/2013 10:09
 Serial No. A00H010000377
 TC: 547767

Destination	Start Time	Time	Prints	Result	Note
914158244696	09-05 10:04	00:00:36	000/001	Cont	<i>Hernandez</i>
914158244696	09-05 10:09	00:00:36	001/001	OK	

Note TMR: Timer TX, PDL: Polling, DRG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FLL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769999A
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96001-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E6304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,850,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ ND, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
09/03/2013 16:09
Serial No. A00H010000377
TC: 546683

Destination	Start Time	Time	Prints	Result	Note
914158244696	09-03 16:08	00:00:33	001/001	OK	M. Hernandez

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC Fax,
BMD: Double-Sided Binding Direction, SB: Special original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 700860A
P. O. BOX 494819
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4819
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E6304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
919495865757	09-05 10:05	00:00:32	001/001	OK	MM

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769992A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96001-4519
530) 246-4292 / 530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
 09/03/2013 16:19
 Serial No. A00H010000377
 TC: 546884

W/MS
 #

Destination	Start Time	Time	Prints	Result	Note
914945865757	09-03 16:13	00:01:02	000/001	Cont	
914945865757	09-03 16:18	00:00:56	000/001	No Ans	MLM

Note TMR: Timer TX, POL: Polling, ORG: original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MEX: Confidential, SUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769969A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4516
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
919166524376	09-05 10:06	00:00:26	001/001	OK	N/A

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 78888A
 P. O. BOX 484619
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4619
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E8304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,850,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
919166524376	09-03 16:13	00:00:26	001/001	OK	Nita

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MN: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWO: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769066A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
918186984581	09-05 10:07	00:01:05	001/001	OK	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FOD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X069(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"). TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

 NAME OF FIRM

TX Result Report

P 1
 09/03/2013 16:20
 Serial No. A00H010000377
 TC: 546891

Destination	Start Time	Time	Prints	Result	Note
918186984581	09-03 16:19	00:00:56	000/001	No Ans	NLS

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POWER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759999A
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96042-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96042 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break firms into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1'), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 76898BA
P. O. BOX 484919
17400 CLEAR CREEK ROAD
REDDING, CA 96048-4819
530) 246-4282 / 530 248-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X088(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4282
FAX: (530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

RE SHEA CONSTRUCTION INC
NAME OF FIRM

Tuesday, September 03, 2013

We are not quoting shea due to you self performing our scope

RECEIVED
J.F. SHEA CONSTRUCTION INC.

SEP 09 2013

DIVISION
A/C NO.

Destination	Start Time	Time	Prints	Result	Note
919259578121	09-05 10:09	00:00:29	001/001	OK	RE Serrano

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 788866A
P. O. BOX 484618
17400 CLEAR CREEK ROAD
REDDING, CA 96042-4618
(530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,850,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013 _____ NAME OF FIRM

TX Result Report

P 1
 09/03/2013 16:25
 Serial No. A00H010000377
 TC: 546920

Destination	Start Time	Time	Prints	Result	Note
919259578121	09-03 16:20	00:01:25	000/001	Cont	RE Serrano
919259578121	09-03 16:25	00:00:36	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWO: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
 RLV: Relay, NEX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759988A
 P. O. BOX 484618
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4618
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/4"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
95471185	09-05 10:10	00:00:25	001/001	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789889A
 P. O. BOX 494619
 17400 CLEAR CREEK ROAD
 REDDING, CA 96001-4619
 (530) 246-4292 / (530) 246-9946 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,660,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
95471185	09-03 16:22	00:00:28	001/001	OK	Rader

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSrc, FWD: Forward, PC: PC-Fax,
 BNO: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, SUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760066A
 P. O. BOX 404519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96040-4519
 (530) 246-4292 / 530 246-0940 FAX

INVITATION TO BID TO: UDSE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDSE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDSE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-0940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-0940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769988A
P. O. BOX 404619
17400 CLEAR CREEK ROAD
REDDING, CA 96048-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,550,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT. PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

Tuesday, September 03, 2013

NAME OF FIRM

S.T. Rhoades

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

8585 Commercial Way
REDDING, CA 96002

Owner: STEVE TYLER RHOADES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 237310 Highway, Street, and Bridge Construction
- 238110 Poured Concrete Foundation and Structure Contractors
- 238910 Site Preparation Contractors
- 237110 Water and Sewer Line and Related Structures Construction
- 237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1901	ROADWAY EXCAVATION
C1910	GRADING	C2066	TEMPORARY EROSION CONTROL
C2201	FINISHING ROADWAY	C3910	PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37693

James Dalais

CUCP OFFICER

January 12, 2012



[Home](#)
[Search](#)
[Bids](#)
[Orders](#)
[Tools](#)
[CRM](#)
[Agency List](#)
[Help](#)
[Logout](#)

CALIFORNIA PROFILE

BidSync Supplier Name	S.T.Rhoades Construction Inc.	Supplier Number	1247344
Legal Business Name	S.T.Rhoades Construction Inc.	DBA Business Name	S.T.Rhoades Construction Inc.
Address	P.O. Box 494520 REDDING, CA 96049	Phone	(530) 223-9322
Email	strhoades@hotmail.com	FAX	(530) 223-9222
Number of Employees	14		
Business Types	Construction		
Service Areas	Alpine, Amador, Butte, Colusa, Del Norte, El Dorado, Glenn, Humboldt, Inyo, Lake, Lassen, Mendocino, Modoc, Mono, Nevada, Placer, Plumas, Sacramento, Shasta, Sierra, Siskiyou, Sutter, Tehama, Trinity, Yolo, Yuba,		
Keywords	paving grading excavating trenching drainage fence concrete sidewalks curb&gutter adaramps culverts retainingwalls vaileygutters removereplaceAC removereplacePCC boxculverts drainageinlets sloparepair slideremoval remodelbuildings slabs footings siteprep		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	721110 - Single family dwelling construction services 721210 - New industrial building and warehouse construction services 721211 - Commercial and office building construction services 721212 - Agricultural building construction services 721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services 721412 - Marine construction services 721413 - Athletic and recreational facility construction service 721414 - Detention facility construction and repair services 721415 - Land preparation services 721416 - Mass transit system construction services 721511 - Plumbing construction services 721523 - Carpentry services 721526 - Roofing and siding and sheet metal services 721527 - Concrete installation and repair services 721531 - Athletic and recreational facility construction services 721537 - Parking facility construction and equipment installation and maintenance and repair services 721539 - Building site preparation services		
View Options	View Application		
Edit Options	Amend Application Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 2, 2012	Feb 2, 2012	Feb 28, 2014	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB (Micro)	Expired	Feb 2, 2012	Mar 19, 2010	Mar 31, 2012
SB (Micro)	Expired	Mar 19, 2010	Apr 4, 2009	Apr 29, 2010

[Home](#)
[Bid Search](#)
[Bids](#)
[Orders](#)
[Tools](#)
[Privacy](#)
[Terms](#)
[Logout](#)
 Customer Support - vendorsupport@bidsync.com or 1-800-990-9339
 Copyright © 1999-2011 - BidSync, LLC. All rights reserved.

TX Result Report

P 1
 09/03/2013 16:23
 Serial No. 000H010000377
 TC: 546908

Destination	Start Time	Time	Prints	Result	Note
92239222	09-03 16:22	00:00:48	001/001	OK	

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BOL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769909A
 P. O. BOX 484610
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

From: J.F. Shea

530+246+9940

09/03/2013 16:23

#549 P.001/001

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769886A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4519
530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,660,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE -- PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

Sams Equipment & Supplies
NAME OF FIRM

Tuesday, September 03, 2013

From: J.F. Shea

530+246+9940

09/05/2013 10:15

#589 P.001/001

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 768888A
P. O. BOX 494619
17400 CLEAR CREEK ROAD
REDDING, CA 96049-4619
630) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X088(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
FAX: (530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

Sams Equipment & Supplies
NAME OF FIRM

Tuesday, September 03, 2013

TX Result Report

P 1
 09/03/2013 16:24
 Serial No. A00H010000377
 TC: 546911

Destination	Start Time	Time	Prints	Result	Note
915592511119	09-03 16:23	00:00:29	001/001	OK	SAMS

Note TMR: Timer TX, POL: Polling, DRG: Original Size Setting, FME: Frame Erase TX,
 MX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPAOR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769988A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDSE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDSE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDSE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
 09/05/2013 10:15
 Serial No. A00H010000377
 TC: 547781

Destination	Start Time	Time	Prints	Result	Note
915592511119	09-05 10:11	00:00:36	000/001	Cont	
915592511119	09-05 10:15	00:00:38	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769988A
 P. O. BOX 484518
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4818
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E6304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,850,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

From: J.F. Shea

530+246+9940

09/03/2013 16:24

#550 P.001/001

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789886A
P. O. BOX 484519
17400 CLEAR CREEK ROAD
REDDING, CA 96048-4519
530) 246-4282 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS

WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E6304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 8/10/2013 @ 2 PM
Goal: 6 % DBE**

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4282 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca, 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4282
FAX: (530) 246-9940

YES, WE ARE QUOTING NO, WE ARE NOT QUOTING

Triumph Geo-Synthetics
NAME OF FIRM

Tuesday, September 03, 2013

Destination	Start Time	Time	Prints	Result	Note
917142371549	09-03 16:24	00:00:25	001/001	OK	Triumph

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 759886A
 P. O. BOX 464519
 17400 CLEAR CREEK ROAD
 READING, CA 95045-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ ND, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
 09/05/2013 10:12
 Serial No. A00H010000377
 TC: 547774

Destination	Start Time	Time	Prints	Result	Note
917142371549	09-05 10:12	00:00:36	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FOD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCDE: F-code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769966A
 P. O. BOX 464519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4516
 530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCDNTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Construction on State Highway In Shasta County In Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,660,000.00
Bid Date: 9/10/2013 @ 2 PM
Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
917074710318	09-05 10:13	00:00:51	001/001	OK	Tally

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POWER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 709889A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
917074710318	09-03 16:26	00:00:51	001/001	OK	Tully

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BOL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 760989A
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 248-4292 / (530) 248-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 248-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/4"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 248-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 248-4292
 FAX: (530) 248-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Destination	Start Time	Time	Prints	Result	Note
919497884901	09-05 10:14	00:00:43	001/001	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, DRG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FOD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 789889A
 P. O. BOX 494519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013 _____ NAME OF FIRM

TX Result Report

P 1
 09/03/2013 16:27
 Serial No. A00H010000377
 TC: 546922

Destination	Start Time	Time	Prints	Result	Note
919497884901	09-03 16:27	00:00:42	001/001	OK	Ultra Systems

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX,
 RLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769966A
 P. O. BOX 494610
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4610
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,660,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
 09/05/2013 10:16
 Serial No. A00H010000377
 TC: 547787

Destination	Start Time	Time	Prints	Result	Note
914154511786	09-05 10:16	00:00:42	001/001	OK	Data Components

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769968A
 P. O. BOX 484519
 17400 CLEAR CREEK ROAD
 REDDING, CA 96049-4519
 530) 246-4292 / 530 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

TX Result Report

P 1
 09/03/2013 16:28
 Serial No. A00H010000377
 TC: 546923

Destination	Start Time	Time	Prints	Result	Note
914154511786	09-03 16:28	00:00:41	001/001	OK	Water components

Note TMR: Timer TX, PDL: Polling, DRG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FOD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
 BLV: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

J. F. SHEA CONSTRUCTION, INC.

GENERAL CONTRACTOR - LICENSE NO. 769989A
 P. O. BOX 494619
 17400 CLEAR CREEK ROAD
 REDDING, CA 96048-4519
 (530) 246-4292 / (530) 246-9940 FAX

INVITATION TO BID TO: UDBE/DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
 WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
 Construction on State Highway in Shasta County in Various Locations
 Shasta County
 Contract #: 02-4E5304
 Federal Aid #: ACSTP-X089(107)E
 Engineers Estimate: \$7,650,000.00
 Bid Date: 9/10/2013 @ 2 PM
 Goal: 6 % DBE

WE ENCOURAGE ALL FIRMS TO PARTICIPATE BY QUOTING ON THE ABOVE REFERENCED PROJECT. IF YOU NEED COPIES OF PLANS AND/OR SPECIFICATIONS, PLEASE CONTACT OUR OFFICE AT (530) 246-4292 OR (800) 300-7432. WE WOULD APPRECIATE IT IF YOU WOULD SEND A COPY OF YOUR CURRENT UDBE/DBE CERTIFICATE WITH YOUR QUOTE. YOUR CERTIFICATION MUST ACCOMPANY YOUR QUOTE THAT IS SUBMITTED TO CALTRANS.

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J. F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

WE WOULD APPRECIATE A REPLY TO OUR REQUEST EITHER BY FAX AT (530) 246-9940 OR CALL US AT (800) 300-7432. SHOULD YOU HAVE ANY QUESTIONS OR NEED ANY TECHNICAL ASSISTANCE RELATING TO THIS PROJECT, PLEASE CONTACT FRED DOHLE - PROJECT ESTIMATOR.

CONTACT(S): FRED DOHLE: (530) 246-4292
 FAX: (530) 246-9940

YES, WE ARE QUOTING _____ NO, WE ARE NOT QUOTING _____

Tuesday, September 03, 2013

NAME OF FIRM _____

Company Details

Company Name : J. F. Shea Construction, Inc.
 Department : Office
 Address : 17400 Clear Creek Rd.
 Suite # :
 City : Redding
 State : California
 Zip : 96001
 Phone # : Tel : 530-246-4292
 Fax # : Fax : 530-246-9940
 Email # : stacy.dutra@jfshea.com

Solicitation Transaction Log (STL)

Bid # : 02-4E5304
 Bid Date : 09/10/2013
 Bid Description : FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT VARIOUS LOCATIONS In District 02 On Route Var Looking for Bids on following items: LEAD COMPLIANCE PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY TRAFFIC STRIPE TEMPORARY PAVEMENT MARKING (TAPE) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PAVEMENT MARKER PORTABLE CHANGEABLE MESSAGE SIGN TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION ALTERNATIVE TEMPORARY CRASH CUSHION JOB SITE PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY MULCH TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE ASBESTOS COMPLIANCE PLAN ASBESTOS COMPLIANCE PLAN (LOCATION 17 TEMPORARY FENCE (TYPE ESA REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) (WATER BLASTING) TREATED WOOD WASTE BIRD EXCLUSION REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 12) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 13) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 17) PUBLIC SAFETY PLAN RAPID SETTING CONCRETE (PATCH) CF 717 REMOVE METAL BEAM GUARD RAILING REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING) REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING) REMOVE ASPHALT CONCRETE PAVEMENT REMOVE ASPHALT CONCRETE REMOVE PIPE REMOVE ASPHALT CONCRETE SURFACING REMOVE CONCRETE DECK SURFACE RECONSTRUCT METAL BEAM GUARD ADJUST INLET ADJUST MANHOLE TO GRADE COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE CONCRETE REMOVE CONCRETE (CURB AND GUTTER) REMOVE CONCRETE BARRIER REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY TREAT BRIDGE DECK FURNISH BRIDGE DECK TREATMENT MATERIAL BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION),

LOCATION C MODIFY EXPANSION CLEARING AND ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) ROADSIDE CLEARING STRAW CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) HOT MIX ASPHALT (BRIDGE) SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE F) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT GRIND EXISTING CONCRETE PAVEMENT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL CLEAN EXPANSION JOINT JOINT SEAL (MR 1/2") JOINT SEAL (MR 1") JOINT SEAL (MR 1 1/2") BONDED JOINT SEAL (MR 3 1/2") JOINT SEAL (MR 2") JOINT SEAL (ASPHALTIC PLUG) BAR REINFORCING STEEL (EPOXY COATED)(BRIDGE) GALVANIC ANODE DECK SEAL CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) PAINT STRUCTURAL STEEL (EXISTING BRIDGE) SPOT BLAST CLEAN AND PAINT UNDERCOAT WORK AREA MONITORING MINOR CONCRETE (CURB AND GUTTER) MINOR CONCRETE (SIDEWALK) MISCELLANEOUS METAL (BRIDGE) BRIDGE DECK DRAINAGE SYSTEM TEMPORARY FENCE (TYPE CL-6) DELINEATOR (CLASS 1) OBJECT MARKER (TYPE P) OBJECT MARKER (TYPE K-1) METAL BEAM GUARD RAILING (STEEL POST) VEGETATION CONTROL (MINOR CONCRETE) CONCRETE BARRIER (TRANSITION ANCHOR BLOCK) TRANSITION RAILING (TYPE WB) CONCRETE BARRIER (TYPE 60) CONCRETE BARRIER (TYPE 736) THERMOPLASTIC PAVEMENT MARKING THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) PAVEMENT MARKER (RETROREFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVERECESSED) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION MODIFY SIGNAL (LOCATION 1) MODIFY SIGNAL (LOCATION 17) MOBILIZATION

This document contains all information pertaining with solicitations made on behalf of/for J. F. Shea Construction, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with J. F. Shea Construction, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 09/05/2013 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	- 0
DBE (Disadvantaged Business Enterprises)	- 18
UDBE (Underutilized Disadvantaged Business Enterprise)	- 2
MBE (Minority Owned Business Enterprises)	- 4
WBE (Women Owned Business Enterprises)	- 3
SBE (Small Business Enterprises)	- 12
Total	- 39

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:SAM'S EQUIPMENT & SUPPLIES
CONTACT NAME	Stacy Dutra	Phone Number :5592520354
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :5592511119
		Date :9/5/2013 2:08 PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith inc. on behalf of our client J. F. Shea Construction, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE : 09/10/2013 at 02:00 P.M
 BID No : 02-4E5304
 PROJECT NAME : Rehab Bridge w/ Polyester Conc Overlay & Rdwy w/HMA Over Ab.
 AGENCY NAME : Department of Transportation - Caltrans
 PROJECT CITY/COUNTY : Various Locations
 PROJECT STATE : California

PROJECT DETAILS :

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT VARIOUS LOCATIONS In District 02 On Route Var Looking for Bids on following items: LEAD COMPLIANCE PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY TRAFFIC STRIPE TEMPORARY PAVEMENT MARKING (TAPE) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PAVEMENT MARKER PORTABLE CHANGEABLE MESSAGE SIGN TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION ALTERNATIVE TEMPORARY CRASH CUSHION JOB SITE PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY MULCH TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE ASBESTOS COMPLIANCE PLAN ASBESTOS COMPLIANCE PLAN (LOCATION 17 TEMPORARY FENCE (TYPE ESA REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) (WATER BLASTING) TREATED WOOD WASTE BIRD EXCLUSION REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 12) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 13) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 17) PUBLIC SAFETY PLAN RAPID SETTING CONCRETE (PATCH) CF 717 REMOVE METAL BEAM GUARD RAILING REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING) REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING) REMOVE ASPHALT CONCRETE PAVEMENT REMOVE ASPHALT CONCRETE REMOVE PIPE REMOVE ASPHALT CONCRETE SURFACING REMOVE CONCRETE DECK SURFACE RECONSTRUCT METAL BEAM GUARD ADJUST INLET ADJUST MANHOLE TO GRADE COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE CONCRETE REMOVE CONCRETE (CURB AND GUTTER) REMOVE CONCRETE BARRIER REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY TREAT BRIDGE DECK FURNISH BRIDGE DECK TREATMENT MATERIAL BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C MODIFY EXPANSION CLEARING AND ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) ROADSIDE CLEARING STRAW CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) HOT MIX ASPHALT (BRIDGE) SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE F) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT GRIND EXISTING CONCRETE PAVEMENT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL CLEAN EXPANSION JOINT JOINT SEAL (MR 1/2") JOINT SEAL (MR 1") JOINT SEAL (MR 1 1/2") BONDED JOINT SEAL (MR 3 1/2") JOINT SEAL (MR 2") JOINT SEAL (ASPHALTIC PLUG) BAR REINFORCING STEEL (EPOXY COATED)(BRIDGE) GALVANIC ANODE DECK SEAL CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) PAINT STRUCTURAL STEEL (EXISTING BRIDGE) SPOT BLAST CLEAN AND PAINT UNDERCOAT WORK AREA MONITORING MINOR CONCRETE (CURB AND GUTTER) MINOR CONCRETE (SIDEWALK) MISCELLANEOUS METAL (BRIDGE) BRIDGE DECK DRAINAGE SYSTEM TEMPORARY FENCE (TYPE CL-6) DELINEATOR (CLASS 1) OBJECT MARKER (TYPE P) OBJECT MARKER (TYPE K-1) METAL BEAM GUARD RAILING (STEEL POST) VEGETATION CONTROL (MINOR CONCRETE) CONCRETE BARRIER (TRANSITION ANCHOR BLOCK) TRANSITION RAILING (TYPE WB) CONCRETE BARRIER (TYPE 80) CONCRETE BARRIER (TYPE 738) THERMOPLASTIC PAVEMENT MARKING THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) PAVEMENT MARKER (RETROREFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVE RECESSED) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION MODIFY SIGNAL (LOCATION 1) MODIFY SIGNAL (LOCATION 17) MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/or supplies please call (530) 246-4292. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001. J. F. Shea Construction Inc. intends to work

RECEIVED

J.F. SHEA CONST. INC.

Page 1 / 2

SEP 05 2013

DIV. NO. _____
A/C NO. _____

DBE Goodfaith Inc.

Good Faith Transaction Log

cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

RECEIVED
SEP 05 2013

SEP 05 2013

INVITATION TO BID

Good Faith Solicitation Fax

From	J. F. Shea Construction, Inc.	TO:MASKELL PIPE & SUPPLY INC
CONTACT NAME	Stacy Dulra	Phone Number :9095748662
ADDRESS	17400 Clear Creek Rd. Redding, California, 96001	Fax Number :9095748663 Date :9/5/2013 2:22 PM
Phone	530-246-4292	
Fax	530-246-9940	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
J. F. Shea Construction, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad

J. F. Shea Construction, Inc. Is Seeking Qualified DBE

BID DUE DATE : 09/10/2013 at 02:00 P.M
 BID No : 02-4E5304
 PROJECT NAME : Rehab Bridge w/ Polyester Conc Overlay & Rdwy w/HMA Over Ab.
 AGENCY NAME : Department of Transportation - Caltrans
 PROJECT CITY/COUNTY : Various Locations
 PROJECT STATE : California

PROJECT DETAILS :

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT VARIOUS LOCATIONS In District 02 On Route Var Looking for Bids on following items: LEAD COMPLIANCE PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY TRAFFIC STRIPE TEMPORARY PAVEMENT MARKING (TAPE) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PAVEMENT MARKER PORTABLE CHANGEABLE MESSAGE SIGN TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION ALTERNATIVE TEMPORARY CRASH CUSHION JOB SITE PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY MULCH TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE ASBESTOS COMPLIANCE PLAN ASBESTOS COMPLIANCE PLAN (LOCATION 17 TEMPORARY FENCE (TYPE ESA REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) (WATER BLASTING) TREATED WOOD WASTE BIRD EXCLUSION REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 12) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 13) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 17) PUBLIC SAFETY PLAN RAPID SETTING CONCRETE (PATCH) CF 717 REMOVE METAL BEAM GUARD RAILING REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING) REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING) REMOVE ASPHALT CONCRETE PAVEMENT REMOVE ASPHALT CONCRETE REMOVE PIPE REMOVE ASPHALT CONCRETE SURFACING REMOVE CONCRETE DECK SURFACE RECONSTRUCT METAL BEAM GUARD ADJUST INLET ADJUST MANHOLE TO GRADE COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE CONCRETE REMOVE CONCRETE (CURB AND GUTTER) REMOVE CONCRETE BARRIER REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY TREAT BRIDGE DECK FURNISH BRIDGE DECK TREATMENT MATERIAL BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C MODIFY EXPANSION CLEARING AND ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) ROADSIDE CLEARING STRAW CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) HOT MIX ASPHALT (BRIDGE) SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE F) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT GRIND EXISTING CONCRETE PAVEMENT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL CLEAN EXPANSION JOINT JOINT SEAL (MR 1/2") JOINT SEAL (MR 1") JOINT SEAL (MR 1 1/2") BONDED JOINT SEAL (MR 3 1/2") JOINT SEAL (MR 2") JOINT SEAL (ASPHALTIC PLUG) BAR REINFORCING STEEL (EPOXY COATED)(BRIDGE) GALVANIC ANODE DECK SEAL CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) PAINT STRUCTURAL STEEL (EXISTING BRIDGE) SPOT BLAST CLEAN AND PAINT UNDERCOAT WORK AREA MONITORING MINOR CONCRETE (CURB AND GUTTER) MINOR CONCRETE (SIDEWALK) MISCELLANEOUS METAL (BRIDGE) BRIDGE DECK DRAINAGE SYSTEM TEMPORARY FENCE (TYPE CL-6) DELINEATOR (CLASS 1) OBJECT MARKER (TYPE P) OBJECT MARKER (TYPE K-1) METAL BEAM GUARD RAILING (STEEL POST) VEGETATION CONTROL (MINOR CONCRETE) CONCRETE BARRIER (TRANSITION ANCHOR BLOCK) TRANSITION RAILING (TYPE WB) CONCRETE BARRIER (TYPE 60) CONCRETE BARRIER (TYPE 736) THERMOPLASTIC PAVEMENT MARKING THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) PAVEMENT MARKER (RETROREFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVERECESSED) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION MODIFY SIGNAL (LOCATION 1) MODIFY SIGNAL (LOCATION 17) MOBILIZATION

J. F. Shea Construction Inc. Is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/or supplies please call (530) 246-4292. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001. J. F. Shea Construction Inc. Intends to work

RECEIVED
 J.F. SHEA CONST. INC.
 SEP 05 2013
 DIV. NO. _____
 A/C NO. _____

DBE Goodfaith Inc.

Good Faith Transaction Log

cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

RECEIVED
SHEG CONST. INC
SEP 05 2013
DIV. NO _____
AC NO _____

DBE Goodfaith Inc.

Good Faith Transaction Log

cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-246-9940

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

02. 455304

Tom Bess

RECEIVED
JE SHEA CONST. INC.

SEP 11 2013

DIV. NO. _____
A/C NO. _____

Recipient List (Fax/Email)

Set No 1				
Company Name/Specialty	Fax Date	Email Date	Log Page#	
4 STARS CLEANING AND MAINTENANCE Address - 973 S. NORFOLK STREET Phone - 6506421950, Fax - 8665018993, Email - rolando_p@hotmail.com	09/05/2013	09/05/2013		
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com	09/05/2013	09/05/2013		
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com	09/05/2013	09/05/2013		
A & G TRUCKING COMPANY Address - 142 W. 6TH ST. APT 4 Phone - 3237539505, Fax - 3239713113, Email -	09/05/2013	No Mail		
A & M GENTRY TRUCKING Address - 3736 E. AVENUE, T-6 Phone - 6612850776, Fax - 6612855011, Email - marystrucks@aol.com	09/05/2013	09/05/2013		
A & R TRANSPORTATION, INC. Address - 2134 WARM SPRINGS CT. Phone - 4085910202, Fax - 5106571200, Email -	09/05/2013	No Mail		
A & R TRANSPORTATION, INC. Address - 2134 WARM SPRINGS CT. Phone - 4085910202, Fax - 5106571200, Email -	09/05/2013	No Mail		
A A A ELECTRICAL SUPPLY, INC Address - 1014 S. MONTEBELLO BOULEVARD Phone - 3237212700, Fax - 3237215437, Email - aaaes@earthlink.net	09/05/2013	09/05/2013		
A A A ELECTRICAL SUPPLY, INC Address - 1014 S. MONTEBELLO BOULEVARD Phone - 3237212700, Fax - 3237215437, Email - aaaes@earthlink.net	09/05/2013	09/05/2013		
A AND M SALES Address - 2950 BUSKIRK AVENUE, SUITE 300 Phone - 9252861086, Fax - 9259546501, Email - aandmsales.mayette@gmail.com	09/05/2013	09/05/2013		
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747, Fax - 9166459618, Email - email@acdike.com	09/05/2013	09/05/2013		
A F M ENVIRONMENTAL INC. Address - 830 NORTHPORT DR., # 204 Phone - 9163749526, Fax - 9163749527, Email - afmenviro@aol.com	09/05/2013	09/05/2013		
A/T WANZER GRADING AND EXCAVATING Address - 690 Todd Road Phone - 7072620799, Fax - 7072621981, Email - atwanzer@yahoo.com	09/05/2013	09/05/2013		
AC Curb & Dike Inc Address - PO Box 2529 Phone - 9163167957, Fax - 9165431566, Email - whkearns@gmail.com	09/05/2013	09/05/2013		
ADANTA, INC Address - 828 SCHOOL STREET Phone - 9254519740, Fax - 7077368368, Email - kimberlypatz@adanta-inc.com	09/05/2013	09/05/2013		
ADVANCED EARTH SCIENCES, INC. Address - 9307 RESEARCH DRIVE Phone - 9493792450, Fax - 9493792470, Email - kkhilnani@aesciences.com	09/05/2013	09/05/2013		
ALL AMERICAN ASPHALT SEALING INC Address - 1565 TRAINER WAY Phone - 7753293003, Fax - 7758273006, Email - aaasealing96@yahoo.com	09/05/2013	09/05/2013		
ARROW S COMPANY Address - 177 CALIFORNIA AVENUE Phone - 7073960073, Fax - 7074372555, Email - lori@arrowco.com	09/05/2013	09/05/2013		
AXNER EXCAVATING, INC Address - 2900 OLD OREGON TRAIL Phone - 5302220539, Fax - 5302228910, Email - julieb@axnerexcavating.com	09/05/2013	09/05/2013		

BJ WILLIAMS COMPANY, INC Address - 3664 TREFETHEN WAY Phone - 9163595055, Fax - 9163595640, Email - bjwinc@hotmail.com	09/05/2013 09/05/2013
CAL-CON PUMPING, LLC Address - 2270 PALOU AVENUE Phone - 4154019838, Fax - 4154017664, Email - jb.calcon@mac.com	09/05/2013 09/05/2013
COOKSON CONSTRUCTION Address - 6820 DAY RD Phone - 7078380860, Fax - , Email -	No Faxno. No Mail
DEANA'S EQUIPMENT RENTAL COMPANY Address - 6720 W. SYCAMORE LANE, Phone - 8057327575, Fax - 6619485588, Email - jagchic@aol.com	09/05/2013 09/05/2013
DOC BAILEY CONSTRUCTION EQUIPMENT INC Address - 124 HEGENBERGER LOOP Phone - 5106386243, Fax - 5106387438, Email - docbailey@yahoo.com	09/05/2013 09/05/2013
GERALD BRYANT WATER TRUCK RENTALS Address - 27141 11TH STREET Phone - 9098624373, Fax - , Email - gerald.bryant@att.net	No Faxno. 09/05/2013
GR SUNDBERG, INC. Address - 5211 BOYD ROAD Phone - 7078256565, Fax - 7078256563, Email - diane@grsinc.biz	09/05/2013 09/05/2013
IRON MOUNTAIN GENERAL ENGINEERING INC Address - P O BOX 991267 Phone - 5302463993, Fax - 5302463994, Email -	09/05/2013 No Mail
KERNEN CONSTRUCTION Address - P O BOX 1340 Phone - 7078268686, Fax - 7078261888, Email - sandra@kernenconstruction.com	09/05/2013 09/05/2013
LINDY'S COLD PLANING Address - 625 S. MOUNTAIN VIEW Phone - 7147208289, Fax - 5626972039, Email - wegrindasphalt@aol.com	09/05/2013 09/05/2013
MASKELL PIPE & SUPPLY INC Address - 8604 COTTONWOOD AVE Phone - 9095748662, Fax - 9095748663, Email - tim@makellpipe.com	09/05/2013 09/05/2013
MOTHERLODE CONCRETE CONSTRUCTION Address - P O BOX 951 Phone - 2092232663, Fax - 2092671887, Email - motherlodeconcrete@att.net	09/05/2013 09/05/2013
PACKWAY MATERIALS INC Address - 19599 HWY 89 Phone - 5303354197, Fax - 5303354557, Email - pmijm@citlink.net	09/05/2013 09/05/2013
Porter Concrete Construction, Inc. Address - 9825 B Dino Drive Phone - 9166855092, Fax - 9166855109, Email - pccinc@citlink.net	09/05/2013 09/05/2013
REDWOOD VALLEY GRAVEL PRODUCTS INC Address - 11200 EAST RD Phone - 7074858585, Fax - 7074858491, Email - rvgp@pacific.net	09/05/2013 09/05/2013
RODGERS CONST. & ENGINEERING CO., INC Address - PO BOX 6885 Phone - 2094645780, Fax - 2094645782, Email - rcande@pacbell.net	09/05/2013 09/05/2013
S.T. RHOADES CONSTRUCTION INC Address - 14105 DOS PINION TRAIL Phone - 5302239322, Fax - 5302239222, Email - steve@strhoadesinc.com	09/05/2013 09/05/2013
SAM'S EQUIPMENT & SUPPLIES Address - 5656 COLUMBIA DR S. Phone - 5592520354, Fax - 5592511119, Email - samsequipment@comcast.net	09/05/2013 09/05/2013
SUULUTAQAQ, INC - ALASKA NATIVE CORP Address - 827 MISSOURI STREET, SUITE 6 Phone - 7074273209, Fax - 7074194851, Email - tracy.crain@suulutaqaq.com	09/05/2013 09/05/2013
THOMAS R BESS Address - 110 MEMORY LN Phone - 7077683427, Fax - 7077683446, Email -	09/05/2013 No Mail

Recipients Phone Log 1 Set 1 Date: 09/06/2013

Company Details	Spoke to	Date/Time	Y/M/N
4 STARS CLEANING AND MAINTENANCE Disconnected, called a second time to ensure the number was dialed correctly. The line was in fact disconnected.	Disconnected	09/06/2013 11:57 A.M	M
6 RIVERS CONSTRUCTIDN, INC. May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 11:57 A.M	M
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 11:57 A.M	M
A & G TRUCKING COMPANY May be interested, however, we were unable to leave a message. Number can not be reached.	Not available	09/06/2013 12:01 P.M	M
A & M GENTRY TRUCKING May be interested, however, we were unable to leave a message. Number can not be reached.	Not available	09/06/2013 12:02 P.M	M
A & R TRANSPORTATION, INC. No, not bidding this project. Too far.	Estimator	09/06/2013 12:02 P.M	N
A & R TRANSPORTATION, INC. No, not bidding this project. Too far.	Estimator	09/06/2013 12:02 P.M	N
A A A ELECTRICAL SUPPLY, INC No, not bidding. Not interested in this project.	Receptionist	09/06/2013 12:03 P.M	N
A A A ELECTRICAL SUPPLY, INC No, not bidding. Not interested in this project.	Receptionist	09/06/2013 12:03 P.M	N
A AND M SALES May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:04 P.M	M
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Sue	09/06/2013 12:05 P.M	Y
A F M ENVIRONMENTAL INC. Yes, will bid. Will fax a quote before bid date.	Al	09/06/2013 12:10 P.M	Y
A/T WANZER GRADING AND EXCAVATING May be interested, not sure at this time. They will fax a quote before bid date if interested. n+	Carla	09/06/2013 12:11 P.M	M
AC Curb & Dike Inc May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:21 P.M	M
ADANTA, INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:22 P.M	M
ADVANCED EARTH SCIENCES, INC. No, not bidding. Not interested in this project.	Rosa	09/06/2013 12:22 P.M	N
ALL AMERICAN ASPHALT SEALING INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:22 P.M	M
ARROW S COMPANY May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:27 P.M	M
AXNER EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:28 P.M	M

BJ WILLIAMS COMPANY, INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:28 P.M	M
CAL-CON PUMPING, LLC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:28 P.M	M
COOKSON CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:40 P.M	M
DEANA'S EQUIPMENT RENTAL COMPANY No, not bidding. Not interested in this project.	Deana	09/06/2013 12:41 P.M	N
DOC BAILEY CONSTRUCTION EQUIPMENT INC No, not bidding this project. Too far.	Larry	09/06/2013 12:42 P.M	N
GERALD BRYANT WATER TRUCK RENTALS No, not bidding. Not interested in this project.	Estimator	09/06/2013 12:43 P.M	N
GR SUNDBERG, INC. No, not bidding. Not interested in this project.	Estimator	09/06/2013 12:48 P.M	N
IRON MOUNTAIN GENERAL ENGINEERING INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:48 P.M	M
KERNEN CONSTRUCTION No, not bidding. Not interested in this project.	Estimator	09/06/2013 12:49 P.M	N
LINDY'S COLD PLANING No, not bidding this project. Too far.	Receptionist	09/06/2013 01:00 P.M	N
MASKELL PIPE & SUPPLY INC No, not bidding. Not interested in this project.	Receptionist	09/06/2013 01:00 P.M	N
MOTHERLODE CONCRETE CONSTRUCTION May be interested, however, we were unable to leave a message. Number can not be reached.	Not available	09/06/2013 01:03 P.M	M
PACKWAY MATERIALS INC May be interested, not sure at this time. They will fax a quote before bid date if interested.	Scott	09/06/2013 01:04 P.M	M
Porter Concrete Construction, Inc. May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 01:22 P.M	M
REDWOOD VALLEY GRAVEL PRODUCTS INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 01:26 P.M	M
RODGERS CONST. & ENGINEERING CO., INC No, not bidding this project. Too far.	Receptionist	09/06/2013 01:26 P.M	N
S.T. RHOADES CONSTRUCTION INC May be interested, not sure at this time. They will fax a quote before bid date if interested.	Kathy	09/06/2013 01:26 P.M	M
SAM'S EQUIPMENT & SUPPLIES May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 01:28 P.M	M
SUULUTAAQ, INC - ALASKA NATIVE CORP No, not bidding. Not interested in this project.	Receptionist	09/06/2013 01:28 P.M	N
THOMAS R BESS May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 01:31 P.M	M

Recipients Phone Log 2 set 1 Date: 09/09/2013

Company Details	Spoke to	Date/Time	Y/M/N
4 STARS CLEANING AND MAINTENANCE May be interested, however, number not available at this time.	Not available	09/09/2013 03:44 P.M	M
6 RIVERS CONSTRUCTION, INC. No, not bidding this project.	Estimator	09/09/2013 03:45 P.M	N
6 RIVERS CONSTRUCTION, INC. No, not bidding this project.	Estimator	09/09/2013 03:45 P.M	N
A & G TRUCKING COMPANY Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	Disconnected	09/09/2013 03:45 P.M	M
A & M GENTRY TRUCKING May be interested, however, lines temporarily busy.	Lines Busy	09/09/2013 03:46 P.M	M
A AND M SALES May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:46 P.M	M
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Receptionist	09/09/2013 03:47 P.M	Y
A F M ENVIRONMENTAL INC. Yes, will be bidding this project.	AI	09/09/2013 03:47 P.M	Y
A/T WANZER GRADING AND EXCAVATING No, not bidding this project.	Receptionist	09/09/2013 03:47 P.M	N
AC Curb & Dike inc No, not bidding this project.	Estimator	09/09/2013 03:48 P.M	N
ADANTA, INC No, not bidding this project.	Sheryl	09/09/2013 03:49 P.M	N
ALL AMERICAN ASPHALT SEALING INC May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:50 P.M	M
ARROW S COMPANY May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:50 P.M	M
AXNER EXCAVATING, INC No, not bidding this project.	Sherry	09/09/2013 03:55 P.M	N
BJ WILLIAMS COMPANY, INC May be interested, however, voicemail is full.	Voicemail full	09/09/2013 03:55 P.M	M
CAL-CON PUMPING, LLC May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:55 P.M	M
COOKSON CDNSTRUCTION No, not bidding this project.	Receptionist	09/09/2013 03:56 P.M	N
IRON MOUNTAIN GENERAL ENGINEERING INC No, not bidding this project.	Estimator	09/09/2013 03:56 P.M	N
MOTHERLODE CONCRETE CONSTRUCTION No, not bidding this project.	Estimator	09/09/2013 03:57 P.M	N

<p>PACKWAY MATERIALS INC May be interested, however, we were unable to connect call.</p>	<p>Unable to connect</p>	<p>09/09/2013 03:57 P.M</p>	<p>M</p>
<p>Porter Concrete Construction, Inc. May be interested, left a voicemail with all the project details.</p>	<p>Voicemail</p>	<p>09/09/2013 03:57 P.M</p>	<p>M</p>
<p>REDWOOD VALLEY GRAVEL PRODUCTS INC No, not interested. Too far.</p>	<p>Tracy</p>	<p>09/09/2013 03:57 P.M</p>	<p>N</p>
<p>S.T. RHOADES CONSTRUCTION INC May be bidding, however, we were unable to leave a message.</p>	<p>Unable to leave message</p>	<p>09/09/2013 03:58 P.M</p>	<p>M</p>
<p>SAM'S EQUIPMENT & SUPPLIES May be interested, left a voicemail with all the project details.</p>	<p>Voicemail</p>	<p>09/09/2013 03:58 P.M</p>	<p>M</p>
<p>THOMAS R BESS May be interested, left a voicemail with all the project details.</p>	<p>Voicemail</p>	<p>09/09/2013 03:58 P.M</p>	<p>M</p>

Good Faith Efforts

Documentation - DBE

Item #'s:

4 & 5

TX Result Report

P 1
07/02/2013 11:16
Serial No. A00H010000377
TC: 506516

Destination	Start Time	Time	Prints	Result	Note
92212140	07-02 11:16	00:00:21	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SB: Special original, FCODE: F-Code, RTX: Re-TX,
RLY: Relay, M8: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

RECEIVED
J.F. SHEA CONST. INC.
JUL 02 2013
DIV. NO. _____
A/C NO. _____

221-2140

Listing Only Place Ad

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY	LISTING & AD
Date _____ Time _____	Date <u>7/2/13</u> Time <u>9:24 AM</u>
Company Name: <u>J. F. Shea Construction, Inc.</u>	Company Name: <u>J. F. Shea Construction, Inc.</u>
Phone: <u>530) 246-4292</u>	Address: <u>P. O. Box 494519</u>
Fax: <u>530) 246-9940</u>	City, State, Zip: <u>Redding, Ca. 96049-4519</u>
Contact Person:	Phone: <u>530) 246-4292</u>
Job Location:	Fax: <u>530) 246-9940</u>
Job Name:	License #: <u>769989 A</u>
Job Number:	Per:
Bid Date: _____ Bid Time: _____	Contact Person: <u>Stacy Dutra</u>
Job Location:	Place Ad on These Dates: <u>ASAP - please run until bid date, thank!</u>
Job Name:	Job Location: <u>Various Locations / Shasta County</u>
Job Number:	Job Name: <u>Construction on State Highway in Shasta County at Various Locations</u>
Bid Date: _____ Bid Time: _____	Job Number: <u>02-4E5304</u>
Members \$20/Week Non-Members \$40/Week	Bid Date: <u>8/20/13</u> Time: <u>2 PM</u>
Non-Member Payment	Place Ad on These Dates:
Payment: Total \$ _____ Date Received _____	Job Location:
Bulletin	Job Name:
Listing Was Done: _____	Job Number:
Ad Was Done: _____	Bid Date: _____ Time: _____

530-221-7147

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name:
J. F. Shea Construction, Inc.

Phone:
530) 246-4292

Fax:
530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Payment:
Failed
Amount \$ _____
Date Received _____

Bulletin

Listing Was Done: _____
Ad Was Done: _____

LISTING & AD

Date 7/2/13 Time 9:24 AM

Company Name:
J. F. Shea Construction, Inc.

Address:
P. O. Box 494519

City, State, Zip:
Redding, Ca. 96049-4519

Phone:
530) 246-4292

Fax:
530) 246-9940

License #:
769989 A

Per:

Contact Person:
Stacy Dutra

Place Ad on These Dates:
ASAP - please run until bid date, thanks!

Job Location: Various Locations / Shasta County

Job Name:
Construction on State Highway in Shasta County at Various Locations

Job Number:
02-4E5304

Bid Date: 8/20/13 Time: 2 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Time: _____

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art. Director

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:

**STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION - CALTRANS
CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY IN VARIOUS LOCATIONS
SHASTA COUNTY**

**CONTRACT #02-4E5304, FEDERAL AID # ACSTP-X089(107)E
ENGINEER'S ESTIMATE: \$7,650,000.00
BID DATE: 08/20/2013 @ 2:00 PM GOAL: 6% DBE**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 1/2"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature



DATES PUBLISHED



7/14/13, 7/17/13, 7/18/13, 7/25/13, 8/1/13, 8/8/13, 8/15/13

RECEIVED
J.F. SHEA CONST
7/18/13, 7/25/13, 7/22/13, 7/29/13, 8/5/13, 8/12/13, 8/19/13

TRADE PUBLICATION

JUL 02 2013

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

DIV. NO. _____
A/C NO. _____

Phone Number (858) 487-2600

Fax Number (858) 487-3500

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127

TX Result Report

P 1
07/02/2013 11:40
Serial No. A00H010000377
TC: 506531

Destination	Start Time	Time	Prints	Result	Note
918584873500	07-02 11:39	00:00:59	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

RECEIVED
SHEA CONSTR. INC.
JUL 02 2013
DIV. NO. _____
A/C NO. _____

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

PAGE 1/2

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/D/B/E/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project Construction on State Highway in Shasta County at Various Locations	
Project Number 02-4E5304	Project Location Various Locations / Shasta County
Bid Date and Time 8/20/13 @ 2 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutva
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4092	Fax (530) 246-9940
Additional Information - SEE ATTACHED - GOAL : 6%	
Run Ad On Following Dates PLEASE BUY UNTIL BID DATE	

Special Program Rate is only
\$48.00
\$24.00 each insertion - min 2

Advertising Dates & Advertising Deadlines
We publish every Monday and Thursday
To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project Construction on State Highway in Shasta County at Various Locations	
Project Number 02-4E5304	Project Location Various Locations / Shasta County
Bid Date and Time 8/20/13 @ 2 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutva
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940
Additional Information - SEE ATTACHED - GOAL: 6%	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

**REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

**State of California Department of Transportation - Caltrans
Construction on State Highway in Shasta County in Various Locations
Shasta County
Contract #: 02-4E5304
Federal Aid #: ACSTP-X089(107)E
Engineers Estimate: \$7,650,000.00
Bid Date: 8/20/2013 @ 2 PM
Goal: 6 % DBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to:

CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, THERMOPLASTIC TRAFFIC STRIPE (HAZAROUS WASTE), PREP CONCRETE BRIDGE DECK SURFACE, CLEAN EXPANSION JOINT, JOINT SEAL (TYPE A), JOINT SEAL (TYPE B-MR 1"), JOINT SEAL (TYPE B-MR 1 ½"), TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) AND PAVEMENT MARKER (RETROFLECTIVE).

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

**J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer**

TX Result Report

P 1
 07/02/2013 11:21
 Serial No. A00H010000377
 TC: 506521

Destination	Start Time	Time	Prints	Result	Note
918006422437	07-02 11:17	00:00:42	000/001	Cont	
918006422437	07-02 11:21	00:00:32	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
 MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
 BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
 RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
 I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.

RECEIVED
 J.F. SHEA CONST. INC.

JUL 02 2013

DIV. NO. _____
 A/C NO. _____

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
 Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
8/20/13 2 PM	Caltrans	02-4E5304	Construction on State Highway in Shasta County at Various Locations

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-8747)

Company Name: J. F. Shea Construction, Inc.
 Address: PO Box 494519 - Redding, Ca. 96049-4519
 Phr: (530) 248-4292 Fax: (530) 248-8640 Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
8/20/13 2 PM	Caltrans	02-4E5304	Construction on State Highway in Shasta County at Various Locations

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, Ca. 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** stacy.dutra@jfshea.com

Services needed: J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY TRAFFIC STRIPE (TAPE) TEMPORARY PAVEMENT MARKING (TAPE) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PAVEMENT MARKER PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE ALTERNATIVE TEMPORARY CRASH CUSHION JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY MULCH TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE PLAN (LOCATION 12) ASBESTOS COMPLIANCE PLAN (LOCATION 13) ASBESTOS COMPLIANCE PLAN (LOCATION 17) TEMPORARY FENCE (TYPE ESA) REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) (WATER BLASTING) TREATED WOOD WASTE BIRD EXCLUSION REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 12) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 13) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 17) PUBLIC SAFETY PLAN RAPID SETTING CONCRETE (PATCH) REMOVE METAL BEAM GUARD RAILING REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING) REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING) REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) REMOVE ASPHALT CONCRETE DIKE REMOVE PIPE (LF) REMOVE ASPHALT CONCRETE SURFACING REMOVE CONCRETE DECK SURFACE RECONSTRUCT METAL BEAM GUARD RAILING ADJUST INLET ADJUST MANHOLE TO GRADE COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE CONCRETE SIDEWALK (SQYD) REMOVE CONCRETE (CURB AND GUTTER) REMOVE CONCRETE BARRIER REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK SURFACE FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY TREAT BRIDGE DECK FURNISH BRIDGE DECK TREATMENT MATERIAL BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C MODIFY EXPANSION GRATE CLEARING AND GRUBBING (LS) ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) ROADSIDE CLEARING STRAW CLASS 2 AGGREGATE BASE (CY) HOT MIX ASPHALT (TYPE A) HOT MIX ASPHALT (BRIDGE) SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE F) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT GRIND EXISTING CONCRETE PAVEMENT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL CLEAN EXPANSION JOINT JOINT SEAL (MR 1/2") JOINT SEAL (MR 1") JOINT SEAL (MR 1 1/2") BONDED JOINT SEAL (MR 3 1/2") JOINT SEAL (MR 2") JOINT SEAL (ASPHALTIC PLUG) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) GALVANIC ANODE DECK SEAL CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) PAINT STRUCTURAL STEEL (EXISTING BRIDGE) SPOT BLAST CLEAN AND PAINT UNDERCOAT WORK AREA MONITORING MINOR CONCRETE (CURB AND GUTTER) MINOR CONCRETE (SIDEWALK) MISCELLANEOUS METAL (BRIDGE) BRIDGE DECK DRAINAGE SYSTEM TEMPORARY FENCE (TYPE CL-6) DELINEATOR (CLASS 1) OBJECT MARKER (TYPE P) OBJECT MARKER (TYPE K-1) METAL BEAM GUARD RAILING (STEEL POST) VEGETATION CONTROL (MINOR CONCRETE) CONCRETE BARRIER (TRANSITION ANCHOR BLOCK) TRANSITION RAILING (TYPE WB) CONCRETE BARRIER (TYPE 60) CONCRETE BARRIER (TYPE 736) THERMOPLASTIC PAVEMENT MARKING THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) PAVEMENT MARKER (RETROREFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION MODIFY SIGNAL (LOCATION 1) MODIFY SIGNAL (LOCATION 17)

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire

length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Date posted: 08/05/2013

Company Details

Company Name : J. F. Shea Construction, Inc.
 Department : Office
 Address : 17400 Clear Creek Rd.
 Suite # :
 City : Redding
 State : California
 Zip : 96001
 Phone # : Tel : 530-246-4292
 Fax # : Fax : 530-246-9940
 Email # : stacy.dutra@jfshea.com

Solicitation Transaction Log (STL)

Bid # : 02-4E5304
 Bid Date : 09/10/2013
 Bid Description : FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT VARIOUS LOCATIONS In District 02 On Route Var Looking for Bids on following items: LEAD COMPLIANCE PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY TRAFFIC STRIPE TEMPORARY PAVEMENT MARKING (TAPE) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PAVEMENT MARKER PORTABLE CHANGEABLE MESSAGE SIGN TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION ALTERNATIVE TEMPORARY CRASH CUSHION JOB SITE PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY MULCH TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE ASBESTOS COMPLIANCE PLAN ASBESTOS COMPLIANCE PLAN (LOCATION 17 TEMPORARY FENCE (TYPE ESA REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) (WATER BLASTING) TREATED WOOD WASTE BIRD EXCLUSION REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 12) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 13) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 17) PUBLIC SAFETY PLAN RAPID SETTING CONCRETE (PATCH) CF 717 REMOVE METAL BEAM GUARD RAILING REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING) REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING) REMOVE ASPHALT CONCRETE PAVEMENT REMOVE ASPHALT CONCRETE REMOVE PIPE REMOVE ASPHALT CONCRETE SURFACING REMOVE CONCRETE DECK SURFACE RECONSTRUCT METAL BEAM GUARD ADJUST INLET ADJUST MANHOLE TO GRADE COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE CONCRETE REMOVE CONCRETE (CURB AND GUTTER) REMOVE CONCRETE BARRIER REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY TREAT BRIDGE DECK FURNISH BRIDGE DECK TREATMENT MATERIAL BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION),

LOCATION C MODIFY EXPANSION CLEARING AND ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) ROADSIDE CLEARING STRAW CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) HOT MIX ASPHALT (BRIDGE) SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE F) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT GRIND EXISTING CONCRETE PAVEMENT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL CLEAN EXPANSION JOINT JOINT SEAL (MR 1/2") JOINT SEAL (MR 1") JOINT SEAL (MR 1 1/2") BONDED JOINT SEAL (MR 3 1/2") JOINT SEAL (MR 2") JOINT SEAL (ASPHALTIC PLUG) BAR REINFORCING STEEL (EPOXY COATED)(BRIDGE) GALVANIC ANODE DECK SEAL CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) PAINT STRUCTURAL STEEL (EXISTING BRIDGE) SPOT BLAST CLEAN AND PAINT UNDERCOAT WORK AREA MONITORING MINOR CONCRETE (CURB AND GUTTER) MINOR CONCRETE (SIDEWALK) MISCELLANEOUS METAL (BRIDGE) BRIDGE DECK DRAINAGE SYSTEM TEMPORARY FENCE (TYPE CL-6) DELINEATOR (CLASS 1) OBJECT MARKER (TYPE P) OBJECT MARKER (TYPE K-1) METAL BEAM GUARD RAILING (STEEL POST) VEGETATION CONTROL (MINOR CONCRETE) CONCRETE BARRIER (TRANSITION ANCHOR BLOCK) TRANSITION RAILING (TYPE WB) CONCRETE BARRIER (TYPE 60) CONCRETE BARRIER (TYPE 736) THERMOPLASTIC PAVEMENT MARKING THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) PAVEMENT MARKER (RETROREFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVERECESSED) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION MODIFY SIGNAL (LOCATION 1) MODIFY SIGNAL (LOCATION 17) MOBILIZATION

This document contains all information pertaining with solicitations made on behalf of/for J. F. Shea Construction, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with J. F. Shea Construction, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 09/05/2013 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of J. F. Shea Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	- 0
DBE (Disadvantaged Business Enterprises)	- 18
UDBE (Underutilized Disadvantaged Business Enterprise)	- 2
MBE (Minority Owned Business Enterprises)	- 4
WBE (Women Owned Business Enterprises)	- 3
SBE (Small Business Enterprises)	- 12
Total	- 39

**Minority Focus Journal Ad posted to website
www.dbegoodfaith.net on 09/05/2013 at 12:35PM**

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Fred Dohle

Project Coordinator
Stacy Dutra

Contact Information
17400 Clear Creek Rd.
Redding, California
96001
Tel : 530-246-4292
Fax : 530-246-9940

J. F. Shea Construction, Inc.

is seeking qualified DBEs

Project Name

Rehab Bridge w/ Polyester Conc Overlay & Rdwy w/HMA Over Ab.

Awarding Agency

Department of Transportation - Caltrans

Project Location

Various Locations, Shasta County - District 2, California

Bid Date & Time

09/10/2013 at 02:00 P.M

Bid/Contract #

02-4E5304

Project Details

FOR CDNSTRUCTION ON STATE HIGHWAY IN SHASTA CDUNTY AT VARIOUS LDCATIONS In District 02 On Route Var Looking for Bids on following items: LEAD COMPLIANCE PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD CONSTRUCTIDN AREA SIGNS TRAFFIC CONTRDL SYSTEM TYPE III BARRICADE TEMPDRARY TRAFFIC STRIPE TEMPORARY PAVEMENT MARKING (TAPE) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PAVEMENT MARKER PORTABLE CHANGEABLE MESSAGE SIGN TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHIDN ALTERNATIVE TEMPORARY CRASH CUSHION JDB SITE PREPARE WATER POLLUTIDN CDNTROL PROGRAM TEMPORARY MULCH TEMPORARY DRAINAGE INLET PRDTECTION TEMPDRARY FIBER TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE ASBESTOS CDMPLIANCE PLAN ASBESTOS COMPLIANCE PLAN (LOCATIDN 17 TEMPORARY FENCE (TYPE ESA REMOVE YELLDW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) (WATER BLASTING) TREATED WODD WASTE BIRD EXCLUSION REMDVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 12) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 13) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 17) PUBLIC SAFETY PLAN RAPID SETTING CONCRETE (PATCH) CF 717 REMOVE METAL BEAM GUARD RAILING REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING) REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING) REMOVE ASPHALT CONCRETE PAVEMENT REMOVE ASPHALT CONCRETE REMOVE PIPE REMOVE ASPHALT CONCRETE SURFACING REMOVE CONCRETE DECK SURFACE RECONSTRUCT METAL BEAM GUARD ADJUST INLET ADJUST MANHOLE TO GRADE COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE CONCRETE REMOVE CONCRETE (CURB AND GUTTER) REMOVE CONCRETE BARRIER REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY TREAT BRIDGE DECK FURNISH BRIDGE DECK TREATMENT MATERIAL BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C MODIFY EXPANSION CLEARING AND ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) ROADSIDE CLEARING STRAW CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) HOT MIX ASPHALT (BRIDGE) SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE F) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT GRIND EXISTING CONCRETE PAVEMENT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL CLEAN EXPANSION JOINT JOINT SEAL (MR 1/2") JOINT SEAL (MR 1") JOINT SEAL (MR 1 1/2") BONDED JOINT SEAL (MR 3 1/2") JOINT SEAL (MR 2") JOINT SEAL (ASPHALTIC PLUG) BAR REINFORCING STEEL (EPOXY COATED)(BRIDGE) GALVANIC ANODE DECK SEAL CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) PAINT STRUCTURAL STEEL (EXISTING BRIDGE) SPOT BLAST CLEAN AND PAINT UNDERCOAT WORK

AREA MDNITORING MINOR CONCRETE (CURB AND GUTTER) MINOR CONCRETE (SIDEWALK) MISCELLANEOUS METAL (BRIDGE) BRIDGE DECK DRAINAGE SYSTEM TEMPDRARY FENCE (TYPE CL-6) DELINEATOR (CLASS 1) OBJECT MARKER (TYPE P) OBJECT MARKER (TYPE K-1) METAL BEAM GUARD RAILING (STEEL POST) VEGETATION CONTROL (MINOR CONCRETE) CDNCRETE BARRIER (TRANSITION ANCHOR BLOCK) TRANSITION RAILING (TYPE WB) CONCRETE BARRIER (TYPE 60) CONCRETE BARRIER (TYPE 736) THERMOPLASTIC PAVEMENT MARKING THERMDPLASTIC TRAFFIC STRIPE (SPRAYABLE) PAVEMENT MARKER (RETROREFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVERECESSED) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION MODIFY SIGNAL (LOCATION 1) MODIFY SIGNAL (LOCATON 17) MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/or supplies please call (530) 246-4292. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

**Minority Trade Journal Ad posted to website
trade.dbegoodfaith.net on 09/05/2013 at 12:35PM**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

J. F. Shea Construction, Inc. is Seeking Qualified

DBE

Bid Due Date : 09/10/2013 at 02:00 P.M Bid No : 02-4E5304

Contact Estimator : Fred Dohle

Project Name : Rehab Bridge w/ Polyester Conc Overlay & Rdwy w/HMA Over Ab.
 Agency Name : Department of Transportation - Caltrans
 Project City : Various Locations
 Project County : Shasta County - District 2
 Project State : California
 Project Details :

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY AT VARIOUS LOCATIONS In District 02 On Route Var Looking for Bids on following items: LEAD COMPLIANCE PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY TRAFFIC STRIPE TEMPORARY PAVEMENT MARKING (TAPE) CHANNELIZER (SURFACE MOUNTED) TEMPORARY PAVEMENT MARKER PORTABLE CHANGEABLE MESSAGE SIGN TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION ALTERNATIVE TEMPORARY CRASH CUSHION JOB SITE PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY MULCH TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER TEMPORARY CONCRETE WASHOUT ASBESTOS COMPLIANCE ASBESTOS COMPLIANCE PLAN ASBESTOS COMPLIANCE PLAN (LOCATION 17 TEMPORARY FENCE (TYPE ESA REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) (WATER BLASTING) TREATED WOOD WASTE BIRD EXCLUSION REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 12) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 13) REMOVAL WORK PLAN (ASBESTOS CONTAINING MATERIAL) (LOCATION 17) PUBLIC SAFETY PLAN RAPID SETTING CONCRETE (PATCH) CF 717 REMOVE METAL BEAM GUARD RAILING REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING) REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING) REMOVE ASPHALT CONCRETE PAVEMENT REMOVE ASPHALT CONCRETE REMOVE PIPE REMOVE ASPHALT CONCRETE SURFACING REMOVE CONCRETE DECK SURFACE RECONSTRUCT METAL BEAM GUARD ADJUST INLET ADJUST MANHOLE TO GRADE COLD PLANE ASPHALT CONCRETE PAVEMENT REMOVE CONCRETE REMOVE CONCRETE (CURB AND GUTTER) REMOVE CONCRETE BARRIER REMOVE UNSOUND CONCRETE PREPARE CONCRETE BRIDGE DECK FURNISH POLYESTER CONCRETE OVERLAY PLACE POLYESTER CONCRETE OVERLAY TREAT BRIDGE DECK FURNISH BRIDGE DECK TREATMENT MATERIAL BRIDGE REMOVAL (PORTION), LOCATION A BRIDGE REMOVAL (PORTION), LOCATION B BRIDGE REMOVAL (PORTION), LOCATION C MODIFY EXPANSION CLEARING AND ROADWAY EXCAVATION SHOULDER BACKING STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) ROADSIDE CLEARING STRAW CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) HOT MIX ASPHALT (BRIDGE) SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE F) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT GRIND EXISTING CONCRETE PAVEMENT STRUCTURAL CONCRETE, BRIDGE DRILL AND BOND DOWEL CLEAN EXPANSION JOINT JOINT SEAL (MR 1/2") JOINT SEAL (MR 1") JOINT SEAL (MR 1 1/2") BONDED JOINT SEAL (MR 3 1/2") JOINT SEAL (MR 2") JOINT SEAL (ASPHALTIC PLUG) BAR REINFORCING STEEL (EPOXY COATED)(BRIDGE) GALVANIC ANODE DECK SEAL CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) PAINT STRUCTURAL STEEL (EXISTING BRIDGE) SPOT BLAST CLEAN AND PAINT UNDERCOAT WORK AREA MONITORING MINOR CONCRETE (CURB AND GUTTER) MINOR CONCRETE (SIDEWALK) MISCELLANEOUS METAL (BRIDGE) BRIDGE DECK DRAINAGE SYSTEM TEMPORARY FENCE (TYPE CL-6) DELINEATOR (CLASS 1) OBJECT MARKER (TYPE P) OBJECT MARKER (TYPE K-1) METAL BEAM GUARD RAILING (STEEL POST) VEGETATION CONTROL (MINOR CONCRETE) CONCRETE BARRIER (TRANSITION ANCHOR BLOCK) TRANSITION RAILING (TYPE WB) CONCRETE BARRIER (TYPE 60) CONCRETE BARRIER (TYPE 736) THERMOPLASTIC PAVEMENT MARKING THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) PAVEMENT MARKER (RETROREFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVERECESSED) MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION MODIFY SIGNAL (LOCATION 1) MODIFY SIGNAL (LOCATION 17) MOBILIZATION

Contact Details : Stacy Dutra
 17400 Clear Creek Rd.
 Redding, California 96001
 Tel : 530-246-4292
 Fax : 530-246-9940

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment,

materials and/or supplies please call (530) 246-4292. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Recipient List (Fax/Email)

Set No 1		Fax Date	Email Date	Log Page#
Company Name/Specialty				
4 STARS CLEANING AND MAINTENANCE Address - 973 S. NORFOLK STREET Phone - 6506421950, Fax - 8665018993, Email - rolando_p@hotmail.com		09/05/2013	09/05/2013	
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com		09/05/2013	09/05/2013	
6 RIVERS CONSTRUCTION, INC. Address - 200 REDWOOD GROVE RD Phone - 5305157563, Fax - 5306254777, Email - sixrivers95546@hotmail.com		09/05/2013	09/05/2013	
A & G TRUCKING COMPANY Address - 142 W. 6TH ST. APT 4 Phone - 3237539505, Fax - 3239713113, Email -		09/05/2013	No Mail	
A & M GENTRY TRUCKING Address - 3736 E. AVENUE, T-6 Phone - 6612850776, Fax - 6612855011, Email - marystrucks@aol.com		09/05/2013	09/05/2013	
A & R TRANSPORTATION, INC. Address - 2134 WARM SPRINGS CT. Phone - 4085910202, Fax - 5106571200, Email -		09/05/2013	No Mail	
A & R TRANSPORTATION, INC. Address - 2134 WARM SPRINGS CT. Phone - 4085910202, Fax - 5106571200, Email -		09/05/2013	No Mail	
A A A ELECTRICAL SUPPLY, INC Address - 1014 S. MONTEBELLO BOULEVARD Phone - 3237212700, Fax - 3237215437, Email - aaaes@earthlink.net		09/05/2013	09/05/2013	
A A A ELECTRICAL SUPPLY, INC Address - 1014 S. MONTEBELLO BOULEVARD Phone - 3237212700, Fax - 3237215437, Email - aaaes@earthlink.net		09/05/2013	09/05/2013	
A AND M SALES Address - 2950 BUSKIRK AVENUE, SUITE 300 Phone - 9252861086, Fax - 9259546501, Email - aandmsales.mayette@gmail.com		09/05/2013	09/05/2013	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747, Fax - 9166459618, Email - email@acdike.com		09/05/2013	09/05/2013	
A F M ENVIRONMENTAL INC. Address - 830 NORTHPORT DR., # 204 Phone - 9163749526, Fax - 9163749527, Email - afmenviro@aol.com		09/05/2013	09/05/2013	
A/T WANZER GRADING AND EXCAVATING Address - 690 Todd Road Phone - 7072620799, Fax - 7072621981, Email - atwanzer@yahoo.com		09/05/2013	09/05/2013	
AC Curb & Dike Inc Address - PO Box 2529 Phone - 9163167957, Fax - 9165431566, Email - whkearns@gmail.com		09/05/2013	09/05/2013	
ADANTA, INC Address - 828 SCHOOL STREET Phone - 9254519740, Fax - 7077368368, Email - kimberlypatz@adanta-inc.com		09/05/2013	09/05/2013	
ADVANCED EARTH SCIENCES, INC. Address - 9307 RESEARCH DRIVE Phone - 9493792450, Fax - 9493792470, Email - kkhilnani@aesciences.com		09/05/2013	09/05/2013	
ALL AMERICAN ASPHALT SEALING INC Address - 1565 TRAINER WAY Phone - 7753293003, Fax - 7758273006, Email - aaasealing96@yahoo.com		09/05/2013	09/05/2013	
ARROW S COMPANY Address - 177 CALIFORNIA AVENUE Phone - 7073960073, Fax - 7074372555, Email - lori@arrowco.com		09/05/2013	09/05/2013	
AXNER EXCAVATING, INC Address - 2900 OLD OREGON TRAIL Phone - 5302220539, Fax - 5302228910, Email - julieb@axnerexcavating.com		09/05/2013	09/05/2013	

BJ WILLIAMS COMPANY, INC Address - 3664 TREFETHEN WAY Phone - 9163595055, Fax - 9163595640, Email - bjwinc@hotmail.com	09/05/2013 09/05/2013
CAL-CON PUMPING, LLC Address - 2270 PALOU AVENUE Phone - 4154019838, Fax - 4154017664, Email - jb.calcon@mac.com	09/05/2013 09/05/2013
COOKSON CONSTRUCTION Address - 6820 DAY RD Phone - 7078380860, Fax - , Email -	No Faxno. No Mail
DEANA'S EQUIPMENT RENTAL COMPANY Address - 6720 W. SYCAMORE LANE, Phone - 8057327575, Fax - 6619485588, Email - jagchic@aol.com	09/05/2013 09/05/2013
DOC BAILEY CONSTRUCTION EQUIPMENT INC Address - 124 HEGENBERGER LOOP Phone - 5106386243, Fax - 5106387438, Email - docbailey@yahoo.com	09/05/2013 09/05/2013
GERALD BRYANT WATER TRUCK RENTALS Address - 27141 11TH STREET Phone - 9098624373, Fax - , Email - gerald.bryant@att.net	No Faxno. 09/05/2013
GR SUNDBERG, INC. Address - 5211 BOYD ROAD Phone - 7078256565, Fax - 7078256563, Email - diane@grsinc.biz	09/05/2013 09/05/2013
IRON MOUNTAIN GENERAL ENGINEERING INC Address - P O BOX 991267 Phone - 5302463993, Fax - 5302463994, Email -	09/05/2013 No Mail
KERNEN CONSTRUCTION Address - P O BOX 1340 Phone - 7078268686, Fax - 7078261888, Email - sandra@kernenconstruction.com	09/05/2013 09/05/2013
LINDY'S COLD PLANING Address - 625 S. MOUNTAIN VIEW Phone - 7147208289, Fax - 5626972039, Email - wegrindasphalt@aol.com	09/05/2013 09/05/2013
MASKELL PIPE & SUPPLY INC Address - 8604 COTTONWOOD AVE Phone - 9095748662, Fax - 9095748663, Email - tim@makellpipe.com	09/05/2013 09/05/2013
MOTHERLODE CONCRETE CONSTRUCTION Address - P O BOX 951 Phone - 2092232663, Fax - 2092671887, Email - motherlodeconcrete@att.net	09/05/2013 09/05/2013
PACKWAY MATERIALS INC Address - 19599 HWY 89 Phone - 5303354197, Fax - 5303354557, Email - pmijm@citlink.net	09/05/2013 09/05/2013
Porter Concrete Construction, Inc. Address - 9825 B Dino Drive Phone - 9166855092, Fax - 9166855109, Email - pccinc@citlink.net	09/05/2013 09/05/2013
REDWOOD VALLEY GRAVEL PRODUCTS INC Address - 11200 EAST RD Phone - 7074858585, Fax - 7074858491, Email - rvgp@pacific.net	09/05/2013 09/05/2013
RODGERS CONST. & ENGINEERING CO., INC Address - PO BOX 6885 Phone - 2094645780, Fax - 2094645782, Email - rcande@pacbell.net	09/05/2013 09/05/2013
S.T. RHOADES CONSTRUCTION INC Address - 14105 DOS PINION TRAIL Phone - 5302239322, Fax - 5302239222, Email - steve@strhoadesinc.com	09/05/2013 09/05/2013
SAM'S EQUIPMENT & SUPPLIES Address - 5656 COLUMBIA DR S. Phone - 5592520354, Fax - 5592511119, Email - samsequipment@comcast.net	09/05/2013 09/05/2013
SUULUTAAQ, INC - ALASKA NATIVE CORP Address - 827 MISSOURI STREET, SUITE 6 Phone - 7074273209, Fax - 7074194851, Email - tracy.crain@suulutaaq.com	09/05/2013 09/05/2013
THOMAS R BESS Address - 110 MEMORY LN Phone - 7077683427, Fax - 7077683446, Email -	09/05/2013 No Mail

Recipients Phone Log 1 Set 1 Date: 09/06/2013

Company Details	Spoke to	Date/Time	Y/M/N
4 STARS CLEANING AND MAINTENANCE Disconnected, called a second time to ensure the number was dialed correctly. The line was in fact disconnected.	Disconnected	09/06/2013 11:57 A.M	M
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 11:57 A.M	M
6 RIVERS CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 11:57 A.M	M
A & G TRUCKING COMPANY May be interested, however, we were unable to leave a message. Number can not be reached.	Not available	09/06/2013 12:01 P.M	M
A & M GENTRY TRUCKING May be interested, however, we were unable to leave a message. Number can not be reached.	Not available	09/06/2013 12:02 P.M	M
A & R TRANSPORTATION, INC. No, not bidding this project. Too far.	Estimator	09/06/2013 12:02 P.M	N
A & R TRANSPORTATION, INC. No, not bidding this project. Too far.	Estimator	09/06/2013 12:02 P.M	N
A A A ELECTRICAL SUPPLY, INC No, not bidding. Not interested in this project.	Receptionist	09/06/2013 12:03 P.M	N
A A A ELECTRICAL SUPPLY, INC No, not bidding. Not interested in this project.	Receptionist	09/06/2013 12:03 P.M	N
A AND M SALES May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:04 P.M	M
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Sue	09/06/2013 12:05 P.M	Y
A F M ENVIRONMENTAL INC. Yes, will bid. Will fax a quote before bid date.	Al	09/06/2013 12:10 P.M	Y
A/T WANZER GRADING AND EXCAVATING May be interested, not sure at this time. They will fax a quote before bid date if interested. ñ+	Carla	09/06/2013 12:11 P.M	M
AC Curb & Dike Inc May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:21 P.M	M
ADANTA, INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:22 P.M	M
ADVANCED EARTH SCIENCES, INC. No, not bidding. Not interested in this project.	Rosa	09/06/2013 12:22 P.M	N
ALL AMERICAN ASPHALT SEALING INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:22 P.M	M
ARROW S COMPANY May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:27 P.M	M
AXNER EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:28 P.M	M

BJ WILLIAMS COMPANY, INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:28 P.M	M
CAL-CON PUMPING, LLC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:28 P.M	M
COOKSON CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:40 P.M	M
DEANA'S EQUIPMENT RENTAL COMPANY No, not bidding. Not interested in this project.	Deana	09/06/2013 12:41 P.M	N
DOC BAILEY CONSTRUCTION EQUIPMENT INC No, not bidding this project. Too far.	Larry	09/06/2013 12:42 P.M	N
GERALD BRYANT WATER TRUCK RENTALS No, not bidding. Not interested in this project.	Estimator	09/06/2013 12:43 P.M	N
GR SUNDBERG, INC. No, not bidding. Not interested in this project.	Estimator	09/06/2013 12:48 P.M	N
IRON MOUNTAIN GENERAL ENGINEERING INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 12:48 P.M	M
KERNEN CONSTRUCTION No, not bidding. Not interested in this project.	Estimator	09/06/2013 12:49 P.M	N
LINDY'S COLD PLANING No, not bidding this project. Too far.	Receptionist	09/06/2013 01:00 P.M	N
MASKELL PIPE & SUPPLY INC No, not bidding. Not interested in this project.	Receptionist	09/06/2013 01:00 P.M	N
MOTHERLODE CONCRETE CONSTRUCTION May be interested, however, we were unable to leave a message. Number can not be reached.	Not available	09/06/2013 01:03 P.M	M
PACKWAY MATERIALS INC May be interested, not sure at this time. They will fax a quote before bid date if interested.	Scott	09/06/2013 01:04 P.M	M
Porter Concrete Construction, Inc. May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 01:22 P.M	M
REDWOOD VALLEY GRAVEL PRODUCTS INC May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 01:26 P.M	M
RODGERS CONST. & ENGINEERING CO., INC No, not bidding this project. Too far.	Receptionist	09/06/2013 01:26 P.M	N
S.T. RHOADES CDNSTRUCTION INC May be interested, not sure at this time. They will fax a quote before bid date if interested.	Kathy	09/06/2013 01:26 P.M	M
SAM'S EQUIPMENT & SUPPLIES May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 01:28 P.M	M
SUULUTAAQ, INC - ALASKA NATIVE CORP No, not bidding. Not interested in this project.	Receptionist	09/06/2013 01:28 P.M	N
THOMAS R BESS May be interested, left a voicemail with all the project details.	Voicemail	09/06/2013 01:31 P.M	M

Recipients Phone Log 2 set 1 Date: 09/09/2013

Company Details	Spoke to	Date/Time	Y/M/N
4 STARS CLEANING AND MAINTENANCE May be interested, however, number not available at this time.	Not available	09/09/2013 03:44 P.M	M
6 RIVERS CONSTRUCTION, INC. No, not bidding this project.	Estimator	09/09/2013 03:45 P.M	N
6 RIVERS CONSTRUCTION, INC. No, not bidding this project.	Estimator	09/09/2013 03:45 P.M	N
A & G TRUCKING COMPANY Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	Disconnected	09/09/2013 03:45 P.M	M
A & M GENTRY TRUCKING May be interested, however, lines temporarily busy.	Lines Busy	09/09/2013 03:46 P.M	M
A AND M SALES May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:46 P.M	M
A C DIKE CO Yes, will bid. Will fax a quote before bid date.	Receptionist	09/09/2013 03:47 P.M	Y
A F M ENVIRONMENTAL INC. Yes, will be bidding this project.	AI	09/09/2013 03:47 P.M	Y
A/T WANZER GRADING AND EXCAVATING No, not bidding this project.	Receptionist	09/09/2013 03:47 P.M	N
AC Curb & Dike Inc No, not bidding this project.	Estimator	09/09/2013 03:48 P.M	N
ADANTA, INC No, not bidding this project.	Sheryl	09/09/2013 03:49 P.M	N
ALL AMERICAN ASPHALT SEALING INC May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:50 P.M	M
ARROW S COMPANY May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:50 P.M	M
AXNER EXCAVATING, INC No, not bidding this project.	Sherry	09/09/2013 03:55 P.M	N
BJ WILLIAMS COMPANY, INC May be interested, however, voicemail is full.	Voicemail full	09/09/2013 03:55 P.M	M
CAL-CON PUMPING, LLC May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:55 P.M	M
COOKSON CONSTRUCTION No, not bidding this project.	Receptionist	09/09/2013 03:56 P.M	N
IRON MDUNTAIN GENERAL ENGINEERING INC No, not bidding this project.	Estimator	09/09/2013 03:56 P.M	N
MOTHERLODE CONCRETE CONSTRUCTION No, not bidding this project.	Estimator	09/09/2013 03:57 P.M	N

PACKWAY MATERIALS INC May be interested, however, we were unable to connect call.	Unable to connect	09/09/2013 03:57 P.M	M
Porter Concrete Construction, Inc. May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:57 P.M	M
REDWOOD VALLEY GRAVEL PRODUCTS INC No, not interested. Too far.	Tracy	09/09/2013 03:57 P.M	N
S.T. RHOADES CONSTRUCTION INC May be bidding, however, we were unable to leave a message.	Unable to leave message	09/09/2013 03:58 P.M	M
SAM'S EQUIPMENT & SUPPLIES May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:58 P.M	M
THOMAS R BESS May be interested, left a voicemail with all the project details.	Voicemail	09/09/2013 03:58 P.M	M