

5

04-05-16A11:26 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	02-4E6404
BID AMOUNT:	\$6,033,466.15
BID OPENING DATE:	3/30/2016
BIDDER'S NAME:	J.F. Shea Construction, Inc.
DBE GOAL FROM CONTRACT %:	6 % DBE

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	13	\$1,353,267.66

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1, 10, 11, 12, 13, 23, 27	SWPPP, Lead Monitoring	C8852, C8851	Veridico Group, Inc. (DBE # 39572) P.O. Box 673 * Roseville, CA 95661 (707) 317-0002 (1st Tier)	\$76,765.00
36	Clearing and Grubbing	C1601	Tyrell Resources, Inc. (DBE # 38525) P.O. Box 493460 * Redding, CA 96049 (530) 249-3800 (1st Tier)	\$76,464.00
25, 26	Biologist, Protection Plan	C8792, C8793, C8794	Gallaway Enterprises (DBE # 31237) 117 Meyers Street, Suite 120 * Chico, CA 95928 (530) 332-9909 (1st Tier)	\$226,320.00
62P, 63P	Supply Concrete	C0651, D3270	White Cap Ready Mix, Inc. (DBE # CT009433) 73880 Highway 70 * Portola, CA 96122 (530) 832-4225 (2nd Tier / Supplier)	\$301,194.00
24, 28, 58, 78, 79, 80, 81, 82, 83, 84, 88P	Guardrail	C8320, C8330, C8391	Dirt & Aggregate Interchange, Inc. (DBE # CT-000020) 20905 NE Sandy Blvd * Fairview, OR 97024 (503) 661-5093 (1st Tier)	\$74,990.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

<b>Total Claimed Participation</b>	\$ 755,733.00
	12.50 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

*Brock Kernaghan*  
Signature of Bidder

3/31/2016 (530) 246-4292  
Date (Area Code) Tel. No.

Brock Kernaghan  
Person to Contact (Please Type or Print)



MAR 30 2016

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

Date: 30 MAR 16

Contract #: 02-4E6404 – REPLACE BRIDGE, GUARDRAILING, HMA, STRIPING

Bid Date: 30 MAR 16

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
<del>5</del>	<del>130100</del>	<del>JOB SITE MANAGEMENT</del>	LS	LS	<del>\$8,125.00</del>	<del>\$8,125.00</del>
<del>8</del>	130200	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$2,150.00	\$2,150.00
10						
<del>8</del> 11	130310	RAIN EVENT ACTION PLAN	EA	49	\$245.00	\$12,005.00
<del>8</del> 12	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	74	\$375.00	\$27,750.00
<del>8</del> 13	130330	STORM WATER ANNUAL REPORT	EA	2	\$595.00	\$1,190.00
23	141110	WORK AREA MONITORING	DAY	**	\$1,950.00	14,500** x 10 days
25	146002	CONTRACTOR SUPPLIED BIOLOGIST (LS)	LS	LS	\$252,000.00	\$252,000.00
26	146003	NATURAL RESOURCE PROTECTION PLAN	LS	LS	\$3,400.00	\$3,400.00
27	150100	PUBLIC SAFETY PLAN (PLAN PREPARATION ONLY)	LS	LS	\$1,695.00	\$1,695.00
27	150100	PUBLIC SAFETY PLAN (AIR MONITORING ONLY)	DAY	**	\$2,250.00	11,250** 5 days

76,765

MAR 30 2016

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

**ASSUMPTIONS**

1. Job Site Management assumes a project duration of 240 days (field work), or 48 weeks of on-site field work.

48 weeks x \$325.00/week = \$15,600.00

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.


2. REAPs will be prepared remotely by a Veridico QSP with input from the Prime contractor site superintendent/foreman; no site visits are included.
3. Storm water sampling and analysis day includes training of Prime contractor personnel to collect and analyze samples. Veridico will provide one (1) site visit to train Prime contractor personnel. A Veridico QSP will also sign off on sample collection and analyses on Caltrans form 2050.
4. No other plans, reports, monitoring or permits are included.
5. The SWPPP and LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
6. \*\*PRIME CONTRACTOR CAN MULTIPLY THE ANTICIPATED NUMBER OF WORK AREA AND AIR MONITORING DAYS BY THE DAILY RATE TO DETERMINE A LINE ITEM TOTAL. AIR MONITORING IS PER BRIDGE AND PER SHIFT.
7. Air Monitoring (under the supervision of a CIH) includes all labor, travel, per diem, equipment, materials, supplies, and lab costs. A \$500.00 mobilization charge will be billed initially and for each non-consecutive monitoring day.
8. The contractor-supplied biologist line item assumes the biologist will be on site for the duration of the project. The rate includes all required reporting and the tree felling plan.
9. The Prime Contractor will be responsible for providing a list of businesses and residences within 100 feet and corresponding addresses for the Public Safety Plan notification letters. Sapper West will supply the notification letter template.

MAR 30 2016

10. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
11. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

**Veridico is a certified DBE contractor (No. 39572)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
**VERIDICO GROUP, INC.**

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ  
Principal Consultant

Back To Query Form

**Search Returned 1 Records**

Thu Mar 31 15:22:17 PDT 2016

**Query Criteria**

Firm ID: 39572

Firm Type: DBE

---

<b>Firm ID</b>	39572
<b>Firm/DBA Name</b>	VERIDICO GROUP, INC
<b>Address Line1</b>	1305 MEADOW VISTA WAY, SUITE A
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95661
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 673
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ROSEVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95661
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	vida.wright@veridicogroup.com
<b>Contact Name</b>	VIDA G. WRIGHT
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	865-4170
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	865-4174
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	541330; 541611; 541618; 541620;

**ACDBE NAICS**

**Work Codes**

C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8781 Engineering - Hydrology; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8800 Construction Estimating and Costing; C8851 Lead Compliance; C8852 SWPPP Planning;

**Licenses**

EC Civil Engineer;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

Back To Query Form



March 28, 2016

Contractors License No. 938998  
Licensed Timber Operator A10405  
DIR Number 1000007965  
DBE #38525  
CPUC WBE 9EN00089

TO: J. F. Shea Construction, Inc.  
ATTN: Estimator

RE: Caltrans 02-4E6404  
Bidding 3/30/16  
Scope of Work: Tree Removal

MAR 29 2016

### BID PROPOSAL

The following quote for services includes:

Grub stumps and previously felled trees within project clearing limits.  
Pile grubbed material at on-site staging area suitable for grinding/chipping operation.  
Grind/chip piled material. Grindings/chips to be left on project site or removed per Prime Contractor's preference.

Quote: \$76,464.00      Item 36 (00)

#### Inclusions/Exclusions:

Price includes one round trip mobilization. Additional mobilizations subject to charge.  
Prime Contractor to provide on-site staging area suitable for grinding/chipping operations.  
Prime Contractor to remove guard rail to provide access for grubbing and grinding/chipping operations.  
Prime Contractor to provide traffic control/lane closure. Estimated 8 shifts  
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.


Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049  
Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)  
Phone: 530-249-3800 • Fax: 530-241-8975



License Number: **938998** Firm: **CORP**  
 Licensee Name: **TYRRELL RESOURCES INC**

MAR 29 2016

Classification: **C61/D49**

Expiration Date: **10/31/2017**

[www.cslb.ca.gov](http://www.cslb.ca.gov)



License Number: **A 10405**  
 Date of Issuance: **02/10/2015**  
 License Valid Period:

**01/16/2015 - 12/31/2016**

STATE OF CALIFORNIA  
 THE RESOURCES AGENCY  
 STATE BOARD OF FORESTRY  
**TIMBER OPERATOR LICENSE**



This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.

This timber operator license does not purport to confer property rights in timber, land, or the products thereof.

CDF STOCK 75401300491

TYRRELL RESOURCES INC  
 PO BOX 493460  
 REDDING, CA 96049-3460

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**TYRRELL RESOURCES, INC.**

275 HILLTOP DRIVE  
REDDING, CA 96003

Owner: **CHERYL L. TYRRELL**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238910 Site Preparation Contractors  
561730 Landscaping Services

115310 Support Activities for Forestry  
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 38525

*James Salas*  
CUCP OFFICER

November 19, 2010

MAR 28 2010

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:22:48 PDT 2016

**Query Criteria**

Firm ID: 38525

Firm Type: DBE

---

<b>Firm ID</b>	38525
<b>Firm/DBA Name</b>	TYRRELL RESOURCES, INC.
<b>Address Line1</b>	275 HILLTOP DRIVE
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 493460
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	tyrrellresources@sbcglobal.net
<b>Contact Name</b>	CHERYL TYRRELL
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	243-8733
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-8975
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
<b>Districts</b>	02; 03; 04; 06; 10;
<b>DBE NAICS</b>	113310; 115310; 238910; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
<b>Licenses</b>	C61 Limited Specialty Contractor; D49 Tree Service;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

117 Meyers Street • Suite 120 • Chico CA 95928 • 530-332-9909

## Quotation and Scope

March 25, 2016

Quote P16-026

Gallaway Enterprises is pleased to provide the following quote **FOR CONSTRUCTION ON STATE HIGHWAY IN PLUMAS COUNTY ABOUT 9 MILES NORTH OF CANYON DAM FROM 0.1 MILES SOUTH TO 0.4 MILE NORTH OF HAMILTON BRANCH BRIDGE, Caltrans Contract No. 02-4E6404, including addendum #1.** If you have any questions, please do not hesitate to contact Melissa Murphy, Biologist, at (530) 332-9909 office, (530) 332-9905 fax, or [melissa@gallawayenterprises.com](mailto:melissa@gallawayenterprises.com). Gallaway Enterprises, Inc. is a **DBE** (#31237), **DIR** (#1000001952), **WBE**, and small business (#1760213) certified company. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

### Scope of Work:

Gallaway Enterprises will provide a **Contractor Supplied Biologist (Bid Item 25)** to satisfy species protection and survey requirements for the term of the project. Gallaway Enterprises will provide a **Natural Resource Protection Plan (Item No. 26)** that defines measures to maintain project compliance.

### Project Assumptions:

- The Contactor will be responsible for installing all ESA fencing.
- The Contractor will provide a schedule so that Gallaway can conduct surveys/monitoring within the appropriate time limits identified in Contract specifications.
- All construction will be completed in one year.
- Gallaway assumes 1 round of edits on the BRIP

MAR 28 2016

### Cost estimate:

The California Department of Fish and Wildlife (CDFW) Streambed Alteration Agreement (SAA) for the project requires a **Contractor Supplied Biologist** be onsite daily during work in CDFW jurisdictional areas (i.e. work within the bed, bank, and associated riparian vegetation of all streams, creeks, and drainages within the project site). Additionally, the Caltrans Special Provisions requires the **Contractor Supplied Biologist** be onsite during tree felling that occurs from February 1 to August 31.

Depending on the timing of tree felling and how quickly the project is completed, the total number of monitoring days may vary greatly. Therefore Gallaway Enterprises has provided a daily monitoring rate and not to exceed amount for Bid Item 25. In the table below, Gallaway Enterprises has estimated the need to have a **Contractor Supplied Biologist** onsite for 240 days; however if less days are required, billing will reflect the actual number of days. Please use the daily rate of \$860 to adjust the total lump sum price depending on the estimated number of days to complete the project.

Item No.	Description	Quantity	Unit	Rate	Total
25	Contractor Supplied Biologist	240*	Daily	\$860	\$223,320
26	Natural Resource Protection Plan	1	LS	\$3,000	\$3,000
<b>Lump Sum Total NOT TO EXCEED:</b>					<b>\$226,320</b>

\* Billed per day, if less days are required, billing will reflect the actual number of days.

**Qualifications:**

Gallaway Enterprises staff meets the qualifications listed in the Special Provisions and are Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience providing environmental compliance monitoring throughout northern California. For more information please contact us at (530) 332-9909 or visit: [www.gallawayenterprises.com](http://www.gallawayenterprises.com). The resumes of our monitoring staff will be supplied at your request.

Gallaway Enterprises carries commercial auto, general liability, workers compensation, and professional liability.

Qualification	Agency	Expiration Date	Responsible Party
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	12/14/2016	Gallaway Enterprises, Jody Gallaway
Women Business Enterprise (31237)	California Department of Transportation	8/15/2016	Gallaway Enterprises, Jody Gallaway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2016	Gallaway Enterprises, Jody Gallaway
Small Business (1760213)	California Department of General Services	1/31/2016	Gallaway Enterprises
Federal Recovery Permit TE-049693	United States Fish and Wildlife Service	7/2016	Jody Gallaway
California Division of Industrial Relations: Public Works Contractor Registration: 1000001952	California Division of Industrial Relations:	6/1/16	Gallaway Enterprises

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:04 PDT 2016

**Query Criteria**

Firm ID: 31237

Firm Type: DBE

<b>Firm ID</b>	31237
<b>Firm/DBA Name</b>	GALLAWAY ENTERPRISES, INC
<b>Address Line1</b>	117 MEYERS ST., SUITE 120
<b>Address Line2</b>	
<b>City</b>	CHICO
<b>State</b>	CA
<b>Zip Code1</b>	95928
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	jody@gallawayenterprises.com
<b>Contact Name</b>	JODY GALLAWAY
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	332-9909
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	332-9905
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 06; 11; 18; 32; 45; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	02; 03;
<b>DBE NAICS</b>	541618; 541990;

**ACDBE NAICS**

**Work Codes**

C8700 CONSULTANT, NON ENGINEERING; C8791 Environmental - Air Quality; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)

White Cap Ready Mix, Inc.  
 73880 Highway 70  
 Portola, CA 96122  
 (530) 832-4225 FAX (530) 832-5847  
 CALTRANS CERTIFIED UDBE SUPPLIER #CT009433.

Date: March 28, 2016

Bid Date: 03/30/2016

To: All Interested Bidders

Project: State of California, Department of Transportation- Bridge Replacement-02-4E6404- Hamilton Branch Bridge, Plumas County, CA

Re: Transit mixed concrete delivered to the project site


We are pleased to submit the following quote for ready mix concrete products manufactured and delivered per specification to the above referenced project (freeze thaw area). Pricing is valid through October 31, 2017 and are as follows:

- A. 5000psi-air entrained-.045 shrinkage \$ 328.73/cy
- B. Structural concrete, air entrained \$ 269.80/cy
- C. 4000psi CIDH-no air \$ 258.00/cy
- D. Minor concrete 590# cementitious \$ 181.00/cy
- E. Hot water (as needed usually October 1 through April 30) \$ 15.00/cy
- F. Plasticizers, accelerators and other admixtures are available at additional charge.
- G. **Does not include heating or cooling of aggregates or water.**
- H. Wash out area must be supplied onsite.

Includes mix design development and trial batches. All mixes include adjusted doses of hydration stabilizer as needed to increase time from 90 minutes to 2 hours. Concrete would be produced at our **Chester facility (+- 40cy/hour)** located approximately 20-25 minutes from the job site. Due to extreme temperatures, heavy precipitation and poor road conditions etc., large winter time concrete pours are not possible. All concrete is manufactured according to Caltrans Standard Specifications and the special provisions for this project. Contractor would purchase all concrete for the project from White Cap Ready Mix. The above prices do not include 7.5% sales tax. We are a CALTRANS CERTIFIED DBE SUPPLIER #CT009433 (see attached).

Thank you for the opportunity to quote this project. Should you require any additional information, have any questions or suggestions, please advise.

Respectfully Submitted,

  
 Dixie Lee Higgins  
 General Manager

414,990  
 + 87,000  
 -----  
 501,990  
 X .60

Total claimed DBE \$301,194

Item 62 300 cu yds  
 x 290  
 -----  
 \$ 87,000.00

Item 63 1431 cu yds  
 x 290  
 -----  
 \$ 414,990.00

White Cap Concrete Pumping  
73880 Highway 70  
Portola, CA 96122  
(530) 832-4226 FAX (530) 832-5847

Date: March 28, 2016

Bid Date: 03/30/2016

To: All Interested Bidders

Project: State of California, Department of Transportation- Bridge Replacement-02-4E6404-Hamilton  
Branch Bridge, Plumas County, CA

Re: Concrete Pumping Services at the project site


We have the following concrete pumps, subject to availability, for use on the above project:

28 meter Schwing Boom pump  
Truck mounted Schwing concrete line pump

The rate for each pump is \$ 180.00/hr (Prevailing Wage rates apply) portal to portal. Both pumps have 1 hour of travel time each way. A line charge of \$ 3.00/cy pumped and environmental fee per trip of \$40.00. Contractor must provide a site near the project for washout and clean up of pumps.

Thank you for the opportunity to quote this project. Should you require any additional information, have any questions or suggestions, please advise.

Respectfully Submitted,

  
Dixie Lee Higgins  
Owner

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**WHITE CAP READY MIX, INC.**

73880 HIGHWAY 70  
PORTOLA, CA 96122

**Owner: DIXIE LEE HIGGINS**  
**Business Structure: CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

**NAICS Code(s) \* Indicates primary NAICS code**

* 238990 All Other Specialty Trade Contractors	327390 Other Concrete Product Manufacturing
238120 Structural Steel and Precast Concrete Contractors	444190 Other Building Material Dealers
212321 Construction Sand and Gravel Mining	327331 Concrete Block and Brick Manufacturing
423510 Metal Service Centers and Other Metal Merchant Wholesalers	238110 Poured Concrete Foundation and Structure Contractors

**Work Category Code(s)**

B1440 SAND & GRAVEL	C0625 SAND & GRAVEL
C0651 CONCRETE & CEMENT	C0652 REINFORCING BAR SECTION
C0657 LUMBER	C0698 BUILDING MATERIAL


**Licenses**

C08 Concrete Contractor

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 9433

  
CUCP OFFICER

May 29, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

# BUSINESS ENTERPRISE CERTIFICATE

## WHITE CAP READY MIX, INC.

73880 HIGHWAY 70  
PORTOLA, CA 96122

Owner: DIXIE LEE HIGGINS

Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

423510	Metal Service Centers and Other Metal Merchant Wholesalers
327331	Concrete Block and Brick Manufacturing
* 444190	Other Building Material Dealers
327390	Other Concrete Product Manufacturing

\* Indicates primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 9433  
Renewal Date : August 1, 2017

*Janice Salais*

July 24, 2015

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:25 PDT 2016

**Query Criteria**

Firm ID: 9433

Firm Type: DBE

<b>Firm ID</b>	9433
<b>Firm/DBA Name</b>	WHITE CAP READY MIX, INC.
<b>Address Line1</b>	73880 HIGHWAY 70
<b>Address Line2</b>	
<b>City</b>	PORTOLA
<b>State</b>	CA
<b>Zip Code1</b>	96122
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	whitecaprm@sbcglobal.net
<b>Contact Name</b>	DIXIE LEE HIGGINS
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	832-4225
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	832-5847
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	327331; 327390; 423510; 444190;

**ACDBE NAICS**

**Work Codes**

C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING MATERIALS;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)



DIRT & AGGREGATE INTERCHANGE, INC.

# QUOTATION

DATE: 3/29/2016

TO: J.F. SHEA CONST. Attn: ESTIMATOR FAX: 530-246-9940

Project Name: **02-4E6404 REPLACE BRIDGE, GUARDRAIL, HMA**  
 Owner: **CALTRANS**  
 Bid Date & Time: **3/30/16 2:00PM**

O  
P

Item	Description	Qty	U/M	Unit Price	Extended
24	Treated Wood Waste	5600	LBS	\$0.50	\$2,800.00
28	Remove Guardrail	560	LF	\$5.00	\$2,800.00
58	Rail Element Wall	250	SQFT	\$27.00	\$6,750.00
78	Metal Beam Guardrail (Steel Post 6')	630	LF	\$22.00	\$13,860.00
79	Metal Beam Guardrail (Steel Post 7')	200	LF	\$25.00	\$5,000.00
80	Transition Railing (Type WE)	4	EA	\$4,000.00	\$16,000.00
81	End Anchor Assembly (Type SFT)	2	EA	\$740.00	\$1,480.00
82	End Anchor Assembly (Type B)	170	LF	\$65.00	\$11,050.00
83	Alternative In-Line Terminal System	1	EA	\$2,750.00	\$2,750.00
84	Alternative Flared Terminal System	3	EA	\$2,500.00	\$7,500.00
88	Mobilization	1	LS	\$5,000.00	\$5,000.00
<b>TOTAL:</b>					<b>\$74,990.00</b>

Add 1%

- Stipulations:**
- ITEM# 58 & 82 Include ONLY Supply & Installation of Steel Posts & Guardrail Elements. Excludes ALL Excavation & Backfill.
  - Bond not included.
  - No traffic control. No Survey Work.
  - Excludes all dirt work and concrete work on guardrail items.
  - Excludes erosion control.
  - Price based on 1 mobilization.
  - Extra mobilization = \$5,000.00 per mobilization.
  - 8 Working days.
  - CA Contractor # 507828
  - CA DBE # CT-000020
  - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*

OR DBE #493, OR CCB# 26599, WA CCB# DIRTALL192NP, WA DBE# D4 M0700 781  
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:38 PDT 2016

**Query Criteria**

Firm ID: 20  
 Firm Type: DBE

<b>Firm ID</b>	20
<b>Firm/DBA Name</b>	DIRT & AGGREGATE INTERCHANGE, INC
<b>Address Line1</b>	20905 N.E. SANDY BOULEVARD
<b>Address Line2</b>	
<b>City</b>	FAIRVIEW
<b>State</b>	OR
<b>Zip Code1</b>	97024
<b>Zip Code2</b>	9772
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	contractor@dirtagg.com
<b>Contact Name</b>	HENRY PELFREY
<b>Area Code</b>	( 503 )
<b>Phone Number</b>	661-5093
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 503 )
<b>Fax Phone Number</b>	669-1192
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	01; 02; 03; 09; 10;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

**Work Codes**

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

**Licenses**

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 02-4E6404  
 Name of DBE business: Veridico Group, Inc.  
 Name of DBE representative: Vida Wright  
 DBE certification number: 39572  
 Name of bidder: J.F. Shea Construction, Inc.  
 Name of prime contractor if different from the bidder: J.F. Shea Construction, Inc.  
 Name of representative of bidder or prime contractor: Brock Kernaghan  
 Date: 3/30/2016

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
1	LEAD COMPLIANCE PLAN	\$1,225.00
10	PREPARE STORM WATER POLLUTION PREVENTION PLAN	\$2,150.00
11	RAIN EVENT ACTION PLAN	\$12,005.00
12	STORM WATER SAMPLING AND ANALYSIS DAY	\$27,750.00
13	STORM WATER ANNUAL REPORT	\$1,190.00
23	WORK AREA MONITORING (BRIDGE)	\$19,500.00
27	PUBLIC SAFETY PLAN	\$12,945.00

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	<b>Total</b>	<b>\$76,765.00</b>
--	--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*Vida G. Wright*  
 Signature of DBE's authorized representative:

Vida G. Wright  
 Printed name of DBE's authorized representative:

President  
 Title of DBE's authorized representative:

3,31,2016  
 Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



MAR 30 2016

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

Date: 30 MAR 16

Contract #: 02-4E6404 – REPLACE BRIDGE, GUARDRAILING, HMA, STRIPING

Bid Date: 30 MAR 16

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
<del>5</del>	<del>130100</del>	<del>JOB SITE MANAGEMENT</del>	<del>LS</del>	<del>LS</del>	<del>\$8,125.00</del>	<del>\$8,125.00</del>
<del>8</del>	130200	PREPARE-STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$2,150.00	\$2,150.00
10						
<del>11</del>	130310	RAIN EVENT ACTION PLAN	EA	49	\$245.00	\$12,005.00
<del>12</del>	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	74	\$375.00	\$27,750.00
<del>13</del>	130330	STORM WATER ANNUAL REPORT	EA	2	\$595.00	\$1,190.00
23	141110	WORK AREA MONITORING	DAY	**	\$1,950.00	19,500** x10 days
<del>25</del>	<del>146002</del>	<del>CONTRACTOR-SUPPLIED BIOLOGIST (LS)</del>	<del>LS</del>	<del>LS</del>	<del>\$252,000.00</del>	<del>\$252,000.00</del>
<del>26</del>	<del>146003</del>	<del>NATURAL RESOURCE PROTECTION PLAN</del>	<del>LS</del>	<del>LS</del>	<del>\$3,400.00</del>	<del>\$3,400.00</del>
27	150100	PUBLIC SAFETY PLAN (PLAN PREPARATION ONLY)	LS	LS	\$1,695.00	\$1,695.00
27	150100	PUBLIC SAFETY PLAN (AIR MONITORING ONLY)	DAY	**	\$2,250.00	11,250** 5 days

100

100

100

76,765

MAR 30 2016

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

**ASSUMPTIONS**

1. Job Site Management assumes a project duration of 240 days (field work), or 48 weeks of on-site field work.

$$48 \text{ weeks} \times \$325.00/\text{week} = \$15,600.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.


2. REAPs will be prepared remotely by a Veridico QSP with input from the Prime contractor site superintendent/foreman; no site visits are included.
3. Storm water sampling and analysis day includes training of Prime contractor personnel to collect and analyze samples. Veridico will provide one (1) site visit to train Prime contractor personnel. A Veridico QSP will also sign off on sample collection and analyses on Caltrans form 2050.
4. No other plans, reports, monitoring or permits are included.
5. The SWPPP and LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
6. \*\*PRIME CONTRACTOR CAN MULTIPLY THE ANTICIPATED NUMBER OF WORK AREA AND AIR MONITORING DAYS BY THE DAILY RATE TO DETERMINE A LINE ITEM TOTAL. AIR MONITORING IS PER BRIDGE AND PER SHIFT.
7. Air Monitoring (under the supervision of a CIH) includes all labor, travel, per diem, equipment, materials, supplies, and lab costs. A \$500.00 mobilization charge will be billed initially and for each non-consecutive monitoring day.
8. The contractor-supplied biologist line item assumes the biologist will be on site for the duration of the project. The rate includes all required reporting and the tree felling plan.
9. The Prime Contractor will be responsible for providing a list of businesses and residences within 100 feet and corresponding addresses for the Public Safety Plan notification letters. Sapper West will supply the notification letter template.

MAR 30 2016

10. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
11. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

**Veridico is a certified DBE contractor (No. 39572)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
**VERIDICO GROUP, INC.**

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ  
Principal Consultant

Back To Query Form

**Search Returned 1 Records**

Thu Mar 31 15:22:17 PDT 2016

**Query Criteria**

Firm ID: 39572

Firm Type: DBE

---

<b>Firm ID</b>	39572
<b>Firm/DBA Name</b>	VERIDICO GROUP, INC
<b>Address Line1</b>	1305 MEADOW VISTA WAY, SUITE A
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95661
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 673
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ROSEVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95661
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMAIL</b>	vida.wright@veridicogroup.com
<b>Contact Name</b>	VIDA G. WRIGHT
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	865-4170
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	865-4174
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	541330; 541611; 541618; 541620;

**ACDBE NAICS**

C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8781 Engineering - Hydrology; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8800 Construction Estimating and Costing; C8851 Lead Compliance; C8852 SWPPP Planning;

**Work Codes**

**Licenses**

EC Civil Engineer;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

Back To Query Form





March 28, 2016

Contractors License No. 938998  
 Licensed Timber Operator A10405  
 DIR Number 1000007965  
 DBE #38525  
 CPUC WBE 9EN00089

TO: J. F. Shea Construction, Inc.  
 ATTN: Estimator

RE: Caltrans 02-4E6404  
 Bidding 3/30/16  
 Scope of Work: Tree Removal

MAR 29 2016

**BID PROPOSAL**

The following quote for services includes:

Grub stumps and previously felled trees within project clearing limits.  
 Pile grubbed material at on-site staging area suitable for grinding/chipping operation.  
 Grind/chip piled material. Grindings/chips to be left on project site or removed per Prime Contractor's preference.

Quote: \$76,464.00 *Item 36 (00)*

**Inclusions/Exclusions:**

Price includes one round trip mobilization. Additional mobilizations subject to charge.  
 Prime Contractor to provide on-site staging area suitable for grinding/chipping operations.  
 Prime Contractor to remove guard rail to provide access for grubbing and grinding/chipping operations.  
 Prime Contractor to provide traffic control/lane closure. Estimated 8 shifts  
 Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.


Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049  
 Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)  
 Phone: 530-249-3800 • Fax: 530-241-8975



License Number: **938998**      Entity: **CORP**  
 Licensee Name: **TYRRELL RESOURCES INC**

MAR 29 2016

Classification: **C61/D49**

Expiration Date: **10/31/2017**

[www.csib.ca.gov](http://www.csib.ca.gov)



License Number:

**A 10405**

Date of Issuance:

**02/10/2015**

License Valid Period:

**01/16/2015 - 12/31/2016**

STATE OF CALIFORNIA  
 THE RESOURCES AGENCY  
 STATE BOARD OF FORESTRY  
**TIMBER OPERATOR LICENSE**



This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.

This timber operator license does not purport to confer property rights in timber, land, or the products thereof.

CDF STOCK 75401300491

TYRRELL RESOURCES INC  
 PO BOX 493460  
 REDDING, CA 96049-3460

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

MAR 29 2010

**TYRRELL RESOURCES, INC.**

275 HILLTOP DRIVE  
REDDING, CA 96003

Owner: **CHERYL L. TYRRELL**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238910 Site Preparation Contractors  
561730 Landscaping Services

115310 Support Activities for Forestry  
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 38525

*James Salas*  
CUCP OFFICER

November 19, 2010

Back To Query Form

**Search Returned 1 Records**

Thu Mar 31 15:22:48 PDT 2016

**Query Criteria**

Firm ID: 38525

Firm Type: DBE

---

<b>Firm ID</b>	38525
<b>Firm/DBA Name</b>	TYRRELL RESOURCES, INC.
<b>Address Line1</b>	275 HILLTOP DRIVE
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 493460
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	tyrrellresources@sbcglobal.net
<b>Contact Name</b>	CHERYL TYRRELL
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	243-8733
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-8975
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
<b>Districts</b>	02; 03; 04; 06; 10;
<b>DBE NAICS</b>	113310; 115310; 238910; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
<b>Licenses</b>	C61 Limited Specialty Contractor; D49 Tree Service;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

Back To Query Form



# gallaway ENTERPRISES

# DBE

117 Meyers Street • Suite 120 • Chico CA 95928 • 530-332-9909

## Quotation and Scope

March 25, 2016

Quote P16-026

Gallaway Enterprises is pleased to provide the following quote FOR CONSTRUCTION ON STATE HIGHWAY IN PLUMAS COUNTY ABOUT 9 MILES NORTH OF CANYON DAM FROM 0.1 MILES SOUTH TO 0.4 MILE NORTH OF HAMILTON BRANCH BRIDGE, Caltrans Contract No. 02-4E6404, Including addendum #1. If you have any questions, please do not hesitate to contact Melissa Murphy, Biologist, at (530) 332-9909 office, (530) 332-9905 fax, or [melissa@gallawayenterprises.com](mailto:melissa@gallawayenterprises.com). Gallaway Enterprises, Inc. is a **DBE** (#31237), DIR (#100001952), WBE, and small business (#1760213) certified company. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

### Scope of Work:

Gallaway Enterprises will provide a Contractor Supplied Biologist (Bid Item 25) to satisfy species protection and survey requirements for the term of the project. Gallaway Enterprises will provide a Natural Resource Protection Plan (Item No. 26) that defines measures to maintain project compliance.

### Project Assumptions:

- The Contactor will be responsible for installing all ESA fencing.
- The Contractor will provide a schedule so that Gallaway can conduct surveys/monitoring within the appropriate time limits identified in Contract specifications.
- All construction will be completed in one year.
- Gallaway assumes 1 round of edits on the BRIP

### Cost estimate:

The California Department of Fish and Wildlife (CDFW) Streambed Alteration Agreement (SAA) for the project requires a Contractor Supplied Biologist be onsite daily during work in CDFW jurisdictional areas (i.e. work within the bed, bank, and associated riparian vegetation of all streams, creeks, and drainages within the project site). Additionally, the Caltrans Special Provisions requires the Contractor Supplied Biologist be onsite during tree felling that occurs from February 1 to August 31.

Depending on the timing of tree felling and how quickly the project is completed, the total number of monitoring days may vary greatly. Therefore Gallaway Enterprises has provided a daily monitoring rate and not to exceed amount for Bid Item 25. In the table below, Gallaway Enterprises has estimated the need to have a Contractor Supplied Biologist onsite for 240 days; however if less days are required, billing will reflect the actual number of days. Please use the daily rate of \$860 to adjust the total lump sum price depending on the estimated number of days to complete the project.

Item No.	Description	Quantity	Unit	Rate	Total
25	Contractor Supplied Biologist	240*	Daily	\$860	\$223,320
26	Natural Resource Protection Plan	1	LS	\$3,000	\$3,000
<b>Lump Sum Total NOT TO EXCEED:</b>					<b>\$226,320</b>

\* Billed per day, if less days are required, billing will reflect the actual number of days.

MAR 28 2016

**Qualifications:**

Galloway Enterprises staff meets the qualifications listed in the Special Provisions and are Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience providing environmental compliance monitoring throughout northern California. For more information please contact us at (530) 332-9909 or visit: [www.gallowayenterprises.com](http://www.gallowayenterprises.com). The resumes of our monitoring staff will be supplied at your request.

Galloway Enterprises carries commercial auto, general liability, workers compensation, and professional liability.

Qualification	Organization/Agency	Expiration Date	Individual Name
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	12/14/2016	Galloway Enterprises, Jody Galloway
Women Business Enterprise (31237)	California Department of Transportation	8/15/2016	Galloway Enterprises, Jody Galloway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2016	Galloway Enterprises, Jody Galloway
Small Business (1760213)	California Department of General Services	1/31/2016	Galloway Enterprises
Federal Recovery Permit TE-049693	United States Fish and Wildlife Service	7/2016	Jody Galloway
California Division of Industrial Relations: Public Works Contractor Registration: 1000001952	California Division of Industrial Relations:	6/1/16	Galloway Enterprises

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:04 PDT 2016

**Query Criteria**

Firm ID: 31237  
 Firm Type: DBE

<b>Firm ID</b>	31237
<b>Firm/DBA Name</b>	GALLAWAY ENTERPRISES, INC
<b>Address Line1</b>	117 MEYERS ST., SUITE 120
<b>Address Line2</b>	
<b>City</b>	CHICO
<b>State</b>	CA
<b>Zip Code1</b>	95928
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMAIL</b>	jody@gallawayenterprises.com
<b>Contact Name</b>	JODY GALLAWAY
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	332-9909
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	332-9905
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 06; 11; 18; 32; 45; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	02; 03;
<b>DBE NAICS</b>	541618; 541990;

**ACDBE NAICS**

**Work Codes**

C8700 CONSULTANT, NON ENGINEERING; C8791 Environmental - Air Quality; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

[Back To Query Form](#)

Fx 246-9940

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
DBE CONFIRMATION  
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 02-4E6404

Name of DBE business: White Cap Ready Mix, Inc.

Name of DBE representative: Dixie Lee Higgins

DBE certification number: 9433

Name of bidder: J.F. Shea Construction, Inc.

Name of prime contractor if different from the bidder: J.F. Shea Construction, Inc.

Name of representative of bidder or prime contractor: Brock Kernaghan

Date: 3/30/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
62P	STRUCTURAL CONCRETE, BRIDGE FOOTING	\$87,000.00
63P	STRUCTURAL CONCRETE, BRIDGE	\$414,990.00
		\$501,990.00
		x 60% Claimed DBE Participation
		\$301,194.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$301,194.00
-------	--------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*[Signature]*  
Signature of DBE's authorized representative:

Dixie Lee Higgins  
Printed name of DBE's authorized representative:

President  
Title of DBE's authorized representative:

4-4-2016  
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

White Cap Ready Mix, Inc.  
 73880 Highway 70  
 Portola, CA 96122  
 (530) 832-4225 FAX (530) 832-5847  
 CALTRANS CERTIFIED UDBE SUPPLIER #CT009433.

Date: March 28, 2016

Bid Date: 03/30/2016

To: All Interested Bidders

Project: State of California, Department of Transportation- Bridge Replacement-02-4E6404- Hamilton Branch Bridge, Plumas County, CA

Re: Transit mixed concrete delivered to the project site


We are pleased to submit the following quote for ready mix concrete products manufactured and delivered per specification to the above referenced project (freeze thaw area). Pricing is valid through October 31, 2017 and are as follows:

- A. 5000psi-air entrained-.045 shrinkage \$ 328.73/cy
- B. Structural concrete, air entrained \$ 269.80/cy
- C. 4000psi CIDH-no air \$ 258.00/cy
- D. Minor concrete 590# cementitious \$ 181.00/cy
- E. Hot water (as needed usually October 1 through April 30) \$ 15.00/cy
- F. Plasticizers, accelerators and other admixtures are available at additional charge.
- G. Does not include heating or cooling of aggregates or water.
- H. Wash out area must be supplied onsite.

Includes mix design development and trial batches. All mixes include adjusted doses of hydration stabilizer as needed to increase time from 90 minutes to 2 hours. Concrete would be produced at our **Chester facility (+- 40cy/hour)** located approximately 20-25 minutes from the job site. Due to extreme temperatures, heavy precipitation and poor road conditions etc., large winter time concrete pours are not possible. All concrete is manufactured according to Caltrans Standard Specifications and the special provisions for this project. Contractor would purchase all concrete for the project from White Cap Ready Mix. The above prices do not include 7.5% sales tax. We are a CALTRANS CERTIFIED DBE SUPPLIER #CT009433 (see attached).

Thank you for the opportunity to quote this project. Should you require any additional information, have any questions or suggestions, please advise.

Respectfully Submitted,

  
 Dixie Lee Higgins  
 General Manager

414,990  
 + 87,000  
 -----  
 501,990

Item 62 300 cu yds  
 x 290  
 -----  
 \$ 87,000.00

Item 63 1431 cu yds  
 x 290  
 -----  
 \$ 414,990.00

Total claimed DBE \$ 301,194

White Cap Concrete Pumping  
73880 Highway 70  
Portola, CA 96122  
(530) 832-4226 FAX (530) 832-5847

Date: March 28, 2016

Bid Date: 03/30/2016

To: All Interested Bidders

Project: State of California, Department of Transportation- Bridge Replacement-02-4E6404-Hamilton  
Branch Bridge, Plumas County, CA

Re: Concrete Pumping Services at the project site


We have the following concrete pumps, subject to availability, for use on the above project:

28 meter Schwing Boom pump  
Truck mounted Schwing concrete line pump

The rate for each pump is \$ 180.00/hr (Prevailing Wage rates apply) portal to portal. Both pumps have 1 hour of travel time each way. A line charge of \$ 3.00/cy pumped and environmental fee per trip of \$40.00. Contractor must provide a site near the project for washout and clean up of pumps.

Thank you for the opportunity to quote this project. Should you require any additional information, have any questions or suggestions, please advise.

Respectfully Submitted,



Dixie Lee Higgins  
Owner

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70  
PORTOLA, CA 96122

Owner: DIXIE LEE HIGGINS  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- |   |   |
|---|---|
| * 238990 All Other Specialty Trade Contractors                    | 327390 Other Concrete Product Manufacturing                 |
| 238120 Structural Steel and Precast Concrete Contractors          | 444190 Other Building Material Dealers                      |
| 212321 Construction Sand and Gravel Mining                        | 327331 Concrete Block and Brick Manufacturing               |
| 423510 Metal Service Centers and Other Metal Merchant Wholesalers | 238110 Poured Concrete Foundation and Structure Contractors |

Work Category Code(s)

B1440 SAND & GRAVEL	C0625 SAND & GRAVEL
C0651 CONCRETE & CEMENT	C0652 REINFORCING BAR SECTION
C0657 LUMBER	C0698 BUILDING MATERIAL


Licenses

C08 Concrete Contractor

## CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 9433

  
\_\_\_\_\_  
CUCP OFFICER

May 29, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

# BUSINESS ENTERPRISE CERTIFICATE

## WHITE CAP READY MIX, INC.

73880 HIGHWAY 70

PORTOLA, CA 96122

Owner: DIXIE LEE HIGGINS

Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

423510	Metal Service Centers and Other Metal Merchant Wholesalers
327331	Concrete Block and Brick Manufacturing
* 444190	Other Building Material Dealers
327390	Other Concrete Product Manufacturing

\* Indicates primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 9433

Renewal Date : August 1, 2017

*Janice Salais*

July 24, 2015

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

Back To Query Form

**Search Returned 1 Records**

Thu Mar 31 15:23:25 PDT 2016

**Query Criteria**

Firm ID: 9433

Firm Type: DBE

<b>Firm ID</b>	9433
<b>Firm/DBA Name</b>	WHITE CAP READY MIX, INC.
<b>Address Line1</b>	73880 HIGHWAY 70
<b>Address Line2</b>	
<b>City</b>	PORTOLA
<b>State</b>	CA
<b>Zip Code1</b>	96122
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	whitecaprm@sbcglobal.net
<b>Contact Name</b>	DIXIE LEE HIGGINS
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	832-4225
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	832-5847
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	327331; 327390; 423510; 444190;

**ACDBE NAICS**

**Work Codes**

C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING MATERIALS;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

Back To Query Form

APR 04 2016

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no: **02-4E6404**

Name of DBE business: **Dirt & Aggregate Interchange, Inc.**

Name of DBE representative: **Henry Pelfrey**

DBE certification number: **20**

Name of bidder: **J.F. Shea Construction, Inc.**

Name of prime contractor if different from the bidder: **J.F. Shea Construction, Inc.**

Name of representative of bidder or prime contractor: **Brock Kernaghan**

Date: **3/30/2016**

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
24	TREATED WOOD WASTE	\$2,800.00
28	REMOVE GUARDRAIL	\$2,800.00
58	RAIL ELEMENT WALL	\$6,750.00
78	METAL BEAM GUARDRAIL (STEEL POST 6")	\$13,860.00
79	METAL BEAM GUARDRAIL (STEEL POST 7")	\$5,000.00
80	TRANSITION RAILING (TYPE WB)	\$16,000.00
81	END ANCHOR ASSEMBLY (TYPE SFT)	\$1,480.00
82	END ANCHOR ASSEMBLY (TYPE B)	\$11,050.00
83	ALTERNATIVE IN-LINE TERMINAL SYSTEM	\$2,750.00
84	ALTERNATIVE FLARED TERMINAL SYSTEM	\$7,500.00
88P	MOBILIZATION (Partial)	\$5,000.00
<b>Total</b>		<b>\$74,990.00</b>

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*Henry H. Pelfrey*  
 Signature of DBE's authorized representative:  
**Henry H. Pelfrey**  
 Printed name of DBE's authorized representative:  
**President**  
 Title of DBE's authorized representative:  
**4/1/2016**  
 Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.



DIRT & AGGREGATE INTERCHANGE, INC.

# QUOTATION

DATE: 3/29/2016

TO: J.F. SHEA CONST.

Attn: ESTIMATOR

FAX: 530-246-9940

Project Name: **02-4E6404 REPLACE BRIDGE, GUARDRAIL, HMA**  
 Owner: **CALTRANS**  
 Bid Date & Time: **3/30/16 2:00PM**

D  
P

Item	Description	Qty	U/M	Unit Price	Extended
24	Treated Wood Waste	5600	LBS	\$0.50	\$2,800.00
28	Remove Guardrail	560	LF	\$5.00	\$2,800.00
58	Rail Element Wall	250	SQFT	\$27.00	\$6,750.00
78	Metal Beam Guardrail (Steel Post 6')	630	LF	\$22.00	\$13,860.00
79	Metal Beam Guardrail (Steel Post 7')	200	LF	\$25.00	\$5,000.00
80	Transition Railing (Type WB)	4	EA	\$4,000.00	\$16,000.00
81	End Anchor Assembly (Type SFT)	2	EA	\$740.00	\$1,480.00
82	End Anchor Assembly (Type B)	170	LF	\$65.00	\$11,050.00
83	Alternative In-Line Terminal System	1	EA	\$2,750.00	\$2,750.00
84	Alternative Flared Terminal System	3	EA	\$2,500.00	\$7,500.00
88	Mobilization	1	LS	\$5,000.00	\$5,000.00
<b>TOTAL:</b>					<b>\$74,990.00</b>

Add  
1%

**Stipulations:**

- ITEM# 58 & 82 include ONLY Supply & Installation of Steel Posts & Guardrail Elements. Excludes ALL Excavation & Backfill.
- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = \$5,000.00 per mobilization.
- 8 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781  
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:38 PDT 2016

**Query Criteria**

Firm ID: 20  
 Firm Type: DBE

<b>Firm ID</b>	20
<b>Firm/DBA Name</b>	DIRT & AGGREGATE INTERCHANGE, INC
<b>Address Line1</b>	20905 N.E. SANDY BOULEVARD
<b>Address Line2</b>	
<b>City</b>	FAIRVIEW
<b>State</b>	OR
<b>Zip Code1</b>	97024
<b>Zip Code2</b>	9772
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	contractor@dirtagg.com
<b>Contact Name</b>	HENRY PELFREY
<b>Area Code</b>	( 503 )
<b>Phone Number</b>	661-5093
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 503 )
<b>Fax Phone Number</b>	669-1192
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	01; 02; 03; 09; 10;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

**Work Codes**

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

**Licenses**

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

[Back To Query Form](#)

5

04-05-16A11:29 RCVD  
 J.F. Shea Construction, Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: \_\_\_\_\_  
 Contract No.: **02-4E6404**

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
	YES	NO	YES	NO	YES	NO		
LEAD COMPLIANCE PLAN	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$1,350.00	0.02%
PROGRESS SCHEDULE (CRITICAL PATH METHOD)	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$11,000.00	0.18%
TIME-RELATED OVERHEAD (WDAY)	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$36,000.00	0.60%
CONSTRUCTION AREA SIGNS	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$8,000.00	0.13%
TRAFFIC CONTROL SYSTEM	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$21,000.00	0.35%
TYPE III BARRICADE	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$1,020.00	0.02%
TRAFFIC PLASTIC DRUM	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$910.00	0.02%
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$22,000.00	0.36%
JOB SITE MANAGEMENT	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$19,000.00	0.31%
PREPARE STORM WATER POLLUTION PREVENTION PLAN	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$2,350.00	0.04%
RAIN EVENT ACTION PLAN	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$24,500.00	0.41%
STORM WATER SAMPLING AND ANALYSIS DAY	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$30,340.00	0.50%
STORM WATER ANNUAL REPORT	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$4,000.00	0.07%
TEMPORARY COVER	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$6,000.00	0.10%
TEMPORARY CHECK DAM	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$405.00	0.01%
TEMPORARY FIBER ROLL	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$7,710.00	0.13%
TEMPORARY GRAVEL BAG BERM	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$1,170.00	0.02%
TEMPORARY REINFORCED SILT FENCE	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$1,200.00	0.02%
TEMPORARY SILT FENCE	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$2,700.00	0.04%
TEMPORARY CONSTRUCTION ENTRANCE	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$11,690.00	0.19%

J.F. Shea Construction, Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: \_\_\_\_\_  
 Contract No.: 02-4E6404

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item		Item Broken Down to Facilitate Participation		Established Flexible Timeframes for Performance and Delivery Schedules		Amount (\$)	Percentage of Total Bid
	Yes/No	Yes/No	Yes/No	Yes/No	Yes/No	Yes/No		
TEMPORARY CONCRETE WASHOUT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$6,725.00	0.11%				
TEMPORARY FENCE (TYPE ESA)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$11,565.00	0.19%				
WORK AREA MONITORING (BRIDGE)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$21,500.00	0.36%				
TREATED WOOD WASTE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,080.00	0.05%				
CONTRACTOR-SUPPLIED BIOLOGIST (LS)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$245,000.00	4.06%			
NATURAL RESOURCE PROTECTION PLAN	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,300.00	0.05%			
PUBLIC SAFETY PLAN	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$14,239.00	0.24%				
REMOVE GUARDRAIL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,080.00	0.05%				
REMOVE ROADSIDE SIGN	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$595.00	0.01%				
COLD PLANE ASPHALT CONCRETE PAVEMENT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$7,480.00	0.12%				
REMOVE CONCRETE (CY)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,900.00	0.06%				
PREPARE CONCRETE BRIDGE DECK SURFACE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,102.00	0.05%				
FURNISH POLYESTER CONCRETE OVERLAY	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$91,872.00	1.52%				
PLACE POLYESTER CONCRETE OVERLAY	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$29,610.00	0.49%				
BRIDGE REMOVAL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$320,000.00	5.30%				
CLEARING AND GRUBBING (LS)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$85,000.00	1.41%				
DEVELOP WATER SUPPLY	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$11,000.00	0.18%				
ROADWAY EXCAVATION	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$247,800.00	4.11%				
SHOULDER BACKING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$10,800.00	0.18%				
STRUCTURE EXCAVATION (BRIDGE)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$62,568.00	1.04%				

Page # 2 of 5

Contract No. 02-4E6404

J.F. Shea Construction, Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: \_\_\_\_\_  
 Contract No.: 02-4E6404

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
STRUCTURE EXCAVATION (ROCK) (TYPE D)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$53,680.00	0.89%
STRUCTURE BACKFILL (BRIDGE)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$25,950.00	0.43%
ROLLED EROSION CONTROL PRODUCT (NETTING FULLY)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,680.00	0.08%
HYDROMULCH (TYPE 1)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,140.00	0.04%
HYDROMULCH (TYPE 2)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$870.00	0.01%
COMPOST SOCK	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$11,640.00	0.19%
HYDROSEED (SEED MIX "UPLAND")	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$8,560.00	0.14%
HYDROSEED (SEED MIX "SWALE")	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,480.00	0.06%
COMPOST	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$19,260.00	0.32%
PERMANENT EROSION CONTROL ESTABLISHMENT WORK	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,200.00	0.04%
FINISHING ROADWAY	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,230.00	0.09%
CLASS 2 AGGREGATE BASE (CY)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$84,400.00	1.40%
HOT MIX ASPHALT (TYPE A)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$292,500.00	4.85%
PLACE HOT MIX ASPHALT DIKE (TYPE C)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$574.00	0.01%
PLACE HOT MIX ASPHALT DIKE (TYPE F)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,060.00	0.07%
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,960.00	0.05%
TACK COAT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,400.00	0.04%
RAIL ELEMENT WALL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$7,500.00	0.12%
EARTH RETAINING SYSTEM (CSP)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$64,960.00	1.08%
36" CAST-IN-DRILLED-HOLE CONCRETE PILING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$488,152.00	8.09%

J.F. Shea Construction, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: \_\_\_\_\_  
 Contract No.: 02-4E6404

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
PRESTRESSING CAST-IN-PLACE CONCRETE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$90,000.00	1.49%
STRUCTURAL CONCRETE, BRIDGE FOOTING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$177,000.00	2.93%
STRUCTURAL CONCRETE, BRIDGE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,074,950.00	34.39%
JOINT SEAL ASSEMBLY (MR 2 1/2")	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$13,230.00	0.22%
JOINT SEAL ASSEMBLY (MR 3 1/2")	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$10,290.00	0.17%
BAR REINFORCING STEEL (BRIDGE)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$221,267.35	3.67%
BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$180,776.20	3.00%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$255.00	0.00%
ROADSIDE SIGN - ONE POST	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,650.00	0.03%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$552.00	0.01%
RETROREFLECTIVE SHEETING (TYPE XI)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$303.60	0.01%
STAIN GALVANIZED SURFACES	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$15,000.00	0.25%
ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$11,655.00	0.19%
ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$45,600.00	0.76%
ROCK SLOPE PROTECTION FABRIC (CLASS 8)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$810.00	0.01%
DELINEATOR (CLASS 2)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,021.00	0.05%
OBJECT MARKER (TYPE L-1)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$264.00	0.00%
METAL BEAM GUARDRAIL (STEEL POST 6')	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$15,750.00	0.26%
METAL BEAM GUARDRAIL (STEEL POST 7')	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,400.00	0.09%
TRANSITION RAILING (TYPE WB)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$16,800.00	0.28%

J.F. Shea Construction, Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: \_\_\_\_\_  
 Contract No.: **02-4E6404**

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
	YES	NO	YES	NO	YES	NO		
END ANCHOR ASSEMBLY (TYPE SFT)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$1,630.00	0.03%
END ANCHOR ASSEMBLY (TYPE B)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$12,070.00	0.20%
ALTERNATIVE IN-LINE TERMINAL SYSTEM	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$3,000.00	0.05%
ALTERNATIVE FLARED TERMINAL SYSTEM	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$8,250.00	0.14%
CALIFORNIA ST-20S BRIDGE RAIL	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$214,775.00	3.56%
THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$5,010.00	0.08%
TRAFFIC COUNT STATION	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$9,400.00	0.16%
MOBILIZATION	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$415,000.00	6.88%
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	\$6,033,466.15	100.00%
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		

J.F. Shea Construction, Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: \_\_\_\_\_  
 Contract No.: 02-4E6404

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
<b>75 DBE Subcontractors Listed Below</b>	<b>2/26/2016</b>	<b>ALL Items of Work Offered</b>	2/26/16: Emailed 3/7/16: Call # 1 2/26/16: Faxed 3/21/16: Call # 2
A B S L CONSTRUCTION	CONSTRUCTION AREA SIGNS, INCORPORATED	KERN COUNTY CUSTOM CONCRETE	
A P CONSTRUCTION SERVICES	CONSTRUCTION CONSULTING COMPANY	LARRANAGA TRUCKING, INC.	
A S CONTRACTORS, INC.	CONSTRUCTION SCHEDULING EXPERTS	MC CULLOUGH CONSTRUCTION INC	
A.A. RICH AND ASSOCIATES	CONTRACTOR SERVICES GROUP, INC.	MRO ENGINEERS, INC	
ABBE & ASSOCIATES LLC	CREATIVE PLANNING SOLUTIONS	NATURAL INVESTIGATIONS COMPANY, INC.	
ACCUTEK TRAFFIC DATA, INC.	DCI SERVICES	NITTA EROSION CONTROL	
ALERT-O-LITE, INC	DIRT & AGGREGATE INTERCHANGE, INC	NOR-CAL PUMP & WELL DRILLING, INC.	
ALFRED CIVIL ENGINEERING, INC	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, INC.	NORTHERN INDUSTRIAL ELECTRIC	
ALL AMERICAN ASPHALT SEALING INC	DON H MAHAFFEY DRILLING CO	PAPILLON BUILDERS	
ALLUVION BIOLOGICAL CONSULTING	EAGLE ENGINEERING AND CONSTRUCTION, INC	QUIMU CONTRACTING, INC.	
APADANA ENGINEERING, INC.	ECHELON-CES MANAGEMENT & CONSULTING	RUPERT CONSTRUCTION SUPPLY, LP	
APEX CIVIL ENGINEERING	ERNEST B. DEE	S.T. RHOADES CONSTRUCTION, INC.	
AUSTIN ENTERPRISE	FCS STRIPING, SEALING AND PAVING, INC.	SAM'S EQUIPMENT & SUPPLIES	
BAY LINE CUTTING & CORING, INC.	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	SUULUTAAQ, INC - ALASKA NATIVE CORP	
BELMONTE'S CONCRETE SERVICE	GALLAWAY ENTERPRISES, INC	T AND S DVBE, INC.	
BLACK DIAMOND ASPHALT, INC.	GENERAL SUPPLY COMPANY	TRAFFIC CONTROL PROE	
BURLESON CONSULTING INC	GERONIMO CONCRETE, INC.	TULLY CONSULTING GROUP	
CALIFORNIA ENVIRONMENTAL SERVICES, LLC	GREEN BUILDING PRODUCTS, INC	TYRRELL RESOURCES, INC.	
CAPITOL CONSTRUCTION MANAGEMENT	GREEN VALLEY CONSULTING ENGINEERS	VERIDICO GROUP, INC	
CAPITOL TRAFFIC SERVICES INC	IRB CONSTRUCTION, INC.	VINTAGE PAVING COMPANY, INC.	
CE GREEN INC.	JAHN ENGINEERING	WALLACE STRUCTURES	
CLEAR CREEK CONSTRUCTION INC.	K & G CONCRETE INC	WELDON WORKS, INC	
CMC TRAFFIC CONTROL SPECIALIST	K & K CONSTRUCTION SUPPLY, INC	WESTERN PROPERTIES, INC.	
COLEMAN CONSTRUCTION	K R C SAFETY CO. INC.	WHITE CAP READY MIX, INC.	
CONCRETE LANDSCAPE SERVICES	KELLEY EROSION CONTROL, INC.	WRECO	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
25, 26	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Galloway Enterprises	DBE	Veridico Group, Inc.	\$226,300.00	\$29,080.00
36	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Tyrrell Resources, Inc.	DBE	N/A	\$76,464.00	\$0.00
1, 10, 11, 12, 13, 23, 27	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Veridico Group, Inc.	DBE	N/A	\$76,765.00	N/A
24, 28, 58, 78, 79, 80, 81, 82, 83, 84, 88P	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Dirt & Aggregate Interchange, Inc.	DBE	Frank Medina General Engineering, Inc.	\$74,990.00	\$95,230.00
62, 63	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	White Cap Ready Mix, Inc.	DBE	N/A	\$501,990.00	N/A
65	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Jarrett Foundations, Inc.	Non-DBE	None Quoted	\$317,492.00	\$0.00
66, 67, 85P	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Harris Rebar Northern CA, Inc.	Non-DBE	None Quoted	\$382,110.53	\$0.00
86, 88P	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Apply-A-Line, Inc.	Non-DBE	None Quoted	\$6,242.00	\$0.00
61	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Schwager Davis, Inc.	Non-DBE	None Quoted	\$80,739.00	\$0.00

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
15, 16, 17, 18, 19, 22, 43, 44, 45, 46, 47, 48, 49, 50	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	AGL Landscapes, Inc.	Non-DBE	None Quoted	\$67,954.90	\$0.00
87	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Terry Hansen Electric	Non-DBE	None Quoted	\$8,500.00	\$0.00
54, 55, 56	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	A.C. Dike, Co.	Non-DBE	None Quoted	\$7,028.35	\$0.00
72	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Natina	Non-DBE	None Quoted	\$13,651.88	\$0.00
4, 6, 7, 29, 68, 69, 70, 71, 76, 77	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Highway Specialty, Co.	Non-DBE	None Quoted	\$15,010.00	\$0.00
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

117 Meyers Street • Suite 120 • Chico CA 95928 • 530-332-9909

## Quotation and Scope

March 25, 2016

Quote P16-026

Gallaway Enterprises is pleased to provide the following quote **FOR CONSTRUCTION ON STATE HIGHWAY IN PLUMAS COUNTY ABOUT 9 MILES NORTH OF CANYON DAM FROM 0.1 MILES SOUTH TO 0.4 MILE NORTH OF HAMILTON BRANCH BRIDGE**, Caltrans Contract No. 02-4E6404, including addendum #1. If you have any questions, please do not hesitate to contact Melissa Murphy, Biologist, at (530) 332-9909 office, (530) 332-9905 fax, or [melissa@gallawayenterprises.com](mailto:melissa@gallawayenterprises.com). Gallaway Enterprises, Inc. is a **DBE** (#31237), DIR (#1000001952), WBE, and small business (#1760213) certified company. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

### Scope of Work:

Gallaway Enterprises will provide a **Contractor Supplied Biologist (Bid Item 25)** to satisfy species protection and survey requirements for the term of the project. Gallaway Enterprises will provide a **Natural Resource Protection Plan (Item No. 26)** that defines measures to maintain project compliance.

### Project Assumptions:

- The Contactor will be responsible for installing all ESA fencing.
- The Contractor will provide a schedule so that Gallaway can conduct surveys/monitoring within the appropriate time limits identified in Contract specifications.
- All construction will be completed in one year.
- Gallaway assumes 1 round of edits on the BRIP

MAR 28 2016

### Cost estimate:

The California Department of Fish and Wildlife (CDFW) Streambed Alteration Agreement (SAA) for the project requires a **Contractor Supplied Biologist** be onsite daily during work in CDFW jurisdictional areas (i.e. work within the bed, bank, and associated riparian vegetation of all streams, creeks, and drainages within the project site). Additionally, the Caltrans Special Provisions requires the **Contractor Supplied Biologist** be onsite during tree felling that occurs from February 1 to August 31.

Depending on the timing of tree felling and how quickly the project is completed, the total number of monitoring days may vary greatly. Therefore Gallaway Enterprises has provided a daily monitoring rate and not to exceed amount for Bid Item 25. In the table below, Gallaway Enterprises has estimated the need to have a **Contractor Supplied Biologist** onsite for 240 days; however if less days are required, billing will reflect the actual number of days. Please use the daily rate of \$860 to adjust the total lump sum price depending on the estimated number of days to complete the project.

Item No.	Description	Quantity	Unit	Rate	Total
25	Contractor Supplied Biologist	240*	Daily	\$860	\$223,320
26	Natural Resource Protection Plan	1	LS	\$3,000	\$3,000
<b>Lump Sum Total NOT TO EXCEED:</b>					<b>\$226,320</b>

\* Billed per day, if less days are required, billing will reflect the actual number of days.

**Qualifications:**

Gallaway Enterprises staff meets the qualifications listed in the Special Provisions and are Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience providing environmental compliance monitoring throughout northern California. For more information please contact us at (530) 332-9909 or visit: [www.gallawayenterprises.com](http://www.gallawayenterprises.com). The resumes of our monitoring staff will be supplied at your request.

Gallaway Enterprises carries commercial auto, general liability, workers compensation, and professional liability.

Qualification	Contractor/Agency	Expiration Date	Responsible Party
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	12/14/2016	Gallaway Enterprises, Jody Gallaway
Women Business Enterprise (31237)	California Department of Transportation	8/15/2016	Gallaway Enterprises, Jody Gallaway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2016	Gallaway Enterprises, Jody Gallaway
Small Business (1760213)	California Department of General Services	1/31/2016	Gallaway Enterprises
Federal Recovery Permit TE-049693	United States Fish and Wildlife Service	7/2016	Jody Gallaway
California Division of Industrial Relations: Public Works Contractor Registration: 1000001952	California Division of Industrial Relations:	6/1/16	Gallaway Enterprises

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:04 PDT 2016

**Query Criteria**

Firm ID: 31237

Firm Type: DBE

---

<b>Firm ID</b>	31237
<b>Firm/DBA Name</b>	GALLAWAY ENTERPRISES, INC
<b>Address Line1</b>	117 MEYERS ST., SUITE 120
<b>Address Line2</b>	
<b>City</b>	CHICO
<b>State</b>	CA
<b>Zip Code1</b>	95928
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMAIL</b>	jody@gallawayenterprises.com
<b>Contact Name</b>	JODY GALLAWAY
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	332-9909
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	332-9905
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 06; 11; 18; 32; 45; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	02; 03;
<b>DBE NAICS</b>	541618; 541990;

**ACDBE NAICS**

**Work Codes**

C8700 CONSULTANT, NON ENGINEERING; C8791 Environmental - Air Quality; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)



MAR 30 2016

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

Date: 30 MAR 16

Contract #: 02-4E6404 – REPLACE BRIDGE, GUARDRAILING, HMA, STRIPING

Bid Date: 30 MAR 16

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
<del>5</del>	<del>130100</del>	<del>JOB SITE MANAGEMENT</del>	<del>LS</del>	<del>LS</del>	<del>\$8,125.00</del>	<del>\$8,125.00</del>
<del>8</del>	<del>130200</del>	<del>PREPARE STORM WATER POLLUTION PREVENTION PLAN</del>	<del>LS</del>	<del>LS</del>	<del>\$2,150.00</del>	<del>\$2,150.00</del>
10	130310	RAIN EVENT ACTION PLAN	EA	49	\$245.00	\$12,005.00
11	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	74	\$375.00	\$27,750.00
12	130330	STORM WATER ANNUAL REPORT	EA	2	\$595.00	\$1,190.00
13	141110	WORK AREA MONITORING	DAY	**	\$1,950.00	14,500** x10 days
23	146002	CONTRACTOR SUPPLIED BIOLOGIST (LS)	LS	LS	\$252,000.00	\$252,000.00
25	146003	NATURAL RESOURCE PROTECTION PLAN	LS	LS	\$3,400.00	\$3,400.00
26	150100	PUBLIC SAFETY PLAN (PLAN PREPARATION ONLY)	LS	LS	\$1,695.00	\$1,695.00
27	150100	PUBLIC SAFETY PLAN (AIR MONITORING ONLY)	DAY	**	\$2,250.00	11,250** 5 days

76,765

MAR 30 2016

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

**ASSUMPTIONS**

1. Job Site Management assumes a project duration of 240 days (field work), or 48 weeks of on-site field work.

$$48 \text{ weeks} \times \$325.00/\text{week} = \$15,600.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.


2. REAPs will be prepared remotely by a Veridico QSP with input from the Prime contractor site superintendent/foreman; no site visits are included.
3. Storm water sampling and analysis day includes training of Prime contractor personnel to collect and analyze samples. Veridico will provide one (1) site visit to train Prime contractor personnel. A Veridico QSP will also sign off on sample collection and analyses on Caltrans form 2050.
4. No other plans, reports, monitoring or permits are included.
5. The SWPPP and LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
6. \*\*PRIME CONTRACTOR CAN MULTIPLY THE ANTICIPATED NUMBER OF WORK AREA AND AIR MONITORING DAYS BY THE DAILY RATE TO DETERMINE A LINE ITEM TOTAL. AIR MONITORING IS PER BRIDGE AND PER SHIFT.
7. Air Monitoring (under the supervision of a CIH) includes all labor, travel, per diem, equipment, materials, supplies, and lab costs. A \$500.00 mobilization charge will be billed initially and for each non-consecutive monitoring day.
8. The contractor-supplied biologist line item assumes the biologist will be on site for the duration of the project. The rate includes all required reporting and the tree felling plan.
9. The Prime Contractor will be responsible for providing a list of businesses and residences within 100 feet and corresponding addresses for the Public Safety Plan notification letters. Sapper West will supply the notification letter template.

MAR 30 2016

10. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
11. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

**Veridico is a certified DBE contractor (No. 39572)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
**VERIDICO GROUP, INC.**

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ  
Principal Consultant

Back To Query Form

**Search Returned 1 Records**

Thu Mar 31 15:22:17 PDT 2016

**Query Criteria**

Firm ID: 39572

Firm Type: DBE

---

<b>Firm ID</b>	39572
<b>Firm/DBA Name</b>	VERIDICO GROUP, INC
<b>Address Line1</b>	1305 MEADOW VISTA WAY, SUITE A
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95661
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 673
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ROSEVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95661
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	vida.wright@veridicogroup.com
<b>Contact Name</b>	VIDA G. WRIGHT
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	865-4170
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	865-4174
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	541330; 541611; 541618; 541620;

**ACDBE NAICS**

C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8781 Engineering - Hydrology; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8800 Construction Estimating and Costing; C8851 Lead Compliance; C8852 SWPPP Planning;

**Work Codes**

**Licenses**

EC Civil Engineer;

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

Back To Query Form



March 28, 2016

Contractors License No. 938998  
 Licensed Timber Operator A10405  
 DIR Number 1000007965  
 DBE #38525  
 CPUC WBE 9EN00089

TO: J. F. Shea Construction, Inc.  
 ATTN: Estimator

RE: Caltrans 02-4E6404  
 Bidding 3/30/16  
 Scope of Work: Tree Removal

MAR 29 2016

**BID PROPOSAL**

The following quote for services includes:

Grub stumps and previously felled trees within project clearing limits.  
 Pile grubbed material at on-site staging area suitable for grinding/chipping operation.  
 Grind/chip piled material. Grindings/chips to be left on project site or removed per Prime Contractor's preference.

Quote: \$76,464.00 *Item 36 (00)*

**Inclusions/Exclusions:**

Price includes one round trip mobilization. Additional mobilizations subject to charge.  
 Prime Contractor to provide on-site staging area suitable for grinding/chipping operations.  
 Prime Contractor to remove guard rail to provide access for grubbing and grinding/chipping operations.  
 Prime Contractor to provide traffic control/lane closure. Estimated 8 shifts  
 Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.


Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049  
 Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)  
 Phone: 530-249-3800 • Fax: 530-241-8975



State Of California  
**CONTRACTORS STATE LICENSE BOARD**  
**ACTIVE LICENSE**  
 License Number: **938998** Entity: **CORP**  
 Licensee Name: **TYRRELL RESOURCES INC**

MAR 29 2016

Classification: **C61/D49**

Expiration Date: **10/31/2017**

[www.csib.ca.gov](http://www.csib.ca.gov)



License Number:

**A 10405**

Date of Issuance:

**02/10/2015**

License Valid Period:

**01/16/2015 - 12/31/2016**

STATE OF CALIFORNIA  
 THE RESOURCES AGENCY  
 STATE BOARD OF FORESTRY  
**TIMBER OPERATOR LICENSE**



This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.

This timber operator license does not purport to confer property rights in timber, land, or the products thereof.

CDF STOCK 75401300491

TYRRELL RESOURCES INC  
 PO BOX 493460  
 REDDING, CA 96049-3460

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**TYRRELL RESOURCES, INC.**

275 HILLTOP DRIVE  
REDDING, CA 96003

Owner: **CHERYL L. TYRRELL**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238910 Site Preparation Contractors  
561730 Landscaping Services

115310 Support Activities for Forestry  
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 38525

*James Salais*  
CUCP OFFICER

November 19, 2010

MAR 29 2010

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:22:48 PDT 2016

**Query Criteria**

Firm ID: 38525

Firm Type: DBE

---

<b>Firm ID</b>	38525
<b>Firm/DBA Name</b>	TYRRELL RESOURCES, INC.
<b>Address Line1</b>	275 HILLTOP DRIVE
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 493460
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	tyrellresources@sbcglobal.net
<b>Contact Name</b>	CHERYL TYRRELL
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	243-8733
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-8975
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
<b>Districts</b>	02; 03; 04; 06; 10;
<b>DBE NAICS</b>	113310; 115310; 238910; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
<b>Licenses</b>	C61 Limited Specialty Contractor; D49 Tree Service;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



MAR 30 2016

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

Date: 30 MAR 16

Contract #: 02-4E6404 – REPLACE BRIDGE, GUARDRAILING, HMA, STRIPING

Bid Date: 30 MAR 16

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
<del>5</del>	<del>130100</del>	<del>JOB SITE MANAGEMENT</del>	<del>LS</del>	<del>LS</del>	<del>\$8,125.00</del>	<del>\$8,125.00</del>
<del>8</del>	130200	PREPARE-STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$2,150.00	\$2,150.00
<del>8</del> 11	130310	RAIN EVENT ACTION PLAN	EA	49	\$245.00	\$12,005.00
<del>8</del> 12	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	74	\$375.00	\$27,750.00
<del>8</del> 13	130330	STORM WATER ANNUAL REPORT	EA	2	\$595.00	\$1,190.00
23	141110	WORK AREA MONITORING	DAY	**	\$1,950.00	19500** x10 days
<del>25</del>	<del>146002</del>	<del>CONTRACTOR SUPPLIED BIOLOGIST (LS)</del>	<del>LS</del>	<del>LS</del>	<del>\$252,000.00</del>	<del>\$252,000.00</del>
<del>26</del>	<del>146003</del>	<del>NATURAL RESOURCE PROTECTION PLAN</del>	<del>LS</del>	<del>LS</del>	<del>\$3,400.00</del>	<del>\$3,400.00</del>
27	150100	PUBLIC SAFETY PLAN (PLAN PREPARATION ONLY)	LS	LS	\$1,695.00	\$1,695.00
27	150100	PUBLIC SAFETY PLAN (AIR MONITORING ONLY)	DAY	**	\$2,250.00	11,250** 5 days

76,765

MAR 30 2016

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

**ASSUMPTIONS**

1. Job Site Management assumes a project duration of 240 days (field work), or 48 weeks of on-site field work.

$$48 \text{ weeks} \times \$325.00/\text{week} = \$15,600.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.


2. REAPs will be prepared remotely by a Veridico QSP with input from the Prime contractor site superintendent/foreman; no site visits are included.
3. Storm water sampling and analysis day includes training of Prime contractor personnel to collect and analyze samples. Veridico will provide one (1) site visit to train Prime contractor personnel. A Veridico QSP will also sign off on sample collection and analyses on Caltrans form 2050.
4. No other plans, reports, monitoring or permits are included.
5. The SWPPP and LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
6. \*\*PRIME CONTRACTOR CAN MULTIPLY THE ANTICIPATED NUMBER OF WORK AREA AND AIR MONITORING DAYS BY THE DAILY RATE TO DETERMINE A LINE ITEM TOTAL. AIR MONITORING IS PER BRIDGE AND PER SHIFT.
7. Air Monitoring (under the supervision of a CIH) includes all labor, travel, per diem, equipment, materials, supplies, and lab costs. A \$500.00 mobilization charge will be billed initially and for each non-consecutive monitoring day.
8. The contractor-supplied biologist line item assumes the biologist will be on site for the duration of the project. The rate includes all required reporting and the tree felling plan.
9. The Prime Contractor will be responsible for providing a list of businesses and residences within 100 feet and corresponding addresses for the Public Safety Plan notification letters. Sapper West will supply the notification letter template.

MAR 30 2016

10. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
11. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

**Veridico is a certified DBE contractor (No. 39572)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
**VERIDICO GROUP, INC.**

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ  
Principal Consultant

Back To Query Form

**Search Returned 1 Records**

Thu Mar 31 15:22:17 PDT 2016

**Query Criteria**

Firm ID: 39572

Firm Type: DBE

---

<b>Firm ID</b>	39572
<b>Firm/DBA Name</b>	VERIDICO GROUP, INC
<b>Address Line1</b>	1305 MEADOW VISTA WAY, SUITE A
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95661
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 673
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ROSEVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95661
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	vida.wright@veridicogroup.com
<b>Contact Name</b>	VIDA G. WRIGHT
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	865-4170
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	865-4174
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	541330; 541611; 541618; 541620;

**ACDBE NAICS**

C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8781 Engineering - Hydrology; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8800 Construction Estimating and Costing; C8851 Lead Compliance; C8852 SWPPP Planning;  
EC Civil Engineer;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
CAUCASIAN  
DBE

---

Back To Query Form



DIRT & AGGREGATE INTERCHANGE, INC.

# QUOTATION

DATE: 3/29/2016

TO: J.F. SHEA CONST.

Attn: ESTIMATOR

FAX: 530-246-9940

Project Name: **02-4E6404 REPLACE BRIDGE, GUARDRAIL, HMA**  
 Owner: **CALTRANS**  
 Bid Date & Time: **3/30/16 2:00PM**

D  
P

<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>U/M</u>	<u>Unit Price</u>	<u>Extended</u>
24	Treated Wood Waste	5600	LBS	\$0.50	\$2,800.00
28	Remove Guardrail	560	LF	\$5.00	\$2,800.00
58	Rail Element Wall	250	SQFT	\$27.00	\$6,750.00
78	Metal Beam Guardrail (Steel Post 6")	630	LF	\$22.00	\$13,860.00
79	Metal Beam Guardrail (Steel Post 7")	200	LF	\$25.00	\$5,000.00
80	Transition Railing (Type WB)	4	EA	\$4,000.00	\$16,000.00
81	End Anchor Assembly (Type SFT)	2	EA	\$740.00	\$1,480.00
82	End Anchor Assembly (Type B)	170	LF	\$65.00	\$11,050.00
83	Alternative In-Line Terminal System	1	EA	\$2,750.00	\$2,750.00
84	Alternative Flared Terminal System	3	EA	\$2,500.00	\$7,500.00
88	Mobilization	1	LS	\$5,000.00	\$5,000.00
<b>TOTAL:</b>					<b>\$74,990.00</b>

Add  
1%

**Stipulations:**

- ITEM# 58 & 82 Include ONLY Supply & Installation of Steel Posts & Guardrail Elements. Excludes ALL Excavation & Backfill.
- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = \$5,000.00 per mobilization.
- 8 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAL192NP, WA DBE# D4 M0700 781  
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:38 PDT 2016

**Query Criteria**

Firm ID: 20  
 Firm Type: DBE

<b>Firm ID</b>	20
<b>Firm/DBA Name</b>	DIRT & AGGREGATE INTERCHANGE, INC
<b>Address Line1</b>	20905 N.E. SANDY BOULEVARD
<b>Address Line2</b>	
<b>City</b>	FAIRVIEW
<b>State</b>	OR
<b>Zip Code1</b>	97024
<b>Zip Code2</b>	9772
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	contractor@dirtagg.com
<b>Contact Name</b>	HENRY PELFREY
<b>Area Code</b>	( 503 )
<b>Phone Number</b>	661-5093
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 503 )
<b>Fax Phone Number</b>	669-1192
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	01; 02; 03; 09; 10;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

**Work Codes**

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

**Licenses**

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

[Back To Query Form](#)

**FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352**

**PROPOSAL**

State Lic # 644373 Class A C13 C31 [roxanne.medina@att.net](mailto:roxanne.medina@att.net)

**Certified DBE:** CT014717 7/2/16 expires  
**Certified SBE:** 8270  
**Certified ESBE:** FRM5425230P

Laborers Local 185  
Operators Local 3  
Air Quality Compliant  
Public Work Registration  
#1000005534

FAXED ON 03/30/16

Bid Date: 03/30/16

PROJECT: 02-4E6404

Addendums: 1	Freight Included: Yes	Sales Tax Included: Yes
Quote Valid: 30 Days	Permits: No	Construction Staking: No
Traffic Control: 22 TC	Back Charges: No	Retention Withheld: No
Prevail Wage: YES	Union: YES	HazMat/Lead Compliance: NO
		USA: No
		Bond Premium: 2 1/2 %

**IF QUOTE IS USED, NOTIFY WITHIN 24 HOURS**

Item No.	Item	Item Price	Unit	Qty	Total
24	TREATED WOOD WASTE	1.00	LB	5600	\$5,600.00
28	REMOVE GUARDRAIL 1 TC	12.00	LF	560	\$6,720.00
58	RAIL ELEMENT WALL	250.00	SQFT	250	\$62,500.00
72	STAINED GALV SURFACE	LS	LS	LS	\$40,000.00
78	METAL BEAM GRD RAIL STEEL 3 TC	50.00	LF	630	\$31,500.00
79	METAL BEAM GRD RAIL STEEL 1 TC	65.00	LF	200	\$13,000.00
80	TRANSITION RAIL TYPE WB 4 TC	6500.00	EA	4	\$26,000.00
81	END ANCHOR ASSEM TYPE SFT	1000.00	EA	2	\$2,000.00
82	END ANCHOR ASSEM TYPE B 1 TC	50.00	LF	170	\$8,500.00
83	ALT INLINE TERM SYSTEM 1 TC	3600.00	EA	1	\$3,600.00
84	ALTER FLARED TERM SYSTEM	3600.00	EA	3	\$10,800.00
85	CALIFORNIA ST-20S BRI RAIL 12 TC	775.00	LF	781	\$605,275.00
			TOTAL		\$815,495.00

MAR 30 2016

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:24:29 PDT 2016

**Query Criteria**

Firm ID: 14717  
 Firm Type: DBE

---

<b>Firm ID</b>	14717
<b>Firm/DBA Name</b>	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
<b>Address Line1</b>	10096 AHART ROAD
<b>Address Line2</b>	
<b>City</b>	OROVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95966
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	toni.medina@att.net
<b>Contact Name</b>	FRANK MEDINA
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	743-0744
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	743-9352
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 09; 10;
<b>DBE NAICS</b>	237310; 237990; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

[Back To Query Form](#)

White Cap Ready Mix, Inc.  
 73880 Highway 70  
 Portola, CA 96122  
 (530) 832-4225 FAX (530) 832-5847  
 CALTRANS CERTIFIED UDBE SUPPLIER #CT009433.

Date: March 28, 2016

Bid Date: 03/30/2016

To: All Interested Bidders

Project: State of California, Department of Transportation- Bridge Replacement-02-4E6404- Hamilton Branch Bridge, Plumas County, CA

Re: Transit mixed concrete delivered to the project site


We are pleased to submit the following quote for ready mix concrete products manufactured and delivered per specification to the above referenced project (freeze thaw area). Pricing is valid through October 31, 2017 and are as follows:

- A. 5000psi-air entrained-.045 shrinkage \$ 328.73/cy
- B. Structural concrete, air entrained \$ 269.80/cy
- C. 4000psi CIDH-no air \$ 258.00/cy
- D. Minor concrete 590# cementitious \$ 181.00/cy
- E. Hot water (as needed usually October 1 through April 30) \$ 15.00/cy
- F. Plasticizers, accelerators and other admixtures are available at additional charge.
- G. Does not include heating or cooling of aggregates or water.
- H. Wash out area must be supplied onsite.

Includes mix design development and trial batches. All mixes include adjusted doses of hydration stabilizer as needed to increase time from 90 minutes to 2 hours. Concrete would be produced at our **Chester facility (+- 40cy/hour)** located approximately 20-25 minutes from the job site. Due to extreme temperatures, heavy precipitation and poor road conditions etc., large winter time concrete pours are not possible. All concrete is manufactured according to Caltrans Standard Specifications and the special provisions for this project. Contractor would purchase all concrete for the project from White Cap Ready Mix. The above prices do not include 7.5% sales tax. We are a CALTRANS CERTIFIED DBE SUPPLIER #CT009433 (see attached).

Thank you for the opportunity to quote this project. Should you require any additional information, have any questions or suggestions, please advise.

Respectfully Submitted,

  
 Dixie Lee Higgins  
 General Manager

414,990  
 + 87,000  
 -----  
 501,990  
 X .60

Total claimed DBE \$301,194

Item 62 300 cu yds  
 x 290  
 -----  
 \$ 87,000.00

Item 63 1431 cu yds  
 X 290  
 -----  
 \$ 414,990.00

White Cap Concrete Pumping  
73880 Highway 70  
Portola, CA 96122  
(530) 832-4226 FAX (530) 832-5847

Date: March 28, 2016

Bid Date: 03/30/2016

To: All Interested Bidders

Project: State of California, Department of Transportation- Bridge Replacement-02-4E6404-Hamilton  
Branch Bridge, Plumas County, CA

Re: Concrete Pumping Services at the project site


We have the following concrete pumps, subject to availability, for use on the above project:

28 meter Schwing Boom pump  
Truck mounted Schwing concrete line pump

The rate for each pump is \$ 180.00/hr (Prevailing Wage rates apply) portal to portal. Both pumps have 1 hour of travel time each way. A line charge of \$ 3.00/cy pumped and environmental fee per trip of \$40.00. Contractor must provide a site near the project for washout and clean up of pumps.

Thank you for the opportunity to quote this project. Should you require any additional information, have any questions or suggestions, please advise.

Respectfully Submitted,



Dixie Lee Higgins  
Owner

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70  
PORTOLA, CA 96122

Owner: DIXIE LEE HIGGINS  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238990 All Other Specialty Trade Contractors

238120 Structural Steel and Precast Concrete Contractors

212321 Construction Sand and Gravel Mining

423510 Metal Service Centers and Other Metal Merchant Wholesalers

327390 Other Concrete Product Manufacturing

444190 Other Building Material Dealers

327331 Concrete Block and Brick Manufacturing

238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

B1440 SAND & GRAVEL  
C0651 CONCRETE & CEMENT  
C0657 LUMBER

C0625 SAND & GRAVEL  
C0652 REINFORCING BAR SECTION  
C0698 BUILDING MATERIAL


Licenses

C08 Concrete Contractor

## CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 9433

  
CUCP OFFICER

May 29, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

# BUSINESS ENTERPRISE CERTIFICATE

## WHITE CAP READY MIX, INC.

73880 HIGHWAY 70  
PORTOLA, CA 96122

Owner: DIXIE LEE HIGGINS

Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

423510	Metal Service Centers and Other Metal Merchant Wholesalers
327331	Concrete Block and Brick Manufacturing
* 444190	Other Building Material Dealers
327390	Other Concrete Product Manufacturing

\* Indicates primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 9433  
Renewal Date : August 1, 2017

*Janice Salais*

July 24, 2015

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:25 PDT 2016

**Query Criteria**

Firm ID: 9433

Firm Type: DBE

---

<b>Firm ID</b>	9433
<b>Firm/DBA Name</b>	WHITE CAP READY MIX, INC.
<b>Address Line1</b>	73880 HIGHWAY 70
<b>Address Line2</b>	
<b>City</b>	PORTOLA
<b>State</b>	CA
<b>Zip Code1</b>	96122
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMAIL</b>	whitecaprm@sbcglobal.net
<b>Contact Name</b>	DIXIE LEE HIGGINS
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	832-4225
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	832-5847
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	327331; 327390; 423510; 444190;

**ACDBE NAICS**

**Work Codes**

C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING MATERIALS;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)

# JARRETT FOUNDATIONS, INC.

Pg 1 of 2



4518 Winters St McClellan, Ca 95652  
 P. 916-371-8760 / F. 916-371-8765  
[Mike@jarrettfoundations.com](mailto:Mike@jarrettfoundations.com)  
 CA. Contractor's License # 999006  
 Nevada Contractor's License # 0079925  
 DIR # 1000005990  
 SBE # 1791969

## Drilling Proposal

Page 1 of 2

Project: 02-4E6404  
 Location: Plumas County, Ca  
 Bid Date: March 30, 2016

Subject to the terms and conditions stipulated below and the reverse hereof, we propose to furnish labor, material and equipment necessary to perform the work described below.

Item # 60 36" CIDH Concrete Piling 644LF \$493.00 LF= \$317,492.00 P. 65

**ONLY THE FOLLOWING CHECKED ITEMS ARE TO BE PERFORMED OR FURNISHED BY JARRETT:**

- |  |  |
|--|--|
| A. <input checked="" type="checkbox"/> Drilled shaft excavation        | J. <input type="checkbox"/> Drilled spoils removal and disposal                                |
| B. <input type="checkbox"/> Bell excavation machine cleaned            | K. <input checked="" type="checkbox"/> Pumping of fluids from shafts                           |
| C. <input type="checkbox"/> Concrete furnished including overrun       | L. <input checked="" type="checkbox"/> Rock excavation   |
| D. <input checked="" type="checkbox"/> Concrete placed                 | M. <input type="checkbox"/> Forming above and below existing grade                             |
| E. <input type="checkbox"/> Reinforcing steel cages furnished          | N. <input type="checkbox"/> Cost of payment/performance bonds                                  |
| F. <input checked="" type="checkbox"/> Reinforcing steel cages hoisted | O. <input type="checkbox"/> Furnishing and/or placing of anchor bolts, dowels, keys, templates |
| G. <input checked="" type="checkbox"/> Concrete pump furnished         | P. <input checked="" type="checkbox"/> Temporary casing as required                            |
| H. <input type="checkbox"/> Engineering, layout, lines & grades        | Q. <input checked="" type="checkbox"/> Baker tanks   |
| I. <input type="checkbox"/> Traffic control, flagmen & barricades      | R. <input checked="" type="checkbox"/> PVC Tubes Furnished and Grouted                         |

**PRICES ARE BASED ON:**

A. Drilling shafts in one continuous operation(s) in the most efficient sequence and include one mobilization(s) and demobilization(s) of equipment. The price for an additional mobilization or demobilization shall be a lump sum of \$ 24,000.00 each rig.

MAR 30 2016

Submitted by:  
 JARRETT FOUNDATIONS INC.  
 By: Mike Cuneo

Dated \_\_\_\_\_  
 Accepted by: \_\_\_\_\_  
 Company: \_\_\_\_\_  
 By: \_\_\_\_\_  
 Date: \_\_\_\_\_

Date:

**DRILLING TERMS AND CONDITIONS**

1. Unless stipulated to the contrary on the reverse hereof, the following items are to be performed or furnished by others at no cost to Jarrett Foundations Inc.
  - a. All engineering, layout, cut-off elevation, off sets, record keeping and logs.
  - b. All tests, inspections, permits, licenses, concrete mix designs and cylinder tests.
  - c. Provide acceptable ramp to working area and firm, dry, level access and suitable clearance within 12 feet of each shaft location for crane mounted type of equipment without mats.
  - d. Shoring, bracing, underpinning, supporting or protecting existing structures.
  - e. Remove, relocate or protect any trees, vegetation, existing utilities or man-made or placed obstructions either above or below ground which may interfere with our drilling operations prior to start of our work in compliance with all safety requirements including current Underground Service Alert (USA) clearance.
  - f. Provide and maintain catch basins at working grade to within 100 feet of shaft location suitable to accept fluids pumped from drilled shaft excavations.
  - g. Furnishing and/or placing of anchor bolts, dowels, templates, base plates or keys and forming above and below drilling grades.
  - h. Remove and dispose of drilled spoils on a continuous basis so as not to obstruct and delay our operation.
  - i. All required P. V. C. inspection tubes and spacers securely attached and grouted on completion.
  - j. Provide storage area, traffic control, lighting, flagmen, hole covers and barricades.
  - k. Provide construction water to within 100 feet of shaft location as required.
  - l. Remove, divert, and dispose of all surface water at pier locations.
  - m. Disposal of all drilling fluids (bentonite/polymer/water) when required.
  - n. Dust control.
2. This quotation is based on performing our work in one continuous uninterrupted operation and on working an 8 hour day and a straight time work week. The premium portion of any overtime work will be billed as extra work.
3. Customary tools of the trade inherently cause ground vibrations. Subcontractor will not be responsible for damage to existing buildings, facilities, utilities or properties caused by these vibrations, nor will the subcontractor be responsible for monitoring same.
4. The removal of obstructions such as concrete, timber, wire, steel, masonry, pipelines, loose fill, etc. which interfere with the shaft installation is not included in the principal sum and the costs for removal and delays will be billed as extra work. All cost associated with hazardous materials are excluded.
5. When concrete is to be furnished and paid for by others, concrete shall be delivered to each shaft location at the time and quantity specified by us. We accept no responsibility for standby charges or plant overtime. All concrete will be placed from truck to shaft by normal chute means and placed to bottom of anchor bolts only. We accept no responsibility for overrun in concrete quantities.
6. When Jarrett Foundations Inc. has agreed to hoist reinforcing steel cages furnished by others, (in spliced lengths when applicable, minus pile extensions) they shall be tied and braced for hoisting with all required spacers attached and placed adjacent to each respective shaft location prior to the completion of drilling. Splices when required shall be performed by others. Reinforcing with hooks shall be field bent or turned in with sufficient clearance to permit casing removal when used.
7. Delays in the drilling production caused by others, extra work, and time drilling through man-made/placed obstructions will be charged at the rate of \$ 950.00 per hour each rig. Daily un-operated standby \$ 2400.00 day each rig.
8. Casing, dewatering, drilling fluids (bentonite/polymer), concrete pumps, hand cleaning, shoring of bells or coring of rock is specifically excluded and will be billed as extra work.
9. Payment is due no later than 10 days after Contractor receives payment for Jarrett Foundation's work. Final payment, including retention, shall be made within 35 days after completion of all work covered by this proposal or if a break in the continuity of the work exceeds 35 days. A service charge of 1.5% Per month will be added to all balances unpaid after 30 days.
10. Jarrett Foundations Inc. will provide insurance limited to the following amounts: Public Liability and Property Damage 1,000,000/2,000,000. Coverage in excess of these will be furnished by others at no expense to Jarrett.
11. This proposal shall be made part of any contract covering this work. If there is any conflict between the terms of this proposal and any contract agreement, The terms of this proposal shall control and supersede the terms contained in the contract.
12. Prices do not include cost of payment and /or performance bond, any as-built drawings, or indemnification of others.
13. Proposal based on Jarrett Foundations Inc. performing all work quoted. We estimate we can start 15 days after the receipt of signed subcontract, notice to proceed and materials.
14. We reserve the right to withdraw this proposal if not accepted in writing within 30 days of date hereof.
15. Any back charges charged to Jarrett Foundations Inc. must be signed for daily by job superintendent
16. Pile Anomalies are inherent to CIDH Pile Construction and Jarrett Foundations Inc. will not be held responsible for delays caused by said anomalies.

MAR 30 2016



Harris Rebar Northern California Inc.

355 S. Vasco Rd.  
Livermore, CA 94550

Ph (925) 373-0733  
Fax (925) 373-0136

Proposal No: **59055**

Proposal Date: **3/30/2016**

*This proposal is valid for  
30 days from date shown above.*

# BID PROPOSAL

## SECTION I - GENERAL INFORMATION

Proposal to: **General Contractor**

Project Name: **02-4E6404**

Attn: \_\_\_\_\_

Ref. No.: \_\_\_\_\_

Address: **Plumas County**

Dwgs Quoted: **Sheets 1 - 94, dated November 30, 2015**

Specs: **Yes**

Addendums: **1**

## SECTION II - SCOPE OF WORK

- > **CIDH Pile Cages, Caged and Stockpiled, FOB Truck Jobsite**
- > **Column Cages, Caged and Stockpiled, FOB Truck Jobsite**
- > **Remainder of Reinforcing Steel, Furnished and Installed**

## SECTION III - PRICES

**NOTE: Taxes are INCLUDED in prices shown.**

Bid Item	Description	Qty	Unit	Unit Price	Total
66(F)	Bar Reinforcing Steel (Bridge) FPQ	232,813.00	LB	\$ 0.8600	\$200,304.34
67(F)	Bar Reinforcing Steel (Epoxy Coated) FPQ	164,342.00	LB	\$ 1.0500	\$172,559.15
85(F)	California ST-20S Bridge Rail FPQ	781.00	FT	\$ 11.8400	\$9,247.04

*3100%  
P. 41*

**Total Reinforcing Items= \$382,110.53**

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... **0.6%**

## SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT

- 1 Prices firm through **12/31/2016**, ADD **\$0.04** /per pound for deliveries and/or installation scheduled starting **1/1/2017**, ADD **\$0.04** /per pound each six (6) months thereafter.

- 2 \_\_\_\_\_
- 3 \_\_\_\_\_
- 4 \_\_\_\_\_
- 5 \_\_\_\_\_
- 6 \_\_\_\_\_
- 7 \_\_\_\_\_
- 8 \_\_\_\_\_
- 9 \_\_\_\_\_
- 10 \_\_\_\_\_
- 11 \_\_\_\_\_
- 12 \_\_\_\_\_
- 13 \_\_\_\_\_
- 14 \_\_\_\_\_
- 15 \_\_\_\_\_
- 16 \_\_\_\_\_
- 17 \_\_\_\_\_

**Harris Rebar Northern California Inc.**

355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

**SECTION V - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER**

- 1 Approved properly manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.
- 2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
- 3 Double handling costs, including costs to transport material from an unreasonably located area.
- 4 Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
- 5 Supply & Installation of reinforcing for stair landings and treads.
- 6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete
- 7 Reinforcing for precast and precast connections, prestressed and prestressing items
- 8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
- 9 All welding and reinforcing steel to be welded
- 10 Burning, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
- 11 Inserts, sleeves, rubatex, water stops, smooth dowels and /or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
- 12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
- 13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast
- 14 Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
- 15 Blocking, chairing, wrapping and/or pulling of welded wire fabric.
- 16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)
- 17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
- 18 Tie wire, accessories and field placing aids for F.O.B. materials.
- 19 Cost of Inspection, testing, bonds, permits, penalties or Liquidated Damages.
- 20 Test bars and test couplers (except those specifically called out in specs)
- 21 Rebar Safety Caps or devices for covering rebar ends.
- 22 Cleaning of tie wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
- 23 Cleaning of reinforcing of grease, oil, dirt, and other bond weakening materials prior to concrete pour
- 24 Removal of staples and/or any other device used to hold placing aids to forms.
- 25 Protection and/or cleaning of others work
- 26 Firm, level, subgrade at elevation shown on drawings.
- 27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection
- 28 Layout of TOW, TOF, EOW, expansion/construction joints, comers, doorways, blockouts and/or openings of any kind and Masonry Dowels.
- 29 Adequate power and lighting when necessary.
- 30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
- 31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
- 32 BIM (Building Information Modeling) - Available Upon Request
- 33 Design Engineering, Engineer stamping of drawings, Field Measurements and As-Built drawings.
- 34 Separate Four Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security
- 35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
- 36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
- 37 Third party invoice processing fees or enrollment in third party invoicing services

**SECTION VI - TERMS AND CONDITIONS**

- 1 Terms of Sale: Payment Terms - Subject to on-going credit approval: Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.
- 2 Acceptance: Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.
- 3 Schedule: Seller's price is based upon designing, fabrication, and placing on a normal 8-40 hour work week, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries. Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.
- 4 Back Charges/Shipping Discrepancies: No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.
- 5 Safety: Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard protection as required; Detection of/protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all as required.
- 6 Insurance: General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities. XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.
- 7 Project/Owner Information: Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

**Harris Rebar Northern California Inc.**

355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

**SECTION VII - CONDITIONS OF SALE EXCLUDED:**

- 1 Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items.
- 2 Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
- 3 Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements
- 4 Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout, forming and materials supplied by others, Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
- 5 Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.
- 6 Waiving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.
- 7 Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.
- 8 Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
- 9 Warranties exceeding Seller's scope of responsibilities or one (1) year; Guarantees of work performed by others; any forms of warranties, express or implied, of merchantability or fitness for purposes intended.
- 10 Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
- 11 Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.
- 12 Increased labor and material costs and/or damage in the event of project suspension or delay.
- 13 General Liability credits for any wrap-up insurance programs.
- 14 Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
- 15 Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed, Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publically traded company.
- 16 Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
- 17 Enrollment/contributions to unions to which Subcontractor is not signatory, compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
- 18 Guarantors.
- 19 Site security.

**SECTION VIII - ACCEPTANCE**

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.


Buyer: \_\_\_\_\_

By: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

Seller: Harris Rebar Northern California Inc.

By:  \_\_\_\_\_

Title: Estimating Manager

Date: March 30, 2016

# APPLY-A-LINE, INC.



SAFER ROADS HAVE LIVES

19652 N. Hirsch Court • Anderson, CA 96007  
Phone (530) 365-4000 • Fax (530) 365-4060  
mail@applyaline.com • I.C. #562762

DIR: 1000003300 C-32 LIC. # 562762



To: **General Contractors**  
  
Project: **02-PLU-147-8.9/9.3**  
**02-4E6404**  
County: **PLUMAS**  
City: **9MI NORTH OF CANYON DAM**  
  
Bid Date: **3/30/2016**

The Following is our proposal for the above referenced project:

<u>Item #:</u>	<u>Description</u>	<u>Quantity:</u>	<u>Unit</u>	<u>Price:</u>	<u>Total:</u>
86	THERMO STRIPE SPRAYABLE	6680	LF	0.65	4342.00
88	MOBILIZATION	1	LS	1900.00	1900.00
					<b>\$6,242.00</b>

100%  
Add - 4%

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

**CONDITIONS OF PROPOSAL:**

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
  - 2 Prices quoted above do NOT include performance bond.
  - 3 If a formal subcontract is required a complete copy of this quote must be included.
  - 4 1-Trip included.
  - 5 Remove floppys included. (Mow style not broke off pieces)
  - 6 T.C. not included for perm work. 1 DAY NEEDED
  - 7 Message Board NOT included.
  - 8 12 Working days required for scheduling.
- PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.**

Thank you for the opportunity to quote this project with your company.

Sincerely,

Wes Wilhite  
Project Manager  
[wes@applyaline.com](mailto:wes@applyaline.com)

MAR 30 2016



MAR 30 2016

SCHWAGER DAVIS, INC. 198 Hillsdale Avenue, San Jose, CA 95136. Phone 408-281-9300, Fax 408-281-9301

**SUBCONTRACT PROPOSAL  
for  
POST-TENSIONING WORK**

California Contractors License # 492582

DIR # 1000005118

Bid Date: March 30, 2016

Bid Documents: Plans and Special Provisions issued by Caltrans

Project #: 02-4E6404

Bid Item #: 61 Prestressing CIP Concrete 100%

Proposal to: JF Shea Construction  
PO Box 494519  
Redding, CA 96049

Fax: 530-246-9940  
Phone: 530-246-4292  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

Project: **Route 147 Hamilton Branch Bridge  
Plumas, CA**

SDI Bid #: 16-054

Schwager Davis, Inc. (hereinafter called SDI) is pleased to submit this proposal for the furnishing and installation of post-tensioning materials, all in accordance with the bid documents and subject to the terms and conditions herein.

Scope of Work:

- Placing drawings for post-tensioning work.
- Supply of 0.6" uncoated steel prestressing strand, galvanized steel spiro-type duct, end anchorages (including spirals) and grout materials for post-tensioning installation.
- Supply of labor, supervision and equipment for fabrication, installation, stressing and grouting of all post-tensioning.
- Includes PT for structures: Hamilton Branch Bridge

**TOTAL PRICE: \$80,739.00 (including tax)**

Schedule:

The above price is based on completion of SDI's work by January 1, 2018 working regular 8-hour day shifts, five days per week. If through no fault of SDI, work needs to be performed other than during these periods, the price for that portion of the work will be subject to a negotiated increase.

The above price is based on a maximum (2) move-ins. For each additional move-in add \$1,500. An additional move-in is defined as the interruption of work by more than one shift by no fault of the Subcontractor.

Payment Terms:

Progress & Final Payment: Due and payable within thirty (30) days after invoice date. No retention shall be withheld.

Exclusions

1. Supply and placement of grillage, duct ties, duct supports, rebar which are sized and dimensioned on the contract documents and any other reinforcing steel.
2. Coordination and rearrangement of reinforcing steel in case of conflict with post-tensioning layout and/or stressing equipment.
3. All concrete and drilling work.
4. Field Engineering including line and grade for duct placement
5. Cost of bonds, if required (rate approximately 1.7%)
6. Any work not specifically included in "Scope of Work" above
7. Liquidated damages
8. Third party inspections/Testing of materials

MAR 30 2016

Special Conditions

1. Contractor to provide a written construction schedule no later than 60 days prior to commencement of SDI's work with final confirmation for each structure with no less than seven (7) days notice. Durations provided by SDI shall be used in the creation of schedule.
2. Contractor to provide traffic control, all-weather truck access to site, parking, sanitary facilities, lighting and ventilation (if required).
3. Contractor to provide unloading, moving and loading of all materials and equipment (max. weight per item 7,000#) including, when applicable, moving of materials and equipment from storage area to location required for installation
4. Contractor to provide duct fabrication area, 100x20 ft adjacent to and approximately level with soffit of structure
5. Contractor to provide work platforms at each tendon end, approximately 6 ft wide and no more than 1 foot below lowest tendon, in full conformance with all OSHA regulations
6. Contractor to provide block-outs and build-outs including bolt holes and shimming per the approved shop drawings.
7. After stressing and grouting, Contractor to provide rust proofing of all anchorages and filling of all block-outs in accordance with contract provisions.
8. Contractor to provide clear deck area of approximately 30 ft at tendon ends for installation and stressing.
9. Contractor to insure that duct is clear and undamaged after concreting and prior to tendon installation (SDI to perform visual inspection upon installation of tubing), repair of any damage if discovered subsequent to duct installation, and protect duct openings to prevent intrusion of any foreign objects including water.
10. Contractor to provide pressurized potable water (approx. 50 gpm), concrete washout and compressed air as required for grouting operations, within 50 ft of various points of use
11. Contractor to provide adequate and secure storage area and dumpster at site for disposal of material.
12. If contractor intends to back charge SDI for any reason, SDI shall be notified in writing before charges occur.
13. Delay related damages shall be limited to 10% of the subcontract amount.

Acceptance

This proposal is subject to acceptance within 30 days from bid date (contingent upon an award to Buyer).

This proposal shall constitute a contract when Buyer gives SDI oral or written notice of acceptance, whichever occurs first.

SCHWAGER DAVIS, INC.

By:

  
\_\_\_\_\_  
Mario Salice  
Branch Manager

Date: March 30, 2016

MAR 30 2016

SCHWAGER DAVIS, INC. GENERAL TERMS AND CONDITIONS

1. **ACCEPTANCE.** This Proposal, which includes these General Terms and Conditions, may be accepted only by signing one copy of the Proposal and returning it to SCHWAGER DAVIS, INC. ("SDI") so that it is received by SDI no later than the date specified on the Proposal. The Proposal may also be accepted by either Buyer's providing written notice to SDI to proceed or Buyer's oral notice to proceed and SDI's commencing of work on the Project. Upon acceptance, this Proposal shall become the Contract between the parties.
2. **WRITTEN ASSENT TO ADDITIONAL TERMS REQUIRED.** This Proposal is subject to acceptance only on the terms and conditions stated in this Proposal. Any additional or different terms and conditions proposed by Buyer are hereby rejected, and shall be of no force or effect unless expressly assented to in writing by SDI. There shall be no contract except upon the terms and conditions provided in this Proposal.
3. **LIABILITY FOR PAYMENT.** Buyer agrees that Buyer is liable to SDI for the Total Price and the terms of payment thereof as set forth in this Contract. If Buyer fails to make payment to SDI when due, or if, in SDI's sole and reasonable opinion, Buyer's ability to make future payment becomes impaired, Buyer shall be in default of this Contract. SDI shall be entitled to cancel this Contract without any liability whatsoever to Buyer, and SDI shall be entitled to recover from Buyer its damages.
4. **DELAY OR FAILURE TO PERFORM.** SDI shall be excused for any delay or failure in performance due to an act of God, war, riot, embargo, an act of any civil or military authority, fire, flood, accident, quarantine restriction, mill condition, strike, difference with workers, delay in transportation, shortage of cars, fuel, labor, material or equipment, delay by Buyer in the approval of any redesign or shop drawing of SDI (when such is part of SDI's obligation) or any other cause beyond the reasonable control of SDI.
5. **SDI INSPECTION AND TESTING.** The material to be furnished under this Contract shall be subject to SDI's standard quality control at the place of manufacture, and any other inspection shall be at the expense of Buyer.
6. **INSURANCE.** Buyer agrees, at Buyer's option, to insure against loss from fire and extended coverage perils, Buyer's interest, including SDI's interest, in the entire structure on which the work of this Contract is to be done, including all property, material and supplies. If Buyer does not maintain such insurance in an adequate amount, Buyer shall reimburse SDI for any loss which would have been recoverable there from. SDI is protected by Worker's Compensation Insurance (and/or Employers' Liability Insurance); Public Liability Insurance for Bodily Injury with limits of Five Million Dollars/Five Million Dollars (\$5,000,000/5,000,000); Public Property Damage Insurance with limits of One Million Dollars (\$1,000,000); and Automobile Casualty Insurance and Property Damage Insurance, and will furnish certificates evidencing such coverage upon request. If Buyer's contract or purchase order places greater responsibility upon SDI or requires further insurance coverage, SDI, if specifically directing in writing by Buyer, shall obtain additional insurance (if procurable) to protect SDI at Buyer's expense, but SDI shall not be responsible for property damage from any cause, including fire and explosion, beyond the amounts and coverage of SDI's insurance, and Buyer agrees to hold SDI harmless from the cost of any such damage, including all expenses related thereto.
7. **DESIGN.** SDI shall not have any liability whatsoever for the design or details of others, and Buyer shall defend, indemnify, and hold SDI free and harmless of any such liability.
8. **INDEMNIFICATION.** SDI shall indemnify and save harmless Buyer against any liability, loss or expense incurred or suffered in consequence either of bodily injury to any person (including death), or damage to any property, to the extent that (1) materials supplied by SDI are defective and have failed; (2) installation of materials by SDI are not in accordance with standard practices and the installation is defective. For any and all other claims which arise by reason or in consequence of SDI's work, Buyer agrees to hereinafter indemnify, defend and hold harmless and release SDI (including SDI's successors and assigns and personal representatives), from and against any and all claims, demands, liabilities, losses, obligations, damages of whatever nature, costs (including, but not limited to, fees and expenses of attorneys to be chosen by SDI), actions and causes of actions of any nature whatsoever, known or unknown, and whether for compensatory or punitive damages.  
  
In claims against SDI by any employee of Buyer, its subcontractors, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the indemnification obligation hereunder shall not be in any way limited by any limitation on the amount or type of damages, compensation or benefits payable by or for Buyer or its subcontractors under workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts.
9. **SAFETY.** Buyer agrees to indemnify and hold SDI harmless for any fines, penalties, damages, attorneys' fees, or any other expense incurred as a result of Buyer's failure to comply with any federal or state OSHA regulation or any other governmental or industrial safety requirement or standard.
10. **COMPLIANCE WITH LAWS.** SDI shall comply with Federal, State and local tax laws, social security acts, unemployment compensation acts and workers' or workmen's compensation acts insofar as applicable to the performance of this Contract.
11. **MODIFICATIONS.** This Contract, including in particular the Scope of Work, can be modified or rescinded only by a writing signed by both of the Parties or their duly authorized agents.
12. **WAIVER.** No claim or right arising out of a breach of this Contract can be discharged in whole or in part by a waiver or renunciation of the claim or right unless the waiver or renunciation is supported by a consideration and is in writing signed by the aggrieved party.
13. **ATTORNEYS' FEES AND COSTS.** In the event any legal action arises out of this Contract, the prevailing party shall be entitled to recover from the other its reasonable attorneys' fees and costs of suit.
14. **TIME OF ESSENCE.** With respect to all matters in this Contract, time is of the essence
15. **APPLICABLE LAW.** This Contract shall be governed by the laws of the State of California, including the Uniform Commercial Code as adopted in the State of California as effective and in force on the date of this Contract.



# AGL Landscapes, Inc.

MAR 30 2016

1104 Corporate Way, Sacramento, Ca 95831

Phone (916) 993-3671 Fax (916) 993-3685

Member of the CLCA - In Business Since 1978 - CCL 416388

**Estimate For -  
Estimating Department**

Date	Bid Date	Estimate
3/30/2016	3/30/2016	13755

**Project -  
02-4E6404  
Caltrans  
In Plumas County near Canyon Dam  
District 2, Route 147**

For questions regarding this bid  
please contact Greg (530) 941-4344

Description	Unit Measure	Qty	Rate	Total	
*** Please call before separating any items from the bid ***				0.00	0.00
ITEM #15 - Temporary Check Dam	LF	75	4.84	363.00	
ITEM #16 - Temporary Fiber Roll	LF	2,570	2.84	7,298.80	
ITEM #17 - Temporary Gravel Bag Berm	LF	90	11.86	1,067.40	
ITEM #18 - Temporary Reinforced Silt Fence	LF	300	3.63	1,089.00	
ITEM #19 - Temporary Silt Fence	LF	1,000	2.46	2,460.00	
ITEM #22 - Temporary Fence (TYPE ESA)	LF	2,570	3.96	10,177.20	
ITEM #43 - Rolled Erosion Control Product (Netting Flap)	SQFT	7,200	0.60	4,320.00	
ITEM #44 - Hydromulch (Type 1)	SQFT	42,800	0.04	1,712.00	
ITEM #45 - Hydromulch (Type 2)	SQFT	17,400	0.04	696.00	
ITEM #46 - Compost Sock	LF	2,910	3.65	10,621.50	
ITEM #47 - Hydroseed (Upland)	SQFT	42,800	0.17	7,276.00	
ITEM #48 - Hydroseed (Swale)	SQFT	17,400	0.15	2,610.00	
ITEM #49 - Compost	SQFT	42,800	0.38	16,264.00	
ITEM #50 - Permanent Erosion Establishment	LS	1	2,000.00	2,000.00	

Exclusions: bonds (2% all amounts), permits, fees, licenses, traffic control, engineering, staking, replacement work needed for areas damaged by other than AGL, night lighting, job related insurance coverage above standard insurance requirements(\$5 million umbrella, railroad, etc.), site preparation.

Extra work billed at Caltrans force account method and rates, Contractor to provide staging area for AGL equipment and materials, Contractor to provide acceptable access and time to project work, contractor to provide water source within projects limits at needed volumes (300 gallons per minute minimum).

Quantities based on special provisions and project plans  
Quote good for 60 days from date of quote without signed contract  
SBE Certified #1738585  
DIR Registration #1000007120  
Member - Laborers, Operators  
Acknowledge addendum 1

**Please contact us for any questions regarding this bid**

**Total**

**\$67,954.90**

# TERRY HANSEN ELECTRIC

6911 Danyeur Road Redding, CA 96001  
LIC.# 616547 SB# 6919 Dir #1000008449

Bus: (530) 241-3073 ■ Fax: (530) 241-3033 ■ Cell: (530) 941-2141

ATT: Estimator  
RE: 02-4E6404

Mar 30, 2016

Thank you for the opportunity to quote on the above project.

Item #87	Traffic Count Station	\$8,500.00 L.S.	100
	Total	\$8,500.00	

MAR 29 2016

We acknowledge Addendum #1.

We exclude traffic control (1 day), pull box paving (1), and T&B 10'.

If you have any questions please call me at 530-241-3073 or 530-410-3247

Thank you,

*ERIC HANSEN*

Eric Hansen

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT RT 147 PLUMAS CO. 02-4E6404**

**BIDS : 3/30/16**

Items 54, 55, 56 100%

MAR 28 2016

"PLACE ONLY"\* 331 LF ASPHALT DIKE TYPES (C,F) @ \$12.85 LF  
PLACE 37 SQYDS ASPHALT MISC AREAS @ \$75.00 SQYD

4253.35  
2775.

PLACE IMPORTED SHOULDER BACKING @ \$2480.00 8 HR SHIFT.\*\*  
\*\* PRICE INCLUDES PLACING AND SCREEDING.  
EXCLUDES WATERING AND COMPACTION.  
MOBILIZATION FOR SHOULDER MACHINE \$800.00

7,028.35

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.

\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.

CAL. LIC.# 407417 NEV. LIC.#24188  
2788 VENTURE DR. LINCOLN, CA. 95648  
(916) 652-0159 FAX (916) 645-9618  
WWW.ACDIKE.COM  
DIR# 1000005929

NOT DBE

# NATINA

License #983993

DIR #: 1000011465

1555 North VIP Blvd.  
Casa Grande, AZ 85122  
(877) 762-8462

Page No. 1 of 1

## PROPOSAL

PROPOSAL SUBMITTED TO <b>J.F. Shea Construction, Inc.</b> <b>Attn: Brock Kernaghan</b>		TODAY'S DATE 3/28/16	LOCATION Plumas County, CA
PHONE NUMBER <b>(530) 246-4292</b>	FAX NUMBER <b>(530) 246-9940</b>	JOB NAME 02-4E6404	
ADDRESS, CITY, STATE, ZIP <b>17400 Clear Creek Road</b> <b>Redding, CA 96001</b>		CLIENT Caltrans	

We propose hereby to furnish Natina Steel material and labor necessary for the completion of:

Material	Apply Natina Steel to:	Unit Price	Total
	Item 72 100% 781 LF ST-20S Bridge Rail	\$17.48/LF	\$13,651.88
<b>TOTAL:</b>			<b>\$13,651.88</b>

**PLEASE NOTE:** You are responsible for requesting submittals from us when they are needed. Also, please confirm where to send a test stained sample, if required, so we can ship that for approval before everything is sent to us for staining. 5% yearly escalation in price from the date of this proposal. Items must be shipped to us at least 4 weeks before they are needed on site. All galvanized items stained and shipped must be paid within 30 days! Staining of hardware for the above items is included. Items to receive color treatment must be shipped to us (1555 North V I P Blvd., Casa Grande, AZ 85122) for treatment. **PLEASE CALL BEFORE SHIPPING SO WE KNOW WHEN EVERYTHING IS BEING DELIVERED** (Tandy Chaparro 520-709-2156). All galvanized materials delivered to us must be accompanied by a packing list of items. Any galvanized items must be clean and must NOT have any kind of grease, oil, white rust, cold zinc spray or other residue that will stop Natina Steel from reacting with the zinc. Sales tax and bonding, if applicable, are not included in this quote.


**Proposal Includes:** Shipping from our facility to the jobsite.

**Proposal Excludes:** We only do the staining and do not supply the items to be stained. Touch-ups, if needed, to repair any of the color/finish harmed during transportation or installation. Shipping to our facility in Casa Grande, AZ.

We propose hereby to furnish material and labor - complete in accordance with above specifications for the sum of:  
Thirteen thousand six hundred fifty-one and 88/100 dollars ( \$13,651.88 )

Payment as follows: Due when application is completed


All material is guaranteed to be as specified. All work to be completed in a substantial workmanlike manner according to specifications submitted, per standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance. If either party commences legal action to enforce its rights pursuant to this agreement, the prevailing party in said legal action shall be entitled to recover its reasonable attorney's fees and costs of litigation relating to said legal action, as determined by a court of competent jurisdiction.

**Authorized Signature**  Brian Hardin

Note: this proposal may be withdrawn by us if not accepted within 60 days.

**ACCEPTANCE OF PROPOSAL** The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Signature \_\_\_\_\_  
Signature \_\_\_\_\_  
Date of Acceptance \_\_\_\_\_



# Highway Specialty Co.

## TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073  
 LICENSE # 1003147, A UNION CONTRACTOR  
 PHONE 530-949-5681 FAX 855-846-5806  
**CALIFORNIA CERTIFIED SMALL BUSINESS**  
**# 1559500**

DIR REGISTRATION # 10000221 23

[Dustan@HighwaySpecialty.com](mailto:Dustan@HighwaySpecialty.com)

ATTENTION ESTIMATOR:

March 30, 2016  
 QUOTE VALID FOR 30 DAYS

PROJECT: **REPLACE BRIDGE, GUARDRAIL, HMA, STRIPING**  
 CONTRACT #: **02-4E6404**  
 BID DATE: **March 30, 2016**  
 FED AID #:  
 FROM: **DUSTAN CURRIER**

**MAR 30 2016**


ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
4	CONSTRUCTION AREA SIGNS	LS	1	\$ 7,200.00	\$ 7,200.00
6	TYPE III BARRICADE	EA	12	\$ 79.00	\$ 948.00
7	TRAFFIC PLASTIC DRUM	EA	14	\$ 59.00	\$ 826.00
29	REMOVE ROADSIDE SIGN	EA	7	\$ 79.00	\$ 553.00
68	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	15	\$ 15.00	\$ 225.00
69	ROADSIDE SIGN (ONE POST)	EA	5	\$ 300.00	\$ 1,500.00
70	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	46	\$ 11.00	\$ 506.00
71	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	46	\$ 6.00	\$ 276.00
76	CLASS 2 DELINEATOR	EA	57	\$ 48.00	\$ 2,736.00
77	OBJECT MARKER (TYPE L-1)	EA	4	\$ 60.00	\$ 240.00

*15,010.00% all*

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING  
 PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS CS-1 TO DE-2 AND TWO PROJECT INFO SIGNS ONLY  
 NUMBER OF MOBILIZATIONS: 3. PRICE PER ADDITIONAL MOVE-IN: \$850  
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.  
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.  
 ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.  
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.  
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS  
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.  
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.  
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM**



**Highway Specialty Co.**  
 TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

**CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500**

**DIR REGISTRATION # 1000022123**

Dustan@HighwaySpecialty.com

MAR 30 2016

PROJECT: REPLACE BRIDGE, GUARDRAIL, HMA, STRIPING

CONTRACT: 02-4E6404

BID DATE: March 30, 2016

FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	\$1,300.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	\$600.00
	FLAG OVERTIME FOR EACH PERSON	HOURLY	\$100.00
	PILOT CAR: 8 HR	DAY/NIGHT	\$895.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	\$175.00
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOURLY	
	ADDITIONAL LANE CLOSURE	EACH	
		DAY	\$200.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK	\$400.00
		4 WEEK	\$1,000.00
	TRUCK MOUNTED ATTENUATOR RENTAL (operated)	8HR DAY/NIGHT	
		OVERTIME	
	TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)	WEEKLY	
		MONTHLY	
	ARROW BOARD RENTAL	WEEKLY	\$185.00
		MONTHLY	\$585.00
	LIGHT TOWER RENTAL	DAILY	\$65.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	\$85.00
	SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR \$300 MOBILIZATION CHARGE

\*\*\*SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @ 1.8X RATE\*\*\*

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.**

J.F. Shea Construction, Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: \_\_\_\_\_  
 Contract No.: 02-4E6404

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Shasta Builders Exchange	2/26/2016 - 3/30/2016		Placed Ad and Listing
Construction Up-Date Inc.	3/3/16, 3/10/16, 3/17/16, 3/24/16		Placed Ad
Minority Bidders Bulletin	2/29/16, 3/7/16, 3/14/16, 3/21/16, 3/28/16		Placed Ad
Reed Construction Data	2/26/2016 - 3/30/2016		Placed Ad
Caltrans	2/26/2016 - 3/30/2016		Placed Online Ad
DBE Good Faith.com	2/26/2016 - 3/30/2016		Placed Ad, Emailed, Faxed, Called 2 Times

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	2/26/2016	Online	Placed Online Ad from: 2/26/16 - 3/30/16
DBEGoodFaith.com	2/26/2016	Online	Placed Online Ad, Emailed, Faxed, Called (2 Times)
			75 DBE Subcontractors

9. Include additional data to support a demonstration of good faith efforts.

---



---



---



---

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts

Documentation

# 1 - Item of Work

Offered to Subcontractors

State of California Department of Transportation - CALTRANS

Contract # 02-4E6404

Good Faith Efforts Documentation - DBE

DES-OE-0102.11A (REV 12/2014)

Bid Date: 3/30/16 @ 2 PM

J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs Item: (Y/N)	Item Broken Down to Facilitate Participation : (Y/N)	Established Flexible Timeframes for Performance & Delivery Schedules: (Y/N)	Amount: (\$)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	N	Y	Y	\$1,350.00	0.02%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	Y	Y	Y	\$11,000.00	0.18%
3	TIME-RELATED OVERHEAD (WDAY)	Y	Y	Y	\$36,000.00	0.60%
4	CONSTRUCTION AREA SIGNS	Y	Y	Y	\$8,000.00	0.13%
5	TRAFFIC CONTROL SYSTEM	Y	Y	Y	\$21,000.00	0.35%
6	TYPE III BARRICADE	Y	Y	Y	\$1,020.00	0.02%
7	TRAFFIC PLASTIC DRUM	Y	Y	Y	\$910.00	0.02%
8	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	Y	Y	\$22,000.00	0.36%
9	JOB SITE MANAGEMENT	Y	Y	Y	\$19,000.00	0.31%
10	PREPARE STORM WATER POLLUTION PREVENTION PLAN	N	Y	Y	\$2,350.00	0.04%
11	RAIN EVENT ACTION PLAN	Y	Y	Y	\$24,500.00	0.41%
12	STORM WATER SAMPLING AND ANALYSIS DAY	Y	Y	Y	\$30,340.00	0.50%
13	STORM WATER ANNUAL REPORT	Y	Y	Y	\$4,000.00	0.07%
14	TEMPORARY COVER	Y	Y	Y	\$6,000.00	0.10%
15	TEMPORARY CHECK DAM	Y	Y	Y	\$405.00	0.01%
16	TEMPORARY FIBER ROLL	Y	Y	Y	\$7,710.00	0.13%
17	TEMPORARY GRAVEL BAG BERM	Y	Y	Y	\$1,170.00	0.02%
18	TEMPORARY REINFORCED SILT FENCE	Y	Y	Y	\$1,200.00	0.02%
19	TEMPORARY SILT FENCE	Y	Y	Y	\$2,700.00	0.04%
20	TEMPORARY CONSTRUCTION ENTRANCE	Y	Y	Y	\$11,690.00	0.19%
21	TEMPORARY CONCRETE WASHOUT	Y	Y	Y	\$6,725.00	0.11%
22	TEMPORARY FENCE (TYPE ESA)	Y	Y	Y	\$11,565.00	0.19%
23	WORK AREA MONITORING (BRIDGE)	Y	Y	Y	\$21,500.00	0.36%
24	TREATED WOOD WASTE	Y	Y	Y	\$3,080.00	0.05%
25	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	N	Y	Y	\$245,000.00	4.06%
26	NATURAL RESOURCE PROTECTION PLAN	N	Y	Y	\$3,300.00	0.05%
27	PUBLIC SAFETY PLAN	Y	Y	Y	\$14,239.00	0.24%
28	REMOVE GUARDRAIL	Y	Y	Y	\$3,080.00	0.05%
29	REMOVE ROADSIDE SIGN	Y	Y	Y	\$595.00	0.01%
30	COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	Y	\$7,480.00	0.12%
31	REMOVE CONCRETE (CY)	Y	Y	Y	\$3,900.00	0.06%
32	PREPARE CONCRETE BRIDGE DECK SURFACE	Y	Y	Y	\$3,102.00	0.05%
33	FURNISH POLYESTER CONCRETE OVERLAY	Y	Y	Y	\$91,872.00	1.52%
34 (F)	PLACE POLYESTER CONCRETE OVERLAY	Y	Y	Y	\$29,610.00	0.49%
35	BRIDGE REMOVAL	Y	Y	Y	\$320,000.00	5.30%
36	CLEARING AND GRUBBING (LS)	Y	Y	Y	\$85,000.00	1.41%
37	DEVELOP WATER SUPPLY	Y	Y	Y	\$11,000.00	0.18%
38	ROADWAY EXCAVATION	Y	Y	Y	\$247,800.00	4.11%
39	SHOULDER BACKING	Y	Y	Y	\$10,800.00	0.18%
40 (F)	STRUCTURE EXCAVATION (BRIDGE)	Y	Y	Y	\$62,568.00	1.04%
41 (F)	STRUCTURE EXCAVATION (ROCK) (TYPE D)	Y	Y	Y	\$53,680.00	0.89%

42 (F)	STRUCTURE BACKFILL (BRIDGE)	Y	Y	Y	\$25,950.00	0.43%
43	ROLLED EROSION CONTROL PRODUCT (NETTING FLAP)	Y	Y	Y	\$4,680.00	0.08%
44	HYDROMULCH (TYPE 1)	N	Y	Y	\$2,140.00	0.04%
45	HYDROMULCH (TYPE 2)	N	Y	Y	\$870.00	0.01%
46	COMPOST SOCK	Y	Y	Y	\$11,640.00	0.19%
47	HYDROSEED (SEED MIX "UPLAND")	N	Y	Y	\$8,560.00	0.14%
48	HYDROSEED (SEED MIX "SWALE")	N	Y	Y	\$3,480.00	0.06%
49	COMPOST	Y	Y	Y	\$19,260.00	0.32%
50	PERMANENT EROSION CONTROL ESTABLISHMENT WORK	N	Y	Y	\$2,200.00	0.04%
51	FINISHING ROADWAY	Y	Y	Y	\$5,230.00	0.09%
52	CLASS 2 AGGREGATE BASE (CY)	Y	Y	Y	\$84,400.00	1.40%
53	HOT MIX ASPHALT (TYPE A)	Y	Y	Y	\$292,500.00	4.85%
54	PLACE HOT MIX ASPHALT DIKE (TYPE C)	N	Y	Y	\$574.00	0.01%
55	PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	Y	Y	\$4,060.00	0.07%
56	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	Y	Y	\$2,960.00	0.05%
57	TACK COAT	Y	Y	Y	\$2,400.00	0.04%
58	RAIL ELEMENT WALL	N	Y	Y	\$7,500.00	0.12%
59	EARTH RETAINING SYSTEM (CSP)	Y	Y	Y	\$64,960.00	1.08%
60	36" CAST-IN-DRILLED-HOLE CONCRETE PILING	N	Y	Y	\$488,152.00	8.09%
61	PRESTRESSING CAST-IN-PLACE CONCRETE	Y	Y	Y	\$90,000.00	1.49%
62 (F)	STRUCTURAL CONCRETE, BRIDGE FOOTING	Y	Y	Y	\$177,000.00	2.93%
63 (F)	STRUCTURAL CONCRETE, BRIDGE	Y	Y	Y	\$2,074,950.00	34.39%
64	JOINT SEAL ASSEMBLY (MR 2 1/2")	Y	Y	Y	\$13,230.00	0.22%
65	JOINT SEAL ASSEMBLY (MR 3 1/2")	Y	Y	Y	\$10,290.00	0.17%
66 (F)	BAR REINFORCING STEEL (BRIDGE)	N	Y	Y	\$221,267.35	3.67%
67 (F)	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	N	Y	Y	\$180,776.20	3.00%
68	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	Y	Y	Y	\$255.00	0.00%
69	ROADSIDE SIGN - ONE POST	Y	Y	Y	\$1,650.00	0.03%
70	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	Y	Y	Y	\$552.00	0.01%
71	RETROREFLECTIVE SHEETING (TYPE XI)	Y	Y	Y	\$303.60	0.01%
72	STAIN GALVANIZED SURFACES	N	Y	Y	\$15,000.00	0.25%
73	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON)	Y	Y	Y	\$11,655.00	0.19%
74	ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON)	Y	Y	Y	\$45,600.00	0.76%
75	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	Y	Y	Y	\$810.00	0.01%
76	DELINEATOR (CLASS 2)	Y	Y	Y	\$3,021.00	0.05%
77	OBJECT MARKER (TYPE L-1)	Y	Y	Y	\$264.00	0.00%
78	METAL BEAM GUARDRAIL (STEEL POST 6')	N	Y	Y	\$15,750.00	0.26%
79	METAL BEAM GUARDRAIL (STEEL POST 7')	N	Y	Y	\$5,400.00	0.09%
80	TRANSITION RAILING (TYPE WB)	N	Y	Y	\$16,800.00	0.28%
81	END ANCHOR ASSEMBLY (TYPE SFT)	N	Y	Y	\$1,630.00	0.03%
82	END ANCHOR ASSEMBLY (TYPE B)	N	Y	Y	\$12,070.00	0.20%
83	ALTERNATIVE IN-LINE TERMINAL SYSTEM	N	Y	Y	\$3,000.00	0.05%
84	ALTERNATIVE FLARED TERMINAL SYSTEM	N	Y	Y	\$8,250.00	0.14%
85 (F)	CALIFORNIA ST-20S BRIDGE RAIL	Y	Y	Y	\$214,775.00	3.56%
86	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	N	Y	Y	\$5,010.00	0.08%
87	TRAFFIC COUNT STATION	N	Y	Y	\$9,400.00	0.16%
88	MOBILIZATION	Y	Y	Y	\$415,000.00	6.88%

**\$6,033,466.15**

**100.00%**

Good Faith Efforts

Documentation

# 2 - Solicited DBE

Subcontractors

**State of California Department of Transportation - CALTRANS**

**Contract # 02-4E6404**

**Good Faith Efforts Documentation - DBE**

**Solicited DBE Subcontractors List**

**Bid Date: 3/30/15 @ 2 PM**

**J.F. Shea Construction, Inc.**

A B S L CONSTRUCTION  
A P CONSTRUCTION SERVICES  
A S CONTRACTORS, INC.  
A.A. RICH AND ASSOCIATES  
ABBE & ASSOCIATES LLC  
ACCUTEK TRAFFIC DATA, INC.  
ALERT-O-LITE, INC  
ALFRED CIVIL ENGINEERING, INC  
ALL AMERICAN ASPHALT SEALING INC  
ALLUVION BIOLOGICAL CONSULTING  
APADANA ENGINEERING, INC.  
APEX CIVIL ENGINEERING  
AUSTIN ENTERPRISE  
BAY LINE CUTTING & CORING, INC.  
BELMONTE'S CONCRETE SERVICE  
BLACK DIAMOND ASPHALT, INC.  
BURLESON CONSULTING INC  
CALIFORNIA ENVIRONMENTAL SERVICES, LLC  
CAPITOL CONSTRUCTION MANAGEMENT  
CAPITOL TRAFFIC SERVICES INC  
CE GREEN INC.  
CLEAR CREEK CONSTRUCTION INC.  
CMC TRAFFIC CONTROL SPECIALIST  
COLEMAN CONSTRUCTION  
CONCRETE LANDSCAPE SERVICES  
CONSTRUCTION AREA SIGNS, INCORPORATED  
CONSTRUCTION CONSULTING COMPANY  
CONSTRUCTION SCHEDULING EXPERTS  
CONTRACTOR SERVICES GROUP, INC.  
CREATIVE PLANNING SOLUTIONS  
DCI SERVICES  
DIRT & AGGREGATE INTERCHANGE, INC  
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, INC.  
DON H MAHAFFEY DRILLING CO  
EAGLE ENGINEERING AND CONSTRUCTION, INC  
ECHELON-CES MANAGEMENT & CONSULTING  
ERNEST B. DEE  
FCS STRIPING, SEALING AND PAVING, INC.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR  
GALLAWAY ENTERPRISES, INC  
GENERAL SUPPLY COMPANY  
GERONIMO CONCRETE, INC.  
GREEN BUILDING PRODUCTS, INC  
GREEN VALLEY CONSULTING ENGINEERS  
IRB CONSTRUCTION, INC.  
JAHN ENGINEERING  
K & G CONCRETE INC  
K & K CONSTRUCTION SUPPLY, INC  
K R C SAFETY CO. INC.  
KELLEY EROSION CONTROL, INC  
KERN COUNTY CUSTOM CONCRETE  
LARRANAGA TRUCKING, INC.  
MC CULLOUGH CONSTRUCTION INC  
MRO ENGINEERS, INC  
NATURAL INVESTIGATIONS COMPANY, INC.  
NITTA EROSION CONTROL  
NOR-CAL PUMP & WELL DRILLING, INC.  
NORTHERN INDUSTRIAL ELECTRIC  
PAPILLON BUILDERS  
QUIMU CONTRACTING, INC.  
RUPERT CONSTRUCTION SUPPLY, LP  
S.T. RHOADES CONSTRUCTION, INC.  
SAM'S EQUIPMENT & SUPPLIES  
SUULUTAAQ, INC - ALASKA NATIVE CORP  
T AND S DVBE, INC.  
TRAFFIC CONTROL PROS  
TULLY CONSULTING GROUP  
TYRRELL RESOURCES, INC.  
VERIDICO GROUP, INC  
VINTAGE PAVING COMPANY, INC.  
WALLACE STRUCTURES  
WELDON WORKS, INC.  
WESTERN PROPERTIES, INC.  
WHITE CAP READY MIX, INC.  
WRECO



P.O. Box 14912 • Oakland, CA 94614  
T. (877) 802-3394 • F. (510) 751-0780

# THANK YOU!

**Transaction Date**  
02/26/2016 12:02 PM

**Order No.**  
2734-34656

**Billed to**  
J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA 96001  
T. (530) 246-4292 ext.  
F. (530) 246-9940  
stacy.dutra@jfshea.com

**Project Name**  
Replace Bridge, Guardrailing, HMA, Striping

**Project/Contract #**  
02-4E6404

## Transaction Summary

Gold Package	\$295.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
▪ 75 Faxes & Emails	
▪ Initial & Follow-up Phone Solicitations	
<b>TOTAL: \$295.00</b>	

# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 02/26/2016 12:02 PM. The ad ran from the publication date until the bid date listed on the notice.

**J.F. Shea Co., Inc.**  
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.  
Redding, CA 96001  
Tel: (530) 246-4292 ext.  
Fax: (530) 246-9940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Replace Bridge, Guardrailing, HMA, Striping

Bid/Contract #

02-4E6404

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas County, CA

Bid Date

03/30/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING

(BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST 7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 02/26/2016 12:02 PM. The ad ran from the publication date until the bid date listed on the notice.

**J.F. Shea Co., Inc.**  
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.  
Redding, CA 96001  
Tel: (530) 246-4292 ext.  
Fax: (530) 246-9940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Replace Bridge, Guardrail, HMA, Striping

Bid/Contract #

02-4E6404

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas County, CA

Bid Date

03/30/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING

(BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST 7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 02/26/2016 12:02 PM.

---

J. F. Shea Construction, Inc. is seeking  
DBE s in About 9 Mi...  
[dbegoodfaith.com/ads/Replace-Br...](http://dbegoodfaith.com/ads/Replace-Br...)

12:02 PM - 26 Feb 2016

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

## Certification Count

Disadvantaged Business Enterprise (DBE) - 75

- Minority-Owned (MBE) - 37
- Women-Owned (WBE) - 38

**TOTAL SOLICITED - 75**

## A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
Daryl@abslconstruction.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 727-0910	2016-02-26 13:38:09	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-03-07 10:26:24	Daryl	Y

**Comments:** Yes, will bid. Will send fax quote before bid date.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-03-21 12:18:46	Daryl	Y

**Comments:** Yes, will be interested in bidding.

## A P CONSTRUCTION SERVICES

808 DONAU COURT • LINCOLN, CA, 95648

Cert. #42983 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
aperez2760@gmail.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
No Fax Number		n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 680-2127	2016-03-07 10:28:18	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 680-2127	2016-03-21 12:20:16	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
deni@sti.com	2016-02-26 13:34:27	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 966-2643	2016-02-26 13:38:15	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2016-03-07 10:29:35	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2016-03-21 12:21:44	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## A.A. RICH AND ASSOCIATES

150 WOODSIDE DRIVE • SAN ANSELMO, CA, 94960

Cert. #35285 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
aarfish@earthlink.net	2016-02-26 13:34:27	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 485-9221	2016-02-26 13:38:15	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 485-2937	2016-03-07 10:31:53	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 485-2937	2016-03-21 12:22:13	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## ABBE & ASSOCIATES LLC

1028 FAIR OAKS AVE • ALAMEDA, CA, 94501

Cert. #42259 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
ruth.abbe@abbeassociates.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 235-1356	2016-03-07 10:33:33	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 235-1356	2016-03-21 12:23:51	Ruth N	

**Comments:** No, not interested in bidding.

## ACCUTEK TRAFFIC DATA, INC.

21114 TRIGGER LANE • DIAMOND BAR, CA, 91765

Cert. #25500 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
mike@accutektraffic.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(909) 595-6022 2016-02-26 13:39:33 Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 595-6199	2016-03-07 10:35:48	Not available M	

**Comments:** Maybe, however, we were unable to connect with their answering system.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 595-6199	2016-03-21 12:24:09	Not available M	

**Comments:** Maybe, however, we were unable to connect with their answering system.

## ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 453-3250	2016-02-26 13:38:17	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-03-07 10:33:55	Katie N	

**Comments:** No, not bidding. Not within their scope of work.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## ALFRED CIVIL ENGINEERING, INC

7604 SOQUEL WAY • CITRUS HEIGHTS, CA, 95610

Cert. #41902 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
touray@alfredce.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) -	2016-02-26 13:38:36	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-03-07 10:36:54	Disconnected	M

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-03-21 12:25:46	No answer	N

**Comments:** Line is disconnected.

## ALL AMERICAN ASPHALT SEALING INC

1565 TRAINER WAY • RENO, NV, 89512

Cert. #40963 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
aaasealing96@yahoo.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(775) 827-3006	2016-02-26 13:38:20	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 329-3003	2016-03-07 10:54:54	Voicemail	M

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 329-3003	2016-03-21 12:27:03	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## ALLUVION BIOLOGICAL CONSUTLING

1151 HARBOR BAY PARKWAY, SUITE 206A • ALAMEDA, CA, 94502

Cert. #42030 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jenerro.lockhart@alluvionbc.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 373-2253	2016-02-26 13:38:22	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-03-07 10:47:34	Jenerro Y	

**Comments:** Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-03-21 12:27:19	Estimator Y	

**Comments:** Yes, will be interested in bidding.

## APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 467-7721	2016-02-26 13:38:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-03-07 12:49:48	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-03-21 12:28:29	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## APEX CIVIL ENGINEERING

9668 SNOWBERRY WAY • ORANGEVALE, CA, 95662

Cert. #38747 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patricia.preston@apexcivil.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 988-6770	2016-02-26 13:40:10	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(916) 717-2812      2016-03-07 13:07:01      Voicemail      M

**Comments:** Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 717-2812	2016-03-21 12:29:45	Kelly	N

**Comments:** No, not interested in bidding.

## AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 589-9509	2016-02-26 13:38:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2016-03-07 13:09:46	Paula	N

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2016-02-26 13:38:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2016-03-07 13:11:34	Juan	M

**Comments:** Maybe, they have already responded to the fax.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2016-03-21 12:30:35	Estimator Y	

Comments: Yes, will be interested in bidding.

## BELMONTE'S CONCRETE SERVICE

4356 COLISEUM WAY • OAKLAND, CA, 94601

Cert. #37742 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
belmonteconcrete@earthlink.net	2016-02-26 13:34:27	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 261-0577	2016-02-26 14:46:05	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 261-8439	2016-03-07 13:12:57	Lisa M	

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 261-8439	2016-03-21 12:32:57	Receptionist M	

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

## BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 448-9407	2016-02-26 13:38:17	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-03-07 13:14:07	Allison Y	

Comments: Yes, will bid. They have already faxed their quote.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-03-21 12:29:02	Allison	Y

**Comments:** Yes, will be interested in bidding.

## BURLESON CONSULTING INC

950 GLENN DRIVE, SUITE 245 • FOLSOM, CA, 95630

Cert. #34595 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
jt@burlesonconsulting.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 984-8261	2016-02-26 13:38:13	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 984-4651	2016-03-07 13:17:20	Voicemail	M

**Comments:** Maybe, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 984-4651	2016-03-21 12:36:06	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## CALIFORNIA ENVIRONMENTAL SERVICES, LLC

3170 CROW CANYON PLACE, SUITE 250 • SAN RAMON, CA, 94583

Cert. #40306 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
gpf@calenv.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 866-2126	2016-02-26 13:39:55	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 789-7459	2016-03-07 13:19:15	Gretchen	M

**Comments:** Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(925) 789-7459      2016-03-21 12:41:28      Voicemail full      M

**Comments:** May be interested, however, voicemail is full.

## CAPITOL CONSTRUCTION MANAGEMENT

2919 TILBURY WAY • ROSEVILLE, CA, 95661

Cert. #41773 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@capitolcm.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 672-8574	2016-03-07 13:24:25	Voicemail      M	

**Comments:** Maybe, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 672-8574	2016-03-21 12:43:05	Voicemail      M	

**Comments:** May be interested, left a voicemail with all the project details.

## CAPITOL TRAFFIC SERVICES INC

1661 EAST MINER AVE • STOCKTON, CA, 95205

Cert. #42421 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
jorge@capitoltraffic.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 469-7120	2016-02-26 13:38:06	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 469-2663	2016-03-07 13:30:31	Bob      M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 469-2663	2016-03-21 12:45:51	Estimator      M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## CE GREEN INC.

6105 MAIN AVENUE • ORANGEVALE, CA, 95662

Cert. #39528 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@cegreeninc.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 374-7998	2016-02-26 13:38:56	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 365-4925	2016-03-07 13:33:49	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CLEAR CREEK CONSTRUCTION INC.

10402 DAYSTAR WAY • PALO CEDRO, CA, 96073

Cert. #41250 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
clearcreekadam@gmail.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-03-07 13:38:53	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-03-21 12:47:01	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
crystal@cmctrffic.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 206-1711	2016-02-26 13:38:04	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-03-07 13:41:44	Ramon M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-03-21 12:47:49	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 275-9025	2016-02-26 13:37:56	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2016-03-07 13:44:18	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CONCRETE LANDSCAPE SERVICES

4862 E. 2ND STREET • BENICIA, CA, 94510

Cert. #43013 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
clsconcrete@pacbell.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 682-1884	2016-02-26 13:38:01	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2016-03-07 13:44:47	Not available M	

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2016-03-21 12:42:29	Not available M	

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2016-02-26 13:38:59	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-03-07 13:45:46	Jennifer M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-03-21 12:50:34	Receptionist N	

**Comments:** No, not interested in bidding.

## CONSTRUCTION CONSULTING COMPANY

427 BLACKBIRD LN. • AVERY, CA, 95224

Cert. #21729 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
RICKA@ctnontime.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(800) 671-0937	2016-02-26 13:37:45	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 795-9300	2016-03-07 13:53:04	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CONSTRUCTION SCHEDULING EXPERTS

4729 DICKENS DR. • GRANITE BAY, CA, 95746

Cert. #40646 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dsomanchi@schedulingexperts.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 290-0429	2016-02-26 13:37:53	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 396-1588	2016-03-07 13:53:56	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CONTRACTOR SERVICES GROUP, INC.

3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
shelli@csg-web.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
(866) 366-6646		2016-02-26 13:38:45	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2016-03-07 13:57:12	Not available	M

**Comments:** Maybe, however, we were unable to connect with their answering system.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2016-03-21 12:48:11	Not available	M

**Comments:** Maybe, however, we were unable to connect with their answering system.

## CREATIVE PLANNING SOLUTIONS

4156 KNOLLGLEN WAY • SAN JOSE, CA, 95118

Cert. #38684 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
christi.banks@creativeplanningsolutions.org	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
No Fax Number		n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 202-3244	2016-03-07 14:01:06	Voicemail	M

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 202-3244	2016-03-21 12:54:29	Receptionist	N

**Comments:** No, not interested in bidding.

## DCI SERVICES

4424 VIVIEN WAY • ROCKLIN, CA, 95765

Cert. #42830 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
diane@dciservices.biz	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
	(916) 880-5434	2016-02-26 13:38:46	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-8224	2016-03-08 15:29:11	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-8224	2016-03-21 12:55:45	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD • FAIRVIEW, OR, 97024

Cert. #20 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

	Email Address	Send Date & Time	Delivery Status
	contractor@dirtagg.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
	(503) 669-1192	2016-02-26 13:38:49	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(503) 661-5093	2016-03-08 15:30:25	Christine M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(503) 661-5093	2016-03-21 12:57:09	Receptionist Y	

**Comments:** Yes, will be interested in bidding.

## DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

	Email Address	Send Date & Time	Delivery Status
	DAVEtrucksweep@gmail.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Tranmission Status
	(559) 374-6470	2016-02-26 13:38:26	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2016-03-08 15:31:44	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## DON H MAHAFFEY DRILLING CO

1800 SOUTH ALAMEDA STREET • COMPTON, CA, 90221

Cert. #43116 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
amahaffey@mahaffeycompanies.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Tranmission Status
	(310) 668-2040	2016-02-26 13:38:14	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 668-2030	2016-03-08 15:33:49	Kevin M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 668-2030	2016-03-21 12:59:12	Jeff N	

**Comments:** No, not interested in bidding.

## EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2016-02-26 13:34:27	Bounced

## Fax Transmission

	Fax Number	Send Date & Time	Tranmission Status
	(650) 367-8282	2016-02-26 13:43:34	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-03-08 15:34:57	Not available	M

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-03-21 12:54:03	Not available	M

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@comcast.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 447-4225	2016-02-26 13:40:02	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2016-03-08 15:35:55	Voicemail	M

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2016-03-21 13:00:10	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 691-2127	2016-02-26 14:43:20	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2016-03-08 15:37:25	Ernest M	

**Comments:** Maybe, resent fax upon request. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2016-03-21 13:01:19	No answer M	

**Comments:** May be interested, however, there was no answer to phone call.

## FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 373-6208	2016-02-26 13:38:43	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2016-03-08 15:39:18	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2016-03-21 13:02:23	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 743-9352	2016-02-26 13:38:29	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-03-08 15:40:26	Toni M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-03-21 13:03:25	Receptionist M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## GALLAWAY ENTERPRISES, INC

117 MEYERS ST., SUITE 120 • CHICO, CA, 95928

Cert. #31237 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jody@gallawayenterprises.com	2016-02-26 13:34:27	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 332-9905	2016-02-26 13:38:31	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 332-9909	2016-03-08 15:42:20	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 332-9909	2016-03-21 13:05:51	Kevin Y	

**Comments:** Yes, will be interested in bidding.

## GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 632-2315	2016-02-26 13:38:40	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-03-08 15:44:17	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-03-21 13:08:05	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## GERONIMO CONCRETE, INC.

4560 N. HUNTINGTON DRIVE • LOS ANGELES, CA, 90032

Cert. #34507 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
geronimo_concrete@sbcglobal.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(323) 222-8312	2016-02-26 13:38:09	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 225-2016	2016-03-08 15:45:14	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## GREEN BUILDING PRODUCTS, INC

6105 MAIN AVENUE • ORANGEVALE, CA, 95662

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@greenbpi.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 374-7998	2016-02-26 13:37:48	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2016-03-08 15:46:01	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lizellis@gvalley.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 579-3877	2016-02-26 13:37:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2016-03-08 15:46:52	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## IRB CONSTRUCTION, INC.

725 6TH STREET • MARYSVILLE, CA, 95901

Cert. #42290 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
raspencer7@gmail.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(888) 315-7315	2016-02-26 13:38:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 612-0608	2016-03-08 15:48:45	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 612-0608	2016-03-21 13:09:12	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## JAHN ENGINEERING

32 WEST SOUTHWOOD DRIVE • WOODLAND, CA, 95695

Cert. #43169 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
jahnengineering@gmail.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 596-4075	2016-02-26 13:37:50	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-03-08 15:50:16	Jahn	Y

**Comments:** Yes, will bid. They have already responded to the fax.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-03-21 13:00:37	John	Y

**Comments:** Yes, will be interested in bidding.

## K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2016-02-26 13:38:42	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-03-08 15:51:16	Keaven	Y

**Comments:** Yes, will bid. They have already responded to the fax.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-03-21 13:12:06	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2016-02-26 13:38:31	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-03-08 15:54:39	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-03-21 13:13:07	No answer M	

**Comments:** May be interested, however, we were unable to connect call.

## K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2016-02-26 13:38:40	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-03-08 15:55:54	Cache M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-03-21 13:13:45	Receptionist N	

**Comments:** No, not interested in bidding.

## KELLEY EROSION CONTROL, INC

2395-B TAMPA ST. • RENO, NV, 89512

Cert. #39756 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
claudia@kelleyerosioncontrol.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(775) 322-6606	2016-02-26 13:38:36	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 322-7755	2016-03-08 15:57:24	Receptionist M	

**Comments:** Maybe, they have already responded to the fax.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 322-7755	2016-03-21 13:14:56	Darcy M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 325-5590	2016-02-26 13:40:16	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-03-08 15:59:47	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-03-21 13:16:35	Pat M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## LARRANAGA TRUCKING, INC.

2206 N. EAST STREET • ALTURAS, CA, 96101

Cert. #29429 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
vlarranaga@yahoo.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 233-3785	2016-02-26 13:38:05	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 233-3785	2016-03-08 16:02:38	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-1769	2016-02-26 13:38:06	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-03-08 16:03:25	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## MRO ENGINEERS, INC

**660 AUBURN FOLSOM ROAD, SUITE 2018 • AUBURN, CA, 95603**

Cert. #31166 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
aolson@mroengineers.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 783-3838	2016-03-08 16:05:13	Not available M	

**Comments:** May be interested, however, we were unable to connect to their answering system.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 783-3838	2016-03-21 13:15:24	Not available M	

**Comments:** May be interested, however, we were unable to connect to their answering system.

## NATURAL INVESTIGATIONS COMPANY, INCORPORATED

**6124 SHADOW LANE • CITRUS HEIGHTS, CA, 95621**

Cert. #41765 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
cindy@naturalinvestigations.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-03-08 16:06:44	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## NITTA EROSION CONTROL

**3778 DEL MAR AVENUE • LOOMIS, CA, 95650**

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 652-4376	2016-02-26 13:38:36	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-03-08 16:08:29	Val M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-03-21 13:19:11	Valerie N	

**Comments:** No, not interested in bidding.

## NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalpump@yahoo.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 674-1525	2016-02-26 13:38:54	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2016-03-08 16:12:08	Receptionist M	

**Comments:** Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2016-03-21 13:22:31	Andy M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
nie01@sbcglobal.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 246-2368	2016-02-26 13:38:44	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-03-08 16:14:31	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-03-21 13:44:27	Receptionist N	

**Comments:** No, not interested in bidding.

## PAPILLON BUILDERS

20300 RIM ROCK CT • FORESTHILL, CA, 95631

Cert. #21950 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jsellers@papillonbuilders.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(888) 717-7270	2016-02-26 13:38:39	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 580-7019	2016-03-08 16:17:41	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 580-7019	2016-03-21 13:45:22	Receptionist N	

**Comments:** No, not interested in bidding.

## QUIMU CONTRACTING, INC.

695 PRIDDY DRIVE • DIXON, CA, 95620

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 678-8384	2016-02-26 13:38:00	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2016-03-08 16:19:18	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2016-02-26 13:38:13	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-03-08 16:20:43	Karen M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-03-21 13:46:07	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2016-02-26 13:38:46	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-03-08 16:22:11	Morgan Y	

**Comments:** Yes, will bid. They have already responded to the fax.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-03-21 13:17:02	Morgan Y	

**Comments:** Yes, will be interested in bidding.

## SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S. • FRESNO, CA, 93727

Cert. #34479 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
samsequipment@comcast.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 251-1119	2016-02-26 13:38:39	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 252-0354	2016-03-08 16:23:49	Not available M	

**Comments:** Maybe, however, we were unable to connect with their answering system.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 252-0354	2016-03-21 13:46:48	Not available M	

**Comments:** Maybe, however, we were unable to connect with their answering system.

## SUULUTAAQ, INC - ALASKA NATIVE CORP

110 RAILROAD AVENUE, SUITE A • SUISUN CITY, CA, 94585

Cert. #40764 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
---------------	------------------	-----------------

kristina.viado@suulutaaq.com 2016-02-26 13:34:27 Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 419-4851	2016-02-26 13:38:00	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 427-3209	2016-03-08 16:26:46	Estimator N	

Comments: No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## T AND S DVBE, INC.

704-505 INDIANS RD • JANESVILLE, CA, 96114

Cert. #38721 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tandsdvbe@yahoo.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 466-2613	2016-02-26 13:37:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 250-5875	2016-03-08 16:31:08	Voicemail M	

Comments: Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 250-5875	2016-03-21 13:47:48	Karen M	

Comments: May be interested, resent mail upon request.

## TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 405-3833	2016-02-26 13:38:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-03-08 16:36:04	Jeff M	

**Comments:** Maybe, they have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-03-21 13:47:59	Jeff M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## TULLY CONSULTING GROUP

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robin@tullygroup.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 471-0318	2016-02-26 13:38:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-03-08 16:41:29	Not available M	

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-03-21 13:48:12	Not available M	

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE • REDDING, CA, 96003

Cert. #38525 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tyrrellresources@sbcglobal.net	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(530) 241-8975

2016-02-26 13:38:16

Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 243-8733	2016-03-08 16:45:45	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 243-8733	2016-03-21 13:49:29	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

**VERIDICO GROUP, INC**

1305 MEADOW VISTA WAY, SUITE A • ROSEVILLE, CA, 95661

Cert. #39572 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
vida.wright@veridicogroup.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 865-4174	2016-02-26 13:37:59	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-03-08 16:50:24	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-03-21 13:50:26	No answer M	

**Comments:** May be interested, however, we were unable to connect call.

**VINTAGE PAVING COMPANY, INC.**

119 MAIN STREET • WINTERS, CA, 95694

Cert. #27011 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
edc@vintagepavingco.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 795-5734	2016-02-26 13:38:41	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2016-03-08 16:51:33	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## WALLACE STRUCTURES

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 768-3386	2016-02-26 13:38:22	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-03-08 16:33:56	Bill Y	

**Comments:** Yes, will bid. They have already responded to the fax.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-03-21 13:50:40	Bill Y	

**Comments:** Yes, will be interested in bidding.

## WELDON WORKS, INC.

1650 MABURY ROAD • SAN JOSE, CA, 95133

Cert. #42704 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jenn@weldonworks.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 251-1162	2016-02-26 13:38:29	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 251-1161	2016-03-08 16:54:27	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 251-1161	2016-03-21 13:53:54	No answer M	

**Comments:** May be interested, however, we were unable to connect call.

## WESTERN PROPERTIES, INC.

612 COPPERVALE CIRCLE • ROCKLIN, CA, 95765

Cert. #42001 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
tfernandez@incontext.co	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 409-8612	2016-03-08 16:59:50	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 409-8612	2016-03-21 13:55:06	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
whitecaprm@sbcglobal.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 832-5847	2016-02-26 13:38:26	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 832-4225	2016-03-08 16:39:49	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## WRECO

1243 ALPINE ROAD SUITE 108 • WALNUT CREEK, CA, 94596

Cert. #30066 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@wreco.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 941-0018	2016-02-26 13:38:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 941-0017	2016-03-08 17:06:36	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 941-0017	2016-03-21 13:56:36	Receptionist N	

**Comments:** No, not interested in bidding.

# FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

## EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

BID #: 02-4E6404

BID DUE DATE: 2016-03-30 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74

ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST 7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: 5302464292  
Fax: 5302469940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: A B S L CONSTRUCTION  
 Tel: (510) 727-0900  
 Fax: (510) 727-0910

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO:  
 DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID  
 AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
 Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North  
 Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404  
 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction,  
 Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all  
 items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE  
 (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5  
 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE  
 CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER  
 POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND  
 ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY  
 CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY  
 REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION  
 ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK  
 AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST  
 (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL  
 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE  
 CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER  
 CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36  
 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39  
 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION  
 (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT  
 (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47  
 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50  
 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2  
 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C)  
 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)  
 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-  
 DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F)  
 STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT  
 SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL  
 (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71  
 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE  
 PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75  
 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER  
 (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420325-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:09 pm PST on behalf of J. F. Shea Construction, Inc.  
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: A P CONSTRUCTION SERVICES  
Tel: (909) 680-2127  
Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO:  
DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID  
AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North  
Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404  
Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction,  
Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all  
items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE  
(CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5  
TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE  
CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER  
POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND  
ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY  
CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY  
REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION  
ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK  
AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST  
(LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL  
29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE  
CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER  
CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVE 36  
CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39  
SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION  
(ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT  
(NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47  
HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50  
PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2  
AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C)  
55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)  
57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-  
DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F)  
STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT  
SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL  
(BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET  
ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET  
ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71  
RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE  
PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75  
ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER  
(TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420326-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: A S CONTRACTORS, INC.  
 Tel: (209) 742-6684  
 Fax: (209) 966-2643

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420327-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:15 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: A.A. RICH AND ASSOCIATES  
 Tel: (415) 485-2937  
 Fax: (415) 485-9221

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420328-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:15 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

### INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: ABBE & ASSOCIATES LLC  
Tel: (415) 235-1356  
Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420330-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ACCUTEK TRAFFIC DATA, INC.  
 Tel: (909) 595-6199  
 Fax: (909) 595-6022

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420332-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:39:33 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ALERT-O-LITE, INC  
 Tel: (559) 453-2474  
 Fax: (559) 453-3250

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420336-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:17 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ALFRED CIVIL ENGINEERING, INC  
 Tel: (916) 235-3967  
 Fax: (916) -

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420337-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ALL AMERICAN ASPHALT SEALING INC  
 Tel: (775) 329-3003  
 Fax: (775) 827-3006

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420339-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:20 pm PST on behalf of J. F. Shea Construction, Inc.  
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ALLUVION BIOLOGICAL CONSULTING  
 Tel: (925) 989-7900  
 Fax: (510) 373-2253

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420341-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:22 pm PST on behalf of J. F. Shea Construction, Inc.  
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: APADANA ENGINEERING, INC.  
 Tel: (415) 300-6600  
 Fax: (415) 467-7721

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420346-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:16 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: (530) 246-4292  
Fax: (530) 246-9940  
CONTACT NAME: Stacy Dutra

TO: APEX CIVIL ENGINEERING  
Tel: (916) 717-2812  
Fax: (916) 988-6770

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVE 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420347-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:40:10 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: AUSTIN ENTERPRISE  
 Tel: (661) 589-1001  
 Fax: (661) 589-9509

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420352-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:24 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.  
 Tel: (510) 527-1000  
 Fax: (510) 527-0500

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420354-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:16 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BELMONTE'S CONCRETE SERVICE  
 Tel: (510) 261-8439  
 Fax: (510) 261-0577

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420357-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 02:46:05 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BLACK DIAMOND ASPHALT, INC.  
 Tel: (707) 448-9402  
 Fax: (707) 448-9407

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420360-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:17 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BURLESON CONSULTING INC  
 Tel: (916) 984-4651  
 Fax: (916) 984-8261

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420364-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:13 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CALIFORNIA ENVIRONMENTAL  
 SERVICES, LLC  
 Tel: (925) 789-7459  
 Fax: (925) 866-2126

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420367-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:39:55 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CAPITOL CONSTRUCTION MANAGEMENT  
 Tel: (916) 672-8574  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420368-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CAPITOL TRAFFIC SERVICES INC  
 Tel: (209) 469-2663  
 Fax: (209) 469-7120

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420369-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:06 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CE GREEN INC.  
 Tel: (916) 365-4925  
 Fax: (916) 374-7998

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420370-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:56 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CLEAR CREEK CONSTRUCTION INC.  
 Tel: (530) 547-4938  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420374-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CMC TRAFFIC CONTROL SPECIALIST  
 Tel: (415) 206-1700  
 Fax: (415) 206-1711

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420375-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:04 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: COLEMAN CONSTRUCTION  
 Tel: (707) 275-9016  
 Fax: (707) 275-9025

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420377-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:56 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONCRETE LANDSCAPE SERVICES  
 Tel: (916) 688-1500  
 Fax: (916) 682-1884

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420378-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:01 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION AREA SIGNS,  
 INCORPORATED  
 Tel: (916) 663-9097  
 Fax: (916) 663-1858

### **J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420380-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:59 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION CONSULTING COMPANY  
 Tel: (209) 795-9300  
 Fax: (800) 671-0937

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420381-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:45 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION SCHEDULING EXPERTS  
 Tel: (916) 396-1588  
 Fax: (916) 290-0429

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420382-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:53 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONTRACTOR SERVICES GROUP, INC.  
 Tel: (916) 371-7303  
 Fax: (866) 366-6646

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420385-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:45 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CREATIVE PLANNING SOLUTIONS  
 Tel: (408) 202-3244  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420387-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DCI SERVICES  
 Tel: (916) 599-8224  
 Fax: (916) 880-5434

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420389-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:46 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DIRT & AGGREGATE INTERCHANGE, INC  
 Tel: (503) 661-5093  
 Fax: (503) 669-1192

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420394-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:49 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DISABLED AMERICAN VETERAN  
 ENTERPRISES TRUCKING & SWEEPING, I  
 Tel: (559) 370-5756  
 Fax: (559) 374-6470

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420395-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at            _____</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:26 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DON H MAHAFFEY DRILLING CO  
 Tel: (310) 668-2030  
 Fax: (310) 668-2040

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420397-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:14 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: EAGLE ENGINEERING AND  
 CONSTRUCTION, INC  
 Tel: (650) 367-8000  
 Fax: (650) 367-8282

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420403-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:43:34 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT &  
 CONSULTING  
 Tel: (707) 344-4518  
 Fax: (707) 447-4225

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420406-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at            _____</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:40:02 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ERNEST B. DEE  
 Tel: (916) 271-0410  
 Fax: (916) 691-2127

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420410-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 02:43:20 pm PST on behalf of J. F. Shea Construction, Inc.  
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: FCS STRIPING, SEALING AND PAVING,  
 INC.  
 Tel: (925) 373-6205  
 Fax: (925) 373-6208

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420413-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:43 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: FRANK MEDINA GENERAL ENGINEERING  
 CONTRACTOR  
 Tel: (530) 743-0744  
 Fax: (530) 743-9352

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420420-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:29 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GALLAWAY ENTERPRISES, INC  
 Tel: (530) 332-9909  
 Fax: (530) 332-9905

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420424-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:31 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GENERAL SUPPLY COMPANY  
 Tel: (510) 632-5229  
 Fax: (510) 632-2315

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420426-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:40 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GERONIMO CONCRETE, INC.  
 Tel: (323) 225-2016  
 Fax: (323) 222-8312

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420429-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:09 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC  
 Tel: (916) 333-0557  
 Fax: (916) 374-7998

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420434-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:48 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GREEN VALLEY CONSULTING  
 ENGINEERS  
 Tel: (707) 579-0388  
 Fax: (707) 579-3877

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420435-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: IRB CONSTRUCTION, INC.  
 Tel: (916) 612-0608  
 Fax: (888) 315-7315

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7") 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420449-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:01 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: JAHN ENGINEERING  
 Tel: (916) 599-2379  
 Fax: (916) 596-4075

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420452-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:50 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC  
 Tel: (916) 539-6652  
 Fax: (866) 878-2769

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420453-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:42 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC  
 Tel: (916) 851-0965  
 Fax: (916) 851-0999

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420454-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:31 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.  
 Tel: (559) 732-0393  
 Fax: (559) 732-2684

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420455-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:40 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: KELLEY EROSION CONTROL, INC  
 Tel: (775) 322-7755  
 Fax: (775) 322-6606

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420459-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: KERN COUNTY CUSTOM CONCRETE  
 Tel: (661) 872-4602  
 Fax: (661) 325-5590

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420460-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:40:16 pm PST on behalf of J. F. Shea Construction, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: LARRANAGA TRUCKING, INC.  
 Tel: (530) 233-3785  
 Fax: (530) 233-3785

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420464-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:05 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC  
 Tel: (707) 825-1014  
 Fax: (707) 825-1769

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420473-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:06 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: MRO ENGINEERS, INC  
 Tel: (916) 783-3838  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420478-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NATURAL INVESTIGATIONS COMPANY,  
 INCORPORATED  
 Tel: (916) 765-9381  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420480-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL  
 Tel: (916) 652-7459  
 Fax: (916) 652-4376

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7") 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420481-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NOR-CAL PUMP & WELL DRILLING, INC.  
 Tel: (530) 674-5861  
 Fax: (530) 674-1525

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420482-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:54 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NORTHERN INDUSTRIAL ELECTRIC  
 Tel: (530) 246-2366  
 Fax: (530) 246-2368

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420484-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: PAPILLON BUILDERS  
 Tel: (916) 580-7019  
 Fax: (888) 717-7270

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420487-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:39 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: QUIMU CONTRACTING, INC.  
 Tel: (707) 693-0289  
 Fax: (707) 678-8384

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420496-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:00 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP  
 Tel: (925) 229-5577  
 Fax: (916) 673-9737

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420499-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:13 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.  
 Tel: (530) 223-9322  
 Fax: (530) 223-9222

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420500-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:46 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SAM'S EQUIPMENT & SUPPLIES  
 Tel: (559) 252-0354  
 Fax: (559) 251-1119

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420503-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:39 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SUULUTAAQ, INC - ALASKA NATIVE CORP  
 Tel: (707) 427-3209  
 Fax: (707) 419-4851

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO:  
 DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID  
 AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
 Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North  
 Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404  
 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction,  
 Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all  
 items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE  
 (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5  
 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE  
 CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER  
 POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND  
 ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY  
 CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY  
 REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION  
 ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK  
 AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST  
 (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL  
 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE  
 CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER  
 CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36  
 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39  
 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION  
 (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT  
 (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47  
 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50  
 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2  
 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C)  
 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)  
 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-  
 DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F)  
 STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT  
 SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL  
 (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71  
 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE  
 PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75  
 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER  
 (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420516-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:00 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: T AND S DVBE, INC.  
 Tel: (530) 250-5875  
 Fax: (530) 466-2613

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420518-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:59 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TRAFFIC CONTROL PROS  
 Tel: (925) 270-4580  
 Fax: (925) 405-3833

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420520-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at            _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:33 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TULLY CONSULTING GROUP  
 Tel: (707) 693-1926  
 Fax: (707) 471-0318

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420528-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:28 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TYRRELL RESOURCES, INC.  
 Tel: (530) 243-8733  
 Fax: (530) 241-8975

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO:  
 DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID  
 AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
 Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North  
 Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404  
 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction,  
 Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all  
 items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE  
 (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5  
 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE  
 CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER  
 POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND  
 ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY  
 CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY  
 REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION  
 ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK  
 AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST  
 (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL  
 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE  
 CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER  
 CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36  
 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39  
 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION  
 (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT  
 (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47  
 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50  
 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2  
 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C)  
 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)  
 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-  
 DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F)  
 STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT  
 SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL  
 (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71  
 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE  
 PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75  
 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER  
 (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420529-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:16 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: VERIDICO GROUP, INC  
 Tel: (916) 865-4170  
 Fax: (916) 865-4174

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420534-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:59 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: VINTAGE PAVING COMPANY, INC.  
 Tel: (530) 795-0132  
 Fax: (530) 795-5734

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO:  
 DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID  
 AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
 Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North  
 Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404  
 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction,  
 Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all  
 items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE  
 (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5  
 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE  
 CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER  
 POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND  
 ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY  
 CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY  
 REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION  
 ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK  
 AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST  
 (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL  
 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE  
 CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER  
 CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36  
 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39  
 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION  
 (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT  
 (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47  
 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50  
 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2  
 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C)  
 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)  
 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-  
 DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F)  
 STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT  
 SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL  
 (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71  
 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE  
 PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75  
 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER  
 (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420535-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:41 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES  
 Tel: (707) 834-4992  
 Fax: (707) 768-3386

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420539-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:22 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WELDON WORKS, INC.  
 Tel: (408) 251-1161  
 Fax: (408) 251-1162

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420540-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at            _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:29 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WESTERN PROPERTIES, INC.  
 Tel: (530) 409-8612  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420542-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WHITE CAP READY MIX, INC.  
 Tel: (530) 832-4225  
 Fax: (530) 832-5847

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7") 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420543-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:26 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WRECO  
 Tel: (925) 941-0017  
 Fax: (925) 941-0018

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420546-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:03 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

Good Faith Efforts

Documentation

# 3 - Subcontractors

Used vs Not Used

## Quotation and Scope

March 25, 2016

Quote P16-026

Gallaway Enterprises is pleased to provide the following quote **FOR CONSTRUCTION ON STATE HIGHWAY IN PLUMAS COUNTY ABOUT 9 MILES NORTH OF CANYON DAM FROM 0.1 MILES SOUTH TO 0.4 MILE NORTH OF HAMILTON BRANCH BRIDGE**, Caltrans Contract No. 02-4E6404, including addendum #1. If you have any questions, please do not hesitate to contact Melissa Murphy, Biologist, at (530) 332-9909 office, (530) 332-9905 fax, or [melissa@gallawayenterprises.com](mailto:melissa@gallawayenterprises.com). Gallaway Enterprises, Inc. is a **DBE** (#31237), **DIR** (#1000001952), **WBE**, and small business (#1760213) certified company. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

### Scope of Work:

Gallaway Enterprises will provide a **Contractor Supplied Biologist (Bid Item 25)** to satisfy species protection and survey requirements for the term of the project. Gallaway Enterprises will provide a **Natural Resource Protection Plan (Item No. 26)** that defines measures to maintain project compliance.

### Project Assumptions:

- The Contactor will be responsible for installing all ESA fencing.
- The Contractor will provide a schedule so that Gallaway can conduct surveys/monitoring within the appropriate time limits identified in Contract specifications.
- All construction will be completed in one year.
- Gallaway assumes 1 round of edits on the BRIP

### Cost estimate:

The California Department of Fish and Wildlife (CDFW) Streambed Alteration Agreement (SAA) for the project requires a Contractor Supplied Biologist be onsite daily during work in CDFW jurisdictional areas (i.e. work within the bed, bank, and associated riparian vegetation of all streams, creeks, and drainages within the project site). Additionally, the Caltrans Special Provisions requires the Contractor Supplied Biologist be onsite during tree felling that occurs from February 1 to August 31.

Depending on the timing of tree felling and how quickly the project is completed, the total number of monitoring days may vary greatly. Therefore Gallaway Enterprises has provided a daily monitoring rate and not to exceed amount for Bid Item 25. In the table below, Gallaway Enterprises has estimated the need to have a Contractor Supplied Biologist onsite for 240 days; however if less days are required, billing will reflect the actual number of days. Please use the daily rate of \$860 to adjust the total lump sum price depending on the estimated number of days to complete the project.

Item No.	Description	Quantity	Unit	Rate	Total
25	Contractor Supplied Biologist	240*	Daily	\$860	\$223,320
26	Natural Resource Protection Plan	1	LS	\$3,000	\$3,000
<b>Lump Sum Total NOT TO EXCEED:</b>					<b>\$226,320</b>

\* Billed per day, if less days are required, billing will reflect the actual number of days.

MAR 28 2016

**Qualifications:**

Gallaway Enterprises staff meets the qualifications listed in the Special Provisions and are Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience providing environmental compliance monitoring throughout northern California. For more information please contact us at (530) 332-9909 or visit: [www.gallawayenterprises.com](http://www.gallawayenterprises.com). The resumes of our monitoring staff will be supplied at your request.

Gallaway Enterprises carries commercial auto, general liability, workers compensation, and professional liability.

Contract Number	Contract Title	Expiration Date	Contract Holder
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	12/14/2016	Gallaway Enterprises, Jody Gallaway
Women Business Enterprise (31237)	California Department of Transportation	8/15/2016	Gallaway Enterprises, Jody Gallaway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2016	Gallaway Enterprises, Jody Gallaway
Small Business (1760213)	California Department of General Services	1/31/2016	Gallaway Enterprises
Federal Recovery Permit TE-049693	United States Fish and Wildlife Service	7/2016	Jody Gallaway
California Division of Industrial Relations: Public Works Contractor Registration: 1000001952	California Division of Industrial Relations:	6/1/16	Gallaway Enterprises

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:04 PDT 2016

**Query Criteria**

Firm ID: 31237

Firm Type: DBE

---

<b>Firm ID</b>	31237
<b>Firm/DBA Name</b>	GALLAWAY ENTERPRISES, INC
<b>Address Line1</b>	117 MEYERS ST., SUITE 120
<b>Address Line2</b>	
<b>City</b>	CHICO
<b>State</b>	CA
<b>Zip Code1</b>	95928
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	jody@gallawayenterpises.com
<b>Contact Name</b>	JODY GALLAWAY
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	332-9909
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	332-9905
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 06; 11; 18; 32; 45; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	02; 03;
<b>DBE NAICS</b>	541618; 541990;

**ACDBE NAICS**

**Work Codes**

C8700 CONSULTANT, NON ENGINEERING; C8791 Environmental - Air Quality; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)



MAR 30 2016

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

Date: 30 MAR 16

Contract #: 02-4E6404 – REPLACE BRIDGE, GUARDRAILING, HMA, STRIPING

Bid Date: 30 MAR 16

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
<del>5</del>	<del>130100</del>	<del>JOB SITE MANAGEMENT</del>	<del>LS</del>	<del>LS</del>	<del>\$8,125.00</del>	<del>\$8,125.00</del>
<del>8</del>	130200	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$2,150.00	\$2,150.00
<del>11</del>	130310	RAIN EVENT ACTION PLAN	EA	49	\$245.00	\$12,005.00
<del>12</del>	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	74	\$375.00	\$27,750.00
<del>13</del>	130330	STORM WATER ANNUAL REPORT	EA	2	\$595.00	\$1,190.00
23	141110	WORK AREA MONITORING	DAY	**	\$1,950.00	19,500** x10 days
<del>25</del>	<del>146002</del>	<del>CONTRACTOR SUPPLIED BIOLOGIST (LS)</del>	<del>LS</del>	<del>LS</del>	<del>\$252,000.00</del>	<del>\$252,000.00</del>
<del>26</del>	<del>146003</del>	<del>NATURAL RESOURCE PROTECTION PLAN</del>	<del>LS</del>	<del>LS</del>	<del>\$3,400.00</del>	<del>\$3,400.00</del>
27	150100	PUBLIC SAFETY PLAN (PLAN PREPARATION ONLY)	LS	LS	\$1,695.00	\$1,695.00
27	150100	PUBLIC SAFETY PLAN (AIR MONITORING ONLY)	DAY	**	\$2,250.00	11,250** 5 days

100

100

100

76,765

MAR 30 2016

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

**ASSUMPTIONS**

1. Job Site Management assumes a project duration of 240 days (field work), or 48 weeks of on-site field work.

$$48 \text{ weeks} \times \$325.00/\text{week} = \$15,600.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.


2. REAPs will be prepared remotely by a Veridico QSP with input from the Prime contractor site superintendent/foreman; no site visits are included.
3. Storm water sampling and analysis day includes training of Prime contractor personnel to collect and analyze samples. Veridico will provide one (1) site visit to train Prime contractor personnel. A Veridico QSP will also sign off on sample collection and analyses on Caltrans form 2050.
4. No other plans, reports, monitoring or permits are included.
5. The SWPPP and LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
6. \*\*PRIME CONTRACTOR CAN MULTIPLY THE ANTICIPATED NUMBER OF WORK AREA AND AIR MONITORING DAYS BY THE DAILY RATE TO DETERMINE A LINE ITEM TOTAL. AIR MONITORING IS PER BRIDGE AND PER SHIFT.
7. Air Monitoring (under the supervision of a CIH) includes all labor, travel, per diem, equipment, materials, supplies, and lab costs. A \$500.00 mobilization charge will be billed initially and for each non-consecutive monitoring day.
8. The contractor-supplied biologist line item assumes the biologist will be on site for the duration of the project. The rate includes all required reporting and the tree felling plan.
9. The Prime Contractor will be responsible for providing a list of businesses and residences within 100 feet and corresponding addresses for the Public Safety Plan notification letters. Sapper West will supply the notification letter template.

MAR 30 2016

10. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
11. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

**Veridico is a certified DBE contractor (No. 39572)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
**VERIDICO GROUP, INC.**

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ  
Principal Consultant

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:22:17 PDT 2016

**Query Criteria**

Firm ID: 39572

Firm Type: DBE

---

<b>Firm ID</b>	39572
<b>Firm/DBA Name</b>	VERIDICO GROUP, INC
<b>Address Line1</b>	1305 MEADOW VISTA WAY, SUITE A
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95661
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 673
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ROSEVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95661
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	vida.wright@veridicogroup.com
<b>Contact Name</b>	VIDA G. WRIGHT
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	865-4170
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	865-4174
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	541330; 541611; 541618; 541620;

**ACDBE NAICS**

C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8781 Engineering - Hydrology; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8800 Construction Estimating and Costing; C8851 Lead Compliance; C8852 SWPPP Planning;  
EC Civil Engineer;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
CAUCASIAN  
DBE

---

[Back To Query Form](#)



March 28, 2016

Contractors License No. 938998  
 Licensed Timber Operator A10405  
 DIR Number 100007965  
 DBE #38525  
 CPUC WBE 9EN00089

TO: J. F. Shea Construction, Inc.  
 ATTN: Estimator

RE: Caltrans 02-4E6404  
 Bidding 3/30/16  
 Scope of Work: Tree Removal

MAR 29 2016

**BID PROPOSAL**

The following quote for services includes:

- Grub stumps and previously felled trees within project clearing limits.
- Pile grubbed material at on-site staging area suitable for grinding/chipping operation.
- Grind/chip piled material. Grindings/chips to be left on project site or removed per Prime Contractor's preference.

Quote: \$76,464.00 *Item 36 (00)*

**Inclusions/Exclusions:**

- Price includes one round trip mobilization. Additional mobilizations subject to charge.
- Prime Contractor to provide on-site staging area suitable for grinding/chipping operations.
- Prime Contractor to remove guard rail to provide access for grubbing and grinding/chipping operations.
- Prime Contractor to provide traffic control/lane closure. Estimated 8 shifts
- Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.


Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049  
 Email: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)  
 Phone: 530-249-3800 • Fax: 530-241-8975



State Of California  
**CONTRACTORS STATE LICENSE BOARD**  
**ACTIVE LICENSE**

License Number: **938998**      Entity: **CORP**  
 Licensee Name: **TYRRELL RESOURCES INC**

MAR 29 2016

Classification: **C61/D49**

Expiration Date: **10/31/2017**

[www.cslb.ca.gov](http://www.cslb.ca.gov)



License Number:

**A 10405**

Date of Issuance:

**02/10/2015**

License Valid Period:

**01/16/2015 - 12/31/2016**

STATE OF CALIFORNIA

THE RESOURCES AGENCY

STATE BOARD OF FORESTRY

**TIMBER OPERATOR LICENSE**



This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.

This timber operator license does not purport to confer property rights in timber, land, or the products thereof.

CDF STOCK 754D1300491

TYRRELL RESOURCES INC  
 PO BOX 493460  
 REDDING, CA 96049-3460

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**TYRRELL RESOURCES, INC.**

275 HILLTOP DRIVE  
REDDING, CA 96003

Owner: **CHERYL L. TYRRELL**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238910 Site Preparation Contractors  
561730 Landscaping Services

115310 Support Activities for Forestry  
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 38525

*James Salais*  
CUCP OFFICER

November 19, 2010

MAR 28 2010

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:22:48 PDT 2016

**Query Criteria**

Firm ID: 38525  
 Firm Type: DBE

---

<b>Firm ID</b>	38525
<b>Firm/DBA Name</b>	TYRRELL RESOURCES, INC.
<b>Address Line1</b>	275 HILLTOP DRIVE
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 493460
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	tyrellresources@sbcglobal.net
<b>Contact Name</b>	CHERYL TYRRELL
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	243-8733
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-8975
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
<b>Districts</b>	02; 03; 04; 06; 10;
<b>DBE NAICS</b>	113310; 115310; 238910; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
<b>Licenses</b>	C61 Limited Specialty Contractor; D49 Tree Service;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



MAR 30 2016

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

**DBE Contractor – CUCP Certificate Number 39572**  
**DIR # 1000015845**

Date: 30 MAR 16

Contract #: 02-4E6404 – REPLACE BRIDGE, GUARDRAILING, HMA, STRIPING

Bid Date: 30 MAR 16

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
<del>5</del>	<del>130100</del>	<del>JOB SITE MANAGEMENT</del>	<del>LS</del>	<del>LS</del>	<del>\$8,125.00</del>	<del>\$8,125.00</del>
<del>8</del>	130200	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$2,150.00	\$2,150.00
<del>11</del>	130310	RAIN EVENT ACTION PLAN	EA	49	\$245.00	\$12,005.00
<del>12</del>	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	74	\$375.00	\$27,750.00
<del>13</del>	130330	STORM WATER ANNUAL REPORT	EA	2	\$595.00	\$1,190.00
23	141110	WORK AREA MONITORING	DAY	**	\$1,950.00	19,500** x10 days
<del>25</del>	<del>146002</del>	<del>CONTRACTOR SUPPLIED BIOLOGIST (LS)</del>	<del>LS</del>	<del>LS</del>	<del>\$252,000.00</del>	<del>\$252,000.00</del>
<del>26</del>	<del>146003</del>	<del>NATURAL RESOURCE PROTECTION PLAN</del>	<del>LS</del>	<del>LS</del>	<del>\$3,400.00</del>	<del>\$3,400.00</del>
27	150100	PUBLIC SAFETY PLAN (PLAN PREPARATION ONLY)	LS	LS	\$1,695.00	\$1,695.00
27	150100	PUBLIC SAFETY PLAN (AIR MONITORING ONLY)	DAY	**	\$2,250.00	11,250** 5 days

76,765

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.

**ASSUMPTIONS**

1. Job Site Management assumes a project duration of 240 days (field work), or 48 weeks of on-site field work.

$$48 \text{ weeks} \times \$325.00/\text{week} = \$15,600.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.


2. REAPs will be prepared remotely by a Veridico QSP with input from the Prime contractor site superintendent/foreman; no site visits are included.
3. Storm water sampling and analysis day includes training of Prime contractor personnel to collect and analyze samples. Veridico will provide one (1) site visit to train Prime contractor personnel. A Veridico QSP will also sign off on sample collection and analyses on Caltrans form 2050.
4. No other plans, reports, monitoring or permits are included.
5. The SWPPP and LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
6. \*\*PRIME CONTRACTOR CAN MULTIPLY THE ANTICIPATED NUMBER OF WORK AREA AND AIR MONITORING DAYS BY THE DAILY RATE TO DETERMINE A LINE ITEM TOTAL. AIR MONITORING IS PER BRIDGE AND PER SHIFT.
7. Air Monitoring (under the supervision of a CIH) includes all labor, travel, per diem, equipment, materials, supplies, and lab costs. A \$500.00 mobilization charge will be billed initially and for each non-consecutive monitoring day.
8. The contractor-supplied biologist line item assumes the biologist will be on site for the duration of the project. The rate includes all required reporting and the tree felling plan.
9. The Prime Contractor will be responsible for providing a list of businesses and residences within 100 feet and corresponding addresses for the Public Safety Plan notification letters. Sapper West will supply the notification letter template.

MAR 30 2016

10. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
11. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

**Veridico is a certified DBE contractor (No. 39572)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anenson@veridicogroup.com](mailto:tim.anenson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
**VERIDICO GROUP, INC.**

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ  
Principal Consultant

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:22:17 PDT 2016

**Query Criteria**

Firm ID: 39572

Firm Type: DBE

---

<b>Firm ID</b>	39572
<b>Firm/DBA Name</b>	VERIDICO GROUP, INC
<b>Address Line1</b>	1305 MEADOW VISTA WAY, SUITE A
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95661
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 673
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ROSEVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95661
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	vida.wright@veridicogroup.com
<b>Contact Name</b>	VIDA G. WRIGHT
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	865-4170
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	865-4174
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	541330; 541611; 541618; 541620;

**ACDBE NAICS**

C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8781 Engineering - Hydrology; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8800 Construction Estimating and Costing; C8851 Lead Compliance; C8852 SWPPP Planning;  
EC Civil Engineer;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
CAUCASIAN  
DBE

---

[Back To Query Form](#)



DIRT & AGGREGATE INTERCHANGE, INC.

# QUOTATION

DATE: 3/29/2016

TO: J.F. SHEA CONST. Attn: ESTIMATOR FAX: 530-246-9940

Project Name: 02-4E6404 REPLACE BRIDGE, GUARDRAIL, HMA  
Owner: CALTRANS  
Bid Date & Time: 3/30/16 2:00PM

O  
P

<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>U/M</u>	<u>Unit Price</u>	<u>Extended</u>
24	Treated Wood Waste	5600	LBS	\$0.50	\$2,800.00
28	Remove Guardrail	560	LF	\$5.00	\$2,800.00
58	Rail Element Wall	250	SQFT	\$27.00	\$6,750.00
78	Metal Beam Guardrail (Steel Post 6")	630	LF	\$22.00	\$13,860.00
79	Metal Beam Guardrail (Steel Post 7")	200	LF	\$25.00	\$5,000.00
80	Transition Railing (Type WB)	4	EA	\$4,000.00	\$16,000.00
81	End Anchor Assembly (Type SFT)	2	EA	\$740.00	\$1,480.00
82	End Anchor Assembly (Type B)	170	LF	\$65.00	\$11,050.00
83	Alternative In-Line Terminal System	1	EA	\$2,750.00	\$2,750.00
84	Alternative Flared Terminal System	3	EA	\$2,500.00	\$7,500.00
88	Mobilization	1	LS	\$5,000.00	\$5,000.00
<b>TOTAL:</b>					<b>\$74,990.00</b>

Add 1%

- Stipulations:**
- ITEM# 58 & 82 Include ONLY Supply & Installation of Steel Posts & Guardrail Elements. Excludes ALL Excavation & Backfill.
  - Bond not included.
  - No traffic control. No Survey Work.
  - Excludes all dirt work and concrete work on guardrail items.
  - Excludes erosion control.
  - Price based on 1 mobilization.
  - Extra mobilization = \$5,000.00 per mobilization.
  - 8 Working days.
  - CA Contractor # 507828
  - CA DBE # CT-000020
  - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise  
OR DBE #493, OR CCB# 26599, WA CCB# DIRTAL192NP, WA DBE# D4 M0700 781  
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:38 PDT 2016

**Query Criteria**

Firm ID: 20  
 Firm Type: DBE

---

<b>Firm ID</b>	20
<b>Firm/DBA Name</b>	DIRT & AGGREGATE INTERCHANGE, INC
<b>Address Line1</b>	20905 N.E. SANDY BOULEVARD
<b>Address Line2</b>	
<b>City</b>	FAIRVIEW
<b>State</b>	OR
<b>Zip Code1</b>	97024
<b>Zip Code2</b>	9772
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	contractor@dirtagg.com
<b>Contact Name</b>	HENRY PELFREY
<b>Area Code</b>	( 503 )
<b>Phone Number</b>	661-5093
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 503 )
<b>Fax Phone Number</b>	669-1192
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	01; 02; 03; 09; 10;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

**Work Codes**

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

**Licenses**

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

---

[Back To Query Form](#)

FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352

### PROPOSAL

State Lic # 644373 Class A C13 C31 [roxanne.medina@att.net](mailto:roxanne.medina@att.net)

Certified DBE: CT014717 7/2/16 expires  
Certified SBE: 8270  
Certified ESBE: FRM5425230P

Laborers Local 185  
Operators Local 3  
Air Quality Compliant  
Public Work Registration  
#1000005534

FAXED ON 03/30/16  
Bid Date: 03/30/16

PROJECT: 02-4E6404

Addendums: 1 Freight Included: Yes Sales Tax Included: Yes  
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No  
Traffic Control: 22 TC Back Charges: No Retention Withheld: No Bond Premium: 2 1/2 %  
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

### IF QUOTE IS USED, NOTIFY WITHIN 24 HOURS

Item No.	Item	Item Price	Unit	Qty	Total
24	TREATED WOOD WASTE	1.00	LB	5600	\$5,600.00
28	REMOVE GUARDRAIL 1 TC	12.00	LF	560	\$6,720.00
58	RAIL ELEMENT WALL	250.00	SQFT	250	\$62,500.00
72	STAINED GALV SURFACE	LS	LS	LS	\$40,000.00
78	METAL BEAM GRD RAIL STEEL 3 TC	50.00	LF	630	\$31,500.00
79	METAL BEAM GRD RAIL STEEL 1 TC	65.00	LF	200	\$13,000.00
80	TRANSITION RAIL TYPE WB 4 TC	6500.00	EA	4	\$26,000.00
81	END ANCHOR ASSEM TYPE SFT	1000.00	EA	2	\$2,000.00
82	END ANCHOR ASSEM TYPE B 1 TC	50.00	LF	170	\$8,500.00
83	ALT INLINE TERM SYSTEM 1 TC	3600.00	EA	1	\$3,600.00
84	ALTER FLARED TERM SYSTEM	3600.00	EA	3	\$10,800.00
85	CALIFORNIA ST-206 BRI RAIL 12 TC	775.00	LF	781	\$605,275.00
			TOTAL		\$815,495.00

MAR 30 2016

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:24:29 PDT 2016

**Query Criteria**

Firm ID: 14717

Firm Type: DBE

<b>Firm ID</b>	14717
<b>Firm/DBA Name</b>	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
<b>Address Line1</b>	10096 AHART ROAD
<b>Address Line2</b>	
<b>City</b>	OROVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95966
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	toni.medina@att.net
<b>Contact Name</b>	FRANK MEDINA
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	743-0744
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	743-9352
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 09; 10;
<b>DBE NAICS</b>	237310; 237990; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

**Work Codes**

A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

[Back To Query Form](#)

White Cap Ready Mix, Inc.  
 73880 Highway 70  
 Portola, CA 96122  
 (530) 832-4225 FAX (530) 832-5847  
 CALTRANS CERTIFIED UDBE SUPPLIER #CT009433.

Date: March 28, 2016

Bid Date: 03/30/2016

To: All Interested Bidders

Project: State of California, Department of Transportation- Bridge Replacement-02-4E6404- Hamilton Branch Bridge, Plumas County, CA

Re: Transit mixed concrete delivered to the project site

We are pleased to submit the following quote for ready mix concrete products manufactured and delivered per specification to the above referenced project (freeze thaw area). Pricing is valid through October 31, 2017 and are as follows:

- A. 5000psi-air entrained-.045 shrinkage \$ 328.73/cy
- B. Structural concrete, air entrained \$ 269.80/cy
- C. 4000psi CIDH-no air \$ 258.00/cy
- D. Minor concrete 590# cementitious \$ 181.00/cy
- E. Hot water (as needed usually October 1 through April 30) \$ 15.00/cy
- F. Plasticizers, accelerators and other admixtures are available at additional charge.
- G. Does not include heating or cooling of aggregates or water.
- H. Wash out area must be supplied onsite.

Includes mix design development and trial batches. All mixes include adjusted doses of hydration stabilizer as needed to increase time from 90 minutes to 2 hours. Concrete would be produced at our **Chester facility (+- 40cy/hour)** located approximately 20-25 minutes from the job site. Due to extreme temperatures, heavy precipitation and poor road conditions etc., large winter time concrete pours are not possible. All concrete is manufactured according to Caltrans Standard Specifications and the special provisions for this project. Contractor would purchase all concrete for the project from White Cap Ready Mix. The above prices do not include 7.5% sales tax. We are a CALTRANS CERTIFIED DBE SUPPLIER #CT009433 (see attached).

Thank you for the opportunity to quote this project. Should you require any additional information, have any questions or suggestions, please advise.

Respectfully Submitted,

  
 Dixie Lee Higgins  
 General Manager

414,990  
 + 87,000  
 -----  
 501,990  
 X .60

Total claimed DBE \$301,194

Item 62 300 cu yds  
 x \$ 290  
 -----  
 \$ 87,000.00

Item 63 1431 cu yds  
 X 290  
 -----  
 \$ 414,990.00

White Cap Concrete Pumping  
73880 Highway 70  
Portola, CA 96122  
(530) 832-4226 FAX (530) 832-5847

Date: March 28, 2016

Bid Date: 03/30/2016

To: All Interested Bidders

Project: State of California, Department of Transportation- Bridge Replacement-02-4E6404-Hamilton  
Branch Bridge, Plumas County, CA

Re: Concrete Pumping Services at the project site

We have the following concrete pumps, subject to availability, for use on the above project:

28 meter Schwing Boom pump  
Truck mounted Schwing concrete line pump

The rate for each pump is \$ 180.00/hr (Prevailing Wage rates apply) portal to portal. Both pumps have 1 hour of travel time each way. A line charge of \$ 3.00/cy pumped and environmental fee per trip of \$40.00. Contractor must provide a site near the project for washout and clean up of pumps.

Thank you for the opportunity to quote this project. Should you require any additional information, have any questions or suggestions, please advise.

Respectfully Submitted,



Dixie Lee Higgins  
Owner

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70  
PORTOLA, CA 96122

Owner: DIXIE LEE HIGGINS  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238990 All Other Specialty Trade Contractors

238120 Structural Steel and Precast Concrete Contractors

212321 Construction Sand and Gravel Mining

423510 Metal Service Centers and Other Metal Merchant Wholesalers

327390 Other Concrete Product Manufacturing

444190 Other Building Material Dealers

327331 Concrete Block and Brick Manufacturing

238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

B1440 SAND & GRAVEL

C0651 CONCRETE & CEMENT

C0657 LUMBER

C0625

SAND & GRAVEL

C0652

REINFORCING BAR SECTION

C0698

BUILDING MATERIAL


Licenses

C08 Concrete Contractor

## CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 9433

  
CUCP OFFICER

May 29, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

# BUSINESS ENTERPRISE CERTIFICATE

## WHITE CAP READY MIX, INC.

73880 HIGHWAY 70  
PORTOLA, CA 96122

Owner: DIXIE LEE HIGGINS

Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

423510	Metal Service Centers and Other Metal Merchant Wholesalers
327331	Concrete Block and Brick Manufacturing
* 444190	Other Building Material Dealers
327390	Other Concrete Product Manufacturing

\* Indicates primary NAICS code

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 9433

Renewal Date : August 1, 2017

*Janice Salais*

July 24, 2015

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Mar 31 15:23:25 PDT 2016

**Query Criteria**

Firm ID: 9433

Firm Type: DBE

---

<b>Firm ID</b>	9433
<b>Firm/DBA Name</b>	WHITE CAP READY MIX, INC.
<b>Address Line1</b>	73880 HIGHWAY 70
<b>Address Line2</b>	
<b>City</b>	PORTOLA
<b>State</b>	CA
<b>Zip Code1</b>	96122
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	whitecaprm@sbcglobal.net
<b>Contact Name</b>	DIXIE LEE HIGGINS
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	832-4225
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	832-5847
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	327331; 327390; 423510; 444190;

**ACDBE NAICS**

**Work Codes**

C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING MATERIALS;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)

# JARRETT FOUNDATIONS, INC.

Pg 1 of 2



4518 Winters St McClellan, Ca 95652  
 P. 916-371-8760 / F. 916-371-8765  
Mike@jarrettfoundations.com  
 CA, Contractor's License # 999006  
 Nevada Contractor's License # 0079925  
 DIR # 1000005990  
 SBE # 1791969

## Drilling Proposal

Page 1 of 2

Project: 02-4E6404  
 Location: Plumas County, Ca  
 Bid Date: March 30, 2016

Subject to the terms and conditions stipulated below and the reverse hereof, we propose to furnish labor, material and equipment necessary to perform the work described below.

Item # 60 36" CIDH Concrete Piling 644LF \$493.00 LF= \$317,492.00 P.65

---

**ONLY THE FOLLOWING CHECKED ITEMS ARE TO BE PERFORMED OR FURNISHED BY JARRETT:**

---

- |  |  |
|--|--|
| A. <input checked="" type="checkbox"/> Drilled shaft excavation        | J. <input type="checkbox"/> Drilled spoils removal and disposal                                |
| B. <input type="checkbox"/> Bell excavation machine cleaned            | K. <input checked="" type="checkbox"/> Pumping of fluids from shafts                           |
| C. <input type="checkbox"/> Concrete furnished including overrun       | L. <input checked="" type="checkbox"/> Rock excavation   |
| D. <input checked="" type="checkbox"/> Concrete placed                 | M. <input type="checkbox"/> Forming above and below existing grade                             |
| E. <input type="checkbox"/> Reinforcing steel cages furnished          | N. <input type="checkbox"/> Cost of payment/performance bonds                                  |
| F. <input checked="" type="checkbox"/> Reinforcing steel cages hoisted | O. <input type="checkbox"/> Furnishing and/or placing of anchor bolts, dowels, keys, templates |
| G. <input checked="" type="checkbox"/> Concrete pump furnished         | P. <input checked="" type="checkbox"/> Temporary casing as required                            |
| H. <input type="checkbox"/> Engineering, layout, lines & grades        | Q. <input checked="" type="checkbox"/> Baker tanks   |
| I. <input type="checkbox"/> Traffic control, flagmen & barricades      | R. <input checked="" type="checkbox"/> PVC Tubes Furnished and Grouted                         |
- 

**PRICES ARE BASED ON:**

A. Drilling shafts in one continuous operation(s) in the most efficient sequence and include one mobilization(s) and demobilization(s) of equipment. The price for an additional mobilization or demobilization shall be a lump sum of \$24,000.00 each rig.

MAR 30 2016

Submitted by:  
 JARRETT FOUNDATIONS INC.  
 By: Mike Cuneo

Dated \_\_\_\_\_  
 Accepted by: \_\_\_\_\_  
 Company: \_\_\_\_\_  
 By: \_\_\_\_\_  
 Date: \_\_\_\_\_

Date:

JARRETT FOUNDATIONS INC.

JOB:

PAGE 2 OF 2

## DRILLING TERMS AND CONDITIONS

1. Unless stipulated to the contrary on the reverse hereof, the following items are to be performed or furnished by others at no cost to Jarrett Foundations Inc.
  - a. All engineering, layout, cut-off elevation, off sets, record keeping and logs.
  - b. All tests, inspections, permits, licenses, concrete mix designs and cylinder tests.
  - c. Provide acceptable ramp to working area and firm, dry, level access and suitable clearance within 12 feet of each shaft location for crane mounted type of equipment without mats.
  - d. Shoring, bracing, underpinning, supporting or protecting existing structures.
  - e. Remove, relocate or protect any trees, vegetation, existing utilities or man-made or placed obstructions either above or below ground which may interfere with our drilling operations prior to start of our work in compliance with all safety requirements including current Underground Service Alert (USA) clearance.
  - f. Provide and maintain catch basins at working grade to within 100 feet of shaft location suitable to accept fluids pumped from drilled shaft excavations.
  - g. Furnishing and/or placing of anchor bolts, dowels, templates, base plates or keys and forming above and below drilling grades.
  - h. Remove and dispose of drilled spoils on a continuous basis so as not to obstruct and delay our operation.
  - i. All required P. V. C. inspection tubes and spacers securely attached and grouted on completion.
  - j. Provide storage area, traffic control, lighting, flagmen, hole covers and barricades.
  - k. Provide construction water to within 100 feet of shaft location as required.
  - l. Remove, divert, and dispose of all surface water at pier locations.
  - m. Disposal of all drilling fluids (bentonite/polymer/water) when required.
  - n. Dust control.
2. This quotation is based on performing our work in one continuous uninterrupted operation and on working an 8 hour day and a straight time work week. The premium portion of any overtime work will be billed as extra work.
3. Customary tools of the trade inherently cause ground vibrations. Subcontractor will not be responsible for damage to existing buildings, facilities, utilities or properties caused by these vibrations, nor will the subcontractor be responsible for monitoring same.
4. The removal of obstructions such as concrete, timber, wire, steel, masonry, pipelines, loose fill, etc. which interfere with the shaft installation is not included in the principal sum and the costs for removal and delays will be billed as extra work. All cost associated with hazardous materials are excluded.
5. When concrete is to be furnished and paid for by others, concrete shall be delivered to each shaft location at the time and quantity specified by us. We accept no responsibility for standby charges or plant overtime. All concrete will be placed from truck to shaft by normal chute means and placed to bottom of anchor bolts only. We accept no responsibility for overrun in concrete quantities.
6. When Jarrett Foundations Inc. has agreed to hoist reinforcing steel cages furnished by others, (in spliced lengths when applicable, minus pile extensions) they shall be tied and braced for hoisting with all required spacers attached and placed adjacent to each respective shaft location prior to the completion of drilling. Splices when required shall be performed by others. Reinforcing with hooks shall be field bent or turned in with sufficient clearance to permit casing removal when used.
7. Delays in the drilling production caused by others, extra work, and time drilling through man-made/placed obstructions will be charged at the rate of \$ 950.00 per hour each rig. Daily un-operated standby \$ 2400.00 day each rig.
8. Casing, dewatering, drilling fluids (bentonite/polymer), concrete pumps, hand cleaning, shoring of bells or coring of rock is specifically excluded and will be billed as extra work.
9. Payment is due no later than 10 days after Contractor receives payment for Jarrett Foundation's work. Final payment, including retention, shall be made within 35 days after completion of all work covered by this proposal of if a break in the continuity of the work exceeds 35 days. A service charge of 1.5% Per month will be added to all balances unpaid after 30 days.
10. Jarrett Foundations Inc. will provide insurance limited to the following amounts: Public Liability and Property Damage 1,000,000/2,000,000. Coverage in excess of these will be furnished by others at no expense to Jarrett.
11. This proposal shall be made part of any contract covering this work. If there is any conflict between the terms of this proposal and any contract agreement, The terms of this proposal shall control and supersede the terms contained in the contract.
12. Prices do not include cost of payment and /or performance bond, any as-built drawings, or indemnification of others.
13. Proposal based on Jarrett Foundations Inc. performing all work quoted. We estimate we can start 15 days after the receipt of signed subcontract, notice to proceed and materials.
14. We reserve the right to withdraw this proposal if not accepted in writing within 30 days of date hereof.
15. Any back charges charged to Jarrett Foundations Inc. must be signed for daily by job superintendent
16. Pile Anomalies are inherent to CIDH Pile Construction and Jarrett Foundations Inc. will not be held responsible for delays caused by said anomalies.

MAR 30 2016



Harris Rebar Northern California Inc.

National Strength. Local Service. Lic. #695035-C50 D.I.R.# 1000002339

355 S. Vasco Rd. Livermore, CA 94550

Ph (925) 373-0733 Fax (925) 373-0136

Proposal No: 59055

Proposal Date: 3/30/2016

BID PROPOSAL

This proposal is valid for 30 days from date shown above.

SECTION I - GENERAL INFORMATION

Proposal to: General Contractor

Project Name: 02-4E6404

Attn:

Ref. No.:

Address: Plumas County

Drwgs Quoted: Sheets 1 - 94, dated November 30, 2015

Specs: Yes

Addendums: 1

SECTION II - SCOPE OF WORK

- > CIDH Pile Cages, Caged and Stockpiled, FOB Truck Jobsite
> Column Cages, Caged and Stockpiled, FOB Truck Jobsite
> Remainder of Reinforcing Steel, Furnished and Installed

SECTION III - PRICES

NOTE: Taxes are INCLUDED in prices shown.

Table with 6 columns: Bid Item, Description, Qty, Unit, Unit Price, Total. Includes items for Bar Reinforcing Steel (Bridge FPQ), Bar Reinforcing Steel (Epoxy Coated) FPQ, and California ST-20S Bridge Rail FPQ.

Total Reinforcing Items= \$382,110.53

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... 0.6%

SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT

- 1 Prices firm through 12/31/2016, ADD \$0.04 /per pound for deliveries and/or installation scheduled starting 1/1/2017, ADD \$0.04 /per pound each six (6) months thereafter.

- 2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17

**Harris Rebar Northern California Inc.**

355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

**SECTION V - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER**

- 1 Approved property manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.
- 2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
- 3 Double handling costs, including costs to transport material from an unreasonably located area.
- 4 Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
- 5 Supply & Installation of reinforcing for stair landings and treads.
- 6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete
- 7 Reinforcing for precast and precast connections, prestressed and prestressing items
- 8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
- 9 All welding and reinforcing steel to be welded
- 10 Burning, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
- 11 Inserts, sleeves, rubatex, water stops, smooth dowels and /or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
- 12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
- 13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast
- 14 Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
- 15 Blocking, chairing, wrapping and/or pulling of welded wire fabric.
- 16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)
- 17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
- 18 Tie wire, accessories and field placing aids for F.O.B. materials.
- 19 Cost of Inspection, testing, bonds, permits, penalties or Liquidated Damages.
- 20 Test bars and test couplers (except those specifically called out in specs)
- 21 Rebar Safety Caps or devices for covering rebar ends.
- 22 Cleaning of tie wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
- 23 Cleaning of reinforcing of grease, oil, dirt, and other bond weakening materials prior to concrete pour
- 24 Removal of staples and/or any other device used to hold placing aids to forms.
- 25 Protection and/or cleaning of others work
- 26 Firm, level, subgrade at elevation shown on drawings.
- 27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection
- 28 Layout of TOW, TOF, EOW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
- 29 Adequate power and lighting when necessary.
- 30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
- 31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
- 32 BIM (Building Information Modeling) - Available Upon Request
- 33 Design Engineering, Engineer stamping of drawings, Field Measurements and As-Built drawings.
- 34 Separate Four Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security
- 35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
- 36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
- 37 Third party invoice processing fees or enrollment in third party invoicing services

**SECTION VI - TERMS AND CONDITIONS**

- 1 Terms of Sale: Payment Terms - Subject to on-going credit approval: Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.
- 2 Acceptance: Prices of individual bid items are subject to renegotiation if Buyer elects not to accept the complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.
- 3 Schedule: Seller's price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries. Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.
- 4 Back Charges/Shipping Discrepancies: No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.
- 5 Safety: Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard protection as required; Detection of/protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all as required.
- 6 Insurance: General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities, XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.
- 7 Project/Owner Information: Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

**Harris Rebar Northern California Inc.**

355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

**SECTION VII - CONDITIONS OF SALE EXCLUDED:**

- 1 Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items.
- 2 Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
- 3 Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements
- 4 Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout, forming and materials supplied by others. Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
- 5 Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.
- 6 Waiving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.
- 7 Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.
- 8 Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
- 9 Warranties exceeding Seller's scope of responsibilities or one (1) year; Guarantees of work performed by others; any forms of warranties, express or implied, of merchantability or fitness for purposes intended.
- 10 Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
- 11 Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.
- 12 Increased labor and material costs and/or damage in the event of project suspension or delay.
- 13 General Liability credits for any wrap-up insurance programs.
- 14 Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
- 15 Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed, Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publicly traded company.
- 16 Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
- 17 Enrollment/contributions to unions to which Subcontractor is not signatory, compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
- 18 Guarantors.
- 19 Site security.

**SECTION VIII - ACCEPTANCE**

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.


Buyer: \_\_\_\_\_

By: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

Seller: Harris Rebar Northern California Inc

By:  \_\_\_\_\_

Title: Estimating Manager

Date: March 30, 2016

# APPLY-A-LINE, INC.



19652 N. Hirsch Court • Anderson, CA 96007  
Phone (530) 365-4000 • Fax (530) 365-4060  
mail@applyaline.com • LIC. #562762

DIR: 1000003300 C-32 LIC. # 562762



To: **General Contractors**  
Project: **02-PLU-147-8.9/9.3**  
**02-4E6404**  
County: **PLUMAS**  
City: **9MI NORTH OF CANYON DAM**  
Bid Date: **3/30/2016**

The Following is our proposal for the above referenced project:

<u>Item #:</u>	<u>Description</u>	<u>Quantity:</u>	<u>Unit</u>	<u>Price:</u>	<u>Total:</u>
86	THERMO STRIPE SPRAYABLE	6680	LF	0.65	4342.00
88	MOBILIZATION	1	LS	1900.00	1900.00
					<b>\$6,242.00</b>

100?  
Add .5%

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

**CONDITIONS OF PROPOSAL:**

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
  - 2 Prices quoted above do NOT include performance bond.
  - 3 If a formal subcontract is required a complete copy of this quote must be included.
  - 4 1-Trip included.
  - 5 Remove floppys included.(Mow style not broke off pieces)
  - 6 T.C. not included for perm work. 1 DAY NEEDED
  - 7 Message Board NOT included.
  - 8 12 Working days required for scheduling.
- PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.**

Thank you for the opportunity to quote this project with your company.

Sincerely,

Wes Wilhite  
Project Manager  
[wes@applyaline.com](mailto:wes@applyaline.com)

MAR 30 2016



MAR 30 2016

SCHWAGER DAVIS, INC. 198 Hillsdale Avenue, San Jose, CA 95136. Phone 408-281-9300, Fax 408-281-9301

**SUBCONTRACT PROPOSAL**  
for  
**POST-TENSIONING WORK**

California Contractors License # 492582

DIR # 1000005118

Bid Date: March 30, 2016

Bid Documents: Plans and Special Provisions issued by Caltrans

Project #: 02-4E6404

Bid Item #: 61 Prestressing CIP Concrete 100%

Proposal to: JF Shea Construction  
PO Box 494519  
Redding, CA 96049

Fax: 530-246-9940  
Phone: 530-246-4292  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

Project: **Route 147 Hamilton Branch Bridge**  
**Plumas, CA**

SDI Bid #: 16-054

Schwager Davis, Inc. (hereinafter called SDI) is pleased to submit this proposal for the furnishing and installation of post-tensioning materials, all in accordance with the bid documents and subject to the terms and conditions herein.

Scope of Work:

- Placing drawings for post-tensioning work.
- Supply of 0.6" uncoated steel prestressing strand, galvanized steel spiro-type duct, end anchorages (including spirals) and grout materials for post-tensioning installation.
- Supply of labor, supervision and equipment for fabrication, installation, stressing and grouting of all post-tensioning.
- Includes PT for structures: Hamilton Branch Bridge

**TOTAL PRICE: \$80,739.00 (including tax)**

Schedule: The above price is based on completion of SDI's work by January 1, 2018 working regular 8-hour day shifts, five days per week. If through no fault of SDI, work needs to be performed other than during these periods, the price for that portion of the work will be subject to a negotiated increase.

The above price is based on a maximum (2) move-ins. For each additional move-in add \$1,500. An additional move-in is defined as the interruption of work by more than one shift by no fault of the Subcontractor.

Payment Terms:

Progress & Final Payment: Due and payable within thirty (30) days after invoice date. No retention shall be withheld.

Exclusions

1. Supply and placement of grillage, duct ties, duct supports, rebar which are sized and dimensioned on the contract documents and any other reinforcing steel.
2. Coordination and rearrangement of reinforcing steel in case of conflict with post-tensioning layout and/or stressing equipment.
3. All concrete and drilling work.
4. Field Engineering including line and grade for duct placement
5. Cost of bonds, if required (rate approximately 1.7%)
6. Any work not specifically included in "Scope of Work" above
7. Liquidated damages
8. Third party inspections/Testing of materials

MAR 30 2016

Special Conditions

1. Contractor to provide a written construction schedule no later than 60 days prior to commencement of SDI's work with final confirmation for each structure with no less than seven (7) days notice. Durations provided by SDI shall be used in the creation of schedule.
2. Contractor to provide traffic control, all-weather truck access to site, parking, sanitary facilities, lighting and ventilation (if required).
3. Contractor to provide unloading, moving and loading of all materials and equipment (max. weight per item 7,000#) including, when applicable, moving of materials and equipment from storage area to location required for installation
4. Contractor to provide duct fabrication area, 100x20 ft adjacent to and approximately level with soffit of structure
5. Contractor to provide work platforms at each tendon end, approximately 6 ft wide and no more than 1 foot below lowest tendon, in full conformance with all OSHA regulations
6. Contractor to provide block-outs and build-outs including bolt holes and shimming per the approved shop drawings.
7. After stressing and grouting, Contractor to provide rust proofing of all anchorages and filling of all block-outs in accordance with contract provisions.
8. Contractor to provide clear deck area of approximately 30 ft at tendon ends for installation and stressing.
9. Contractor to insure that duct is clear and undamaged after concreting and prior to tendon installation (SDI to perform visual inspection upon installation of tubing), repair of any damage if discovered subsequent to duct installation, and protect duct openings to prevent intrusion of any foreign objects including water.
10. Contractor to provide pressurized potable water (approx. 50 gpm), concrete washout and compressed air as required for grouting operations, within 50 ft of various points of use
11. Contractor to provide adequate and secure storage area and dumpster at site for disposal of material.
12. If contractor intends to back charge SDI for any reason, SDI shall be notified in writing before charges occur.
13. Delay related damages shall be limited to 10% of the subcontract amount.


Acceptance

This proposal is subject to acceptance within 30 days from bid date (contingent upon an award to Buyer).

This proposal shall constitute a contract when Buyer gives SDI oral or written notice of acceptance, whichever occurs first.

SCHWAGER DAVIS, INC.


By:

  
\_\_\_\_\_  
Mario Salice  
Branch Manager

Date: March 30, 2016

## SCHWAGER DAVIS, INC. GENERAL TERMS AND CONDITIONS

1. **ACCEPTANCE.** This Proposal, which includes these General Terms and Conditions, may be accepted only by signing one copy of the Proposal and returning it to SCHWAGER DAVIS, INC. ("SDI") so that it is received by SDI no later than the date specified on the Proposal. The Proposal may also be accepted by either Buyer's providing written notice to SDI to proceed or Buyer's oral notice to proceed and SDI's commencing of work on the Project. Upon acceptance, this Proposal shall become the Contract between the parties.
2. **WRITTEN ASSENT TO ADDITIONAL TERMS REQUIRED.** This Proposal is subject to acceptance only on the terms and conditions stated in this Proposal. Any additional or different terms and conditions proposed by Buyer are hereby rejected, and shall be of no force or effect unless expressly assented to in writing by SDI. There shall be no contract except upon the terms and conditions provided in this Proposal.
3. **LIABILITY FOR PAYMENT.** Buyer agrees that Buyer is liable to SDI for the Total Price and the terms of payment thereof as set forth in this Contract. If Buyer fails to make payment to SDI when due, or if, in SDI's sole and reasonable opinion, Buyer's ability to make future payment becomes impaired, Buyer shall be in default of this Contract. SDI shall be entitled to cancel this Contract without any liability whatsoever to Buyer, and SDI shall be entitled to recover from Buyer its damages.
4. **DELAY OR FAILURE TO PERFORM.** SDI shall be excused for any delay or failure in performance due to an act of God, war, riot, embargo, an act of any civil or military authority, fire, flood, accident, quarantine restriction, mill condition, strike, difference with workers, delay in transportation, shortage of cars, fuel, labor, material or equipment, delay by Buyer in the approval of any redesign or shop drawing of SDI (when such is part of SDI's obligation) or any other cause beyond the reasonable control of SDI.
5. **SDI INSPECTION AND TESTING.** The material to be furnished under this Contract shall be subject to SDI's standard quality control at the place of manufacture, and any other inspection shall be at the expense of Buyer.
6. **INSURANCE.** Buyer agrees, at Buyer's option, to insure against loss from fire and extended coverage perils, Buyer's interest, including SDI's interest, in the entire structure on which the work of this Contract is to be done, including all property, material and supplies. If Buyer does not maintain such insurance in an adequate amount, Buyer shall reimburse SDI for any loss which would have been recoverable there from. SDI is protected by Worker's Compensation Insurance (and/or Employers' Liability Insurance); Public Liability Insurance for Bodily Injury with limits of Five Million Dollars/Five Million Dollars (\$5,000,000/5,000,000); Public Property Damage Insurance with limits of One Million Dollars (\$1,000,000); and Automobile Casualty Insurance and Property Damage Insurance, and will furnish certificates evidencing such coverage upon request. If Buyer's contract or purchase order places greater responsibility upon SDI or requires further insurance coverage, SDI, if specifically directing in writing by Buyer, shall obtain additional insurance (if procurable) to protect SDI at Buyer's expense, but SDI shall not be responsible for property damage from any cause, including fire and explosion, beyond the amounts and coverage of SDI's insurance, and Buyer agrees to hold SDI harmless from the cost of any such damage, including all expenses related thereto.
7. **DESIGN.** SDI shall not have any liability whatsoever for the design or details of others, and Buyer shall defend, indemnify, and hold SDI free and harmless of any such liability.
8. **INDEMNIFICATION.** SDI shall indemnify and save harmless Buyer against any liability, loss or expense incurred or suffered in consequence either of bodily injury to any person (including death), or damage to any property, to the extent that (1) materials supplied by SDI are defective and have failed; (2) installation of materials by SDI are not in accordance with standard practices and the installation is defective. For any and all other claims which arise by reason or in consequence of SDI's work, Buyer agrees to hereinafter indemnify, defend and hold harmless and release SDI (including SDI's successors and assigns and personal representatives), from and against any and all claims, demands, liabilities, losses, obligations, damages of whatever nature, costs (including, but not limited to, fees and expenses of attorneys to be chosen by SDI), actions and causes of actions of any nature whatsoever, known or unknown, and whether for compensatory or punitive damages.  
  
In claims against SDI by any employee of Buyer, its subcontractors, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the indemnification obligation hereunder shall not be in any way limited by any limitation on the amount or type of damages, compensation or benefits payable by or for Buyer or its subcontractors under workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts.
9. **SAFETY.** Buyer agrees to indemnify and hold SDI harmless for any fines, penalties, damages, attorneys' fees, or any other expense incurred as a result of Buyer's failure to comply with any federal or state OSHA regulation or any other governmental or industrial safety requirement or standard.
10. **COMPLIANCE WITH LAWS.** SDI shall comply with Federal, State and local tax laws, social security acts, unemployment compensation acts and workers' or workmen's compensation acts insofar as applicable to the performance of this Contract.
11. **MODIFICATIONS.** This Contract, including in particular the Scope of Work, can be modified or rescinded only by a writing signed by both of the Parties or their duly authorized agents.
12. **WAIVER.** No claim or right arising out of a breach of this Contract can be discharged in whole or in part by a waiver or renunciation of the claim or right unless the waiver or renunciation is supported by a consideration and is in writing signed by the aggrieved party.
13. **ATTORNEYS' FEES AND COSTS.** In the event any legal action arises out of this Contract, the prevailing party shall be entitled to recover from the other its reasonable attorneys' fees and costs of suit.
14. **TIME OF ESSENCE.** With respect to all matters in this Contract, time is of the essence
15. **APPLICABLE LAW.** This Contract shall be governed by the laws of the State of California, including the Uniform Commercial Code as adopted in the State of California as effective and in force on the date of this Contract.



# AGL Landscapes, Inc.

MAR 30 2016

1104 Corporate Way, Sacramento, Ca 95831

Phone (916) 993-3671 Fax (916) 993-3685

Member of the CLCA - In Business Since 1978 - CCL 416388

**Estimate For -  
Estimating Department**

Date	Bid Date	Estimate
3/30/2016	3/30/2016	13755

**Project -  
02-4E6404  
Caltrans  
In Plumas County near Canyon Dam  
District 2, Route 147**

For questions regarding this bid  
please contact Greg (530) 941-4344

Description	Unit Measure	Qty	Rate	Total
*** Please call before separating any items from the bid ***				
ITEM #15 - Temporary Check Dam	LF	75	4.84	363.00
ITEM #16 - Temporary Fiber Roll	LF	2,570	2.84	7,298.80
ITEM #17 - Temporary Gravel Bag Berm	LF	90	11.86	1,067.40
ITEM #18 - Temporary Reinforced Silt Fence	LF	300	3.63	1,089.00
ITEM #19 - Temporary Silt Fence	LF	1,000	2.46	2,460.00
ITEM #22 - Temporary Fence (TYPE ESA)	LF	2,570	3.96	10,177.20
ITEM #43 - Rolled Erosion Control Product (Netting Flap)	SQFT	7,200	0.60	4,320.00
ITEM #44 - Hydromulch (Type 1)	SQFT	42,800	0.04	1,712.00
ITEM #45 - Hydromulch (Type 2)	SQFT	17,400	0.04	696.00
ITEM #46 - Compost Sock	LF	2,910	3.65	10,621.50
ITEM #47 - Hydroseed (Upland)	SQFT	42,800	0.17	7,276.00
ITEM #48 - Hydroseed (Swale)	SQFT	17,400	0.15	2,610.00
ITEM #49 - Compost	SQFT	42,800	0.38	16,264.00
ITEM #50 - Permanent Erosion Establishment	LS	1	2,000.00	2,000.00
Exclusions: bonds (2% all amounts), permits, fees, licenses, traffic control, engineering, staking, replacement work needed for areas damaged by other than AGL, night lighting, job related insurance coverage above standard insurance requirements(\$5 million umbrella, railroad, etc.), site preparation. Extra work billed at Caltrans force account method and rates, Contractor to provide staging area for AGL equipment and materials, Contractor to provide acceptable access and time to project work, contractor to provide water source within projects limits at needed volumes (300 gallons per minute minimum).  Quantities based on special provisions and project plans Quote good for 60 days from date of quote without signed contract SBE Certified #1738585 DIR Registration #1000007120 Member - Laborers, Operators Acknowledge addendum 1				
<b>Please contact us for any questions regarding this bid</b>			<b>Total</b>	<b>\$67,954.90</b>

# TERRY HANSEN ELECTRIC

6911 Danyeur Road Redding, CA 96001  
LIC.# 616547 SB# 6919 Dir #1000008449

Bus: (530) 241-3073 ■ Fax: (530) 241-3033 ■ Cell: (530) 941-2141

ATT: Estimator  
RE: 02-4E6404

Mar 30, 2016

Thank you for the opportunity to quote on the above project.

<b>Item #87</b>	<b>Traffic Count Station</b>	<b>\$8,500.00 L.S.</b>	100
	<b>Total</b>	<b>\$8,500.00</b>	

MAR 29 2016

We acknowledge Addendum #1.

We exclude traffic control (1 day), pull box paving (1), and T&B 10'.

If you have any questions please call me at 530-241-3073 or 530-410-3247

Thank you,

*ERIC HANSEN*

Eric Hansen

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT RT 147 PLUMAS CO. 02-4E6404**

**BIDS : 3/30/16**

Items 4, 55, 56 100% MAR 28 2016

**"PLACE ONLY"\* 331 LF ASPHALT DIKE TYPES (C,F) @ \$12.85 LF  
PLACE 37 SQYDS ASPHALT MISC AREAS @ \$75.00 SQYD**

4253.35  
2775.

**PLACE IMPORTED SHOULDER BACKING @ \$2480.00 8 HR SHIFT.\*\***

**\*\* PRICE INCLUDES PLACING AND SCREEDING.**

**EXCLUDES WATERING AND COMPACTION.**

**MOBILIZATION FOR SHOULDER MACHINE \$800.00**

\$ 7,028.35

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

CAL. LIC.# 407417 NEV. LIC.#24188  
**2788 VENTURE DR. LINCOLN, CA. 95648**  
**(916) 652-0159 FAX (916) 645-9618**  
**WWW.ACDIKE.COM**  
**DIR# 1000005929**

NOT DBE

# NATINA

License #983993

Page No. 1 of 1

DIR #: 1000011465

1555 North VIP Blvd.  
Casa Grande, AZ 85122  
(877) 762-8462

## PROPOSAL

PROPOSAL SUBMITTED TO <b>J.F. Shea Construction, Inc.</b> <b>Attn: Brock Kernaghan</b>		TODAY'S DATE 3/28/16	LOCATION Plumas County, CA
PHONE NUMBER <b>(530) 246-4292</b>	FAX NUMBER <b>(530) 246-9940</b>	JOB NAME 02-4E6404	
ADDRESS, CITY, STATE, ZIP <b>17400 Clear Creek Road Redding, CA 96001</b>		CLIENT Caltrans	

We propose hereby to furnish Natina Steel material and labor necessary for the completion of:

Material	Apply Natina Steel to:	Unit Price	Total
	Item 72 100% 781 LF ST-20S Bridge Rail	\$17.48/LF	\$13,651.88
<b>TOTAL:</b>			<b>\$13,651.88</b>

**PLEASE NOTE:** You are responsible for requesting submittals from us when they are needed. Also, please confirm where to send a test stained sample, if required, so we can ship that for approval before everything is sent to us for staining. 5% yearly escalation in price from the date of this proposal. Items must be shipped to us at least 4 weeks before they are needed on site. All galvanized items stained and shipped must be paid within 30 days! Staining of hardware for the above items is included. Items to receive color treatment must be shipped to us (1555 North V I P Blvd., Casa Grande, AZ 85122) for treatment. PLEASE CALL BEFORE SHIPPING SO WE KNOW WHEN EVERYTHING IS BEING DELIVERED (Tandy Chaparro 520-709-2156). All galvanized materials delivered to us must be accompanied by a packing list of items. Any galvanized items must be clean and must NOT have any kind of grease, oil, white rust, cold zinc spray or other residue that will stop Natina Steel from reacting with the zinc. Sales tax and bonding, if applicable, are not included in this quote.

**Proposal Includes:** Shipping from our facility to the jobsite.

**Proposal Excludes:** We only do the staining and do not supply the items to be stained. Touch-ups, if needed, to repair any of the color/finish harmed during transportation or installation. Shipping to our facility in Casa Grande, AZ.

We propose hereby to furnish material and labor - complete in accordance with above specifications for the sum of:  
Thirteen thousand six hundred fifty-one and 88/100 dollars ( \$13,651.88 )

Payment as follows: Due when application is completed

All material is guaranteed to be as specified. All work to be completed in a substantial workmanlike manner according to specifications submitted, per standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance. If either party commences legal action to enforce its rights pursuant to this agreement, the prevailing party in said legal action shall be entitled to recover its reasonable attorney's fees and costs of litigation relating to said legal action, as determined by a court of competent jurisdiction.

**Authorized Signature**  Brian Hardin


Note: this proposal may be withdrawn by us if not accepted within 60 days.

**ACCEPTANCE OF PROPOSAL** The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Signature \_\_\_\_\_

Signature \_\_\_\_\_

Date of Acceptance \_\_\_\_\_



# Highway Specialty Co.

## TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073  
 LICENSE # 1003147, A UNION CONTRACTOR  
 PHONE 530-949-5681 FAX 855-846-5806  
**CALIFORNIA CERTIFIED SMALL BUSINESS**  
**# 1559500**

**DIR REGISTRATION # 1000022123**

[Dustan@HighwaySpecialty.com](mailto:Dustan@HighwaySpecialty.com)

ATTENTION ESTIMATOR:

March 30, 2016  
 QUOTE VALID FOR 30 DAYS

PROJECT: **REPLACE BRIDGE, GUARDRAIL, HMA, STRIPING**  
 CONTRACT #: **02-4E6404**  
 BID DATE: **March 30, 2016**  
 FED AID #:  
 FROM: **DUSTAN CURRIER**

**MAR 30 2016**


ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
4	CONSTRUCTION AREA SIGNS	LS	1	\$ 7,200.00	\$ 7,200.00
6	TYPE III BARRICADE	EA	12	\$ 79.00	\$ 948.00
7	TRAFFIC PLASTIC DRUM	EA	14	\$ 59.00	\$ 826.00
29	REMOVE ROADSIDE SIGN	EA	7	\$ 79.00	\$ 553.00
68	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	15	\$ 15.00	\$ 225.00
69	ROADSIDE SIGN (ONE POST)	EA	5	\$ 300.00	\$ 1,500.00
70	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	46	\$ 11.00	\$ 506.00
71	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	46	\$ 6.00	\$ 276.00
76	CLASS 2 DELINEATOR	EA	57	\$ 48.00	\$ 2,736.00
77	OBJECT MARKER (TYPE L-1)	EA	4	\$ 60.00	\$ 240.00

*15,010.00% all*

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING  
 PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS CS-1 TO DE-2 AND TWO PROJECT INFO SIGNS ONLY  
 NUMBER OF MOBILIZATIONS: 3. PRICE PER ADDITIONAL MOVE-IN: \$850  
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.  
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.  
 ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.  
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.  
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS  
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.  
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.  
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM**



# Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

**CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500**

**DIR REGISTRATION # 100022123**

Dustan@HighwaySpecialty.com

MAR 30 2016

PROJECT: REPLACE BRIDGE, GUARDRAIL, HMA, STRIPING

CONTRACT: 02-4E6404

BID DATE: March 30, 2016

FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	\$1,300.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	\$600.00
	FLAG OVERTIME FOR EACH PERSON	HOURLY	\$100.00
	PILOT CAR: 8 HR	DAY/NIGHT	\$895.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	\$175.00
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOURLY	
	ADDITIONAL LANE CLOSURE	EACH	
		DAY	\$200.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK	\$400.00
		4 WEEK	\$1,000.00
	TRUCK MOUNTED ATTENUATOR RENTAL (operated)	8HR DAY/NIGHT	
		OVERTIME	
	TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)	WEEKLY	
		MONTHLY	
	ARROW BOARD RENTAL	WEEKLY	\$185.00
		MONTHLY	\$585.00
	LIGHT TOWER RENTAL	DAILY	\$65.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	\$85.00
	SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR \$300 MOBILIZATION CHARGE

\*\*\*SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @1.8X RATE\*\*\*

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.**

Good Faith Efforts

Documentation

#'s 4, 5, 6, 7 & 8

Advertising, Solicitation & Agency

Back-Up

TX Result Report

P 1  
02/26/2016 12:05  
Serial No. A2X0011000268  
TC: 920249

Addressee	Start Time	Time	Prints	Result	Note
92212140	02-26 12:04	00:01:29	003/003	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPP:Page Separation TX, MIX:Mix:Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-Code, RTX:Re-TX, RLV:Relay, MEX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length over, POU:Receiving Page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

221-2140

Listing Only  Place Ad

**AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM**

LISTING ONLY	LISTING & AD
Date _____ Time _____	Date <u>2/26/16</u> Time <u>12:00 PM</u>
Company Name: <u>J. F. Shea Construction, Inc.</u>	Company Name: <u>J. F. Shea Construction, Inc.</u>
Phone: <u>530) 246-4292</u>	Address: <u>P. O. Box 494519</u>
Fax: <u>530) 246-9940</u>	City, State, Zip: <u>Redding, Ca. 96049-4519</u>
Contact Person:	Phone: <u>530) 246-4292</u>
Job Location:	Fax: <u>530) 246-9940</u>
Job Name:	License #: <u>769989 A</u>
Job Number:	Per:
Bid Date: _____ Bid Time: _____	Contact Person: <u>Stacy Dutra</u>
Job Location:	Place Ad on These Dates: <u>ASAP - please run until bid date, thank!</u>
Job Name:	Job Location: <u>Plumas County</u>
Job Number:	Job Name: <u>Replace Bridge, Guardrailing, HMA, Striping</u>
Bid Date: _____ Bid Time: _____	Job Number: _____
Members \$20/Week Non-Members \$40/Week	Contract #: <u>02-4E6404</u>
Non-Member Payment	Bid Date: <u>3/30/16</u> Time: <u>2:00 PM</u>
Payment: Billed amount \$ _____ Late Received _____	Place Ad on These Dates:
Bulletin	Job Location:
Listing Was Done: _____	Job Name:
Ad Was Done: _____	Job Number:
	Bid Date: _____ Time: _____

Fax #: (530) 221-2140

# AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

## LISTING ONLY

## LISTING & AD

Date \_\_\_\_\_ Time \_\_\_\_\_

Date 2/26/16 Time 12:00 PM

Company Name:  
J. F. Shea Construction, Inc.

Company Name:  
J. F. Shea Construction, Inc.

Phone:  
530) 246-4292

Address:  
P. O. Box 494519

Fax:  
530) 246-9940

City, State, Zip:  
Redding, Ca. 96049-4519

Contact Person: \_\_\_\_\_

Phone:  
530) 246-4292

Job Location: \_\_\_\_\_

Fax:  
530) 246-9940

Job Name: \_\_\_\_\_

License #:  
769989 A

Job Number: \_\_\_\_\_

Per: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Contact Person: Stacy Dutra

Job Location: \_\_\_\_\_

Place Ad on These Dates:  
ASAP - please run until bid date, thanks!

Job Name: \_\_\_\_\_

Job Number: \_\_\_\_\_

Bid Date: \_\_\_\_\_ Bid Time: \_\_\_\_\_

Members \$20/Week Non-Members \$40/Week

Job Location:	Plumas County
Job Name:	Replace Bridge, Guardrail, HMA, Striping
Job Number:	Contract #: 02-4E6404
Bid Date:	3/30/16
Time:	2:00 PM

Non-Member Payment

Place Ad on These Dates: \_\_\_\_\_

Payment:  
Total \$ \_\_\_\_\_  
Amount Received \_\_\_\_\_

Job Location:	_____
Job Name:	_____
Job Number:	_____
Bid Date:	_____
Time:	_____

Bulletin

Listing Was Done: \_\_\_\_\_  
Ad Was Done: \_\_\_\_\_

**REQUEST FOR QUALIFIED DBE  
SUBCONTRACTORS & SUPPLIERS FOR:**

**INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans**  
**Replace Bridge, Guardrailing, HMA, Striping**  
**In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge**  
**Contract #: 02-4E6404**  
**Engineers Estimate: \$5,800,000.00**  
**Bid Date: 3/30/2016 @ 2 PM**  
**Goal: 6 % DBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	47	HYDROSEED (SEED MIX "UPLAND")
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	48	HYDROSEED (SEED MIX "SWALE")
3	TIME-RELATED OVERHEAD (W/DAY)	49	COMPOST
4	CONSTRUCTION AREA SIGNS	50	PERMANENT EROSION CONTROL ESTABLISHMENT WORK
5	TRAFFIC CONTROL SYSTEM	51	FINISHING ROADWAY
6	TYPE III BARRICADE	52	CLASS 2 AGGREGATE BASE (CY)
7	TRAFFIC PLASTIC DRUM	53	HOT MIX ASPHALT (TYPE A)
8	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	54	PLACE HOT MIX ASPHALT DIKE (TYPE C)
9	JOB SITE MANAGEMENT	55	PLACE HOT MIX ASPHALT DIKE (TYPE F)
10	PREPARE STORM WATER POLLUTION PREVENTION PLAN	56	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
11	RAIN EVENT ACTION PLAN	57	TACK COAT
12	STORM WATER SAMPLING AND ANALYSIS DAY	58	RAIL ELEMENT WALL
13	STORM WATER ANNUAL REPORT	59	EARTH RETAINING SYSTEM (CSP)
14	TEMPORARY COVER	60	36" CAST-IN-DRILLED-HOLE CONCRETE PILING
15	TEMPORARY CHECK DAM	61	PRESTRESSING CAST-IN-PLACE CONCRETE
16	TEMPORARY FIBER ROLL	62 (F)	STRUCTURAL CONCRETE, BRIDGE FOOTING
17	TEMPORARY GRAVEL BAG BERM	63 (F)	STRUCTURAL CONCRETE, BRIDGE
18	TEMPORARY REINFORCED SILT FENCE	64	JOINT SEAL ASSEMBLY (MR 2 1/2")
19	TEMPORARY SILT FENCE	65	JOINT SEAL ASSEMBLY (MR 3 1/2")
20	TEMPORARY CONSTRUCTION ENTRANCE	66 (F)	BAR REINFORCING STEEL (BRIDGE)
21	TEMPORARY CONCRETE WASHOUT	67 (F)	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)
22	TEMPORARY FENCE (TYPE ESA)	68	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
23	WORK AREA MONITORING (BRIDGE)	69	ROADSIDE SIGN - ONE POST
24	TREATED WOOD WASTE	70	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)
25	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	71	RETROREFLECTIVE SHEETING (TYPE XI)
26	NATURAL RESOURCE PROTECTION PLAN	72	STAIN GALVANIZED SURFACES
27	PUBLIC SAFETY PLAN	73	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON)
28	REMOVE GUARDRAIL	74	ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON)
29	REMOVE ROADSIDE SIGN	75	ROCK SLOPE PROTECTION FABRIC (CLASS 8)
30	COLD PLANE ASPHALT CONCRETE PAVEMENT	76	DELINEATOR (CLASS 2)
31	REMOVE CONCRETE (CY)	77	OBJECT MARKER (TYPE L-1)
32	PREPARE CONCRETE BRIDGE DECK SURFACE	78	METAL BEAM GUARDRAIL (STEEL POST 6')
33	FURNISH POLYESTER CONCRETE OVERLAY	79	METAL BEAM GUARDRAIL (STEEL POST 7')
34 (F)	PLACE POLYESTER CONCRETE OVERLAY	80	TRANSITION RAILING (TYPE WB)
35	BRIDGE REMOVAL	81	END ANCHOR ASSEMBLY (TYPE SFT)
36	CLEARING AND GRUBBING (LS)	82	END ANCHOR ASSEMBLY (TYPE B)
37	DEVELOP WATER SUPPLY	83	ALTERNATIVE IN-LINE TERMINAL SYSTEM
38	ROADWAY EXCAVATION	84	ALTERNATIVE FLARED TERMINAL SYSTEM
39	SHOULDER BACKING	85 (F)	CALIFORNIA ST-20S BRIDGE RAIL
40 (F)	STRUCTURE EXCAVATION (BRIDGE)	86	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
41 (F)	STRUCTURE EXCAVATION (ROCK) (TYPE D)	87	TRAFFIC COUNT STATION
42 (F)	STRUCTURE BACKFILL (BRIDGE)	88	MOBILIZATION
43	ROLLED EROSION CONTROL PRODUCT (NETTING FLAP)		
44	HYDROMULCH (TYPE 1)		
45	HYDROMULCH (TYPE 2)		
46	COMPOST SOCK		

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need

assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FEB 26 2016

FILED

Suzie Davidson /Art Director

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:  
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Replace Bridge, Guardrailing, HMA, Striping  
In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To  
0.4 Mile North Of Hamilton Branch Bridge  
Contract #: 02-4E6404 - Engineer's Estimate: \$5,900,000.00 - Goal: 6% DBE  
BID DATE: 3/30/2016 @ 2 PM

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TIME-RELATED OVERHEAD (W/DAY); CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TYPE III BARRICADE; TRAFFIC PLASTIC DRUM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE STORM WATER POLLUTION PREVENTION PLAN; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING AND ANALYSIS DAY; STORM WATER ANNUAL REPORT; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY FIBER ROLL; TEMPORARY CONSTRUCTION BAG TEMPORARY REINFORCED SILT FENCE; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); WORK AREA MONITORING (BRIDGE); TREATED WOOD WASTE; CONTRACTOR-SUPPLIED BIOLOGIST (LS); NATURAL RESOURCE PROTECTION PLAN; PUBLIC SAFETY PLAN; REMOVE GUARDRAIL; REMOVE ROADSIDE SIGN; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE CONCRETE (CY); PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; BRIDGE REMOVAL; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION; SHOULDER BACKING; STRUCTURE EXCAVATION (BRIDGE); STRUCTURE EXCAVATION (ROCK) (TYPE D); STRUCTURE BACKFILL (BRIDGE); ROLLED EROSION CONTROL PRODUCT (NETTING FLAP); HYDROMULCH (TYPE 1); HYDROMULCH (TYPE 2); COMPOST SOCK; HYDROSEED (SEED MIX "UPLAND"); HYDROSEED (SEED MIX "SWALE"); COMPOST; PERMANENT EROSION CONTROL ESTABLISHMENT WORK; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; RAIL ELEMENT WALL; EARTH RETAINING SYSTEM (CSP); 36" CAST-IN-DRILLED-HOLE CONCRETE FOOTING; STRUCTURAL CONCRETE, BRIDGE; JOINT SEAL ASSEMBLY (MR 2 1/2"); JOINT SEAL ASSEMBLY (MR 3 1/2"); BAR REINFORCING STEEL (BRIDGE); BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED); ROADSIDE SIGN-ONE POST; FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI); RETROREFLECTIVE SHEETING (TYPE XI); STAIN GALVANIZED SURFACES; ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON); ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON); ROCK SLOPE PROTECTION FABRIC (CLASS B); DELINEATOR (CLASS 2); OBJECT MARKER (TYPE L-1); METAL BEAM GUARDRAIL (STEEL POST 6"); METAL BEAM GUARDRAIL (STEEL POST 7"); TRANSITION RAILING (TYPE WB); END ANCHOR ASSEMBLY (TYPE SFT); END ANCHOR ASSEMBLY (TYPE B); ALTERNATIVE IN-LINE TERMINAL SYSTEM; ALTERNATIVE FLARED TERMINAL SYSTEM; CALIFORNIA ST-208 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); TRAFFIC COUNT STATION; MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.  
P.O. Box 494519, Redding, CA 96049  
Phone: (530) 246-4292 - Fax: (530) 246-9940  
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature



DATES PUBLISHED



3/3/16, 3/10/16, 3/17/16, 3/24/16, 3/31/16  
TRADE PUBLICATION

2/29/16, 3/7/16, 3/14/16, 3/21/16, 3/28/16  
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

FEB 26 2016

**REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:  
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

**State of California Department of Transportation - Caltrans  
Replace Bridge, Guardrail, HMA, Striping  
In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To  
0.4 Mile North Of Hamilton Branch Bridge  
Contract #: 02-4E6404 - Engineer's Estimate: \$5,800,000.00 - Goal: 6% DBE  
BID DATE: 3/30/2016 @ 2 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TIME-RELATED OVERHEAD (WDAY); CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TYPE III BARRICADE; TRAFFIC PLASTIC DRUM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE STORM WATER POLLUTION PREVENTION PLAN; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING AND ANALYSIS DAY; STORM WATER ANNUAL REPORT; TEMPORARY COVER; TEMPORARY CHECK DAM; TEMPORARY FIBER ROLL; TEMPORARY GRAVEL BAG BERM; TEMPORARY REINFORCED SILT FENCE; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY CONCRETE WASHOUT; TEMPORARY FENCE (TYPE ESA); WORK AREA MONITORING (BRIDGE); TREATED WOOD WASTE; CONTRACTOR-SUPPLIED BIOLOGIST (LS); NATURAL RESOURCE PROTECTION PLAN; PUBLIC SAFETY PLAN; REMOVE GUARDRAIL; REMOVE ROADSIDE SIGN; COLD PLANE ASPHALT CONCRETE PAVEMENT; REMOVE CONCRETE (CY); PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; BRIDGE REMOVAL; CLEARING AND GRUBBING (LS); DEVELOP WATER SUPPLY; ROADWAY EXCAVATION; SHOULDER BACKING; STRUCTURE EXCAVATION (BRIDGE); STRUCTURE EXCAVATION (ROCK) (TYPE D); STRUCTURE BACKFILL (BRIDGE); ROLLED EROSION CONTROL PRODUCT (NETTING FLAP); HYDROMULCH (TYPE 1); HYDROMULCH (TYPE 2); COMPOST SOCK; HYDROSEED (SEED MIX "UPLAND"); HYDROSEED (SEED MIX "SWALE"); COMPOST; PERMANENT EROSION CONTROL ESTABLISHMENT WORK; FINISHING ROADWAY; CLASS 2 AGGREGATE BASE (CY); HOT MIX ASPHALT (TYPE A); PLACE HOT MIX ASPHALT DIKE (TYPE C); PLACE HOT MIX ASPHALT DIKE (TYPE F); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; RAIL ELEMENT WALL; EARTH RETAINING SYSTEM (CSP); 36" CAST-IN-DRILLED-HOLE CONCRETE PILING; PRESTRESSING CAST-IN-PLACE CONCRETE; STRUCTURAL CONCRETE, BRIDGE FOOTING; STRUCTURAL CONCRETE, BRIDGE; JOINT SEAL ASSEMBLY (MR 2 1/2"); JOINT SEAL ASSEMBLY (MR 3 1/2"); BAR REINFORCING STEEL (BRIDGE); BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE); FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED); ROADSIDE SIGN-ONE POST; FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI); RETROREFLECTIVE SHEETING (TYPE XI); STAIN GALVANIZED SURFACES; ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON); ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON); ROCK SLOPE PROTECTION FABRIC (CLASS 8); DELINEATOR (CLASS 2); OBJECT MARKER (TYPE L-1); METAL BEAM GUARDRAIL (STEEL POST 6'); METAL BEAM GUARDRAIL (STEEL POST 7'); TRANSITION RAILING (TYPE WB); END ANCHOR ASSEMBLY (TYPE SFT); END ANCHOR ASSEMBLY (TYPE B); ALTERNATIVE IN-LINE TERMINAL SYSTEM; ALTERNATIVE FLARED TERMINAL SYSTEM; CALIFORNIA ST-20S BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); TRAFFIC COUNT STATION; MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J.F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519, Redding, CA 96049  
Phone: (530) 246-4292 • Fax: (530) 246-9940  
An Equal Opportunity Employer

TX Result Report

P 1  
02/26/2016 12:11  
Serial No. A2X0011000268  
TC: 920251

Addressee	Start Time	Time	Prints	Result	Note
918584873500	02-26 12:06	00:00:57	002/003	Cont	
918584873500	02-26 12:10	00:00:24	001/003	OK	

Note TMR:Timer TX, PDL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,  
DPS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC,  
FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,  
FCODE:F-Code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,  
IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
ReFus: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length over,  
POVR:Receiving page over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,  
DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,  
DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

PAGE 1/2

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project * Replace Bridge, Guardrailing, HMA, Striping *	
Project Number Contract #: 02-4E6404	Project Location Plumas County
Bid Date and Time 3/30/16 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutva
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4092	Fax (530) 246-9940
Additional Information - SEE ATTACHED -  GOAL: 6% DBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only  
**\$48.00**  
\$24.00 each insertion - min 2

**Publishing Dates & Advertising Deadlines**  
We publish every Monday and Thursday  
To place an ad in Monday's Minority Bidder's Bulletin  
the deadline is 4:00 P.M. on Friday  
To Place an ad in Thursday's Construction Update  
the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project \* Replace Bridge, Guardrailing, HMA, Striping \*

Project Number  
Contract #: 02-4E6404

Project Location Plumas County

Bid Date and Time  
3/30/16 @ 2:00 PM

Respond By  
ASAP

Company Name  
J. F. SHEA CONSTRUCTION

Contact Name  
Stacy Dutra

Address/City/State/Zip  
P.O. BOX 494519 REDDING, CA. 96049

Phone  
(530) 246-4292

Fax  
(530) 246-9940

Additional Information

- SEE ATTACHED -

GOAL : 6 % DBE

Run Ad On Following Dates

PLEASE RUN UNTIL BID DATE

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday  
To place an ad in Monday's Minority Bidder's Bulletin  
the deadline is 4:00 P.M. on Friday  
To Place an ad in Thursday's Construction Update  
the deadline is 4:00 P.M. on Wednesday

REQUEST FOR QUALIFIED DBE  
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Replace Bridge, Guardrailing, HMA, Striping  
In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge  
Contract #: 02-4E6404  
Engineers Estimate: \$5,800,000.00  
Bid Date: 3/30/2016 @ 2 PM  
Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	47	HYDROSEED (SEED MIX "UPLAND")
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	48	HYDROSEED (SEED MIX "SWALE")
3	TIME-RELATED OVERHEAD (WDAY)	49	COMPOST
4	CONSTRUCTION AREA SIGNS	50	PERMANENT EROSION CONTROL ESTABLISHMENT WORK
5	TRAFFIC CONTROL SYSTEM	51	FINISHING ROADWAY
6	TYPE III BARRICADE	52	CLASS 2 AGGREGATE BASE (CY)
7	TRAFFIC PLASTIC DRUM	53	HOT MIX ASPHALT (TYPE A)
8	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	54	PLACE HOT MIX ASPHALT DIKE (TYPE C)
9	JOB SITE MANAGEMENT	55	PLACE HOT MIX ASPHALT DIKE (TYPE F)
10	PREPARE STORM WATER POLLUTION PREVENTION PLAN	56	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
11	RAIN EVENT ACTION PLAN	57	TACK COAT
12	STORM WATER SAMPLING AND ANALYSIS DAY	58	RAIL ELEMENT WALL
13	STORM WATER ANNUAL REPORT	59	EARTH RETAINING SYSTEM (CSP)
14	TEMPORARY COVER	60	36" CAST-IN-DRILLED-HOLE CONCRETE PILING
15	TEMPORARY CHECK DAM	61	PRESTRESSING CAST-IN-PLACE CONCRETE
16	TEMPORARY FIBER ROLL	62 (F)	STRUCTURAL CONCRETE, BRIDGE FOOTING
17	TEMPORARY GRAVEL BAG BERM	63 (F)	STRUCTURAL CONCRETE, BRIDGE
18	TEMPORARY REINFORCED SILT FENCE	64	JOINT SEAL ASSEMBLY (MR 2 1/2")
19	TEMPORARY SILT FENCE	65	JOINT SEAL ASSEMBLY (MR 3 1/2")
20	TEMPORARY CONSTRUCTION ENTRANCE	66 (F)	BAR REINFORCING STEEL (BRIDGE)
21	TEMPORARY CONCRETE WASHOUT	67 (F)	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)
22	TEMPORARY FENCE (TYPE ESA)	68	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
23	WORK AREA MONITORING (BRIDGE)	69	ROADSIDE SIGN - ONE POST
24	TREATED WOOD WASTE	70	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)
25	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	71	RETROREFLECTIVE SHEETING (TYPE XI)
26	NATURAL RESOURCE PROTECTION PLAN	72	STAIN GALVANIZED SURFACES
27	PUBLIC SAFETY PLAN	73	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON)
28	REMOVE GUARDRAIL	74	ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON)
29	REMOVE ROADSIDE SIGN	75	ROCK SLOPE PROTECTION FABRIC (CLASS 8)
30	COLD PLANE ASPHALT CONCRETE PAVEMENT	76	DELINEATOR (CLASS 2)
31	REMOVE CONCRETE (CY)	77	OBJECT MARKER (TYPE L-1)
32	PREPARE CONCRETE BRIDGE DECK SURFACE	78	METAL BEAM GUARDRAIL (STEEL POST 6')
33	FURNISH POLYESTER CONCRETE OVERLAY	79	METAL BEAM GUARDRAIL (STEEL POST 7')
34 (F)	PLACE POLYESTER CONCRETE OVERLAY	80	TRANSITION RAILING (TYPE WB)
35	BRIDGE REMOVAL	81	END ANCHOR ASSEMBLY (TYPE SFT)
36	CLEARING AND GRUBBING (LS)	82	END ANCHOR ASSEMBLY (TYPE B)
37	DEVELOP WATER SUPPLY	83	ALTERNATIVE IN-LINE TERMINAL SYSTEM
38	ROADWAY EXCAVATION	84	ALTERNATIVE FLARED TERMINAL SYSTEM
39	SHOULDER BACKING	85 (F)	CALIFORNIA ST-20S BRIDGE RAIL
40 (F)	STRUCTURE EXCAVATION (BRIDGE)	86	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
41 (F)	STRUCTURE EXCAVATION (ROCK) (TYPE D)	87	TRAFFIC COUNT STATION
42 (F)	STRUCTURE BACKFILL (BRIDGE)	88	MOBILIZATION
43	ROLLED EROSION CONTROL PRODUCT (NETTING FLAP)		
44	HYDROMULCH (TYPE 1)		
45	HYDROMULCH (TYPE 2)		
46	COMPOST SOCK		

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need

assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

TX Result Report

P 1  
 02/26/2016 12:09  
 Serial No. A2X0011000268  
 TC: 920250

Addressee	Start Time	Time	Prints	Result	Note
918006422437	02-26 12:07	00:02:18	003/003	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,  
 DPE:Page Separation TX, MIX:Mixe Original TX, CALL:Manual TX, CSAC:CSAC,  
 FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,  
 FCODE:F-code, RTX:Re-TX, RLV:Relay, MEX:Confidential, BUL:Bulletin, SIP:SIP Fax,  
 IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over,  
 POUR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,  
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,  
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

Reed Construction Data

**Fax 800-642-2437**

To Be Listed As A Bidder In  
 Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
3/30/16 2:00 PM	Caltrans	Contract # 02-4E6404	* Replace Bridge, Guardrailing, HMA, Striping * Plumas County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Tr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

Reed Construction Data

# Fax 800-642-2437

To Be Listed As A Bidder in  
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
3/30/16 2:00 PM	Caltrans	Contract # 02-4E6404	* Replace Bridge, Guardrailing, HMA, Striping * Plumas County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By:

Stacy Dutra

REQUEST FOR QUALIFIED DBE  
SUBCONTRACTORS & SUPPLIERS FOR:

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS  
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans  
Replace Bridge, Guardrailing, HMA, Striping  
In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge  
Contract #: 02-4E6404  
Engineers Estimate: \$5,800,000.00  
Bid Date: 3/30/2016 @ 2 PM  
Goal: 6 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

1	LEAD COMPLIANCE PLAN	47	HYDROSEED (SEED MIX "UPLAND")
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	48	HYDROSEED (SEED MIX "SWALE")
3	TIME-RELATED OVERHEAD (W/DAY)	49	COMPOST
4	CONSTRUCTION AREA SIGNS	50	PERMANENT EROSION CONTROL ESTABLISHMENT WORK
5	TRAFFIC CONTROL SYSTEM	51	FINISHING ROADWAY
6	TYPE III BARRICADE	52	CLASS 2 AGGREGATE BASE (CY)
7	TRAFFIC PLASTIC DRUM	53	HOT MIX ASPHALT (TYPE A)
8	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	54	PLACE HOT MIX ASPHALT DIKE (TYPE C)
9	JOB SITE MANAGEMENT	55	PLACE HOT MIX ASPHALT DIKE (TYPE F)
10	PREPARE STORM WATER POLLUTION PREVENTION PLAN	56	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
11	RAIN EVENT ACTION PLAN	57	TACK COAT
12	STORM WATER SAMPLING AND ANALYSIS DAY	58	RAIL ELEMENT WALL
13	STORM WATER ANNUAL REPORT	59	EARTH RETAINING SYSTEM (CSP)
14	TEMPORARY COVER	60	36" CAST-IN-DRILLED-HOLE CONCRETE PILING
15	TEMPORARY CHECK DAM	61	PRESTRESSING CAST-IN-PLACE CONCRETE
16	TEMPORARY FIBER ROLL	62 (F)	STRUCTURAL CONCRETE, BRIDGE FOOTING
17	TEMPORARY GRAVEL BAG BERM	63 (F)	STRUCTURAL CONCRETE, BRIDGE
18	TEMPORARY REINFORCED SILT FENCE	64	JOINT SEAL ASSEMBLY (MR 2 1/2")
19	TEMPORARY SILT FENCE	65	JOINT SEAL ASSEMBLY (MR 3 1/2")
20	TEMPORARY CONSTRUCTION ENTRANCE	66 (F)	BAR REINFORCING STEEL (BRIDGE)
21	TEMPORARY CONCRETE WASHOUT	67 (F)	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)
22	TEMPORARY FENCE (TYPE ESA)	68	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
23	WORK AREA MONITORING (BRIDGE)	69	ROADSIDE SIGN - ONE POST
24	TREATED WOOD WASTE	70	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)
25	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	71	RETROREFLECTIVE SHEETING (TYPE XI)
26	NATURAL RESOURCE PROTECTION PLAN	72	STAIN GALVANIZED SURFACES
27	PUBLIC SAFETY PLAN	73	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON)
28	REMOVE GUARDRAIL	74	ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON)
29	REMOVE ROADSIDE SIGN	75	ROCK SLOPE PROTECTION FABRIC (CLASS 8)
30	COLD PLANE ASPHALT CONCRETE PAVEMENT	76	DELINEATOR (CLASS 2)
31	REMOVE CONCRETE (CY)	77	OBJECT MARKER (TYPE L-1)
32	PREPARE CONCRETE BRIDGE DECK SURFACE	78	METAL BEAM GUARDRAIL (STEEL POST 6')
33	FURNISH POLYESTER CONCRETE OVERLAY	79	METAL BEAM GUARDRAIL (STEEL POST 7')
34 (F)	PLACE POLYESTER CONCRETE OVERLAY	80	TRANSITION RAILING (TYPE WB)
35	BRIDGE REMOVAL	81	END ANCHOR ASSEMBLY (TYPE SFT)
36	CLEARING AND GRUBBING (LS)	82	END ANCHOR ASSEMBLY (TYPE B)
37	DEVELOP WATER SUPPLY	83	ALTERNATIVE IN-LINE TERMINAL SYSTEM
38	ROADWAY EXCAVATION	84	ALTERNATIVE FLARED TERMINAL SYSTEM
39	SHOULDER BACKING	85 (F)	CALIFORNIA ST-20S BRIDGE RAIL
40 (F)	STRUCTURE EXCAVATION (BRIDGE)	86	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
41 (F)	STRUCTURE EXCAVATION (ROCK) (TYPE D)	87	TRAFFIC COUNT STATION
42 (F)	STRUCTURE BACKFILL (BRIDGE)	88	MOBILIZATION
43	ROLLED EROSION CONTROL PRODUCT (NETTING FLAP)		
44	HYDROMULCH (TYPE 1)		
45	HYDROMULCH (TYPE 2)		
46	COMPOST SOCK		

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need

assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

**J. F. SHEA CONSTRUCTION, INC.**  
P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940  
**An Equal Opportunity Employer**

**Contractor:** J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

**Address:** 17400 Clear Creek Road Redding, CA 96001

**Phone:** 530-246-4292 **Fax:** 530-246-9940 **Email:** [Stacy.Dutra@jfshea.com](mailto:Stacy.Dutra@jfshea.com)

**Services needed:** REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST 7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

**Requirements:** J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract

Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer  
**Date posted:** 02/26/2016



P.O. Box 14912 • Oakland, CA 94614  
T. (877) 802-3394 • F. (510) 751-0780

# THANK YOU!

**Transaction Date**  
02/26/2016 12:02 PM

**Order No.**  
2734-34656

**Billed to**  
J. F. Shea Construction, Inc.  
17400 Clear Creek Rd.  
Redding, CA 96001  
T. (530) 246-4292 ext.  
F. (530) 246-9940  
stacy.dutra@jfshea.com

**Project Name**  
Replace Bridge, Guardrailing, HMA, Striping

**Project/Contract #**  
02-4E6404

### Transaction Summary

Gold Package	\$295.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
▪ 75 Faxes & Emails	
▪ Initial & Follow-up Phone Solicitations	
<b>TOTAL: \$295.00</b>	

# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 02/26/2016 12:02 PM. The ad ran from the publication date until the bid date listed on the notice.

**J.F. Shea Co., Inc.**  
Caring since 1881

#### Outreach Coordinator

Stacy Dutra

#### Project Estimator

Brock Kernaghan

#### Contact Information

17400 Clear Creek Rd.  
Redding, CA 96001  
Tel: (530) 246-4292 ext.  
Fax: (530) 246-9940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## J. F. Shea Construction, Inc. is seeking qualified DBE

#### Project Name

Replace Bridge, Guardrailing, HMA, Striping

#### Bid/Contract #

02-4E6404

#### Awarding Agency

State of California Department of Transportation - Caltrans

#### Project Location

About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas County, CA

#### Bid Date

03/30/2016 at 02:00

#### Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING

(BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST 7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 02/26/2016 12:02 PM. The ad ran from the publication date until the bid date listed on the notice.

**J.F. Shea Co., Inc.**  
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.

Redding, CA 96001

Tel: (530) 246-4292 ext.

Fax: (530) 246-9940

Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

## J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Replace Bridge, Guardrail, HMA, Striping

Bid/Contract #

02-4E6404

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas County, CA

Bid Date

03/30/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING

(BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST 7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 02/26/2016 12:02 PM.

---

J. F. Shea Construction, Inc. is seeking  
DBE s in About 9 Mi...  
[dbegoodfaith.com/ads/Replace-Br...](http://dbegoodfaith.com/ads/Replace-Br...)

12:02 PM - 26 Feb 2016

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

## Certification Count

Disadvantaged Business Enterprise (DBE) - 75

- Minority-Owned (MBE) - 37
- Women-Owned (WBE) - 38

**TOTAL SOLICITED - 75**

## A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
Daryl@abslconstruction.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 727-0910	2016-02-26 13:38:09	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-03-07 10:26:24	Daryl Y	

**Comments:** Yes, will bid. Will send fax quote before bid date.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-03-21 12:18:46	Daryl Y	

**Comments:** Yes, will be interested in bidding.

## A P CONSTRUCTION SERVICES

808 DONAU COURT • LINCOLN, CA, 95648

Cert. #42983 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
aperez2760@gmail.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
No Fax Number		n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 680-2127	2016-03-07 10:28:18	Voicemail	M

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 680-2127	2016-03-21 12:20:16	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
deni@sti.com	2016-02-26 13:34:27	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 966-2643	2016-02-26 13:38:15	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2016-03-07 10:29:35	Voicemail	M

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2016-03-21 12:21:44	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## A.A. RICH AND ASSOCIATES

150 WOODSIDE DRIVE • SAN ANSELMO, CA, 94960

Cert. #35285 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
aarfish@earthlink.net	2016-02-26 13:34:27	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 485-9221	2016-02-26 13:38:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 485-2937	2016-03-07 10:31:53	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 485-2937	2016-03-21 12:22:13	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## ABBE & ASSOCIATES LLC

1028 FAIR OAKS AVE • ALAMEDA, CA, 94501

Cert. #42259 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruth.abbe@abbeassociates.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 235-1356	2016-03-07 10:33:33	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 235-1356	2016-03-21 12:23:51	Ruth N	

**Comments:** No, not interested in bidding.

## ACCUTEK TRAFFIC DATA, INC.

21114 TRIGGER LANE • DIAMOND BAR, CA, 91765

Cert. #25500 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mike@accutektraffic.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(909) 595-6022 2016-02-26 13:39:33 Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 595-6199	2016-03-07 10:35:48	Not available	M

**Comments:** Maybe, however, we were unable to connect with their answering system.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 595-6199	2016-03-21 12:24:09	Not available	M

**Comments:** Maybe, however, we were unable to connect with their answering system.**ALERT-O-LITE, INC**

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 453-3250	2016-02-26 13:38:17	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-03-07 10:33:55	Katie	N

**Comments:** No, not bidding. Not within their scope of work.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**ALFRED CIVIL ENGINEERING, INC**

7604 SOQUEL WAY • CITRUS HEIGHTS, CA, 95610

Cert. #41902 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
touray@alfredce.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) -	2016-02-26 13:38:36	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-03-07 10:36:54	Disconnected	M

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 235-3967	2016-03-21 12:25:46	No answer	N

**Comments:** Line is disconnected.

## ALL AMERICAN ASPHALT SEALING INC

1565 TRAINER WAY • RENO, NV, 89512

Cert. #40963 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aaasealing96@yahoo.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(775) 827-3006	2016-02-26 13:38:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 329-3003	2016-03-07 10:54:54	Voicemail	M

**Comments:** Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 329-3003	2016-03-21 12:27:03	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## ALLUVION BIOLOGICAL CONSUTLING

1151 HARBOR BAY PARKWAY, SUITE 206A • ALAMEDA, CA, 94502

Cert. #42030 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jenerro.lockhart@alluvionbc.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 373-2253	2016-02-26 13:38:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-03-07 10:47:34	Jenerro Y	

**Comments:** Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 989-7900	2016-03-21 12:27:19	Estimator Y	

**Comments:** Yes, will be interested in bidding.

## APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 467-7721	2016-02-26 13:38:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-03-07 12:49:48	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-03-21 12:28:29	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## APEX CIVIL ENGINEERING

9668 SNOWBERRY WAY • ORANGEVALE, CA, 95662

Cert. #38747 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patricia.preston@apexcivil.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 988-6770	2016-02-26 13:40:10	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(916) 717-2812      2016-03-07 13:07:01      Voicemail      M

**Comments:** Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 717-2812	2016-03-21 12:29:45	Kelly      N	

**Comments:** No, not interested in bidding.

## AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 589-9509	2016-02-26 13:38:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2016-03-07 13:09:46	Paula      N	

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2016-02-26 13:38:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2016-03-07 13:11:34	Juan      M	

**Comments:** Maybe, they have already responded to the fax.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2016-03-21 12:30:35	Estimator Y	

**Comments:** Yes, will be interested in bidding.

## BELMONTE'S CONCRETE SERVICE

4356 COLISEUM WAY • OAKLAND, CA, 94601

Cert. #37742 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
belmonteconcrete@earthlink.net	2016-02-26 13:34:27	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 261-0577	2016-02-26 14:46:05	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 261-8439	2016-03-07 13:12:57	Lisa M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 261-8439	2016-03-21 12:32:57	Receptionist M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 448-9407	2016-02-26 13:38:17	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-03-07 13:14:07	Allison Y	

**Comments:** Yes, will bid. They have already faxed their quote.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-03-21 12:29:02	Allison Y	

**Comments:** Yes, will be interested in bidding.

## BURLESON CONSULTING INC

950 GLENN DRIVE, SUITE 245 • FOLSOM, CA, 95630

Cert. #34595 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
jt@burlesonconsulting.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 984-8261	2016-02-26 13:38:13	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 984-4651	2016-03-07 13:17:20	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 984-4651	2016-03-21 12:36:06	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## CALIFORNIA ENVIRONMENTAL SERVICES, LLC

3170 CROW CANYON PLACE, SUITE 250 • SAN RAMON, CA, 94583

Cert. #40306 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
gpf@calenv.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 866-2126	2016-02-26 13:39:55	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 789-7459	2016-03-07 13:19:15	Gretchen M	

**Comments:** Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(925) 789-7459 2016-03-21 12:41:28 Voicemail full M

**Comments:** May be interested, however, voicemail is full.

## CAPITOL CONSTRUCTION MANAGEMENT

2919 TILBURY WAY • ROSEVILLE, CA, 95661

Cert. #41773 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@capitolcm.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 672-8574	2016-03-07 13:24:25	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 672-8574	2016-03-21 12:43:05	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## CAPITOL TRAFFIC SERVICES INC

1661 EAST MINER AVE • STOCKTON, CA, 95205

Cert. #42421 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
jorge@capitoltraffic.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 469-7120	2016-02-26 13:38:06	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 469-2663	2016-03-07 13:30:31	Bob M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 469-2663	2016-03-21 12:45:51	Estimator M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## CE GREEN INC.

6105 MAIN AVENUE • ORANGEVALE, CA, 95662

Cert. #39528 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@cegreeninc.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 374-7998	2016-02-26 13:38:56	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 365-4925	2016-03-07 13:33:49	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CLEAR CREEK CONSTRUCTION INC.

10402 DAYSTAR WAY • PALO CEDRO, CA, 96073

Cert. #41250 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
clearcreekadam@gmail.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-03-07 13:38:53	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 547-4938	2016-03-21 12:47:01	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
crystal@cmctrffic.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 206-1711	2016-02-26 13:38:04	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-03-07 13:41:44	Ramon M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-03-21 12:47:49	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 275-9025	2016-02-26 13:37:56	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2016-03-07 13:44:18	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CONCRETE LANDSCAPE SERVICES

4862 E. 2ND STREET • BENICIA, CA, 94510

Cert. #43013 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
clsconcrete@pacbell.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 682-1884	2016-02-26 13:38:01	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2016-03-07 13:44:47	Not available	M

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2016-03-21 12:42:29	Not available	M

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 663-1858	2016-02-26 13:38:59	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-03-07 13:45:46	Jennifer	M

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-03-21 12:50:34	Receptionist	N

**Comments:** No, not interested in bidding.

## CONSTRUCTION CONSULTING COMPANY

427 BLACKBIRD LN. • AVERY, CA, 95224

Cert. #21729 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
RICKA@ctnontime.com	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(800) 671-0937	2016-02-26 13:37:45	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 795-9300	2016-03-07 13:53:04	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

---

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CONSTRUCTION SCHEDULING EXPERTS

4729 DICKENS DR. • GRANITE BAY, CA, 95746

Cert. #40646 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
dsomanchi@schedulingexperts.com	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 290-0429	2016-02-26 13:37:53	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 396-1588	2016-03-07 13:53:56	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

---

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CONTRACTOR SERVICES GROUP, INC.

3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
shelli@csg-web.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
(866) 366-6646		2016-02-26 13:38:45	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2016-03-07 13:57:12	Not available M	

**Comments:** Maybe, however, we were unable to connect with their answering system.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7303	2016-03-21 12:48:11	Not available M	

**Comments:** Maybe, however, we were unable to connect with their answering system.

## CREATIVE PLANNING SOLUTIONS

4156 KNOLLGLEN WAY • SAN JOSE, CA, 95118

Cert. #38684 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
christi.banks@creativeplanningsolutions.org	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
No Fax Number		n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 202-3244	2016-03-07 14:01:06	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 202-3244	2016-03-21 12:54:29	Receptionist N	

**Comments:** No, not interested in bidding.

## DCI SERVICES

4424 VIVIEN WAY • ROCKLIN, CA, 95765

Cert. #42830 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
diane@dciservices.biz	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
	(916) 880-5434	2016-02-26 13:38:46	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-8224	2016-03-08 15:29:11	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-8224	2016-03-21 12:55:45	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD • FAIRVIEW, OR, 97024

Cert. #20 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
contractor@dirtagg.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
	(503) 669-1192	2016-02-26 13:38:49	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(503) 661-5093	2016-03-08 15:30:25	Christine M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(503) 661-5093	2016-03-21 12:57:09	Receptionist Y	

**Comments:** Yes, will be interested in bidding.

## DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
(559) 374-6470		2016-02-26 13:38:26	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2016-03-08 15:31:44	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**DON H MAHAFFEY DRILLING CO**

1800 SOUTH ALAMEDA STREET • COMPTON, CA, 90221

Cert. #43116 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
amahaffey@mahaffeycompanies.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
(310) 668-2040		2016-02-26 13:38:14	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 668-2030	2016-03-08 15:33:49	Kevin M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 668-2030	2016-03-21 12:59:12	Jeff N	

**Comments:** No, not interested in bidding.

**EAGLE ENGINEERING AND CONSTRUCTION, INC**

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2016-02-26 13:34:27	Bounced

## Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
(650) 367-8282		2016-02-26 13:43:34	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-03-08 15:34:57	Not available	M

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-03-21 12:54:03	Not available	M

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@comcast.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 447-4225	2016-02-26 13:40:02	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2016-03-08 15:35:55	Voicemail	M

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2016-03-21 13:00:10	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 691-2127	2016-02-26 14:43:20	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2016-03-08 15:37:25	Ernest M	

**Comments:** Maybe, resent fax upon request. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2016-03-21 13:01:19	No answer M	

**Comments:** May be interested, however, there was no answer to phone call.

## FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 373-6208	2016-02-26 13:38:43	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2016-03-08 15:39:18	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2016-03-21 13:02:23	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 743-9352	2016-02-26 13:38:29	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-03-08 15:40:26	Toni M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-03-21 13:03:25	Receptionist M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## GALLAWAY ENTERPRISES, INC

117 MEYERS ST., SUITE 120 • CHICO, CA, 95928

Cert. #31237 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jody@gallawayenterprises.com	2016-02-26 13:34:27	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 332-9905	2016-02-26 13:38:31	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 332-9909	2016-03-08 15:42:20	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 332-9909	2016-03-21 13:05:51	Kevin Y	

**Comments:** Yes, will be interested in bidding.

## GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 632-2315	2016-02-26 13:38:40	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-03-08 15:44:17	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-03-21 13:08:05	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## GERONIMO CONCRETE, INC.

4560 N. HUNTINGTON DRIVE • LOS ANGELES, CA, 90032

Cert. #34507 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
geronimo_concrete@sbcglobal.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(323) 222-8312	2016-02-26 13:38:09	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 225-2016	2016-03-08 15:45:14	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## GREEN BUILDING PRODUCTS, INC

6105 MAIN AVENUE • ORANGEVALE, CA, 95662

Cert. #38126 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@greenbpi.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 374-7998	2016-02-26 13:37:48	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2016-03-08 15:46:01	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lizellis@gvalley.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 579-3877	2016-02-26 13:37:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2016-03-08 15:46:52	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## IRB CONSTRUCTION, INC.

725 6TH STREET • MARYSVILLE, CA, 95901

Cert. #42290 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
raspencer7@gmail.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(888) 315-7315	2016-02-26 13:38:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 612-0608	2016-03-08 15:48:45	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 612-0608	2016-03-21 13:09:12	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## JAHN ENGINEERING

32 WEST SOUTHWOOD DRIVE • WOODLAND, CA, 95695

Cert. #43169 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
jahnengineering@gmail.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 596-4075	2016-02-26 13:37:50	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-03-08 15:50:16	Jahn Y	

**Comments:** Yes, will bid. They have already responded to the fax.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 599-2379	2016-03-21 13:00:37	John Y	

**Comments:** Yes, will be interested in bidding.

## K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 878-2769	2016-02-26 13:38:42	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-03-08 15:51:16	Keaven Y	

**Comments:** Yes, will bid. They have already responded to the fax.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-03-21 13:12:06	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2016-02-26 13:38:31	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-03-08 15:54:39	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-03-21 13:13:07	No answer M	

**Comments:** May be interested, however, we were unable to connect call.

## K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krccsafety.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2016-02-26 13:38:40	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-03-08 15:55:54	Cache M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-03-21 13:13:45	Receptionist N	

**Comments:** No, not interested in bidding.

## KELLEY EROSION CONTROL, INC

2395-B TAMPA ST. • RENO, NV, 89512

Cert. #39756 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
claudia@kelleyerosioncontrol.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(775) 322-6606	2016-02-26 13:38:36	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 322-7755	2016-03-08 15:57:24	Receptionist M	

**Comments:** Maybe, they have already responded to the fax.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 322-7755	2016-03-21 13:14:56	Darcy M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2016-02-26 13:40:16	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-03-08 15:59:47	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-03-21 13:16:35	Pat M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## LARRANAGA TRUCKING, INC.

2206 N. EAST STREET • ALTURAS, CA, 96101

Cert. #29429 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
vlarranaga@yahoo.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 233-3785	2016-02-26 13:38:05	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 233-3785	2016-03-08 16:02:38	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2016-02-26 13:34:27	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-1769	2016-02-26 13:38:06	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-03-08 16:03:25	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## MRO ENGINEERS, INC

**660 AUBURN FOLSOM ROAD, SUITE 2018 • AUBURN, CA, 95603**

Cert. #31166 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
aolson@mroengineers.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 783-3838	2016-03-08 16:05:13	Not available M	

**Comments:** May be interested, however, we were unable to connect to their answering system.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 783-3838	2016-03-21 13:15:24	Not available M	

**Comments:** May be interested, however, we were unable to connect to their answering system.

## NATURAL INVESTIGATIONS COMPANY, INCORPORATED

**6124 SHADOW LANE • CITRUS HEIGHTS, CA, 95621**

Cert. #41765 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
cindy@naturalinvestigations.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-03-08 16:06:44	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## NITTA EROSION CONTROL

**3778 DEL MAR AVENUE • LOOMIS, CA, 95650**

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 652-4376	2016-02-26 13:38:36	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-03-08 16:08:29	Val M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-03-21 13:19:11	Valerie N	

**Comments:** No, not interested in bidding.

## NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
norcalpump@yahoo.com	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 674-1525	2016-02-26 13:38:54	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2016-03-08 16:12:08	Receptionist M	

**Comments:** Maybe, resent email on request. The estimator will take a look at the project and reply if interested.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 674-5861	2016-03-21 13:22:31	Andy M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE • REDDING, CA, 96001

Cert. #34396 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
nie01@sbcglobal.net	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 246-2368	2016-02-26 13:38:44	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-03-08 16:14:31	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 246-2366	2016-03-21 13:44:27	Receptionist N	

**Comments:** No, not interested in bidding.

## PAPILLON BUILDERS

20300 RIM ROCK CT • FORESTHILL, CA, 95631

Cert. #21950 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
jsellers@papillonbuilders.com	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(888) 717-7270	2016-02-26 13:38:39	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 580-7019	2016-03-08 16:17:41	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 580-7019	2016-03-21 13:45:22	Receptionist N	

**Comments:** No, not interested in bidding.

## QUIMU CONTRACTING, INC.

695 PRIDY DRIVE • DIXON, CA, 95620

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 678-8384	2016-02-26 13:38:00	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2016-03-08 16:19:18	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

---

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2016-02-26 13:38:13	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-03-08 16:20:43	Karen M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-03-21 13:46:07	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2016-02-26 13:38:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-03-08 16:22:11	Morgan Y	

**Comments:** Yes, will bid. They have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2016-03-21 13:17:02	Morgan Y	

**Comments:** Yes, will be interested in bidding.

## SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S. • FRESNO, CA, 93727

Cert. #34479 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
samsequipment@comcast.net	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 251-1119	2016-02-26 13:38:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 252-0354	2016-03-08 16:23:49	Not available M	

**Comments:** Maybe, however, we were unable to connect with their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 252-0354	2016-03-21 13:46:48	Not available M	

**Comments:** Maybe, however, we were unable to connect with their answering system.

## SUULUTAAQ, INC - ALASKA NATIVE CORP

110 RAILROAD AVENUE, SUITE A • SUISUN CITY, CA, 94585

Cert. #40764 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
---------------	------------------	-----------------

kristina.viado@suulutaaq.com

2016-02-26 13:34:27

Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 419-4851	2016-02-26 13:38:00	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 427-3209	2016-03-08 16:26:46	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**T AND S DVBE, INC.**

704-505 INDIANS RD • JANESVILLE, CA, 96114

Cert. #38721 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
tandsdvbe@yahoo.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 466-2613	2016-02-26 13:37:59	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 250-5875	2016-03-08 16:31:08	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 250-5875	2016-03-21 13:47:48	Karen M	

**Comments:** May be interested, resent mail upon request.

**TRAFFIC CONTROL PROS**

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 405-3833	2016-02-26 13:38:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-03-08 16:36:04	Jeff M	

**Comments:** Maybe, they have already responded to the fax.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-03-21 13:47:59	Jeff M	

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## TULLY CONSULTING GROUP

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robin@tullygroup.com	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 471-0318	2016-02-26 13:38:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-03-08 16:41:29	Not available M	

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-03-21 13:48:12	Not available M	

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE • REDDING, CA, 96003

Cert. #38525 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tyrrellresources@sbcglobal.net	2016-02-26 13:34:27	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(530) 241-8975 2016-02-26 13:38:16 Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 243-8733	2016-03-08 16:45:45	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 243-8733	2016-03-21 13:49:29	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## VERIDICO GROUP, INC

1305 MEADOW VISTA WAY, SUITE A • ROSEVILLE, CA, 95661

Cert. #39572 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
vida.wright@veridicogroup.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 865-4174	2016-02-26 13:37:59	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-03-08 16:50:24	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-03-21 13:50:26	No answer M	

**Comments:** May be interested, however, we were unable to connect call.

## VINTAGE PAVING COMPANY, INC.

119 MAIN STREET • WINTERS, CA, 95694

Cert. #27011 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
edc@vintagepavingco.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 795-5734	2016-02-26 13:38:41	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2016-03-08 16:51:33	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**WALLACE STRUCTURES**

2515 TAWNDALE LN • HYDESVILLE, CA, 95547

Cert. #41176 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
wallacestr@aol.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 768-3386	2016-02-26 13:38:22	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-03-08 16:33:56	Bill Y	

**Comments:** Yes, will bid. They have already responded to the fax.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 834-4992	2016-03-21 13:50:40	Bill Y	

**Comments:** Yes, will be interested in bidding.

**WELDON WORKS, INC.**

1650 MABURY ROAD • SAN JOSE, CA, 95133

Cert. #42704 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jenn@weldonworks.com	2016-02-26 13:34:27	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 251-1162	2016-02-26 13:38:29	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 251-1161	2016-03-08 16:54:27	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 251-1161	2016-03-21 13:53:54	No answer M	

**Comments:** May be interested, however, we were unable to connect call.

## WESTERN PROPERTIES, INC.

612 COPPERVALE CIRCLE • ROCKLIN, CA, 95765

Cert. #42001 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
tfernandez@incontext.co	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 409-8612	2016-03-08 16:59:50	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 409-8612	2016-03-21 13:55:06	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
whitecaprm@sbcglobal.net	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 832-5847	2016-02-26 13:38:26	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 832-4225	2016-03-08 16:39:49	Estimator N	

**Comments:** No, not bidding. Not interested in bidding this project.

---

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## WRECO

1243 ALPINE ROAD SUITE 108 • WALNUT CREEK, CA, 94596

Cert. #30066 (Minority-owned) was identified in the California Unified Certification Program database on 02/26/2016.

---

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@wreco.com	2016-02-26 13:34:27	Delivered

---

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 941-0018	2016-02-26 13:38:03	Successful

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 941-0017	2016-03-08 17:06:36	Voicemail M	

**Comments:** Maybe, left a voicemail with all the project details.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 941-0017	2016-03-21 13:56:36	Receptionist N	

**Comments:** No, not interested in bidding.

# FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

## EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

BID #: 02-4E6404

BID DUE DATE: 2016-03-30 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (W/DAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74

ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST 7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049  
Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra  
17400 Clear Creek Rd.  
Redding, CA, 96001  
Tel: 5302464292  
Fax: 5302469940  
Email: [stacy.dutra@jfshea.com](mailto:stacy.dutra@jfshea.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: A B S L CONSTRUCTION  
 Tel: (510) 727-0900  
 Fax: (510) 727-0910

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420325-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:09 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: A P CONSTRUCTION SERVICES  
 Tel: (909) 680-2127  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO:  
 DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID  
 AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of  
 Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North  
 Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404  
 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction,  
 Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all  
 items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE  
 (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5  
 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE  
 CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER  
 POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND  
 ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY  
 CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY  
 REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION  
 ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK  
 AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST  
 (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL  
 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE  
 CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER  
 CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36  
 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39  
 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION  
 (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT  
 (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47  
 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50  
 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2  
 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C)  
 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)  
 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-  
 DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F)  
 STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT  
 SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL  
 (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71  
 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE  
 PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75  
 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER  
 (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420326-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: A S CONTRACTORS, INC.  
 Tel: (209) 742-6684  
 Fax: (209) 966-2643

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420327-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:15 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: A.A. RICH AND ASSOCIATES  
 Tel: (415) 485-2937  
 Fax: (415) 485-9221

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420328-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:15 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ABBE & ASSOCIATES LLC  
 Tel: (415) 235-1356  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420330-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ACCUTEK TRAFFIC DATA, INC.  
 Tel: (909) 595-6199  
 Fax: (909) 595-6022

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420332-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:39:33 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ALERT-O-LITE, INC  
 Tel: (559) 453-2474  
 Fax: (559) 453-3250

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420336-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:17 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ALFRED CIVIL ENGINEERING, INC  
 Tel: (916) 235-3967  
 Fax: (916) -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420337-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ALL AMERICAN ASPHALT SEALING INC  
 Tel: (775) 329-3003  
 Fax: (775) 827-3006

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7") 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420339-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:20 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ALLUVION BIOLOGICAL CONSULTING  
 Tel: (925) 989-7900  
 Fax: (510) 373-2253

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420341-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:22 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: APADANA ENGINEERING, INC.  
 Tel: (415) 300-6600  
 Fax: (415) 467-7721

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420346-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:16 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: APEX CIVIL ENGINEERING  
 Tel: (916) 717-2812  
 Fax: (916) 988-6770

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420347-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:40:10 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: AUSTIN ENTERPRISE  
 Tel: (661) 589-1001  
 Fax: (661) 589-9509

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420352-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:24 pm PST on behalf of J. F. Shea Construction, Inc.  
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.  
 Tel: (510) 527-1000  
 Fax: (510) 527-0500

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420354-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:16 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BELMONTE'S CONCRETE SERVICE  
 Tel: (510) 261-8439  
 Fax: (510) 261-0577

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420357-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 02:46:05 pm PST on behalf of J. F. Shea Construction, Inc.  
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BLACK DIAMOND ASPHALT, INC.  
 Tel: (707) 448-9402  
 Fax: (707) 448-9407

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420360-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:17 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: BURLERSON CONSULTING INC  
 Tel: (916) 984-4651  
 Fax: (916) 984-8261

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420364-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:13 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CALIFORNIA ENVIRONMENTAL  
 SERVICES, LLC  
 Tel: (925) 789-7459  
 Fax: (925) 866-2126

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420367-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:39:55 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CAPITOL CONSTRUCTION MANAGEMENT  
 Tel: (916) 672-8574  
 Fax: () -

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420368-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CAPITOL TRAFFIC SERVICES INC  
 Tel: (209) 469-2663  
 Fax: (209) 469-7120

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420369-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:06 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CE GREEN INC.  
 Tel: (916) 365-4925  
 Fax: (916) 374-7998

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420370-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:56 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CLEAR CREEK CONSTRUCTION INC.  
 Tel: (530) 547-4938  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420374-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CMC TRAFFIC CONTROL SPECIALIST  
 Tel: (415) 206-1700  
 Fax: (415) 206-1711

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420375-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:04 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: COLEMAN CONSTRUCTION  
 Tel: (707) 275-9016  
 Fax: (707) 275-9025

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420377-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:56 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONCRETE LANDSCAPE SERVICES  
 Tel: (916) 688-1500  
 Fax: (916) 682-1884

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420378-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:01 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION AREA SIGNS,  
 INCORPORATED  
 Tel: (916) 663-9097  
 Fax: (916) 663-1858

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420380-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:59 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION CONSULTING COMPANY  
 Tel: (209) 795-9300  
 Fax: (800) 671-0937

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420381-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:45 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION SCHEDULING EXPERTS  
 Tel: (916) 396-1588  
 Fax: (916) 290-0429

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420382-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:53 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CONTRACTOR SERVICES GROUP, INC.  
 Tel: (916) 371-7303  
 Fax: (866) 366-6646

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420385-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:45 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: CREATIVE PLANNING SOLUTIONS  
 Tel: (408) 202-3244  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420387-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DCI SERVICES  
 Tel: (916) 599-8224  
 Fax: (916) 880-5434

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420389-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:46 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DIRT & AGGREGATE INTERCHANGE, INC  
 Tel: (503) 661-5093  
 Fax: (503) 669-1192

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420394-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:49 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DISABLED AMERICAN VETERAN  
 ENTERPRISES TRUCKING & SWEEPING, I  
 Tel: (559) 370-5756  
 Fax: (559) 374-6470

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420395-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:26 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: DON H MAHAFFEY DRILLING CO  
 Tel: (310) 668-2030  
 Fax: (310) 668-2040

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420397-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:14 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: EAGLE ENGINEERING AND  
 CONSTRUCTION, INC  
 Tel: (650) 367-8000  
 Fax: (650) 367-8282

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420403-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:43:34 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT &  
 CONSULTING  
 Tel: (707) 344-4518  
 Fax: (707) 447-4225

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420406-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:40:02 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: ERNEST B. DEE  
 Tel: (916) 271-0410  
 Fax: (916) 691-2127

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420410-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 02:43:20 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: FCS STRIPING, SEALING AND PAVING,  
 INC.  
 Tel: (925) 373-6205  
 Fax: (925) 373-6208

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7") 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420413-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:43 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: FRANK MEDINA GENERAL ENGINEERING  
 CONTRACTOR  
 Tel: (530) 743-0744  
 Fax: (530) 743-9352

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420420-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:29 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GALLAWAY ENTERPRISES, INC  
 Tel: (530) 332-9909  
 Fax: (530) 332-9905

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420424-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:31 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GENERAL SUPPLY COMPANY  
 Tel: (510) 632-5229  
 Fax: (510) 632-2315

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420426-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:40 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GERONIMO CONCRETE, INC.  
 Tel: (323) 225-2016  
 Fax: (323) 222-8312

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420429-34656</p>
<p><b>-- OR --</b></p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:09 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GREEN BUILDING PRODUCTS, INC  
 Tel: (916) 333-0557  
 Fax: (916) 374-7998

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420434-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:48 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: GREEN VALLEY CONSULTING  
 ENGINEERS  
 Tel: (707) 579-0388  
 Fax: (707) 579-3877

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420435-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:44 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: IRB CONSTRUCTION, INC.  
 Tel: (916) 612-0608  
 Fax: (888) 315-7315

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420449-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:01 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: JAHN ENGINEERING  
 Tel: (916) 599-2379  
 Fax: (916) 596-4075

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420452-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:50 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: K & G CONCRETE INC  
 Tel: (916) 539-6652  
 Fax: (866) 878-2769

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420453-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:42 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC  
 Tel: (916) 851-0965  
 Fax: (916) 851-0999

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420454-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:31 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: K R C SAFETY CO. INC.  
 Tel: (559) 732-0393  
 Fax: (559) 732-2684

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6") 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420455-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:40 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: KELLEY EROSION CONTROL, INC  
 Tel: (775) 322-7755  
 Fax: (775) 322-6606

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420459-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: KERN COUNTY CUSTOM CONCRETE  
 Tel: (661) 872-4602  
 Fax: (661) 325-5590

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420460-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:40:16 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: LARRANAGA TRUCKING, INC.  
 Tel: (530) 233-3785  
 Fax: (530) 233-3785

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420464-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:05 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: MC CULLOUGH CONSTRUCTION INC  
 Tel: (707) 825-1014  
 Fax: (707) 825-1769

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420473-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:06 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: MRO ENGINEERS, INC  
 Tel: (916) 783-3838  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420478-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NATURAL INVESTIGATIONS COMPANY,  
 INCORPORATED  
 Tel: (916) 765-9381  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE") 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420480-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at            _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL  
 Tel: (916) 652-7459  
 Fax: (916) 652-4376

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420481-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NOR-CAL PUMP & WELL DRILLING, INC.  
 Tel: (530) 674-5861  
 Fax: (530) 674-1525

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420482-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:54 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: NORTHERN INDUSTRIAL ELECTRIC  
 Tel: (530) 246-2366  
 Fax: (530) 246-2368

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420484-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:44 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: PAPHILLON BUILDERS  
 Tel: (916) 580-7019  
 Fax: (888) 717-7270

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420487-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:39 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: QUIMU CONTRACTING, INC.  
 Tel: (707) 693-0289  
 Fax: (707) 678-8384

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420496-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:00 pm PST on behalf of J. F. Shea Construction, Inc.  
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP  
 Tel: (925) 229-5577  
 Fax: (916) 673-9737

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420499-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:13 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.  
 Tel: (530) 223-9322  
 Fax: (530) 223-9222

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420500-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:46 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SAM'S EQUIPMENT & SUPPLIES  
 Tel: (559) 252-0354  
 Fax: (559) 251-1119

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420503-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:39 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: SUULUTAAQ, INC - ALASKA NATIVE CORP  
 Tel: (707) 427-3209  
 Fax: (707) 419-4851

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrail, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrail, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
<p>Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420516-34656</p>
<p>-- OR --</p>
<p>Fax back this invitation with your response to: (530) 246-9940  <input type="checkbox"/> Yes, we will send a fax quote by the bid date.  <input type="checkbox"/> No, we are not interested.  <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:00 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: T AND S DVBE, INC.  
 Tel: (530) 250-5875  
 Fax: (530) 466-2613

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420518-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:59 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TRAFFIC CONTROL PROS  
 Tel: (925) 270-4580  
 Fax: (925) 405-3833

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420520-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:33 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TULLY CONSULTING GROUP  
 Tel: (707) 693-1926  
 Fax: (707) 471-0318

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420528-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:28 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: TYRRELL RESOURCES, INC.  
 Tel: (530) 243-8733  
 Fax: (530) 241-8975

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420529-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:16 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: VERIDICO GROUP, INC  
 Tel: (916) 865-4170  
 Fax: (916) 865-4174

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420534-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:37:59 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: VINTAGE PAVING COMPANY, INC.  
 Tel: (530) 795-0132  
 Fax: (530) 795-5734

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420535-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:41 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WALLACE STRUCTURES  
 Tel: (707) 834-4992  
 Fax: (707) 768-3386

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420539-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:22 pm PST on behalf of J. F. Shea Construction, Inc.  
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

**INVITATION TO BID**

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WELDON WORKS, INC.  
 Tel: (408) 251-1161  
 Fax: (408) 251-1162

**J. F. Shea Construction, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420540-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:29 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WESTERN PROPERTIES, INC.  
 Tel: (530) 409-8612  
 Fax: () -

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420542-34656
<b>-- OR --</b>
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:36 pm PST on behalf of J. F. Shea Construction, Inc.  
 For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WHITE CAP READY MIX, INC.  
 Tel: (530) 832-4225  
 Fax: (530) 832-5847

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7) 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420543-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:26 pm PST on behalf of J. F. Shea Construction, Inc.  
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

## INVITATION TO BID

FROM: J. F. Shea Construction, Inc.  
 17400 Clear Creek Rd.  
 Redding, CA, 96001  
 Tel: (530) 246-4292  
 Fax: (530) 246-9940  
 CONTACT NAME: Stacy Dutra

TO: WRECO  
 Tel: (925) 941-0017  
 Fax: (925) 941-0018

### J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-03-30 at 02:00

BID No.: 02-4E6404

PROJECT NAME: Replace Bridge, Guardrailing, HMA, Striping

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge, Plumas, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Replace Bridge, Guardrailing, HMA, Striping In Plumas County About 9 Miles North Of Canyon Dam From 0.1 Mile South To 0.4 Mile North Of Hamilton Branch Bridge Contract #: 02-4E6404 Engineers Estimate: \$5,800,000.00 Bid Date: 3/30/2016 @ 2 PM Goal: 6 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 PROGRESS SCHEDULE (CRITICAL PATH METHOD) 3 TIME-RELATED OVERHEAD (WDAY) 4 CONSTRUCTION AREA SIGNS 5 TRAFFIC CONTROL SYSTEM 6 TYPE III BARRICADE 7 TRAFFIC PLASTIC DRUM 8 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 9 JOB SITE MANAGEMENT 10 PREPARE STORM WATER POLLUTION PREVENTION PLAN 11 RAIN EVENT ACTION PLAN 12 STORM WATER SAMPLING AND ANALYSIS DAY 13 STORM WATER ANNUAL REPORT 14 TEMPORARY COVER 15 TEMPORARY CHECK DAM 16 TEMPORARY FIBER ROLL 17 TEMPORARY GRAVEL BAG BERM 18 TEMPORARY REINFORCED SILT FENCE 19 TEMPORARY SILT FENCE 20 TEMPORARY CONSTRUCTION ENTRANCE 21 TEMPORARY CONCRETE WASHOUT 22 TEMPORARY FENCE (TYPE ESA) 23 WORK AREA MONITORING (BRIDGE) 24 TREATED WOOD WASTE 25 CONTRACTOR-SUPPLIED BIOLOGIST (LS) 26 NATURAL RESOURCE PROTECTION PLAN 27 PUBLIC SAFETY PLAN 28 REMOVE GUARDRAIL 29 REMOVE ROADSIDE SIGN 30 COLD PLANE ASPHALT CONCRETE PAVEMENT 31 REMOVE CONCRETE (CY) 32 PREPARE CONCRETE BRIDGE DECK SURFACE 33 FURNISH POLYESTER CONCRETE OVERLAY 34 (F) PLACE POLYESTER CONCRETE OVERLAY 35 BRIDGE REMOVAL 36 CLEARING AND GRUBBING (LS) 37 DEVELOP WATER SUPPLY 38 ROADWAY EXCAVATION 39 SHOULDER BACKING 40 (F) STRUCTURE EXCAVATION (BRIDGE) 41 (F) STRUCTURE EXCAVATION (ROCK) (TYPE D) 42 (F) STRUCTURE BACKFILL (BRIDGE) 43 ROLLED EROSION CONTROL PRODUCT (NETTING FLAP) 44 HYDROMULCH (TYPE 1) 45 HYDROMULCH (TYPE 2) 46 COMPOST SOCK 47 HYDROSEED (SEED MIX "UPLAND") 48 HYDROSEED (SEED MIX "SWALE) 49 COMPOST 50 PERMANENT EROSION CONTROL ESTABLISHMENT WORK 51 FINISHING ROADWAY 52 CLASS 2 AGGREGATE BASE (CY) 53 HOT MIX ASPHALT (TYPE A) 54 PLACE HOT MIX ASPHALT DIKE (TYPE C) 55 PLACE HOT MIX ASPHALT DIKE (TYPE F) 56 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 57 TACK COAT 58 RAIL ELEMENT WALL 59 EARTH RETAINING SYSTEM (CSP) 60 36" CAST-IN-DRILLED-HOLE CONCRETE PILING 61 PRESTRESSING CAST-IN-PLACE CONCRETE 62 (F) STRUCTURAL CONCRETE, BRIDGE FOOTING 63 (F) STRUCTURAL CONCRETE, BRIDGE 64 JOINT SEAL ASSEMBLY (MR 2 1/2") 65 JOINT SEAL ASSEMBLY (MR 3 1/2") 66 (F) BAR REINFORCING STEEL (BRIDGE) 67 (F) BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) 68 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 69 ROADSIDE SIGN - ONE POST 70 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) 71 RETROREFLECTIVE SHEETING (TYPE XI) 72 STAIN GALVANIZED SURFACES 73 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (TON) 74 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (TON) 75 ROCK SLOPE PROTECTION FABRIC (CLASS 8) 76 DELINEATOR (CLASS 2) 77 OBJECT MARKER (TYPE L-1) 78 METAL BEAM GUARDRAIL (STEEL POST 6') 79 METAL BEAM GUARDRAIL (STEEL POST

7') 80 TRANSITION RAILING (TYPE WB) 81 END ANCHOR ASSEMBLY (TYPE SFT) 82 END ANCHOR ASSEMBLY (TYPE B) 83 ALTERNATIVE IN-LINE TERMINAL SYSTEM 84 ALTERNATIVE FLARED TERMINAL SYSTEM 85 (F) CALIFORNIA ST-20S BRIDGE RAIL 86 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 87 TRAFFIC COUNT STATION 88 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

<b>RETURN SECTION</b>
Visit <a href="http://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 420546-34656
-- OR --
Fax back this invitation with your response to: (530) 246-9940 <input type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 02/26/2016 01:38:03 pm PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)

5

02



**Caltrans**

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

# FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN PLUMAS COUNTY ABOUT 9 MILES  
NORTH OF CANYON DAM FROM 0.1 MILE SOUTH TO 0.4 MILE NORTH OF HAMILTON  
BRANCH BRIDGE

In District 02 On Route 147

Under

---

*Notice to Bidders and Special Provisions* dated February 22, 2016

*Standard Specifications* dated 2010

Project plans approved November 23, 2015

*Standard Plans* dated 2010

---

Applicable to

Electronic *Bid* book dated February 22, 2016

Identified by

Contract No. 02-4E6404

02-Plu-147-8.9/9.3

Project ID 0212000011

Federal-Aid Project

ACSTP-P147(003)E