

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

October 28, 2014

Facsimile: (530) 223-3879

Corkey Harmon, President
Stimpel-Wiebelhaus Associates, Inc.
Post Office Box 492335
Redding, CA 96049

02-4E90U4
02-Teh-32-5.1/6.3
B.O. 10/15/14

Dear Mr. Harmon:

The Department of Transportation (Caltrans) received a bid submitted by Stimpel-Wiebelhaus Associates, Inc. (Stimpel-Wiebelhaus) for Contract No. 02-4E90U4 on October 15, 2014. By this letter, Caltrans notifies Stimpel-Wiebelhaus that its bid is nonresponsive since Stimpel-Wiebelhaus did not comply with Contract Special Provisions, Section 2-1.12B (2) of the 2010 Standard Specifications which states in part:

"Submit written confirmation from each DBE shown on the form stating that it will be participating in the Contract. Include confirmation with the DBE commitment form. A copy of a DBE's quote will serve as a written confirmation that the DBE will be participating in the contract. If you do not submit the DBE commitment form by the specified time, your bid is nonresponsive."

Stimpel-Wiebelhaus failed to submit written confirmation from each DBE shown on the DBE Commitment form by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Molly Yumikura, Contract Awards Analyst, at (916) 227-6296.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN", written over a printed name.

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P. 1
CALTRANS CONTR AWARDS Fax 916-227-6282

Oct 28 2014 10:51am

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
915302233879	Normal	28:10:50am	0'26"	1	# 0 K	

STATE OF CALIFORNIA--CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



Serious drought.
Help save water!

October 28, 2014

Facsimile: (530) 223-3879

Corkey Harmon, President
Stimpel-Wiebelhaus Associates, Inc.
Post Office Box 492335
Redding, CA 96049

02-4E90U4
02-Teh-32-5.1/6.3
B.O. 10/15/14

Dear Mr. Harmon:

The Department of Transportation (Caltrans) received a bid submitted by Stimpel-Wiebelhaus Associates, Inc. (Stimpel-Wiebelhaus) for Contract No. 02-4E90U4 on October 15, 2014. By this letter, Caltrans notifies Stimpel-Wiebelhaus that its bid is nonresponsive since Stimpel-Wiebelhaus did not comply with Contract Special Provisions, Section 2-1.12B (2) of the 2010 Standard Specifications which states in part:

"Submit written confirmation from each DBE shown on the form stating that it will be participating in the Contract. Include confirmation with the DBE commitment form. A copy of a DBE's quote will serve as a written confirmation that the DBE will be participating in the contract. If you do not submit the DBE commitment form by the specified time, your bid is nonresponsive."

Stimpel-Wiebelhaus failed to submit written confirmation from each DBE shown on the DBE Commitment form by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Molly Yumikura, Contract Awards Analyst, at (916) 227-6296.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services