STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.0. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041 Serious drought.
PHONE (916) 227-629% Help save water!
FAX (916) 227-6282

TTY 711

www.dot.ca.gov

October 1, 2014 Facsimile: (707) 442-9455

Robert Figas, Owner 02-4F6304
Figas Construction 02-Tri-3-R26.2
115 Redmond Road B.O. 09/17/14
Eureka, CA 95503

Dear Mr. Figas:

The Department of Transportation (Caltrans) received a bid submitted by Figas Construction -
(Figas) for Contract 02-4F6304 on September 17, 2014. By this letter Caltrans notifies Figas
that its bid is nonresponsive since Figas did not comply with the Contract Special Provision
Section 2-1.15, Disabled Veteran Business Enterprises (DVBE), which states in part:

“... Meet the goal shown on the Notice to Bidders" and further states, "Complete and submit the
Certified DVBE Summary form. List all DVBE participation on this form.”

The DVBE goal on this contract is 5%. Figas failed to submit a Certified DVBE Summary form as
required.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder,
provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 20]0 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief at
(916) 227-6228.

Sincerely,

(’[/ JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

“Provide a safe, sustainable, integrated and efficient iransportation sysiem
to enhance Californie s economy and livability "
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Roadway Excavation, Rock Slope Protection And Hma

02-Tri-3-R26.2 * Date Advertised 08/25/2014

Bids Opening in Sacramento * Bids Open 09/17/2014

Estimate: $310,000

In Trinity County About 10 Miles South Of Douglas City At 0.1 Mile South Of Browns Creek Bridge
The Contractor must have either a Class A license or one of the following Class C licenses: C-12.

25 Working Days * 5% DVBE Requirement *

Subs/Suppliers: Opt In | 6 prime contractors looking for help | Primes: Advertise for help | See g opt-in
records :

See Non-Bidding Planholders | See Bidding Planholders

http://www.dot.ca.gov/hg/esc/oe/planholders/project_archive_output2.php - 10/1/2014
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TEY 711
wwiv.dot.ca.gov
October 1, 2014 Facsimile: (707) 442-9455
Robert Figas, Owner ' 02-4F6304
Figas Construction 02-Tri-3-R26.2
115 Redmond Road B.0O. 09/17/14
Eureka, CA 95503
Dear Mr. Figas:

The Department of Transportation (Caltrans) received a bid submitted by Figes Construction -
(Figas) for Contract 02-4F6304 on September 17, 2014, By this letter Caltrans notifies Figas
that its bid is nonresponsive since Figas did not comply with the Contract Special Provision
Section 2-1.15, Disabled Veteran Business Enterprises (DVBE), which states in part:

“.. Meet the goal shown on the Notice to Bidders” and further states, "Complete cnd submit the
Certified DVBE Summary form. List all DVBE participation an this form "

The D'VBE goal on this contract is 5%. Figas fuiled to submit a Certified DVBE Summary form as
required.

Based on the above, Celtrans will proceed to award the contract to the lowest }esponsibie bidder,
provided that all requirements ave met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obtigated to offer an extension of the sward period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must sepd your request to the Office
Engineer no later than 4:60 p.m., two business days priot 1o the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief at
(916) 227-6228.

Sincerely,

JOHN C. McMILLAN

Deputy Division Chief

Office Engineer

Division of Engineeting Services

“Provide a safe, sustainable, intsgrated and ¢fficient rangportation system
1o en Catiformia’s and ifvabilicy”
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