

FOURTH BIDDER

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

2018 DEC -7 PM 12: 20

CONTRACT NO: 02-4H2004

BID AMOUNT: \$1,054,540.00

BID OPENING DATE: Wednesday * 12/04/2018

BIDDER'S NAME: J.F. Shea Construction, Inc.

DBE GOAL FROM CONTRACT %: 16 %

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	6	\$159,112.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3 5	TRAFFIC CONTROL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN	C1211, C1212, C1200, C9606, C1201	T and S DVBE, Inc. 4965 S. Barney St * Anderson, CA 96007 (530) 639-9987 (1st Tier Sub) (DBE # 38721)	\$30,680.00
1 7	LEAD COMPLIANCE PLAN PREPARE WPCP	C8851, C8852, C8713	Veridico Group, Inc. P.O. Box 673 * Roseville, CA 95661 (707) 317-0002 (1st Tier Consultant) (DBE # 39572)	\$1,820.00
10P 14P	REPLACE AC SURFACING - Operated Grinder Rental C1901, C1531, COLD PLANE AC PAVEMENT - Operated Grinder Rental C4201	C1901, C1531, C4201	ABSL Construction 29393 Pacific Street * Hayward, CA 94544 (510) 727-0900 (1st Tier Sub) (DBE # 5270)	\$38,325.00
10P 11P	Asphalt Binder Supply and Haul Asphalt Binder Supply and Haul	C0624, F5170, C9608, C9774, C9771	Dragon Material Transport, Inc. P.O. Box 27800 * Fresno, CA 93729 (559) 490-6877 (Supplier / Asphalt Binder Supply and Haul) * DBE # 37444	\$87,322.95
10P	REPLACE AC SURFACING - Trucking	C9602, C9774, C9605, C9771	TK Transport, Inc. 1081 Foothill Drive * Yreka, CA 96097 (805) 501-2693 (Trucking) * DBE # 22000	\$14,396.00
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.				\$ 172,543.95
The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).				16.36 %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12/04/2018

Date

530-246-4292

(Area Code) Tel. No.

Logan Hanson

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 02-4H2004



4965 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31
DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

ATTENTION ESTIMATOR:

SHEET 1 OF 2

PROJECT: Pavement Overlay BID DATE: December 4, 2018
CONTRACT: 02-4H2004

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL
	CONSTRUCTION AREA SIGNS	LS	1	\$2,395.00	\$2,395.00
	TRAFFIC CONTROL SYSTEM	UNIT OF MEASURE		UNIT PRICE	
	2 FLAGGERS 8 HR MINIMUM**	WEEK DAY		\$1,300.00	
	RUMBLE STRIPS FOR FLAGGING CLOSURE	SHIFT		\$115.00	
100% 3	EACH ADDITIONAL FLAGGER 8 HR MINIMUM**	WEEK DAY		\$600.00	
	FLAG OVERTIME FOR EACH PERSON	WEEK DAY		\$600.00	
	PILOT CAR: 8 HR	WEEK DAY		\$790.00	
	PILOT CAR OVERTIME FOR EACH PERSON	WEEK DAY		\$790.00	
100% 5	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	MONTH		\$1,000.00	
		WEEK		\$450.00	
		DAY		\$300.00	
	PORTABLE LIGHT TOWER	MONTH		\$500.00	
		WEEK		\$250.00	
		DAY		\$200.00	
	DELIVERY OF RENTAL EQUIPMENT (EQUIPMENT TO UNLOAD TRAILER LOADS PROVIDED ONSITE BY OTHERS)			\$100 per hour Portal to Portal	
	SUBSISTENCE			BOOK RATE	
	PREMIUM RATES FOR WEEKENDS AND HOLIDAYS			POR	
	MOBILIZATIONS: CAS-2 (1 INSTALL, 1 REMOVAL) ADDITIONAL MOBILIZATIONS: \$1500.00				
ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, WATER TRUCKS, TRAFFIC CONTROL				

SEE ATTACHED



4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

Traffic Control and Sign Quote Provisions

SHEET 2 OF 2

CONTRACT: 02-4H2004

BID DATE: 12/4/2018

No items on this quote will be deleted unless approved by T and S DVBE, Inc. prior to bid opening.

Meal periods and proper rest periods must be given to all traffic control personnel on job site. If they are not provided, the additional hourly costs as indicated in the union agreements and/or California Labor Code (whichever prevails) will be added to the daily billing.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Construction area signs will be removed and T and S DVBE, Inc. will retain possession of said signs. All stationary mounted detour signs shall be installed at the beginning of the project covered. Uncovering as needed by others unless T and S is on site providing traffic control. All portable detour signs will be delivered to the job site. Placing and USA marks provided by others, so T And S can call in to Underground Service Alert. If T and S has to paint USA marks, additional mobilization charges will be applied.

All traffic control rates will increase every July 1 by the exact amount the wages and fringes increase starting in 2019. No additional markup will be applied, only the amount of the laborers increase (if any) for that fiscal year.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on. All water for crash cushions supplied by others.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all traffic control, electrical and water pollution control work. Cutting and coring of concrete is excluded. Sign post anchors can be provided prior to pouring sidewalk, so they can be wet set.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbs.com

Item #3 Sub Contractor Traffic Control DBE BREAKDOWN

FLAGGING CLOSURE

DESCRIPTION	SHIFTS	\$/SHIFT	\$/HR OT	ADDITIONAL PERSONS	HRS	EA			TOTAL
2 FLAGGERS 8HR	12	\$1,300.00							\$15,600.00
FLAGGERS OVERTIME ea	6		\$100.00		1	1			\$600.00
PILOT CAR 8HR MINIMUM	12	\$790.00							\$9,480.00
PILOT CAR OT	6		\$125.00			2			\$1,500.00
RUMBLE STRIP	12	\$125.00							\$1,500.00
TOTAL									\$28,680.00

Item #5 PCMS Rental

TRAFFIC CONTROL EQUIPMENT RENTAL

DESCRIPTION	MONTH/WEEK	\$/SHIFT					EA			TOTAL
PCMS PER MONTH	1	\$1,000.00					2			\$2,000.00
TOTAL										\$2,000.00

T&S TOTAL	\$30,680.00
----------------------	--------------------

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 11:26:14 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 38721

Firm ID	38721
DBA Name	T AND S DVBE, INC.
Firm Name	T AND S DVBE, INC.
Address Line1	4965 S BARNEY ROAD
Address Line2	
City	ANDERSON
State	CA
Zip Code1	96007
Zip Code2	
Mailing	
Address Line1	P.O. BOX 608
Mailing	
Address Line2	
Mailing City	ANDERSON
Mailing State	CA
Mailing Zip	96007
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	530
Phone Number	250-5875
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	530
Fax Phone	466-2613
Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	423320; 484110; 484121; 484220; 484230; 488490; 561990;
ACDBE	
NAICS	
Work Codes	C1290 TEMPORARY RAILING (TYPE K); C6650 CORRUGATED METAL PIPE (CSP); C0639 ASPHALT SUPPLIER; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1980 IMPORTED BORROW; C1522 RESET, ADJUST ROADWAY ITEMS; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; G1200

Licenses
Trucks
Gender
Ethnicity
Firm Type

CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910
GRADING; C1970 EMBANKMENT CONSTRUCTION; C9605 FLAT BED TRUCKING;
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
SEMI TRAILER END DUMP TRUCK - 6; WATER TRUCKS - 3;

F

CAUCASIAN

DBE

[Back To Query Form](#)



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR - 1000015845

Date: 4 DEC 18

Contract ID #: 02-4H2004 – PAVEMENT OVERLAY

Bid Date: 4 DEC 18

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item Code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,225.00	\$1,225.00
100% 1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
6	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$1,500.00	\$1,500.00
100% 7	130300	PREPARE WATER POLLUTION CONTROL PLAN	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

\$1,820.00

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A purchase order and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Job Site Management assumes a project duration of 20 days (field work), or 4 weeks of on-site field work.


$$4 \text{ weeks} \times \$375.00/\text{week} = \$1,500.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. No other plans, reports, monitoring or permits are included.
3. Contractor to provide completed WPCP questionnaire (supplied by Veridico upon notice of award) prior to start of work.
4. The WPCP and the LCPs include two (2) revisions for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
5. Veridico assumes a maximum of FOUR (4) drawings will be included with the WPCP.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ, CSP
Principal Consultant

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 09:12:38 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 39572

Firm ID	39572
DBA Name	VERIDICO GROUP, INC
Firm Name	VERIDICO GROUP, INC
Address Line1	1305 MEADOW VISTA WAY, SUITE A
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing	
Address Line1	P O BOX 673
Mailing	
Address Line2	
Mailing City	ROSEVILLE
Mailing State	CA
Mailing Zip	95661
Code1	
Mailing Zip	
Code2	
Certification	
Type	DBE
EMail	vida.wright@veridicogroup.com
Contact Name	VIDA G. WRIGHT
Area Code	916
Phone Number	865-4170
Extension	
Alt Area Code	916
Alt Phone	
Number	792-1741
Extension	
Fax Area Code	916
Fax Phone	
Number	865-4174
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	541330; 541611; 541618; 541620;
ACDBE	
NAICS	
Work Codes	C8795 Environmental-Regulatory; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8707 FEASIBILITY STUDIES; C8851 Lead Compliance; C8852 SWPPP Planning; C8715 CONSULTANT, ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8800 Construction Estimating and Costing; C8781 Engineering - Hydrology; C8792

Licenses**Trucks****Gender****Ethnicity****Firm Type**

Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8700 CONSULTANT, NON ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; EC Civil Engineer;

F

CAUCASIAN

DBE

[Back To Query Form](#)

DEC 04 2018

ABSL Construction**DIR Registration No. 1000002818**29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**Bid Quotation
AC Grinding**

Project Name: Pavement Overlay
Project Number: 02-4H2004
Bid Date: 12/04/2018
Location: Burney, Shasta County, CA

BID**Daily Minimum Charge \$3800.00**

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$5000.00

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$600.00 additional for Saturday work. \$1200.00 additional for Sunday work.

Daily Minimum Charge \$5500.00

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$600.00 additional for Saturday work. \$1200.00 additional for Sunday work.

Mobilization \$800.00 each way

★
SEE ATTACHED BREAKDOWN ★

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$500.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

Item #14 Cold Plane Asphalt Concrete Pavement (ABSL)

DESCRIPTION	SHIFTS	\$/SHIFT	EA	\$/HR	Quantity	Unit	\$			HRS			TOTAL
80" Grinder Daily Rental	5	5000											\$25,000.00
80' Grinder Daily Rental (OT)	5			550						2			\$5,500.00
80' Grinder Mobilization			2				800						\$1,600.00
Item #14 Total													\$30,500.00

Item #10 Replace asphalt Concrete Surfacing (ABSL)

DESCRIPTION	SHIFTS	\$/SHIFT	EA	\$/HR	Quantity	Unit	\$			HRS			TOTAL
48" Grinder Daily Rental	2	3800											\$7,600.00
48" Grinder Daily Rental (OT)	1			450						0.5			\$225.00
Item #11 Total													\$7,825.00

TOTAL	\$38,325.00
-------	-------------

Back To Query Form**Search Returned 1 Records**

Tue Dec 04 11:25:16 PST 2018

Query Criteria

Work Category Codes: C1201

Certification Types: DBE

Firm ID: 5270

Firm ID	5270
DBA Name	A B S L CONSTRUCTION
Firm Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	
Type	SMBE
Email	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	510
Phone Number	727-0900
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	510
Fax Phone	
Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE	
NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE

ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND
PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC
CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR
CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
A General Engineering Contractor; B General Building Contractor;

Licenses

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

SMBE

[Back To Query Form](#)

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559) 490-6877 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444

---QUOTE

J. F. Shea Construction
Attn. Juan Bernardino
Date: 12/04/18

Project: Caltrans 04-2H2004, RT 89 near Burney
Material: 25 Tons - PG 64-16
Delivered Price: \$532.00

Material: 200 Tons - PG 58-34M
Delivered Price: \$612.00 Per U.S. Ton + any applicable taxes

Material: 200 Tons - PG 64-28M
Delivered Price: \$597.00

Refinery: Valero Benicia
Delivery: Fawndale

***5% Crude Index**

***Standby after 1 hour from scheduled delivery time at \$110.00 per hour**

***Pricing based on full loads - 26.00 ton**

***Add \$3.00 per ton 1/2020 & each year thereafter**

***Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.10 per gallon. www.eia.gov. \$3.922 on bid day.**

*** SEE ATTACHED ***

DRAGON ASPHALT BINDER SUPPLY AND HAUL

Item 10 & 11

DESCRIPTION	Price Per Ton	Tons	Tax	Total		Total Including Tax		60% of Total
58-34m	\$612.00	200	7.25%	\$122,400.00		\$131,274.00		\$78,764.40
64-16	\$532.00	25	7.25%	\$13,300.00		\$14,264.25		\$8,558.55

DRAGON	\$87,322.95
--------	-------------

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 09:15:25 PST 2018

Query Criteria

Certification Types: DBE

DBA Name: dragon mat

Firm ID	37444
DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Firm Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	7600 N. INGRAM, SUITE 121
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing	
Address Line1	P.O. BOX 27800
Mailing	
Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip	
Code1	93729
Mailing Zip	
Code2	7800
Certification	
Type	DBE
EEmail	summer.bradford@dragonmaterial.com
Contact Name	SUMMER BRADFORD
Area Code	559
Phone Number	351-8822
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	559
Fax Phone	
Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;
ACDBE	
NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; C9771 TRUCK BROKER;
Licenses	
Trucks	FOR HIRE - 12;
Gender	F

Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

T K TRANSPORTATION INC

P O BOX 973
YREKA CA 96097

FAX QUOTE SHEET

December 4 2018

Quote: 307

From

CONTACT: **TERRY BLACKBURN**
PHONE: **805-501-2693**
FAX:
EMAIL: **tktransportation@att.net**

To

COMPANY: **JF SHEA CONSTRUCTION, INC.**
ATTENTION: **Logan Hansen**
PHONE: **530-246-4292**
FAX: **530-246-9940**
EMAIL:

COMMODITY: **All Materials**

QUANTITY: **Bottom Dumps**

REQUIREMENTS: **15 Day Pay. 6 Hour Minimum. Saturday Rate Plus 5%. Sunday Rate Plus 10%. Fuel Surcharge; 1% increase for every 10 cents a gallon after \$4.00/gallon. Prevailing Wage rate for first 8 hours will increase all trucks hourly rate by \$38.00 per hour. Prevailing Wage Rate for 8 to 12 hours will increase all truck hourly rate by \$57.00 Prevailing Wage Rate for time over 12 hours will increase all Trucks hourly rate by \$76.00.00 per hour.**

ORIGIN(S):

DESTINATION(S):

RATE: **Bottom Dumps: \$122.00 per hour**

COMMENTS: **Caltrans 02-4H2004
Bidding Project: In And Near Burney
Date Bidding December 4, 2018.**

** SEE ATTACHED **


(Signature)

TK Black Transportation Inc DBE Breakdown

ITEM	Description	HRS	\$/HR	TOTAL
10	Replace Asphalt Concrete Surfacing	118	\$122.00	\$14,396.00
TOTAL				\$14,396.00

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 16:46:45 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 22000

Firm ID	22000
DBA Name	TK TRANSPORTATION, INC.
Firm Name	TKB TRANSPORTATION, INC.
Address Line1	1081 FOOTHILL DRIVE
Address Line2	
City	YREKA
State	CA
Zip Code1	96097
Zip Code2	
Mailing	
Address Line1	PO BOX 973
Mailing	
Address Line2	
Mailing City	YREKA
Mailing State	CA
Mailing Zip	96097
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
EEmail	tktransportation@att.net
Contact Name	TERRANCE BLACKBURN
Area Code	805
Phone Number	501-2693
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	530
Fax Phone	842-7211
Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	425120; 484110;
ACDBE	
NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9606 WATER TRUCK ; C9774 TRUCKER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;
Licenses	
Trucks	FOR HIRE - 3;

Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

Contract no.: 02-4H2004

Name of DBE business: **T and S DVBE, Inc.**

Name of DBE representative: **Taren Forde**

DBE certification number: **38721**

Name of bidder: **J.F. Shea Construction, Inc.**

Name of prime contractor if different from the bidder: **J.F. Shea Construction, Inc.**

Name of representative of bidder or prime contractor: **Logan Hanson**

Date: 12/04/2018

[illegible]

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$30,680.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Jim F. Mc President
Signature of DBE's authorized representative:

Taren Forde
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

Date: 12-6-18



4965 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

983087 A, C31

SHEET 1 OF 2

ATTENTION ESTIMATOR:

PROJECT: Pavement Overlay

BID DATE: December 4, 2018

CONTRACT: 02-4H2004

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL
	CONSTRUCTION AREA SIGNS	LS	1	\$2,395.00	\$2,395.00
	TRAFFIC CONTROL SYSTEM	UNIT OF MEASURE		UNIT PRICE	
	2 FLAGGERS 8 HR MINIMUM**	WEEK DAY		\$1,300.00	
	RUMBLE STRIPS FOR FLAGGING CLOSURE	SHIFT		\$115.00	
100%	3 EACH ADDITIONAL FLAGGER 8 HR MINIMUM**	WEEK DAY		\$600.00	
	FLAG OVERTIME FOR EACH PERSON	HOURL		\$100.00	
	PILOT CAR: 8 HR	WEEK DAY		\$790.00	
	PILOT CAR OVERTIME FOR EACH PERSON	HOURL		\$125.00	
		MONTH		\$1,000.00	
100%	5 PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK		\$450.00	
		DAY		\$300.00	
		MONTH		\$500.00	
	PORTABLE LIGHT TOWER	WEEK		\$250.00	
		DAY		\$200.00	
	DELIVERY OF RENTAL EQUIPMENT (EQUIPMENT TO UNLOAD TRAILER LOADS PROVIDED ONSITE BY OTHERS)			\$100 per hour Portal to Portal	
	SUBSISTENCE			BOOK RATE	
	PREMIUM RATES FOR WEEKENDS AND HOLIDAYS			POR	
	MOBILIZATIONS: CAS-2 (1 INSTALL, 1 REMOVAL) ADDITIONAL MOBILIZATIONS: \$1500.00				
ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, WATER TRUCKS, TRAFFIC CONTROL				

** SEE ATTACHED **



4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

Traffic Control and Sign Quote Provisions

SHEET 2 OF 2

CONTRACT: 02-4H2004

BID DATE: 12/4/2018

No items on this quote will be deleted unless approved by T and S DVBE, Inc. prior to bid opening.

Meal periods and proper rest periods must be given to all traffic control personnel on job site. If they are not provided, the additional hourly costs as indicated in the union agreements and/or California Labor Code (whichever prevails) will be added to the daily billing.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Construction area signs will be removed and T and S DVBE, Inc. will retain possession of said signs. All stationary mounted detour signs shall be installed at the beginning of the project covered. Uncovering as needed by others unless T and S is on site providing traffic control. All portable detour signs will be delivered to the job site. Placing and USA marks provided by others, so T And S can call in to Underground Service Alert. If T and S has to paint USA marks, additional mobilization charges will be applied.

All traffic control rates will increase every July 1 by the exact amount the wages and fringes increase starting in 2019. No additional markup will be applied, only the amount of the laborers increase (if any) for that fiscal year.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on. All water for crash cushions supplied by others.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all traffic control, electrical and water pollution control work. Cutting and coring of concrete is excluded. Sign post anchors can be provided prior to pouring sidewalk, so they can be wet set.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbe.com

Item #3 Sub Contractor Traffic Control DBE BREAKDOWN

FLAGGING CLOSURE

DESCRIPTION	SHIFTS	\$/SHIFT	\$/HR OT	ADDITIONAL PERSONS	HRS	EA			TOTAL
2 FLAGGERS 8HR	12	\$1,300.00							\$15,600.00
FLAGGERS OVERTIME ea	6		\$100.00		1	1			\$600.00
PILOT CAR 8HR MINIMUM	12	\$790.00							\$9,480.00
PILOT CAR OT	6		\$125.00			2			\$1,500.00
RUMBLE STRIP	12	\$125.00							\$1,500.00
TOTAL									\$28,680.00

Item #5 PCMS Rental

TRAFFIC CONTROL EQUIPMENT RENTAL

DESCRIPTION	MONTH/WEEK	\$/SHIFT					EA			TOTAL
PCMS PER MONTH	1	\$1,000.00					2			\$2,000.00
TOTAL										\$2,000.00

T&S TOTAL	\$30,680.00
----------------------	--------------------

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 11:26:14 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 38721

Firm ID	38721
DBA Name	T AND S DVBE, INC.
Firm Name	T AND S DVBE, INC.
Address Line1	4965 S BARNEY ROAD
Address Line2	
City	ANDERSON
State	CA
Zip Code1	96007
Zip Code2	
Mailing	
Address Line1	P.O. BOX 608
Mailing	
Address Line2	
Mailing City	ANDERSON
Mailing State	CA
Mailing Zip	96007
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	530
Phone Number	250-5875
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	530
Fax Phone	
Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	423320; 484110; 484121; 484220; 484230; 488490; 561990;
ACDBE	
NAICS	
Work Codes	C1290 TEMPORARY RAILING (TYPE K); C6650 CORRUGATED METAL PIPE (CSP); C0639 ASPHALT SUPPLIER; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1980 IMPORTED BORROW; C1522 RESET, ADJUST ROADWAY ITEMS; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; G1200

Licenses**Trucks****Gender****Ethnicity****Firm Type**

CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910
GRADING; C1970 EMBANKMENT CONSTRUCTION; C9605 FLAT BED TRUCKING;
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
SEMI TRAILER END DUMP TRUCK - 6; WATER TRUCKS - 3;

F

CAUCASIAN

DBE

[Back To Query Form](#)

Name of DBE business: **Veridico Group, Inc.**

Name of DBE representative: **Vida Wright**

DBE certification number: 39572

Name of bidder: **J.F. Shea Construction, Inc.**

Name of prime contractor if different from the bidder: **J.F. Shea Construction, Inc.**

Name of representative of bidder or prime contractor: **Logan Hanson**

Date: 12/04/2018

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$1,820.00

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DME's authorized representative:

Tim Anenson

Printed name of DBE's authorized representative:

Principal Consultant

Title of DBE's authorized representative:

December 4, 2018

Date: _____



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR - 1000015845

Date: 4 DEC 18

Contract ID #: 02-4H2004 – PAVEMENT OVERLAY

Bid Date: 4 DEC 18

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item Code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,225.00	\$1,225.00
100% 1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
6	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$1,500.00	\$1,500.00
100% 7	130300	PREPARE WATER POLLUTION CONTROL PLAN	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

\$1,820.00

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A purchase order and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Job Site Management assumes a project duration of 20 days (field work), or 4 weeks of on-site field work.

$$4 \text{ weeks} \times \$375.00/\text{week} = \$1,500.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. No other plans, reports, monitoring or permits are included.
3. Contractor to provide completed WPCP questionnaire (supplied by Veridico upon notice of award) prior to start of work.
4. The WPCP and the LCPs include two (2) revisions for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
5. Veridico assumes a maximum of FOUR (4) drawings will be included with the WPCP.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ, CSP
Principal Consultant

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 09:12:38 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 39572

Firm ID	39572
DBA Name	VERIDICO GROUP, INC
Firm Name	VERIDICO GROUP, INC
Address Line1	1305 MEADOW VISTA WAY, SUITE A
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing	
Address Line1	P O BOX 673
Mailing	
Address Line2	
Mailing City	ROSEVILLE
Mailing State	CA
Mailing Zip	
Code1	95661
Mailing Zip	
Code2	
Certification	
Type	DBE
EMail	vida.wright@veridicogroup.com
Contact Name	VIDA G. WRIGHT
Area Code	916
Phone Number	865-4170
Extension	
Alt Area Code	916
Alt Phone	
Number	792-1741
Extension	
Fax Area Code	916
Fax Phone	
Number	865-4174
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	541330; 541611; 541618; 541620;
ACDBE	
NAICS	
Work Codes	C8795 Environmental-Regulatory; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8707 FEASIBILITY STUDIES; C8851 Lead Compliance; C8852 SWPPP Planning; C8715 CONSULTANT, ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8800 Construction Estimating and Costing; C8781 Engineering - Hydrology; C8792

Licenses**Trucks****Gender****Ethnicity****Firm Type**

Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8700 CONSULTANT, NON ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; EC Civil Engineer;

F

CAUCASIAN

DBE

[Back To Query Form](#)

DEC 04 2018

ABSL Construction**DIR Registration No. 1000002818**29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**Bid Quotation
AC Grinding****Project Name:** Pavement Overlay
Project Number: 02-4H2004
Bid Date: 12/04/2018
Location: Burney, Shasta County, CA**BID****Daily Minimum Charge \$3800.00**

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$5000.00

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$600.00 additional for Saturday work. \$1200.00 additional for Sunday work.

Daily Minimum Charge \$5500.00

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$600.00 additional for Saturday work. \$1200.00 additional for Sunday work.

Mobilization \$800.00 each way

★
SEE ATTACHED BREAKDOWN ★

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$500.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

Item #14 Cold Plane Asphalt Concrete Pavement (ABSL)

DESCRIPTION	SHIFTS	\$/SHIFT	EA	\$/HR	Quantity	Unit	\$			HRS			TOTAL
80" Grinder Daily Rental	5	5000											\$25,000.00
80' Grinder Daily Rental (OT)	5			550						2			\$5,500.00
80' Grinder Mobilization			2				800						\$1,600.00
Item #14 Total													\$30,500.00

Item #10 Replace asphalt Concrete Surfacing (ABSL)

DESCRIPTION	SHIFTS	\$/SHIFT	EA	\$/HR	Quantity	Unit	\$			HRS			TOTAL
48" Grinder Daily Rental	2	3800											\$7,600.00
48" Grinder Daily Rental (OT)	1			450						0.5			\$225.00
Item #11 Total													\$7,825.00

TOTAL	\$38,325.00
-------	-------------

Back To Query Form**Search Returned 1 Records**

Tue Dec 04 11:25:16 PST 2018

Query Criteria

Work Category Codes: C1201

Certification Types: DBE

Firm ID: 5270

Firm ID	5270
DBA Name	A B S L CONSTRUCTION
Firm Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	
Type	SMBE
Email	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	510
Phone Number	727-0900
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	510
Fax Phone	
Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE	
NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE

ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND
PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC
CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR
CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
A General Engineering Contractor; B General Building Contractor;

Licenses

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

SMBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: **02-4H2004**

Name of DBE business: **Dragon Material Transport, Inc.**

Name of DBE representative: **Summer Bradford**

DBE certification number: **37444**

Name of bidder: **J.F. Shea Construction, Inc.**

Name of prime contractor if different from the bidder: **J.F. Shea Construction, Inc.**

Name of representative of bidder or prime contractor: **Logan Hanson**

Date: **12/04/2018**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
10P	Asphalt Binder Supply and Haul (58-34M)	\$131,274.00
11P	Asphalt Binder Supply and Haul (64-16)	\$14,264.25

		x 60% DBE Credit

		\$87,322.95

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$87,322.95

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Summer Bradford

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

12/06/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559) 490-6877 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444

—QUOTE

J. F. Shea Construction
Attn. Juan Bernardino
Date: 12/04/18

Project: Caltrans 04-2H2004, RT 89 near Burney
Material: 25 Tons - PG 64-16
Delivered Price: \$532.00

Material: 200 Tons - PG 58-34M
Delivered Price: \$612.00 Per U.S. Ton + any applicable taxes

Material: 200 Tons - PG 64-28M
Delivered Price: \$597.00

Refinery: Valero Benicia
Delivery: Fawndale

***5% Crude Index**

***Standby after 1 hour from scheduled delivery time at \$110.00 per hour**

***Pricing based on full loads - 26.00 ton**

***Add \$3.00 per ton 1/2020 & each year thereafter**

***Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.10 per gallon. www.eia.gov. \$3.922 on bid day.**

*** SEE ATTACHED ***

DRAGON ASPHALT BINDER SUPPLY AND HAUL

Item 10 & 11

DESCRIPTION	Price Per Ton	Tons	Tax	Total		Total Including Tax		60% of Total
58-34m	\$612.00	200	7.25%	\$122,400.00		\$131,274.00		\$78,764.40
64-16	\$532.00	25	7.25%	\$13,300.00		\$14,264.25		\$8,558.55

DRAGON	\$87,322.95
--------	-------------

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 09:15:25 PST 2018

Query Criteria

Certification Types: DBE

DBA Name: dragon mat

Firm ID	37444
DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Firm Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	7600 N. INGRAM, SUITE 121
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	
Mailing	
Address Line1	P.O. BOX 27800
Mailing	
Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip	
Code1	93729
Mailing Zip	
Code2	7800
Certification	
Type	DBE
EMail	summer.bradford@dragonmaterial.com
Contact Name	SUMMER BRADFORD
Area Code	559
Phone Number	351-8822
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	559
Fax Phone	
Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;
ACDBE	
NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; C9771 TRUCK BROKER;
Licenses	
Trucks	FOR HIRE - 12;
Gender	F

Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

Contract no.: 02-4H2004

Name of DBE business: **TK Transportation, Inc.**

Name of DBE representative: Terrance "TK" Blackburn

DBE certification number: 22000

Name of bidder: **J.F. Shea Construction, Inc.**

Name of prime contractor if different from the bidder: **J.F. Shea Construction, Inc.**

Name of representative of bidder or prime contractor: **Logan Hanson**

Date: 12/04/2018

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

Signature of BBE's authorized representative

Terrance R Blackburn

Printed name of DBE's authorized representative _____

President

Title of DBE's authorized representative:

12/6/18

Date: _____

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 02-4H2004

T K TRANSPORTATION INC

P O BOX 973
YREKA CA 96097

FAX QUOTE SHEET December 4 2018

Quote: 307

From

CONTACT: **TERRY BLACKBURN**
PHONE: **805-501-2693**
FAX:
EMAIL: **tktransportation@att.net**

To

COMPANY: **JF SHEA CONSTRUCTION, INC.**
ATTENTION: **Logan Hansen**
PHONE: **530-246-4292**
FAX: **530-246-9940**
EMAIL:

COMMODITY: **All Materials**

QUANTITY: **Bottom Dumps**

REQUIREMENTS: **15 Day Pay. 6 Hour Minimum. Saturday Rate Plus 5%. Sunday Rate Plus 10%. Fuel Surcharge; 1% Increase for every 10 cents a gallon after \$4.00/gallon. Prevailing Wage rate for first 8 hours will increase all trucks hourly rate by \$38.00 per hour. Prevailing Wage Rate for 8 to 12 hours will increase all truck hourly rate by \$57.00 Prevailing Wage Rate for time over 12 hours will increase all Trucks hourly rate by \$76.00.00 per hour.**

ORIGIN(S):

DESTINATION(S):

RATE: **Bottom Dumps: \$122.00 per hour**

COMMENTS: **Caltrans 02-4H2004
Bidding Project: In And Near Burney
Date Bidding December 4, 2018.**

* *SEE ATTACHED* *


(Signature)

TK Black Transportation Inc DBE Breakdown

ITEM	Description	HRS	\$/HR	TOTAL
10	Replace Asphalt Concrete Surfacing	118	\$122.00	\$14,396.00

TOTAL	\$14,396.00
-------	-------------

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 16:46:45 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 22000

Firm ID	22000
DBA Name	TK TRANSPORTATION, INC.
Firm Name	TKB TRANSPORTATION, INC.
Address Line1	1081 FOOTHILL DRIVE
Address Line2	
City	YREKA
State	CA
Zip Code1	96097
Zip Code2	
Mailing	
Address Line1	PO BOX 973
Mailing	
Address Line2	
Mailing City	YREKA
Mailing State	CA
Mailing Zip	96097
Code1	
Mailing Zip	
Code2	
Certification	
Type	DBE
EMail	tktransportation@att.net
Contact Name	TERRANCE BLACKBURN
Area Code	805
Phone Number	501-2693
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	530
Fax Phone	
Number	842-7211
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	425120; 484110;
ACDBE	
NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9606 WATER TRUCK ; C9774 TRUCKER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;
Licenses	
Trucks	FOR HIRE - 3;

Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.
 Contract No.: 02-4H2004

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

	Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
1	LEAD COMPLIANCE PLAN	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,500.00	0.14%
2	CONSTRUCTION AREA SIGNS	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,800.00	0.17%
3	TRAFFIC CONTROL SYSTEM	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$41,644.00	3.95%
4	TEMPORARY PAVEMENT MARKING (TAPE)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,440.00	0.14%
5	PORTABLE CHANGEABLE MESSAGE SIGN	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$2,500.00	0.24%
6	JOB SITE MANAGEMENT	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,700.00	0.16%
7	PREPARE WPCP	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$800.00	0.08%
8	TREATED WOOD WASTE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,788.00	0.17%
9	SHOULDER BACKING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$27,500.00	2.61%
10	REPLACE ASPHALT CONCRETE SURFACING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$130,750.00	12.40%
11	HOT MIX ASPHALT (TYPE A)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$611,160.00	57.96%
12	PLACE HMA (MISCELLANEOUS AREA)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$420.00	0.04%
13	TACK COAT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$12,840.00	1.22%
14	COLD PLANE ASPHALT CONCRETE PAVEMENT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$114,250.00	10.83%
15	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$16,520.00	1.57%
16	OBJECT MARKER (TYPE L-1)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$60.00	0.01%
17	END ANCHOR ASSEMBLY (TYPE SFT)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$915.00	0.09%
18	END ANCHOR ASSEMBLY (TYPE B)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,125.00	0.39%
19	REMOVE GUARDRAIL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$528.00	0.05%
20	RECONSTRUCT GUARDRAIL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$10,750.00	1.02%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.
 Contract No.: 02-4H2004

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

	Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
21	RECONSTRUCT GUARDRAIL (7' POST)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$13,500.00	1.28%
22	ADJUST GUARDRAIL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,000.00	0.28%
23	THERMOPLASTIC PAVEMENT MARKING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,450.00	0.33%
24	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$34,200.00	3.24%
25	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,900.00	0.46%
26	MODIFYING EXISTING ELECTRICAL SYSTEM	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$12,500.00	1.19%
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	*****	*****
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	\$1,054,540.00	100.00%
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
		<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: J.F. Shea Construction, Inc.
 Contract No.: 02-4H2004

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
90 DBE Subcontractors Names Listed Below:	11/05/2018	ALL Items of Work Offered	11/06/18: Emailed * 11/07/18: Call # 1 11/06/18: Faxed * 11/28/18: Call # 2
6 RIVERS CONSTRUCTION, INC. A & M CONSULTING ENGINEERS A B S L CONSTRUCTION AARDVARK BIOLOGICAL SERVICES LLC ABT PRODUCTS AND SERVICES LTD AC & DC POWER TECHNOLOGIES, LLC ADH TECHNICAL SERVICES, INC. AG-NEDCOM, LLC ALERT-O-LITE, INC. ALFRED CIVIL ENGINEERING, INC. ALLEN GILL CONSTRUCTION, INC. AREA WEST ENVIRONMENTAL, INC. ARROW S COMPANY, INC. AXNER EXCAVATING, INC. BANAGA CONSTRUCTION, INC. BLACK GOLD INDUSTRIES BLUE CABLE INC C S INTERNATIONAL CAL-CON PUMPING, LLC CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE CE GREEN INC. CENTRAL VALLEY STRIPING CINDY BALES ENGINEERING, INC.	CMC TRAFFIC CONTROL SPECIALIST CODY BUILDERS SUPPLY, INC. CONSTRUCTION AREA SIGNS, INCORPORATED DECO PAVE DILLARD ENVIRONMENTAL SERVICES DIRT & AGGREGATE INTERCHANGE, INC DISABLED-AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I METGO EAGLE ROCK INDUSTRIES EIGHTEEN TRUCKING CO. ELECTRONIC & TELECOM SYSTEMS INC E-NOR INNOVATIONS INC. FCS STRIPING, SEALING AND PAVING, INC. FFKM ENGINEERING CONSTRUCTION, INC. FINE GRADE EQUIPMENT, INC. FORCE TRAFFIC CONTROL, INC. FOSCO ELECTRIC GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC GENERAL SUPPLY COMPANY H & R TRUCKING HERCON COMPANY, INC. K & K CONSTRUCTION SUPPLY, INC K R C SAFETY CO. INC. KIONA LANDSCAPING	LA FIRMA INC. LARRANAGA TRUCKING, INC. LEE CRIPPEN DEMOLITION LNA CONCRETE STRUCTURES, INC. MC CULLOUGH CONSTRUCTION INC MCW TRAFFIC CONTROL MEX ELECTRIC NICKLAUS ENGINEERING INC NITTA EROSION CONTROL NORTHERN INDUSTRIAL ELECTRIC OLIVER ENGINEERING CONSTRUCTION OPTIMA ENERGY, INC. PARR INDUSTRIES II, INC PERIMETER SECURITY GROUP LLC PHASE 3 COMMUNICATIONS RNF CONSTRUCTION, INC. PRECISION GRADING & PAVING PREMIERE ENVIRONMENTAL CONSULTANTS, INC. QA CONSTRUCTORS QUALITY HYDROSEEDING & RESTORATION QUIMU CONTRACTING, INC. RFE ENGINEERING, INC.	ROLL'N ROCK CONSTRUCTION INC ROMERO GENERAL CONSTRUCTION CORP. S.T. RHOADES CONSTRUCTION, INC. SAMS EQUIPMENT & SUPPLIES SHE MARINE CONSTRUCTION SILVER CREEK ELECTRIC, INC. SKY LIMIT VENTURE CORP. STRAIGHT STRIPE PAINTING INC TAYLOR JANE CONSTRUCTION LP THE BIOHAZARD CLEANER TRAFFIC LOOPS CRACKFILLING, INC TRINITY VALLEY CONSULTING ENGINEERS, INC TULLY INC. UNITED COM V A P CONSTRUCTION INC. VELARDE CONCRETE CONSTRUCTION INC VERIDIGO GROUP, INC VINTAGE PAVING COMPANY, INC. WEST PACIFIC ELECTRIC COMPANY WILLOW HAWK INC WRECO

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
1, 7	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Veridico Group, Inc.	DBE	N/A	\$1,820.00	N/A
3, 5	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	T and S DVBE, Inc.	DBE	N/A	\$30,680.00	N/A
15, 23, 24, 25	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Apply-A-Line, LLC	Non-DBE	None Quoted	\$48,932.00	\$0.00
2, 8, 16, 17, 18, 19, 20, 21, 22	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Highway Specialty Co., Inc	Non-DBE	T and S DVBE, Inc.	\$29,855.00	\$895.00
26	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Terry Hansen Electric	Non-DBE	None Quoted	\$9,500.00	\$0.00
10P, 14P	<input type="checkbox"/> YES <input type="checkbox"/> NO	ABSL Construction	DBE	N/A	\$38,325.00	N/A
	<input type="checkbox"/> YES <input type="checkbox"/> NO				*****	*****
	<input type="checkbox"/> YES <input type="checkbox"/> NO				\$159,112.00	
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR - 1000015845

Date: 4 DEC 18

Contract ID #: 02-4H2004 – PAVEMENT OVERLAY

Bid Date: 4 DEC 18

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item Code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,225.00	\$1,225.00
100% 1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
6	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$1,500.00	\$1,500.00
100% 7	130300	PREPARE WATER POLLUTION CONTROL PLAN	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

\$ 1,820.00

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A purchase order and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes may be considered. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Job Site Management assumes a project duration of 20 days (field work), or 4 weeks of on-site field work.


$$4 \text{ weeks} \times \$375.00/\text{week} = \$1,500.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. No other plans, reports, monitoring or permits are included.
3. Contractor to provide completed WPCP questionnaire (supplied by Veridico upon notice of award) prior to start of work.
4. The WPCP and the LCPs include two (2) revisions for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
5. Veridico assumes a maximum of FOUR (4) drawings will be included with the WPCP.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ, CSP
Principal Consultant

Search Returned 1 Records

Tue Dec 04 09:12:38 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 39572

Firm ID	39572
DBA Name	VERIDICO GROUP, INC
Firm Name	VERIDICO GROUP, INC
Address Line1	1305 MEADOW VISTA WAY, SUITE A
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing	
Address Line1	P O BOX 673
Mailing	
Address Line2	
Mailing City	ROSEVILLE
Mailing State	CA
Mailing Zip	
Code1	95661
Mailing Zip	
Code2	
Certification	
Type	DBE
E-Mail	vida.wright@veridicogroup.com
Contact Name	VIDA G. WRIGHT
Area Code	916
Phone Number	865-4170
Extension	
Alt Area Code	916
Alt Phone	
Number	792-1741
Extension	
Fax Area Code	916
Fax Phone	
Number	865-4174
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	541330; 541611; 541618; 541620;
ACDBE	
NAICS	
Work Codes	C8795 Environmental-Regulatory; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8707 FEASIBILITY STUDIES; C8851 Lead Compliance; C8852 SWPPP Planning; C8715 CONSULTANT, ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8800 Construction Estimating and Costing; C8781 Engineering - Hydrology; C8792

Licenses

Trucks

Gender

Ethnicity

Firm Type

Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8700 CONSULTANT, NON ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; EC Civil Engineer;

F

CAUCASIAN

DBE

[Back To Query Form](#)



4965 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31
DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 1 OF 2

ATTENTION ESTIMATOR:

PROJECT: Pavement Overlay BID DATE: December 4, 2018
CONTRACT: 02-4H2004

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL
2	CONSTRUCTION AREA SIGNS	LS	1	\$2,395.00	\$2,395.00
	TRAFFIC CONTROL SYSTEM	UNIT OF MEASURE		UNIT PRICE	
	2 FLAGGERS 8 HR MINIMUM**	WEEK DAY		\$1,300.00	
	RUMBLE STRIPS FOR FLAGGING CLOSURE	SHIFT		\$115.00	
3	EACH ADDITIONAL FLAGGER 8 HR MINIMUM**	WEEK DAY		\$600.00	
	FLAG OVERTIME FOR EACH PERSON	HOUR		\$100.00	
	PILOT CAR: 8 HR	WEEK DAY		\$790.00	
	PILOT CAR OVERTIME FOR EACH PERSON	HOUR		\$125.00	
		MONTH		\$1,000.00	
5	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK		\$450.00	
		DAY		\$300.00	
		MONTH		\$500.00	
	PORTABLE LIGHT TOWER	WEEK		\$250.00	
		DAY		\$200.00	
DELIVERY OF RENTAL EQUIPMENT (EQUIPMENT TO UNLOAD TRAILER LOADS PROVIDED ONSITE BY OTHERS)				\$100 per hour Portal to Portal	
SUBSISTENCE				BOOK RATE	
PREMIUM RATES FOR WEEKENDS AND HOLIDAYS				POR	
MOBILIZATIONS: CAS-2 (1 INSTALL, 1 REMOVAL) ADDITIONAL MOBILIZATIONS: \$1500.00					
ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, WATER TRUCKS, TRAFFIC CONTROL				

SEE ATTACHED



4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

Traffic Control and Sign Quote Provisions

SHEET 2 OF 2

CONTRACT: 02-4H2004

BID DATE: 12/4/2018

No items on this quote will be deleted unless approved by T and S DVBE, Inc. prior to bid opening.

Meal periods and proper rest periods must be given to all traffic control personnel on job site. If they are not provided, the additional hourly costs as indicated in the union agreements and/or California Labor Code (whichever prevails) will be added to the daily billing.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Construction area signs will be removed and T and S DVBE, Inc. will retain possession of said signs. All stationary mounted detour signs shall be installed at the beginning of the project covered. Uncovering as needed by others unless T and S is on site providing traffic control. All portable detour signs will be delivered to the job site. Placing and USA marks provided by others, so T And S can call in to Underground Service Alert. If T and S has to paint USA marks, additional mobilization charges will be applied.

All traffic control rates will increase every July 1 by the exact amount the wages and fringes increase starting in 2019. No additional markup will be applied, only the amount of the laborers increase (if any) for that fiscal year.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on. All water for crash cushions supplied by others.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all traffic control, electrical and water pollution control work. Cutting and coring of concrete is excluded. Sign post anchors can be provided prior to pouring sidewalk, so they can be wet set.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbe.com

Item #3 Sub Contractor Traffic Control DBE BREAKDOWN

FLAGGING CLOSURE

DESCRIPTION	SHIFTS	\$/SHIFT	\$/HR OT	ADDITIONAL PERSONS	HRS	EA			TOTAL
2 FLAGGERS 8HR	12	\$1,300.00							\$15,600.00
FLAGGERS OVERTIME ea	6		\$100.00		1	1			\$600.00
PILOT CAR 8HR MINIMUM	12	\$790.00							\$9,480.00
PILOT CAR OT	6		\$125.00			2			\$1,500.00
RUMBLE STRIP	12	\$125.00							\$1,500.00
TOTAL									\$28,680.00

Item #5 PCMS Rental

TRAFFIC CONTROL EQUIPMENT RENTAL

DESCRIPTION	MONTH/WEEK	\$/SHIFT					EA			TOTAL
PCMS PER MONTH	1	\$1,000.00					2			\$2,000.00
TOTAL										\$2,000.00

T&S TOTAL	\$30,680.00
----------------------	--------------------

[Back To Query Form](#)

Search Returned 1 Records

Tue Dec 04 11:26:14 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 38721

Firm ID	38721
DBA Name	T AND S DVBE, INC.
Firm Name	T AND S DVBE, INC.
Address Line1	4965 S BARNEY ROAD
Address Line2	
City	ANDERSON
State	CA
Zip Code1	96007
Zip Code2	
Mailing	
Address Line1	P.O. BOX 608
Mailing	
Address Line2	
Mailing City	ANDERSON
Mailing State	CA
Mailing Zip	96007
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
EMAIL	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	530
Phone Number	250-5875
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	530
Fax Phone	466-2613
Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	423320; 484110; 484121; 484220; 484230; 488490; 561990;
ACDBE	
NAICS	
Work Codes	C1290 TEMPORARY RAILING (TYPE K); C6650 CORRUGATED METAL PIPE (CSP); C0639 ASPHALT SUPPLIER; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1980 IMPORTED BORROW; C1522 RESET, ADJUST ROADWAY ITEMS; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; G1200

Licenses
Trucks
Gender
Ethnicity
Firm Type

CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910
GRADING; C1970 EMBANKMENT CONSTRUCTION; C9605 FLAT BED TRUCKING;
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
SEMI TRAILER END DUMP TRUCK - 6; WATER TRUCKS - 3;
F
CAUCASIAN
DBE

[Back To Query Form](#)

DEC 03 2018



SAFED HANDS SAVE LIVES

APPLY-A-LINE, LLC

19652 N. Hirsch Court • Anderson, CA 96007
 Phone (530) 365-4000 • Fax (530) 365-4060
 mail@applyaline.com • LIC. #562762



DIR: 1000053259 C-32 LIC. # 1031889
 DIR EXP. 6-30-19 LIC EXP 10-31-19

To: General Contractors

Project: 02-SHA-89-26.3 /29.2
 02-4H2004

County: SHASTA
 City: BURNEY

Bid Date: 12/4/2018

The following is our proposal for the above referenced project:

Item #	Description	QTY	Unit	Price	Total:
15	RECESSED REFLECTORS	1180	EA	\$11.75	\$13,865.00
23	THERMO PM	230	SF	\$12.50	\$2,875.00
24	SPRAYABLE THERMO	45600	LF	\$0.62	\$28,272.00
25	12" RUMBLE IN A.C.	140	STA	\$28.00	\$3,920.00
	OPTIONAL BELOW		Sub	TOTAL	\$48,932.00
1	LEAD PLAN-COLD PLANE/REC-REF	1	LS	\$1,300.00	\$1,300.00
4	TEMP PM TAPE-MAT ONLY-NO LABOR	180	SF	\$3.50	\$630.00
NA	DAILY TEMP STRIPE	1	LS	\$2,650.00	\$2,650.00

Apply-A-Line, LLC proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 1-Trip included.
- 5 Remove floppys included. (Mow style not broke off pieces) general to off set the tabs so pieces not to be under stripe as directed by a-a-l.
- 6 T.C. included for sprayable.
- 7 T.C. not included for perm work recessed and rumble 1-1.25 for recessed and 3/4-1 day for rumble.
- 8 Message Board NOT included.
- 9 12 Working days required for scheduling, If scheduled and cancelled, reschedule may take time to get back on calendar.
- 10 Re Rumbles Fog seal not included.
- 11 General contractor to provide water source and or refill rotomill for rumbles.
- 12 Sweeping not included for rumbles . 1- day sweeping needed or \$145.00 shop to shop plus about 8 hours on job.
- 13 General to provide dump site on job or dump truck for millings. General to dispose of the millings.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project.

Sincerely,

Steve Puderbaugh
 Division Manager/Estimator
 steve@applyaline.com

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
 LICENSE # 1003147, A UNION CONTRACTOR
 PHONE 530-949-5685 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

December 4, 2018
 QUOTE VALID FOR 30 DAYS

PROJECT: **Pavement Overlay**
 CONTRACT #: **02-4H2004**
 BID DATE: **December 4, 2018**
 FED AID #:
 FROM: **MATT MARRIOTT**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 1,500.00	\$ 1,500.00
3	TRAFFIC CONTROL SYSTEM	LS	1		SEE ATTACHED
5	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1		SEE ATTACHED
8	TREATED WOOD WASTE	LB	14900	\$ 0.10	\$ 1,490.00
16	OBJECT MARKER (TYPE L-1)	EA	1	\$ 50.00	\$ 50.00
17	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 750.00	\$ 750.00
18	END ANCHOR ASSEMBLY (TYPE B)	LF	75	\$ 45.00	\$ 3,375.00
19	REMOVE GUARDRAIL	LF	88	\$ 5.00	\$ 440.00
20	RECONSTRUCT GUARDRAIL	LF	430	\$ 20.00	\$ 8,600.00
21	RECONSTRUCT GUARDRAIL (7' POST)	LF	450	\$ 25.00	\$ 11,250.00
22	ADJUST GUARDRAIL	LF	600	\$ 4.00	\$ 2,400.00

\$ 29,855.00

ESTIMATED WORKING DAYS (3) NO TRAFFIC CONTROL INCLUDED

EXCLUDES STAINING, COLORING, POWDER COATING OF GUARDRAIL

EXCLUDES TEMPORARY SHUT DOWN OF OVERHEAD POWER

DRIVABLE SURFACE TO WORK AREA BY OTHERS

HEIGHT ADJUSTMENT TO GUARDRAIL BEING DONE BEFORE FINAL PAVING, COST Borne BY OTHERS

ALL EXCAVATION FOR VEGETATION CONTROL TO BE DONE BY PRIME CONTRACTOR

CONTRACTOR TO SUPPLY SECURE YARD

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY FOR SHEETS CS 1 (TYPE XI)

CONTRACTOR TO PROVIDE ALL RAMP NOTIFICATION INFORMATION

NUMBER OF MOBILIZATIONS: CAS 2. PRICE PER ADDITIONAL MOVE-IN: \$1850

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR

WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM

COST COMPARISON HIGHWAY SPECIALTY AND T & S DVBE

ITEM #	Description of work	T & S	HIGHWAY SPECIALTY COST	DIFFERENCE
5	CONSTRUCTION AREA SIGNS	\$2,395.00	\$1,500.00	\$895.00
TOTAL DOLLAR AMOUNTS		\$2,395.00	\$1,500.00	

TOTAL DIFFERENCE	\$895.00
------------------	----------



4965 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

983087 A, C31

ATTENTION ESTIMATOR:

SHEET 1 OF 2

PROJECT: Pavement Overlay

BID DATE: December 4, 2018

CONTRACT: 02-4H2004

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL
100%	1	CONSTRUCTION AREA SIGNS	LS	1	\$2,395.00 \$2,395.00
		TRAFFIC CONTROL SYSTEM			
		2 FLAGGERS 8 HR MINIMUM**	WEEK DAY		\$1,300.00
		RUMBLE STRIPS FOR FLAGGING CLOSURE	SHIFT		\$115.00
100%	3	EACH ADDITIONAL FLAGGER 8 HR MINIMUM**	WEEK DAY		\$600.00
		FLAG OVERTIME FOR EACH PERSON	HOUR		\$100.00
		PILOT CAR: 8 HR	WEEK DAY		\$790.00
		PILOT CAR OVERTIME FOR EACH PERSON	HOUR		\$125.00
100%	5	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	MONTH		\$1,000.00
			WEEK		\$450.00
			DAY		\$300.00
		PORTABLE LIGHT TOWER	MONTH		\$500.00
			WEEK		\$250.00
			DAY		\$200.00
		DELIVERY OF RENTAL EQUIPMENT (EQUIPMENT TO UNLOAD TRAILER LOADS PROVIDED ONSITE BY OTHERS)			\$100 per hour Portal to Portal
		SUBSISTENCE			BOOK RATE
		PREMIUM RATES FOR WEEKENDS AND HOLIDAYS			POR
		MOBILIZATIONS: CAS-2 (1 INSTALL, 1 REMOVAL) ADDITIONAL MOBILIZATIONS: \$1500.00			

ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, WATER TRUCKS, TRAFFIC CONTROL
---------------------	--

* SEE ATTACHED *



4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 2 OF 2

Traffic Control and Sign Quote Provisions

CONTRACT: 02-4H2004

BID DATE: 12/4/2018

No items on this quote will be deleted unless approved by T and S DVBE, Inc. prior to bid opening.

Meal periods and proper rest periods must be given to all traffic control personnel on job site. If they are not provided, the additional hourly costs as indicated in the union agreements and/or California Labor Code (whichever prevails) will be added to the daily billing.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Construction area signs will be removed and T and S DVBE, Inc. will retain possession of said signs. All stationary mounted detour signs shall be installed at the beginning of the project covered. Uncovering as needed by others unless T and S is on site providing traffic control. All portable detour signs will be delivered to the job site. Placing and USA marks provided by others, so T And S can call in to Underground Service Alert. If T and S has to paint USA marks, additional mobilization charges will be applied.

All traffic control rates will increase every July 1 by the exact amount the wages and fringes increase starting in 2019. No additional markup will be applied, only the amount of the laborers increase (if any) for that fiscal year.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on. All water for crash cushions supplied by others.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all traffic control, electrical and water pollution control work. Cutting and coring of concrete is excluded. Sign post anchors can be provided prior to pouring sidewalk, so they can be wet set.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbe.com

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 13:12:53 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 38721

Firm ID	38721
DBA Name	T AND S DVBE, INC.
Firm Name	T AND S DVBE, INC.
Address Line1	4965 S BARNEY ROAD
Address Line2	
City	ANDERSON
State	CA
Zip Code1	96007
Zip Code2	
Mailing Address Line1	P.O. BOX 608
Mailing Address Line2	
Mailing City	ANDERSON
Mailing State	CA
Mailing Zip Code1	96007
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	530
Phone Number	250-5875
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	530
Fax Phone Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	423320; 484110; 484121; 484220; 484230; 488490; 561990;
ACDBE NAICS	
Work Codes	C1290 TEMPORARY RAILING (TYPE K); C6650 CORRUGATED METAL PIPE (CSP); C0639 ASPHALT SUPPLIER; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1980 IMPORTED BORROW; C1522 RESET, ADJUST ROADWAY ITEMS; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; C1200

Licenses	CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910
Trucks	GRADING; C1970 EMBANKMENT CONSTRUCTION; C9605 FLAT BED TRUCKING;
Gender	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Ethnicity	SEMI TRAILER END DUMP TRUCK - 6; WATER TRUCKS - 3;
Firm Type	F
	CAUCASIAN
	DBE

[Back To Query Form](#)

TERRY HANSEN ELECTRIC

6911 Danyeur Road Redding, CA 96001
LIC. # 616547 SB# 6919 Dir #1000008449

DEC 03 2018

Bus: (530) 241-3073 ■ Fax: (530) 241-3033 ■ Cell: (530) 941-2141

ATT: Estimator
RE: 02-4H2004 Burney

Dec 3, 2018

Thank you for the opportunity to quote on the above project.

100! Item #26 Modifying Existing Electrical Elements \$9,500.00 L.S.

Total	\$9,500.00
-------	------------

We acknowledge Addendums #1 and #2.

We exclude permits, surveying, and traffic control (1 shift).

If you have any questions please call me at 530-410-3247.

Thank you,

ERIC HANSEN

Eric Hansen
The6911@gmail.com

CALTRANS, SIGNALS, LIGHTING, and ELECTRICAL
B-631

DEC 04 2018

ABSL Construction**DIR Registration No. 1000002818**29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**Bid Quotation
AC Grinding**

Project Name: Pavement Overlay
Project Number: 02-4H2004
Bid Date: 12/04/2018
Location: Burney, Shasta County, CA

BID**Daily Minimum Charge \$3800.00**

This price is for a 48" inch cold planer machine, *Wirtgen W 1200 F*. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$5000.00

This price is for an 80" inch cold planer machine, *Wirtgen W 2000*. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$600.00 additional for Saturday work. \$1200.00 additional for Sunday work.

Daily Minimum Charge \$5500.00

This price is for a high horsepower 80" inch cold planer machine, *Wirtgen W 210*. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$600.00 additional for Saturday work. \$1200.00 additional for Sunday work.

Mobilization \$800.00 each way

★
SEE ATTACHED BREAKDOWN ★

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SBME & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$500.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

Item #14 Cold Plane Asphalt Concrete Pavement (ABSL)

DESCRIPTION	SHIFTS	\$/SHIFT	EA	\$/HR	Quantity	Unit	\$			HRS			TOTAL
80" Grinder Daily Rental	5	5000											\$25,000.00
80' Grinder Daily Rental (OT)	5			550						2			\$5,500.00
80' Grinder Mobilization			2				800						\$1,600.00
Item #14 Total													\$30,500.00

Item #10 Replace asphalt Concrete Surfacing (ABSL)

DESCRIPTION	SHIFTS	\$/SHIFT	EA	\$/HR	Quantity	Unit	\$			HRS			TOTAL
48" Grinder Daily Rental	2	3800											\$7,600.00
48" Grinder Daily Rental (OT)	1			450						0.5			\$225.00
Item #11 Total													\$7,825.00

TOTAL	\$38,325.00
-------	-------------

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 11:25:16 PST 2018

Query Criteria

Work Category Codes: C1201

Certification Types: DBE

Firm ID: 5270

Firm ID	5270
DBA Name	A B S L CONSTRUCTION
Firm Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	
Type	SMBE
E-Mail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	510
Phone Number	727-0900
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	510
Fax Phone	
Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE	
NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE

ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND
PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC
CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR
CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
A General Engineering Contractor; B General Building Contractor;

Licenses

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

SMBE

[Back To Query Form](#)

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Shasta Builders Exchange	11/05/2018 - 12/04/2018		Placed Ad
Construction Up-Date, Inc.	11/08/2018, 11/15/2018, 11/22/2018, 11/29/2018		Placed Ad
Minority Bidders Bulletin	11/12/2018, 11/19/2018, 11/26/2018, 12/03/2018		Placed Ad
Reed Construction Data	11/05/2018 - 12/04/2018		Placed Ad
Caltrans	11/05/2018 - 12/04/2018		Placed Ad
DBE Good Faith.com	11/05/2018 - 12/04/2018		Placed Ad, Emailed, Faxed, Called 2 Times

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	11/05/2018	Online	Placed Online Ad from: 11/05/2018 - 12/04/2018
DBEGoodFaith.com	11/05/2018	Online	Placed Online Ad, Emailed, Faxed, Called (2 Times) 90 DBE Subcontractors

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts

Documentation

1 - Item of Work

Offered to Subcontractors

State of California Department of Transportation - CALTRANS

Contract # 02-4H2004

Good Faith Efforts Documentation - DBE

DES-OE-0102.11A (REV 12/2014)

Bid Date: 12/04/2018 @ 2 PM

J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs Item: (Y/N)	Item Broken Down to Facilitate Participation : (Y/N)	Established Flexible Timeframes for Performance & Delivery Schedules: (Y/N)	Amount: (\$)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	N	Y	Y	\$1,500.00	0.14%
2	CONSTRUCTION AREA SIGNS	N	Y	Y	\$1,800.00	0.17%
3	TRAFFIC CONTROL SYSTEM	N	Y	Y	\$41,644.00	3.95%
4	TEMPORARY PAVEMENT MARKING (TAPE)	N	Y	Y	\$1,440.00	0.14%
5	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	N	Y	Y	\$2,500.00	0.24%
6	JOB SITE MANAGEMENT	N	Y	Y	\$1,700.00	0.16%
7	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	Y	\$800.00	0.08%
8	TREATED WOOD WASTE	N	Y	Y	\$1,788.00	0.17%
9	SHOULDER BACKING	Y	Y	Y	\$27,500.00	2.61%
10	REPLACE ASPHALT CONCRETE SURFACING	Y	Y	Y	\$130,750.00	12.40%
11	HOT MIX ASPHALT (TYPE A)	Y	Y	Y	\$611,160.00	57.96%
12	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	Y	Y	\$420.00	0.04%
13	TACK COAT	Y	Y	Y	\$12,840.00	1.22%
14	COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	Y	\$114,250.00	10.83%
15	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	N	Y	Y	\$16,520.00	1.57%
16	OBJECT MARKER (TYPE L-1)	N	Y	Y	\$60.00	0.01%
17	END ANCHOR ASSEMBLY (TYPE SFT)	N	Y	Y	\$915.00	0.09%
18	END ANCHOR ASSEMBLY (TYPE B)	N	Y	Y	\$4,125.00	0.39%
19	REMOVE GUARDRAIL	N	Y	Y	\$528.00	0.05%
20	RECONSTRUCT GUARDRAIL	N	Y	Y	\$10,750.00	1.02%
21	RECONSTRUCT GUARDRAIL (7' POST)	N	Y	Y	\$13,500.00	1.28%
22	ADJUST GUARDRAIL	N	Y	Y	\$3,000.00	0.28%
23	THERMOPLASTIC PAVEMENT MARKING	N	Y	Y	\$3,450.00	0.33%
24	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	N	Y	Y	\$34,200.00	3.24%
25	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	N	Y	Y	\$4,900.00	0.46%
26	MODIFYING EXISTING ELECTRICAL SYSTEM	N	Y	Y	\$12,500.00	1.19%

Total: \$1,054,540.00

100.00%

Good Faith Efforts Documentation

2 - Solicited DBE Subcontractors

**See Attached Back-up Included
w/ #'s 4, 5, 6, 7 & 8*

State of California Department of Transportation - CALTRANS

Contract # 02-4H2004

Good Faith Efforts Documentation - DBE

Solicited DBE Subcontractors List

Bid Date: 12/04/2018 @ 2 PM

J.F. Shea Construction, Inc.

6 RIVERS CONSTRUCTION, INC.	KIONA LANDSCAPING
A & M CONSULTING ENGINEERS	LA FIRMA INC.
A B S L CONSTRUCTION	LARRANAGA TRUCKING, INC.
AARDVARK BIOLOGICAL SERVICES LLC	LEE CRIPPEN DEMOLITION
ABT PRODUCTS AND SERVICES LTD	LNA CONCRETE STRUCTURES, INC.
AC & DC POWER TECHNOLOGIES, LLC	MC CULLOUGH CONSTRUCTION INC
ADH TECHNICAL SERVICES, INC.	MCW TRAFFIC CONTROL
AG-NEDCOM, LLC	METCO
ALERT-O-LITE, INC	MEX ELECTRIC
ALFRED CIVIL ENGINEERING, INC	NICKLAUS ENGINEERING INC
ALLEN GILL CONSTRUCTION, INC.	NITTA EROSION CONTROL
AREA WEST ENVIRONMENTAL, INC.	NORTHERN INDUSTRIAL ELECTRIC
ARROW S COMPANY, INC.	OLIVER ENGINEERING CONSTRUCTION
AXNER EXCAVATING, INC.	OPTIMA ENERGY, INC.
BANAGA CONSTRUCTION, INC	PARR INDUSTRIES II, INC
BLACK GOLD INDUSTRIES	PERIMETER SECURITY GROUP LLC
BLUE CABLE INC	PHASE 3 COMMUNICATIONS
C S INTERNATIONAL	PNF CONSTRUCTION, INC.
CAL-CON PUMPING, LLC	PRECISION GRADING & PAVING
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	PREMIERE ENVIRONMENTAL CONSULTANTS, INC.
CE GREEN INC.	QA CONSTRUCTORS
CENTRAL VALLEY STRIPING	QUALITY HYDROSEEDING & RESTORATION
CINDY BALES ENGINEERING, INC.	QUIMU CONTRACTING, INC.
CMC TRAFFIC CONTROL SPECIALIST	RFE ENGINEERING, INC.
CODY BUILDERS SUPPLY, INC.	ROLL' N ROCK CONSTRUCTION INC
CONSTRUCTION AREA SIGNS, INCORPORATED	ROMERO GENERAL CONSTRUCTION CORP.
DECO PAVE	S.T. RHOADES CONSTRUCTION, INC.
DILLARD ENVIRONMENTAL SERVICES	SAM'S EQUIPMENT & SUPPLIES
DIRT & AGGREGATE INTERCHANGE, INC	SHE MARINE CONSTRUCTION
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	SILVER CREEK ELECTRIC, INC.
EAGLE ROCK INDUSTRIES	SKY LIMIT VENTURE CORP.
EIGHTEEN TRUCKING CO.	STRAIGHT STRIPE PAINTING INC
ELECTRONIC & TELECOM SYSTEMS INC	TAYLOR JANE CONSTRUCTION LP
E-NOR INNOVATIONS INC.	THE BIOHAZARD CLEANER
FCS STRIPING, SEALING AND PAVING, INC.	TRAFFIC LOOPS CRACKFILLING, INC
FFKM ENGINEERING CONSTRUCTION, INC.	TRINITY VALLEY CONSULTING ENGINEERS, INC
FINE GRADE EQUIPMENT, INC.	TULLY INC.
FORCE TRAFFIC CONTROL, INC.	UNITED COM
FOSCO ELECTRIC	V A P CONSTRUCTION INC.
GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC	VELARDE CONCRETE CONSTRUCTION INC
GENERAL SUPPLY COMPANY	VERIDICO GROUP, INC
H & R TRUCKING	VINTAGE PAVING COMPANY, INC.
HERCON COMPANY, INC.	WEST PACIFIC ELECTRIC COMPANY
K & K CONSTRUCTION SUPPLY, INC	WILLOW HAWK INC
K R C SAFETY CO. INC.	WRECO

Good Faith Efforts

Documentation

3 - Subcontractors

Used vs Not Used



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR - 1000015845

Date: 4 DEC 18

Contract ID #: 02-4H2004 – PAVEMENT OVERLAY

Bid Date: 4 DEC 18

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item Code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,225.00	\$1,225.00
100% 1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
6	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$1,500.00	\$1,500.00
100% 7	130300	PREPARE WATER POLLUTION CONTROL PLAN	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

\$ 1,820.00

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A purchase order and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes may be considered. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Job Site Management assumes a project duration of 20 days (field work), or 4 weeks of on-site field work.


$$4 \text{ weeks} \times \$375.00/\text{week} = \$1,500.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. No other plans, reports, monitoring or permits are included.
3. Contractor to provide completed WPCP questionnaire (supplied by Veridico upon notice of award) prior to start of work.
4. The WPCP and the LCPs include two (2) revisions for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
5. Veridico assumes a maximum of FOUR (4) drawings will be included with the WPCP.
6. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ, CSP
Principal Consultant

Search Returned 1 Records

Tue Dec 04 09:12:38 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 39572

Firm ID	39572
DBA Name	VERIDICO GROUP, INC
Firm Name	VERIDICO GROUP, INC
Address Line1	1305 MEADOW VISTA WAY, SUITE A
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing	
Address Line1	P O BOX 673
Mailing	
Address Line2	
Mailing City	ROSEVILLE
Mailing State	CA
Mailing Zip	95661
Code1	
Mailing Zip	
Code2	
Certification	
Type	DBE
Email	vida.wright@veridicogroup.com
Contact Name	VIDA G. WRIGHT
Area Code	916
Phone Number	865-4170
Extension	
Alt Area Code	916
Alt Phone	
Number	792-1741
Extension	
Fax Area Code	916
Fax Phone	
Number	865-4174
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	541330; 541611; 541618; 541620;
ACDBE	
NAICS	
Work Codes	C8795 Environmental-Regulatory; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8707 FEASIBILITY STUDIES; C8851 Lead Compliance; C8852 SWPPP Planning; C8715 CONSULTANT, ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8800 Construction Estimating and Costing; C8781 Engineering - Hydrology; C8792

Licenses
Trucks
Gender
Ethnicity
Firm Type

Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8700 CONSULTANT, NON ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; EC Civil Engineer;

F
CAUCASIAN
DBE

[Back To Query Form](#)



4965 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

983087 A, C31

SHEET 1 OF 2

ATTENTION ESTIMATOR:

PROJECT: Pavement Overlay
CONTRACT: 02-4H2004

BID DATE: December 4, 2018

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL
1	CONSTRUCTION AREA SIGNS	LS	1	\$2,395.00	\$2,395.00
	TRAFFIC CONTROL SYSTEM	UNIT OF MEASURE		UNIT PRICE	
	2 FLAGGERS 8 HR MINIMUM**	WEEK DAY		\$1,300.00	
	RUMBLE STRIPS FOR FLAGGING CLOSURE	SHIFT		\$115.00	
3	EACH ADDITIONAL FLAGGER 8 HR MINIMUM**	WEEK DAY		\$600.00	
	FLAG OVERTIME FOR EACH PERSON	HOURL		\$100.00	
	PILOT CAR: 8 HR	WEEK DAY		\$790.00	
	PILOT CAR OVERTIME FOR EACH PERSON	HOURL		\$125.00	
		MONTH		\$1,000.00	
5	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK		\$450.00	
		DAY		\$300.00	
		MONTH		\$500.00	
	PORTABLE LIGHT TOWER	WEEK		\$250.00	
		DAY		\$200.00	
DELIVERY OF RENTAL EQUIPMENT (EQUIPMENT TO UNLOAD TRAILER LOADS PROVIDED ONSITE BY OTHERS)				\$100 per hour Portal to Portal	
SUBSISTENCE				BOOK RATE	
PREMIUM RATES FOR WEEKENDS AND HOLIDAYS				POR	
MOBILIZATIONS: CAS-2 (1 INSTALL, 1 REMOVAL) ADDITIONAL MOBILIZATIONS: \$1500.00					
ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, WATER TRUCKS, TRAFFIC CONTROL				

** SEE ATTACHED **



4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 2 OF 2

Traffic Control and Sign Quote Provisions

CONTRACT: 02-4H2004

BID DATE: 12/4/2018

No items on this quote will be deleted unless approved by T and S DVBE, Inc. prior to bid opening.

Meal periods and proper rest periods must be given to all traffic control personnel on job site. If they are not provided, the additional hourly costs as indicated in the union agreements and/or California Labor Code (whichever prevails) will be added to the daily billing.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Construction area signs will be removed and T and S DVBE, Inc. will retain possession of said signs. All stationary mounted detour signs shall be installed at the beginning of the project covered. Uncovering as needed by others unless T and S is on site providing traffic control. All portable detour signs will be delivered to the job site. Placing and USA marks provided by others, so T And S can call in to Underground Service Alert. If T and S has to paint USA marks, additional mobilization charges will be applied.

All traffic control rates will increase every July 1 by the exact amount the wages and fringes increase starting in 2019. No additional markup will be applied, only the amount of the laborers increase (if any) for that fiscal year.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on. All water for crash cushions supplied by others.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendices to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all traffic control, electrical and water pollution control work. Cutting and coring of concrete is excluded. Sign post anchors can be provided prior to pouring sidewalk, so they can be wet set.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbs.com

Item #3 Sub Contractor Traffic Control DBE BREAKDOWN

FLAGGING CLOSURE

DESCRIPTION	SHIFTS	\$/SHIFT	\$/HR OT	ADDITIONAL PERSONS	HRS	EA			TOTAL
2 FLAGGERS 8HR	12	\$1,300.00							\$15,600.00
FLAGGERS OVERTIME ea	6		\$100.00		1	1			\$600.00
PILOT CAR 8HR MINIMUM	12	\$790.00							\$9,480.00
PILOT CAR OT	6		\$125.00			2			\$1,500.00
RUMBLE STRIP	12	\$125.00							\$1,500.00
TOTAL									\$28,680.00

Item #5 PCMS Rental

TRAFFIC CONTROL EQUIPMENT RENTAL

DESCRIPTION	MONTH/WEEK	\$/SHIFT					EA			TOTAL
PCMS PER MONTH	1	\$1,000.00					2			\$2,000.00
TOTAL										\$2,000.00

T&S TOTAL	\$30,680.00
----------------------	--------------------

[Back To Query Form](#)

Search Returned 1 Records

Tue Dec 04 11:26:14 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 38721

Firm ID	38721
DBA Name	T AND S DVBE, INC.
Firm Name	T AND S DVBE, INC.
Address Line1	4965 S BARNEY ROAD
Address Line2	
City	ANDERSON
State	CA
Zip Code1	96007
Zip Code2	
Mailing	
Address Line1	P.O. BOX 608
Mailing	
Address Line2	
Mailing City	ANDERSON
Mailing State	CA
Mailing Zip	96007
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
Email	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	530
Phone Number	250-5875
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	530
Fax Phone	
Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	423320; 484110; 484121; 484220; 484230; 488490; 561990;
ACDBE	
NAICS	
Work Codes	C1290 TEMPORARY RAILING (TYPE K); C6650 CORRUGATED METAL PIPE (CSP); C0639 ASPHALT SUPPLIER; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1980 IMPORTED BORROW; C1522 RESET, ADJUST ROADWAY ITEMS; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; G1200

Licenses
Trucks
Gender
Ethnicity
Firm Type

CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910
GRADING; C1970 EMBANKMENT CONSTRUCTION; C9605 FLAT BED TRUCKING;
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
SEMI TRAILER END DUMP TRUCK - 6; WATER TRUCKS - 3;
F
CAUCASIAN
DBE

[Back To Query Form](#)

DEC 03 2018



SAFER HARBOR SAVE LIVES

APPLY-A-LINE, LLC

19652 N. Hirsch Court • Anderson, CA 96007
 Phone (530) 365-4000 • Fax (530) 365-4000
 mail@applyaline.com • LIC. #562762



DIR: 1000053259 C-32 LIC. # 1031889
 DIR EXP. 6-30-19 LIC EXP 10-31-19

To: General Contractors

Project: 02-SHA-89-26.3 /29.2

02-4H2004

County: SHASTA

City: BURNEY

Bid Date: 12/4/2018

The following is our proposal for the above referenced project:

Item #	Description	QTY	Unit	Price	Total:
15	RECESSED REFLECTORS	1180	EA	\$11.75	\$13,865.00
23	THERMO PM	230	SF	\$12.50	\$2,875.00
24	SPRAYABLE THERMO	45600	LF	\$0.62	\$28,272.00
25	12" RUMBLE IN A.C.	140	STA	\$28.00	\$3,920.00
	OPTIONAL BELOW		Sub	TOTAL	\$48,932.00
1	LEAD PLAN-COLD PLANE/REC-REF	1	LS	\$1,300.00	\$1,300.00
4	TEMP PM TAPE-MAT ONLY-NO LABOR	180	SF	\$3.50	\$630.00
NA	DAILY TEMP STRIPE	1	LS	\$2,650.00	\$2,650.00

Apply-A-Line, LLC proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:


- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 1-Trip included.
- 5 Remove floppys included. (Mow style not broke off pieces) general to off set the tabs so pieces not to be under stripe as directed by a-a-l.
- 6 T.C. included for sprayable.
- 7 T.C. not included for perm work recessed and rumble 1-1.25 for recessed and 3/4-1 day for rumble.
- 8 Message Board NOT included.
- 9 12 Working days required for scheduling, if scheduled and cancelled, reschedule may take time to get back on calendar.
- 10 Re Rumbles Fog seal not included.
- 11 General contractor to provide water source and or refill rotomill for rumbles.
- 12 Sweeping not included for rumbles. 1- day sweeping needed or \$145.00 shop to shop plus about 6 hours on job.
- 13 General to provide dump site on job or dump truck for millings. General to dispose of the millings.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project.

Sincerely,

Steve Puderbaugh
 Division Manager/Estimator
 steve@applyaline.com

**Highway Specialty Co.****TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL**

PO BOX 141 PALO CEDRO, CA 96073
LICENSE # 1003147, A UNION CONTRACTOR
PHONE 530-949-5685 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

PROJECT: **Pavement Overlay**
CONTRACT #: **02-4H2004**
BID DATE: **December 4, 2018**
FED AID #:
FROM: **MATT MARRIOTT**

December 4, 2018
QUOTE VALID FOR 30 DAYS

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 1,500.00	\$ 1,500.00
3	TRAFFIC CONTROL SYSTEM	LS	1		SEE ATTACHED
4	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1		SEE ATTACHED
8	TREATED WOOD WASTE	LB	14900	\$ 0.10	\$ 1,490.00
16	OBJECT MARKER (TYPE L-1)	EA	1	\$ 50.00	\$ 50.00
17	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 750.00	\$ 750.00
18	END ANCHOR ASSEMBLY (TYPE B)	LF	75	\$ 45.00	\$ 3,375.00
19	REMOVE GUARDRAIL	LF	88	\$ 5.00	\$ 440.00
20	RECONSTRUCT GUARDRAIL	LF	430	\$ 20.00	\$ 8,600.00
21	RECONSTRUCT GUARDRAIL (7' POST)	LF	450	\$ 25.00	\$ 11,250.00
22	ADJUST GUARDRAIL	LF	600	\$ 4.00	\$ 2,400.00

\$ 29,855.00

ESTIMATED WORKING DAYS (3) NO TRAFFIC CONTROL INCLUDED

EXCLUDES STAINING, COLORING, POWDER COATING OF GUARDRAIL

EXCLUDES TEMPORARY SHUT DOWN OF OVERHEAD POWER

DRIVABLE SURFACE TO WORK AREA BY OTHERS

HEIGHT ADJUSTMENT TO GUARDRAIL BEING DONE BEFORE FINAL PAVING, COST BORNE BY OTHERS

ALL EXCAVATION FOR VEGETATION CONTROL TO BE DONE BY PRIME CONTRACTOR

CONTRACTOR TO SUPPLY SECURE YARD

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY FOR SHEETS CS 1 (TYPE XI)

CONTRACTOR TO PROVIDE ALL RAMP NOTIFICATION INFORMATION

NUMBER OF MOBILIZATIONS: CAS 2. PRICE PER ADDITIONAL MOVE-IN: \$1850

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE. CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM

COST COMPARISON
HIGHWAY SPECIALTY AND T & S DVBE

ITEM #	Description of work	T & S	HIGHWAY SPECIALTY COST	DIFFERENCE
5	CONSTRUCTION AREA SIGNS	\$2,395.00	\$1,500.00	\$895.00

TOTAL DOLLAR AMOUNTS	\$2,395.00	\$1,500.00
----------------------	------------	------------

TOTAL DIFFERENCE	\$895.00
------------------	----------



4965 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

983087 A, C31

ATTENTION ESTIMATOR:

SHEET 1 OF 2

PROJECT: Pavement Overlay

BID DATE: December 4, 2018

CONTRACT: 02-4H2004

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL
100% 1	CONSTRUCTION AREA SIGNS	LS	1	\$2,395.00	\$2,395.00
TRAFFIC CONTROL SYSTEM		UNIT OF MEASURE		UNIT PRICE	
	2 FLAGGERS 8 HR MINIMUM**	WEEK DAY		\$1,300.00	
	RUMBLE STRIPS FOR FLAGGING CLOSURE	SHIFT		\$115.00	
100% 3	EACH ADDITIONAL FLAGGER 8 HR MINIMUM**	WEEK DAY		\$600.00	
	FLAG OVERTIME FOR EACH PERSON	WEEK DAY		\$790.00	
	PILOT CAR: 8 HR	WEEK DAY		\$125.00	
	PILOT CAR OVERTIME FOR EACH PERSON	WEEK DAY		\$1,000.00	
100% 5	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK		\$450.00	
		DAY		\$300.00	
	PORTABLE LIGHT TOWER	MONTH		\$500.00	
		WEEK		\$250.00	
		DAY		\$200.00	
DELIVERY OF RENTAL EQUIPMENT (EQUIPMENT TO UNLOAD TRAILER LOADS PROVIDED ONSITE BY OTHERS)				\$100 per hour Portal to Portal	
SUBSISTENCE				BOOK RATE	
PREMIUM RATES FOR WEEKENDS AND HOLIDAYS				POR	
MOBILIZATIONS: CAS-2 (1 INSTALL, 1 REMOVAL) ADDITIONAL MOBILIZATIONS: \$1500.00					
ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, WATER TRUCKS, TRAFFIC CONTROL				

* SEE ATTACHED *



4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Firm #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 2 OF 2

Traffic Control and Sign Quote Provisions

CONTRACT: 02-4H2004

BID DATE: 12/4/2018

No items on this quote will be deleted unless approved by T and S DVBE, Inc. prior to bid opening.

Meal periods and proper rest periods must be given to all traffic control personnel on job site. If they are not provided, the additional hourly costs as indicated in the union agreements and/or California Labor Code (whichever prevails) will be added to the daily billing.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Construction area signs will be removed and T and S DVBE, Inc. will retain possession of said signs. All stationary mounted detour signs shall be installed at the beginning of the project covered. Uncovering as needed by others unless T and S is on site providing traffic control. All portable detour signs will be delivered to the job site. Placing and USA marks provided by others, so T And S can call in to Underground Service Alert. If T and S has to paint USA marks, additional mobilization charges will be applied.

All traffic control rates will increase every July 1 by the exact amount the wages and fringes increase starting in 2019. No additional markup will be applied, only the amount of the laborers increase (if any) for that fiscal year.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on. All water for crash cushions supplied by others.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all traffic control, electrical and water pollution control work. Cutting and coring of concrete is excluded. Sign post anchors can be provided prior to pouring sidewalk, so they can be wet set.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270
john@tandsdvbe.com

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 13:12:53 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 38721

Firm ID	38721
DBA Name	T AND S DVBE, INC.
Firm Name	T AND S DVBE, INC.
Address Line1	4965 S BARNEY ROAD
Address Line2	
City	ANDERSON
State	CA
Zip Code1	96007
Zip Code2	
Mailing	
Address Line1	P.O. BOX 608
Mailing	
Address Line2	
Mailing City	ANDERSON
Mailing State	CA
Mailing Zip	
Code1	96007
Mailing Zip	
Code2	
Certification	
Type	DBE
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	530
Phone Number	250-5875
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	530
Fax Phone	
Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	423320; 484110; 484121; 484220; 484230; 488490; 561990;
ACDBE	
NAICS	
Work Codes	C1290 TEMPORARY RAILING (TYPE K); C6650 CORRUGATED METAL PIPE (CSP); C0639 ASPHALT SUPPLIER; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1980 IMPORTED BORROW; C1522 RESET, ADJUST ROADWAY ITEMS; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; C1200

Licenses**Trucks****Gender****Ethnicity****Firm Type**

CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910
GRADING; C1970 EMBANKMENT CONSTRUCTION; C9605 FLAT BED TRUCKING;
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
SEMI TRAILER END DUMP TRUCK - 6; WATER TRUCKS - 3;
F
CAUCASIAN
DBE

[Back To Query Form](#)

TERRY HANSEN ELECTRIC

6911 Danyeur Road Redding, CA 96001

LIC. # 616547 SB# 6919 Dir #1000008449

DEC 03 2018

Bus: (530) 241-3073 ■ Fax: (530) 241-3033 ■ Cell: (530) 941-2141

ATT: Estimator

RE: 02-4H2004 Burney

Dec 3, 2018

Thank you for the opportunity to quote on the above project.

100% Item #26 Modifying Existing Electrical Elements \$9,500.00 L.S.

Total \$9,500.00

We acknowledge Addendums #1 and #2.

We exclude permits, surveying, and traffic control (1 shift).

If you have any questions please call me at 530-410-3247.

Thank you,

ERIC HANSEN

Eric Hansen

The6911@gmail.com

CALTRANS, SIGNALS, LIGHTING, and ELECTRICAL

B-631

DEC 04 2018

ABSL Construction**DIR Registration No. 1000002818**29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**Bid Quotation
AC Grinding**

Project Name: Pavement Overlay
Project Number: 02-4H2004
Bid Date: 12/04/2018
Location: Burney, Shasta County, CA

BID**Daily Minimum Charge \$3800.00**

This price is for a 48" inch cold planer machine, *Wirtgen W 1200 F*. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$5000.00

This price is for an 80" inch cold planer machine, *Wirtgen W 2000*. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$600.00 additional for Saturday work. \$1200.00 additional for Sunday work.

Daily Minimum Charge \$5500.00

This price is for a high horsepower 80" inch cold planer machine, *Wirtgen W 210*. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$600.00 additional for Saturday work. \$1200.00 additional for Sunday work.

Mobilization \$800.00 each way

*
SEE ATTACHED BREAKDOWN *

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$500.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

Item #14 Cold Plane Asphalt Concrete Pavement (ABSL)

DESCRIPTION	SHIFTS	\$/SHIFT	EA	\$/HR	Quantity	Unit	\$			HRS			TOTAL
80" Grinder Daily Rental	5	5000											\$25,000.00
80' Grinder Daily Rental (OT)	5			550						2			\$5,500.00
80' Grinder Mobilization			2				800						\$1,600.00
Item #14 Total													\$30,500.00

Item #10 Replace asphalt Concrete Surfacing (ABSL)

DESCRIPTION	SHIFTS	\$/SHIFT	EA	\$/HR	Quantity	Unit	\$			HRS			TOTAL
48" Grinder Daily Rental	2	3800											\$7,600.00
48" Grinder Daily Rental (OT)	1			450						0.5			\$225.00
Item #11 Total													\$7,825.00

TOTAL	\$38,325.00
-------	-------------

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 11:25:16 PST 2018

Query Criteria

Work Category Codes: C1201

Certification Types: DBE

Firm ID: 5270

Firm ID	5270
DBA Name	A B S L CONSTRUCTION
Firm Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	SMBE
Type	
Email	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	510
Phone Number	727-0900
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	510
Fax Phone	
Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE	
NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE

ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND
PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC
CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR
CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
A General Engineering Contractor; B General Building Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M

HISPANIC

SMBE

[Back To Query Form](#)

Good Faith Efforts

Documentation

#'s 4, 5, 6, 7 & 8

Advertising, Solicitation & Agency

Back-Up

TX Result Report

P 1

11/05/2018 15:59

Serial No. A2X0011000268

TC: 1514581

Addressee	Start Time	Time	Prints	Result	Note
92212140	11-05 15:58	00:01:05	002/002	OK	

Note

TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,
 DPE:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC,
 FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,
 FCODE:IF-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,
 IPADR:IP Address Fax, I-FAX:Internet Fax

Result

OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer
 Refuse: Receipt Refused, Busy: Busy, H-Full:Memory Full, LOVR:Receiving length Over,
 POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

221-2140

Listing Only ☒ Place Ad ☒

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY		11/5/18 LISTING & AD	
Date _____ Time _____	Date <u>05/09/18</u> Time <u>9:15</u> AM		
Company Name: J. F. Shea Construction, Inc.	Company Name: J. F. Shea Construction, Inc.		
Phone: 530) 246-4292	Address: P. O. Box 494519		
Fax: 530) 246-9940	City, State, Zip: Redding, Ca. 99049-4519		
Contact Person:	Phone: 530) 246-4292		
Job Location:	Fax: 530) 246-9940		
Job Name:	License #: 769989 A		
Job Number:	Per:		
Bid Date: _____ Bid Time: _____	Contact Person: <u>Stacy Dutra</u>		
Job Location:	Place Ad on These Dates: ASAP - please run until bid date, thanks!		
Job Name:	Job Location: <u>Shasta County</u>		
Job Number:	Job Name: <u>Pavement Overlay</u>		
Bid Date: _____ Bid Time: _____	Job Number:		
	Contract #: <u>02-4H2004</u>		
	Bid Date: <u>12/04/18</u> Time: <u>2:00 PM</u>		
Members \$20/Week Non-Members \$40/Week	Place Ad on These Dates:		
Non-Member Payment	Job Location:		
Payment: Billed amount \$ _____ Date Received _____	Job Name:		
	Job Number:		
Bulletin	Bid Date: _____ Time: _____		
Listing Was Done: _____			
Ad Was Done: _____			

Fax #: (530) 221-2140

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

Date _____ Time _____

Company Name:

J. F. Shea Construction, Inc.

Phone:

530) 246-4292

Fax:

530) 246-9940

Contact Person:

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Payment:

Mailed

Amount \$ _____

Date Received _____

Bulletin

Listing Was Done: _____

Ad Was Done: _____

11/5/18 LISTING & AD

Date 05/09/18 Time 9:15 AM

Company Name:

J. F. Shea Construction, Inc.

Address:

P. O. Box 494519

City, State, Zip:

Redding, Ca. 96049-4519

Phone:

530) 246-4292

Fax:

530) 246-9940

License #:

769989 A

Per:

Contact Person:

Stacy Dutra

Place Ad on These Dates:

ASAP - please run until bid date, thanks!

Job Location: Shasta County

Job Name: Pavement Overlay

Job Number:

Contract #: 02-4H2004

Bid Date: 12/04/18

Time: 2:00 PM

Place Ad on These Dates:

Job Location:

Job Name:

Job Number:

Bid Date: _____

Time: _____

Fax #: (530) 221-2140

**REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING
PROJECT:

State of California Department of Transportation - Caltrans
Pavement Overlay
In Shasta County about 10 Miles North of Burney from 0.3 Mile North of Clark Creek Road to Lake
Britton Bridge
Contract #: 02-4H2004
Engineers Estimate: \$880,000.00
Bid Date: 12/04/2018 @ 2 PM
Goal: 16 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 TEMPORARY PAVEMENT MARKING (TAPE)
- 5 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 6 JOB SITE MANAGEMENT
- 7 PREPARE WATER POLLUTION CONTROL PROGRAM
- 8 TREATED WOOD WASTE
- 9 SHOULDER BACKING
- 10 REPLACE ASPHALT CONCRETE SURFACING
- 11 HOT MIX ASPHALT (TYPE A)
- 12 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
- 13 TACK COAT
- 14 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 15 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 16 OBJECT MARKER (TYPE L-1)
- 17 END ANCHOR ASSEMBLY (TYPE SFT)
- 18 END ANCHOR ASSEMBLY (TYPE B)
- 19 REMOVE GUARDRAIL
- 20 RECONSTRUCT GUARDRAIL
- 21 RECONSTRUCT GUARDRAIL (7' POST)
- 22 ADJUST GUARDRAIL
- 23 THERMOPLASTIC PAVEMENT MARKING
- 24 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 25 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)
- 26 MODIFYING EXISTING ELECTRICAL SYSTEM

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract.

All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project.

We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY
NOV 06 2018

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

**REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS**
WE WOULD APPRECIATE YOUR SUB-BIDS AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Pavement Overlay in Shasta County about 10 Miles North of Burney from 0.3 Mile North
of Clark Creek Road to Lake Britton Bridge - Contract #: 02-4H2004
Engineer's Estimate: \$880,000.00
BID DATE: 12/04/2018 @ 2 PM
Goal: 16% DBE**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (TAPE); PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TREATED WOOD WASTE; SHOULDER BACKING; REPLACE ASPHALT CONCRETE SURFACING; HOT MIX ASPHALT (TYPE A); PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA); TACK COAT; COLD PLANE ASPHALT CONCRETE PAVEMENT; PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); OBJECT MARKER (TYPE L-1); END ANCHOR ASSEMBLY (TYPE SFT); END ANCHOR ASSEMBLY (TYPE B); REMOVE GUARDRAIL; RECONSTRUCT GUARDRAIL; RECONSTRUCT GUARDRAIL (7' POST); ADJUST GUARDRAIL; THERMOPLASTIC PAVEMENT MARKING; THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE); 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT); MODIFYING EXISTING ELECTRICAL SYSTEM.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



11/8/18, 11/15/18, 11/22/18, 11/29/18

TRADE PUBLICATION

DATES PUBLISHED



11/12/18, 11/19/18, 11/26/18, 12/3/18

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 Via Del Campo Court, #209, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

TX Result Report

P 1

11/05/2018 16:00
 Serial No. A2X0011000268
 TC: 1514582

Addressee	Start Time	Time	Prints	Result	Note
918584873500	11-05 16:00	00:00:38	002/002	OK	

Note

TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,
 OPS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC,
 FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,
 FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,
 IPADR:IP Address Fax, I-FAX:Internet Fax

Result

OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over,
 POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

PAGE 1/2

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project Pavement Overlay *	
Project Number Contract #: 02-4H2004	Project Location Shasta County
Bid Date and Time 12/04/2018 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940
Additional Information - SEE ATTACHED - GOAL: 16 % DBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday
 To place an ad in Monday's Minority Bidder's Bulletin
 the deadline is 4:00 P.M. on Friday
 To Place an ad in Thursday's Construction Update
 the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project * Pavement Overlay *	
Project Number Contract #: 02-4H2004	Project Location Shasta County
Bid Date and Time 12/04/2018 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutra
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 246-4292	Fax (530) 246-9940
Additional Information - SEE ATTACHED - GOAL: 16 % DBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on FridayTo Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

**REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING
PROJECT:

State of California Department of Transportation - Caltrans
Pavement Overlay
In Shasta County about 10 Miles North of Burney from 0.3 Mile North of Clark Creek Road to Lake
Britton Bridge
Contract #: 02-4H2004
Engineers Estimate: \$880,000.00
Bid Date: 12/04/2018 @ 2 PM
Goal: 16 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 TEMPORARY PAVEMENT MARKING (TAPE)
- 5 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 6 JOB SITE MANAGEMENT
- 7 PREPARE WATER POLLUTION CONTROL PROGRAM
- 8 TREATED WOOD WASTE
- 9 SHOULDER BACKING
- 10 REPLACE ASPHALT CONCRETE SURFACING
- 11 HOT MIX ASPHALT (TYPE A)
- 12 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
- 13 TACK COAT
- 14 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 15 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 16 OBJECT MARKER (TYPE L-1)
- 17 END ANCHOR ASSEMBLY (TYPE SFT)
- 18 END ANCHOR ASSEMBLY (TYPE B)
- 19 REMOVE GUARDRAIL
- 20 RECONSTRUCT GUARDRAIL
- 21 RECONSTRUCT GUARDRAIL (7' POST)
- 22 ADJUST GUARDRAIL
- 23 THERMOPLASTIC PAVEMENT MARKING
- 24 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 25 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)
- 26 MODIFYING EXISTING ELECTRICAL SYSTEM

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract.

All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project.

We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1

11/05/2018 16:02

Serial No. A2X0011000268

TC: 1514583

Addressee	Start Time	Time	Prints	Result	Note
918006422437	11-05 16:01	00:01:20	002/002	OK	

Note TMR:Timer TX, PDL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-Fax, BND:Double-Sided Binding Direction, Sp:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, W-Full:Memory Full, LOVR:Receiving length over, POVR:Receiving page over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
12/04/18 2:00 PM	Caltrans	Contract # 02-4H2004	* Pavement Overlay * Shasta County

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

**To Be Listed As A Bidder in
Daily Construction Service, Northern California**

Bid Date	Owner	CMD Project No.	Project Title/Location
12/04/18 2:00 PM	Caltrans	Contract # 02-4H2004	* Pavement Overlay * Shasta County

☐ Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

**REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING
PROJECT:

**State of California Department of Transportation - Caltrans
Pavement Overlay**

**In Shasta County about 10 Miles North of Burney from 0.3 Mile North of Clark Creek Road to Lake
Britton Bridge**

Contract #: 02-4H2004

Engineers Estimate: \$880,000.00

Bid Date: 12/04/2018 @ 2 PM

Goal: 16 % DBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 TEMPORARY PAVEMENT MARKING (TAPE)
- 5 PORTABLE CHANGEABLE MESSAGE SIGN (LS)
- 6 JOB SITE MANAGEMENT
- 7 PREPARE WATER POLLUTION CONTROL PROGRAM
- 8 TREATED WOOD WASTE
- 9 SHOULDER BACKING
- 10 REPLACE ASPHALT CONCRETE SURFACING
- 11 HOT MIX ASPHALT (TYPE A)
- 12 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
- 13 TACK COAT
- 14 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 15 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 16 OBJECT MARKER (TYPE L-1)
- 17 END ANCHOR ASSEMBLY (TYPE SFT)
- 18 END ANCHOR ASSEMBLY (TYPE B)
- 19 REMOVE GUARDRAIL
- 20 RECONSTRUCT GUARDRAIL
- 21 RECONSTRUCT GUARDRAIL (7' POST)
- 22 ADJUST GUARDRAIL
- 23 THERMOPLASTIC PAVEMENT MARKING
- 24 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 25 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)
- 26 MODIFYING EXISTING ELECTRICAL SYSTEM

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract.

All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project.

We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com

Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Pavement Overlay In Shasta County about 10 Miles North of Burney from 0.3 Mile North of Clark Creek Road to Lake Britton Bridge Contract #: 02-4H2004 Engineers Estimate: \$880,000.00 Bid Date: 12/04/2018 @ 2 PM Goal: 16 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (TAPE) 5 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 6 JOB SITE MANAGEMENT 7 PREPARE WATER POLLUTION CONTROL PROGRAM 8 TREATED WOOD WASTE 9 SHOULDER BACKING 10 REPLACE ASPHALT CONCRETE SURFACING 11 HOT MIX ASPHALT (TYPE A) 12 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) 13 TACK COAT 14 COLD PLANE ASPHALT CONCRETE PAVEMENT 15 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 16 OBJECT MARKER (TYPE L-1) 17 END ANCHOR ASSEMBLY (TYPE SFT) 18 END ANCHOR ASSEMBLY (TYPE B) 19 REMOVE GUARDRAIL 20 RECONSTRUCT GUARDRAIL 21 RECONSTRUCT GUARDRAIL (7' POST) 22 ADJUST GUARDRAIL 23 THERMOPLASTIC PAVEMENT MARKING 24 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) 25 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) 26 MODIFYING EXISTING ELECTRICAL SYSTEM

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 11/05/2018



P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date

11/05/2018 03:47 PM

Order No.

2734-42919

Billed to

J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA 96001
T. (530) 246-4292 ext.
F. (530) 246-9940
stacy.dutra@jfshea.com

Project Name

Pavement Overlay

Project/Contract #

02-4H2004

Transaction Summary

Gold Package	\$345.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
▪ 90 Faxes & Emails	
▪ Initial & Follow-up Phone Solicitations	
DBEGoodFaith Select	\$0.00
TOTAL: \$345.00	

J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292
Fax: (530) 246-9940

Ad Proofs

Project Name: Pavement Overlay

Contract/Bid #: 02-4H2004

Awarding Agency: State of California Department of
Transportation - Caltrans

Focus Journal Ad

Publication: DBE GoodFaith (DBEGoodFaith.com)

Published On: 11/05/2018 @ 03:47:36 PM PST

Expired On: 12/04/2018 @ 11:59:59 PM PST

Messages Notifications Sent To: stacy.dutra@jfshea.com

Published At: https://www.dbegoodfaith.com/good-faith-ad.php?ad_adid=42919&co_name=J.+F.+Shea+Construction%2C+Inc.



J. F. Shea Construction, Inc.

Is seeking qualified DBEs

Project Name

Pavement Overlay

Bid/Contract #

02-4H2004

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

Near Burney, Shasta County, CA

Bid Date

12/04/2018 at 02:00

Project Details

**REQUEST FOR QUALIFIED DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

**INVITATION TO BID TO: DBE / ALL QUALIFIED
SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL
QUOTE FOR THE FOLLOWING PROJECT:
State of California Department of Transportation - Caltrans
Pavement Overlay
In Shasta County about 10 Miles North of Burney from 0.3 Mile
North of Clark Creek Road to Lake Britton Bridge
Contract #: 02-4H2004
Engineers Estimate: \$880,000.00
Bid Date: 12/04/2018 @ 2 PM
Goal: 16 % DBE**

**J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers
including certified DBE firms for all items of work, including but not limited to:**

- 1 LEAD COMPLIANCE PLAN**
- 2 CONSTRUCTION AREA SIGNS**
- 3 TRAFFIC CONTROL SYSTEM**
- 4 TEMPORARY PAVEMENT MARKING (TAPE)**
- 5 PORTABLE CHANGEABLE MESSAGE SIGN (LS)**
- 6 JOB SITE MANAGEMENT**
- 7 PREPARE WATER POLLUTION CONTROL PROGRAM**
- 8 TREATED WOOD WASTE**
- 9 SHOULDER BACKING**
- 10 REPLACE ASPHALT CONCRETE SURFACING**
- 11 HOT MIX ASPHALT (TYPE A)**
- 12 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)**

Get in Touch

Outreach Coordinator

Stacy Dutra

Project Estimator

Logan Hanson

Telephone

(530) 246-4292

Fax

(530) 246-9940

Address

**17400 Clear Creek Rd.
Redding, CA 96001**

[Send a message](#)

- 13 TACK COAT
- 14 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 15 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
- 16 OBJECT MARKER (TYPE L-1)
- 17 END ANCHOR ASSEMBLY (TYPE SFT)
- 18 END ANCHOR ASSEMBLY (TYPE B)
- 19 REMOVE GUARDRAIL
- 20 RECONSTRUCT GUARDRAIL
- 21 RECONSTRUCT GUARDRAIL (7' POST)
- 22 ADJUST GUARDRAIL
- 23 THERMOPLASTIC PAVEMENT MARKING
- 24 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)
- 25 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)
- 26 MODIFYING EXISTING ELECTRICAL SYSTEM

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Trade Journal Ad

Publication: DBE Journal (DBEJournal.com)

Published On: 11/05/2018 @ 03:47:36 PM PST

Expired On: 12/04/2018 @ 11:59:59 PM PST

Published At:

http://dbejournal.com/index.php?show_ad=42919&ad_project_name=Pavement+Overlay&co_name=J.+F.+Shea+Construction%2C+Inc.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Estimator

Logan Hanson

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001

Telephone

(530) 246-4292

Fax

(530) 246-9940

J. F. Shea Construction, Inc.

is seeking qualified DBEs

Project Name

Pavement Overlay

Bid/Contract #

02-4H2004

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

Near Burney, Shasta County, CA

Bid Date

12/04/2018 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS &
SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR
MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California
Department of Transportation - Caltrans Pavement Overlay In Shasta County
about 10 Miles North of Burney from 0.3 Mile North of Clark Creek Road to
Lake Britton Bridge Contract #: 02-4H2004 Engineers Estimate: \$880,000.00
Bid Date: 12/04/2018 @ 2 PM Goal: 16 % DBE J. F. Shea Construction, Inc. is
requesting quotes from all qualified subcontractors and suppliers including
certified DBE firms for all items of work, including but not limited to: 1 LEAD
COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC
CONTROL SYSTEM 4 TEMPORARY PAVEMENT MARKING (TAPE) 5
PORTABLE CHANGEABLE MESSAGE SIGN (LS) 6 JOB SITE
MANAGEMENT 7 PREPARE WATER POLLUTION CONTROL PROGRAM 8
TREATED WOOD WASTE 9 SHOULDER BACKING 10 REPLACE ASPHALT
CONCRETE SURFACING 11 HOT MIX ASPHALT (TYPE A) 12 PLACE HOT
MIX ASPHALT (MISCELLANEOUS AREA) 13 TACK COAT 14 COLD PLANE
ASPHALT CONCRETE PAVEMENT 15 PAVEMENT MARKER
(RETROREFLECTIVE-RECESSED) 16 OBJECT MARKER (TYPE L-1) 17
END ANCHOR ASSEMBLY (TYPE SFT) 18 END ANCHOR ASSEMBLY
(TYPE B) 19 REMOVE GUARDRAIL 20 RECONSTRUCT GUARDRAIL 21
RECONSTRUCT GUARDRAIL (7' POST) 22 ADJUST GUARDRAIL 23
THERMOPLASTIC PAVEMENT MARKING 24 THERMOPLASTIC TRAFFIC
STRIPE (SPRAYABLE) 25 12" RUMBLE STRIP (ASPHALT CONCRETE
PAVEMENT) 26 MODIFYING EXISTING ELECTRICAL SYSTEM

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors
must possess a current contractor's license, insurance coverage and worker's

compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Tweet


Published On: 11/05/2018 @ 03:47:36 PM PST

Published At: <https://twitter.com/dbegoodfaith>



J. F. Shea Construction, Inc. is seeking
DBEs in Near Burney...

dbegoodfaith.com/good-faith-ad....



03:11 PM - 05 Nov 2018

J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292
Fax: (530) 246-9940

Email, Fax, & Telephone Solicitation Log

Project Name: Pavement Overlay

Contract/Bid #: 02-4H2004

Awarding Agency: State of California Department of Transportation - Caltrans

Log Details

- All emails and faxes were sent and tracked through DBEGoodFaith.com's automated solicitation and logging system.
- The solicitation system makes up to 5 attempts to successfully delivery a fax as long as a human does not answer the call. If a human answers the call, only 1 attempt is made.
- The solicitation system attempts to successfully deliver emails until the response from the receipient's email server requests that no other attempts be made.
- All calls are performed by real people. No calls are pre-recorded.

Company	Fax Send Date & Delivery Status	Email Send Date & Delivery Status	Call Details
6 RIVERS CONSTRUCTION, INC. 200 REDWOOD GROVE RD HOOPA, CA 95546 Tel: 5305157563 Fax: 5306255423 6riversconstruction@gmail.com Cert: DBE	11/06/2018 08:36 am PST Successful	11/06/2018 08:36 am PST Delivered	<p>Call 1: 11/07/2018 @ 01:35 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/28/2018 @ 10:25 am PST - Estimator - May be bidding, not sure. The estimator will reply if interested.</p>
A & M CONSULTING ENGINEERS 204 E. OAK AVE SUITE 5A VISALIA, CA 93291 Tel: 5594294747 Fax: 8448535517 javier@am-engr.com Cert: DBE	11/06/2018 08:36 am PST Successful	11/06/2018 08:36 am PST Delivered	<p>Call 1: 11/07/2018 @ 01:35 pm PST - Estimator - Yes, they intend to submit a quote. They will send it over before the bid due date.</p> <p>Call 2: 11/28/2018 @ 10:31 am PST - George - Yes, they intend to submit a quote. They will send it over before the bid due date.</p>
A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544 Tel: 5107270900 Fax: 5107270910 Daryl@abslconstruction.com Cert: DBE	11/06/2018 08:36 am PST Successful	11/06/2018 08:36 am PST Delivered	<p>Call 1: 11/07/2018 @ 01:36 pm PST - Estimator - Yes, they intend to submit a quote. They will send it over before the bid due date.</p> <p>Call 2: 11/28/2018 @ 10:33 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.</p>
AARDVARK BIOLOGICAL SERVICES LLC 1382 OCEANAIRE DR SAN LUIS OBISPO, CA 93405 Tel: 6502249375 Fax: None Listed klazordonez@gmail.com Cert: DBE	n/a	11/06/2018 08:36 am PST Delivered	<p>Call 1: 11/07/2018 @ 01:37 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/28/2018 @ 10:34 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.</p>

ABT PRODUCTS AND SERVICES LTD
21 A BAY AVENUE
HUNTINGTON, NY 11743
Tel: 6314211500
Fax: 6314211510
lhorchos@abt-products.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 01:38 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 10:35 am PST - Debbie - No, not submitting a quote for this project.

AC & DC POWER TECHNOLOGIES, LLC
5195 SOUTHRIDGE PKWY SUITE 120
COLLEGE PARK, GA 30349
Tel: 4043613788
Fax: 4043613791
charles@acdcpowertechnologies.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:39 pm PST - Estimator - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

ADH TECHNICAL SERVICES, INC.
3065 PORTER STREET, SUITE 101
SOQUEL, CA 95073
Tel: 8314772003
Fax: 8314770895
adh@adhenvironmental.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:42 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 10:36 am PST - Receptionist - No, not submitting a quote for this project.

AG-NEDCOM, LLC
8252 CENTER PKWY, #79
SACRAMENTO, CA 95823
Tel: 9162369139
Fax: 9162667575
agnedcom@hotmail.com
Cert: DBE

11/06/2018
09:42 am PST
Failed

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:44 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 10:37 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

ALERT-O-LITE, INC
2379 S G STREET
FRESNO, CA 93721
Tel: 5594532474
Fax: 5594533250
debbieh@alertolite.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:45 pm PST - Receptionist - They are still deciding whether they are interested in this project.

Call 2: 11/28/2018 @ 10:39 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

ALFRED CIVIL ENGINEERING, INC.
7604 SOQUEL WAY
CITRUS HEIGHTS, CA 95610
Tel: 9162415309
Fax: 9163747383
touray@alfredce.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:48 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 10:39 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

ALLEN GILL CONSTRUCTION, INC.
9050 B DESCHUTES ROAD
PALO CEDRO, CA 96073
Tel: 5305471112
Fax: 5305471118
tgill@allengillconstruction.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:49 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

Call 2: 11/28/2018 @ 10:41 am PST - Receptionist - No, not submitting a quote for this project.

AREA WEST ENVIRONMENTAL, INC.
6248 MAIN AVE SUITE C
ORANGEVALE, CA 95662
Tel: 9169873362
Fax: None Listed
becky@areawest.net
Cert: DBE

n/a

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 01:50 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

Call 2: 11/28/2018 @ 10:42 am PST - Receptionist - No, not submitting a quote for this project.

ARROW S COMPANY, INC.
177 CALIFORNIA AVENUE
ARBUCKLE, CA 95912
Tel: 7073960073
Fax: None Listed
lori@arrowsco.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:51 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 10:42 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

AXNER EXCAVATING, INC.
2900 OLD OREGON TRAIL
REDDING, CA 96003
Tel: 5302220539
Fax: 5302228910
cyndeel@axnerexcavating.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:52 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

BANAGA CONSTRUCTION, INC 1195 STAGECOACH TRAIL LOOP CHULA VISTA, CA 91915 Tel: 6199228570 Fax: 6197379199 frank@kiteclimbers.com Cert: DBE	11/06/2018 08:39 am PST Failed	11/06/2018 08:36 am PST Delivered	<p>Call 1: 11/07/2018 @ 01:55 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.</p> <p>Call 2: 11/28/2018 @ 10:43 am PST - Receptionist - No, not submitting a quote for this project.</p>
BLACK GOLD INDUSTRIES 527 N. RICE AVENUE OXNARD, CA 93030 Tel: 8059814616 Fax: 8059810105 Vvillard@bgi1.com Ceft: DBE	11/06/2018 08:36 am PST Successful	11/06/2018 08:36 am PST Delivered	<p>Call 1: 11/07/2018 @ 01:56 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/28/2018 @ 10:44 am PST - Receptionist - No, not submitting a quote for this project.</p>
BLUE CABLE INC 7306 COLDWATER CANYON AVE #10 NORTH HOLLYWOOD, CA 91605 Tel: 8185595454 Fax: 8188617259 helinda@bluecable.com Cert: DBE	11/06/2018 08:36 am PST Successful	11/06/2018 08:36 am PST Delivered	<p>Call 1: 11/07/2018 @ 01:57 pm PST - Receptionist - No, not submitting a quote for this project.</p> <p>Call 2: No 2nd call scheduled.</p>
C S INTERNATIONAL 1691 GLEN OAKS DRIVE RENO, NV 89523 Tel: 7757463662 Fax: 7757463661 jameselizares@yahoo.com Cert: DBE	11/06/2018 09:44 am PST Failed	11/06/2018 08:36 am PST Bounced	<p>Call 1: 11/07/2018 @ 01:58 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/28/2018 @ 10:45 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.</p>
CAL-CON PUMPING, LLC 1 AVENUE OF THE PALMS AVE., STE 415 SAN FRANCISCO, CA 94130 Tel: 4154019838 Fax: 4154017664 jb.calcon@mac.com Cert: DBE	11/06/2018 08:36 am PST Successful	11/06/2018 08:36 am PST Delivered	<p>Call 1: 11/07/2018 @ 01:59 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.</p> <p>Call 2: 11/28/2018 @ 10:46 am PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.</p>

**CALIFORNIA GRINDING SPECIALTIES, INC. DBA
AUSTIN ENTERPRISE**
13421 SNOW ROAD
BAKERSFIELD, CA 93314
Tel: 6615891001
Fax: 6615899509
paustin@austin-enterprise.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:00 pm PST - Receptionist - No,
not submitting a quote for this project.

Call 2: No 2nd call scheduled.

CE GREEN INC.
6105 MAIN AVENUE, SUITE 4
ORANGEVALE, CA 95662
Tel: 9163654925
Fax: 9163747998
carole@cegreeninc.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:01 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 10:47 am PST - Receptionist - No,
not submitting a quote for this project.

CENTRAL VALLEY STRIPING
765 N. STRATHMORE AVE
LINDSAY, CA 93247
Tel: 5593611984
Fax: None Listed
Jcgarcia73@hotmail.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:01 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 10:48 am PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

CINDY BALES ENGINEERING, INC.
1828 SHADY LANE
BIG BEAR CITY, CA 92314
Tel: 9095851557
Fax: 9097527090
flyhigh@baleseng.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:02 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 10:49 am PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

CMC TRAFFIC CONTROL SPECIALIST
3450 THIRD STREET, UNIT 3 G
SAN FRANCISCO, CA 94124
Tel: 4152061700
Fax: 4152061711
crystal@cmctrffic.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:03 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 10:50 am PST - Not Available - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

CODY BUILDERS SUPPLY, INC.
12002 N. LAMAR BLVD
AUSTIN, TX 78753
Tel: 5123399834
Fax: 5123990165
metals@codybuilderssupply.com
Cert: DBE

11/06/2018
09:42 am PST
Failed

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:04 pm PST - Receptionist - They are still deciding whether they are interested in this project.

Call 2: 11/28/2018 @ 10:52 am PST - Arthur - No, not submitting a quote for this project.

CONSTRUCTION AREA SIGNS, INCORPORATED
215 TAYLOR ROAD
NEWCASTLE, CA 95658
Tel: 9166639097
Fax: 9166631858
elisa@cas-tc.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:05 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

Call 2: 11/28/2018 @ 10:53 am PST - Receptionist - No, not submitting a quote for this project.

DECO PAVE
15535 E. ARROW HIGHWAY #D
IRWINDALE, CA 91706
Tel: 6263379580
Fax: 6264801557
Ferry@DecoPaveCorp.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 02:06 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 10:54 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES
3120 CAMINO DIABLO RD
BYRON, CA 94514
Tel: 9256346850
Fax: 9256346858
patriciad@dillardenv.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 02:07 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

DIRT & AGGREGATE INTERCHANGE, INC
20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024
Tel: 5036615093
Fax: 5036691192
contractor@dirtagg.com
Cert: DBE

11/06/2018
09:42 am PST
Failed

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:09 pm PST - Estimator - Yes, they intend to submit a quote. They will send it over before the bid due date.

Call 2: 11/28/2018 @ 10:54 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
5633 N. FIGARDEN DR #109
FRESNO, CA 93722
Tel: 5593705756
Fax: 5593746470
DAVEtrucksweep@gmail.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:09 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 10:55 am PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

E-NOR INNOVATIONS INC.
16213 ILLINOIS AVENUE
PARAMOUNT, CA 90723
Tel: 3105136209
Fax: 3105136299
ronnie@enortraffic.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:10 pm PST - Receptionist - They are still deciding whether they are interested in this project.

Call 2: 11/28/2018 @ 10:57 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

EAGLE ROCK INDUSTRIES
2977 YGNACIO VALLEY ROAD
WALNUT CREEK, CA 94598
Tel: 9255243004
Fax: 9255243004
estimating@eaglerock.us
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:11 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 10:57 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

EIGHTEEN TRUCKING CO.
160 CARGO WAY NO. 2002
SAN FRANCISCO, CA 94124
Tel: 4155521818
Fax: 5102591818
eightentrucking@aol.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 03:13 pm PST - John - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

ELECTRONIC & TELECOM SYSTEMS INC
5713 DESERT VIEW DR.
LA JOLLA, CA 92037
Tel: 8589995348
Fax: None Listed
scabaj@etssys.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 03:12 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 10:58 am PST - Steven - No, not submitting a quote for this project.

FCS STRIPING, SEALING AND PAVING, INC.
206 THRASHER AVENUE
LIVERMORE, CA 94551
Tel: 9253736205
Fax: 9253736208
inesseoane@fcs-ssp.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 03:11 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

FFKM ENGINEERING CONSTRUCTION, INC.
28462 CAMINO DEL ARTE DR
VALENCIA, CA 91354
Tel: 6263454225
Fax: 6615540114
frew.kotisso@ffkmengineering.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 03:10 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.

Call 2: 11/28/2018 @ 10:59 am PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.

FINE GRADE EQUIPMENT, INC.
41729 CIELO VISTA DR
PALMDALE, CA 93551
Tel: 6619498788
Fax: 6617228900
john@finegradeinc.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 03:04 pm PST - John - No, not submitting a quote for this project. The project is outside of their work area.

Call 2: No 2nd call scheduled.

FORCE TRAFFIC CONTROL, INC.
1478-B NORTH BELMONT RD
EXETER, CA 93221
Tel: 5595941062
Fax: 5595941056
forcetraffic.vern@earthlink.net
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 03:03 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:00 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

FOSCO ELECTRIC
2010 5TH STREET
SAN FERNANDO, CA 91340
Tel: 8183226116
Fax: None Listed
aramirez@FOSCOelectric.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 03:01 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:11 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC
1120 WILLOW PASS COURT
CONCORD, CA 94520
Tel: 9256716822
Fax: 9256717120
rcamacho@gemsenvironmental.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:59 pm PST - Paula - They are still deciding whether they are interested in this project.

Call 2: 11/28/2018 @ 11:11 am PST - Paula - No, not submitting a quote for this project.

GENERAL SUPPLY COMPANY
971 87TH AVENUE
OAKLAND, CA 94621
Tel: 5106325229
Fax: 5106322315
generalsupply@sbcglobal.net
Cert: DBE

11/06/2018
09:43 am PST
Failed

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 02:55 pm PST - Not available - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

Call 2: 11/28/2018 @ 11:12 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

H & R TRUCKING
1835 MT HOOD
LAS VEGAS, NV 89156
Tel: 7026518587
Fax: 7026518587
h_teresa52@hotmail.com
Cert: DBE

11/06/2018
08:39 am PST
Failed

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:54 pm PST - Receptionist - No, not submitting a quote for this project. The project is outside of their work area.

Call 2: No 2nd call scheduled.

HERCON COMPANY, INC.
30211 AVENIDA DE LAS BANDERAS, STE 200
RANCHO SANTA MARGARI, CA 92688
Tel: 5622545897
Fax: None Listed
ahernandez@herconcompany.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:46 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 11:12 am PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

K & K CONSTRUCTION SUPPLY, INC
11280 SUNRISE PARK DR., STE B
RANCHO CORDOVA, CA 95742
Tel: 9168510965
Fax: 9166388914
tracy@kkconstructionsupply.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:44 pm PST - Jake - No, not
submitting a quote for this project.

Call 2: No 2nd call scheduled.

K R C SAFETY CO. INC.
7821 WEST SUNNYVIEW
VISALIA, CA 93291
Tel: 5597320393
Fax: 5597322684
garyc@krccsafety.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:43 pm PST - Sherry - They are
still deciding whether they are interested in this project.

Call 2: 11/28/2018 @ 11:06 am PST - Receptionist - No,
not submitting a quote for this project.

KIONA LANDSCAPING
3889 F STREET, APT 2
EUREKA, CA 95503
Tel: 7076164340
Fax: None Listed
egruetzmacherjr@gmail.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:43 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 11:12 am PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

LA FIRMA INC.
715 RIDGE ROAD
NIPOMO, CA 93444
Tel: 8057488576
Fax: 5103509088
vb@lafirmainc.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:41 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 11:11 am PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

LARRANAGA TRUCKING, INC.
2206 N. EAST STREET
ALTURAS, CA 96101
Tel: 5302333785
Fax: 5302333785
ltcvictoria14@gmail.com
Cert: DBE

11/06/2018
08:37 am PST
Failed

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:32 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 11:13 am PST - Receptionist - No,
not submitting a quote for this project.

LEE CRIPPEN DEMOLITION
425 S. ROLAND AVE
FRESNO, CA 93706
Tel: 5594880188
Fax: 5594858150
renee.crippen@leecrippenexcavation.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:31 pm PST - Not available -
Unable to confirm whether they are interested in
submitting a quote. No one picked up and the call did not
connect to a voicemail.

Call 2: 11/28/2018 @ 11:13 am PST - Not Available -
Unable to confirm whether they are interested in
submitting a quote. The call would not connect.

LNA CONCRETE STRUCTURES, INC.
15455 TERN STREET
CHINO HILLS, CA 91709
Tel: 9093931493
Fax: 9093939363
agarcialna@aol.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 02:30 pm PST - Fax machine -
May be interested, however, fax machine picked up.
Unable to leave a message.

Call 2: 11/28/2018 @ 11:14 am PST - Receptionist - No,
not submitting a quote for this project.

MC CULLOUGH CONSTRUCTION INC
57 ALDER GROVE ROAD
ARCATA, CA 95521
Tel: 7078251014
Fax: 7078251769
rachellehicks@mcculloughconstructioninc.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:28 pm PST - Receptionist - No,
not submitting a quote for this project.

Call 2: No 2nd call scheduled.

MCW TRAFFIC CONTROL
3310 STRATFORD AVENUE
REDDING, CA 96001
Tel: 5305159258
Fax: None Listed
mcwcgroup@gmail.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:27 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 11:15 am PST - Receptionist -
Yes, they intend to submit a quote. They will send it over
before the bid due date.

METCO
2165 FRANCISCO BOULEVARD, #A1
SAN RAFAEL, CA 94901
Tel: 4154559922
Fax: 4154559960
c.martinez@metco-usa.com
Cert: DBE

11/06/2018
09:42 am PST
Failed

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:25 pm PST - Voicemail full -
Unable to confirm whether they are interested in
submitting a quote. The voicemail inbox is full.

Call 2: 11/28/2018 @ 11:15 am PST - Voicemail full -
Unable to confirm whether they are interested in
submitting a quote. The voicemail inbox is full.

MEX ELECTRIC
10989 KAY JAY STREET
RIVERSIDE, CA 92503
Tel: 9514272838
Fax: None Listed
estimating@mbemex.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:24 pm PST - Peter - They are
still deciding whether they are interested in this project.

Call 2: 11/28/2018 @ 11:16 am PST - Receptionist - No,
not submitting a quote for this project.

NICKLAUS ENGINEERING INC
1851 W. 24TH STREET, SUITE 101
YUMA, AZ 85364
Tel: 9283448374
Fax: 9287266994
stacyg@neiaw.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:23 pm PST - Barbara - No, not
submitting a quote for this project.

Call 2: No 2nd call scheduled.

NITTA EROSION CONTROL
3778 DEL MAR AVENUE
LOOMIS, CA 95650
Tel: 9166527459
Fax: 9166524376
nittaec@gmail.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:22 pm PST - Laura - They are
still deciding whether they are interested in this project.

Call 2: 11/28/2018 @ 11:17 am PST - Valery - They are
still deciding whether they are interested in this project.

NORTHERN INDUSTRIAL ELECTRIC
2435 RADIO LANE
REDDING, CA 96001
Tel: 5302462366
Fax: 5302462368
nie01@sbcglobal.net
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:19 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

OLIVER ENGINEERING CONSTRUCTION
3961 PERCH CIRCLE
WILLITS, CA 95490
Tel: 7076716442
Fax: None Listed
oliverconst.engi@gmail.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:18 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:18 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

OPTIMA ENERGY, INC.
17209 S. FIGUEROA STREET #D
GARDENA, CA 90248
Tel: 3103200611
Fax: 3233839932
young@opnrg.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:17 pm PST - Not available - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

Call 2: 11/28/2018 @ 11:19 am PST - Receptionist - No, not submitting a quote for this project.

PARR INDUSTRIES II, INC
500 11TH STREET
PULASKI, TN 38478
Tel: 9313635379
Fax: 9313635589
parrindustriesii@gmail.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:15 pm PST - Fax machine - May be interested, however, fax machine picked up. Unable to leave a message.

Call 2: 11/28/2018 @ 11:19 am PST - Not Available - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

PERIMETER SECURITY GROUP LLC
7488 N. GOVERNMENT WAY
COEUR D' ALENE, ID 83815
Tel: 2087721700
Fax: 2087628243
brenda@perimetersecuritygroup.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:14 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:20 am PST - Vanessa - They are still deciding whether they are interested in this project.

PHASE 3 COMMUNICATIONS
224-N 27TH STREET, SUITE B
SAN JOSE, CA 95116
Tel: 4089469011
Fax: 4089460672
nick@p3com.net
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:11 pm PST - Estimator - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

PNF CONSTRUCTION, INC.
725 6TH STREET
MARYSVILLE, CA 95901
Tel: 9168233360
Fax: 8883157315
irbconstructioninc@gmail.com
Cert: DBE

11/06/2018
08:38 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:06 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:21 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

PRECISION GRADING & PAVING
6708 FISHBACK AVENUE
BAKERSFIELD, CA 93308
Tel: 6615877330
Fax: 6615877338
precisiongradingandpaving@yahoo.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 02:03 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:22 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

PREMIERE ENVIRONMENTAL CONSULTANTS, INC.
23811 WASHINGTON AVE., STE. C110-248
MURRIETA, CA 92562
Tel: 9516008075
Fax: 8888202937
monica@premiereenvironmental.com
Cert: DBE

11/06/2018
09:41 am PST
Failed

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 02:01 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:23 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

QA CONSTRUCTORS
19060 LAUREL DRIVE
LOS GATOS, CA 95033
Tel: 4082105508
Fax: 5107515341
quinto@accorp.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 02:00 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:24 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

QUALITY HYDROSEEDING & RESTORATION
2013 ORANGE AVE
RAMONA, CA 92065
Tel: 7607898040
Fax: 7607895168
poundstone@live.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:58 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:25 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

QUIMU CONTRACTING, INC.
5830 DIXON AVE WEST
DIXON, CA 95620
Tel: 7076930289
Fax: 7076788384
quimu@sbcglobal.net
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:57 pm PST - Fax machine - May be interested, however, fax machine picked up. Unable to leave a message.

Call 2: 11/28/2018 @ 11:27 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

RFE ENGINEERING, INC.
2260 DOUGLAS BLVD., SUITE 160
ROSEVILLE, CA 95661
Tel: 9167727800
Fax: 9167727804
reynck@RFEengineering.com
Cert: DBE

11/06/2018
08:40 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:56 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

ROLL' N ROCK CONSTRUCTION INC
5527 TRUCK VILLAGE DRIVE
MOUNT SHASTA, CA 96067
Tel: 5309251408
Fax: 5309260450
rollnrockcon@gmail.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:54 pm PST - Ivy - Yes, they intend to submit a quote. They will send it over before the bid due date.

Call 2: 11/28/2018 @ 11:28 am PST - Ivy - Yes, they intend to submit a quote. They will send it over before the bid due date.

ROMERO GENERAL CONSTRUCTION CORP.
2150 N. CENTRE CITY PKWY, SUITE 1
ESCONDIDO, CA 92026
Tel: 7604898412
Fax: 7604891460
kreilly@romerogc.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:53 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:29 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

S.T. RHOADES CONSTRUCTION, INC.
8585 COMMERCIAL WAY
REDDING, CA 96002
Tel: 5302239322
Fax: 5302239222
steve@strhoadesinc.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:51 pm PST - Kathy - They are still deciding whether they are interested in this project.

Call 2: 11/28/2018 @ 11:30 am PST - Receptionist - They are still deciding whether they are interested in this project.

SAM'S EQUIPMENT & SUPPLIES
5656 COLUMBIA DR
SOUTH FRESNO, CA 93727
Tel: 5592511206
Fax: 5592511119
samsequipment@comcast.net
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:41 pm PST - Stella - Yes, they intend to submit a quote. They will send it over before the bid due date.

Call 2: 11/28/2018 @ 11:31 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.

SHE MARINE CONSTRUCTION
504 PHEASANT AVENUE
BAKERSFIELD, CA 93309
Tel: 6614471817
Fax: 6612007916
team@wersmcs.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:32 pm PST - Not available - May be interested, however, the estimator was not available. Unable to leave a message.

Call 2: 11/28/2018 @ 11:32 am PST - Receptionist - No, not submitting a quote for this project.

e-Response: 11/07/2018 - No, we are not interested.

SILVER CREEK ELECTRIC, INC.
280 COCHRANE CIRCLE, SUITE B
MORGAN HILL, CA 95037
Tel: 4083219094
Fax: 4083219329
jdeharo@silvercreekelectric.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:28 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

SKY LIMIT VENTURE CORP.
1938 TAYLOR AVENUE UNIT C & D
EL MONTE, CA 91733
Tel: 6264349606
Fax: None Listed
mark.s@TeamSunXSolar.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:27 pm PST - Estimator - No, not submitting a quote for this project. The project is outside of their scope of work.

Call 2: No 2nd call scheduled.

STRAIGHT STRIPE PAINTING INC
1812 WEST SUNSET #1-525
ST. GEORGE, UT 84770
Tel: 4356699520
Fax: 4356340580
kcheever@straightstripe.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:19 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:33 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

TAYLOR JANE CONSTRUCTION LP
427 SOUZA DR
NIPOMO, CA 93444
Tel: 8059292297
Fax: None Listed
taylorjane03@hotmail.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 01:15 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:34 am PST - Not Available - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

THE BIOHAZARD CLEANER
2503 GLENSTONE AVE.
HACIENDA HEIGHTS, CA 91745
Tel: 2134474777
Fax: None Listed
TheBiohazardCleaner@gmail.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 12:54 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/28/2018 @ 11:35 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

TRAFFIC LOOPS CRACKFILLING, INC
1915 W BALL RD.
ANAHEIM, CA 92804
Tel: 7145204026
Fax: 7145204027
trafficloops@sbcglobal.net
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 12:42 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

TRINITY VALLEY CONSULTING ENGINEERS, INC 67 WALNUT WAY WILLOW CREEK, CA 95573 Tel: 5306293000 Fax: None Listed tvce@tvce.biz Cert: DBE	n/a	11/06/2018 08:36 am PST Delivered	Call 1: 11/07/2018 @ 12:41 pm PST - Estimator - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
TULLY INC. 1650 N LINCOLN ST DIXON, CA 95620 Tel: 7076931926 Fax: 7074710318 robin@tullygroup.com Cert: DBE	11/06/2018 08:37 am PST Successful	11/06/2018 08:36 am PST Delivered	Call 1: 11/07/2018 @ 12:40 pm PST - Frances - Yes, they intend to submit a quote. They will send it over before the bid due date. Call 2: 11/28/2018 @ 11:36 am PST - Francis - Yes, they intend to submit a quote. They will send it over before the bid due date.
UNITED COM 14750 BRIERWOOD DRIVE CHINO HILLS, CA 91709 Tel: 7143948012 Fax: 9096060786 pflores@unitedcomusa.com Cert: DBE	11/06/2018 08:37 am PST Successful	11/06/2018 08:36 am PST Delivered	Call 1: 11/07/2018 @ 12:38 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/28/2018 @ 10:47 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
V A P CONSTRUCTION INC. 15705 BIRCHWOOD ST LA MIRADA, CA 90638 Tel: 7142533270 Fax: 7145519420 arvind@vapci.com Cert: DBE	11/06/2018 08:37 am PST Successful	11/06/2018 08:36 am PST Delivered	Call 1: 11/07/2018 @ 12:33 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/28/2018 @ 10:46 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
VELARDE CONCRETE CONSTRUCTION INC 523 S BRAND, SUITE 201 SAN FERNANDO, CA 91340 Tel: 8188982300 Fax: 8188982330 estimating@velardeconcreteinc.com Cert: DBE	11/06/2018 08:37 am PST Successful	11/06/2018 08:36 am PST Delivered	Call 1: 11/07/2018 @ 12:29 pm PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.

VERIDICO GROUP, INC
1305 MEADOW VISTA WAY, SUITE A
ROSEVILLE, CA 95661
Tel: 9168654170
Fax: 9168654174
vida.wright@veridicogroup.com
Cert: DBE

11/06/2018
08:39 am PST
Failed

11/06/2018
08:36 am PST
Bounced

Call 1: 11/07/2018 @ 12:28 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 10:39 am PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

VINTAGE PAVING COMPANY, INC.
119 MAIN STREET
WINTERS, CA 95694
Tel: 5307950132
Fax: 5307955734
edc@vintagepavingco.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 12:24 pm PST - Ed - Yes, they
intend to submit a quote. They will send it over before the
bid due date.

Call 2: 11/28/2018 @ 10:36 am PST - Receptionist -
Yes, they intend to submit a quote. They will send it over
before the bid due date.

WEST PACIFIC ELECTRIC COMPANY
20071 W GLENDALE AVENUE
LEMOORE, CA 93245
Tel: 5599246422
Fax: 5599244826
westpacificelectricco@gmail.com
Cert: DBE

11/06/2018
08:37 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 12:04 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 10:34 am PST - Voicemail full -
Unable to confirm whether they are interested in
submitting a quote. The voicemail inbox is full.

WILLOW HAWK INC
2562 SOUTH FORK ROAD
SALYER, CA 95563
Tel: 5307393828
Fax: None Listed
willowhawkinco@gmail.com
Cert: DBE

n/a

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 12:02 pm PST - Voicemail -
Unable to confirm whether they are interested in
submitting a quote. Left a voicemail with all the project
details.

Call 2: 11/28/2018 @ 10:33 am PST - Estimator - No, not
submitting a quote for this project.

WRECO
1243 ALPINE ROAD SUITE 108
WALNUT CREEK, CA 94596
Tel: 9259410017
Fax: 9259410018
info@wreco.com
Cert: DBE

11/06/2018
08:36 am PST
Successful

11/06/2018
08:36 am PST
Delivered

Call 1: 11/07/2018 @ 10:52 am PST - Receptionist - No,
not submitting a quote for this project. The project is
outside of their scope of work.

Call 2: No 2nd call scheduled.

02



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SHASTA COUNTY ABOUT 10
MILES NORTH OF BURNEY FROM 0.3 MILE NORTH OF CLARK CREEK ROAD TO
LAKE BRITTON BRIDGE

In District 02 On Route 89

Under

Notice to Bidders and Special Provisions dated November 5, 2018

Standard Specifications dated 2015

Project plans approved September 10, 2018

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated November 5, 2018

Identified by

Contract No. 02-4H2004

02-Sha-89-26.3/29.2

Project ID 0218000094

Federal-Aid Project

ACNH-P089(124)E

UPS Internet Shipping: View/Print Label

1. **Ensure there are no other shipping or tracking labels attached to your package.** Select the Print button on the print dialog box that appears. Note: If your browser does not support this function select Print from the File menu to print the label.
2. **Fold the printed label at the solid line below.** Place the label in a UPS Shipping Pouch. If you do not have a pouch, affix the folded label using clear plastic shipping tape over the entire label.
3. **GETTING YOUR SHIPMENT TO UPS**
Customers with a Daily Pickup
 Your driver will pickup your shipment(s) as usual.

Customers without a Daily Pickup





Take your package to any location of The UPS Store®, UPS Access Point(TM) location, UPS Drop Box, UPS Customer Center, Staples® or Authorized Shipping Outlet near you. Items sent via UPS Return Services(SM) (including via Ground) are also accepted at Drop Boxes. To find the location nearest you, please visit the 'Find Locations' Quick link at ups.com.

Schedule a same day or future day Pickup to have a UPS driver pickup all of your Internet Shipping packages. Hand the package to any UPS driver in your area.

UPS Access Point™
 THE UPS STORE
 1095 HILLTOP DR
 REDDING ,CA 96003

UPS Access Point™
 MAIL BIZ
 215 LAKE BLVD
 REDDING ,CA 96003

FOLD HERE

STACY DUTRA 530-246-4292 J.F. SHEA CONSTRUCTION, INC. 17400 CLEAR CREEK ROAD REDDING CA 96001	SHIP TO: ATTN. OFFICE ENGINEER - MSC 43 DEPARTMENT OF TRANSPORTATION 1727 30TH STREET SACRAMENTO CA 95816-7005	3 LBS	PAK	1 OF 1
		CA 958 9-03 		
UPS NEXT DAY AIR TRACKING #: 1Z F73 239 01 9050 1924				
BILLING: P/P 02-4H2004 DBE Good Faith		 <small>UPS 20.6.13. WNTNVS0 06.0A 10/2018</small>		