STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

Second Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F2304

BID AMOUNT: $ 17,322,574.75

BID OPENING DATE: 7/24/13

BIDDER'S NAME: MYERS AND CONSTRUCTION, LP

DBE GOAL FROM CONTRACT, %: 3%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
51	GRIND EXISTING PCC		ABSL CONSTRUCTION 8435 24th AVE SACRAMENTO, CA 95826 916-379-0442 #5270	$ 117,360-
48, 53	SAW CUTTING		AUSTIN ENTERPRISE P.O. BOX 81926 BAKERSFIELD, CA 93380 661-589-1001 #13602	$ 80,964-

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required

Total Claimed Participation: $ CONTINUED

%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Rcvd 7/26/13 12:26pm R. Smith

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102 10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F2304

BID AMOUNT: $ 17,322,574.75

BID OPENING DATE: 7/24/13

BIDDER'S NAME: MYERS AND CONSTRUCTION, LP

DBE GOAL FROM CONTRACT, %: 3%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
11	PCMS BOARDS		WESTERN TRAFFIC SUPPLY 3942 VALLEY AVE, UNIT M PLEASANTON, CA 94566 925-249-1854 #40681	$427,575
59,60,61	FURNISH JOINT SEAL		RUPERT CONSTRUCTION SUPPLY 3941 PARK DRIVE EL DORADO HILLS, CA 95762 925-229-5577 #32785	$51,600

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ CONTINUED

%

1 DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.

2 If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

3 See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

Submit to

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-0F2304

BID AMOUNT: $ 17,322,574.75

BID OPENING DATE: 7/24/13

BIDDER'S NAME: MYERS AND CONSTRUCTION, LP

DBE GOAL FROM CONTRACT, %: 3%

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
48, 53	TRUCKING		WEST COAST WATER & TRUCKING 3941 PARK DRIVE EL DORADO HILLS, CA 95762 530-350-7323 # 37869	$ 31,960-

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ 709,459 — 4.10 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

Date: 7/25/13 (Area Code) Tel. No: 916 649 4504

Person to Contact: Mike Lewis (Please Type or Print)

Submit to

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

RECEIVED
CALTRANS
PURCHASING & CONTRACTS

13 JUL 26 PM 12:26

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Widening – PCC Overlay – Concrete Barrier**
Project Number:	**03-0F2304**
Bid Date:	**07/24/2013**
Location:	**Sacramento, Sacramento County, CA**

BID – Diamond Grinding

Item: Grinding (1/4" max depth) and Grooving Bridge Deck

Quantity: 489,000 SF ***Unit Price: $0.80/SF*** ***Total: $391,200***

This price includes grinding and slurry disposal only.
Contractor responsible for areas not accessible with a grinder/groover.
Water to be supplied by contractor within job limits.
Price includes grinding 1/4" maximum depth of PCC. Additional grinding due to the smoothness of the bridge deck or approach slab surface will be billed at ABSL published hourly rates.

Item: CS9100 High Speed Inertial Profilograph

Daily Rental Price ***Price: $2,000 per day***

$250.00 per hour overtime

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Widening – PCC Overlay – Concrete Barrier**
Project Number:	**03-0F2304**
Bid Date:	**07/24/2013**
Location:	**Sacramento, Sacramento County, CA**

BID – Cold Planing

Item: Remove ¼" PCC Deck Surface by Cold Milling
Quantity: 489,000 SF Unit Price: $0.24/SF Total: $ 117,360

This price includes cut, load, initial sweep and haul.
This price is based on weekday work (Monday thru Friday).
Contractor to provide water to the grinder.
Contractor to perform detail work at areas not accessible with a grinder.

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

Item 36 – For cold planing asphalt concrete pavement, ABSL Construction has a Wirtgen W120 F or a Wirtgen W2000 with the required ¼" tool spacing available on a daily rental basis for the following prices:

Daily Minimum Charge $3800.00
Mobilization $ 100.00 (each way)
This price is for a 48" inch cold planer machine, ***Wirtgen W 120 F with a fine milling drum.*** Up to 10 inches depth. $100.00 additional for night work. $500.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge $5000.00
Mobilization $ 100.00 (each way)
This price is for an 80" inch cold planer machine, ***Wirtgen W 2000 with a fine milling drum.*** Up to 12 inches depth. $150.00 additional for night work. $700.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

0724-02

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

0724-02

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Widening – PCC Overlay – Concrete Barrier**
Project Number:	**03-0F2304**
Bid Date:	**07/24/2013**
Location:	**Sacramento, Sacramento County, CA**

BID – Diamond Grinding

Item: Grinding (1/4" max depth) and Grooving Bridge Deck

Quantity: 489,000 SF ***Unit Price: $0.80/SF*** ***Total: $391,200***

This price includes grinding and slurry disposal only.
Contractor responsible for areas not accessible with a grinder/groover.
Water to be supplied by contractor within job limits.
Price includes grinding 1/4" maximum depth of PCC. Additional grinding due to the smoothness of the bridge deck or approach slab surface will be billed at ABSL published hourly rates.

Item: CS9100 High Speed Inertial Profilograph

Daily Rental Price ***Price: $2,000 per day***

$250.00 per hour overtime

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 03-0F2304,
Route 50, Sacramento

Bid Date: July 24, 2013

BID ITEM #48 / Individual Slab Replacement, RSC [portion]:
680 cy / Saw cut & demo only.....$154.80 per cy.....$105,264.00

Saw cut only up to 10" depth.....$3.49 per lf / X 9,195 LF = $32,091

BID ITEM #53 / Structural Concrete Approach Slab (Type R) portion:
370 cy / Saw cut & demo only.....$197.40 per cy.....$73,038.00

Saw cut only up to 14" depth.....$6.29 per lf / x 7,770 = $48,873

$80,964 TOTAL

Conditions for above items:
1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, an approved disposal site within 10 mile of jobsite and pay all associated fees, distances in excess of 15 miles will be billed on a time and material basis with overtime rates in effect as needed
4. Excludes capping of edge drains
5. Contractor to provide adequate trucking to haul off concrete, provide an approved disposal site and pay all associated fees
6. 1 move in included, additional moves at $4,500.00 each
7. No week end or overtime work included, all overtime work must be authorized in writing prior to starting

Note *

Union Signatory
Insurance $5,000,000.00 Liability
No Bonding

ADD 1 Move IN (RL)

AUSTIN ENTERPRISE

License #764893
P O B ox 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 03-0F2304
Hwy 50, Sacramento

Bid Date: July 24, 2013

BID ITEM # 58 / Clean Expansion Joint (portion):

2,096 lf Clean Expansion Joint.....$29.00 / lf $60,784.00

BID ITEM # 59 / Joint Seal (MR 1/2") (portion):

441 lf Prep, furnish and install joint seal.....$82.50 / lf.....$36,382.50

BID ITEM # 60 / Joint Seal (MR 2") (portion):

1,606 lf Prep, furnish and install joint seal.....$147.00 / lf.....$236,082.00

BID ITEM # 61 / Joint Seal (Type AL) (portion):

49 lf Prep, furnish and install joint seal.....$84.00 / lf.....$4,116.00

Do not split bid items.

Conditions:

1. Austin to perform work under 30 day closure restrictions. **102 hrs non critical path time required**
   48 hrs critical path time required
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water on site.
4. Contractor to provide approved slurry disposal site for slurry and pay associated fees.
5. A copy of this quotation to be used in force as an attachment in force in subcontract.
6. Two move in (phases) included. Additional moves at $2,500.00 each

Note*Union signatory
Insurance: $5,000,000.00 Liability
No Bonding

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE/UDBE
CT #013602

Send To: Myers & Sons Const	From: Ty Conner
Attention: Mike	Date: 7/24/13
Fax Number: (916) 920-2246	Phone: (916) 649-4504

Total pages, including cover: 3

Comments:

Project: CT # 03-0F2304
Hwy 50, Sacramento

Bid Date: July 24, 2013

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602

BID PROPOSAL

Contract 03-0F2304, Route 50 S [illegible]

Bid Date: July 17, 2013

BID ITEM #48 / Individual Slab Replacement, RSC [portion]:
680 cy / Saw cut & demo only.....$154.80 per cy.....$105,264.00

Saw cut only up to 10" depth.....$3.49 per lf

BID ITEM #53 / Structural Concrete Approach Slab (Type R) portion:
370 cy / Saw cut & demo only.....$197.40 per cy.....$73,038.00

Saw cut only up to 14" depth.....$6.29 per lf

Conditions for above items:
1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, an approved disposal site within 10 mile of jobsite and pay all associated fees, distances in excess of 15 miles will be billed on a time and material basis with overtime rates in effect as needed
4. Excludes capping of edge drains
5. Contractor to provide adequate trucking to haul off concrete, provide an approved disposal site and pay all associated fees
6. 1 move in included, additional moves at $4,500.00 each
7. No week end or overtime work included, all overtime work must be authorized in writing prior to starting

Note *

Union Signatory
Insurance $5,000,000.00 Liability
No Bonding

AUSTIN ENTERPRISE

License #764893
P O B ox 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 03-0F2304
Hwy 50, Sacramento

Bid Date: July 17, 2013

BID ITEM # 58 / Clean Expansion Joint (portion):

2,096 lf Clean Expansion Joint .....$29.00 / lf $60,784.00

BID ITEM # 59 / Joint Seal (MR 1/2") (portion):

441 lf Prep, furnish and install joint seal. .....$57.00 / lf.....$25,137.00

BID ITEM # 60 / Joint Seal (MR 2") (portion):

1,606 lf Prep, furnish and install joint seal .....$115.00 / lf.....$184,690.00

BID ITEM # 61 / Joint Seal (Type AL) (portion):

49 lf Prep, furnish and install joint seal. .....$58.00 / lf.....$2,842.00

Conditions:

1. Contractor to provide traffic control as needed **23 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water on site
4. Contractor to provide approved slurry disposal site for slurry and pay associated fees.
5. A copy of this quotation to be used in force as an attachment in force in subcontract.
6. One move in included. Additional moves at $2,500.00 each

Note*Union signatory
Insurance: $5,000,000.00 Liability
No Bonding

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE/UDBE
CT #013602

Send To: Myers & Sons Construction	From: Darold Buskirk
Attention: Mike	Date: 7/16/13
Fax Number: 916-920-2246	Phone: 916-649-4504

Total pages, including cover: 2/3

Comments:

Project: CT#03-0F2304
Hwy 50 Sacramento

Bid Date: July 17, 2013

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

Western
Traffic Supply, Inc.

"REVISED"

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE: EE $21,600,000

SEE REVISIONS ON BID ITEM #5 AND #11			
PLEASE CONTACT ED IBANEZ FOR ANY QUESTIONS OR CLARIFICATIONS REGARDING THIS QUOTE CELL PHONE: (925) 580-6482 MAIN (925) 249-1854 OR EIBANEZ@WESTERNTRAFFIC.COM			
BID ITEM NO. 5: TRAFFIC CONTROL SYSTEM			
TRAFFIC CONTROL SYSTEM: 2 Technicians MON-FRI		1,495.00	1,495.00
-Includes: All necessary equipment to close 2 lanes in 1 direction.			
(Equipment Includes: Up to 2 Trailer Mounted Arrow Boards, Vinyl Signs & Stands, Night Cones, Beacons & Truck with Roof Mounted Arrow Board)			
-Excludes:Attenuator Truck with Operator, Detour and Ramp/Closed Signage.			
Lump Sum Per 8 Hour Shift			
Overtime Rate per Hour: 2-Man Traffic Crew with equipment		225.00	225.00
ATTENUATOR TRUCK RENTAL OPERATED: MON-FRI 8 HR SHIFT, (OVERTIME RATE $155 per hr, DOUBLE TIME $185 per hr).	1	975.00	975.00
CALL FOR ADDITIONAL TECHNICIAN AND/OR EQUIPMENT PRICING			
CMST (CHANGEABLE MESSAGE SIGN TRUCK; QUEUE TRUCK) PER SPECIFICATION 12-5.05 A,B,C... ("REVISED")			
CMST - Per Day Each, Operated MON-FRI: 8 hour shift	4	950.00	3,800.00
CMST- Per SATURDAY Each, 8 HOUR SHIFT	4	1,240.00	4,960.00
CMST- Per SUNDAY Each, 8 HOUR SHIFT	4	1,480.00	5,920.00
Overtime Rate per hour for CMST each	1	155.00	155.00
Doubletime Rate per hour for CMST each	1	185.00	185.00

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

Signature of Acceptance *Date*

3942 Valley Ave Unit M, Pleasanton, CA 94566 Tel: (925) 249-1854 Fax:(925) 249-1863 www.westerntraffic.com

Western Traffic Supply, Inc.

UNIFIED CERTIFICATION PROGRAM

"REVISED"

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2:00 p.m. 3% DBE: EE $21,000,000

BID ITEM NO 6: TYPE III BARRICADE TYPE III BARRICADE WITH LEGS (MATERIAL ONLY - PRICE DOES NOT INCLUDE LABOR OR INSTALLATION; PRICE INCLUDES SALES TAX)	28	87.00	2,436.00
BID ITEM NO. 8: CHANNELIZER (SURFACE MOUNTED) CHANNELIZER (SURFACE MOUNTED); INCLUDES ORANGE POST W/WHITE HI REFLECTIVE AND 2 PIN BLACK BASE (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX)	86	24.00	2,064.00
BID ITEM NO. 9: TRAFFIC PLASTIC DRUM TRAFFIC PLASTIC DRUM (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION; PRICE INCLUDES SALES TAX)	290	70.25	20,372.50
BID ITEM NO. 11: PORTABLE CHANGEABLE MESSAGE SIGN (EA) "REVISED" RENTAL FOR PORTABLE CHANGEABLE MESSAGE SIGN - LUMP SUM *SEE NOTE REGARDING BID ITEM BREAKUP	1	427,575.00	427,575.00
BID ITEM 11 INCLUDES: 48 PCMS RENTAL..... "REVISED" 1) 16 EA PCMS FOR 81 DAY RENTAL PERIOD (DURING VIADUCT CONSTRUCTION) PER SHEET THQ-2, DE-1, DE-2, DE-3, DE-4; 21 DAY ADVANCE NOTICE NOT REQUIRED; INITIAL PROGRAMMING, PLACEMENT AND REMOVAL			

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to privide this quotation.

Signature of Acceptance *Date*

3942 Valley Ave Unit M, Pleasanton, CA 94566 Tel: (925) 249-1854 Fax:(925) 249-1863 www.westerntraffic.com

Western Traffic Supply, Inc.

"REVISED"

7/23/2013	2271R-1

"A Certified Disadvantaged and Small Business Enterprise"

DBE #40681, SBE #35779
UNION CONTRACTOR

Estimating Department	Project: Bridge Widening Agency: Caltrans Contract: 03-0F2304 Bid Date: 7/24/13, 2.00 p.m. 3% DBE: EE $21,000.000		
2) 33 EA PCMS FOR UP TO 102 DAY RENTAL PERIOD (2 EA 21 DAY ADVANCE NOTIFICATION PER ADDENDUM #2 DATED 7/10/13 AND TWO (2) 30 DAY VIADUCT CONSTRUCTION; INITIAL PROGRAMMING, PLACEMENT AND REMOVAL. ALSO INCLUDES ONE ADDITIONAL MOVE & PROGRAM PER BOARD). *BID ITEM 11 NOTE: ITEM MAY NOT BE BROKEN APART WITHOUT CONTACTING WESTERN TRAFFIC SUPPLY, INC. PRIOR TO BID OPENING BID ITEM NO. 13: TEMPORARY CRASH CUSHION (ABSORB 350) TEMPORARY CRASH CUSHION (ABSORB 350) TL3 9 ELEMENT (MATERIAL PURCHASE ONLY, DOES NOT INCLUDE LABOR AND INSTALLATION, PRICE INCLUDES SALES TAX) WESTERN TRAFFIC SUPPLY, INC. CAN PROVIDE ALL YOUR TRAFFIC CONTROL SUPPLIES INCLUDING, BUT NOT LIMITED TO: ATTENUATOR TRUCKS, CONES, BARRICADES, VINYL SIGNS, DELINEATORS (SEE ATTACHED RENTAL RATES)	2	9,180.00	18,360.00

Offer is valid for 30 days from Quote date and subject to availability. Thereafter product prices are subject to change. Changes in quantity may affect unit price and shipping charges.

To place order return signed quotation with your purchase order. Be sure to review shipping address and items for accuracy.

Thank you for the opportunity to provide this quotation

Signature of Acceptance Date

3942 Valley Ave Unit M, Pleasanton, CA 94566 Tel: (925) 249-1854 Fax:(925) 249-1863 www.westerntraffic.com

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 6/26/13
Date: 6/26/13

Job Name: Sacramento At Camellia City Viaduct
Job Number: 03-0F2304

Quantity		Description	Unit $	Total $
		Joint Seal (MR 1/2") - 441 LF		
46	ea	WaboSiliconeSeal (50.72 oz. cartridges)	$56.70	$2,608.20
		Type AL Seal - 49 LF		
2	ea	WaboSiliconeSeal (50.72 oz. cartridges)	$56.70	$113.40
		Joint Seal (MR 2")		
1606	LF	WaboCompressionSeal WA-500	$42.00	$67,452.00
1	gal	WaboPrimaLub Adhesive	$89.25	$89.25
1	ea	Estimated Freight	$9,000.00	$9,000.00
		All quantities are estimated. Final quantities are the responsibility of the contractor.		
		Prices listed do not include field service.		
		Additional items available for purchase. See attached line card for product information.	**Total:**	**$79,262.85**
				+ TAX 8.25%
				Sales tax not included

86,000
x 60%
51,600

Delivery:
F.O.B.: Ship Point

Terms: Net 30 days
Pricing Valid for 15 days

Stacy Monroe: 925-408-3627 Mobile
925-229-5577 Office ph.
stacy@rupertsupply.com

UNIFIED CERTIFICATION PROGRAM

THIS CERTIFIES THAT

Rupert Construction Supply, LLC	32785	December 9, 2008	January 1, 2014
Firm Name	File No.	Renewed Date	Review/Renewal Date

IS APPROVED BY
THE CALIFORNIA UNIFIED CERTIFICATION PROGRAM (UCP)
AS A DISADVANTAGED BUSINESS ENTERPRISE (DBE)
AS DEFINED BY THE U.S. DEPARTMENT OF TRANSPORTATION (DOT)
49 CFR, PART 26, AS MAY BE AMENDED,
FOR THE FOLLOWING WORK CATEGORY CODES:

444190 – Other Building Material Dealers

Janet Madrigal

Janet Madrigal, Civil Rights Administrator

Central Contra Costa Transit Authority
Certifying Agency

RUPERT CONSTRUCTION SUPPLY LLC - #28807

SUPPLIER PROFILE

Legal Business Name	RUPERT CONSTRUCTION SUPPLY LLC		
Doing Business As	RUPERT CONSTRUCTION SUPPLY LLC		
Address	301 Castle Creek Ct MARTINEZ, CA 94553	Phone FAX	(925) 229-5577 (925) 370-0665
Email	rupert925@comcast.net		
Business Types	Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	BEARING PADS NEOPRENE PIPE CONDUIT WATERPRDOFING BARRIER RAIL SOFFIT ACCESS COVERS DECK DRAINAGE EXPANSION JDINTS ADHESIVE FABRICATED METALS STEEL WATER SUPPLY LINE NPS3 NPS DUCTILE IRON PIPE RUBBER SHEET HAND RAIL GUARD RAIL WELDED STEEL PIPE GRATES IRR		
Classifications	111715 - Basic steels 111915 - Metal solids 131016 - Processed and synthetic rubber 261215 - Electrical wire 261216 - Electrical cable and accessories 301022 - Plate 301025 - Sheet 301032 - Grating 313214 - Welded or brazed bar stock assemblies 391317 - Wire Raceways Conduit and Busways 401421 - Pipe 731019 - Rubber production		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Jan 12, 2011	Jan 31, 2013

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Feb 11, 2009	Feb 28, 2011
SB	Denied	Oct 31, 2002	Oct 31, 2002

Rupert
Construction Supply

UDBE

Certified Regular Dealer
#CT-32785

WBE/SBE (California/Federal Govt./PUC certified)

Dear Customer,

Please refer to the following list of the type of products we supply for the heavy civil construction market along with other job specific items. We realize that construction is a very price competitive market and are pleased to offer the following materials at factory direct prices:

Bearing Pads: Laminated, PTFE or Plain

Silicone Grease: for Bearing Pads

Galvanized Rigid/PVC Conduit

Welded Steel Pipe: Coated, Lined or Plain

Casing Pipe

Ductile Iron Pipe

Bridge Deck Drainage Systems

Misc. Metals/Cable Restrainers

Soffit Access Covers/Grates/Barrier Rail

Expansion Joint Seals

Grated Line Drains, Waterproofing

Grout

Irrigation Materials

Concrete Forms

NPS Water Supply Line: 2"-6" system

Electrical Supplies

Spherical Bearings

Contact Adhesive: Caltrans approved

Ready Mix Concrete

Polyester Concrete/Methacrylate

Misc. Construction Materials

Dowels

Timber Lagging

HDPE Shims

Landscaping Material

Welded Wire Mesh

Pipe Key-Shear Key

Anchor bolts

Formliner

Reinforced Concrete Pipe and Manholes

Water Meters

Epoxy

Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.

We offer excellent customer service and years of experience in the construction materials industry and we look forward to getting you the products you need when you need them.

Mail: 301 Castle Creek Ct., Martinez, CA 94553 (925)229-5577 ph., (925)370-0665 fax
Yard: 870 Teal Dr., Benicia, CA 94510 rupertsupply@gmail.com

FAX

TO: MYERS & SONS

FAX NUMBER: (916) 920-2246

FROM: STACY MONROE

FAX NUMBER:

DATE: 6/26/2013 8:40 AM

REGARDING: SACRAMENTO AT CAMELLIA CITY VIADUCT

PHONE NUMBER FOR FOLLOW-UP:

COMMENTS:

RUPERT CONSTRUCTION SUPPLY

| |

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Small Business Enterprise (SBE)
State of California Certification #1207321

Underutilized Disadvantaged
Business Enterprise (UDBE/DBE)
Women Business Enterprise (WBE)
State of California Firm #37869

Date: July 23, 2013

Attention: Mike Lewis
Company: Myers and Sons Construction
Fax #: 916-920-2246

Project: Bridge Widening
Location: Sacramento County at Camellia City Viaduct
Contract #03-0F2304
Bid Date: 07/24/2013

Rate Sheet

Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten -Wheelers	$80.00	$85.00	$90.00
Semi Ends	$85.00	$90.00	$95.00
Semi Bottoms	$85.00	$90.00	$95.00
Transfers	$85.00	$90.00	$95.00
Flat Beds	$95.00	$100.00	$105.00
3-Axle 4,000 gal Water Truck	$85.00	$90.00	$95.00

Please contact us for information on UDBE/DBE/WBE/SBE participation and how it applies to this project

48,53

376 HRS @ $85 - $31,960 -

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Prices are subject to the following terms and conditions:

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of $1.47 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2013 the rates are subject to a 5% cost of living increase.

On Site Hauling: If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31st 2013. For work performed after December 31st 2013 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,
Jennifer Gemignani

Accepted by	Title
Company	Date

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach $4.25 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every $0.10 increase in fuel prices. The breakdown is as follows:

Diesel price $/gallon	% increase to hourly/tonnage rate
$4.25 - $4.349	1%
$4.35 - $4.449	2%
$4.45 - $4.549	3%
$4.55 - $4.649	4%
$4.65 - $4.749	5%
$4.75 - $4.849	6%
$4.85 - $4.949	7%
$4.95 - $5.049	8%
$5.05 - $5.149	9%
$5.15 - $5.249	10%
$5.25 - $5.349	11%
$5.35 - $5.449	12%
$5.45 - $5.549	13%
$5.55 - $5.649	14%
$5.65 - $5.749	15%

*$5.75 and above add an additional 1% for each $0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: **www.eia.doe.gov/oog/info/wohdp/diesel.asp**.

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.
Jennifer Gemignani

Accepted by (Signature) _____ Title and Company Name _____ Date _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WEST COAST WATER & TRUCKING, INC.

300 CAMELLIA CT
EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

Bridge Widening | Contract # 03-0F2304

Work Category Code(s)

C9602	BOTTOM DUMP TRUCKING	C9605	FLAT BED TRUCKING
C9670	TRUCK RENTAL	C9771	TRUCK BROKER
C9903	CONSTRUCTION CLEAN UP	C9999	BROKER (FOR FEE ONLY)

Licenses

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 37869

CUCP OFFICER

February 8, 2011

exp: 9/3/2014

Myers and Sons Construction LP

03-0F2304 DBE Outreach

State of California, Department of Transportation
1120 N Street
Sacramento, CA 95814

To Whom It May Concern:

Please see the attached packet which includes the Good Faith Efforts Documentation (DBE) from Myers and Sons Construction, LP for Caltrans project 03-0F2304 which bid on July 24, 2013.

Thank you,

Michael Lewis

Chief Estimator

2554 Millcreek Drive Sacramento, CA 95833 |Telephone: 916-649-4504 | Fax: 916-920-2246

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify these items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
Please see attachment A	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

Myers and Sons Construction LP

03-0F2304 Attachment A

1. List the items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

2554 Millcreek Drive Sacramento, CA 95833 |Telephone: 916-649-4504 | Fax: 916-920-2246

ATTACHMENT A

	Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
1	LEAD COMPLIANCE PLAN	N	Y	2,000.00	0.012%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	Y	Y	10,000.00	0.058%
3	TIME-RELATED OVERHEAD (LS)	Y	Y	900,000.00	5.196%
4	CONSTRUCTION AREA SIGNS	N	Y	20,000.00	0.115%
5	TRAFFIC CONTROL SYSTEM	Y	Y	500,000.00	2.886%
6	TYPE III BARRICADE	Y	Y	1,400.00	0.008%
7	TEMPORARY PAVEMENT MARKING (PAINT)	N	Y	37.50	0.000%
8	CHANNELIZER (SURFACE MOUNTED)	N	Y	3,010.00	0.017%
9	TRAFFIC PLASTIC DRUM	Y	Y	11,600.00	0.067%
10	TEMPORARY PAVEMENT MARKER	N	Y	11,800.00	0.068%
11	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	Y	420,000.00	2.425%
12	TEMPORARY RAILING (TYPE K)	Y	Y	296,500.00	1.712%
13	TEMPORARY CRASH CUSHION (ABSORB 350)	Y	Y	17,000.00	0.098%
14	TEMPORARY TRAFFIC SCREEN	Y	Y	29,050.00	0.168%
15	JOB SITE MANAGEMENT	Y	Y	10,000.00	0.058%
16	PREPARE WATER POLLUTION CONTROL PROGRAM	Y	Y	1,500.00	0.009%
17	TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	9,3S0.00	0.054%
18	TEMPORARY CONCRETE WASHOUT	Y	Y	15,000.00	0.087%
19	ASBESTOS COMPLIANCE PLAN	N	Y	3,500.00	0.020%
20	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HA	Y	Y	10,362.00	0.060%
21	TREATED WOOD WASTE	N	Y	120.00	0.001%
22	INJECT CRACK (EPOXY)	Y	Y	3,750.00	0.022%
23	CORE AND PRESSURE GROUT DOWEL	Y	Y	4,200.00	0.024%
24	REPAIR SPALLED SURFACE AREA	Y	Y	2,800.00	0.016%
25	REMOVE CHAIN LINK FENCE	N	Y	3,015.00	0.017%
26	REMOVE PAINTED PAVEMENT MARKING	N	Y	37.50	0.000%
27	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Y	1,654.00	0.010%
28	REMOVE THERMOPLA5TIC PAVEMENT MARKING	N	Y	877.50	0.005%

29	REMOVE ROADSIDE SIGN	N	Y	1,300.00	0.008%
30	REMOVE SIGN STRUCTURE (EA)	N	Y	16,400.00	0.095%
31	REMOVE ASPHALT CONCRETE DIKE	N	Y	2,500.00	0.014%
32	SALVAGE METAL BRIDGE RAILING	N	Y	32,850.00	0.190%
33	RECONSTRUCT FENCE	N	Y	9,600.00	0.055%
34	RECONSTRUCT WOODEN BUMPER	Y	Y	20,160.00	0.116%
35	RECONSTRUCT METAL BEAM GUARD RAILING	N	Y	5,250.00	0.030%
36	COLD PLANE ASPHALT CONCRETE PAVEMENT	N	Y	12,645.00	0.073%
37	REMOVE CONCRETE CURB (LF)	N	Y	9,700.00	0.056%
38	REMOVE CONCRETE BARRIER	N	Y	30,800.00	0.178%
39	PREPARE CONCRETE BRIDGE DECK SURFACE	Y	Y	122,250.00	0.706%
40	REMOVE CRASH CUSHION	Y	Y	155.00	0.001%
41	BRIDGE REMOVAL (PORTION)	N	Y	415,000.00	2.396%
42	ROADWAY EXCAVATION	Y	Y	17,600.00	0.102%
43	CLASS 2 AGGREGATE BASE (CY)	Y	Y	18,500.00	0.107%
44	HOT MIX ASPHALT (TYPE A)	N	Y	88,200.00	0.509%
45	PLACE HOT MIX ASPHALT DIKE (TYPE E)	N	Y	4,200.00	0.024%
46	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	N	Y	2,625.00	0.015%
47	TACK COAT	N	Y	4,480.00	0.026%
48	INDIVIDUAL SLAB REPLACEMENT (RSC)	Y	Y	323,000.00	1.865%
49	(F) STRUCTURAL CONCRETE, BRIDGE	Y	Y	315,000.00	1.818%
50	(F) STRUCTURAL CONCRETE, BRIDGE (MODIFIED)	Y	Y	786,250.00	4.539%
51	(F) STRUCTURAL CONCRETE, FIBER-REINFORCED PCC OV	Y	Y	2,003,200.00	11.564%
52	AGGREGATE BASE (APPROACH SLAB)	Y	Y	8,100.00	0.047%
53	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	Y	Y	296,000.00	1.709%
54	(F) MINOR CONCRETE (MINOR STRUCTURE)	Y	Y	7,350.00	0.042%
55	PAVING NOTCH EXTENSION	Y	Y	15,000.00	0.087%
56	DRILL AND BOND DOWEL	Y	Y	894,600.00	5.164%
57	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)	Y	Y	148,680.00	0.858%
58	CLEAN EXPANSION JOINT	Y	Y	41,920.00	0.242%
59	JOINT SEAL (MR 1/2")	Y	Y	6,615.00	0.038%
60	JOINT SEAL (MR 2")	Y	Y	88,330.00	0.510%
61	JOINT SEAL (TYPE AL)	Y	Y	2,205.00	0.013%
62	(F) BAR REINFORCING STEEL (BRIDGE)	N	Y	1,664,000.00	9.606%

63	(F) HEADED BAR REINFORCEMENT	N	Y	2,000.00	0.012%
64	(F) ASPHALT MEMBRANE WATERPROOFING	N	Y	13,500.00	0.078%
65	(F) COLUMN CASING	Y	Y	3,240,000.00	18.704%
66	(F) FURNISH SIGN STRUCTURE (TRUSS)	N	Y	350,043.75	2.021%
67	(F) INSTALL SIGN STRUCTURE (TRUSS)	N	Y	56,007.00	0.323%
68	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	N	Y	43,200.00	0.249%
69	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFR	N	Y	4,050.00	0.023%
70	ROADSIDE SIGN - ONE POST	N	Y	600.00	0.003%
71	ROADSIDE SIGN (BRIDGE RAIL MOUNTED)	N	Y	29,340.00	0.169%
72	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	N	Y	250.00	0.001%
73	6" WELDED STEEL PIPE (.134" THICK)	N	Y	3,300.00	0.019%
74	MINOR CONCRETE (CURB) (CY)	N	Y	9,000.00	0.052%
75	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	N	Y	4,500.00	0.026%
76	MINOR CONCRETE (CURB AND GUTTER)	N	Y	9,750.00	0.056%
77	(F) MISCELLANEOUS IRON AND STEEL	N	Y	1,750.00	0.010%
78	(F) BRIDGE DECK DRAINAGE SYSTEM	Y	Y	132,000.00	0.762%
79	TEMPORARY FENCE (TYPE CL-6)	N	Y	1,700.00	0.010%
80	CHAIN LINK FENCE (TYPE CL-6)	N	Y	7,800.00	0.045%
81	CHAIN LINK FENCE (TYPE CL-6, SLATTED)	N	Y	6,000.00	0.035%
82	CONCRETE BARRIER DELINEATOR (16-INCH)	N	Y	910.00	0.005%
83	MILEPOST MARKER	N	Y	130.00	0.001%
84	OBJECT MARKER (TYPE L-1)	N	Y	45.00	0.000%
85	(F) CHAIN LINK RAILING (TYPE 7)	N	Y	26,910.00	0.155%
86	TRANSITION RAILING (TYPE WB)	N	Y	3,200.00	0.018%
87	CONCRETE BARRIER (TYPE 60 MODIFIED)	N	Y	96,800.00	0.559%
88	(F) CONCRETE BARRIER (TYPE 732 MODIFIED)	N	Y	161,755.00	0.934%
89	(F) CONCRETE BARRIER (TYPE 732)	N	Y	810,000.00	4.676%
90	(F) CONCRETE BARRIER (TYPE 732B)	N	Y	12,000.00	0.069%
91	THERMOPLASTIC PAVEMENT MARKING	N	Y	1,900.00	0.011%
92	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET N	N	Y	11,760.00	0.068%
93	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET N	N	Y	75.00	0.000%
94	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET N	N	Y	9,040.00	0.052%
95	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET N	N	Y	2,100.00	0.012%
96	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET N	N	Y	3,312.00	0.019%

97	PAVEMENT MARKER (NON-REFLECTIVE)	N	Y	4,471.00	0.026%
98	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	3,847.50	0.022%
99	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTE	N	Y	500.00	0.003%
100	LIGHTING (TEMPORARY)	N	Y	130,000.00	0.750%
101	LIGHTING (PARKING LOT)	N	Y	185,000.00	1.068%
102	MODIFY TRAFFIC MONITORING STATION	N	Y	34,000.00	0.196%
103	MODIFY CLOSED CIRCUIT TELEVISION SYSTEM	N	Y	17,000.00	0.098%
104	MODIFY LIGHTING AND SIGN ILLUMINATION	N	Y	490,000.00	2.829%
105	MOBILIZATION	Y	Y	1,700,000.00	9.814%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Please see attachment B			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
Please see attachment C					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

Myers and Sons Construction LP

03-0F2304 Attachment B

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

2554 Millcreek Drive Sacramento, CA 95833 |Telephone: 916-649-4504 | Fax: 916-920-2246

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN.CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name: A-C Dike Co Bidding: Yes ✓ No____

Send future outreach solicitations: Yes ✓ No____

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name: Cal Valley Construction, Inc. Bidding: Yes _____ No ✓

Send future outreach solicitations: Yes ✓ No _____

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC. PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name: AS Contractors Bidding: Yes _____ No ✓

Send future outreach solicitations: Yes ✓ No _____

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name: Haskell & Haskell Bidding: Yes _____ No X

Send future outreach solicitations: Yes X No _____

Thank you

Broadcast Report

Date/Time	07-16-2013	16:24:05	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more Information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 9

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	391	3107932312	08:25:26 07-16-2013	00:00:14	1/1	1	EC	H5	CP26400
002	391	915107270910	08:25:26 07-16-2013	00:00:00	0/1	1	--	H5	FA
003	391	9166459618	08:25:26 07-16-2013	00:01:22	1/1	1	EC	H5	CP7200
004	391	919496790212	08:25:26 07-16-2013	00:00:31	1/1	1	EC	H5	CP14400
005	391	912099662643	08:25:26 07-16-2013	00:00:21	1/1	1	EC	H5	CP16800
006	391	919093897543	08:25:26 07-16-2013	00:00:00	0/1	1	--	H5	FA
007	391	925 691 3900	08:25:26 07-16-2013	00:00:16	1/1	1	EC	H5	CP24000

Broadcast Report

Date/Time 07-16-2013 16:24:05 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
008	391	914156641858	08:25:26 07-16-2013	00:00:00	0/1	1	--	HS	FA
009	391	9492510563	08:25:26 07-16-2013	00:00:13	1/1	1	EC	HS	CP26400
010	391	925 279 5001	08:25:26 07-16-2013	00:00:19	1/1	1	EC	HS	CP24000
011	391	775 827 3006	08:25:26 07-16-2013	00:00:24	1/1	1	EC	HS	CP21600
012	391	97714603	08:25:26 07-16-2013	00:00:16	1/1	1	EC	HS	CP26400
013	391	915107644955	08:25:26 07-16-2013	00:00:00	0/1	1	--	HS	FA
014	391	914082877047	08:25:26 07-16-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Broadcast Report

Date/Time	07-16-2013	16:37:21	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is e heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS. CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR.COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate e response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ **Bidding:** Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 13

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	393	1 909 435 0392	08:36:08 07-16-2013	00:00:32	1/1	1	EC	HS	CP14400
002	393	15626900264	08:36:08 07-16-2013	00:00:18	1/1	1	EC	HS	CP28800
003	393	817 430 0409	08:36:08 07-16-2013	00:00:39	1/1	1	EC	HS	CP14400
004	393	5592740311	08:36:08 07-16-2013	00:00:19	1/1	1	EC	HS	CP19200
005	393	916613981382	08:36:08 07-16-2013	00:00:19	1/1	1	EC	HS	CP26400
006	393	918189549266	08:36:08 07-16-2013	00:00:00	0/1	1	--	HS	FA
007	393	19165837504	08:36:08 07-16-2013	00:00:43	1/1	1	G3	HS	CP14400

Broadcast Report

Date/Time	07-16-2013	16:37:21	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
008	393	+1.323.662.3262	08:36:08 07-16-2013	00:00:36	1/1	1	EC	HS	CP21600
009	393	915302217563	08:36:08 07-16-2013	00:00:38	1/1	1	EC	HS	CP14400
010	393	912132951199	08:36:08 07-16-2013	00:00:00	0/1	1	--	HS	FA
011	393	1-800-540-1789	08:36:08 07-16-2013	00:00:39	1/1	1	EC	HS	CP14400
012	393	615 885 8641	08:36:08 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
013	393	915624392024	08:36:08 07-16-2013	00:00:00	0/1	1	--	HS	FA
014	393	918059375473	08:36:08 07-16-2013	00:00:16	1/1	1	EC	HS	CP28800
015	393	503+253+5429	08:36:08 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
016	393	UNAVAILABLE	08:36:08 07-16-2013	00:00:20	1/1	1	EC	HS	CP31200

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Broadcast Report

Date/Time	07-16-2013	16:40:12	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC. PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 8

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	392	+16233224775	08:29:49 07-16-2013	00:00:42	1/1	1	G3	HS	CP14400
002	392	2136241188	08:29:49 07-16-2013	00:00:14	1/1	1	EC	HS	CP26400
003	392	915105781305	08:29:49 07-16-2013	00:00:00	0/1	1	--	HS	FA
004	392	916269698741	08:29:49 07-16-2013	00:00:00	0/1	1	--	HS	FA
005	392	913106791040	08:29:49 07-16-2013	00:00:00	0/1	1	--	HS	FA
006	392	915596255786	08:29:49 07-16-2013	00:00:13	1/1	1	EC	HS	CP26400
007	392	914158560381	08:29:49 07-16-2013	00:00:00	0/1	1	--	HS	FA

Broadcast Report

Date/Time	07-16-2013	16:40:13	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
008	392	5105270500	08:29:49 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
009	392	310-548-9195	08:29:49 07-16-2013	00:00:15	1/1	1	EC	HS	CP26400
010	392	619 258 3515	08:29:49 07-16-2013	00:00:21	1/1	1	EC	HS	CP24000
011	392	918059251143	08:29:49 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
012	392	919097901637	08:29:49 07-16-2013	00:00:00	0/1	1	--	HS	FA
013	392	915306722411	08:29:49 07-16-2013	00:00:25	1/1	1	EC	HS	CP26400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Broadcast Report

Date/Time	07-16-2013	19:35:43	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 11

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	398	919099476640	09:05:37 07-16-2013	00:00:00	0/1	1	--	HS	FA
002	398	530 223 9222	09:05:37 07-16-2013	00:00:41	1/1	1	EC	HS	CP14400
003	398	9492158631	09:05:37 07-16-2013	00:00:40	1/1	1	EC	HS	CP14400
004	398	8187036486	09:05:37 07-16-2013	00:00:40	1/1	1	EC	HS	CP14400
005	398	915308947767	09:05:37 07-16-2013	00:00:18	1/1	1	EC	HS	CP21600
006	398	917072656856	09:05:37 07-16-2013	00:00:00	0/1	1	--	HS	FA
007	398	914158227237	09:05:37 07-16-2013	00:00:00	0/1	1	--	HS	FA

Broadcast Report

Date/Time 07-16-2013 19:35:43 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
008	398	9163680111	09:05:37 07-16-2013	00:00:15	1/1	1	EC	HS	CP26400
009	398	912097424948	09:05:37 07-16-2013	00:00:20	1/1	1	EC	HS	CP26400
010	398	.	09:05:37 07-16-2013	00:00:37	1/1	1	G3	HS	CP14400
011	398	917145751149	09:05:37 07-16-2013	00:00:00	0/1	1	--	HS	FA
012	398	530 222 3337	09:05:37 07-16-2013	00:00:20	1/1	1	EC	HS	CP19200
013	398	925 256 8357	09:05:37 07-16-2013	00:00:18	1/1	1	EC	HS	CP28800
014	398	912098470169	09:05:37 07-16-2013	00:00:18	1/1	1	EC	HS	CP26400
015	398	916266856985	09:05:37 07-16-2013	00:00:41	1/1	1	EC	HS	CP14400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Broadcast Report

Date/Time	07-16-2013	20:15:09	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, BT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 13

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	401	559 747 7101	09:11:38 07-16-2013	00:00:15	1/1	1	EC	H5	CP24000
002	401	+18884116956	09:11:38 07-16-2013	00:00:37	1/1	1	G3	H5	CP14400
003	401	530 865 4534	09:11:38 07-16-2013	00:01:09	1/1	1	EC	H5	CP9600
004	401	510 782 6078	09:11:38 07-16-2013	00:00:18	1/1	1	EC	H5	CP26400
005	401	914158638156	09:11:38 07-16-2013	00:00:00	0/1	1	--	H5	FA
006	401	MetroFax	09:11:38 07-16-2013	00:00:41	1/1	1	EC	H5	CP14400
007	401	925 363 5511	09:11:38 07-16-2013	00:00:23	1/1	1	EC	H5	CP28800

Broadcast Report

Date/Time	07-16-2013	20:15:09	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
008	401	17076358187	09:11:38 07-16-2013	00:00:44	1/1	1	G3	HS	CP14400
009	401	18667054778	09:11:38 07-16-2013	00:00:45	1/1	1	G3	HS	CP14400
010	401	914154400238	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
011	401	3106326551	09:11:38 07-16-2013	00:00:22	1/1	1	EC	HS	CP28800
012	401	914152559553	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
013	401	914158227991	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
014	401	8582710233	09:11:38 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
015	401	914154868299	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
016	401	912094622163	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
017	401	919512429797	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
018	401	ETHERFAX	09:11:38 07-16-2013	00:00:41	1/1	1	EC	HS	CP14400
019	401	91530795S734	09:11:38 07-16-2013	00:00:34	1/1	1	EC	HS	CP14400
020	401	18588761950	09:11:38 07-16-2013	00:00:44	1/1	1	G3	HS	CP14400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Activity Report

Date/Time 07-17-2013 02:08:16 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

Completed Jobs : 51

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	486		21:38:27 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
002	487		21:38:37 07-16-2013	00:00:20	6/6	N/A	--	RP	CP
003	414	917605108559	10:07:26 07-16-2013	00:00:18	1/1	1	EC	HS	CP24000
004	414	4082871448	10:07:26 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
005	414	915307517467	10:07:26 07-16-2013	00:01:15	1/1	1	G3	HS	CP14400
006	414	919514917281	10:07:26 07-16-2013	00:00:20	1/1	1	EC	HS	CP26400
007	414	No ID	10:07:26 07-16-2013	00:00:46	1/1	1	G3	HS	CP14400
008	414	14084360620	10:07:26 07-16-2013	00:00:21	1/1	1	EC	HS	CP19200
009	414	912099820374	10:07:26 07-16-2013	00:00:34	1/1	1	EC	HS	CP14400
010	414	714 484 3102	10:07:26 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
011	488		21:50:31 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
012	412	TRI POWER SYSTEMS	10:04:59 07-16-2013	00:00:19	1/1	1	EC	HS	CP28800
013	412	919254556901	10:04:59 07-16-2013	00:00:00	0/1	1	--	HS	FA
014	412	+18888712938	10:04:59 07-16-2013	00:00:46	1/1	1	G3	HS	CP14400
015	412	916 6389867	10:04:59 07-16-2013	00:00:19	1/1	1	EC	HS	CP26400
016	412	5302754642	10:04:59 07-16-2013	00:00:18	1/1	1	EC	HS	CP26400
017	412	925 778 9067	10:04:59 07-16-2013	00:00:22	1/1	1	EC	HS	CP24000
018	412	9769336005	10:04:59 07-16-2013	00:00:22	1/1	1	EC	HS	CP24000
019	412	5306375156	10:04:59 07-16-2013	00:00:55	1/1	1	EC	HS	CP12000
020	412	914156957830	10:04:59 07-16-2013	00:00:47	1/1	1	G3	HS	CP14400
021	412	917072372802	10:04:59 07-16-2013	00:00:00	0/1	1	--	HS	FA
022	489		21:52:29 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
023	415	928314235354	10:09:28 07-16-2013	00:00:00	0/1	1	--	HS	FA
024	415	4159741749	10:09:28 07-16-2013	00:00:19	1/1	1	EC	HS	CP28800
025	415	805 644 3380	10:09:28 07-16-2013	00:01:04	1/1	1	EC	HS	CP26400
026	415	915303458885	10:09:28 07-16-2013	00:00:18	1/1	1	EC	HS	CP21600
027	415	5555	10:09:28 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
028	415	9093887424	10:09:28 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
029	415	8186628054	10:09:28 07-16-2013	00:00:16	1/1	1	EC	HS	CP26400
030	415	915308855920	10:09:28 07-16-2013	00:00:14	1/1	1	EC	HS	CP28800
031	490		22:00:02 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
032	417	6619430248	10:12:14 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
033	417	4154575820	10:12:14 07-16-2013	00:00:16	1/1	1	EC	HS	CP28800
034	417	914082253899	10:12:14 07-16-2013	00:00:00	0/1	1	--	HS	FA
035	417	919517359683	10:12:14 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
036	417	9163497333	10:12:14 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
037	417	912093682488	10:12:14 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
038	417	559-733-0439	10:12:14 07-16-2013	00:00:51	1/1	1	EC	HS	CP14400
039	417	(559) 650-2601	10:12:14 07-16-2013	00:00:24	1/1	1	EC	HS	CP21600
040	491		22:24:00 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
041	418	5306734840	10:13:43 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
042	418	5594431286	10:13:43 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
043	418	559 299 0157	10:13:43 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
044	418	831 754 5514	10:13:43 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
045	418	2094643565	10:13:43 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
046	418	7074468480	10:13:43 07-16-2013	00:00:44	1/1	1	EC	HS	CP12000
047	418	Van Gelder Enterpris	10:13:43 07-16-2013	00:00:18	1/1	1	EC	HS	CP26400
048	418	919499164709	10:13:43 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
049	418	915106061989	10:13:43 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
050	492		22:36:29 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
051	419	7076200860	10:14:55 07-16-2013	00:00:16	1/1	1	EC	HS	CP28800
052	419	5108863836	10:14:55 07-16-2013	00:00:15	1/1	1	EC	HS	CP26400
053	419	94538936	10:14:55 07-16-2013	00:00:00	0/1	1	--	HS	FA
054	419	Venegas Company	10:14:55 07-16-2013	00:00:46	1/1	1	G3	HS	CP14400
055	419	918316590111	10:14:55 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
056	419	918056421836	10:14:55 07-16-2013	00:00:00	0/1	1	--	HS	FA

Activity Report

Date/Time 07-17-2013 02:08:18 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
057	419	915308238175	10:14:55 07-16-2013	00:00:00	0/1	1	--	HS	FA
058	493		22:45:52 07-16-2013	00:00:11	2/2	N/A	--	RP	CP
059	416	5107333327	10:11:04 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
060	416	93799909	10:11:04 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
061	416	919495514695	10:11:04 07-16-2013	00:00:56	1/1	1	G3	HS	CP14400
062	416	559 233 6200	10:11:04 07-16-2013	00:00:29	1/1	1	EC	HS	CP24000
063	416	97870692	10:11:04 07-16-2013	00:00:56	1/1	1	G3	HS	CP14400
064	416	916613978172	10:11:04 07-16-2013	00:00:00	0/1	1	--	HS	FA
065	416	9165631755	10:11:04 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
066	416	Grasshopper	10:11:04 07-16-2013	00:00:56	1/1	1	EC	HS	CP14400
067	416	916612533827	10:11:04 07-16-2013	00:00:00	0/1	1	--	HS	FA
068	416	99243488	10:11:04 07-16-2013	00:00:43	1/1	1	EC	H5	CP14400
069	416	0000000000	10:11:04 07-16-2013	00:00:26	1/1	1	EC	H5	CP28800
070	494		22:47:28 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
071	420	5555	10:15:58 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
072	420	919516961095	10:15:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
073	420	917606047383	10:15:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
074	420	16264443989	10:15:58 07-16-2013	00:00:20	1/1	1	EC	HS	CP26400
075	420	916 772 3003	10:15:58 07-16-2013	00:00:18	1/1	1	EC	H5	CP24000
076	420	5106394488	10:15:58 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
077	495		22:54:14 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
078	424	1-626-605-5023	10:19:42 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
079	424	5682467	10:19:42 07-16-2013	00:00:21	1/1	1	EC	HS	CP26400
080	424	918186105123	10:19:42 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
081	424	15105331789	10:19:42 07-16-2013	00:00:33	1/1	1	EC	HS	CP24000
082	424	915102159567	10:19:42 07-16-2013	00:00:00	0/1	1	--	HS	FA
083	424	914088465307	10:19:42 07-16-2013	00:00:37	1/1	1	EC	HS	CP26400
084	424	6194689178	10:19:42 07-16-2013	00:00:24	1/1	1	EC	HS	CP26400
085	424	925 658 1604	10:19:42 07-16-2013	00:00:19	1/1	1	EC	HS	CP26400
086	424	5107242391	10:19:42 07-16-2013	00:00:23	1/1	1	EC	H5	CP28800
087	424	7072680137	10:19:42 07-16-2013	00:00:21	1/1	1	EC	HS	CP19200
088	424	5308245887	10:19:42 07-16-2013	00:00:57	1/1	1	EC	HS	CP16800
089	496		23:25:48 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
090	425	19166446619	10:20:51 07-16-2013	00:00:42	1/1	1	EC	H5	CP14400
091	425	15306411258	10:20:51 07-16-2013	00:00:47	1/1	1	G3	HS	CP14400
092	425	9257981218	10:20:51 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
093	425	925 634 3684	10:20:51 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
094	425	93721121	10:20:51 07-16-2013	00:00:00	0/1	1	--	HS	FA
095	425	919252991188	10:20:51 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
096	425	914084560585	10:20:51 07-16-2013	00:00:38	1/1	1	EC	HS	CP26400
097	425	949 673 0846	10:20:51 07-16-2013	00:00:34	1/1	1	EC	HS	CP14400
098	425	7077474303	10:20:51 07-16-2013	00:00:20	1/1	1	EC	H5	CP24000
099	497		23:39:15 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
100	423	17076380342	10:18:09 07-16-2013	00:00:42	1/1	1	EC	H5	CP14400
101	423	6508321344	10:18:09 07-16-2013	00:00:43	1/1	1	EC	H5	CP14400
102	423	7077251269	10:18:09 07-16-2013	00:00:22	1/1	1	EC	H5	CP28800
103	423	918056447090	10:18:09 07-16-2013	00:00:00	0/1	1	--	H5	FA
104	423	912098322785	10:18:09 07-16-2013	00:00:20	1/1	1	EC	H5	CP21600
105	423	918587649793	10:18:09 07-16-2013	00:00:00	0/1	1	--	H5	FA
106	423	Fax	10:18:09 07-16-2013	00:00:59	1/1	1	G3	HS	CP12000
107	423	917607433589	10:18:09 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
108	423	918314422633	10:18:09 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
109	423	8059641051	10:18:09 07-16-2013	00:00:19	1/1	1	EC	HS	CP26400
110	423	No ID	10:18:09 07-16-2013	00:00:46	1/1	1	G3	HS	CP14400
111	498		23:44:59 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
112	426	818 592 6716	10:22:33 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
113	426	+19169881914	10:22:33 07-16-2013	00:00:46	1/1	1	G3	HS	CP14400

Activity Report

Date/Time 07-17-2013 02:08:19 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
114	426	858 268 1525	10:22:33 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
115	426	9252289902	10:22:33 07-16-2013	00:00:18	1/1	1	EC	HS	CP24000
116	426	912096693512	10:22:33 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
117	426	7078234258	10:22:33 07-16-2013	00:00:18	1/1	1	EC	HS	CP28800
118	426	94523331	10:22:33 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
119	426	9163384448	10:22:33 07-16-2013	00:00:14	1/1	1	EC	HS	CP28800
120	426	2095479312	10:22:33 07-16-2013	00:00:34	1/1	1	EC	HS	CP14400
121	426	17148925722	10:22:33 07-16-2013	00:00:16	1/1	1	EC	HS	CP26400
122	499		23:52:17 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
123	427	918054898493	10:23:42 07-16-2013	00:00:00	0/1	1	--	HS	FA
124	427	918586389001	10:23:42 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
125	427	6613931391	10:23:42 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
126	427	FAX	10:23:42 07-16-2013	00:00:47	1/1	1	G3	HS	CP14400
127	427	914089708006	10:23:42 07-16-2013	00:02:02	0/1	1	--	HS	FA
128	427	5302266449	10:23:42 07-16-2013	00:00:34	1/1	1	EC	HS	CP21600
129	427	98521811	10:23:42 07-16-2013	00:00:26	1/1	1	EC	HS	CP24000
130	427	9168580183	10:23:42 07-16-2013	00:00:15	1/1	1	EC	HS	CP26400
131	427	19512814707	10:23:42 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
132	427	530 842 1917	10:23:42 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
133	500		00:32:23 07-17-2013	00:00:11	2/2	N/A	--	RP	CP
134	429	5307511571	10:26:12 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
135	429	323 582 5057	10:26:12 07-16-2013	00:00:18	1/1	1	EC	HS	CP28800
136	429	8585605558	10:26:12 07-16-2013	00:00:26	1/1	1	EC	HS	CP28800
137	429	18188844620	10:26:12 07-16-2013	00:00:18	1/1	1	EC	HS	CP26400
138	429	7146881249	10:26:12 07-16-2013	00:00:20	1/1	1	EC	HS	CP31200
139	429	917077475215	10:26:12 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
140	429	15306229367	10:26:12 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
141	429	209 838 6807	10:26:12 07-16-2013	00:00:25	1/1	1	EC	HS	CP21600
142	429	19252491863	10:26:12 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
143	501		00:39:50 07-17-2013	00:00:10	2/2	N/A	--	RP	CP
144	430	5596510143	10:27:27 07-16-2013	00:00:00	0/1	1	--	HS	FA
145	430	913104787398	10:27:27 07-16-2013	00:00:19	1/1	1	EC	HS	CP28800
146	430	917077441523	10:27:27 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
147	430	951 685 5023	10:27:27 07-16-2013	00:00:24	1/1	1	EC	HS	CP21600
148	430	530 345 9958	10:27:27 07-16-2013	00:00:30	1/1	1	EC	HS	CP19200
149	430	5102342938	10:27:27 07-16-2013	00:00:20	1/1	1	EC	HS	CP28800
150	430	918584878355	10:27:27 07-16-2013	00:00:36	1/1	1	EC	HS	CP14400
151	430	707 658 2513	10:27:27 07-16-2013	00:01:03	1/1	1	G3	HS	CP9600
152	430	4153410155	10:27:27 07-16-2013	00:00:22	1/1	1	EC	HS	CP26400
153	430	917607465224	10:27:27 07-16-2013	00:00:16	1/1	1	EC	HS	CP26400
154	502		01:00:02 07-17-2013	00:00:11	2/2	N/A	--	RP	CP
155	428	530 243 1027	10:24:49 07-16-2013	00:03:40	1/1	1	EC	HS	CP4800
156	428	918054392275	10:24:49 07-16-2013	00:00:23	1/1	1	EC	HS	CP28800
157	428	619 474 3200	10:24:49 07-16-2013	00:00:40	1/1	1	EC	HS	CP14400
158	428	913236553180	10:24:49 07-16-2013	00:00:15	1/1	1	EC	HS	CP26400
159	428	1-559-924-4826	10:24:49 07-16-2013	00:00:46	1/1	1	G3	HS	CP14400
160	428	+559 277 0106	10:24:49 07-16-2013	00:00:18	1/1	1	EC	HS	CP28800
161	428	915306743536	10:24:49 07-16-2013	00:00:00	0/1	1	--	HS	FA
162	428	917605985850	10:24:49 07-16-2013	00:00:16	1/1	1	EC	HS	CP24000
163	428	97800907	10:24:49 07-16-2013	00:00:00	0/1	1	--	HS	FA
164	503		01:06:47 07-17-2013	00:00:10	2/2	N/A	--	RP	CP
165	431	918056423164	10:28:38 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
166	431	7609671023	10:28:38 07-16-2013	00:01:55	1/1	1	EC	HS	CP9600
167	431	19254437424	10:28:38 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
168	431	831 6419148	10:28:38 07-16-2013	00:00:21	1/1	1	EC	HS	CP19200
169	431	5106583503	10:28:38 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
170	431	915624256498	10:28:38 07-16-2013	00:00:00	0/1	1	--	HS	FA

Activity Report

Date/Time 07-17-2013 02:08:19 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
171	431	9099312875	10:28:38 07-16-2013	00:00:21	1/1	1	EC	HS	CP26400
172	431	7075523501	10:28:38 07-16-2013	00:00:16	1/1	1	EC	HS	CP24000
173	431	917077867007	10:28:38 07-16-2013	00:00:26	1/1	1	EC	HS	CP26400
174	504		01:15:28 07-17-2013	00:00:10	2/2	N/A	--	RP	CP
175	433	913108322793	10:32:07 07-16-2013	00:00:29	1/1	1	EC	HS	CP33600
176	433	912098325152	10:32:07 07-16-2013	00:00:00	0/1	1	--	HS	FA
177	433	7602947488	10:32:07 07-16-2013	00:00:23	1/1	1	EC	HS	CP28800
178	433	917146658788	10:32:07 07-16-2013	00:00:00	0/1	1	--	HS	FA
179	433	562 236 9797	10:32:07 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
180	433	11	10:32:07 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
181	433	7146419802	10:32:07 07-16-2013	00:00:23	1/1	1	EC	HS	CP26400
182	433	912098451504	10:32:07 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
183	433	914156472683	10:32:07 07-16-2013	00:00:21	1/1	1	EC	HS	CP26400
184	505		01:40:14 07-17-2013	00:00:11	2/2	N/A	--	RP	CP
185	434	2099665575	10:33:18 07-16-2013	00:01:03	1/1	1	EC	HS	CP14400
186	434	5107838400	10:33:18 07-16-2013	00:00:16	1/1	1	EC	HS	CP26400
187	434	916 631 8293	10:33:18 07-16-2013	00:00:20	1/1	1	EC	HS	CP26400
188	434	2098265241	10:33:18 07-16-2013	00:00:26	1/1	1	EC	HS	CP31200
189	434	7075767292	10:33:18 07-16-2013	00:00:23	1/1	1	EC	HS	CP26400
190	434	4156957900	10:33:18 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
191	434	+17142036650	10:33:18 07-16-2013	00:00:46	1/1	1	G3	HS	CP14400
192	434	915629202661	10:33:18 07-16-2013	00:00:00	0/1	1	--	HS	FA
193	434	1-760-888-2112	10:33:18 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
194	506		01:52:37 07-17-2013	00:00:11	2/2	N/A	--	RP	CP
195	435	17145342399	10:33:51 07-16-2013	00:00:14	1/1	1	EC	HS	CP28800
196	507		01:53:40 07-17-2013	00:00:09	1/1	N/A	--	RP	CP
197	437	14082819301	10:57:22 07-16-2013	00:00:16	2/2	1	EC	HS	CP24000
198	508		01:55:09 07-17-2013	00:00:08	1/1	N/A	--	RP	CP
199	438	8585657348	10:59:41 07-16-2013	00:00:28	2/2	1	EC	HS	CP21600
200	509		01:56:13 07-17-2013	00:00:09	1/1	N/A	--	RP	CP
201	440	917076781689	11:05:36 07-16-2013	00:00:18	2/2	1	EC	HS	CP21600
202	510		01:57:04 07-17-2013	00:00:08	1/1	N/A	--	RP	CP
203	432	707 673 6034	10:30:59 07-16-2013	00:00:22	1/1	1	EC	HS	CP26400
204	432	918055303766	10:30:59 07-16-2013	00:00:56	1/1	1	G3	HS	CP14400
205	432	4158221727	10:30:59 07-16-2013	00:00:18	1/1	1	EC	HS	CP24000
206	432	916619485418	10:30:59 07-16-2013	00:00:00	0/1	1	--	HS	FA
207	432	805 677 4853	10:30:59 07-16-2013	00:00:47	1/1	1	EC	HS	CP14400
208	432	917602955339	10:30:59 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
209	432	2095500831	10:30:59 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
210	432	912095771602	10:30:59 07-16-2013	00:00:18	1/1	1	EC	HS	CP21600
211	432	915108343662	10:30:59 07-16-2013	00:00:47	1/1	1	G3	HS	CP14400
212	432	917073743077	10:30:59 07-16-2013	00:00:00	0/1	1	--	HS	FA
213	432	530 223 9186	10:30:59 07-16-2013	00:00:20	1/1	1	EC	HS	CP21600
214	511		01:57:29 07-17-2013	00:00:09	2/2	N/A	--	RP	CP
215	465	78	15:29:54 07-16-2013	00:00:00	0/1	1	--	HS	FA
216	465	917607278131	15:29:54 07-16-2013	00:00:17	1/1	1	EC	HS	CP28800
217	465	916 452 1153	15:29:54 07-16-2013	00:00:19	1/1	1	EC	HS	CP28800
218	465	510 782 6078	15:29:54 07-16-2013	00:00:19	1/1	1	EC	HS	CP26400
219	465	914155430752	15:29:54 07-16-2013	00:00:20	1/1	1	EC	HS	CP26400
220	465	918055253000	15:29:54 07-16-2013	00:00:20	1/1	1	EC	HS	CP26400
221	465	917074483420	15:29:54 07-16-2013	00:00:21	1/1	1	EC	HS	CP19200
222	465	7074590973	15:29:54 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
223	465	914085105899	15:29:54 07-16-2013	00:00:14	1/1	1	EC	HS	CP31200
224	465	310 618 1146	15:29:54 07-16-2013	00:00:16	1/1	1	EC	HS	CP26400
225	465	918585600409	15:29:54 07-16-2013	00:00:18	1/1	1	EC	HS	CP21600

Activity Report

Date/Time	07-17-2013	02:08:20	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Activity Report

Date/Time 07-16-2013 21:38:38 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

Completed Jobs : 51

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	378	916 933 1122	07:49:36 07-16-2013	00:00:28	1/1	1	EC	H5	CP21600
002	378	917075542040	07:49:36 07-16-2013	00:00:30	1/1	1	EC	HS	CP24000
003	378	408-866-7692	07:49:36 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
004	378	919516539301	07:49:36 07-16-2013	00:00:54	1/1	1	EC	H5	CP9600
005	378	415 383 3553	07:49:36 07-16-2013	00:00:23	1/1	1	EC	H5	CP26400
006	378	915102323796	07:49:36 07-16-2013	00:00:00	0/1	1	--	H5	FA
007	378	919254260882	07:49:36 07-16-2013	00:00:00	0/1	1	--	H5	FA
008	454		13:48:21 07-16-2013	00:00:11	2/2	N/A	--	RP	CP
009	455		13:48:22 07-16-2013	00:00:25	5/5	N/A	--	RP	CP
010	381	916 933 1122	07:54:56 07-16-2013	00:00:25	1/1	1	EC	H5	CP21600
011	381	917075542040	07:54:56 07-16-2013	00:00:32	1/1	1	EC	H5	CP19200
012	381	408-866-7692	07:54:56 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
013	381	919516539301	07:54:56 07-16-2013	00:00:50	1/1	1	EC	HS	CP9600
014	381	415 383 3553	07:54:56 07-16-2013	00:00:19	1/1	1	EC	HS	CP26400
015	381	915102323796	07:54:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
016	381	919254260882	07:54:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
017	456		14:05:05 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
018	379	919519266487	07:51:30 07-16-2013	00:00:00	0/1	1	--	HS	FA
019	379	5102366568	07:51:30 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
020	379	917145751113	07:51:30 07-16-2013	00:00:17	1/1	1	EC	H5	CP24000
021	379	5302717203	07:51:30 07-16-2013	00:01:34	1/1	1	EC	H5	CP7200
022	379	917148712099	07:51:30 07-16-2013	00:00:00	0/1	1	--	H5	FA
023	379	5592752879	07:51:30 07-16-2013	00:00:19	1/1	1	EC	H5	CP19200
024	379	919517370603	07:51:30 07-16-2013	00:00:15	1/1	1	EC	HS	CP24000
025	379	17077732128	07:51:30 07-16-2013	00:00:41	1/1	1	EC	HS	CP14400
026	457		14:36:38 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
027	384	530 529 0762	08:00:50 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
028	384	918555098596	08:00:50 07-16-2013	00:00:42	1/1	1	EC	H5	CP14400
029	384	925 734 9996	08:00:50 07-16-2013	00:00:23	1/1	1	EC	H5	CP21600
030	384	96317427	08:00:50 07-16-2013	00:00:00	0/1	1	--	H5	FA
031	384	V5P	08:00:50 07-16-2013	00:00:42	1/1	1	EC	H5	CP14400
032	384	6618243418	08:00:50 07-16-2013	00:00:16	1/1	1	EC	H5	CP24000
033	384	9165701181	08:00:50 07-16-2013	00:00:49	1/1	1	EC	H5	CP14400
034	384	5104400159	08:00:50 07-16-2013	00:00:15	1/1	1	EC	H5	CP28800
035	384	916 371 8283	08:00:50 07-16-2013	00:00:17	1/1	1	EC	H5	CP24000
036	384	15624219330	08:00:50 07-16-2013	00:00:16	1/1	1	EC	H5	CP26400
037	384	7603914221	08:00:50 07-16-2013	00:00:20	1/1	1	EC	HS	CP24000
038	459		14:48:00 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
039	458	48	14:47:00 07-16-2013	00:00:00	0/1	N/A	--	HS	TU
040	458	919256863350	14:47:00 07-16-2013	00:00:00	0/1	N/A	--	HS	TU
041	458	919254550976	14:47:00 07-16-2013	00:00:00	0/1	N/A	--	HS	TU
042	458	917602401842	14:47:00 07-16-2013	00:00:00	0/1	N/A	--	HS	TU
043	458	912099320610	14:47:00 07-16-2013	00:00:00	0/1	N/A	--	H5	TU
044	458	914156480402	14:47:00 07-16-2013	00:00:00	0/1	N/A	--	H5	TU
045	458	917149795505	14:47:00 07-16-2013	00:00:00	0/1	N/A	--	HS	TU
046	458	913102589110	14:47:00 07-16-2013	00:00:00	0/1	N/A	--	H5	TU
047	458	918055812137	14:47:00 07-16-2013	00:00:00	0/1	N/A	--	H5	TU
048	460		14:48:31 07-16-2013	00:00:12	2/2	N/A	--	RP	CP
049	388	9164296996	08:04:43 07-16-2013	00:00:32	1/1	1	EC	H5	CP19200
050	388	915105216956	08:04:43 07-16-2013	00:00:00	0/1	1	--	H5	FA
051	388	915103577577	08:04:43 07-16-2013	00:00:57	1/1	1	G3	HS	CP14400
052	388	96382104	08:04:43 07-16-2013	00:00:19	1/1	1	EC	HS	CP28800
053	388	918867054778	08:04:43 07-16-2013	00:00:00	0/1	1	--	HS	FA
054	388	0	08:04:43 07-16-2013	00:01:19	1/1	1	EC	HS	CP7200
055	388	8183450541	08:04:43 07-16-2013	00:00:56	1/1	1	G3	HS	CP14400
056	388	8056420330	08:04:43 07-16-2013	00:00:29	1/1	1	EC	H5	CP28800

Activity Report

Date/Time 07-16-2013 21:38:38 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
057	388	530 272 0476	08:04:43 07-16-2013	00:00:18	1/1	1	EC	HS	CP24000
058	388	unknown	08:04:43 07-16-2013	00:00:40	1/1	1	EC	HS	CP14400
059	461		15:03:06 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
060	383	919519266487	07:57:48 07-16-2013	00:00:00	0/1	1	--	HS	FA
061	383	5102366568	07:57:48 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
062	383	917145751113	07:57:48 07-16-2013	00:00:16	1/1	1	EC	HS	CP24000
063	383	5302717203	07:57:48 07-16-2013	00:01:05	1/1	1	EC	H5	CP7200
064	383	917148712099	07:57:48 07-16-2013	00:00:00	0/1	1	--	H5	FA
065	383	5592752879	07:57:48 07-16-2013	00:00:19	1/1	1	EC	H5	CP19200
066	383	919517370603	07:57:48 07-16-2013	00:00:16	1/1	1	EC	H5	CP24000
067	383	17077732128	07:57:48 07-16-2013	00:00:35	1/1	1	EC	H5	CP14400
068	462		15:19:07 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
069	385	18056580069	08:02:29 07-16-2013	00:00:42	1/1	1	EC	H5	CP14400
070	385	2094635478	08:02:29 07-16-2013	00:00:43	1/1	1	EC	H5	CP14400
071	385	TG	08:02:29 07-16-2013	00:00:17	1/1	1	EC	H5	CP28800
072	385	915306562540	08:02:29 07-16-2013	00:00:00	0/1	1	--	H5	FA
073	385	2093847629	08:02:29 07-16-2013	00:00:19	1/1	1	EC	H5	CP28800
074	385	912095773735	08:02:29 07-16-2013	00:00:18	1/1	1	EC	HS	CP26400
075	463		15:19:34 07-16-2013	00:00:09	2/2	N/A	--	RP	CP
076	389	5305288275	08:07:31 07-16-2013	00:01:07	1/1	1	EC	HS	CP14400
077	389	19516026069	08:07:31 07-16-2013	00:00:43	1/1	1	EC	H5	CP14400
078	389	530 477 2662	08:07:31 07-16-2013	00:00:42	1/1	1	EC	H5	CP14400
079	389	+1.831.582.9257	08:07:31 07-16-2013	00:00:19	1/1	1	EC	H5	CP28800
080	389	9165650535	08:07:31 07-16-2013	00:01:17	1/1	1	G3	H5	CP9600
081	389	914152556031	08:07:31 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
082	389	919256067655	08:07:31 07-16-2013	00:00:19	1/1	1	EC	HS	CP21600
083	389	918182426704	08:07:31 07-16-2013	00:00:42	1/1	1	EC	H5	CP14400
084	389	4082888695	08:07:31 07-16-2013	00:00:42	1/1	1	EC	H5	CP14400
085	389	6615875792	08:07:31 07-16-2013	00:00:18	1/1	1	EC	H5	CP21600
086	464		15:24:54 07-16-2013	00:00:13	2/2	N/A	--	RP	CP
087	391	3107932312	08:25:26 07-16-2013	00:00:14	1/1	1	EC	H5	CP26400
088	391	915107270910	08:25:26 07-16-2013	00:00:00	0/1	1	--	HS	FA
089	391	9166459618	08:25:26 07-16-2013	00:01:22	1/1	1	EC	HS	CP7200
090	391	919496790212	08:25:26 07-16-2013	00:00:31	1/1	1	EC	HS	CP14400
091	391	912099662643	08:25:26 07-16-2013	00:00:21	1/1	1	EC	HS	CP16800
092	391	919093897543	08:25:26 07-16-2013	00:00:00	0/1	1	--	HS	FA
093	391	925 691 3900	08:25:26 07-16-2013	00:00:16	1/1	1	EC	HS	CP24000
094	391	914156641858	08:25:26 07-16-2013	00:00:00	0/1	1	--	HS	FA
095	391	9492510563	08:25:26 07-16-2013	00:00:13	1/1	1	EC	HS	CP26400
096	391	925 279 5001	08:25:26 07-16-2013	00:00:19	1/1	1	EC	HS	CP24000
097	391	775 827 3006	08:25:26 07-16-2013	00:00:24	1/1	1	EC	HS	CP21600
098	391	97714603	08:25:26 07-16-2013	00:00:16	1/1	1	EC	HS	CP26400
099	391	915107644955	08:25:26 07-16-2013	00:00:00	0/1	1	--	HS	FA
100	391	914082877047	08:25:26 07-16-2013	00:00:00	0/1	1	--	HS	FA
101	469		16:24:05 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
102	393	1 909 435 0392	08:36:08 07-16-2013	00:00:32	1/1	1	EC	HS	CP14400
103	393	15626900264	08:36:08 07-16-2013	00:00:18	1/1	1	EC	HS	CP28800
104	393	817 430 0409	08:36:08 07-16-2013	00:00:39	1/1	1	EC	HS	CP14400
105	393	5592740311	08:36:08 07-16-2013	00:00:19	1/1	1	EC	HS	CP19200
106	393	916613981382	08:36:08 07-16-2013	00:00:19	1/1	1	EC	HS	CP26400
107	393	918189549266	08:36:08 07-16-2013	00:00:00	0/1	1	--	HS	FA
108	393	19165837504	08:36:08 07-16-2013	00:00:43	1/1	1	G3	H5	CP14400
109	393	+1.323.662.3262	08:36:08 07-16-2013	00:00:36	1/1	1	EC	HS	CP21600
110	393	915302217563	08:36:08 07-16-2013	00:00:38	1/1	1	EC	HS	CP14400
111	393	912132951199	08:36:08 07-16-2013	00:00:00	0/1	1	--	HS	FA
112	393	1-800-540-1789	08:36:08 07-16-2013	00:00:39	1/1	1	EC	HS	CP14400
113	393	615 885 8641	08:36:08 07-16-2013	00:00:19	1/1	1	EC	H5	CP21600

Activity Report

Date/Time 07-16-2013 21:38:39 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
114	393	915624392024	08:36:08 07-16-2013	00:00:00	0/1	1	--	HS	FA
115	393	918059375473	08:36:08 07-16-2013	00:00:16	1/1	1	EC	HS	CP28800
116	393	503+253+5429	08:36:08 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
117	393	UNAVAILABLE	08:36:08 07-16-2013	00:00:20	1/1	1	EC	HS	CP31200
118	470		16:37:20 07-16-2013	00:00:11	2/2	N/A	--	RP	CP
119	392	+16233224775	08:29:49 07-16-2013	00:00:42	1/1	1	G3	HS	CP14400
120	392	2136241188	08:29:49 07-16-2013	00:00:14	1/1	1	EC	H5	CP26400
121	392	915105781305	08:29:49 07-16-2013	00:00:00	0/1	1	--	H5	FA
122	392	916269698741	08:29:49 07-16-2013	00:00:00	0/1	1	--	H5	FA
123	392	913106791040	08:29:49 07-16-2013	00:00:00	0/1	1	--	H5	FA
124	392	915596255786	08:29:49 07-16-2013	00:00:13	1/1	1	EC	HS	CP26400
125	392	914158560381	08:29:49 07-16-2013	00:00:00	0/1	1	--	HS	FA
126	392	5105270500	08:29:49 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
127	392	310-548-9195	08:29:49 07-16-2013	00:00:15	1/1	1	EC	HS	CP26400
128	392	619 258 3515	08:29:49 07-16-2013	00:00:21	1/1	1	EC	HS	CP24000
129	392	918059251143	08:29:49 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
130	392	919097901637	08:29:49 07-16-2013	00:00:00	0/1	1	--	HS	FA
131	392	915306722411	08:29:49 07-16-2013	00:00:25	1/1	1	EC	HS	CP26400
132	471		16:40:12 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
133	394	760 200 1116	08:38:56 07-16-2013	00:01:38	1/1	1	EC	HS	CP9600
134	394	3103170443	08:38:56 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
135	394	915592741579	08:38:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
136	394	915308209120	08:38:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
137	394	914154581608	08:38:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
138	394	916619485588	08:38:56 07-16-2013	00:00:42	1/1	1	G3	HS	CP14400
139	394	914083453869	08:38:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
140	394	912098744404	08:38:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
141	394	+5306626770	08:38:56 07-16-2013	00:00:33	1/1	1	EC	HS	CP14400
142	394	915036691192	08:38:56 07-16-2013	00:00:31	1/1	1	EC	HS	CP14400
143	472		17:31:22 07-16-2013	00:00:09	2/2	N/A	--	RP	CP
144	396	916 691 2127	08:53:58 07-16-2013	00:00:39	1/1	1	EC	HS	CP14400
145	396	16507774326	08:53:58 07-16-2013	00:00:38	1/1	1	EC	HS	CP14400
146	396	915627771888	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
147	396	917145289275	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
148	396	360 357 8225	08:53:58 07-16-2013	00:00:39	1/1	1	EC	HS	CP14400
149	396	5592261877	08:53:58 07-16-2013	00:00:19	1/1	1	EC	HS	CP19200
150	396	919512782808	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
151	396	5102783095	08:53:58 07-16-2013	00:01:20	1/1	1	EC	HS	CP9600
152	396	919253736205	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
153	396	919257783059	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
154	396	916617228900	08:53:58 07-16-2013	00:00:22	1/1	1	EC	HS	CP26400
155	396	913235690200	08:53:58 07-16-2013	00:00:23	1/1	1	EC	HS	CP28800
156	396	5307439352	08:53:58 07-16-2013	00:00:14	1/1	1	EC	HS	CP24000
157	396	916199952831	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
158	396	2097265305	08:53:58 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
159	396	7036826804	08:53:58 07-16-2013	00:00:21	1/1	1	EC	HS	CP28800
160	396	915109231920	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
161	396	9256717120	08:53:58 07-16-2013	00:00:19	1/1	1	EC	HS	CP24000
162	396	13232228312	08:53:58 07-16-2013	00:00:14	1/1	1	EC	HS	CP26400
163	396	1-714-276-6468	08:53:58 07-16-2013	00:00:39	1/1	1	EC	HS	CP14400
164	396	9099888707	08:53:58 07-16-2013	00:00:57	1/1	1	EC	HS	CP14400
165	396	919093501201	08:53:58 07-16-2013	00:00:38	1/1	1	EC	HS	CP14400
166	396	2098810211	08:53:58 07-16-2013	00:00:29	1/1	1	EC	HS	CP26400
167	396	917755756894	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
168	396	MetroFax	08:53:58 07-16-2013	00:00:17	1/1	1	EC	HS	CP28800
169	396	915108394545	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
170	396	918182480013	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA

Activity Report

Date/Time 07-16-2013 21:38:40 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
171	396	14153372937	08:53:58 07-16-2013	00:00:56	1/1	1	EC	HS	CP14400
172	475		18:32:40 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
173	397	919256344339	09:01:24 07-16-2013	00:00:18	1/1	1	EC	HS	CP21600
174	397	916194821493	09:01:24 07-16-2013	00:00:14	1/1	1	EC	HS	CP28800
175	397	914156713827	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
176	397	912093572229	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
177	397	4153306363	09:01:24 07-16-2013	00:00:16	1/1	1	EC	HS	CP26400
178	397	7077513962	09:01:24 07-16-2013	00:00:26	1/1	1	EC	HS	CP21600
179	397	17076788384	09:01:24 07-16-2013	00:00:24	1/1	1	EC	HS	CP28800
180	397	916 379 0960	09:01:24 07-16-2013	00:00:14	1/1	1	EC	HS	CP28800
181	397	913239829142	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
182	397	919259578121	09:01:24 07-16-2013	00:00:18	1/1	1	EC	HS	CP21600
183	397	916506379501	09:01:24 07-16-2013	00:00:15	1/1	1	EC	HS	CP26400
184	397	916615894725	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
185	397	9163724209	09:01:24 07-16-2013	00:00:21	1/1	1	EC	HS	CP31200
186	397	917033269096	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
187	397	918584960505	09:01:24 07-16-2013	00:00:18	1/1	1	EC	HS	CP28800
188	397	919096785957	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
189	397	2098470586	09:01:24 07-16-2013	00:00:24	1/1	1	EC	HS	CP26400
190	397	912094645782	09:01:24 07-16-2013	00:00:40	1/1	1	EC	HS	CP14400
191	476		19:02:35 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
192	398	919099476640	09:05:37 07-16-2013	00:00:00	0/1	1	--	HS	FA
193	398	530 223 9222	09:05:37 07-16-2013	00:00:41	1/1	1	EC	HS	CP14400
194	398	9492158631	09:05:37 07-16-2013	00:00:40	1/1	1	EC	HS	CP14400
195	398	8187036486	09:05:37 07-16-2013	00:00:40	1/1	1	EC	HS	CP14400
196	398	915308947767	09:05:37 07-16-2013	00:00:18	1/1	1	EC	HS	CP21600
197	398	917072656856	09:05:37 07-16-2013	00:00:00	0/1	1	--	HS	FA
198	398	914158227237	09:05:37 07-16-2013	00:00:00	0/1	1	--	HS	FA
199	398	9163680111	09:05:37 07-16-2013	00:00:15	1/1	1	EC	HS	CP26400
200	398	912097424948	09:05:37 07-16-2013	00:00:20	1/1	1	EC	HS	CP26400
201	398	.	09:05:37 07-16-2013	00:00:37	1/1	1	G3	HS	CP14400
202	398	917145751149	09:05:37 07-16-2013	00:00:00	0/1	1	--	HS	FA
203	398	530 222 3337	09:05:37 07-16-2013	00:00:20	1/1	1	EC	HS	CP19200
204	398	925 256 8357	09:05:37 07-16-2013	00:00:18	1/1	1	EC	HS	CP28800
205	398	912098470169	09:05:37 07-16-2013	00:00:18	1/1	1	EC	HS	CP26400
206	398	916266856985	09:05:37 07-16-2013	00:00:41	1/1	1	EC	HS	CP14400
207	477		19:35:42 07-16-2013	00:00:11	2/2	N/A	--	RP	CP
208	402	15305502356	09:15:28 07-16-2013	00:00:31	2/2	1	EC	HS	CP26400
209	478		19:38:17 07-16-2013	00:00:09	1/1	N/A	--	RP	CP
210	401	559 747 7101	09:11:38 07-16-2013	00:00:15	1/1	1	EC	HS	CP24000
211	401	+18884116956	09:11:38 07-16-2013	00:00:37	1/1	1	G3	HS	CP14400
212	401	530 865 4534	09:11:38 07-16-2013	00:01:09	1/1	1	EC	HS	CP9600
213	401	510 782 6078	09:11:38 07-16-2013	00:00:18	1/1	1	EC	HS	CP26400
214	401	914158638156	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
215	401	MetroFax	09:11:38 07-16-2013	00:00:41	1/1	1	EC	HS	CP14400
216	401	925 363 5511	09:11:38 07-16-2013	00:00:23	1/1	1	EC	HS	CP28800
217	401	17076358187	09:11:38 07-16-2013	00:00:44	1/1	1	G3	HS	CP14400
218	401	18667054778	09:11:38 07-16-2013	00:00:45	1/1	1	G3	HS	CP14400
219	401	914154400238	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
220	401	3106326551	09:11:38 07-16-2013	00:00:22	1/1	1	EC	HS	CP28800
221	401	914152559553	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
222	401	914158227991	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
223	401	8582710233	09:11:38 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
224	401	914154868299	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
225	401	912094622163	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
226	401	919512429797	09:11:38 07-16-2013	00:00:00	0/1	1	--	HS	FA
227	401	ETHERFAX	09:11:38 07-16-2013	00:00:41	1/1	1	EC	HS	CP14400

Activity Report

Date/Time 07-16-2013 21:38:41 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
228	401	915307955734	09:11:38 07-16-2013	00:00:34	1/1	1	EC	HS	CP14400
229	401	18588761950	09:11:38 07-16-2013	00:00:44	1/1	1	G3	HS	CP14400
230	479		20:15:09 07-16-2013	00:00:11	2/2	N/A	--	RP	CP
231	406	918087651308	09:55:08 07-16-2013	00:00:00	0/1	1	--	HS	FA
232	406	707 433 0322	09:55:08 07-16-2013	00:00:20	1/1	1	EC	HS	CP26400
233	406	5102322823	09:55:08 07-16-2013	00:01:47	1/1	1	G3	HS	CP7200
234	406	323 260 7164	09:55:08 07-16-2013	00:01:28	1/1	1	EC	HS	CP9600
235	406	415 123 4567	09:55:08 07-16-2013	00:00:50	1/1	1	G3	HS	CP14400
236	406	8313365465	09:55:08 07-16-2013	00:00:24	1/1	1	EC	HS	CP26400
237	406	913237770720	09:55:08 07-16-2013	00:00:00	0/1	1	--	HS	FA
238	480		20:23:49 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
239	409	916 381 3750	09:58:55 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
240	409	919256096466	09:58:55 07-16-2013	00:00:17	1/1	1	EC	HS	CP26400
241	409	+18552316514	09:58:55 07-16-2013	00:00:46	1/1	1	G3	HS	CP14400
242	409	12098386137	09:58:55 07-16-2013	00:00:14	1/1	1	EC	HS	CP28800
243	409	17075440117	09:58:55 07-16-2013	00:00:22	1/1	1	EC	HS	CP24000
244	409	707-462-2997	09:58:55 07-16-2013	00:00:50	1/1	1	EC	HS	CP14400
245	409	915593256000	09:58:55 07-16-2013	00:00:00	0/1	1	--	HS	FA
246	409	8314585171	09:58:55 07-16-2013	00:00:27	1/1	1	EC	HS	CP26400
247	409	912098928830	09:58:55 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
248	481		20:36:47 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
249	410	915102267879	10:00:40 07-16-2013	00:00:00	0/1	1	--	HS	FA
250	410	14087162691	10:00:40 07-16-2013	00:00:49	1/1	1	G3	HS	CP14400
251	410	9163958429	10:00:40 07-16-2013	00:00:17	1/1	1	EC	HS	CP31200
252	410	4158248393	10:00:40 07-16-2013	00:01:24	1/1	1	EC	HS	CP9600
253	410	912099431854	10:00:40 07-16-2013	00:00:00	0/1	1	--	HS	FA
254	410	831 426 2451	10:00:40 07-16-2013	00:00:22	1/1	1	EC	HS	CP26400
255	410	831 422 0566	10:00:40 07-16-2013	00:00:34	1/1	1	EC	HS	CP19200
256	410	914158227991	10:00:40 07-16-2013	00:00:00	0/1	1	--	HS	FA
257	410	6619426713	10:00:40 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
258	410	917148995305	10:00:40 07-16-2013	00:00:20	1/1	1	EC	HS	CP28800
259	410	918185031283	10:00:40 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
260	482		20:53:42 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
261	407	213 622 1310	09:56:42 07-16-2013	00:00:16	1/1	1	EC	HS	CP31200
262	407	310 6682040	09:56:42 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
263	407	916263346106	09:56:42 07-16-2013	00:00:20	1/1	1	EC	HS	CP26400
264	407	5108872275	09:56:42 07-16-2013	00:00:47	1/1	1	G3	HS	CP14400
265	407	915105493965	09:56:42 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
266	407	916262967201	09:56:42 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
267	407	Fax	09:56:42 07-16-2013	00:00:46	1/1	1	G3	HS	CP14400
268	407	+18883561250	09:56:42 07-16-2013	00:00:47	1/1	1	G3	HS	CP14400
269	407	916507283852	09:56:42 07-16-2013	00:00:00	0/1	1	--	HS	FA
270	407	96862754	09:56:42 07-16-2013	00:00:25	1/1	1	EC	HS	CP21600
271	407	97223773	09:56:42 07-16-2013	00:00:00	0/1	1	--	HS	FA
272	483		20:54:05 07-16-2013	00:00:10	2/2	N/A	--	RP	CP
273	408	918668281898	09:57:32 07-16-2013	00:00:00	0/1	1	--	HS	FA
274	408	877TERMITE	09:57:32 07-16-2013	00:00:20	1/1	1	EC	HS	CP28800
275	408	916 476 5831	09:57:32 07-16-2013	00:00:53	1/1	1	EC	HS	CP14400
276	408	93871302	09:57:32 07-16-2013	00:00:33	1/1	1	EC	HS	CP14400
277	408	914154997716	09:57:32 07-16-2013	00:00:15	1/1	1	EC	HS	CP26400
278	408	13105323368	09:57:32 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
279	408	925 429 2751	09:57:32 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
280	484		20:54:29 07-16-2013	00:00:09	2/2	N/A	--	RP	CP
281	411	9163685921	10:02:05 07-16-2013	00:01:23	1/1	1	G3	HS	CP9600
282	411	915592379704	10:02:05 07-16-2013	00:00:18	1/1	1	EC	HS	CP31200
283	411	18054730970	10:02:05 07-16-2013	00:00:20	1/1	1	EC	HS	CP28800
284	411	FMS	10:02:05 07-16-2013	00:01:04	1/1	1	EC	HS	CP9600

Activity Report

Date/Time 07-16-2013 21:38:41 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
285	411	914152859011	10:02:05 07-16-2013	00:00:48	1/1	1	EC	HS	CP14400
286	411	7149708221	10:02:05 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
287	411	+18882250844	10:02:05 07-16-2013	00:00:47	1/1	1	G3	HS	CP14400
288	411	17145204027	10:02:05 07-16-2013	00:00:25	1/1	1	EC	HS	CP21600
289	411	858 453 0745	10:02:05 07-16-2013	00:00:42	1/1	1	EC	HS	CP14400
290	485		21:07:02 07-16-2013	00:00:11	2/2	N/A	--	RP	CP
291	413	562 229 1125	10:06:23 07-16-2013	00:00:21	1/1	1	EC	HS	CP19200
292	413	915105238563	10:06:23 07-16-2013	00:00:00	0/1	1	--	HS	FA
293	413	(209) 694-8248	10:06:23 07-16-2013	00:01:01	1/1	1	G3	HS	CP12000
294	413	915106858154	10:06:23 07-16-2013	00:00:00	0/1	1	--	HS	FA
295	413	919258620905	10:06:23 07-16-2013	00:00:00	0/1	1	--	HS	FA
296	413	918888724450	10:06:23 07-16-2013	00:00:43	1/1	1	EC	HS	CP14400
297	413	17602940278	10:06:23 07-16-2013	00:00:24	1/1	1	EC	HS	CP21600
298	413	917075352090	10:06:23 07-16-2013	00:00:38	1/1	1	EC	HS	CP14400
299	413	915596422117	10:06:23 07-16-2013	00:00:00	0/1	1	--	HS	FA
300	413	9258332033	10:06:23 07-16-2013	00:00:17	1/1	1	EC	HS	CP24000
301	413	919493793261	10:06:23 07-16-2013	00:00:37	1/1	1	EC	HS	CP14400
302	486		21:38:27 07-16-2013	00:00:10	2/2	N/A	--	RP	CP

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send
PL: Polled local
PR: Polled remote
MS: Mailbox save
MP: Mailbox print
RP: Report
FF: Fax Forward
CP: Completed
FA: Fail
TU: Terminated by user
TS: Terminated by system
G3: Group 3
EC: Error Correct

Broadcast Report

Date/Time	07-16-2013	18:32:40	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC. PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 18

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	396	916 691 2127	08:53:58 07-16-2013	00:00:39	1/1	1	EC	HS	CP14400
002	396	16507774326	08:53:58 07-16-2013	00:00:38	1/1	1	EC	HS	CP14400
003	396	915627771888	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
004	396	917145289275	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
005	396	360 357 8225	08:53:58 07-16-2013	00:00:39	1/1	1	EC	HS	CP14400
006	396	5592261877	08:53:58 07-16-2013	00:00:19	1/1	1	EC	HS	CP19200
007	396	919512782808	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA

Broadcast Report

Date/Time 07-16-2013 18:32:40 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
008	396	5102783095	08:53:58 07-16-2013	00:01:20	1/1	1	EC	HS	CP9600
009	396	919253736205	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
010	396	919257783059	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
011	396	916617228900	08:53:58 07-16-2013	00:00:22	1/1	1	EC	HS	CP26400
012	396	913235690200	08:53:58 07-16-2013	00:00:23	1/1	1	EC	HS	CP28800
013	396	5307439352	08:53:58 07-16-2013	00:00:14	1/1	1	EC	H5	CP24000
014	396	916199952831	08:53:58 07-16-2013	00:00:00	0/1	1	--	H5	FA
015	396	2097265305	08:53:58 07-16-2013	00:00:17	1/1	1	EC	H5	CP26400
016	396	7036826804	08:53:58 07-16-2013	00:00:21	1/1	1	EC	H5	CP28800
017	396	915109231920	08:53:58 07-16-2013	00:00:00	0/1	1	--	H5	FA
018	396	9256717120	08:53:58 07-16-2013	00:00:19	1/1	1	EC	H5	CP24000
019	396	13232228312	08:53:58 07-16-2013	00:00:14	1/1	1	EC	H5	CP26400
020	396	1-714-276-6468	08:53:58 07-16-2013	00:00:39	1/1	1	EC	H5	CP14400
021	396	9099888707	08:53:58 07-16-2013	00:00:57	1/1	1	EC	H5	CP14400
022	396	919093501201	08:53:58 07-16-2013	00:00:38	1/1	1	EC	H5	CP14400
023	396	2098810211	08:53:58 07-16-2013	00:00:29	1/1	1	EC	HS	CP26400
024	396	917755756894	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
025	396	MetroFax	08:53:58 07-16-2013	00:00:17	1/1	1	EC	HS	CP28800
026	396	915108394545	08:53:58 07-16-2013	00:00:00	0/1	1	--	HS	FA
027	396	918182480013	08:53:58 07-16-2013	00:00:00	0/1	1	--	H5	FA
028	396	14153372937	08:53:58 07-16-2013	00:00:56	1/1	1	EC	HS	CP14400

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send
PL: Polled local
PR: Polled remote
MS: Mailbox save
MP: Mailbox print
RP: Report
FF: Fax Forward
CP: Completed
FA: Fail
TU: Terminated by user
TS: Terminated by system
G3: Group 3
EC: Error Correct

Broadcast Report

Date/Time	07-16-2013	17:31:22	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS. CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ **Bidding: Yes** _____ **No**_____

Send future outreach solicitations: Yes_____ **No**_____

Total Pages Scanned : 1 Total Pages Confirmed : 5

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	394	760 200 1116	08:38:56 07-16-2013	00:01:38	1/1	1	EC	HS	CP9600
002	394	3103170443	08:38:56 07-16-2013	00:00:15	1/1	1	EC	HS	CP28800
003	394	915592741579	08:38:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
004	394	915308209120	08:38:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
005	394	914154581608	08:38:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
006	394	916619485588	08:38:56 07-16-2013	00:00:42	1/1	1	G3	HS	CP14400
007	394	914083453869	08:38:56 07-16-2013	00:00:00	0/1	1	--	HS	FA

Broadcast Report

Date/Time 07-16-2013 17:31:22 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
008	394	912098744404	08:38:56 07-16-2013	00:00:00	0/1	1	--	HS	FA
009	394	+5306626770	08:38:56 07-16-2013	00:00:33	1/1	1	EC	H5	CP14400
010	394	915036691192	08:38:56 07-16-2013	00:00:31	1/1	1	EC	H5	CP14400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Broadcast Report

Date/Time	07-16-2013	19:02:35	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, RDADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 12

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	397	919256344339	09:01:24 07-16-2013	00:00:18	1/1	1	EC	HS	CP21600
002	397	916194821493	09:01:24 07-16-2013	00:00:14	1/1	1	EC	HS	CP28800
003	397	914156713827	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
004	397	912093572229	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
005	397	4153306363	09:01:24 07-16-2013	00:00:16	1/1	1	EC	HS	CP26400
006	397	7077513962	09:01:24 07-16-2013	00:00:26	1/1	1	EC	HS	CP21600
007	397	17076788384	09:01:24 07-16-2013	00:00:24	1/1	1	EC	HS	CP28800

Broadcast Report

Date/Time 07-16-2013 19:02:35 Transmit Header Text
Local ID 1 916,920,2246 Local Name 1 MYERS & SONS CONSTRUCTION

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
008	397	916 379 0960	09:01:24 07-16-2013	00:00:14	1/1	1	EC	HS	CP28800
009	397	913239829142	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
010	397	919259578121	09:01:24 07-16-2013	00:00:18	1/1	1	EC	HS	CP21600
011	397	916506379501	09:01:24 07-16-2013	00:00:15	1/1	1	EC	HS	CP26400
012	397	916615894725	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
013	397	9163724209	09:01:24 07-16-2013	00:00:21	1/1	1	EC	HS	CP31200
014	397	917033269096	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
015	397	918584960505	09:01:24 07-16-2013	00:00:18	1/1	1	EC	HS	CP28800
016	397	919096785957	09:01:24 07-16-2013	00:00:00	0/1	1	--	HS	FA
017	397	2098470586	09:01:24 07-16-2013	00:00:24	1/1	1	EC	HS	CP26400
018	397	912094645782	09:01:24 07-16-2013	00:00:40	1/1	1	EC	HS	CP14400

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send
PL: Polled local
PR: Polled remote
MS: Mailbox save
MP: Mailbox print
RP: Report
FF: Fax Forward
CP: Completed
FA: Fail
TU: Terminated by user
TS: Terminated by system
G3: Group 3
EC: Error Correct

* * * Communication Result Report (Jul. 16. 2013 8:13AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:11AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8731	Memory TX	912093836506	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F 2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:15AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:12AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8733	Memory TX	917149729331	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:17AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:13AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8735	Memory TX	912097543830	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:22AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:22AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8739	Memory TX	914157158726	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAT EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE STSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:27AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:21AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8737	Memory TX	912097543830	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, dbls 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:28AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:21AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8738	Memory TX	915598670302	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Connelly City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UCBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,M&GR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:31AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:22AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8740	Memory TX	917818374091	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #83-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:31AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:30AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8746	Memory TX	915105817423	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:32AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:31AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8749	Memory TX	919093939363	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, including firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:34AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:22AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8741	Memory TX	919163816438	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Cosmelia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:36AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:35AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8763	Memory TX	917072530131	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:38AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:23AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8742	Memory TX	915306255510	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:41AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:23AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8744	Memory TX	914158229068	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:42AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:23AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8745	Memory TX	917147588037	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,M&GR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR,REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:48AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:31AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8747	Memory TX	915628606913	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:49AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:31AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8748	Memory TX	915626972039	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, Rt 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:50AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:32AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8750	Memory TX	914086820109	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:51AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:32AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8751	Memory TX	916613273606	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS. CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BONB DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:52AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:33AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8753	Memory TX	919163558108	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MSGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:53AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:33AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8754	Memory TX	915594723275	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC. PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:54AM) * * *

1) Road And Highway Builders
2)

Date/Time: Jul. 16. 2013 8:33AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8755	Memory TX	917078251769	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:55AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:33AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8756	Memory TX	917145212440	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding. Insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:56AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:33AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8757	Memory TX	912095327744	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Perfomance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:57AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:34AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8758	Memory TX	919164211002	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's licenses, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 8:58AM) * * *

1) Road And Highway Builders
2)

Date/Time: Jul. 16. 2013 8:34AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8760	Memory TX	918184618111	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:01AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:35AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8764	Memory TX	914089691650	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:01AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:35AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8765	Memory TX	919094634890	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MISGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR,REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complet a information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:02AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:36AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8766	Memory TX	915306731880	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:03AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:36AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8767	Memory TX	915306740756	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:06AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:37AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8770	Memory TX	915306697836	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE:DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:07AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:37AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8771	Memory TX	918887177270	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/OVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:11AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:38AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8772	Memory TX	919167146520	P. 1	E-3) 3)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:12AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:23AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8743	Memory TX	919098990124	P. 1	E-3) 3)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:14AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:11AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8732	Memory TX	914154697681	P. 1	E-2)2)2)2)2)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations; Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:16AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:32AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8752	Memory TX	915598467610	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/OMBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAJUNG,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:18AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:35AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8762	Memory TX	919495896897	P. 1	E-3)3)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:19AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:34AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8759	Memory TX	914157527537	P. 1	E-3) 2) 3)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract 903-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bid 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations. Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:20AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:36AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8768	Memory TX	913602256400	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:22AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:38AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8773	Memory TX	917147514552	P. 1	E-3) 3)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract 803-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, Rt 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:23AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:38AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8774	Memory TX	917147514552	P. 1	E-3) 3)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified LDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS. CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:25AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:13AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8734	Memory TX	915597322684	P. 1	E-1) 1) 1) 1) 1)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,M&GR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory ia the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:27AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:20AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8736	Memory TX	915597322684	P. 1	E-1) 1) 1) 2) 1)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC. PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE DRILL AND BOND DOWEL, REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____, Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:38AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:34AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8761	Memory TX	915593570851	P. 1	E-2)2)2)2)2)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MSGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 9:40AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:37AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8769	Memory TX	915626919831	P. 1	E-2)2)2)2)2)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #63-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, Rt 50 Lamella City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

* * * Communication Result Report (Jul. 16. 2013 10:04AM) * * *

1) Road And Highway Bulders
2)

Date/Time: Jul. 16. 2013 8:1DAM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8730	Memory TX	2093836506	P. 1	E-3)3)	P. 1
		4154697681		E-3)3)	P. 1
		7149729331		E-3)3)	P. 1
		5598670302		E-3)3)	P. 1
		4157158726		E-3)3)	P. 1
		5597322684		E-3)3)	P. 1
		2097543830		E-3)3)	P. 1
		5306255510		E-3)3)	P. 1
		9098990124		E-3)3)	P. 1
		7818374091		E-3)3)	P. 1
		9163816438		E-2)2)2)2)2)	P. 1

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2X04, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 7/17/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids ~~6/26/13~~ July 17

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

District 03

Name of company		Pg#	E-mail Y/N	Fax C/F	Call Y/N	[redacted]
A & P Development & Construction	NO	1	Y	—	Y	[redacted]
ABSL Construction	—	2	Y	Y	Y	[redacted]
A C Dike	yes	2	Y	Y	Y	[redacted]
APSI Construction Management	NO	3	Y	Y	Y	[redacted]
A S Contractors	NO	3	Y	Y	Y	[redacted]
A. F. Valdiva & sons	—	4	Y	Y-P	Y-F	[redacted]
A.J. Visconi		4	Y	Y	Y	[redacted]
ABA		5	Y		Y	[redacted]
Accord Engineering		6	Y		Y	[redacted]
Alisto Engineering Group		6	Y	Y	Y	[redacted]
All american Asphalt Sealing		7	Y	Y	Y	[redacted]
All Phase Construction & Eng.		7	Y	Y	Y	[redacted]
American Precision Builders		8	Y		Y	[redacted]
Amland Corp.	—	8	Y		Y-F	[redacted]
Andale Construction	NO	9	Y		Y	[redacted]
Anil Verma Associates	NO	9	Y		Y	[redacted]
Arrows Company	—	10	Y-F	none	Y	[redacted]
Astro Construction		10	Y		Y	[redacted]
Automated Switching & Controls		11	Y		Y	[redacted]
Avis Construction	—	12	Y-F	F	Y-F	[redacted]
B. L. Equipment Rental & Supply	yes	12	Y		Y	[redacted]
Bass Electric	—	13	none	F	Y	[redacted]
Bayline Cutting & Coring	yes	13	Y			[redacted]
Bert W. Salas		14	Y	C	Y	[redacted]
BJ Williams & Company		15	Y	none	Y-F	[redacted]
Brahma Engineering		15	Y		Y	[redacted]
Bravo Pacific	NO	16	Y		Y	[redacted]
Burke Construction	[redacted]	16	Y		Y	[redacted]
BWW & Company	NO	17	Y		Y	[redacted]
C & L Drilling	NO	17	Y		Y	[redacted]
Cadit Company	NO	18	Y		Y	[redacted]
Cal Valley Construction	NO	19	Y		Y	[redacted]
Cali Concrete		19	Y		Y	[redacted]
California Traffic and Maintenance		20	Y		Y-F	[redacted]
CE Green		20	Y		Y	[redacted]
CGR Development		21	Y		Y	[redacted]
Charlie's Custom Excavating		21	Y		Y	[redacted]
Cindy Trump		22	Y	none	none	[redacted]
Coleman Construction	NO	22	Y		Y	[redacted]
Combine Efforts Ibnc.	NO	23	Y		Y	[redacted]
Connico Incorperated	NO	23	Y		Y	[redacted]
Construction Consultant Services		24	Y		Y	[redacted]
Construction Inspection Specialists	NO	25	Y		Y	[redacted]
Cooks & Sons	NO	25	Y		Y	[redacted]
Cooper Zietz Engineers		26	Y	Y-C	Y	[redacted]

Cornerstone Engineering	NO	26	Y		Y	[redacted]
Cre8tive Engineering		27	Y		Y	[redacted]
D C Construction Management Serv.		27	Y		Y	[redacted]
D L Construction		28	Y		Y-F	[redacted]
David Engineering Construction		28	Y		Y	[redacted]
DD-M Crane & Rigging		29	Y		Y-F	[redacted]
Deana's Equipment Rental	NO	30	Y		Y	[redacted]
Deensgroup Construction		30	Y		Y	[redacted]
Derrickson Pike Construction		31	Y-F	F	Y	[redacted]
Diamond D General Engineering	NO	31	Y		Y	[redacted]
Dirt & Aggregate Interchange	NO	32	Y		Y	[redacted]
DOD Construction		33	Y		Y	[redacted]
Doliver Construction	—	33	none	F	Y-F	[redacted]
Don Garcia Excavating & Paving	yes-546	34	Y		Y	[redacted]
Dreambuilder		34	Y		Y	[redacted]
E R J Engineering Consultants	NO	35	Y		Y	[redacted]
Eagle Engineering & Construction		35	Y		Y	[redacted]
Earthtek Builders		36	Y		Y	[redacted]
Edison Construction		36	Y		Y	[redacted]
Empire Engineering & Construction	NO	37	Y		Y	[redacted]
Ernest B. Dee		37	Y		Y	[redacted]
Exaro Technologies Corporation	NO	38	Y		Y	[redacted]
Exbon Development	—	39	Y		Y-F	[redacted]
Excel Concrete Breaking	NO	39	Y		Y	[redacted]
Exel Tech Consulting	NO	40	Y		Y	[redacted]
Falcon Builders & Development	NO	40	Y			[redacted]
Falcon Engineering Services	—	41	Y-F	Y-F	Y	[redacted]
Fanfa, Inc.	NO	41	Y-F	C		[redacted]
FCS Stripping, Sealing and Paving		42	Y		Y	[redacted]
Felix's Maintenance & Gardening		42	Y		Y-F	[redacted]
Fine Grade Equipment	NO	43	Y		Y	[redacted]
Forster Company		44	Y		Y	[redacted]
Frank Medina General Engineering	?	44	Y		Y	[redacted]
Front Line Construction	—	45	Y-F	F	Y-F	[redacted]
G. Ramirez Concrete	NO	45	Y		Y	[redacted]
G. W. Peoples Contracting	NO	46	Y		Y	[redacted]
Gaines Construction	—	46	3Y	F	Y-F	[redacted]
GEMS Enviromental Management	NO	47	Y		Y	[redacted]
Geronimo Concrete	NO	47	Y		Y	[redacted]
Global Buisness Solutions		48	Y		Y	[redacted]
Gonzales, Suarez & Associates	NO	48	Y		Y	[redacted]
H & H Industries	yes	49	Y	—	—	[redacted]
Haskell & Haskell Eng. & Const. Srv.		50	Y		Y	[redacted]
Hydrotech, Inc.		50	Y		Y	[redacted]
Interwest Pacific, LTD.	NO	51	Y		Y	[redacted]
IPA Planning Solutions		51	Y		Y-F	[redacted]
J N A Builders		52	Y		Y	[redacted]

J. Flores Construction Company	NO	52	none	C	Y	[redacted]
J. Moraga Construction	NO	53	Y		Y	[redacted]
Jamerson Construction	—	53	none	F	Y-F	[redacted]
Jesmar Construction	NO	54	Y		Y	[redacted]
JND Thomas Company	NO	54	Y		Y	[redacted]
Jonas & Associates		55	Y		Y	[redacted]
KRC Safety	Yes-Sub	56	Y		Y	[redacted]
K. W. Emerson	NO	56	Y		Y	[redacted]
Ka'pel Construction	[redacted]	57	Y		Y	[redacted]
Kelagoon Construction Management		57	Y		Y	[redacted]
Keville Enterprises		58	none	C	Y	[redacted]
KRS Construction		58	Y		Y	[redacted]
KWAN WO Ironworks		59	Y		Y	[redacted]
L H Engineering	NO	59	Y		Y	[redacted]
Landavazo Brothers		60	none	C	Y	[redacted]
Lennova	No	61	Y		Y	[redacted]
LNA Concrete Structures	No	62	none	C	Y	[redacted]
Lone star Landscape		62	Y	C	Y	[redacted]
Luster National		63	Y		Y	[redacted]
M J Avila Company	NO	63	Y		Y	[redacted]
Martin General Engineering	3004 only Yes-Sub	64	Y		Y	[redacted]
Mass X	no	64	Y		Y	[redacted]
MC Cullough Construction	No	65	Y		Y	[redacted]
Mehta Mechanical	No	65	Y		Y	[redacted]
Mercade Construction & Development		66	Y		Y	[redacted]
MGE Engineering	No	67	Y		Y	[redacted]
MLS Construction	No	67	Y		Y	[redacted]
Morgner Technology Management	No	68	Y		Y	[redacted]
MV Construction		68	Y		Y	[redacted]
N B G Construction Services		69	Y	C	Y	[redacted]
Nielson Construction		69	Y	C	Y	[redacted]
NORCAL General Construction Corp.		70	Y		Y-F	[redacted]
Noriega Pipeline, Inc.	no	70	Y		Y	[redacted]
North Star Construction & Engneering	NO	71	Y		Y	[redacted]
Newland Entities, Inc.	NO	71	Y		Y	[redacted]
Olivas Valdez INC.		72	Y		Y	[redacted]
Ostovani & Associates		73	Y		Y	[redacted]
Pacific Utility Construction	NO	73	Y		Y	[redacted]
Papillon Builders	NO	74	Y		Y	[redacted]
Paradigm Construction		74	Y		Y	[redacted]
Paul A Moote & Associates	No	75	Y		Y	[redacted]
PC&N Construction	NO	76	Y		Y	[redacted]
Petil Construction & Engineering	No	76	Y		Y	[redacted]
Phoenix Electric Company	No	77	Y		Y	[redacted]
PK Construction	No	77	Y	none	Y	[redacted]
Professional Concrete Sawing		78	Y		Y-F	[redacted]
PSC Associates		78	Y		Y	[redacted]

Quality Erectors & Construction		79	none	C	Y-F	[redacted]
Quimu Contracting	No	80	Y		Y	[redacted]
R N R Construction	yes-prime	80	Y	C	Y	[redacted]
R T Construction	—	81	none	F	none	[redacted]
R. E. Serrano	3004 only Yes-Sub	81	Y		Y	[redacted]
Rail Surveyors and Engineers		82	Y		Y	[redacted]
RAM Construction & Concrete		82	Y		Y-F	[redacted]
RAMCON Engineering & Enviromental	No	83	Y		Y	[redacted]
Raul V. Bravo + Associates		84	Y		Y	[redacted]
Reliance Construction Company		84	Y	none	Y	[redacted]
Richard Brady & Associates		85	Y		Y	[redacted]
Roberts Backhoe Service	—	85	Y-F	F	F-Y	[redacted]
Rockn' R Grading & Excavating	No	86	Y		Y	[redacted]
Rodgers Const. & Engineering		86	Y		Y	[redacted]
RT Plumbing		87	Y	none	Y	[redacted]
S C Enviromental		87	Y		Y-F	[redacted]
S.T. Rhoades Construction	yes	88	Y	C		[redacted]
Saddleback Surveys		89	Y		Y	[redacted]
Safework, Inc.		89	Y		Y	[redacted]
Salud Construction		90	Y	none	Y	[redacted]
Santos Excavating	No	90	Y	F	Y	[redacted]
Schotka Construction		91	Y		Y	[redacted]
Security Electric		91	none	F	Y	[redacted]
Serna Engineering	No	92	Y	none	Y	[redacted]
Shepard Mchanical Contractors		92	Y		Y	[redacted]
Sierra Communications & Construction	no	93	Y		Y	[redacted]
Sierra Mountain Construction		93	Y		Y	[redacted]
Simplex Construction Management		94	Y		Y	[redacted]
Site Work Solutions	No	94	Y-F	F	Y	[redacted]
Siteworks Construction		95	Y		Y	[redacted]
SJD Construction		95	Y		Y-F	[redacted]
Solis Group, The		96	Y		Y	[redacted]
Souza Construction	No	97	none	C	Y	[redacted]
Sat-X General Engineering		97	Y		Y	[redacted]
Stony Creek General Engineering		98	Y		Y	[redacted]
Suarez & Munoz Construction	no	98	Y		Y	[redacted]
Subsurface Enviromental	—	99	Y-F	Y-F	Y-F	[redacted]
Sukan, INC.		99	Y		Y	[redacted]
Summit Associates		100	Y		Y	[redacted]
Suulutaaq, Inc. - Alaska Native Corp.		100	Y		Y	[redacted]
Technical Studies Inc.		101	Y		Y-F	[redacted]
Their PR		101	Y		Y	[redacted]
Three Star Construction		102	Y-F	C	Y-F	[redacted]
Thunder Electric	—	103	none	F	Y-F	[redacted]
Tom's Metal Specialists		103	Y	C	Y	[redacted]
Tri-County Drilling		104	Y		Y	[redacted]
Triangle D Enterprises		104	Y	none	Y-F	[redacted]

Troy's Contracting		105	none	F	Y-F	[redacted]
UDB Enterprises		105	Y		Y	[redacted]
UDBE Steel	NO	106	Y			[redacted]
Urban Field Group		106	Y	none	Y	[redacted]
V A P Construction	no	107	Y		Y	[redacted]
Vintage Paving Company sub	yes	107	Y		Y	[redacted]
Xing, INC.	no	108	Y		Y	[redacted]

P.O. Box 2586
Toluca Lake, CA 91610
p (323) 860-7074
f (323) 860-7986
www.transitionmusic.com

Transition Music Corporation

Fax

To:	Selena Case	**From:**	Mary Helen
Fax:	916 920 2246	**Pages:**	4 including this page
Phone:	916 649 4504	**Date:**	6/19/13
Re:	Teaming Opportunities !	**cc:**	

☐ **Urgent** x **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

Comments:

For questions, please contact Mary Helen at (323) 860-7074 or maryhelen@transitionmusic.com. Thanks!

Selena,
Good luck on your bid!
Thank you for your phone call.
Mary Helen

Carrie Franklin H&H Industries Yes

From: hsumpter <info@hhindustries.us>
Sent: Thursday, June 13, 2013 1:43 PM
To: Carrie Franklin
Subject: Caltrans Contract Nos. 03-F2304 and 03-F3004
Attachments: 92430.pdf

Ms. Franklin:

Attached are H & H's Responses to Myers' Invitations to Bid on the above-referenced projects. We intent to bid on these projects and would like to be included on the Bidder's List. We have highlighted particular scopes of work for both projects, but please remember,
H & H is a General Engineering, "A" contractor, and thus, licensed and able to perform just about any scope.

I believe you already have a copy of our Caltrans certification, but if not, let us know and we will forward it immediately.

We are anxious to prove our capabilities to Myers and would welcome any request that would give us the opportunity to do so.
Also, we understand Myers was the low bidder on Caltrans Contract No. 07-252004, the I405 Concrete Repavement project in Los Angeles County. We understand you are still waiting for the NTP from Caltrans, but in the meantime we would like to speak with someone at Myers about working on this project. If you would be so kind, please forward to us contact information for the lead estimator or project manager so we may speak with that person directly.

Thank you, for your continued consideration of H & H Industries.

Walter J. Roberts, Operations Director
H & H INDUSTRIES
17475 Jackson Drive
Fontana, CA 92336
T. 909.350.8211
F. 909.350.1201
C, 310.283.0145
E. info@hhindustries.us

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name: H & H Industries Bidding: Yes ✓ No_____

Send future outreach solicitations: Yes ✓ No_____

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F3004, RT 50 Coloma Street Bridge Seismic Retrofit, in El Dorado County, Bids 6/25/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to: CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,STRIPING AND MARKERS,PORTABLE CHANGEABLE MESSAGE SIGN ,TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,PREPARE WATER POLLUTION CONTROL PROGRAM,EROSION CONTROL,TEMPORARY CONCRETE WASHOUT,FENCING,REMOVE ASPHALT CONCRETE SURFACING,SIGNS,CORE CONCRETE ,BRIDGE REMOVAL ,CLEARING AND GRUBBING,ROADWAY EXCAVATION,HOT MIX ASPHALT ,36" CAST-IN-DRILLED-HOLE CONCRETE PILING,ARCHITECTURAL TREATMENT ,BAR REINFORCING STEEL ,COLUMN CASING,PREPARE AND STAIN CONCRETE,MISCELLANEOUS IRON AND STEEL,MISCELLANEOUS METAL ,METAL BEAM GUARD RAILING ,CONCRETE BARRIER ,ELECTRICAL

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name: H & H Industries Bidding: Yes ✓ No_____

Send future outreach solicitations: Yes ✓ No_____

MYERS

recieved 6-13-13

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name: Fanfa Inc Bidding: Yes ____ No X

Send future outreach solicitations: Yes X No ____

UDBE Steel pg 106 - NO

Carrie Franklin

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Wednesday, June 12, 2013 6:03 AM
To: Carrie Franklin
Subject: Re: Caltrans - 03-0F3004 & 03-0F2304

Sorry, not bidding. Thank you.

On Tue, Jun 11, 2013 at 10:54 AM, Carrie Franklin <cfranklin@myers-sons.com> wrote:

All-

Please see the attached invitations to bid for Caltrans contract # 03-0F3004 and 03-0F2304. Please fill out the attached forms indicating if you are bidding on these projects or not. You can scan and email back to me, or fax it to 916-920-2246.

Thank you,

Carrie Franklin

Myers and Sons Construction

Subcontracts & Certified Payroll Specialist

(916) 649-4504

--

Romy Beltran
Owner
UDBE Steel
5214 Westerfield St.
Riverside, CA 92509
Tel. (951) 224-9797
Cel. (951) 529-3359
email: *udbest.eel2011@gmail.com*

Berg & Associates, INC - NO

Pg 14

Carrie Franklin

From: Deborah Berg <deborah@bergcm.com>
Sent: Tuesday, June 11, 2013 11:29 AM
To: Carrie Franklin
Subject: RE: Caltrans - 03-0F3004 & 03-0F2304

Not bidder. Please remove us from your list. We are Owner's Rep, not construction contractor. Thank you.

From: Carrie Franklin [mailto:cfranklin@myers-sons.com]
Sent: Tuesday, June 11, 2013 10:54 AM
To: A S Contractors, Inc.; A.F. Valdivia & Sons General Engineering Const. Co.; A.J. Vasconi Gereal Engineering; ABA; ABSL Contruction; Accord Engineering, Inc.; Alisto Engineering Group, Inc.; All American Asphalt Sealing Inc.; All Phase Construction & Engineering, Inc.; American Precision Builders; Amland Corp; Andale Construction, Inc.; Anil Verma Associates; Arrow A Company; Automated Switching & Controls, Inc. A S C I; AVIS Construction; B.L. Equipment Rental and Supply; Bay Line Cutting & Coring, Inc.; Deborah Berg; Bert W Salas, Inc.; Brahma Engineering, Inc.; Bravo Pacific, Inc.; Burke Construction; Cadit Company; Cal Valley Construction, Inc.; Cali Concrete; California Traffic Maintenance; CE Green, Inc.; Charlie's Custom Excavating, Inc.; Coleman Construction; Connico Incorporated; Construction Inspection Specialists; Cooks and Son Inc.; Cooper Zietz Engineers, Inc.; Cornerstone Engineering; Cre8ive Engineering Inc.; CSG Consultants, Inc.; David Engineering Construction; DD-M Crane & Rigging; Deana's Equipment Rental Co.; Deensgroup Construction; Derrickson Pike Construction; Diamond D General Engineering, Inc.; Dod Construction; Don Garcia Excavating & Paving, Inc.; Dreambuilder; Earthtek Builders, Inc.; Ernest B. Dee; Esky Benavidez Corporation; Exaro Technologies Corporation; Exbon Development, Inc.; Falcon Builders & Developers Inc.; Falcon Engineering Services Inc.; Fanfa, Inc.; FCS Striping, Sealing and Paving, Inc.; Felix's Maintenance & Gardening; Fine Grade Equipment, Inc.; Forster Company, Inc.; Frank Medina General Engineering Contractor; Front Line Construction, Inc.; Gaines Construction; Geronimo Concrete, Inc.; H & H Industries; Haskell & Haskell Engineering & Construction Service; Hydrotech, Inc.; Interwest Pacific, LTD.; J. Moraga Construction, Inc.; Jesmar Construction; Jonas & Associates, Inc.; K R C Safety Co. Inc.; K. W. Emerson, Inc.; Ka`Pel Construction Inc.; Kwan Wo Ironworks Inc.; Lennova; Lindy's Cold Planing; Lone Star Landscape, Inc.; Martin General Engineering Inc.; Mass X Inc.; Mc Cullough Construction Inc.; Mercade Construction & Development Inc.; MGE Engineering Inc.; MLS Construction; Morgner Technology Management; MV Construction; N B G Construction Services; Neilson Construction; Newland Entities, Inc.; Norcal General Constuction Corp; North Star Construction & Engineering, Inc.; Pacific Utility Construction; Paradigm Construction; Paul A Moote & Associates; PC&N Construction, Inc.; Petil Construction & Engineering, Inc.; PK Construction; Professional Concrete Sawing Inc.; PSC Associates, Inc.; Quimu Contracting, Inc.; R N R Construction, Inc.; R.E. Serrano Inc.; Rail Surveyors and Engineering, Inc.; Ram Construction & Concrete, Inc.; Ramcon Engineering & Environmental Inc.; Richard Brady & Associaites; Robert's Backhoe Service, Inc.; Rockin' R Grading & Excavating; Rodgers Const. & Engineering Co., Inc.; S.T. Rhoades Construction, Inc.; Salud Construction Inc.; Santos Excavating, Inc.; Shephard Mechanical Contractors Inc.; Sierra COmmunications & Construction, Inc.; Site Work Solutions, Inc.; Siteworks Construction, Inc.; SJD Construction Inc.; Stat-X General Engineering; Stony Creek General Engineering; Suarez & Munoz Construction, Inc.; Subsurface Environmental, Inc.; Sukan, Inc.; Summit Associates; Suulutaaq, Inc. - Alaska Native Corp; Three Star Construction; Triangle D Enterprises, Inc. dba Odyssey Engineering and Exp; Tri-County Drilling, Inc.; UDB Enterprises, Inc.; UDBE Steel; Urban Field Group; V A P Construction Inc.; Vintage Paving Company, Inc.; Xing, Inc.
Subject: Caltrans - 03-0F3004 & 03-0F2304

All-

Please see the attached invitations to bid for Caltrans contract # 03-0F3004 and 03-0F2304. Please fill out the attached forms indicating if you are bidding on these projects or not. You can scan and email back to me, or fax it to 916-920-2246.

Thank you,

Carrie Franklin
Myers and Sons Construction
Subcontracts & Certified Payroll Specialist

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name: A.C. Dike Co Bidding: Yes ✓ No____

Send future outreach solicitations: Yes ✓ No____

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name: S.T. Rhoades Const Inc. Bidding: Yes _____ No ✓

Send future outreach solicitations: Yes ✓ No _____

Transmission Report

Date/Time	06-20-2013	07:15:49	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UOBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacrememo office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	585	914158227991	07:13:55 06-20-2013	00:00:13	1/1	1	EC	HS	CP28800

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

[redacted]

Date/Time	06-20-2013	07:19:06	Transmit Header Text	Toms Metal
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION 9/03

This document : Confirmed
(reduced sample and details below)
Document size : 11"x17"



MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: City Administration
SUBJECT: Contract #03-SP105-JT-90 Cosmo Street Bridge Seismic Retrofit, In El Dorado County, Bid 6/25/13

Services provided: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, including time and materials rates, for certified DBE/SBE/DVBE/SB/DVBE/ items for the following types of work, including but not limited to: CLEARING AND GRUBBING, DUST CONTROL, TEMPORARY WATER POLLUTION CONTROL, TEMPORARY CRASH CUSHION, TEMPORARY FENCE, TEMPORARY SIGN, TEMPORARY PAVEMENT MARKING, TEMPORARY CRASH CUSHION MODULE, PREPARE WATER POLLUTION CONTROL PROGRAM, EROSION CONTROL, TEMPORARY CONCRETE WASHOUT, FENCING, REMOVE ASPHALT CONCRETE SURFACING, SCRIPE CORE CONCRETE, PAINTING REMOVAL, CLEANING AND GROUBBING, ROADWAY EXCAVATION, POT MIX ASPHALT, 36" CAST IN DRILLED HOLE CONCRETE PILING, ARCHITECTURAL TREATMENT, BAR REINFORCING STEEL, COLUMN CASING, TEMPORARY AND STAR CONCRETE, DELINEATOR, IRON AND STEEL, MISCELLANEOUS METAL, METAL BEAM GUARD RAILING, CONCRETE BARRIER (TYPE 732 A).

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract prior. Subcontractors must possess a valid contractor's license, or meet the minimum qualifications and hold the coverage required by Myers and Sons Construction's most recent RFQ. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Subcontractor must be able to meet the bid deadline, 10:00 am on the scheduled Contract Award Date by the Owner. Please call if you need assistance in obtaining bonding, insurance, equipment, materials or other or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is an equal opportunity employer.

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future contracts solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	588	914158227991	07:18:08 06-20-2013	00:00:10	1/1	1	EC	HS	CP28800

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-19-2013	14:19:18	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, HT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	577	949 589 6897	14:17:53 06-19-2013	00:00:31	1/1	1	EC	HS	CP14400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C [redacted]

Date/Time	06-18-2013	10:51:58	Transmit Header Text	Hill Phase Const pg 7
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	S11	97714603	10:51:06 06-18-2013	00:00:16	1/1	1	EC	HS	CP24000

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-19-2013	13:56:55	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS. CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	571	914086820109	13:56:00 06-19-2013	00:00:16	1/1	1	EC	HS	CP21600

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C [redacted]

Date/Time	06-13-2013	15:12:41	Transmit Header Text	A.J. Visconi (pg 4)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract AgreementL Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	494	925 691 3900	15:11:54 06-13-2013	00:00:16	1/1	1	EC	HS	CP21600

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-13-2013	15:05:16	Transmit Header Text	AS Contractors (p93)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	487	912099662643	15:04:22 06-13-2013	00:00:22	1/1	1	EC	HS	CP14400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

[redacted]

Date/Time	06-13-2013	15:00:57	Transmit Header Text	APSI Construction Managment (pg 3)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT.FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ **Bidding:** Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	483	919496790212	15:00:14 06-13-2013	00:00:12	1/1	1	EC	HS	CP28800

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

[redacted]

Date/Time	06-13-2013	14:56:23	Transmit Header Text	A c Dike (pg 2)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	479	9166459618	14:54:29 06-13-2013	00:01:21	1/1	1	EC	HS	CP7200

Abbreviations:

H5: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C [redacted]

Date/Time	06-13-2013	14:50:08	Transmit Header Text	ABSL Const. pg 2
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooparation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	474	915107270910	14:44:53 06-13-2013	00:00:14	1/1	1	EC	HS	CP28800

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

C [redacted]

Transmission Report

Date/Time	06-11-2013	13:32:51	Transmit Header Text	Landavazo Brothers Inc
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION (Pg 60)

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ **Bidding:** Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	358	915105817423	13:22:10 06-11-2013	00:00:15	1/1	1	EC	HS	CP26400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

([redacted]
Landavado Brothers
(re fax)
(pg 60)

Date/Time	06-13-2013	13:46:34	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatary to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	470	915105817423	13:45:35 06-13-2013	00:00:18	1/1	1	EC	HS	CP19200

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-13-2013	13:38:29	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTRDL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT.FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX.. HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEM9RANE WATERPROOFING,CDLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL. BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds mey be required for the full amount of the subcontract price. Subcontractors must possess e valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	466	6174824488	13:37:41 06-13-2013	00:00:17	1/1	1	EC	HS	CP19200

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C [redacted]

Date/Time	06-13-2013	13:12:11	Transmit Header Text	Bert W. Sykes (Re Fax)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION pg 14

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	460	619 258 3515	13:11:11 06-13-2013	00:00:17	1/1	1	EC	HS	CP21600

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-12-2013	08:09:06	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC, IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	419	619 258 3515	08:00:36 06-12-2013	00:00:20	1/1	1	EC	HS	CP24000

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-12-2013	08:05:19	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. ERDSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	417	707 253 0131	07:59:54 06-12-2013	00:00:36	1/1	1	EC	HS	CP14400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-12-2013	08:13:23	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTIDN AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN.TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	428	916 379 0960	08:05:51 06-12-2013	00:00:13	1/1	1	EC	HS	CP28800

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-12-2013	07:59:33	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess e valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	412	5102783095	07:57:49 06-12-2013	00:01:13	1/1	1	EC	HS	CP9600

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C [redacted]

Date/Time	06-11-2013	14:10:29	Transmit Header Text	Souza Construction, Inc. (Pg 97)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,CDLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	370	SS9 747 7101	13:29:33 06-11-2013	00:00:14	1/1	1	EC	HS	CP24000

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C [redacted]

Date/Time	06-11-2013	13:13:01	Transmit Header Text	J. Flores Construction Co. (pg 52)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highwey project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	350	14153372937	13:10:53 06-11-2013	00:00:50	1/1	1	EC	HS	CP14400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-11-2013	13:27:49	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	355	7818374091	13:19:54 06-11-2013	00:00:36	1/1	1	EC	HS	CP14400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-11-2013	12:28:20	Transmit Header Text	Three Star Construction pg(102)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	328	3106326551	12:25:15 06-11-2013	00:00:16	1/1	1	EC	HS	CP28800

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-11-2013	12:23:56	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	318	S30 222 3337	12:21:51 06-11-2013	00:00:19	1/1	1	EC	HS	CP19200

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C

Date/Time	06-11-2013	13:39:01	Transmit Header Text	LNA Concrete Structures
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION (pg 61-62)

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS. CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP, BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	360	9093939363	13:25:24 06-11-2013	00:00:16	1/1	1	EC	HS	CP26400

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-11-2013	13:43:54	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	361	7077513962	13:26:05 06-11-2013	00:00:24	1/1	1	EC	HS	CP21600

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

[redacted]

Date/Time	06-18-2013	13:02:50	Transmit Header Text	Cooper Zietz Eng. pg 26
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPRODFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	515	503+253+5429	12:58:39 06-18-2013	00:00:15	1/1	1	EC	HS	CP24000

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-18-2013	10:43:12	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC.TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	506	775 827 3006	10:42:23 06-18-2013	00:00:19	1/1	1	EC	HS	CP24000

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-18-2013	10:40:23	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 1

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	501	925 279 5001	10:39:23 06-18-2013	00:00:18	1/1	1	EC	HS	CP24000

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-13-2013	12:40:51	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT.FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	450	9141586381S6	12:34:47 06-13-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-13-2013	12:38:33	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	4S2	919512782808	12:36:39 06-13-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-13-2013	10:35:16	Transmit Header Text	Roberts backhoe Serv.
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION Pg 85

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	442	919096785957	10:01:47 06-13-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C [redacted]

Date/Time	06-12-2013	08:07:00	Transmit Header Text	Gaines Construction (pg 46)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performanes and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ **Bidding:** Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	410	915109231920	07:56:24 06-12-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-12-2013	08:10:32	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	422	915308947267	08:01:33 06-12-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C

Date/Time	06-11-2013	14:53:02	Transmit Header Text	Troys
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: D&E Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes_____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	374	9141S4868299	13:31:11 06-11-2013	00:00:00	0/1	1	--	HS	FA

ok

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C

Date/Time	06-11-2013	14:48:56	Transmit Header Text	Sec. Electric
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct In Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	366	914158227237	13:28:12 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

C

Transmission Report

Date/Time	06-11-2013	14:42:57	Transmit Header Text	RT Construction Pg 81
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHDUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	363	913239829142	13:27:16 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C

Date/Time	06-11-2013	14:50:49	Transmit Header Text	Jamerson Construction
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE. STRIPING AND MARKERS. CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT.FENCING,SIGNS,RAILING,MBGR.COLD PLANE AC. PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS.CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and workar's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	354	914154697681	13:15:07 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C

Date/Time	06-11-2013	13:03:13	Transmit Header Text	Bass Electric (pg 12-18)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX.. HOT MIX ASPHALT. AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	340	914152951600	13:02:03 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-11-2013	12:25:57	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	324	916199952821	12:24:07 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

c [redacted]

Date/Time	06-11-2013	12:22:57	Transmit Header Text	Avis Construction (pg 11-12)
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTRDL,CDNCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our webeite www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborars, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	316	913106791040	12:21:13 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

C

Date/Time	06-11-2013	12:31:20	Transmit Header Text	Derrickson Pike Const. (p931)
Local iD 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	331	912098744404	12:26:01 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-11-2013	14:36:40	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	343	914158560381	13:03:10 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-11-2013	14:41:07	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	347	914158228115	13:04:36 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-11-2013	13:00:46	Transmit Header Text	?
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION OONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	320	915302783095	12:22:52 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-11-2013	13:06:16	Transmit Header Text	?
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	332	919096785957	12:26:26 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Transmission Report

Date/Time	06-11-2013	14:22:55	Transmit Header Text	
Local ID 1	916,920,2246		Local Name 1	MYERS & SONS CONSTRUCTION

This document : Failed
(reduced sample and details below)
Document size : 8.5"x11"

MYERS

Myers and Sons Construction LP

916-649-4504/916-920-2246 Fax

TO: DBE Subcontractors
SUBJECT: Contract #03-0F2304, Bridge Widening, PCC Overlay and Replace Concrete Barrier, RT 50 Camellia City Viaduct in Sacramento, Bids 6/26/13

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to:LEAD COMPLIANCE PLAN,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL, TYPE III BARRICADE, STRIPING AND MARKERS, CMS BOARDS,K-RAIL,CRASH CUSHIONS,SWPP PLAN, TEMP. EROSION CONTROL,CONCRETE WASHOUTS,ASBESTOS PLAN,TREATED WOOD WASTE,CORE AND PRESSURE GROUT,FENCING,SIGNS,RAILING,MBGR,COLD PLANE AC, PREP. BRIDGE DECK, BRIDGE REMOVAL, ROADWAY EX., HOT MIX ASPHALT, AC DIKE,AC,TACK COAT,MINOR CONCRETE,DRILL AND BOND DOWEL,REBAR,HEADED BAR REINFORCEMENT,ASPHALT MEMBRANE WATERPROOFING,COLUMN CASING,WELDED PIPE,MISC. IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEMS,CONCRETE BARRIER,LIGHTING, ELECTRICAL.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer

Myers and Sons Construction will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-920-2246. Thank you for your cooperation.

Company Name:_____ Bidding: Yes _____ No_____

Send future outreach solicitations: Yes_____ No_____

Total Pages Scanned : 1 Total Pages Confirmed : 0

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	372	91415559553	13:30:21 06-11-2013	00:00:00	0/1	1	--	HS	FA

Abbreviations:

HS: Host send	PL: Polled local	MP: Mailbox print	CP: Completed	TS: Terminated by system
HR: Host receive	PR: Polled remote	RP: Report	FA: Fail	G3: Group 3
WS: Waiting send	MS: Mailbox save	FF: Fax Forward	TU: Terminated by user	EC: Error Correct

Pike [redacted] Pg 31 Fax-(209)874-4404

R[redacted] Pg 85 Fax-(909) 678-5957

Carrie Franklin

From: MAILER-DAEMON@yahoo.com
Sent: Tuesday, June 11, 2013 10:55 AM
To: Carrie Franklin
Subject: Delivery failure

Demickson Pike Construction

Roberts Backhoe Service

Message from yahoo.com.
Unable to deliver message to the following address(es).

<jspike4854@yahoo.com>:
This user doesn't have a yahoo.com account (jspike4854@yahoo.com) [0]

<rbsil997@yahoo.com>:
This user doesn't have a yahoo.com account (rbsil997@yahoo.com) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <cfranklin@myers-sons.com>
Received-SPF: pass (domain of myers-sons.com designates 199.101.225.41 as permitted sender)
X-YMailISG: bdIfQ9QWLDtsT8uDYAhPxduHBUAEBVvX9su8sqTSgyRlktIV
MEXOuFrdLHgtROPEXmgaKF8tYbNnxYmjUiYdClfiU.ZJj2MG0IFmygxP.n4Q
OnEkpiHeO0uKPJMBhH6Hkft4w2maZ9P79kdeAAVTYyaT6Gir1kRMZmVLND4O
_I1o9zLwS2ho.jKm0Zcsns0Zs6g4HxBwiUY7P5nd3Hwc9J08.HiGZeO.LpPV
GUKvg2FjKGEoLdx2DLb96_REbD7ytU.X0yqzzk2Oq2R9AzjFvhaJKirvXLdT
urLTd19QS58fkQ1y7lH_N00tbGl63K0eDaE7KTzmv7Y_2NnzADav5tD33mTo
v4oOgte.vk7SC4Pl6qZKvrPvi4Gc_VPXo9xEEw1Ncoc6.DJWh2Tnt6Dlj6zv
NjH4ZfMKnJls8zPEEn6y5KidFT4wWe96vZu1JRb.d0Bd4aLsWtEwjxRZQYqv
bTXF1.KZkX3G9u0vg.izH8RcKNhF01HRaqpR2joWbytmTvIW4OwiozMh85Ol
WqRr3XFj48RL87SZg7l_rkIDp5JC3xBz1sq9gjmoQBoqzyilrav0jCG5bDYY
FRvDuF5KgdjyEv32A0Nh_oQhh_QYfvENyELXUwwDfMcaHgLqQp458Os2C351
DE6MpliHojAkNABhlwW03EhUHi4rc8MMDmP4TtKk3v6jv06yN7vuS3WwO_Hw
mY6Pmbm6_YTYD_A5981.slA2giY2M83R9zhxFDJQ3X5JaXqffuMWFAc8a8YL
KV0IoGNhbzgAZqqcySOiG.mHbDkf0WW4wUZO7Ey2cSoOzr.6mhVN4UlhUYf6
To4ZPQrzQdkGnCWmU7Xgk2dT005jiEJXMn0o88dS4TaUvC0jKGwmR7c3Uj1O
5En_ynCUp8elpyllfAqrCucfGSKsm97Zy50BJJULRqumGVeEnybvZ.TvmFIF
Fup6EFDlD5959CkfJpYjucj.XA9XqAI7Mb7ExkE2MKz40kTvMeH2lJtYL6Nl
xAipE40izFLHLivHGHFrKeR5VkcH2wKB1Mzu7TKQCUDQ46mM5dhTAHDRNnsF
LdzleB50BSQJCidH1xalepdjpXq4Hzxr5UiBvrjustt0Zii03KGY1P.4tIqt
llQf3cGhv0PG2.Zc5iuEpxa_acYkQUWQEXRsTOy6xE31_Dlmruie9dTqvT5G
7mgfZAbG2DqVBRYE87xaFKmHQnX6OFm5iE79KIR2ehehvWf6sLbjx4UzD9.P
M21PBS5qB5x_Ed0a1.5z6mut7J4dm2rlohJKAlOTm.YtRFzlchWCH3.fLdfl
MTl_95DXuaqJ7GZlCcVG6BeKMNLt8bud6d_QTAbEtTl90g7CiwdzAVrWpXad
pYjAFT0sDDbQeVfeMeioiPBT9Ngtf6t1Qg3VfVatCYUgy2Q1
X-Originating-IP: [199.101.225.41]
Authentication-Results: mta1131.mail.bf1.yahoo.com from=myers-sons.com; domainkeys=neutral (no sig); from=myers-sons.com; dkim=neutral (no sig)
Received: from 127.0.0.1 (EHLO mail.wadsco.com) (199.101.225.41)

Pg 41
Fax (530) 278-3095

Carrie Franklin

From: Microsoft Outlook
To: Fanfa, Inc.
Sent: Tuesday, June 11, 2013 10:54 AM
Subject: Undeliverable: Caltrans - 03-0F3004 & 03-0F2304

mta1025.biz.mail.sk1.yahoo.com rejected your message to the following e-mail addresses:

Fanfa, Inc. (dbgriffin@fanfainc.com)

mta1025.biz.mail.sk1.yahoo.com gave this error:
delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1025.biz.mail.sk1.yahoo.com

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: RLW-EXCH1.rlw.scci.local

dbgriffin@fanfainc.com
mta1025.biz.mail.sk1.yahoo.com #554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1025.biz.mail.sk1.yahoo.com ##

Original message headers:

Received: from RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5]) by
RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5%11]) with mapi id
14.02.0342.003; Tue, 11 Jun 2013 11:54:10 -0600
From: Carrie Franklin <cfranklin@myers-sons.com>
To: "A S Contractors, Inc." <deni@sti.com>, "A.F. Valdivia & Sons General
Engineering Const. Co." <boyzzzz4@aol.com>, "A.J. Vasconi Gereal Engineering"
<aj@ajvasconi.com>, ABA <nahlaawad@sbcglobal.net>, ABSL Contruction
<daryl@abslconstruction.com>, "Accord Engineering, Inc."
<dcheng@accordeng.com>, "Alisto Engineering Group, Inc."
<asevilla@alisto.com>, All American Asphalt Sealing Inc.
<aaasealing96@yahoo.com>, "All Phase Construction & Engineering, Inc."
<heasley@allphaseasphalt.com>, American Precision Builders
<louis@apbconstruction.com>, Amland Corp <kevinphan@amlandcorp.com>, "Andale
Construction, Inc." <ldelacruz@andaleci.com>, Anil Verma Associates
<anilverma@earthlink.net>, Arrow A Company <lori@arrowco.com>, "Automated
Switching & Controls, Inc. A S C I" <don_455@hotmail.com>, AVIS Construction

Pg 102
Fax-(310)632-6551

Carrie Franklin

From: MAILER-DAEMON@sbcglobal.net
Sent: Tuesday, June 11, 2013 10:55 AM
To: Carrie Franklin
Subject: Delivery failure

Three Star construction

Message from sbcglobal.net.
Unable to deliver message to the following address(es).

<threestarconst@sbcglobal.net>:
This user doesn't have a sbcglobal.net account (threestarconst@sbcglobal.net) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <cfranklin@myers-sons.com>
Received-SPF: pass (domain of myers-sons.com designates 199.101.225.41 as permitted sender)
X-YMailISG: CBaLt24WLDulSJME71UoNKDKwcBkXjCjnvibOOZynTfkBJds
WY2izxdQKso5nBXR3NlOwhBpTFpYzbK.J3N8gPAUxWkRm.aB4_3RskWPU6DY
2eF9I7tqmzaZmz.swOEtJazBv2Yvx6ISC5IFd0xgPFxg_IrDLMO_vdGuZ8zd
hB5kHWHNOmaCbXWSOS11x9NKy57P0wJdM6cDhK6rYpn6y4qugk1rCJDFS3dC
gm81agMKZ9bZWs0yzipDKkVZrGTZKw4jhAl9UEvSYiRGfD55ANv5N7SylPaO
pCd2X5TrWYTXiNf5zG3pT.fMshHoTE8j_onOg_JMPg2u8jjFYBDYFbAQ0bEk
j7a1PaJWL6YtgUsN5Ds3uDbSeTK6aaLato_pGiz1wcXzMPG77MolXO2TSCVw
y_ngXE1TOfFkaMIU4_nfwlm31Nm__tOcZg571sdVjJUFpowo9DETHyEyEWHO
SlYuwlb.NzrsBbGzNunL0ez80AT8uhZ0rG3tIcHU_L7bq9YQZik6Oz2aboQk
oZkHFFayzK24amD69iyET.lWcv5feP6Fan4SdYkie6F00988zzSvJxqruuoo
GpGqXTNNUfH7pbc9OCaEMP5GrcjcP4PEn5aFW7pw35ORU_VuyeLB3H.hZ7RS
VlvWkmLXjZElxKXitrleyAagnlmYDMM1YkepczPkphP8RXhoXkExpXAHTnr0
VjHNV581G8zE7UMrA11yft.XloEsotGNp7aH4YOei6pe3A4Qq05YmTeKs0Pk
bN9u.WESsVLewaDNvyAWxD0FwDlzscpH2als_EnrKQqbpAknQeVSGK0xqD53
.01AVv9qaT0d9BB47h2bGol54P95Dl5MGZoAQO23XcFmblqLPP8wdfYKcNjl
y8v1lVPxR.Ae.wOAWHSfRkQLNbXuiTtuW694AkFYqxvUFk2fO4.78KZ.DsiU
_FBwUoex.dfv4pfx4ohRAGLPXaoaKfwfyg21T7zE6ow520wA.LPVnP3DnkID
m4jT38mzoG6zlyrVvSZFbw2zWivRbQ--
X-Originating-IP: [199.101.225.41]
Authentication-Results: mta1276.sbc.mail.gq1.yahoo.com from=myers-sons.com; domainkeys=neutral (no sig); from=myers-sons.com; dkim=neutral (no sig)
Received: from 127.0.0.1 (EHLO mail.wadsco.com) (199.101.225.41)
by mta1276.sbc.mail.gq1.yahoo.com with SMTP; Tue, 11 Jun 2013 10:50:15 -0700
Received: from RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5]) by RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5%11]) with mapi id 14.02.0342.003; Tue, 11 Jun 2013 11:54:10 -0600
From: Carrie Franklin <cfranklin@myers-sons.com>
To: "A S Contractors, Inc." <deni@sti.com>, "A.F. Valdivia & Sons General Engineering Const. Co." <boyzzzz4@aol.com>, "A.J. Vasconi Gereal Engineering"
<aj@ajvasconi.com>, ABA <nahlaawad@sbcglobal.net>, ABSL Contruction
<daryl@abslconstruction.com>, "Accord Engineering, Inc."
<dcheng@accordeng.com>, "Alisto Engineering Group, Inc."

Pg 45
Fax-(619) 995-2831

Carrie Franklin

From: Microsoft Outlook
To: Front Line Construction, Inc.
Sent: Tuesday, June 11, 2013 10:54 AM
Subject: Undeliverable: Caltrans - 03-0F3004 & 03-0F2304

fed1rmimpi110 rejected your message to the following e-mail addresses:

Front Line Construction, Inc. (1msgf03@cox.net)

fed1rmimpi110 gave this error:
<1msgf03@cox.net> Invalid recipient - Refer to Error Codes section at http://postmaster.cox.net/confluence/display/postmaster/Error+Codes for more information.

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: RLW-EXCH1.rlw.scci.local

1msgf03@cox.net
fed1rmimpi110 #550 5.1.1 <1msgf03@cox.net> invalid recipient - Refer to Error Codes section at http://postmaster.cox.net/confluence/display/postmaster/Error+Codes for more information. ##

Original message headers:

Received: from RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5]) by RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5%11]) with mapi id 14.02.0342.003; Tue, 11 Jun 2013 11:54:10 -0600
From: Carrie Franklin <cfranklin@myers-sons.com>
To: "A S Contractors, Inc." <deni@sti.com>, "A.F. Valdivia & Sons General Engineering Const. Co." <boyzzzz4@aol.com>, "A.J. Vasconi Gereal Engineering" <aj@ajvasconi.com>, ABA <nahlaawad@sbcglobal.net>, ABSL Contruction <daryl@abslconstruction.com>, "Accord Engineering, Inc." <dcheng@accordeng.com>, "Alisto Engineering Group, Inc." <asevilla@alisto.com>, All American Asphalt Sealing Inc. <aaasealing96@yahoo.com>, "All Phase Construction & Engineering, Inc." <heasley@allphaseasphalt.com>, American Precision Builders <louis@apbconstruction.com>, Amland Corp <kevinphan@amlandcorp.com>, "Andale Construction, Inc." <ldelacruz@andaleci.com>, Anil Verma Associates <anilverma@earthlink.net>, Arrow A Company <lori@arrowco.com>, "Automated Switching & Controls, Inc. A S C I" <don_455@hotmail.com>, AVIS Construction

Pg 94-95
Fax- (630)222-3337

Carrie Franklin

From: Microsoft Outlook
To: Site Work Solutions, Inc.
Sent: Tuesday, June 11, 2013 10:54 AM
Subject: Undeliverable: Caltrans - 03-0F3004 & 03-0F2304

mx.google.com rejected your message to the following e-mail addresses:

Site Work Solutions, Inc. (gwhitmer@clearwire.net)

mx.google.com gave this error:
The email account that you tried to reach does not exist. Please try double-checking the recipient's email address for typos or unnecessary spaces. Learn more at http://support.google.com/mail/bin/answer.py?answer=6596 ez5si4357425pab.193 - gsmtp

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: RLW-EXCH1.rlw.scci.local

gwhitmer@clearwire.net
mx.google.com #550-5.1.1 The email account that you tried to reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1 http://support.google.com/mail/bin/answer.py?answer=6596 ez5si4357425pab.193 - gsmtp ##

Original message headers:

Received: from RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5]) by
RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5%11]) with mapi id
14.02.0342.003; Tue, 11 Jun 2013 11:54:10 -0600
From: Carrie Franklin <cfranklin@myers-sons.com>
To: "A S Contractors, Inc." <deni@sti.com>, "A.F. Valdivia & Sons General
Engineering Const. Co." <boyzzzz4@aol.com>, "A.J. Vasconi Gereal Engineering"
<aj@ajvasconi.com>, ABA <nahlaawad@sbcglobal.net>, ABSL Contruction
<daryl@abslconstruction.com>, "Accord Engineering, Inc."
<dcheng@accordeng.com>, "Alisto Engineering Group, Inc."
<asevilla@alisto.com>, All American Asphalt Sealing Inc.
<aaasealing96@yahoo.com>, "All Phase Construction & Engineering, Inc."
<heasley@allphaseasphalt.com>, American Precision Builders
<louis@apbconstruction.com>, Amland Corp <kevinphan@amlandcorp.com>, "Andale
Construction, Inc." <ldelacruz@andaleci.com>, Anil Verma Associates

Pg 11-12
Fax (310)679-1040

Carrie Franklin

From: Microsoft Outlook
To: AVIS Construction
Sent: Tuesday, June 11, 2013 10:54 AM
Subject: Undeliverable: Caltrans - 03-0F3004 & 03-0F2304

SNT0-MC3-F33.Snt0.hotmail.com rejected your message to the following e-mail addresses:

AVIS Construction (avisconstruction@msn.com)

SNT0-MC3-F33.Snt0.hotmail.com gave this error:
Requested action not taken: mailbox unavailable

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: RLW-EXCH1.rlw.scci.local

avisconstruction@msn.com
SNT0-MC3-F33.Snt0.hotmail.com #550 Requested action not taken: mailbox unavailable ##

Original message headers:

Received: from RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5]) by
RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5%11]) with mapi id
14.02.0342.003; Tue, 11 Jun 2013 11:54:10 -0600
From: Carrie Franklin <cfranklin@myers-sons.com>
To: "A S Contractors, Inc." <deni@sti.com>, "A.F. Valdivia & Sons General
Engineering Const. Co." <boyzzzz4@aol.com>, "A.J. Vasconi Gereal Engineering"
<aj@ajvasconi.com>, ABA <nahlaawad@sbcglobal.net>, ABSL Contruction
<daryl@abslconstruction.com>, "Accord Engineering, Inc."
<dcheng@accordeng.com>, "Alisto Engineering Group, Inc."
<asevilla@alisto.com>, All American Asphalt Sealing Inc.
<aaasealing96@yahoo.com>, "All Phase Construction & Engineering, Inc."
<heasley@allphaseasphalt.com>, American Precision Builders
<louis@apbconstruction.com>, Amland Corp <kevinphan@amlandcorp.com>, "Andale
Construction, Inc." <ldelacruz@andaleci.com>, Anil Verma Associates
<anilverma@earthlink.net>, Arrow A Company <lori@arrowco.com>, "Automated
Switching & Controls, Inc. A S C I" <don_455@hotmail.com>, AVIS Construction
<avisconstruction@msn.com>, "B.L. Equipment Rental and Supply"
<blequipment@aol.com>, "Bay Line Cutting & Coring, Inc."

C [redacted]
6-13-13

Carrie Franklin

From: Microsoft Outlook
To: Falcon Engineering Services Inc.
Sent: Thursday, June 13, 2013 11:14 AM
Subject: Undeliverable: Caltrans - 03-0F3004 & 03-0F2304

Delivery has failed to these recipients or groups:

Falcon Engineering Services Inc. (mfaquih@falcon58.com)
The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: RLW-EXCH1.rlw.scci.local

mfaquih@falcon58.com
#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5]) by
RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5%11]) with mapi id
14.02.0342.003; Tue, 11 Jun 2013 11:54:10 -0600
From: Carrie Franklin <cfranklin@myers-sons.com>
To: "A S Contractors, Inc." <deni@sti.com>, "A.F. Valdivia & Sons General
Engineering Const. Co." <boyzzzz4@aol.com>, "A.J. Vasconi Gereal Engineering"
<aj@ajvasconi.com>, ABA <nahlaawad@sbcglobal.net>, ABSL Contruction
<daryl@abslconstruction.com>, "Accord Engineering, Inc."
<dcheng@accordeng.com>, "Alisto Engineering Group, Inc."
<asevilla@alisto.com>, All American Asphalt Sealing Inc.
<aaasealing96@yahoo.com>, "All Phase Construction & Engineering, Inc."
<heasley@allphaseasphalt.com>, American Precision Builders
<louis@apbconstruction.com>, Amland Corp <kevinphan@amlandcorp.com>, "Andale
Construction, Inc." <ldelacruz@andaleci.com>, Anil Verma Associates
<anilverma@earthlink.net>, Arrow A Company <lori@arrowco.com>, "Automated
Switching & Controls, Inc. A S C I" <don_455@hotmail.com>, AVIS Construction
<avisconstruction@msn.com>, "B.L. Equipment Rental and Supply"
<blequipment@aol.com>, "Bay Line Cutting & Coring, Inc."
<jcbayline@sbcglobal.net>, Berg & Associates <deborah@bergcm.com>, "Bert W
Salas, Inc." <bsalez@bertsalasinc.com>, "Brahma Engineering, Inc."
<brigette@brahmaengineering.com>, "Bravo Pacific, Inc."
<bravopacific@hotmail.com>, Burke Construction <burkebid@gmail.com>, "Cadit
Company" <k.carlisle@caditcompany.com>, "Cal Valley Construction, Inc."
<shelleya@calvalleyconstruction.com>, Cali Concrete <gusto@caliconcrete.com>,

C
6-13-13

Carrie Franklin

From:	Microsoft Outlook
To:	Subsurface Environmental, Inc.
Sent:	Thursday, June 13, 2013 10:54 AM
Subject:	Undeliverable: Caltrans - 03-0F3004 & 03-0F2304

Delivery has failed to these recipients or groups:

Subsurface Environmental, Inc. (office@subsurf.com)
The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: RLW-EXCH1.rlw.scci.local

office@subsurf.com
#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5]) by
RLW-EXCH1.rlw.scci.local ([fe80::87e:69e9:ff69:29d5%11]) with mapi id
14.02.0342.003; Tue, 11 Jun 2013 11:54:10 -0600
From: Carrie Franklin <cfranklin@myers-sons.com>
To: "A S Contractors, Inc." <deni@sti.com>, "A.F. Valdivia & Sons General
Engineering Const. Co." <boyzzzz4@aol.com>, "A.J. Vasconi Gereal Engineering"
<aj@ajvasconi.com>, ABA <nahlaawad@sbcglobal.net>, ABSL Contruction
<daryl@abslconstruction.com>, "Accord Engineering, Inc."
<dcheng@accordeng.com>, "Alisto Engineering Group, Inc."
<asevilla@alisto.com>, All American Asphalt Sealing Inc.
<aaasealing96@yahoo.com>, "All Phase Construction & Engineering, Inc."
<heasley@allphaseasphalt.com>, American Precision Builders
<louis@apbconstruction.com>, Amland Corp <kevinphan@amlandcorp.com>, "Andale
Construction, Inc." <ldelacruz@andaleci.com>, Anil Verma Associates
<anilverma@earthlink.net>, Arrow A Company <lori@arrowco.com>, "Automated
Switching & Controls, Inc. A S C I" <don_455@hotmail.com>, AVIS Construction
<avisconstruction@msn.com>, "B.L. Equipment Rental and Supply"
<blequipment@aol.com>, "Bay Line Cutting & Coring, Inc."
<jcbayline@sbcglobal.net>, Berg & Associates <deborah@bergcm.com>, "Bert W
Salas, Inc." <bsalez@bertsalasinc.com>, "Brahma Engineering, Inc."
<brigette@brahmaengineering.com>, "Bravo Pacific, Inc."
<bravopacific@hotmail.com>, Burke Construction <burkebid@gmail.com>, "Cadit
Company" <k.carlisle@caditcompany.com>, "Cal Valley Construction, Inc."
<shelleya@calvalleyconstruction.com>, Cali Concrete <gusto@caliconcrete.com>,

Back To Query Form

Search Returned 196 Records

Mon Jun 10 05:46:20 PDT 2013

Query Criteria

District: 03
Naics Category: 23 Construction
Naics Codes: 237210 Land Subdivision 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction
Firm Type: DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CDNSTRUCTIDN, INC.
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMDVE BRIDGE ITEM; C1580 MDDIFY BRIDGE ITEM; C1801 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATIDN; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIDNING & SHEET METAL; C9866 HEATING & AIR CDNDITIDNING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

NO General Contractor not sub

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510) 0910
Fax Phone Number	727-~~0910~~
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238210; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Called-passed 6-13-13
Faxed-passed 6-13-13
Called again-out of business 6-18-13

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN

Called-passed 6-13-13
Faxed-Confirmed 6-13-13
Yes

Firm Type	DBE

Firm ID	40020
Firm/DBA Name	A P S I CONSTRUCTION MANAGEMENT
Address Line1	8885 RESEARCH DRIVE
Address Line2	
City	IRVINE
State	CA
Zip Code1	92618
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ashok.apte@apsicm.com
Contact Name	ASHOK APTE
Area Code	(949)
Phone Number	679-0202
Fax Area Code	(949)
Fax Phone Number	679-0212
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 237110; 237130; 237310; 237990;
ACDBE NAICS	
Work Codes	C8733 CONSTRUCTION ENGINEERING & INSPECTION SERVICES; C8771 Construction Management - Commercial and Institutional Building Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	B General Building Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Called - passed 6-13-13
Faxed - passed 6-13-13
NO

Firm ID	40742
Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 COLE ROAD
Address Line2	
City	MARIPOSA
State	CA
Zip Code1	95338
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deni@sti.com
Contact Name	DENI SMITH
Area Code	(209)
Phone Number	742-6684
Fax Area Code	(209)
Fax Phone Number	966-2643
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;
ACDBE NAICS	

Called - voice mail 6-13-13
Faxes - passed 6-13-13
NO
Called - 6-18-13

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	30332
Firm/DBA Name	A.F. VALDIVIA & SONS GENERAL ENGINEERING CONST. CO
Address Line1	1554 E. BROCKTON AVENUE
Address Line2	
City	REDLANDS
State	CA
Zip Code1	92374
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	boyzzzz4@aol.com
Contact Name	FREDDY ALFRED VALDIVIA
Area Code	(909)
Phone Number	389-9183
Fax Area Code	(909)
Fax Phone Number	389-7543
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238110;

Called - disconnected 6-13-13
Faxed - failed 6-13-13

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32335
Firm/DBA Name	A.J. VASCONI GEREAL ENGINEERING
Address Line1	1820 GALINDO STREET, SUITE 275
Address Line2	
City	CONCORD
State	CA
Zip Code1	94520
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aj@ajvasconi.com
Contact Name	ANDREW J. VASCONI
Area Code	(925)
Phone Number	691-9400
Fax Area Code	(925) 691-3900

Called - passed 6-13-13
Faxed - passed 6-13-13

Fax Phone Number	691-3900
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 39; 41; 43; 44; 45; 46; 48; 49; 50; 51; 52; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 237990; 238110;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33166
Firm/DBA Name	ABA
Address Line1	22 WAWONA STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94127
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nahlaawad@sbcglobal.net
Contact Name	NAHLA AWAD
Area Code	(415)
Phone Number	661-6486
Fax Area Code	(415)
Fax Phone Number	664-1858
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236116; 236220; 237110; 237120; 237130; 237310; 237990; 541310;

Called – voicemail 6-13-13

ACDBE NAICS

Work Codes	C8704 ARCHITECT; C8770 CONSTRUCTION MANAGEMENT;
Licenses	ARC Architect;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	32174
Firm/DBA Name	ACCORD ENGINEERING, INC
Address Line1	2923 PULLMAN STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

Called – voicemail 6-13-13

EMail	dcheng@accordeng.com
Contact Name	DAVID CHENG
Area Code	(714)
Phone Number	241-7200
Fax Area Code	(949)
Fax Phone Number	251-0563
Agency Name	DEPARTMENT DF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238910; 541330; 541620; 562910;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; EC Civil Engineer; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	14421
Firm/DBA Name	ALISTO ENGINEERING GROUP, INC
Address Line1	2737 N. MAIN STREET, SUITE 200
Address Line2	
City	WALNUT CREEK
State	CA
Zip Code1	94597
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	asevilla@alisto.com
Contact Name	AL SEVILLA
Area Code	(925)
Phone Number	279-5000
Fax Area Code	(925)
Fax Phone Number	279-5001
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	221310; 221320; 237310; 238990; 541330; 541380; 541618; 541690; 562910; 924110;

Called - paged 6-18-13
Fax - passed 6-18-13

ACDBE NAICS

Work Codes	C8702 MANAGEMENT INFORMATION SYSTEMS; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; J9510 ENVIRONMENTAL QUALITY;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	40963
Firm/DBA Name	ALL AMERICAN ASPHALT SEALING INC
Address Line1	1565 TRAINER WAY
Address Line2	
City	RENO
State	NV
Zip Code1	89512
Zip Code2	

Mailing Address Line1	PO BOX 7295
Mailing Address Line2	
Mailing City	RENO
Mailing State	NV
Mailing Zip Code1	89512
Mailing Zip Code2	
Certification Type	DBE
EMail	aaasealing96@yahoo.com
Contact Name	LARA ANTELMO
Area Code	(775)
Phone Number	329-3003
Fax Area Code	(775)
Fax Phone Number	827-3006
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 09; 18; 26; 29; 31; 32; 34; 45; 46; 57; 58;
Districts	02; 03; 09; 10;
DBE NAICS	237310; 238990;

Called - passed 6-18-13
Fax - passed 6-18-13

ACDBE NAICS

Work Codes	C0639 ASPHALT SUPPLIER; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
Licenses	C12 Earthwork and Paving Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37877
Firm/DBA Name	ALL PHASE CONSTRUCTION & ENGINEERING, INC.
Address Line1	1210 STONEY POINT WAY
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	PO BOX 876
Mailing Address Line2	
Mailing City	ROSEVILLE
Mailing State	CA
Mailing Zip Code1	95661
Mailing Zip Code2	
Certification Type	DBE
EMail	heasley@allphaseasphalt.com
Contact Name	GARRY EASLEY
Area Code	(916)
Phone Number	771-4602
Fax Area Code	(916)
Fax Phone Number	771-4603
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	09; 28; 29; 31; 34;
Districts	03; 04;
DBE NAICS	237210; 237310;

Called - passed 6-18-13
Fax - passed 6-18-13

ACDBE NAICS

Work Codes	C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38658
Firm/DBA Name	AMERICAN PRECISION BUILDERS

Address Line1	1321 SANTA CLARA AVENUE
Address Line2	
City	ALAMEDA
State	CA
Zip Code1	94501
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	louis@apbconstruction.com
Contact Name	LOUIS CHERRY
Area Code	(510)
Phone Number	827-7684
Fax Area Code	(510)
Fax Phone Number	764-4955
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 34; 49; 57;
Districts	03; 04;
DBE NAICS	236117; 236118; 236210; 236220; 237130; 237310; 237990; 238910; 541620;

Called - Voicemail 6-18-13

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP
Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	
Certification Type	DBE
EMail	kevinphan@amiandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	287-7767
Fax Area Code	(408)
Fax Phone Number	287-7047
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237210; 237310; 238210;

Called - disconnected 6-18-13

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	40735
Firm/DBA Name	ANDALE CONSTRUCTION, INC.
Address Line1	23638 W. LA VISTA DR,.
Address Line2	
City	BUCKEYE
State	AZ
Zip Code1	85338
Zip Code2	
Mailing Address Line1	P.O. BOX 5636
Mailing Address Line2	
Mailing City	GOODYEAR
Mailing State	AZ
Mailing Zip Code1	85338
Mailing Zip Code2	
Certification Type	DBE
EMail	ldelacruz@andaleci.com
Contact Name	LUIS DE LA CRUZ
Area Code	(623)
Phone Number	322-4731
Fax Area Code	(623)
Fax Phone Number	322-4775
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 05; 10; 13; 14; 15; 16; 19; 20; 22; 23; 24; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 42; 43; 48; 50; 54; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236220; 237110; 237130; 237310; 237990;

call - pass
NO
6-18-13
Mercedes

ACDBE NAICS

Work Codes	C1701 DEVELOP WATER SUPPLY; C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	2768
Firm/DBA Name	ANIL VERMA ASSOCIATES, INC
Address Line1	444 S. FLOWER STREET, SUITE 1688
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90071
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	anilverma@earthlink.net
Contact Name	ANIL VERMA
Area Code	(213)
Phone Number	624-6908
Fax Area Code	(213)
Fax Phone Number	624-1188
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236210; 236220; 237110; 237130; 237310; 237990; 541690;

call - pass
NO
Carol
6-18-13

ACDBE NAICS

Work Codes	C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9801 BUILDING CONSTRUCTION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	40322
Firm/DBA Name	ARROW S COMPANY
Address Line1	177 CALIFORNIA AVENUE
Address Line2	
City	ARBUCKLE
State	CA
Zip Code1	95912
Zip Code2	
Mailing Address Line1	P.O. BOX 1409
Mailing Address Line2	
Mailing City	COLUSA
Mailing State	CA
Mailing Zip Code1	95912
Mailing Zip Code2	
Certification Type	DBE
EMail	lori@arrowsco.com
Contact Name	LORI SKAGGS
Area Code	(707)
Phone Number	396-0073
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 06; 11; 28; 34; 39; 45; 46; 47; 48; 49; 51; 57; 58;
Districts	02; 03; 04; 10;
DBE NAICS	237310;

email failed 6-13-13
retry-6-13-13
called-voicemail 6-13-13

ACDBE NAICS

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38667
Firm/DBA Name	ASTRO CONSTRUCTION
Address Line1	3833 OHIO AVENUE
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	astroconst@sbcglobal.net
Contact Name	QIANA RILEY
Area Code	(510)
Phone Number	685-4161
Fax Area Code	(510)

called-busy 6-18-13

Fax Phone Number	578-1305
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237130; 237990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	14639
Firm/DBA Name	AUTOMATED SWITCHING & CONTROLS, INC - A S C I
Address Line1	1191 HUNTINGTON DRIVE #227
Address Line2	
City	DUARTE
State	CA
Zip Code1	91010
Zip Code2	
Mailing Address Line1	1191 HUNTINGTON DRIVE #227
Mailing Address Line2	
Mailing City	DUARTE
Mailing State	CA
Mailing Zip Code1	91010
Mailing Zip Code2	
Certification Type	DBE
EMail	don_455@hotmail.com
Contact Name	JOHNETTA MACCALLA
Area Code	(626)
Phone Number	969-8441
Fax Area Code	(626)
Fax Phone Number	969-8741
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237130; 237310; 238210; 334220; 334310; 334511; 336510; 485111; 485112; 485119; 488111; 488119; 488190; 488210; 488390; 488490; 515111; 517910; 541330; 541690; 541710; 561621; 811213;

Called- voicemail 6-18-13

ACDBE NAICS

Work Codes	C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8730 SAFETY STUDIES; C8740 ELECTRICAL ENGINEERS; C8900 RAIL CAR SERVICES; D3530 CONSTRUCTION & RELATED MACHINERY; E4580 AIRPORTS, FLYING FIELDS, & SERVICES; E4830 RADIO & TELEVISIDN BROADCASTING; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C07 Low Voltage Systems Contractor; C10 Electrical Contractor; EE Electrical Engineer ;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	35680
Firm/DBA Name	AVIS CONSTRUCTION
Address Line1	PO BOX 401
Address Line2	
City	INGLEWOOD
State	CA
Zip Code1	90306
Zip Code2	
Mailing Address Line1	XXX
Mailing Address Line2	
Mailing City	XXX

Faxed-Failed 6-11-13
emailed-Failed 6-11-13
Called-Not in service 6-13-13

Mailing State	CA
Mailing Zip Code1	90306
Mailing Zip Code2	
Certification Type	DBE
EMail	avisconstruction@msn.com
Contact Name	JOHNSON ANYAGA
Area Code	(310)
Phone Number	719-7038
Fax Area Code	(310)
Fax Phone Number	679-1040
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	213112; 237310; 238910;

ACDBE NAICS

Work Codes	B1380 OIL & GAS FIELD SERVICES; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	36494
Firm/DBA Name	B. L. EQUIPMENT RENTAL AND SUPPLY
Address Line1	2725 W. CHERRY COURT
Address Line2	
City	VISALIA
State	CA
Zip Code1	93277
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	blequipment@aol.com
Contact Name	BETTY LEA
Area Code	(559)
Phone Number	827-4592
Fax Area Code	(559)
Fax Phone Number	625-5786
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 532412; 532490;

Called - 6-18-13
YES
Butch

ACDBE NAICS

Work Codes	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33211
Firm/DBA Name	BASS ELECTRIC
Address Line1	856 FOLSOM STREET
Address Line2	
City	SAN FRANCISCO

Faxed - Failed
6-11-13
Fax - Failed #2
6-11-13

State	CA
Zip Code1	94107
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	JEFFREY YEE
Area Code	(415)
Phone Number	295-1600
Fax Area Code	(415)
Fax Phone Number	856-0381
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237990; 238210;

Called - 6-13-13

Yes Luis

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	1635 4TH STREET
Address Line2	
City	BERKELEY
State	CA
Zip Code1	94710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jcbayline@sbcglobal.net
Contact Name	JUAN ARREGUIN
Area Code	(510)
Phone Number	527-1000
Fax Area Code	(510)
Fax Phone Number	527-0500
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;

6/24/13

Coloma - ? not sure sub if they do

Called

Camelia - sub

ACDBE NAICS

Work Codes	C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	28963
Firm/DBA Name	BERG & ASSOCIATES, INC
Address Line1	302 WEST 5TH STREET SUITE 210
Address Line2	
City	SAN PEDRO
State	CA
Zip Code1	90731
Zip Code2	5628
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deborah@bergcm.com
Contact Name	DEBORAH BERG
Area Code	(310)
Phone Number	548-9292
Fax Area Code	(310)
Fax Phone Number	548-9195
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 237110; 237310;

Email- passed 6-11-13
No
Emailed-response

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	77
Firm/DBA Name	BERT W SALAS, INC.
Address Line1	10769 WOODSIDE AVENUE, SUITE 201
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	3175
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bsalaz@bertsalasinc.com
Contact Name	BOB E. SALAZ
Area Code	(619)
Phone Number	562-7711
Fax Area Code	(619)
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

Fax- passed 6-12-13
Called- pass 6-13-13
Re-fax 6-13-13

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;

Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38218
Firm/DBA Name	BJ WILLIAMS COMPANY, INC
Address Line1	3664 TREFETHEN WAY
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95834
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	BOBBIE JO WILLIAMS
Area Code	(916)
Phone Number	359-5055
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 21; 28; 31; 34; 38; 43; 44; 51; 57; 58;
Districts	03; 04; 05; 10;
DBE NAICS	237110; 237130; 237210; 237310;

Called - 6-18-13 Failed

ACDBE NAICS

Work Codes	C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	30815
Firm/DBA Name	BRAHMA ENGINEERING, INC
Address Line1	222 W. CARMEN LANE #105
Address Line2	
City	SANTA MARIA
State	CA
Zip Code1	93458
Zip Code2	
Mailing Address Line1	895 DAVID RD
Mailing Address Line2	
Mailing City	SANTA MARIA
Mailing State	CA
Mailing Zip Code1	93455
Mailing Zip Code2	
Certification Type	DBE
EMail	brigette@brahmaengineering.com
Contact Name	ANDY PIVOVAROFF
Area Code	(805)
Phone Number	925-3800
Fax Area Code	(805)
Fax Phone Number	925-1143
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236210; 237310; 238350; 238990;

Called left Voicemail 6-14-13

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH);
Licenses	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39330
Firm/DBA Name	BRAVO PACIFIC, INC.
Address Line1	11818 FAIRWAY DRIVE
Address Line2	
City	YUCAIPA
State	CA
Zip Code1	92399
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bravopacific@hotmail.com
Contact Name	EDWARD MARMOLEJO
Area Code	(909)
Phone Number	915-8391
Fax Area Code	(909)
Fax Phone Number	790-1637
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236210; 236220; 237310; 237990; 238110;

Called - 6-18-13
ED - NO

ACDBE NAICS

Work Codes	D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	30173
Firm/DBA Name	BURKE CONSTRUCTION
Address Line1	4421 TENNESSEE DRIVE
Address Line2	
City	SHINGLE SPRINGS
State	CA
Zip Code1	95682
Zip Code2	
Mailing Address Line1	P.O. BOX 921
Mailing Address Line2	
Mailing City	SHINGLE SPRINGS
Mailing State	CA
Mailing Zip Code1	95682
Mailing Zip Code2	
Certification Type	DBE
EMail	burkebid@gmail.com
Contact Name	MICHAEL J. BURKE
Area Code	(530)
Phone Number	676-1009
Fax Area Code	(530)
Fax Phone Number	672-2411
Agency Name	DEPARTMENT OF TRANSPORTATION

Called - left voicemail 6-18-13

Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 562910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	OBE

Firm ID	41061
Firm/DBA Name	BWW & COMPANY
Address Line1	301 9TH STREET, SUITE 106A
Address Line2	
City	REDLANDS
State	CA
Zip Code1	92374
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b-w-w@live.com
Contact Name	BOBBY W. WILSON
Area Code	(909)
Phone Number	268-8516
Fax Area Code	(909)
Fax Phone Number	435-0392
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236220; 237110; 237210; 238110; 238910;

called-6-18-13
NO
Bobby

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	8268
Firm/DBA Name	C & L DRILLING CO
Address Line1	600 E. LAMBERT ROAD
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	PO BOX 2484
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	

Certification Type	DBE
EMail	cldrilling@aol.com
Contact Name	CARLA WHITE
Area Code	(562)
Phone Number	691-3533
Fax Area Code	(562)
Fax Phone Number	690-0264
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

Called - 6-18-13 MD Clara

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses	C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33568
Firm/DBA Name	CADIT COMPANY
Address Line1	ONE CYPRESS COURT
Address Line2	
City	TROPHY CLUB
State	TX
Zip Code1	76262
Zip Code2	
Mailing Address Line1	P. O. BOX 784
Mailing Address Line2	
Mailing City	ROANOKE
Mailing State	TX
Mailing Zip Code1	76262
Mailing Zip Code2	
Certification Type	DBE
EMail	k.carlisle@caditcompany.com
Contact Name	KATHRYN CARLISLE
Area Code	(817)
Phone Number	430-4409
Fax Area Code	(817)
Fax Phone Number	430-0409
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 331210; 332312; 332322; 332812; 423390; 425120;

Called - 6-18-13 MD Kathryn

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
Licenses	C51 Structural Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39655
Firm/DBA Name	CAL VALLEY CONSTRUCTION, INC.
Address Line1	6275 W. BULLARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Called - 6-18-13 Christina NO

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shelleya@calvalleyconstruction.com
Contact Name	SHELLEY AVILA
Area Code	(559)
Phone Number	274-0300
Fax Area Code	(559)
Fax Phone Number	274-0311
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 27; 28; 34; 39; 40; 42; 44; 54;
Districts	03; 04; 05; 06; 10;
DBE NAICS	237310; 237990; 238910; 238990; 425120; 532412; 532490;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1980 IMPORTED BORROW; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39287
Firm/DBA Name	CALI CONCRETE
Address Line1	117 MUGSY AVENUE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gusto@caliconcrete.com
Contact Name	GUSTAVO VALDERAMMA
Area Code	(661)
Phone Number	398-8143
Fax Area Code	(661)
Fax Phone Number	398-1382
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 09; 10;
DBE NAICS	237310; 237990; 238110; 238190;

Called - 6-18-13 busy

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34941
Firm/DBA Name	CALIFORNIA TRAFFIC MAINTENANCE, INC.
Address Line1	641 N. KEYSTONE STREET, UNIT D
Address Line2	

City	BURBANK
State	CA
Zip Code1	91505
Zip Code2	
Mailing Address Line1	PO BOX 6486
Mailing Address Line2	
Mailing City	BURBANK
Mailing State	CA
Mailing Zip Code1	91505
Mailing Zip Code2	
Certification Type	DBE
EMail	ctmcorp@aol.com
Contact Name	GILBERT APODACA
Area Code	(818)
Phone Number	954-8271
Fax Area Code	(818)
Fax Phone Number	954-9266
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310;

called- disconected 6-18-13

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39528
Firm/DBA Name	CE GREEN INC.
Address Line1	3303 LUYUNG DRIVE
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95742
Zip Code2	6860
Mailing Address Line1	7248 PINE VIEW DRIVE
Mailing Address Line2	
Mailing City	FOLSOM
Mailing State	CA
Mailing Zip Code1	95630
Mailing Zip Code2	
Certification Type	DBE
EMail	carole@cegi-us.com
Contact Name	CAROLE E. GREEN
Area Code	(916)
Phone Number	365-4925
Fax Area Code	(916)
Fax Phone Number	583-7504
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238290; 238990;

called- left voicemail 6-18-13

ACDBE NAICS

Work Codes	C5110 CONCRETE SURFACE FINISH; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; HAZ Hazardous Waste;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36420
Firm/DBA Name	CGR DEVELOPMENT
Address Line1	1120 MANZANITA STREET
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90029
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cgrdev@sbcglobal.net
Contact Name	TERRI DICKERHOFF
Area Code	(323)
Phone Number	662-3222
Fax Area Code	(323)
Fax Phone Number	662-3262
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236116; 236118; 236220; 237210; 238990; 541320;
ACDBE NAICS	
Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Called - left voice mail 6-18-13

Firm ID	37820
Firm/DBA Name	CHARLIE'S CUSTOM EXCAVATING, INC
Address Line1	21113 GILBERT DRIVE
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	PO BOX 1160
Mailing Address Line2	
Mailing City	PALO CEDRO
Mailing State	CA
Mailing Zip Code1	96073
Mailing Zip Code2	
Certification Type	DBE
EMail	office@ccexcavatinginc.com
Contact Name	CHARLES JURIN
Area Code	(530)
Phone Number	221-3626
Fax Area Code	(530)
Fax Phone Number	221-7563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 06; 10;
DBE NAICS	113310; 237110; 237310; 237990; 238910;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;

Called - left voicemail 6-18-13

Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	40089
Firm/DBA Name	CINDY TRUMP INC DBA LINDY'S COLD PLANING
Address Line1	625 S. MOUNTAIN VIEW
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null null
Area Code	( )
Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	27356
Firm/DBA Name	COLEMAN CONSTRUCTION
Address Line1	1973 W 48TH STREET
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90062
Zip Code2	2104
Mailing Address Line1	1973 W 48TH STREET
Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90062
Mailing Zip Code2	2104
Certification Type	DBE
EMail	scoleman@coleman.com
Contact Name	SHARON COLEMAN
Area Code	(323)
Phone Number	295-5484
Fax Area Code	(213)
Fax Phone Number	295-1199
Agency Name	CITY OF LOS ANGELES
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;

Called 6-18-13

Sharon

Districts	31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237310; 237990; 238130; 238350;

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	40570
Firm/DBA Name	COMBINED EFFORT INC
Address Line1	17517 WILD OAK DRIVE
Address Line2	
City	JAMESTOWN
State	CA
Zip Code1	95327
Zip Code2	
Mailing Address Line1	P.O. BOX 159
Mailing Address Line2	
Mailing City	JAMESTOWN
Mailing State	CA
Mailing Zip Code1	95327
Mailing Zip Code2	
Certification Type	DBE
EMail	cbrandt@combined-effort.com
Contact Name	CHERYL BRANDT
Area Code	(800)
Phone Number	517-4660
Fax Area Code	(800)
Fax Phone Number	540-1789
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236220; 237990; 562910;

called - 6-18-13
whitney

ACDBE NAICS

Work Codes	C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39922
Firm/DBA Name	CONNICO INCORPORATED
Address Line1	2594 N. MOUNT JULIET ROAD
Address Line2	
City	MOUNT JULIET
State	TN
Zip Code1	37122
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cgowder@connico.com
Contact Name	CONNIE S. GOWDER

Area Code	(615)
Phone Number	758-7474
Fax Area Code	(615)
Fax Phone Number	758-7477
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236220; 237310; 541330; 541990;
ACDBE NAICS	
Work Codes	C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8800 Construction Estimating and Costing; C8801 Construction Project and Document Control; C8802 Construction Scheduling;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Called-6-18-13 NO Name-hung up on me

Firm ID	33953
Firm/DBA Name	CONSTRUCTION CONSULTANT SERVICES, INC.
Address Line1	4826 EAST VISTA STREET
Address Line2	
City	LONG BEACH
State	CA
Zip Code1	90803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dcesenas@ccs-corp.net
Contact Name	null DIANA CESENAS
Area Code	(562)
Phone Number	208-4779
Fax Area Code	(562)
Fax Phone Number	439-2024
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	09; 13; 19; 30; 31; 33; 36; 37; 40; 42; 56;
Districts	03; 05; 07; 08; 11; 12;
DBE NAICS	236116; 236210; 236220; 237990; 541611; 541618; 561410;
ACDBE NAICS	
Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Called-6-18-13 left voicemail

Firm ID	38004
Firm/DBA Name	CONSTRUCTION INSPECTION SPECIALISTS
Address Line1	8499 OLD REDWOOD HIGHWAY, SUITE #206
Address Line2	
City	WINDSOR
State	CA
Zip Code1	95492
Zip Code2	
Mailing Address Line1	

Called-~~left voice mail~~ 6-18-13 NO Diana

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@cisinspects.com
Contact Name	HARRY STEVEN CLARK
Area Code	(707)
Phone Number	838-1679
Fax Area Code	(707)
Fax Phone Number	838-1689
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 237990; 541330; 541350; 541370; 541618; 541690; 541990;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	40072
Firm/DBA Name	COOKS AND SON INC.
Address Line1	4134 ODIE LANE
Address Line2	
City	SANTA MARIA
State	CA
Zip Code1	93455
Zip Code2	
Mailing Address Line1	4134 ODIE LANE
Mailing Address Line2	
Mailing City	SANTA MARIA
Mailing State	CA
Mailing Zip Code1	93455
Mailing Zip Code2	
Certification Type	DBE
EMail	cooks_son@mail.com
Contact Name	CHARLES E. HENDERSON JR.
Area Code	(805)
Phone Number	934-2705
Fax Area Code	(805)
Fax Phone Number	937-5473
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 238910;

Called - 6-18-13
No
Troy

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	39818
Firm/DBA Name	COOPER ZIETZ ENGINEERS, INC

Address Line1	620 SW FIFTH AVENUE, SUITE 1225
Address Line2	
City	PORTLAND
State	OR
Zip Code1	97204
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	herbf@coopercm.com
Contact Name	HERBERT J. FRICKE
Area Code	(503)
Phone Number	253-5429
Fax Area Code	(503)
Fax Phone Number	253-5412
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236210; 236220; 237110; 237210; 237310; 237990; 541330; 541350; 541611; 541618; 541620; 541690;
ACDBE NAICS	
Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8793 Environmental - Environmental Impact Assessment;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Called - 6-18-13
Faxed — passed
6-18-13

Firm ID	40382
Firm/DBA Name	CORNERSTONE ENGINEERING
Address Line1	1415 W PAUL
Address Line2	
City	FRESNO
State	CA
Zip Code1	93711
Zip Code2	1312
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cornerstone.engr@gmail.com
Contact Name	FRANCINA CASTRO
Area Code	(559)
Phone Number	940-9300
Fax Area Code	(866)
Fax Phone Number	480-1470
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 19; 20; 24; 27; 28; 30; 33; 34; 35; 36; 37; 38; 40; 42; 43; 44; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	236220; 237110; 237310; 237990; 541350;
ACDBE NAICS	

Called 6-18-13
NO
Emie

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40634
Firm/DBA Name	CRE8IVE ENGINEERING INC
Address Line1	77-770 COUNTRY CLUB DR,. SUITE D
Address Line2	
City	PALM DESERT
State	CA
Zip Code1	92211
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cre8iveEngineering@gmail.com
Contact Name	REGINA CASTRO
Area Code	(760)
Phone Number	200-8889
Fax Area Code	(760)
Fax Phone Number	200-1116
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238910;

Called - Voicemail 6-18-13

ACDBE NAICS

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9850 PLUMBING; C9851 FIRE PROTECTION CONTRACTOR;
Licenses	A General Engineering Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36672
Firm/DBA Name	D C CONSTRUCTION MANAGEMENT SERVICES
Address Line1	550 SCHUEREN ROAD
Address Line2	
City	MALIBU
State	CA
Zip Code1	90265
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dchua@dccmservices.com
Contact Name	DAVID CHUA
Area Code	(310)

Phone Number	(310) 317-1500
Fax Area Code	(310)
Fax Phone Number	317-0443
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 237990;
ACDBE NAICS	
Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;
Licenses	
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Called - left voicemail 6-18-13

Firm ID	13129
Firm/DBA Name	D L CONSTRUCTION
Address Line1	5460 W RAMONA
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dlconstruction@hotmail.com
Contact Name	DAT LUONG
Area Code	(559)
Phone Number	275-8339
Fax Area Code	(559)
Fax Phone Number	274-1579
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 21; 22; 23; 24; 27; 28; 29; 34; 39; 40; 42; 43; 45; 46; 49; 50; 54;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	236210; 236220; 237990; 238190; 238310; 238350; 238910; 238990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Called - disconnected 6-18-13

Firm ID	14982
Firm/DBA Name	DAVID ENGINEERING CONSTRUCTION
Address Line1	6344 NUGGET DRIVE
Address Line2	
City	FORESTHILL
State	CA
Zip Code1	95631
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	odavid@ftcnet.net
Contact Name	OSCAR DAVID
Area Code	(530)
Phone Number	367-3508
Fax Area Code	(530)
Fax Phone Number	820-9120
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	09; 29; 31; 34; 57; 58;
Districts	03;
DBE NAICS	237310; 238110; 238120; 238910;

called 6-18-13 Left voicemail

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	28924
Firm/DBA Name	DD-M CRANE & RIGGING
Address Line1	2175-A2 FRANCISCO BLVD
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deniseddm@yahoo.com
Contact Name	DENISE MAURER
Area Code	(415)
Phone Number	458-1600
Fax Area Code	(415)
Fax Phone Number	458-1608
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237310; 237990;

called-disconnected 6-18-13

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	14962
Firm/DBA Name	DEANA'S EQUIPMENT RENTAL CO.
Address Line1	6720 W. SYCAMORE LANE,
Address Line2	
City	PALMDALE

State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jagchic@aol.com
Contact Name	DEANA CARTER
Area Code	(805)
Phone Number	732-7575
Fax Area Code	(661)
Fax Phone Number	948-5588
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238990; 324121; 484220; 484230; 532490;

Called - 6-18-13 AD Deana

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	34801
Firm/DBA Name	DEENSGROUP CONSTRUCTION
Address Line1	2175 THE ALAMEDA, SUITE 100
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95126
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deensgroup@aol.com
Contact Name	HAJAAH M. DEEN
Area Code	(408)
Phone Number	345-3860
Fax Area Code	(408)
Fax Phone Number	345-3869
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237130; 237310; 237990;

Called - voicemail 6-18-13

ACDBE NAICS

C1940 DITCHES EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C8720 CIVIL

Work Codes	ENGINEERING; E4890 COMMUNICATIONS SERVICES;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	39195
Firm/DBA Name	DERRICKSON PIKE CONSTRUCTION
Address Line1	2560 CARMELITA WAY
Address Line2	
City	PINOLE
State	CA
Zip Code1	94564
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jspike4854@yahoo.com
Contact Name	JEFFREY PIKE
Area Code	(925)
Phone Number	334-0509
Fax Area Code	(209)
Fax Phone Number	874-4404
Agency Name	CITY OF FRESNO
Counties	01; 07; 10; 15; 20; 21; 22; 23; 24; 34; 38; 39; 41; 43; 44; 48; 49; 50; 55; 57; 58;
Districts	01; 03; 04; 05; 06; 10;
DBE NAICS	236210 Construction Management; 236220 Construction Management; 237110 Construction Management; 237120 Construction Management; 237310 Construction Management; 237990 Construction Management; 238110; 238130; 541620; 562910;
ACDBE NAICS	
Work Codes	C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8784 Engineering - Value; C8791 Environmental - Air Quality; C8794 Environmental - Water Quality; C8800 Construction Estimating and Costing; C8801 Construction Project and Document Control; C8802 Construction Scheduling;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Email - Failed 6-11-13
Fax - Failed 6-11-13
Called - No response

Firm ID	33164
Firm/DBA Name	DIAMOND D GENERAL ENGINEERING, INC.
Address Line1	32500 STATE HIGHWAY 16
Address Line2	
City	WOODLAND
State	CA
Zip Code1	95695
Zip Code2	
Mailing Address Line1	P.O. BOX 8608
Mailing Address Line2	
Mailing City	WOODLAND
Mailing State	CA
Mailing Zip Code1	95776
Mailing Zip Code2	
Certification Type	DBE
EMail	sdefty@ddge.net
Contact Name	LAURA DEFTY
Area Code	(530)

Phone Number	(530) 662-2042
Fax Area Code	(530)
Fax Phone Number	662-6770
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 04; 05; 06; 09; 11; 17; 25; 28; 29; 31; 32; 34; 39; 45; 48; 51; 52; 53; 57;
Districts	01; 02; 03; 04; 10;
DBE NAICS	237310; 238910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

called - 6-18-13

NO Alicia

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

called - 6-18-13

Christine

NO

Firm ID	30081
Firm/DBA Name	DOD CONSTRUCTION
Address Line1	3501 EDISON HIGHWAY
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	PO BOX 70187
Mailing Address Line2	
Mailing City	BAKERSFIELD

Mailing State	CA
Mailing Zip Code1	93387
Mailing Zip Code2	
Certification Type	DBE
EMail	derrickd@dodconstruction.com, dodconstruction@yahoo.com
Contact Name	DERRICK DICKERSON
Area Code	(661)
Phone Number	366-8000
Fax Area Code	(661)
Fax Phone Number	366-8001
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236118; 236210; 237310; 238110; 238120; 238140; 238310; 238350; 238990;

Called - 6-18-13 voicemail

ACDBE NAICS

Work Codes	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9836 PLASTERING; C9842 MASONRY; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH);
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33973
Firm/DBA Name	DDLIVER CONSTRUCTION CO. INC.
Address Line1	1373 EGBERT STREET
Address Line2	
City	SAN FRANSISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null DIANE OLIVER
Area Code	(415)
Phone Number	822-8115
Fax Area Code	(415)
Fax Phone Number	822-8115
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	236210; 237990;

Faxed - Failed 6-11-13
Called - Failed/disconnected 6-13-13

ACDBE NAICS

Work Codes	C9980 DEMOLITIDN;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	425
Firm/DBA Name	DON GARCIA EXCAVATING & PAVING, INC.
Address Line1	2020 E STREET
Address Line2	

City	SOUTH LAKE TAHOE
State	CA
Zip Code1	96150
Zip Code2	
Mailing Address Line1	P.O. BOX 7176
Mailing Address Line2	
Mailing City	SOUTH LAKE TAHOE
Mailing State	CA
Mailing Zip Code1	96150
Mailing Zip Code2	
Certification Type	DBE
EMail	dgarcia287@aol.com
Contact Name	MICHAEL GARCIA
Area Code	(530)
Phone Number	577-0558
Fax Area Code	(530)
Fax Phone Number	577-0221
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50; 51; 55; 57; 58;
Districts	01; 03; 04; 06; 09; 10;
DBE NAICS	237310; 238110; 238120; 238910;

called 6-18-13
Daina
Sub-yes

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38712
Firm/DBA Name	DREAMBUILDER
Address Line1	1324 E LAWSON LN.
Address Line2	
City	PLACENTIA
State	CA
Zip Code1	92870
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dreambuilder.construction@gmail.com
Contact Name	ANURAG SINGH
Area Code	(714)
Phone Number	646-3697
Fax Area Code	(714)
Fax Phone Number	646-3698
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238910;

Called - 6-18-13
voice mail

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses	A General Engineering Contractor;
Trucks	

Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	35337
Firm/DBA Name	E R J ENGINEERING CONSULTANTS
Address Line1	11100 E. ARTESIA BLVD., SUITE 1
Address Line2	
City	CERRITOS
State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ERJENGINEERING@HOTMAIL.COM
Contact Name	LEVI JAVIER
Area Code	(562)
Phone Number	865-2200
Fax Area Code	(562)
Fax Phone Number	865-2210
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237130; 237990;

Called - 6-18-13
NO
Levi Javier

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT;
Licenses	
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	
City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	clbrooks@sbcglobal.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;

Called-Voicemail 1-6-18-13

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	40848
Firm/DBA Name	EARTHTEK BUILDERS, INC
Address Line1	22919 MARIPOSA AVE # 704
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90502
Zip Code2	
Mailing Address Line1	2588 WOODBURY DRIVE
Mailing Address Line2	
Mailing City	TORRANCE
Mailing State	CA
Mailing Zip Code1	90503
Mailing Zip Code2	
Certification Type	DBE
EMail	earthtekbuilders@gmail.com
Contact Name	SAE JOON OH
Area Code	(310)
Phone Number	720-0404
Fax Area Code	(866)
Fax Phone Number	463-6894
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 27; 30; 33; 34; 36; 37; 56;
Districts	03; 05; 07; 08; 11; 12;
DBE NAICS	236115; 236116; 237310;

called - 6-18-13 left voicemail

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	39646
Firm/DBA Name	EDISON CONSTRUCTION, INC.
Address Line1	260 FAIRFAX ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	260 FAIRFAX ROAD
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93307
Mailing Zip Code2	
Certification Type	DBE

Called - voicemail 6-18-13

EMail	eci@lightspeed.net
Contact Name	CATHY RAMEY
Area Code	(661)
Phone Number	366-6311
Fax Area Code	(661)
Fax Phone Number	366-0204
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 15; 19; 20; 21; 22; 23; 24; 27; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 54; 56;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237990; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38207
Firm/DBA Name	EMPIRE ENGINEERING & CONSTRUCTION, INC.
Address Line1	675 HEGENBERGER ROAD STE. 216
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94621
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cburch@empireconstructionsf.com
Contact Name	CLIFTON BURCH
Area Code	(510)
Phone Number	632-6500
Fax Area Code	(415)
Fax Phone Number	762-0170
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 05; 07; 20; 21; 22; 34; 38; 41; 49;
Districts	03; 04; 06; 10;
DBE NAICS	221310; 236118; 236210; 236220; 237110; 237990; 238110;

Called - [redacted] 6-18-13 (NO)

ACDBE NAICS

Work Codes	C9802 BUILDING CONSTRUCTION; C9811 SMALL STRUCTURES; E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	39513
Firm/DBA Name	ERNEST B. DEE
Address Line1	6120 BELFIELD CIR
Address Line2	
City	ELK GROVE
State	CA
Zip Code1	95758
Zip Code2	6212
Mailing Address Line1	
Mailing Address Line2	

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dee4321@frontiernet.net
Contact Name	ERNEST B. DEE
Area Code	(916)
Phone Number	271-0410
Fax Area Code	(916)
Fax Phone Number	691-2127
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 15; 16; 18; 20; 21; 22; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;
Districts	02; 03; 04; 05; 06; 10;
DBE NAICS	236220; 237310;

Called - left voicemail 6-18-13

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	35751
Firm/DBA Name	EXARO TECHNOLOGIES CORPORATION
Address Line1	1831 BAYSHORE HWY
Address Line2	
City	BURLINGAME
State	CA
Zip Code1	94010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hd@exarotec.com
Contact Name	HECTOR DOMINGUEZ
Area Code	(650)
Phone Number	777-4324
Fax Area Code	(650)
Fax Phone Number	777-4326
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237310; 237990; 238190; 238990; 561990;

Called - Passed - 6-18-13 Mary NO

ACDBE NAICS

Work Codes	C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36272
Firm/DBA Name	EXBON DEVELOPMENT, INC.
Address Line1	13432 ACLARE STREET,

Address Line2	
City	CERRITOS
State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	13432 ACLARE STREET,
Mailing Address Line2	
Mailing City	CERRITOS
Mailing State	CA
Mailing Zip Code1	90703
Mailing Zip Code2	
Certification Type	DBE
EMail	info@exbon.com
Contact Name	JANET LEE
Area Code	(562)
Phone Number	777-8900
Fax Area Code	(562)
Fax Phone Number	777-1888
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

called - disconnected 6-18-13

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
Licenses	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	37827
Firm/DBA Name	EXCEL CONCRETE BREAKING, INC.
Address Line1	5039 EUREKA AVENUE
Address Line2	
City	YORBA LINDA
State	CA
Zip Code1	92886
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	RLHARDER@aol.com
Contact Name	MARILYN HARDER
Area Code	(714)
Phone Number	528-9235
Fax Area Code	(714)
Fax Phone Number	528-9275
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238190; 238910;

called - 6-18-13 No Luke

ACDBE NAICS

Work Codes	C9842 MASONRY;
Licenses	C12 Earthwork and Paving Contractor; D06 Concrete Related Services;
Trucks	
Gender	F

Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	5731
Firm/DBA Name	EXELTECH CONSULTING
Address Line1	8729 COMMERCE PL DR NE, SUITE A
Address Line2	
City	LACEY
State	WA
Zip Code1	98516
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	santosh@xltech.com
Contact Name	SANTOSH J. KURUVILLA
Area Code	(360)
Phone Number	357-8289
Fax Area Code	(360)
Fax Phone Number	357-8225
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

Called 6-18-13 Deborah No

ACDBE NAICS

Work Codes	C8706 DESIGN BRIDGES;
Licenses	EC Civil Engineer; EST Structural Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	36850
Firm/DBA Name	FALCON BUILDERS & DEVELOPERS INC
Address Line1	5070 N. SIXTH STREET, SUITE 185
Address Line2	
City	FRESNO
State	CA
Zip Code1	93710
Zip Code2	
Mailing Address Line1	5070 N. SIXTH STREET, SUITE 185
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93710
Mailing Zip Code2	
Certification Type	DBE
EMail	tonimf@falconbuildersanddevelopers.com
Contact Name	JOHN FALCON
Area Code	(559)
Phone Number	226-1994
Fax Area Code	(559)
Fax Phone Number	226-1877
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 22; 24; 34; 39; 40; 54;
Districts	03; 05; 06; 10;
DBE NAICS	236210; 236220; 237310;

Called 6-18-13 ND Tony

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39342
Firm/DBA Name	FALCON ENGINEERING SERVICES INC.
Address Line1	1020 AQUINO CIRCLE
Address Line2	
City	CORONA
State	CA
Zip Code1	92879
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mfaqih@falcon58.com
Contact Name	MAHA FAQIH
Area Code	(951)
Phone Number	768-9419
Fax Area Code	(951)
Fax Phone Number	278-2808
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 541330;

Email-failed 6-13-13
Faxed-failed 6-13-13
Called-6-13-13

ACDBE NAICS

Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction;
Licenses	EE Electrical Engineer ;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	5435
Firm/DBA Name	FANFA, INC.
Address Line1	2401 GRANT AVENUE
Address Line2	
City	SAN LORENZO
State	CA
Zip Code1	94580
Zip Code2	1888
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dbgriffin@fanfainc.com
Contact Name	JOSEPH FANFA
Area Code	(510)
Phone Number	278-8410
Fax Area Code	(510)
Fax Phone Number	278-3095
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)

Email-Failed 6-11-13
Faxed-6-11-13 passed
Fax back 6-13-13
NO Not bidding

Counties	01; 07; 21; 27; 28; 34; 38; 41; 43; 44; 48; 49; 50;
Districts	03; 04; 05; 10;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39845
Firm/DBA Name	FCS STRIPING, SEALING AND PAVING, INC.
Address Line1	206 THRASHER AVENUE
Address Line2	
City	LIVERMORE
State	CA
Zip Code1	94551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	inesseoane@fcs-ssp.com
Contact Name	INES SEOANE
Area Code	(925)
Phone Number	373-6205
Fax Area Code	(925)
Fax Phone Number	373-6208
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 10;
DBE NAICS	237310; 238110;

Called - 6-18-13 Voice mail

ACDBE NAICS

Work Codes	C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32772
Firm/DBA Name	FELIX'S MAINTENANCE & GARDENING
Address Line1	2225 SAINT GEORGE DRIVE
Address Line2	
City	CONCORD
State	CA
Zip Code1	94520
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	johnfelix@comcast.net

Called - disconnected 6-18-13

Contact Name	JOHN FELIX
Area Code	(925)
Phone Number	778-3273
Fax Area Code	(925)
Fax Phone Number	778-3059
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 238990; 332323; 424930; 541690; 561730;

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C0680 FENCING SUPPLIER; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	4952
Firm/DBA Name	FINE GRADE EQUIPMENT, INC.
Address Line1	41729 CIELO VISTA DR
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	P.O. BOX 2798
Mailing Address Line2	
Mailing City	LANCASTER
Mailing State	CA
Mailing Zip Code1	93539
Mailing Zip Code2	
Certification Type	DBE
EMail	judy@finegradeinc.com
Contact Name	JUDY JOHNSTON
Area Code	(661)
Phone Number	949-8788
Fax Area Code	(661)
Fax Phone Number	722-8900
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310;

Called - 6-18-13
no
Kyle

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	25433
Firm/DBA Name	FORSTER COMPANY, INC.
Address Line1	10828 LOU DILLON AVENUE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90059
Zip Code2	
Mailing Address Line1	P. O. BOX 72176
Mailing Address Line2	

Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90002
Mailing Zip Code2	0176
Certification Type	DBE
EMail	linda@forsterco.com
Contact Name	LINDA FORSTER
Area Code	(323)
Phone Number	569-0217
Fax Area Code	(323)
Fax Phone Number	569-0200
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 237310; 237990; 541350; 611710;
ACDBE NAICS	
Work Codes	C8770 CONSTRUCTION MANAGEMENT;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Called - message 6-18-13

Firm ID	14717
Firm/DBA Name	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1	10096 AHART ROAD
Address Line2	
City	OROVILLE
State	CA
Zip Code1	95966
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	roxanne.medina@att.net
Contact Name	FRANK MEDINA
Area Code	(530)
Phone Number	743-0744
Fax Area Code	(530)
Fax Phone Number	743-9352
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Called - not sure 6-18-13

Firm ID	38343
Firm/DBA Name	FRONT LINE CONSTRUCTION, INC.
Address Line1	9144 PALOMINO RIDGE DR
Address Line2	
City	LAKESIDE
State	CA
Zip Code1	92040
Zip Code2	5814
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	1msgf03@cox.net
Contact Name	JOSE ORTIZ
Area Code	(619)
Phone Number	995-2830
Fax Area Code	(619)
Fax Phone Number	995-2831
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 10; 13; 19; 20; 29; 30; 33; 34; 35; 36; 37; 38; 39; 40; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	236210; 236220; 237110; 237310; 237990;

Email - Failed 6-11-13
Faxed - Failed 6-11-13
Called - Failed/not a working # 6-13-13

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39575
Firm/DBA Name	G. RAMIREZ CONCRETE, INC.
Address Line1	1911 E. GERARD AVENUE
Address Line2	
City	MERCED
State	CA
Zip Code1	95341
Zip Code2	
Mailing Address Line1	23 W. ALEXANDER AVE., PMB #54
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95348
Mailing Zip Code2	
Certification Type	DBE
EMail	gramirezconc@sbcglobal.net
Contact Name	HELEN SCHRUF
Area Code	(209)
Phone Number	722-4594
Fax Area Code	(209)
Fax Phone Number	726-5305
Agency Name	CITY OF FRESNO
Counties	03; 04; 05; 06; 10; 15; 16; 20; 22; 24; 27; 31; 34; 35; 40; 42; 44; 50; 51; 54; 55; 58;
Districts	03; 05; 06; 10;
DBE NAICS	237990; 238990;

Called - 6-18-13
No
Julie

ACDBE NAICS

Work Codes	C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;

Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	29381
Firm/DBA Name	G. W. PEOPLES CONTRACTING CO., INC.
Address Line1	2011 CRYSTAL DRIVE, SUITE 400
Address Line2	
City	ALEXANDRIA
State	VA
Zip Code1	22202
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gwpeoples@aol.com
Contact Name	RENEE BANKS
Area Code	(202)
Phone Number	488-7185
Fax Area Code	(703)
Fax Phone Number	682-6804
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

Called - 6-18-13
No
Renee

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	38139
Firm/DBA Name	GAINES CONSTRUCTION
Address Line1	1037 STANFORD AVENUE
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94608
Zip Code2	
Mailing Address Line1	8134 COACH DRIVE
Mailing Address Line2	
Mailing City	OAKLAND
Mailing State	CA
Mailing Zip Code1	94605
Mailing Zip Code2	
Certification Type	DBE
EMail	dgaines@gainesconstruction.com
Contact Name	VINCENT GAINES
Area Code	(510)
Phone Number	923-1920
Fax Area Code	(510)
Fax Phone Number	923-1920
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 08; 10; 19; 27; 34; 38; 41;
Districts	01; 03; 04; 05; 06; 07;
DBE NAICS	236220; 237210; 237310; 541330; 541611;

Faxed - Failed
6-12-13
Called - Failed
Disconnected
6-13-13

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	37545
Firm/DBA Name	GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC
Address Line1	1120 WILLOW PASS COURT
Address Line2	
City	CONCORD
State	CA
Zip Code1	94520
Zip Code2	
Mailing Address Line1	1120 WILLOW PASS COURT
Mailing Address Line2	
Mailing City	CONCORD
Mailing State	CA
Mailing Zip Code1	94520
Mailing Zip Code2	
Certification Type	DBE
EMail	rcamacho@gemsenvironmental.com
Contact Name	RICHARDS E. CAMACHO
Area Code	(925)
Phone Number	671-6822
Fax Area Code	(925)
Fax Phone Number	671-7120
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237990;

Called 6-18-13
NO
Roxanne

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C9903 CONSTRUCTION CLEAN UP; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor; ASB Asbestos; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	34507
Firm/DBA Name	GERONIMO CONCRETE, INC.
Address Line1	4560 N. HUNTINGTON DR.
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90032
Zip Code2	
Mailing Address Line1	P.O. BOX 42027
Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90042
Mailing Zip Code2	
Certification Type	DBE
EMail	geronimo_concerte@sbcglobal.net
Contact Name	LIDIA LOPEZ
Area Code	(323)
Phone Number	225-2016
Fax Area Code	(323)
Fax Phone Number	222-8312

Called 6-18-13

NO
Hernando

Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;
ACDBE NAICS	
Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR;
Licenses	B General Building Contractor; C08 Concrete Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36136
Firm/DBA Name	GLOBAL BUSINESS SOLUTIONS, INC.
Address Line1	600 ANTON BLVD, 11TH FLOOR
Address Line2	
City	COSTA MESA
State	CA
Zip Code1	92626
Zip Code2	
Mailing Address Line1	600 ANTON BLVD,
Mailing Address Line2	ELEVENTH FLOOR
Mailing City	COSTA MESA
Mailing State	CA
Mailing Zip Code1	92626
Mailing Zip Code2	
Certification Type	DBE
EMail	jcarlin@gbscs.com
Contact Name	JOHNNIE R. CARLIN
Area Code	(408)
Phone Number	390-4710
Fax Area Code	(714)
Fax Phone Number	276-6468
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237990; 541310; 541330; 541420; 541512; 541513; 541611; 541618; 541690;
ACDBE NAICS	541512; 541611; 541618;
Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE/ACDBE

Called - left voicemail 6-18-13

Firm ID	30795
Firm/DBA Name	GONZALES, SUAREZ & ASSOCIATES, INC.
Address Line1	615 N. EUCLID AVE., #111
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91786
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

EMail	dgonzales@gsaeng.com
Contact Name	DIONICIO "DEE" GONZALES
Area Code	(909)
Phone Number	988-3090
Fax Area Code	(909)
Fax Phone Number	988-8707
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237990; 238190; 541330; 541618;

NO Gonzalez

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41115
Firm/DBA Name	H & H INDUSTRIES
Address Line1	17475 JACKSON DRIVE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92336
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@hhindustries.us
Contact Name	HAROLD SUMPTER
Area Code	(909)
Phone Number	350-8211
Fax Area Code	(909)
Fax Phone Number	350-1201
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	01; 07; 10; 13; 15; 16; 19; 20; 21; 24; 30; 33; 34; 35; 36; 37; 38; 41; 42; 48; 50; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	236220; 237310;

LVM 6/24/13

ACDBE NAICS

Work Codes	C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	38488
Firm/DBA Name	HASKELL & HASKELL ENGINEERING & CONSTRUCTION SERVICE
Address Line1	17510 ELLEN ST
Address Line2	
City	KNIGHTS FERRY
State	CA
Zip Code1	95361
Zip Code2	2080
Mailing Address Line1	P.O. BOX 880
Mailing Address Line2	

Mailing City	KNIGHTS FERRY
Mailing State	CA
Mailing Zip Code1	95361
Mailing Zip Code2	2080
Certification Type	DBE
EMail	hhengcon@caltel.com
Contact Name	SHAVON HASKELL
Area Code	(209)
Phone Number	881-3500
Fax Area Code	(209)
Fax Phone Number	881-0211
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	05; 07; 20; 22; 24; 25; 34; 39; 48; 50; 54; 55; 57;
Districts	02; 03; 04; 06; 10;
DBE NAICS	236210; 236220; 237110; 237310; 238110;

Called-6-18-13 left voice mail

ACDBE NAICS

Work Codes	C8771 Construction Management - Commercial and Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	21357
Firm/DBA Name	HYDROTECH, INC.
Address Line1	155 LYON DRIVE
Address Line2	
City	FERNLEY
State	NV
Zip Code1	89408
Zip Code2	
Mailing Address Line1	P.O. BOX 588
Mailing Address Line2	
Mailing City	FERNLEY
Mailing State	NV
Mailing Zip Code1	89408
Mailing Zip Code2	
Certification Type	DBE
EMail	debra@htinc.biz
Contact Name	DEBRA K. BEMENT
Area Code	(775)
Phone Number	575-4100
Fax Area Code	(775)
Fax Phone Number	575-6894
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238910; 238990; 562998;

Called 6-18-13 disconected

ACDBE NAICS

Work Codes	C5310 PIPE LINING (CEMENT MORTAR); C7600 DEVELOP, TEST, DRILL, MAINTAIN WELLS; E4610 PIPELINES, EXCEPT NATURAL GAS; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	12174
Firm/DBA Name	INTERWEST PACIFIC, LTD.
Address Line1	990 HIGHLAND DR. STE. 212

Address Line2	
City	SOLANA BEACH
State	CA
Zip Code1	92075
Zip Code2	
Mailing Address Line1	PO BOX 1450
Mailing Address Line2	
Mailing City	SOLANA BEACH
Mailing State	CA
Mailing Zip Code1	92075
Mailing Zip Code2	
Certification Type	DBE
EMail	office@interwestpacific.com
Contact Name	JACK NICKOLAISEN
Area Code	(858)
Phone Number	259-2062
Fax Area Code	(858)
Fax Phone Number	345-3737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

Called 6-18-13 Jack NO

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38098
Firm/DBA Name	IPA PLANNING SOLUTIONS
Address Line1	446 17TH STREET, STE. 201
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94612
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ipa@facmania.com
Contact Name	INEDA ADESANYA
Area Code	(510)
Phone Number	839-4550
Fax Area Code	(510)
Fax Phone Number	839-4545
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 28; 34; 38; 41;
Districts	03; 04;
DBE NAICS	237210; 541340; 541611; 541618; 541620; 541820; 561210;

Called - 6-18-13 disconnected

ACDBE NAICS

Work Codes	C8704 ARCHITECT; C8712 PUBLIC RELATIONS; C8765 DRAFTING; C9802 BUILDING CONSTRUCTION;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK

Firm Type	DBE

Firm ID	39353
Firm/DBA Name	J N A BUILDERS, INC.
Address Line1	3549 EL CAMINITO
Address Line2	
City	LA CRESCENTA
State	CA
Zip Code1	91214
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	JNABUILDERSINC@gmail.com
Contact Name	JOSEPH N. ANTONIO
Area Code	(818)
Phone Number	281-5262
Fax Area Code	(818)
Fax Phone Number	248-0013
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	01; 07; 10; 15; 16; 19; 20; 21; 24; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	236116; 236220; 237210; 237310; 237990; 238110; 238910; 541611;

Called - left voicemail 6-18-13

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33432
Firm/DBA Name	J. FLORES CONSTRUCTION COMPANY
Address Line1	4229 MISSION STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94112
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null JESUS FLORES
Area Code	(415)
Phone Number	337-2934
Fax Area Code	(415)
Fax Phone Number	337-2937
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 541330;

Fax - passed 6-11-13

Called - passed 6-13-13

No not interested

ACDBE NAICS

Work Codes	C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37403
Firm/DBA Name	J. MORAGA CONSTRUCTION, INC
Address Line1	2857 BUSINESS PARK WAY
Address Line2	
City	MERCED
State	CA
Zip Code1	95348
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jmoraga@flash.net
Contact Name	JOSE MORAGA
Area Code	(209)
Phone Number	388-9200
Fax Area Code	(209)
Fax Phone Number	383-6506
Agency Name	CITY OF FRESNO
Counties	01; 10; 15; 20; 24; 34; 35; 38; 39; 41; 43; 44; 48; 49; 50; 54; 55;
Districts	03; 04; 05; 06; 10;
DBE NAICS	237110; 237310; 238910;

6-18-13
NO
LISH

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33426
Firm/DBA Name	JAMERSON CONSTRUCTION
Address Line1	827 CAPITOL AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94112
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null MITCHELL JAMERSON
Area Code	(415)
Phone Number	334-6442
Fax Area Code	(415)
Fax Phone Number	469-7681
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;

Faxed-Failed
6-11-13
Called 6-13-13-disconected

Districts	00;
DBE NAICS	237310; 238990; 327310; 327331;

ACDBE NAICS

Work Codes	D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	32278
Firm/DBA Name	JESMAR CDNSTRUCTION
Address Line1	2528 NORTH OAKMOUNT AVENUE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jesmarboring@sbcglobal.net
Contact Name	JESUS HERNANDEZ
Area Code	(714)
Phone Number	972-2665
Fax Area Code	(714)
Fax Phone Number	972-9331
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221310; 237310; 238120; 238910;

Called 6-19-13

No Martha

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39112
Firm/DBA Name	JND THOMAS COMPANY, INC.
Address Line1	22052 W. EVERETT
Address Line2	
City	RIVERDALE
State	CA
Zip Code1	93656
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dennis@jndthomas.com
Contact Name	DENNIS THOMAS

Area Code	(559)
Phone Number	867-3813
Fax Area Code	(559)
Fax Phone Number	867-0302
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237110; 237990;
ACDBE NAICS	
Work Codes	A0710 SOIL PREPARATION SERVICES;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Called - 6-19-13
559 2508718
NO
Tim

Firm ID	4907
Firm/DBA Name	JDNAS & ASSOCIATES, INC.
Address Line1	1350 ARNOLD DRIVE, SUITE #202
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	1485 BAYSHORE BOULEVARD #113
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94124
Mailing Zip Code2	
Certification Type	DBE
EMail	romenag@jonasinc.com
Contact Name	ROMENA JONAS
Area Code	(415)
Phone Number	715-8725
Fax Area Code	(415)
Fax Phone Number	715-8726
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238910; 238990; 541620; 541690; 541990; 562910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8705 DESIGN; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C21 Building Moving / Demolition Contractor; C31 Construction Zone Traffic Control Contractor; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;
Trucks	
Gender	F
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Called - 6-19-13
Voice mail

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

Called - 6-19-13
Yes - sub
Claudia

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	20410
Firm/DBA Name	K. W. EMERSON, INC.
Address Line1	413 WEST ST. CHARLES STREET
Address Line2	
City	SAN ANDREAS
State	CA
Zip Code1	95249
Zip Code2	
Mailing Address Line1	P.O. BOX 549
Mailing Address Line2	
Mailing City	SAN ANDREAS
Mailing State	CA
Mailing Zip Code1	95249
Mailing Zip Code2	
Certification Type	DBE
EMail	alison@kwemerson.com
Contact Name	EMMA JEAN EMERSON
Area Code	(209)
Phone Number	754-3839
Fax Area Code	(209)
Fax Phone Number	754-3830
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 05; 09; 18; 20; 22; 26; 29; 31; 32; 45; 46; 55;
Districts	02; 03; 06; 09; 10;
DBE NAICS	237110; 237310; 238910;

Called - 6-19-13
~~Voicemail~~
NO
Alison

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37235
Firm/DBA Name	KA'PEL CONSTRUCTION INC.
Address Line1	141 CAMPBELL FIELD ROAD
Address Line2	
City	HOOPA
State	CA
Zip Code1	95546
Zip Code2	
Mailing Address Line1	P O BOX 1409
Mailing Address Line2	
Mailing City	HOOPA
Mailing State	CA
Mailing Zip Code1	95546
Mailing Zip Code2	
Certification Type	DBE
EMail	lrobbins@kapelconstruction.com
Contact Name	LANCE E. ROBBINS
Area Code	(530)
Phone Number	625-5500
Fax Area Code	(530)
Fax Phone Number	625-5510
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 05; 06; 08; 09; 11; 12; 17; 18; 20; 23; 29; 32; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 06; 10;
DBE NAICS	237110; 237310; 237990; 238910;

Called-voice mail 6-19-13

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	40915
Firm/DBA Name	KELAGOON CONSTRUCTION MANAGEMENT & CONSULTANTS
Address Line1	14880 SHETLAND LANE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92336
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kelagoon@gmail.com
Contact Name	KELVIN ALEXIS
Area Code	(909)
Phone Number	660-1343
Fax Area Code	(909)
Fax Phone Number	899-0124
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	01; 19; 30; 33; 34; 36; 37; 38;
Districts	03; 04; 07; 08; 11; 12;
DBE NAICS	237110; 237990;

Called-6-19-13 Voicemail

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;

Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33310
Firm/DBA Name	KEVILLE ENTERPRISES, INC.
Address Line1	475 SCHOOL STREET, SUITE 11
Address Line2	
City	MARSHFIELD
State	MA
Zip Code1	02050
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	CHRISTINE KEVILLE
Area Code	(781)
Phone Number	837-3884
Fax Area Code	(781)
Fax Phone Number	837-4091
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 237110; 237120; 237130; 237310; 237990;
ACDBE NAICS	617 482 4489
Work Codes	C8771 Construction Management - Commercial and Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Faxed - passed 6-11-13
Called - passed 6-13-13
Fax to diff # - 6-13-13

Firm ID	40890
Firm/DBA Name	KRS CONSTRUCTION INC
Address Line1	9302 ELDER CREEK RD.
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95829
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	krsconstruction@sbcglobal.net
Contact Name	KAREN A. HAMILTON
Area Code	(916)
Phone Number	381-6438
Fax Area Code	(916)
Fax Phone Number	381-6438
Agency Name	DEPARTMENT OF TRANSPORTATION

Called - 6-19-13
voicemail

Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237130; 237990;

ACDBE NAICS

Work Codes	C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	27205
Firm/DBA Name	KWAN WO IRONWORKS INC.
Address Line1	1383 ARMSTRONG AVE.
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	florencek@kwanwo.com
Contact Name	FLORENCE KONG
Area Code	(415)
Phone Number	822-9628
Fax Area Code	(415)
Fax Phone Number	822-9068
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 20; 21; 27; 28; 34; 38; 39; 41; 43; 44; 48; 49;
Districts	03; 04; 05; 06; 10;
DBE NAICS	236115; 236116; 236117; 236118; 236210; 236220; 237310; 237990; 332312;

Called- 6-19-13
Disconnected

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C23 Ornamental Metal Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	15784
Firm/DBA Name	L H ENGINEERING CO.
Address Line1	708 N. VALLEY ST., SUITE S
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92801
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lpa133@msn.com
Contact Name	PAUL H. LEE

Area Code	(714)
Phone Number	758-8035
Fax Area Code	(714)
Fax Phone Number	758-8037
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236220; 237990;
ACDBE NAICS	
Work Codes	C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

called - 6-14-13
NO
Jeff

Firm ID	33315
Firm/DBA Name	LANDAVAZO BROTHERS, INC.
Address Line1	29280 PACIFIC STREET
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null DERRICK LANDAVAZO
Area Code	(510)
Phone Number	581-7104
Fax Area Code	(510)
Fax Phone Number	581-7423
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236210; 237310;
ACDBE NAICS	
Work Codes	C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Fax-passed
6-12-13
Called - passed
6-13-13
Fax resent -
6-13-13

510 581 7423

Firm ID	37702
Firm/DBA Name	LENNOVA
Address Line1	10612 MIDWAY AVENUE
Address Line2	
City	CERRITOS
State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	P. O. BOX 7979
Mailing Address Line2	
Mailing City	HUNTINGTON BEACH
Mailing State	CA

Mailing Zip Code1	92615
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@lennova.net
Contact Name	TONY GENOVA
Area Code	(562)
Phone Number	860-3213
Fax Area Code	(562)
Fax Phone Number	860-6913
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 237310; 238330; 238340; 238390;

Called 6-19-13 NO Tony

ACDBE NAICS

Work Codes	C9802 BUILDING CONSTRUCTION; C9840 FLOOR COVERING;
Licenses	B General Building Contractor; C15 Flooring and Floor Covering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35088
Firm/DBA Name	LINDY'S COLD PLANING
Address Line1	625 S. MOUNTAIN VIEW
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	wegrindasphalt@aol.com
Contact Name	CINDY D. TRUMP
Area Code	(714)
Phone Number	720-8289
Fax Area Code	(562)
Fax Phone Number	697-2039
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

AKA Cidy Trump Inc.

ACDBE NAICS

Work Codes	C4201 GROOVE & GRIND PAVEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	31286
Firm/DBA Name	LNA CONCRETE STRUCTURES, INC.
Address Line1	15455 TERN STREET
Address Line2	
City	CHINO HILLS
State	CA
Zip Code1	91709
Zip Code2	

Faxed - passed 6-11-13
Called - passed 6-13-13
NO - not interested

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null MR. HELIODORO GARCIA
Area Code	(909)
Phone Number	393-1493
Fax Area Code	(909)
Fax Phone Number	393-9363
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	25591
Firm/DBA Name	LONE STAR LANDSCAPE, INC
Address Line1	1910 E. SAN MARTIN AVENUE
Address Line2	
City	SAN MARTIN
State	CA
Zip Code1	95046
Zip Code2	
Mailing Address Line1	P.O. BOX 70
Mailing Address Line2	
Mailing City	SAN MARTIN
Mailing State	CA
Mailing Zip Code1	95046
Mailing Zip Code2	
Certification Type	DBE
EMail	bob@lonestarland.net
Contact Name	ROBERT SAMANIEGO
Area Code	(408)
Phone Number	682-0100
Fax Area Code	(408)
Fax Phone Number	682-0109
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 05; 06; 07; 09; 10; 20; 21; 22; 24; 27; 28; 29; 32; 34; 35; 38; 39; 40; 41; 43; 44; 48; 49; 50; 51; 55; 57; 58;
Districts	02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 238990;

Called - 6-19-13
Faxed - 6-19-13 passed

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	7524
Firm/DBA Name	LUSTER NATIONAL, INC
Address Line1	1701 WESTWIND DRIVE, SUITE 117
Address Line2	

City	BAKERSFIELD
State	CA
Zip Code1	93301
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ichurch@luster.com
Contact Name	ROBERT LUSTER
Area Code	(661)
Phone Number	869-0157
Fax Area Code	(661)
Fax Phone Number	327-3606
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATIDN AGENCY
Counties	01; 07; 10; 15; 16; 19; 20; 21; 22; 24; 27; 28; 29; 30; 34; 35; 38; 41; 44; 48; 49; 57;
Districts	03; 04; 05; 06; 07; 10; 12;
DBE NAICS	236210; 236220; 237110; 237990; 541350; 541512; 541611; 541618; 611430;
ACDBE NAICS	
Work Codes	C8715 CONSULTANT, ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8770 CONSTRUCTION MANAGEMENT; C8772 Construction Management - Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Called - 6-19-13
Voice mail

Firm ID	41307
Firm/DBA Name	M J AVILA COMPANY, INC.
Address Line1	7258 W. RIALTO
Address Line2	
City	FRESNO
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	OBE
EMail	brucej@mjavila.com
Contact Name	MARY JO AVILA
Area Code	(559)
Phone Number	846-7601
Fax Area Code	(559)
Fax Phone Number	846-7610
Agency Name	CITY OF FRESNO
Counties	01; 03; 05; 10; 15; 16; 20; 21; 22; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 50; 54; 55;
Districts	03; 04; 05; 06; 10;
DBE NAICS	236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238910; 238990;
ACDBE NAICS	
Work Codes	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILOING CONSTRUCTION; C9810 SMALL STRUCTURES; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; B General Building Contractor;

Called - 6-19-13
NO
Jim

Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34783
Firm/DBA Name	MARTIN GENERAL ENGINEERING INC
Address Line1	12485 QUICKSILVER DRIVE
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95742
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nancim@martingeneral.net
Contact Name	TRANQUILINO MARTIN
Area Code	(916)
Phone Number	355-8101
Fax Area Code	(916)
Fax Phone Number	355-8108
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 04; 05; 06; 09; 24; 29; 31; 34; 48; 50; 51; 57; 58;
Districts	03; 04; 10;
DBE NAICS	237310; 237990;

Called - 6-19-13
-sub
Yes OF-3004
Nancy

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39715
Firm/DBA Name	MASS X INC.
Address Line1	55 SHAW AVENUE #105
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93612
Zip Code2	
Mailing Address Line1	PO BOX 2953
Mailing Address Line2	
Mailing City	CLOVIS
Mailing State	CA
Mailing Zip Code1	93613
Mailing Zip Code2	
Certification Type	DBE
EMail	massx6@hotmail.com
Contact Name	JENNIFER FOSTER
Area Code	(559)
Phone Number	472-3274
Fax Area Code	(559)
Fax Phone Number	472-3275
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 22; 24; 27; 34; 39; 40; 50; 54; 55; 56;
Districts	03; 05; 06; 07; 09; 10;
DBE NAICS	237210; 237310; 237990; 238910;

Called - 6-19-13
NO
Chris

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	27969
Firm/DBA Name	MC CULLOUGH CONSTRUCTION INC
Address Line1	57 ALDERGROVE ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	57 ALDERGROVE RD
Mailing Address Line2	
Mailing City	ARCATA
Mailing State	CA
Mailing Zip Code1	95521
Mailing Zip Code2	
Certification Type	DBE
EMail	mackymccullough@mcculloughconstructioninc.com
Contact Name	MACKY MCCULLOUGH
Area Code	(707)
Phone Number	825-1014
Fax Area Code	(707)
Fax Phone Number	825-1769
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	212321; 221310; 237310; 237990; 238120; 238910; 532412;

Called - 6-19-13
No
Machelle

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	41288
Firm/DBA Name	MEHTA MECHANICAL CO., INC. DBA MMC INC.
Address Line1	5901 FRESCA DRIVE
Address Line2	
City	LA PALMA
State	CA
Zip Code1	90623
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jay@aboutmmc.com
Contact Name	JAGAT MEHTA

Called - 6-19-13
No
Jagat

Area Code	(714)
Phone Number	521-2022
Fax Area Code	(714)
Fax Phone Number	521-2440
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221310; 237110; 237990;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C11 Elevator Contractor; D21 Machinery and Pumps;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	40349
Firm/DBA Name	MERCADE CONSTRUCTION & DEVELOPMENT INC.
Address Line1	21168 POKIE DR.
Address Line2	
City	SOULSBYVILLE
State	CA
Zip Code1	95372
Zip Code2	
Mailing Address Line1	P. O. BOX 98
Mailing Address Line2	
Mailing City	TWAIN HARTE
Mailing State	CA
Mailing Zip Code1	95383
Mailing Zip Code2	
Certification Type	DBE
EMail	jorge@mercadeco.com
Contact Name	JORGE LUIS MERCADE
Area Code	(209)
Phone Number	586-7722
Fax Area Code	(209)
Fax Phone Number	532-7744
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 05; 10; 20; 21; 22; 24; 34; 49; 50; 55;
Districts	03; 04; 06; 10;
DBE NAICS	236115; 236220; 237310; 237990; 238910;

Called - 6-19-13
Voicemail

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	8142
Firm/DBA Name	MGE ENGINEERING INC
Address Line1	7415 GREENHAVEN DRIVE, SUITE 100
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95831
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	fhuang@mgeeng.com
Contact Name	H. FRED HUANG
Area Code	(916)
Phone Number	421-1000
Fax Area Code	(916)
Fax Phone Number	421-1002
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 541330; 541350;

Called - 6-19-13
No
Lisa

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33488
Firm/DBA Name	MLS CONSTRUCTION
Address Line1	368 31ST AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94121
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	stomls-office@yahoo.com
Contact Name	null STANLEY TO
Area Code	(415)
Phone Number	752-7521
Fax Area Code	(415)
Fax Phone Number	752-7537
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238110;

Called - 6-19-13
No

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	34375
Firm/DBA Name	MORGNER TECHNOLOGY MANAGEMENT
Address Line1	15260 VENTURA BLVD., STE. 1080
Address Line2	
City	SHERMAN OAKS

State	CA
Zip Code1	91403
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mmorgner@morgnerco.com
Contact Name	MONIQUE MORGNER
Area Code	(818)
Phone Number	461-8100
Fax Area Code	(818)
Fax Phone Number	461-8111
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 541611; 541720;

called 6-14-13
NO
Janelle

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8773 Construction Management - Highway, Street and Bridge Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40840
Firm/DBA Name	MV CONSTRUCTION
Address Line1	PO BOX 1575
Address Line2	
City	ATWATER
State	CA
Zip Code1	95301
Zip Code2	
Mailing Address Line1	5610 ZEINER CT.
Mailing Address Line2	
Mailing City	ATWATER
Mailing State	CA
Mailing Zip Code1	95301
Mailing Zip Code2	
Certification Type	DBE
EMail	valdez05@gmail.com
Contact Name	MANUEL VALDEZ
Area Code	(209)
Phone Number	756-5936
Fax Area Code	(559)
Fax Phone Number	357-0851
Agency Name	CITY OF FRESNO
Counties	02; 03; 05; 06; 10; 15; 20; 21; 22; 24; 26; 27; 28; 34; 39; 40; 41; 42; 43; 44; 49; 50; 52; 54; 55; 56; 57; 58;
Districts	02; 03; 04; 05; 06; 07; 09; 10;
DBE NAICS	237310; 237990; 238910; 238990;

called-6-14-13
Voicemail

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39453
Firm/DBA Name	N B G CONSTRUCTION SERVICES
Address Line1	14 CUERVO STREET
Address Line2	
City	RNCHO STA MARGARITA
State	CA
Zip Code1	92688
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nickofoc@cox.net
Contact Name	ALLEN NICHOLS
Area Code	(949)
Phone Number	283-5757
Fax Area Code	(949)
Fax Phone Number	589-6897
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 541690;
ACDBE NAICS	
Work Codes	C8730 SAFETY STUDIES; C8776 Construction Management - Other Heavy and Civil Construction; C8794 Environmental - Water Quality;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

called - 6-19-13
Fax - 6-19-13 - passed

Firm ID	32107
Firm/DBA Name	NIELSON CONSTRUCTION
Address Line1	147 CAMINO ORUGA
Address Line2	
City	NAPA
State	CA
Zip Code1	94558
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dnielson@nielsoninc.com
Contact Name	DIANN NIELSON
Area Code	(707)
Phone Number	253-8774
Fax Area Code	(707)
Fax Phone Number	253-0131
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 238910; 238990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;

Fax - passed
6-12-13
called - passed left voicemail for Diann
6-13-13

Licenses	C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39231
Firm/DBA Name	NORCAL GENERAL CONSTRUCTION CORP
Address Line1	555 E CAPITAL AVE
Address Line2	
City	MILPITAS
State	CA
Zip Code1	95035
Zip Code2	
Mailing Address Line1	1950 MAJESTIC COURT
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95132
Mailing Zip Code2	
Certification Type	DBE
EMail	norcalgeneralconstruction@yahoo.com
Contact Name	KENNY PHAN
Area Code	(408)
Phone Number	886-0335
Fax Area Code	(408)
Fax Phone Number	969-1650
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	01; 07; 10; 16; 24; 27; 28; 34; 38; 40; 41; 42; 43; 44; 48; 49;
Districts	03; 04; 05; 06; 10;
DBE NAICS	236115; 237310; 238120; 238210; 541330; 561730;

Called - 6-19-13
Failed

ACDBE NAICS

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	41185
Firm/DBA Name	NORIEGA PIPELINE, INC.
Address Line1	13052 WHITTRAM AVENUE
Address Line2	
City	RANCHO CUCAMONGA
State	CA
Zip Code1	91739
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	noriegav@sbcglobal.net
Contact Name	JOSEPH NORIEGA
Area Code	(909)
Phone Number	463-4882
Fax Area Code	(909)
Fax Phone Number	463-4890
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;

Called - 6-19-13
NO
Jerbnica

DBE NAICS	237310; 237990; 238910; 532412;
ACDBE NAICS	
Work Codes	A0710 SOIL PREPARATION SERVICES; A0850 FORESTRY SERVICES; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; D3660 COMMUNICATIONS EQUIPMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37127
Firm/DBA Name	NORTH STAR CONSTRUCTION & ENGINEERING, INC
Address Line1	1282 STABLER LANE, SUITE 630-109
Address Line2	
City	YUBA CITY
State	CA
Zip Code1	95993
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	contact@northstarconstruction.biz
Contact Name	IQBAL BASRAI
Area Code	(530)
Phone Number	673-7080
Fax Area Code	(530)
Fax Phone Number	673-1880
Agency Name	YOLO COUNTY TRANSPORTATION DISTRICT
Counties	04; 06; 09; 11; 29; 31; 34; 51; 52; 57;
Districts	02; 03;
DBE NAICS	221310; 237110; 237210; 237310; 237990; 238910; 238990;
ACDBE NAICS	
Work Codes	C0700 CONSTRUCTION STAKING SUPPLIER; C2065 IRRIGATION SYSTEM; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9872 SEWER CONNECTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Called 6-19-13
NO
Diane

Firm ID	35955
Firm/DBA Name	Newland Entities, Inc
Address Line1	335 TEEGARDEN AVENUE
Address Line2	
City	YUBA CITY
State	CA
Zip Code1	95992
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rcervantes@newlandentities.com
Contact Name	ROBERT CERVANTES
Area Code	(530)
Phone Number	755-1178

Called 6-19-13
NO
Colleen

Fax Area Code	(530)
Fax Phone Number	674-0756
Agency Name	YOLO COUNTY TRANSPORTATION DISTRICT
Counties	01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28; 29; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	237110; 237130; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31112
Firm/DBA Name	OLIVAS VALDEZ INC.
Address Line1	4001 MAIN ST. #309
Address Line2	
City	VANCOUVER
State	WA
Zip Code1	98663
Zip Code2	
Mailing Address Line1	P.O. BOX 249
Mailing Address Line2	
Mailing City	LA CENTER
Mailing State	WA
Mailing Zip Code1	98629
Mailing Zip Code2	
Certification Type	DBE
EMail	folivas@olivasvaldez.com; jarauz@olivasvaldez.com
Contact Name	ROBERT VALDEZ
Area Code	(360)
Phone Number	225-7900
Fax Area Code	(360)
Fax Phone Number	225-6400
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 237990; 238110;

Called - 6-19-13 voice mail

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36058
Firm/DBA Name	OSTOVANI & ASSOCIATES, INC.
Address Line1	481-B E. WHITTIER BLVD.
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	ostovani@earthlink.net
Contact Name	K. JIM OSTOVANI
Area Code	(562)
Phone Number	691-1426
Fax Area Code	(562)
Fax Phone Number	691-9831
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237990; 238210; 541330; 541611;

Called - 6-14-13
voicemail

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8740 ELECTRICAL ENGINEERS; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; EE Electrical Engineer ;
Trucks	
Gender	M
Ethnicity	OTHER
Firm Type	DBE

Firm ID	30729
Firm/DBA Name	PACIFIC UTILITY CONSTRUCTION
Address Line1	1350 E. BEAMER STREET
Address Line2	
City	WOODLAND
State	CA
Zip Code1	95776
Zip Code2	6003
Mailing Address Line1	1350 E. BEAMER STREET
Mailing Address Line2	
Mailing City	WOODLAND
Mailing State	CA
Mailing Zip Code1	95776
Mailing Zip Code2	6003
Certification Type	DBE
EMail	lharrison@pacificutilityconstruction.com
Contact Name	JOSEPH EDWARD SOUZA
Area Code	(530)
Phone Number	669-7812
Fax Area Code	(530)
Fax Phone Number	669-7836
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 238990;

Called - 6-14-13
NO
Gavin

ACDBE NAICS

Work Codes	C9872 SEWER CONNECTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	21950
Firm/DBA Name	PAPILLON BUILDERS
Address Line1	20300 RIM ROCK CT
Address Line2	
City	FORESTHILL
State	CA
Zip Code1	95631
Zip Code2	

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	joellen@papillonbuilders.com
Contact Name	JO ELLEN SELLERS
Area Code	(916)
Phone Number	580-7019
Fax Area Code	(888)
Fax Phone Number	717-7270
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 04; 06; 07; 09; 17; 28; 29; 31; 32; 34; 39; 45; 46; 48; 51; 57; 58;
Districts	01; 02; 03; 04; 10;
DBE NAICS	236115; 236117; 236210; 236220; 237110; 237210; 238120; 238190; 238350; 238910; 238990;

Called-6-14-13
No
Jo ellen

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37021
Firm/DBA Name	PARADIGM CONSTRUCTION
Address Line1	5321 TERSK WAY
Address Line2	
City	ELK GROVE
State	CA
Zip Code1	95757
Zip Code2	
Mailing Address Line1	P.O. BOX 582734
Mailing Address Line2	
Mailing City	ELK GROVE
Mailing State	CA
Mailing Zip Code1	95758
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@paradigmbuilt.com
Contact Name	STEVEN MAYS
Area Code	(916)
Phone Number	271-2623
Fax Area Code	(916)
Fax Phone Number	714-6520
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	21; 28; 31; 34; 38; 57;
Districts	03; 04;
DBE NAICS	237310; 238910; 238990;

Called-6-14-13
Voice mail

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	39997

Firm/DBA Name	PAUL A MOOTE & ASSOCIATES
Address Line1	1516 BROOKHOLLOW DR.
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mknitter@moote.com
Contact Name	MARJORIE KNITTER
Area Code	(714)
Phone Number	751-5557
Fax Area Code	(714)
Fax Phone Number	751-4552
Agency Name	LDS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238910; 541340; 541618; 541990;

Called 6-19-13 No Brett

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40235
Firm/DBA Name	PAUL A. MOOTE & ASSOCIATES, INC.
Address Line1	1516 BROOKHOLLOW DRIVE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mknitter@moote.com
Contact Name	MARJORIE KNITTER
Area Code	(714)
Phone Number	751-5557
Fax Area Code	(714)
Fax Phone Number	751-4552
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238910; 541340; 541618; 541990;

Same

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8765 DRAFTING; C9802 BUILDING CONSTRUCTION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	

Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39218
Firm/DBA Name	PC&N CONSTRUCTION, INC
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	(925)
Phone Number	634-4567
Fax Area Code	(925)
Fax Phone Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;

Called - 6-14-13
No
Cliff

ACDBE NAICS

Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36599
Firm/DBA Name	PETIL CONSTRUCTION & ENGINEERING, INC.
Address Line1	2827 HOOVER AVE., STE E & F
Address Line2	
City	NATIONAL CITY
State	CA
Zip Code1	91950
Zip Code2	
Mailing Address Line1	1755 BRISTOL COURT
Mailing Address Line2	
Mailing City	BONITA
Mailing State	CA
Mailing Zip Code1	91902
Mailing Zip Code2	4005
Certification Type	DBE
EMail	netedwmp@netscape.net
Contact Name	EDUARDO PETIL
Area Code	(619)
Phone Number	600-2110
Fax Area Code	(619)
Fax Phone Number	482-1493
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	09; 13; 19; 30; 33; 34; 36; 37; 38;
Districts	03; 04; 07; 08; 11; 12;
DBE NAICS	236115; 237310; 541330;

Called - 6-14-13
No
ED

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33448
Firm/DBA Name	PHOENIX ELECTRIC COMPANY
Address Line1	1300 VAN DYKE AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	P.O. BOX 883034
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94188
Mailing Zip Code2	
Certification Type	DBE
EMail	info@phoenixelectricco.com
Contact Name	null DAVID LAU
Area Code	(415)
Phone Number	671-3858
Fax Area Code	(415)
Fax Phone Number	671-3827
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237990; 238210;

Called - 6-19-13
No
Leve

ACDBE NAICS

Work Codes	C8740 ELECTRICAL ENGINEERS;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	40529
Firm/DBA Name	PK CONSTRUCTION
Address Line1	2502 EL SOL
Address Line2	
City	ALTADENA
State	CA
Zip Code1	91001
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	zkkingpk81@gmail.com
Contact Name	ZHAN PAUL KING
Area Code	(626)
Phone Number	773-6963
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION

Called - 6-19-13
Paul
No

Counties	07; 10; 19; 22; 27; 33; 34; 40; 41; 42; 43; 48; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10;
DBE NAICS	237110; 237310; 238110;

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	34174
Firm/DBA Name	PROFESSIONAL CONCRETE SAWING INC.
Address Line1	P.O. BOX 3348
Address Line2	
City	MERCED
State	CA
Zip Code1	95344
Zip Code2	
Mailing Address Line1	P.O. BOX 3348
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95344
Mailing Zip Code2	
Certification Type	DBE
EMail	davidscott@gvni.com
Contact Name	DAVID SCOTT
Area Code	(209)
Phone Number	357-2228
Fax Area Code	(209)
Fax Phone Number	357-2229
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238910;

Called 6-14-13 disconnected

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	3065
Firm/DBA Name	PSC ASSOCIATES, INC
Address Line1	1485 BAYSHORE BOULEVARD, # 309
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	1485 BAYSHORE BOULEVARD #104
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94124
Mailing Zip Code2	
Certification Type	DBE
EMail	pscsfca@aol.com
Contact Name	PETER S. CHAN

Area Code	(415)
Phone Number	330-6100
Fax Area Code	(415)
Fax Phone Number	330-6363
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 541380; 541490; 541618; 541690;

called - 6-19-13 voicemail

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8705 DESIGN; C8706 DESIGN BRIDGES; C8722 ENVIRONMENTAL ENGINEER; I8734 LABORATORY TESTING AND ANALYSIS;
Licenses	A General Engineering Contractor; ASB Asbestos; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33891
Firm/DBA Name	QUALITY ERECTORS & CONSTRUCTION, INC.
Address Line1	3130 BAYSHORE RD.
Address Line2	
City	BENICIA
State	CA
Zip Code1	94510
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null JESSE ESQUIVEL
Area Code	(707)
Phone Number	746-4198
Fax Area Code	(707)
Fax Phone Number	751-3962
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238160; 331221; 423390;

Faxed - Passed - 6-11-13
Called - kept msg Fail 6-13-13

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
Licenses	B General Building Contractor; C13 Fencing Contractor; C39 Roofing Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33524
Firm/DBA Name	QUIMU CONTRACTING, INC.
Address Line1	695 PRIDDY DRIVE
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	P.O. BOX 1177
Mailing Address Line2	

Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	1177
Certification Type	DBE
EMail	quimu@sbcglobal.net
Contact Name	MIGUEL QUIROZ
Area Code	(707)
Phone Number	693-0289
Fax Area Code	(707)
Fax Phone Number	678-8384
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58;
Districts	01; 02; 03; 04; 06; 10;
DBE NAICS	237310; 237990; 238110; 238120; 238910;

Called 6-19-13
NO
Miguel

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37651
Firm/DBA Name	R N R CONSTRUCTION, INC
Address Line1	8589 THYS COURT
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95828
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rich@rnr-construction.com, brooke@mr-construction.com
Contact Name	RICHARD K. GARNER
Area Code	(916)
Phone Number	379-0957
Fax Area Code	(916)
Fax Phone Number	379-0960
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 09; 11; 29; 31; 34; 46; 51; 57; 58;
Districts	03;
DBE NAICS	236220; 237110; 237310; 238110;

Fax passed
6-11-13

Called 6-13-13
Prime - yes
Carrisa

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C7112 REINFORCED CONCRETE SEWER PIPE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10380
Firm/DBA Name	R T CONSTRUCTION, INC.

Address Line1	1366 WESTGATE LANE
Address Line2	
City	PENNGROVE
State	CA
Zip Code1	94951
Zip Code2	9637
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null ROSALYN RICH
Area Code	( )
Phone Number	-8896
Fax Area Code	(323)
Fax Phone Number	982-9142
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	221119; 237310; 335312;

Fax-Failed 6-11-13

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	29324
Firm/DBA Name	R. E. SERRANO INC.
Address Line1	3430 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ricky@reserrano.com
Contact Name	RICKY SERRANO
Area Code	(925)
Phone Number	957-8184
Fax Area Code	(925)
Fax Phone Number	957-8121
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;

Called- 6-19-13 0300 yes-sub Taylor

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	

Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34220
Firm/DBA Name	RAIL SURVEYORS AND ENGINEERS, INC.
Address Line1	1075 OLD COUNTY ROAD, SUITE D
Address Line2	
City	BELMONT
State	CA
Zip Code1	94002
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pleong@rsecorp.com
Contact Name	PHIL LEONG
Area Code	(650)
Phone Number	637-9500
Fax Area Code	(650)
Fax Phone Number	637-9501
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	01; 07; 10; 19; 21; 23; 24; 27; 28; 30; 31; 33; 34; 36; 37; 38; 41; 43; 44; 48; 49; 54; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237310; 541330; 541370;

Called 6-19-13
Voicemail

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C8760 LAND SURVEYOR;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35197
Firm/DBA Name	RAM CONSTRUCTION & CONCRETE, INC.
Address Line1	6914-A DOWNING AVE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93308
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rambakersfield@yahoo.com
Contact Name	DIANNA MORRIS
Area Code	(661)
Phone Number	589-4726
Fax Area Code	(661)
Fax Phone Number	589-4725
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221210; 221310; 221320; 236115; 236116; 236117; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

Called 6-19-13
Failed

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9837 ROOFING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION; E4920 GAS PRODUCTION & DISTRIBUTION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D09 Drilling, Blasting and Oil Field Work; D24 Metal Products; D34 Prefabricated Equipment; D63 Construction Cleanup;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	5348
Firm/DBA Name	RAMCON ENGINEERING & ENVIRONMENTAL INC
Address Line1	3751 COMMERCE DRIVE
Address Line2	
City	WEST SACRAMENTO
State	CA
Zip Code1	95691
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rollo@ramcon.com
Contact Name	null MICHAEL S. RAMOS
Area Code	(916)
Phone Number	372-7535
Fax Area Code	(916)
Fax Phone Number	372-4209
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990; 532412;

Called 6-19-13 NO Julie

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	8585
Firm/DBA Name	RAUL V. BRAVO + ASSOCIATES INC.
Address Line1	1889 PRESTON WHITE DRIVE, #202
Address Line2	
City	RESTON
State	VA
Zip Code1	20191
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cherylmetcalfe@rvba.com
Contact Name	RAUL V. BRAVO
Area Code	(703)
Phone Number	326-9092
Fax Area Code	(703)
Fax Phone Number	326-9096
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237990; 488210; 541420; 541611; 541614; 541618; 541690;

Called 6-19-13 voicemail

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39746
Firm/DBA Name	RELIANCE CONSTRUCTION COMPANY, INC.
Address Line1	201 SAND CREEK RD., SUITE L-A
Address Line2	
City	BRENTWOOD
State	CA
Zip Code1	94513
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	MAMATHA REDDY PACHIKA
Area Code	(925)
Phone Number	303-3027
Fax Area Code	( )
Fax Phone Number	
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 05; 07; 09; 20; 21; 28; 34; 38; 39; 41; 43; 48; 49; 58;
Districts	03; 04; 06; 10;
DBE NAICS	237990;

Called 6-19-13 voicemail

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	30459
Firm/DBA Name	RICHARD BRADY & ASSOCIATES
Address Line1	3710 RUFFIN ROAD
Address Line2	

City	SAN DIEGO
State	CA
Zip Code1	92123
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rbrady@rbrady.net
Contact Name	null RICHARD D. BRADY
Area Code	(858)
Phone Number	496-0500
Fax Area Code	(858)
Fax Phone Number	496-0505
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 19; 21; 27; 30; 33; 34; 36; 37; 38; 39; 40; 42; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	236210; 236220; 237110; 237120; 237310; 237990;

called-6-20-13
Voicemail

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8707 FEASIBILITY STUDIES; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34501
Firm/DBA Name	ROBERT'S BACKHOE SERVICE, INC.
Address Line1	32987 TURTLE DOVE DRIVE
Address Line2	
City	LAKE ELSINORE
State	CA
Zip Code1	92530
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rbsil997@yahoo.com
Contact Name	ROBERT CERVANTES
Area Code	(909)
Phone Number	678-0813
Fax Area Code	(909)
Fax Phone Number	678-5957
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238910; 532412;

Email-failed-6-11-13
Fax — failed 6-14-13
Called-6-13-13
disconected

ACDBE NAICS

Work Codes	C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34071
Firm/DBA Name	ROCKIN' R GRADING & EXCAVATING
Address Line1	9637 RODDEN RD
Address Line2	
City	OAKDALE
State	CA
Zip Code1	95361
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	robin@rockinrinc.com
Contact Name	null ROBIN COSTA
Area Code	(209)
Phone Number	495-9521
Fax Area Code	(209)
Fax Phone Number	847-0586
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 05; 09; 20; 22; 24; 31; 34; 39; 50; 54; 55;
Districts	03; 06; 10;
DBE NAICS	237310; 238910;

Called - 6-20-13
NO
Robin

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	29435
Firm/DBA Name	RODGERS CONST. & ENGINEERING CO., INC
Address Line1	1807 NAVY DRIVE, SUITE 1
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95206
Zip Code2	
Mailing Address Line1	PO BOX 6885
Mailing Address Line2	
Mailing City	STOCKTON
Mailing State	CA
Mailing Zip Code1	95206
Mailing Zip Code2	
Certification Type	DBE
EMail	rcande@pacbell.net
Contact Name	DAN F. RODGERS
Area Code	(209)
Phone Number	464-5780
Fax Area Code	(209)
Fax Phone Number	464-5782
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 24; 34; 38; 39; 48; 50; 57;
Districts	03; 04; 06; 10;
DBE NAICS	237310; 237990;

Called - 6-20-13
Voicemail

ACDBE NAICS

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE &

Work Codes	MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	33457
Firm/DBA Name	RT PLUMBING
Address Line1	440 RALSTON STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94132
Zip Code2	2640
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null ROGER TONG
Area Code	(415)
Phone Number	239-8388
Fax Area Code	( )
Fax Phone Number	
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 238990;

Called - 6-20-13
voicemail

ACDBE NAICS

Work Codes	
Licenses	C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	20983
Firm/DBA Name	S C ENVIRONMENTAL, INC.
Address Line1	3637 HONEYGLEN WAY
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	scenv@verizon.net
Contact Name	SERGIO CUEVAS
Area Code	(909)
Phone Number	947-4859
Fax Area Code	(909)
Fax Phone Number	947-6640
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;

Called - 6-20-13
Failed

DBE NAICS	221310; 237990; 541620; 541690; 541990; 562211; 562910; 562998;
ACDBE NAICS	
Work Codes	C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY;
Licenses	A General Engineering Contractor; C57 Well Drilling Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHDADES
Area Code	(530)
Phone Number	223-9322
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8001 TEMPORARY FENCING; C8852 SWPPP Planning;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38047
Firm/DBA Name	SADDLEBACK SURVEYS, INC.
Address Line1	3 PETERS CANYON #110
Address Line2	
City	IRVINE
State	CA
Zip Code1	92606
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ktetreault@saddlebacksurveys.com

Contact Name	KATHLEEN TETREAULT
Area Code	(949)
Phone Number	215-8630
Fax Area Code	(949)
Fax Phone Number	215-8631
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237210; 541340; 541370;
ACDBE NAICS	
Work Codes	C9826 LAND SURVEYING;
Licenses	LS Land Surveyor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Called - 6-20-13 voicemail

Firm ID	20213
Firm/DBA Name	SAFEWORK, INC.
Address Line1	20750 VENTURA BOULEVARD, SUITE 330
Address Line2	
City	WOODLAND HILLS
State	CA
Zip Code1	91364
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebeccaaj@safeworkinc.com
Contact Name	REBECCA JONES
Area Code	(818)
Phone Number	716-0384
Fax Area Code	(818)
Fax Phone Number	703-6486
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237310; 237990; 541690;
ACDBE NAICS	
Work Codes	C8700 CONSULTANT, NON ENGINEERING; C9801 BUILDING CONSTRUCTION; E4952 SEWERAGE SYSTEMS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Called - 6-20-13 voicemail

Firm ID	37765
Firm/DBA Name	SALUD CONSTRUCTION INC
Address Line1	5612 ADELAIDE AVE
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92115
Zip Code2	5321
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	david@saludconstr-inc.com
Contact Name	DAVID SALUD
Area Code	(619)
Phone Number	892-1178
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 25; 33; 34; 37; 44;
Districts	02; 03; 05; 08; 11;
DBE NAICS	236115; 236116; 236220; 237310; 237990;

Called-6-20-13 Voicemail

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	30480
Firm/DBA Name	SANTOS EXCAVATING, INC.
Address Line1	643 W. 4TH AVENUE
Address Line2	
City	CHICO
State	CA
Zip Code1	95926
Zip Code2	
Mailing Address Line1	P.O. BOX 146
Mailing Address Line2	
Mailing City	CHICO
Mailing State	CA
Mailing Zip Code1	95927
Mailing Zip Code2	
Certification Type	DBE
EMail	ernie@santosengineering.com
Contact Name	GEORGE SANTOS
Area Code	(530)
Phone Number	894-2274
Fax Area Code	(530)
Fax Phone Number	894-7767
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 34; 39; 57; 58;
Districts	03; 10;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

Faxed-failed 6-12-13

Called-6-12-13 NO

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33099
Firm/DBA Name	SCHOTKA CONSTRUCTION INC
Address Line1	5555 NAPA VALLEJO HWY
Address Line2	
City	AMERICAN CANYON

State	CA
Zip Code1	94503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dschotka@aol.com
Contact Name	DIANE SCHOTKA
Area Code	(707)
Phone Number	265-6977
Fax Area Code	(707)
Fax Phone Number	265-6856
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;
Districts	01; 03; 04; 09;
DBE NAICS	237990; 238110; 238120; 238910; 238990;

Called - 6-20-13
Voice mail

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33459
Firm/DBA Name	SECURITY ELECTRIC INC.
Address Line1	1555 YOSEMITE AVENUE, #44
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	DONALD CHEN
Area Code	(415)
Phone Number	822-7238
Fax Area Code	(415)
Fax Phone Number	822-7237
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 335312;

Fax - failed
6-11-13
Called 6-13-13

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	B General Building Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	39590
Firm/DBA Name	SERNA ENGINEERING
Address Line1	15420 OLDE HWY. 80 #121
Address Line2	
City	EL CAJON
State	CA
Zip Code1	92021
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	h.redondo@yahoo.com
Contact Name	HENRY REDONDO
Area Code	(619)
Phone Number	749-7300
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 15; 16; 19; 20; 21; 22; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 45; 52; 54; 56; 57; 58;
Districts	02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237990; 238210;

Called 6-20-13
No
Karen

ACDBE NAICS

Work Codes	C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	8706
Firm/DBA Name	SHEPHARD MECHANICAL CONTRACTORS INC.
Address Line1	9210 BEATTY DRIVE
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95826
Zip Code2	
Mailing Address Line1	PO BOX 276629
Mailing Address Line2	
Mailing City	SACRAMENTO
Mailing State	CA
Mailing Zip Code1	95827
Mailing Zip Code2	
Certification Type	DBE
EMail	colleen@shephardmechanical.com
Contact Name	VIRGINIA SMYTH
Area Code	(916)
Phone Number	368-0110
Fax Area Code	(916)
Fax Phone Number	368-0111
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	09; 24; 28; 29; 31; 34; 38; 39; 48; 49; 50; 57; 58;
Districts	03; 04; 10;
DBE NAICS	237310; 238220;

Called 6-20-13
Voice mail

ACDBE NAICS

Work Codes	C8901 AIR CONDITIONING/SHEET METAL; C9866 HEATING & AIR CONDITIONING;
	B General Building Contractor; C04 Boilder, Hot-Water Heating System Fitting Contractor; C16 Fire Protection

Licenses	Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C34 Pipeline Contractor; C36 Plumbing Contractor; C38 Refrigeration Contractor; C42 Sanitation System Contractor; C43 Sheet Metal Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	32035
Firm/DBA Name	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.
Address Line1	3006 TROWER RD
Address Line2	
City	CATHEYS VALLEY
State	CA
Zip Code1	95306
Zip Code2	
Mailing Address Line1	PO BOX 308
Mailing Address Line2	
Mailing City	CATHEYS VALLEY
Mailing State	CA
Mailing Zip Code1	95306
Mailing Zip Code2	
Certification Type	DBE
EMail	Tommy@SierraCCI.com
Contact Name	TOMMY BALL
Area Code	(209)
Phone Number	742-4948
Fax Area Code	(209)
Fax Phone Number	742-4948
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 22; 23; 24; 25; 26; 27; 29; 31; 32; 34; 35; 39; 43; 44; 45; 46; 47; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 09; 10;
DBE NAICS	236220; 237110; 237310; 237990;
ACDBE NAICS	
Work Codes	C6200 ALTERNATIVE PIPE CULVERT; C9801 BUILDING CONSTRUCTION; C9872 SEWER CONNECTION; E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Called - 6-20-13
No
Stacy Ball

Firm ID	40582
Firm/DBA Name	SIERRA MOUNTAIN CONSTRUCTION INC
Address Line1	55 NEW MONTGOMERY STREET SUITE 304
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94105
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	doug@sierramtn.net
Contact Name	DOUGLAS BENTON
Area Code	(415)
Phone Number	896-2859
Fax Area Code	(800)
Fax Phone Number	507-5295
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;

Called 6-20-13
voicemail

Districts	00;
DBE NAICS	237110; 237990;

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	8068
Firm/DBA Name	SIMPLEX CONSTRUCTION MANAGEMENT, INC.
Address Line1	4501 E. LA PALMA AVE, STE. 220
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92807
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rsoneja@simplex-cm.com
Contact Name	ROGER SONEJA
Area Code	(714)
Phone Number	575-1148
Fax Area Code	(714)
Fax Phone Number	575-1149
Agency Name	CITY OF LOS ANGELES
Counties	01; 10; 19; 30; 33; 34; 36; 37; 38; 40; 43; 56;
Districts	03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS	236220; 237990; 541330; 541611; 541618; 541990;

Called - 6-20-13
Voicemail

ACDBE NAICS

Work Codes	C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	38758
Firm/DBA Name	SITE WORK SOLUTIONS, INC
Address Line1	2665 BECHELLI LANE
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P.O. BOX 492247
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	GWHITMER@CLEARWIRE.NET
Contact Name	GEORGE D. WHITMER
Area Code	(530)

Faxed 6-11-13
passed
Email - Failed
6-11-13
Called - Passed
6-13-13
NO
not interested

Phone Number	222-2229
Fax Area Code	(530)
Fax Phone Number	222-3337
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	11; 12; 18; 34; 45; 47; 51; 52; 53;
Districts	01; 02; 03;
DBE NAICS	237110; 237210; 237310; 237990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; H6550 SUBDIVIDERS & DEVELOPERS;
Licenses	A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	9241
Firm/DBA Name	SITEWORKS CONSTRUCTION, INC
Address Line1	3634 BICKERSTAFF ST
Address Line2	
City	LAFAYETTE
State	CA
Zip Code1	94549
Zip Code2	
Mailing Address Line1	PO BOX 1324
Mailing Address Line2	
Mailing City	LAFAYETTE
Mailing State	CA
Mailing Zip Code1	94549
Mailing Zip Code2	
Certification Type	DBE
EMail	kdesena@linkzone.com
Contact Name	KENT DESENA
Area Code	(925)
Phone Number	284-1437
Fax Area Code	(925)
Fax Phone Number	256-8357
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 50; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

Called 6-20-13 voicemail

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATIDN; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	7799
Firm/DBA Name	SJD CONSTRUCTION INC.
Address Line1	775 WAKEFIELD CT, STE B
Address Line2	
City	OAKDALE
State	CA
Zip Code1	95361
Zip Code2	1042
Mailing Address Line1	P.O.BOX 12320
Mailing Address Line2	
Mailing City	OAKDALE
Mailing State	CA

called 6-20-13
Failed

Mailing Zip Code1	95361
Mailing Zip Code2	1042
Certification Type	DBE
EMail	sjdinc@att.net
Contact Name	SANDRA CUNNINGHAM
Area Code	(209)
Phone Number	847-8939
Fax Area Code	(209)
Fax Phone Number	847-0169
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58;
Districts	03; 04; 05; 06; 10;
DBE NAICS	237310; 238110; 238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	21578
Firm/DBA Name	SOLIS GROUP, THE
Address Line1	145 VISTA AVENUE #104
Address Line2	
City	PASADENA
State	CA
Zip Code1	91107
Zip Code2	6800
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	anna@thesolisgroup.com
Contact Name	ANNA SOLIS
Area Code	(626)
Phone Number	685-6989
Fax Area Code	(626)
Fax Phone Number	685-6985
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 237990; 541611; 541620; 541910;

Called - 6-20-13
Voice mail

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; J9510 ENVIRONMENTAL QUALITY;
Licenses	
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	30528
Firm/DBA Name	SOUZA CONSTRUCTION INC
Address Line1	586 S. FARMERSVILLE BLVD.
Address Line2	
City	FARMERSVILLE
State	CA

Zip Code1	93223
Zip Code2	
Mailing Address Line1	P.O. BOX 2755
Mailing Address Line2	
Mailing City	VISALIA
Mailing State	CA
Mailing Zip Code1	93279
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	MANUEL SOUZA
Area Code	(559)
Phone Number	747-7100
Fax Area Code	(559)
Fax Phone Number	747-7101
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238210; 238390; 238910; 238990;

Faxed-passed 6-11-13 Called 6-13-13 NO

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 OEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	OBE

Firm ID	40505
Firm/DBA Name	STAT-X GENERAL ENGINEERING
Address Line1	4217 PLEMINI CT
Address Line2	
City	SALIDA
State	CA
Zip Code1	95368
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	david.altstatt@att.net
Contact Name	DAVID ALTSTATT
Area Code	(209)
Phone Number	481-9008
Fax Area Code	(888)
Fax Phone Number	411-6956
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 05; 07; 22; 24; 34; 38; 39; 41; 43; 44; 48; 50; 55;
Districts	03; 04; 05; 10;
DBE NAICS	237310; 237990; 238910;

Called - 6-20-13 voicemail

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROAOWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M

Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	39899
Firm/DBA Name	STONY CREEK GENERAL ENGINEERING
Address Line1	5321 COUNTY RD 206
Address Line2	
City	ORLAND
State	CA
Zip Code1	95963
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luke@stonycreekgeneralengineering.com
Contact Name	LUKE ANDREWS
Area Code	(530)
Phone Number	526-3191
Fax Area Code	(530)
Fax Phone Number	865-4534
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 06; 08; 11; 12; 17; 18; 23; 25; 32; 34; 45; 46; 47; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04;
DBE NAICS	237130; 237310; 237990; 238910;

Called 6-20-13 Voice mail

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	37627
Firm/DBA Name	SUAREZ & MUNOZ CONSTRUCTION, INC.
Address Line1	20975 CABOT BLVD.
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94545
Zip Code2	1155
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	john@suarezmunoz.com
Contact Name	EDUARDO SUAREZ
Area Code	(510)
Phone Number	782-6065
Fax Area Code	(510)
Fax Phone Number	782-6078
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 10; 21; 27; 28; 34; 38; 41; 43; 48; 49;
Districts	03; 04; 05; 06;
DBE NAICS	237310; 237990; 238190; 238910; 238990;

Called - 6-20-13 No Soln

ACDBE NAICS

Work Codes	C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	15057
Firm/DBA Name	SUBSURFACE ENVIRONMENTAL, INC.
Address Line1	3621 SCOTT STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94123
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	office@subsurf.com
Contact Name	ROXANNE HARRIS
Area Code	(415)
Phone Number	346-3200
Fax Area Code	(415)
Fax Phone Number	863-8156
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 238910; 238990;

Email - Failed 6-13-13
Fax - Failed 6-13-13
Called - failed 6-13-13

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37407
Firm/DBA Name	SUKAN, INC.
Address Line1	18412 FARJARDO STREET
Address Line2	
City	ROWLAND HEIGHTS
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	P. O. BOX 8694
Mailing Address Line2	
Mailing City	ROWLAND HEIGHTS
Mailing State	CA
Mailing Zip Code1	91748
Mailing Zip Code2	
Certification Type	DBE
EMail	suzanne@sukaninc.com
Contact Name	SUZANNE DESATOFF
Area Code	(626)
Phone Number	854-9467
Fax Area Code	(626)
Fax Phone Number	854-9469

Called - 6-20-13 Voicemail

Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	05; 06; 07; 08; 12;
Districts	01; 03; 04; 10;
DBE NAICS	237120; 237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	30881
Firm/DBA Name	SUMMIT ASSOCIATES
Address Line1	2300 CLAYTON ROAD, SUITE 1380
Address Line2	
City	CONCORD
State	CA
Zip Code1	94520
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ken.rice@summitcm.com
Contact Name	KEN RICE
Area Code	(925)
Phone Number	363-5560
Fax Area Code	(925)
Fax Phone Number	363-5511
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237310; 237990; 541330; 541350; 541380; 541611;

Called - 6-20-13
voicemail

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; I8734 LABORATORY TESTING AND ANALYSIS;
Licenses	
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	40764
Firm/DBA Name	SUULUTAAQ, INC - ALASKA NATIVE CORP
Address Line1	827 MISSOURI STREET, SUITE 6
Address Line2	
City	FAIRFIELD
State	CA
Zip Code1	94533
Zip Code2	
Mailing Address Line1	4300 B STREET, SUITE
Mailing Address Line2	
Mailing City	ANCHORAGE
Mailing State	AK
Mailing Zip Code1	99503
Mailing Zip Code2	
Certification Type	DBE

EMail	tracy.crain@suulutaaq.com
Contact Name	TRACY CRAIN
Area Code	(707)
Phone Number	427-3209
Fax Area Code	(707)
Fax Phone Number	635-8187
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236220; 237310; 237990; 238910; 561210;

Called-6-20-13
Voicemail

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	37551
Firm/DBA Name	TECHNICAL STUDIES, INC.
Address Line1	3325 LONGVIEW DRIVE, SUITE 311
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95821
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mali@tsi3.com
Contact Name	MAQSOOD ALI
Area Code	(916)
Phone Number	486-1900
Fax Area Code	(866)
Fax Phone Number	705-4778
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	09; 31; 34; 39; 57;
Districts	03; 10;
DBE NAICS	237990; 541330;

Called-6-20-13
~~Voice mail~~
Failed-disconnected

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C8746 STRUCTURAL ENGINEER;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	33477
Firm/DBA Name	THIER PR
Address Line1	111 16TH AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94118
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hollithier@gmail.com
Contact Name	HOLLI THIER
Area Code	(415)
Phone Number	407-4843
Fax Area Code	(415)
Fax Phone Number	440-0238
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237990; 541618; 541810; 541820;

called-6-20-13
voicemail

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8711 COMPUTER; C8770 CONSTRUCTION MANAGEMENT; E4890 COMMUNICATIONS SERVICES; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN; I8110 LEGAL SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS; J9130 EXECUTIVE & LEGISLATIVE COMBINED;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37258
Firm/DBA Name	THREE STAR CONSTRUCTION
Address Line1	346 W. ELM STREET
Address Line2	
City	COMPTON
State	CA
Zip Code1	90220
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	threestarconst@sbcglobal.net
Contact Name	RAY HARRIS
Area Code	(310)
Phone Number	632-5388
Fax Area Code	(310)
Fax Phone Number	632-6551
Agency Name	CITY OF LOS ANGELES
Counties	10; 15; 19; 33; 34; 36; 37; 38; 39; 40; 42; 43; 44; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11;
DBE NAICS	236115; 236220; 237110; 237310; 238140;

Email - Failed
6-11-13
Fax - passed
6-11-13
called 6-13-13 - Failed
disconnected

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	20314
Firm/DBA Name	THUNDER ELECTRIC, INC.
Address Line1	584 CASTRO STREET

Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94114
Zip Code2	2512
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null JAYLENE MULLINS
Area Code	(415)
Phone Number	255-9473
Fax Area Code	(415)
Fax Phone Number	255-9553
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 21; 23; 28; 29; 31; 34; 38; 41; 43; 49;
Districts	01; 03; 04;
DBE NAICS	237310; 238210; 238990; 335312;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Fax-Failed 6-11-13
Called - Failed disconnected 6-13-13

Firm ID	35265
Firm/DBA Name	TOM'S METAL SPECIALISTS, INC.
Address Line1	1416 WALLACE AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tomsmetal@yahoo.com
Contact Name	TOM CHANG
Area Code	(415)
Phone Number	822-7971
Fax Area Code	(415)
Fax Phone Number	822-7991
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237990; 238120; 238390; 332323;
ACDBE NAICS	
Work Codes	C8710 ENGINEERING; C8746 STRUCTURAL ENGINEER; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C51 Structural Steel Contractor; C60 Welding Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC

Called-6-20-13
Pwt - passed 6-20-13

Firm Type	DBE

Firm ID	13283
Firm/DBA Name	TRI-COUNTY DRILLING, INC
Address Line1	9631 CANDIDA STREET
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92126
Zip Code2	4537
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sherylp@tcdrilling.com
Contact Name	null SHERYL PETERSON DUDDIE
Area Code	(858)
Phone Number	271-0099
Fax Area Code	(858)
Fax Phone Number	271-0233
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238290; 238990;

Called - 6-20-13
Voicemail

ACDBE NAICS

Work Codes	C9947 ELEVATOR;
Licenses	C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40470
Firm/DBA Name	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP
Address Line1	19515 ROAD 24
Address Line2	
City	MADERA
State	CA
Zip Code1	93638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	odysseyblasting@yahoo.com
Contact Name	CODY LOFTIS
Area Code	(559)
Phone Number	674-4608
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	04; 10; 14; 15; 16; 20; 22; 24; 26; 31; 34; 44; 45; 46; 49; 53; 54; 55;
Districts	02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238910; 238990;

Called - 6-20-13
Disconnected

ACDBE NAICS

Work Codes	C1901 RDADWAY EXCAVATION;

Licenses	A General Engineering Contractor; C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33586
Firm/DBA Name	TROY'S CONTRACTING
Address Line1	3026 SAN BRUNO AVENUE, SUITE B
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94134
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	TROY REESE
Area Code	(415)
Phone Number	468-9066
Fax Area Code	(415)
Fax Phone Number	486-8299
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238210; 238310; 561110;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9801 BUILDING CONSTRUCTION; C9827 ORYWALL CONSTRUCTION; C9836 PLASTERING; C9858 RESIDENTIAL ELECTRICAL; C9868 INSULATION;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Fax- failed 6-11-13
Called- failed 6-13-13

Firm ID	38325
Firm/DBA Name	UDB ENTERPRISES, INC
Address Line1	217 W. FYFFE AVE SUITE 143
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95203
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	vilarino76@gmail.com
Contact Name	NEIL JACKSON
Area Code	(209)
Phone Number	462-1160
Fax Area Code	(209)
Fax Phone Number	462-2163
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 05; 07; 34; 39; 48; 50; 57;
Districts	03; 04; 10;

Called-6-20-13
Voicemail

DBE NAICS	237310; 238910;

ACDBE NAICS

Work Codes	C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C21 Building Moving / Demolition Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39484
Firm/DBA Name	UDBE STEEL
Address Line1	5214 WESTERFIELD STREET
Address Line2	
City	RIVESIDE
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	udbest.eel2011@gmail.com
Contact Name	ROMEO BELTRAN
Area Code	(951)
Phone Number	529-3359
Fax Area Code	(951)
Fax Phone Number	242-9797
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS	237310;

emailed back - Not bidding

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	40422
Firm/DBA Name	URBAN FIELD GROUP
Address Line1	1201 MARIPOSA STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94107
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	krissy@urbanfieldgroup.com
Contact Name	KRISTINE MUMMERT
Area Code	(415)
Phone Number	844-0530

Called - 6-20-13 voicemail

Fax Area Code	( )
Fax Phone Number	
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 10; 17; 21; 24; 27; 28; 34; 36; 38; 39; 41; 43; 44; 48; 49; 50; 57;
Districts	01; 03; 04; 05; 06; 08; 10;
DBE NAICS	236220; 237310; 541350;

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39166
Firm/DBA Name	V A P CONSTRUCTION INC
Address Line1	16425 ILLUSION WAY
Address Line2	
City	LA MIRADA
State	CA
Zip Code1	90638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	vapconstructioninc@gmail.com
Contact Name	ARVIND PRASAD
Area Code	(714)
Phone Number	253-3270
Fax Area Code	(714)
Fax Phone Number	551-9420
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 238110;

called - 6-20-13
No
Arvind

ACDBE NAICS

Work Codes	C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	27011
Firm/DBA Name	VINTAGE PAVING COMPANY, INC.
Address Line1	119 MAIN STREET
Address Line2	
City	WINTERS
State	CA
Zip Code1	95694
Zip Code2	
Mailing Address Line1	P O BOX 461
Mailing Address Line2	
Mailing City	WINTERS
Mailing State	CA

Mailing Zip Code1	95694
Mailing Zip Code2	
Certification Type	DBE
EMail	edc@vintagepavingco.com
Contact Name	EDWARD CARBAHAL
Area Code	(530)
Phone Number	795-0132
Fax Area Code	(530)
Fax Phone Number	795-5734
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;

Called- 6-20-13
Yes-Sub
FD

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38509
Firm/DBA Name	XING, INC
Address Line1	8880 GAINSBOROUGH AVE
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92129
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	xinginc@hotmail.com
Contact Name	XINGHUA SUN
Area Code	(858)
Phone Number	412-9842
Fax Area Code	(858)
Fax Phone Number	876-1950
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 29; 30; 33; 36; 37; 38;
Districts	03; 04; 07; 08; 11; 12;
DBE NAICS	237110; 237130; 237210; 237310; 237990;

called - 6-20-13
No
Xing

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C9802 BUILDING CONSTRUCTION; H6550 SUBDIVIDERS & DEVELOPERS;
Licenses	A General Engineering Contractor; B General Building Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

Myers and Sons Construction LP

03-0F2304 Attachment C

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price for each firm and the price difference for each DBE if the selected firm is not a DBE.

2554 Millcreek Drive Sacramento, CA 95833 |Telephone: 916-649-4504 | Fax: 916-920-2246

ATTACHMENT C
Contract 03-0F2304

Item(s) of Work	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)	Reason
25,33,80,81,85	All Steel Fence	Non-DBE	Oliveira Fence	76,960.00	23,647.42	Was Not Low
4,68,69,70,71,72	Statewide Traffic Safety & Signs	Non-DBE	Construction Area Signs	59,818.00	N/A	Did not quote Item 68
1,7,10,20,26-28 91-98	Central Striping Service	Non-DBE	Abrasive Blasting Service	30,561.00	N/A	Did not quote full Package
36,44-47	Granite Construction	Non-DBE	Martin General Engineering	117,560.00	12,326.50	Was Not Low
36,44-47	Granite Construction	Non-DBE	A.C. Dike Co	3,251.50	N/A	Was included in Granite's bid package
48,53	West Coast Water and Trucking	DBE	JA-CO Trucking, Inc	31,960.00	-	Used another DBE instead
48,53	West Coast Water and Trucking	DBE	USA Trucking, Inc	37,689.00	5,729.00	Was not Low
16	Myers & Sons Construction	Non-DBE	ESWPPP Consultants	1,190.00	N/A	Self Perform
16	Myers & Sons Construction	Non-DBE	TCG	650.00	N/A	Self Perform
16	Myers & Sons Construction	Non-DBE	Appian UDBE SEPPP	850.00	N/A	Self Perform
16	Myers & Sons Construction	Non-DBE	The Firm	650.00	N/A	Self Perform
16	Myers & Sons Construction	Non-DBE	James Transportation Group	600.00	N/A	Self Perform
5	Myers & Sons Construction	Non-DBE	CMC Traffic Control	825.00	N/A	Self Perform
51	ABSL Construction	DBE	N/A			Selected DBE
48,53	Austin Enterprise	DBE	N/A			Selected DBE
11	Western Traffic & Safety	DBE	N/A			Selected DBE
59,60,61	Rupert Construction Supply	DBE	N/A			Selected DBE

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

*Submitted by: All Steel Fence, Inc. (209) 983-8409 Date: July 24, 2013

BID PROPOSAL

Project: Cal-Trans Contract # 03-0F2304 (Riverside Blvd. Undercrossing)
Bid date: 7/24/2013 @ 2:00 p.m.

Prevailing wage included: ☒ yes ☐ no
The following addendums are acknowledged: #1, #2, #3
*All Steel Fence, Inc. is a State of California, Certified Small Business – Certification #20325
*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE – Cert. #HRC061315033

SCOPE OF WORK:

Item No.	Item Code	Item Description	Unit	Qty.	Unit Price	Total Price
25	150608	Remove Chain Link Fence	LF	900	$3.25	$2,925.00
33	151531	Reconstruct Fence	LF	800	$11.83	$9,464.00
79	800103	Temporary Fence (Type CL-6) *NOTE: This price is for a 1 year rental period.*	LF	170	$9.71	$1,650.70
80	800360	Chain Link Fence (Type CL-6)	LF	600	$12.97	$7,782.00
81	800365	Chain Link Fence (Type CL-6, Slatted)	LF	300	$20.90	$6,270.00
85(F)	833032	Chain Link Railing (Type 7)	LF	414	$60.92	$25,220.88
SEE EXCLUSIONS & MOBILIZATIONS BELOW					TOTAL BID	$53,312.58**

Mobilizations (Move-Ins):
The price on this proposal includes the following mobilizations (move-ins): One (1) move-in total for Bid Item #25; one (1) move-in total for Bid Item #33; one (1) move-in total for Bid Item #79; one (1) move-in total for Bid Item #80; one (1) move-in total for Bid Item #81; and one(1) move-in total for Bid Item #85F. If additional mobilizations (move-ins) are performed for this project (i.e. work completed in small sections at a time, multiple move-ins to set posts, etc.) there will be additional charges as follows: (** These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly):
$1,200.00 per additional mobilization.

ADD 1 move IN

Bonds:
**NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 3% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

EXCLUSIONS:
NOTE: All u-bolt materials and setting of u-bolts for the chain link fences on concrete barrier (if required) shall be provided and installed by others.
NOTE: All cans and post pockets and setting of cans/post pockets for all chain link fences, railings or other barriers (if required) shall be provided and installed by others.
NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.
NOTE: The price for Bid Item #79 is for a one year rental period. If the temporary chain link fence is required longer than the 1 year period, there will be additional fees incurred and his will be considered change order work.
NOTE: Repair or replacement of temporary chain link fence during the rental period will be an additional charge at time and materials.
NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.
NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.
NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.
NOTE: See additional exclusions below.

ADDITIONAL EXCLUSIONS (AS INDICATED):
☐ Buy America/~~Buy American~~ Material Requirements ☒ Surveying, ☒ staking, ☒ clearing/grubbing, ☒ dust control ☒ any and all dewatering of site ☒ Any required site security including securing site at end of each day and/or temporary fence or other security measure required to secure site after fence removal ☒ special training of employees (unless specifically listed in scope of work section
Continued on Page 2.

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #03-0F23U4 (Riverside Blvd. Undercrossing).
July 24, 2013.

EXCLUSIONS (Continued):
of this proposal) ☒ monitoring of air, soil or other items for lead, hazardous waste, or any other chemical or substance (including related costs & fees) ☒ removal and clean up of any lead, hazardous waste, chemicals, or other contaminants or substances from the project site ☒ removal, off-haul and disposal of fences and gates, ☒ back filling, ☒ grading, ☒ compacting, ☒ core drilling, ☒ off-haul of dirt/spoils and related materials, ☒ grounding and/or bonding of fence and/or gates (if required) ☒ all traffic control, ☒ any and all pollution control plans, dust control plans, storm water pollution plans, asbestos abatement plans, lead compliance plans, environmental or hazardous waste plans, soil and groundwater management plans, debris containment plans, and animal, mammal or migratory bird plans ☒ pot holing for underground lines/pipes; ☒ engineering, design calculations, stamped/certified designs, and any other engineering and engineering costs and fees (if needed); ☒ Any required As-Built Drawings and details or any required project close-out drawings; ☒ Drawings in CADD format or formats that require special software ☒ Temporary Fence ☒ silt fencing, ESA fence, or other environmental or erosion control fences ☒ Gate automation equipment and accessories ☒ Electricity, conduit, and/or communication lines to all gate operator equipment and accessories ☒ other: Private locating, including any associated costs, of underground pipes, lines, fiber optic cables, and other appurtenances; Repair and/or replacement of any underground pipes, lines, fiber optic cables, or other appurtenances, including associated costs, that are not properly marked by Underground Service Alert, Owner, Owner's agent, or other private locating companies; Determination of property boundaries and/or easements; procurement of any required fence/gate permits & any and all permit costs and fees (permits and fees by others); concrete mow strips; concrete flatwork; signage, locks/locksets, ADA gate equipment (unless specifically listed in the scope of work section of this proposal); saw cutting/coring of concrete; Knox Fire Department Access Boxes and Knox Key switches; multiple move-ins (see mobilization section of this proposal); bid, payment and/or performance bond costs and fees (if required); specialty insurance endorsement requirements (NOTE: we can provide additional insured endorsement CG 20 10 11/85 except as follows: General Liability endorsement CG 20 10 11/85 is excluded on all residential and multi-housing unit projects); course of construction insurance policy costs and fees (if required); exclude all work on projects involving new construction of multi-housing units, town homes, and/or condominiums (unless a wrap-up or OCIP policy is in place); exclude all insurance liability limits over $5,000,000.00; In addition, the following insurance policies/endorsements/coverage and associated costs are not included with this bid: pollution liability insurance, mold liability insurance, subsidence insurance, U.S. Harborworker's & Longshoreman's coverage for workers' compensation; fidelity (crime) insurance, professional liability (design-build and errors & omissions) insurance; 30 day cancellation language on insurance certificates [NOTE REGARDING 30 DAY CANCELLATION FOR INSURANCE POLICIES: Our carrier uses the new ACCORD 25 (2010/05) form and will not issue the 30 day cancellation notice as is typically requested by Owners and Prime Contractors. The wording on the new ACCORD form states "*Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions.*" This will be issued with our certificates and not a 30 days cancellation clause.].
NOTE: The scope of work listed above and all exclusions contained in this proposal must be included in any contract/subcontract agreement issued to All Steel Fence or a copy of this proposal must be attached as an exhibit to the contract/subcontract.

TRADE ASSOCIATIONS, CERTIFICATIONS & LABOR AFFILIATIONS: All Steel Fence is signatory to the Northern California Laborers Union Local 1130. All Steel Fence, Inc. hold the following certifications: State of California Certified Small Business (certification # 20325 – exp. 10/31/2011); San Francisco Public Utilities Commission (PUC) Regional Local Business Enterprise and PUC Micro Local Business Enterprise (Certification # HRC031015033 – exp. 6/30/2013). In addition, All Steel Fence is a member of the Mid-Cal Better Business Bureau, California Fence Contractor's Association, American Fence Association, Sacramento Builders Exchange, Valley Builders Exchange and Builder's Exchange of Stockton.

GENERAL CONDITIONS: Acceptance of this bid proposal means acceptance of all exclusions and scope of work notes contained on this bid proposal. All Steel Fence, Inc. reserves the right to request changes to any contract, subcontract, or purchase order issued for our scope of work and any such contract, subcontract, or purchase order shall be negotiated and mutually agreed to between the parties. All material is guaranteed to be as specified. All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. All Steel Fence is not responsible for determining legal property lines, boundaries, and/or easements of customer's property. If a permit is required, all permits are to be obtained by customer and all permit fees are to be paid by customer (unless otherwise noted above). Jobs cannot be ordered and material prices locked in until customer has completed and signed the acceptance of proposal and returned to our office. In addition, if customer fails to make payment in full to All Steel Fence, Inc., for all completed work and materials provided to customer, and customer has not given written notice to All Steel Fence regarding the reason for non-payment, customer agrees that All Steel Fence shall retain ownership of all materials installed and/or provided to customer until they have been paid for in their entirety by customer. All Steel Fence, Inc. shall have the right to remove any materials not paid for within 20 days of written request for payment and customer has no legal entitlement or ownership of any materials provided or installed on customer's property until said materials have been paid for in full by customer.

BID EXPIRATION: We have been advised by our suppliers that at the present time there is extreme volatility in the steel market and prices are fluctuating on a weekly and sometimes daily basis. The price on this proposal is good through 8/24/2013 and pricing is subject to change after this date. NOTE: If the expiration date has passed, please call our office to confirm if the price of your proposal has changed. Thank you for your understanding and if you have any questions, please give us a call.

ORDER CANCELLATION POLICY: By signing any page of this acceptance of proposal, customer is authorizing All Steel Fence to proceed with ordering of materials for this project. If this order is cancelled by customer after materials have been ordered by All Steel Fence, customer agrees to pay all charges for materials that cannot be returned to the supplier or manufacturer. Customer also agrees to pay All Steel Fence a material handling fee in addition to all restocking charges incurred by All Steel Fence.

UNDERGROUND UTILITIES: All Steel Fence is not responsible for costs or labor to repair or replace any underground utilities, sprinklers, or other pipes that are not properly marked by Underground Service Alert, Owner, Prime Contractor, or Owner or Prime Contractor's Agents.

INSURANCE: All Steel Fence carries commercial general liability insurance written by Clarendon National Insurance Co. All Steel Fence will provide a certificate of insurance showing proof of coverage upon request. All Steel Fence, Inc., carries workers' compensation insurance for all employees with Delos Insurance Company. All Steel Fence, Inc. will provide a certificate of insurance showing proof of coverage upon request. NOTE REGARDING 30 DAY CANCELLATION FOR INSURANCE POLICIES: Our carrier uses the new ACCORD 25 (2009/09) form and will not issue the 30 day cancellation notice as is typically requested by Owners and Prime Contractors. The wording on the new ACCORD form states "*Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions.*" This will be issued with our certificates and not a 30 days cancellation clause.

Continued on Page 3.

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

Re: Cal-Trans #03-0F23U4 (Riverside Blvd. Undercrossing).
July 24, 2013.

EXTRA WORK: Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. If job site conditions, accessibility, or job Layout changes or deviates from the attached drawing, there may be additional charges over and above this estimate.

PROPOSAL PRICE: $53,312.68 (Fifty three thousand three hundred twelve and 58/100). **For payment/performance/maintenance or other bonds add 3% to bid amount. See also mobilization information.

ACCEPTANCE OF PROPOSAL: The prices, specifications and conditions on all pages of this proposal are satisfactory and are hereby accepted. By signing below I understand that All Steel Fence, Inc. is not responsible for costs, repair or replacement of any existing underground utilities, sprinklers, or other utilities. All Steel Fence, Inc. is authorized to do the work as specified on all pages of this proposal. I have read the proposal conditions in their entirety and have reviewed the attached project layout and agree to all conditions set forth on all pages of this proposal.

Date: _____ *Date:* 7/24/2013

Company Name (if applicable) _____ *for ALL STEEL FENCE, INC.*

Authorized Signature _____ TOM CORNELL, III

Print Name: _____ *Title:* _____ ALL STEEL FENCE, INC.
146 Klo Road – P. O. Box 1309, Lathrop, CA 95330

Purchase Order # (if required): _____ *CA Contractor's License #: 710512 Class: C-13*

Customer billing address: _____

OLIVEIRA FENCE, INC. **35Years in Business** **Lic. No. 404243 C13**

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *cmail oliveirafence2@yahoo.com

Women Owned Business Enterprise
Bond Rate-1.5%- cost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
Oliveira Fence is part of the Laborers Union
DUNS No. 088832910

State of California Certification No.REF-0023017 SBE
City of Sacramento Certification No. 19905
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company:
Attn: Estimating Department
Project: Caltrans Contract No. 03-0F2304
Location: Sacramento, CA
Estimator: Debbie Garcia

Bid Date: 7/24/2013
Addenda Noted: 3
Move-Ins Included: 4 move-in
Additional Move-ins: $500.00 each
Manufactures' Lead Time: 4 weeks notice

Bid Item	Description	Number of	Type	Unit Price	Total Price
25	To Remove Chain Link Fence.	900	LF	$ 5.00	$ 4,500.00
33	To Reconstruct Fence.	800	LF	$ 20.00	$ 16,000.00
80	To Furnish and Install Chain Link Fence (Type CL-6)	600	LF	$ 20.00	$ 12,000.00
81	To Furnish and Install Chain Link Fence (Type CL-6, Slatted)	300	LF	$ 24.00	$ 7,200.00
85	To Furnish and Install Chain Link Railing (Type 7) **6-8 weeks for shop drawings & 6-8 weeks for fabrication after approved submittals.**	414	LF	$ 90.00	$ 37,260.00
	Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost. **PLEASE SEE BELOW FOR EXCLUSION.**				$ 76,960.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, stoking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide - Fairfield
License # 975518
130 Grobric Court
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

BID DATE: 07/17/13

CONTRACT INFO
03-0F2304
03-SAC-50-L1.3/L2.2

PROPOSAL: 103199

ESTIMATOR
Adam Freeland

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
03-0F2304
03-SAC-50-L1.3/L2.2
SACRAMENTO, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	IF INTERESTED IN SPLITTING OUT ITEMS, CALL PRIOR TO BID OPENING. BARRICADES AND C.A.S. FURNISHED, INSTALLED, AND REMOVED TO REMAIN THE PROPERTY OF STATEWIDE SAFETY & SIGNS, INC.			
004	CONSTRUCTION AREA SIGNS	1 LS	19950.00/LS	19,950.00
005	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)			
006	TYPE III BARRICADE	28 EA	50.000/EA	1,400.00
008	CHANNELIZER (SURFACE MOUNTED)	86 EA	35.000/EA	3,010.00
009	TRAFFIC PLASTIC DRUM (SEE ATTACHMENT FOR RENTAL RATES)			
011	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES) (NOTE: NOT BID AS A LUMP SUM ITEM)			
013	TEMPORARY CRASH CUSHION (ABSORB 350) (SEE ATTACHMENT FOR RENTAL AND INSTALL RATES)			
068	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	1440 SF	30.000/SF	43,199.99
069	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	270 SF	15.000/SF	4,050.00
070	ROADSIDE SIGN - ONE POST	2 EA	305.000/EA	610.00
071	ROADSIDE SIGN (BRIDGE RAIL MOUNTED)	3260 LB	9.200/LB	29,992.00

CONTRACT INFO
03-0F2304
03-SAC-50-L1.3/L2.2

Proposal/Quote

103199

07/16/13

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
072	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	2 EA	120.000/EA	240.00
083	MILEPOST MARKER	2 EA	65.000/EA	130.00
084	OBJECT MARKER (TYPE L-1)	1	45.000/	45.00
		TOTAL BID:		$102,626.99

Signed:_____

Dated: _____

Title: _____

98,041 99

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide Safety & Signs
License # 975518
130 Grobric Court
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

Bid Date: 7/17/2013
Contract Information:
03-0F2304
03-SAC-50-1.3/2.2
Proposal: 103199
Estimator:
Adam Freeland

FOR: ESTIMATOR
AT:
PH:
FAX:
EMAIL:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN FOUR (4) HOURS NOTICE.

TRAFFIC CONTROL -- LANE CLOSURES	M-F DAY OR NIGHT
1-3 LANES, 1 DIRECTION, 2 MILES, 1 T.C. TRUCK, 2 MEN, 2 ARROW BOARDS	$1,375.00 /8hr*
-or 1 lane, 2 directions	
-lane closure includes two (2) standard ramp closures	
ADDITIONAL DIRECTION, 1-3 LANES, SAME T.C. CREW	$350.00 /8hr
FLAGGING, 2 MEN	$1,275.00 /8hr
ADVANCE FLAGGERS, 2 MEN	$1,225.00 /8hr
PILOT CAR WITH DRIVER	$675.00 /8hr
LIGHT TOWER FOR NIGHT WORK (PER FLAGGER)	$85.00 /EA
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	$750.00 /8hr

STATEWIDE HAS CMST (QUE TRUCK)

CSMT (QUE TRUCK) WITH DRIVER	$1,750.00 /8hr
CSMT (QUE TRUCK) ADDITIONAL SHIFTS (MAX 2) SAME DAY	$750.00 /8hr
(CMST WITH DRIVER FOR WEEKDAY 24 HR PERIOD: $3250)	

Overtime is $95.00/hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

NOTE THAT AVAILABILITY OF MESSAGEBOARDS VARRIES, NOT BID AS LINE ITEM 11
CHANGEABLE MESSAGE SIGN RENTAL RATES
$150.00 PER DAY, $400.00 PER WEEK, $1,000.00/ PER 28 DAYS

DELIVERY OR REMOVAL FEE (FOR ABSORB 350, CMS, AND WATER WALL) $50.00 /EA

STATEWIDE TRAFFIC SAFETY & SIGNS

PROPOSAL/QUOTE

Bid Date: 7/17/2013

STATEWIDE TRAFFIC SAFETY & SIGNS
LICENSE # 945518
130 GROBRIC CT
FAIRFIELD, CA 94533
PH (707) 864-9952
FAX (707) 864-9956

Contract Information:
03-0F2304
03-SAC-50-1.3/2.2
Proposal: 103199
Estimator:
Adam Freeland

FOR: ESTIMATOR
AT:
PH:
PH:
EMAIL:

ABSORB 350 TL3 9 ELEMENT CRASH CUSHION SYSTEM SALE (INCLUDES NOSE, MARKER, AND TRANSITION) (MINIMUM ORDER QUANTITY: 1) (DOES NOT INCLUDE TAX, DELIVERY, OR INSTALL)	$9,100.00 /EA
ABSORB 350 TL3 9 ELEMENT CRASH CUSHION RENTAL (INCLUDES NOSE, MARKER, AND TRANSITION) (MINIMUM 8 MONTH RENTAL) (DOES NOT INCLUDE DELIVERY, OR INSTALL)	$800.00 /28DAYS
ABSORB 350 DELIVERY (PER 1-3 SYSTEMS	$200.00 /EA
ABSORB 350 INSTALLATION WITHOUT WATER (PLUS DELIVERY, CONTRACTOR RESPONSIBLE FOR WATER FILL)	$500.00 /EA
ABSORB 350 INSTALLATION WITH WATER (COMPLETE) (PLUS DELIVERY)	$625.00 /EA

(STAND BY TIME BILLED AT $250.00/HR)

WE DRAW TRAFFIC CONTROL PLANS

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote
Statewide Safety & Signs
License # 975518
130 Grobric Court
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

Bid Date: 41472
Contract Information:
03-0F2304
03-SAC-50-1.3/2.2
Proposal: 103199
Estimator:
Adam Freeland

- **A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.**
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed
- Construction area signs include one mobilization per stage, additional mobilizations $1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $150.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights.
- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.
- Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.
- **All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)**
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins $500.00 each.
- Sign installation does not include coring or breaking
- All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

Construction Area Signs Inc.

Caltrans Project
Contract no. 03-0F2304
Location: 03-Sac-50-L1.3/L2.2
Bid Date: 7/24/13

Item no. 04 Construction Area Signs – Stationary Mounted
As shown on plan sheets CS-1, CS-2, Traffic Handling, TH-1 thru TH-25, THD-1, THQ-1, and DE-1 thru DE-4.

Includes:
- Project Signs
- Covering/Uncovering Overhead Signs
- Temporary Overlay for Overhead Sign Installation and Removal

Excludes:
- Additional signs not shown per Standard Plans

Furnish, Install, & Remove
Lump Sum $31,300.00

Item no. 06 Type III Barricade
Furnish & Remove (no maintenance)
28 each @ $100.00 each $ 2,800.00

Item no. 29 Remove Roadside Sign
13 each @ $100.00 each $1,300.00

Item no. 69 Furnish Single Sheet Aluminum Sign (0.080" –Unframed)
270 S.F. @ $11.50 S.F. $3,105.00

Item no. 70 Roadside Sign – One Post
2 each @ $250.00 each $ 500.00

Item no. 71 Roadside Sign (Bridge Rail Mointed)
3,260 LB @ $7.55 LB $24,613.00

Item no. 72 Install Sign (Strap and Saddle Bracket Method)
2 each @ $150.00 each $ 300.00

Item no. 83 Milepost Marker
2 each @ $50.00 each $ 100.00

Item no. 84 Object Marker (Type L-1)
1 each @ $50.00 each $ 50.00

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure.

$ 59,818 -
DID NOT QUOTE ITEM 68

Please contact Mike Smith for additional information at the number noted below.

*For **Item no. 11 Portable Changeable Message Sign**, and **Impact Attenuator Vehicle**, please see attached quote from Sierra Safety Company.*

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Qualified UDBE/DBE/WBE * Contractor #442645

BUSINESS ENTERPRISE CERTIFICATE

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD
NEWCASTLE, CA 95658
Owner: ELISA ROBINSON

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE
STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 500
Renewal Date : April 1, 2015

Janice Salais March 29, 2013
Janice Salais , CERTIFYING AGENCY REPRESENTATIVE

Sierra Safety Company
215 Taylor Road
Newcastle, CA 95658
USA

Voice: 916-663-2026
Fax: 916-663-1858

QUOTATION

Quote Number: 4519
Quote Date: Jul 24, 2013
Page: 1

Caltrans Project
Contract no. 03-0F2304
Location:03-Sac-50-L1.3/L2.2

F.O.B. Sacrament, CA	8/23/13	Net 30 Days from Date of Invoice	

48.00	RNCMS	RENTAL PORTABLE CMS BOARD: Monthly Rental Rate per board	1,100.00	52,800.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Daily Rental Rate per vehicle	525.00	525.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Weekly Rental Rate per vehicle	1,500.00	1,500.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Monthly Rental Rate per vehicle	4,000.00	4,000.00
		Contractor responsible for placement of Portable Changeable Message Signs.		
		Equipment is subject to availability!		
		D.V.B.E. & SMALL BUSINESS CERTIFIED		
		CALIFORNIA SMALL BUSINESS 11775		

Sales Tax Added at Time of Order.

KEEPING YOU IN LINE
CENTRAL STRIPING SERVICE INC
916-635-5175

California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Oregon LIC #118214
Small Business Enterprise #0020572

QUOTATION

TO: Contractors
LOCATION: 03-SAC-50-L1.3/L2.2 (03-0F2304)
PROJECT: Sacramento County

QUOTED BY: Darren Smith
BID DATE: Wednesday, July 24, 2013
BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	2,000.00	2,000.00
7	TEMPORARY PAVEMENT MARKING (Paint)	15	SF	2.48	37.20
10	TEMPORARY PAVEMENT MARKER	5,900	EA	2.00	11,800.00
20	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (Haz Waste)	9,420	LF	1.15	10,833.00
26	REMOVE PAINTED PAVEMENT MARKING	15	SF	2.50	37.50
27	REMOVE THERMOPLASTIC TRAFFIC STRIPE	8,270	LF	0.18	1,488.60
28	REMOVE THERMOPLASTIC PAVEMENT MARKING	390	SF	2.30	897.00
91	THERMOPLASTIC PAVEMENT MARKING	500	SF	3.85	1,925.00
92	4" THERMOPLASTIC TRAFFIC STRIPE (Enhanced Wet Night)	19,600	LF	0.60	11,760.00
93	4" THERMOPLASTIC TRAFFIC STRIPE (Enhanced Wet Night)(Broken 17-7)	300	LF	0.25	75.00
94	4" THERMOPLASTIC TRAFFIC STRIPE (Enhanced Wet Night)(Broken 36-12	45,200	LF	0.20	9,040.00
95	8" THERMOPLASTIC TRAFFIC STRIPE (Enhanced Wet Night)	1,750	LF	1.20	2,100.00
96	8" THERMOPLASTIC TRAFFIC STRIPE (Enhanced Wet Night)(Broken 12-3)	5,520	SF	0.60	3,312.00
97	PAVEMENT MARKER (NON-REFLECTIVE)	2,630	EA	1.70	4,471.00
98	PAVEMENT MARKER (RETROREFLECTIVE)	1,710	EA	2.25	3,847.50
105	MOBILIZATION	1	LS	3,600.00	3,600.00
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION. THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT OUR OFFICE.				TOTAL	$ 67,223.80

ACCEPTED BY:

TITLE:

P.O # OR CCO #:

T/C
5 SH
$12,500

KEEPING YOU IN LINE
CENTRAL STRIPING SERVICE INC
916-635-5175

California LIC #403896 CLASS C32
Hawaii LIC #C 11288
Nevada LIC #0039313
Oregon LIC #118214
Small Business Enterprise #0020572

QUOTATION

TO: Contractors **COMPANY:** _____

LOCATION: 03-SAC-50-L1.3/L2.2 (03-0F2304) **ACCEPTED BY:** _____

CONTRACT #: Sacramento County **DATED:** _____

SPECIAL PROVISIONS: ALL ITEMS OR NONE UNLESS NEGOTIATED PRIOR TO BID TIME.

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.
2. CSS, inc. is a Certified SBE
3. Central Striping Service, Inc. is signatory to the Laborers' of Northern California, Southern California, Nevada and the Painters of Hawaii.
4. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be exclude from the subcontract/purchase order.
5. **Backcharges**: Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharge including Liquidated Damages, without prior written mutual agreement.
6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of wo
8. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement.
9. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted for any premium time incurred.
10. Contractor installed temporary delineation or pavement markers shall be offset a minimum of 2" from permanent alignment.
11. Changeable message boards are not included, unless otherwise noted.
12. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
13. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
14. All work associated with the SWPP and/or WPCP is excluded.
15. Notification and/or signing to residents or businesses is excluded.
16. Items not specifically identified in this quote are excluded.
17. Contractor agrees to provide a source of clean water should any of our items require it.
18. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
19. Payment Terms:
    - Retention is not to be taken and held on our items of work.
    - Net 30 or per California Prompt Payment Statutes.
20. Traffic Control is ___, is NOT _X_ included for our items of work, unless otherwise noted.
21. Traffic Control plan is not included.
22. CSS, Inc. requires approximately 5 shifts of Traffic Control to complete our work.
23. _3_ Ea. Move-Ins are included. $1200.00 Ea. Additional Move
24. Contractor to provide a secure location for Yellow Hazardous Waste per specifications.

5 x 1200 T/C

FACSIMILE TRANSMISSION

To:

From: Central Striping
Central Striping
3489 Luyung dr
rancho cordova
CA 95742

Phone:
Fax Phone: +1 (916) 920-2246

Phone: (916) 999-1272 * 101
Fax Phone: (916) 999-1272

Note:
Central Striping Service, Inc.
Quotation

Date: 7/24/2013

Pages: 3

Send and receive faxes with RingCentral, www.ringcentral.com

Abrasive Blasting Service

5465 24th St. Riverside, CA. 92509
951-683-4692 / 951-786-9081

CSLB No. 76558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services

Caltrans Contract# 03-0F2304
03-Sac-50-L1.3 / L2
Bids on 7-17-13

		Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030	Lead Compliance Plan	LS	Lump Sum	2,500.00	2,500.00
20	141103	Remove Yellow Thermoplastic Traffic Stripe (Haz-waste)	LF	9,420	1.00 LF	9,420.00
26	150712	Remove painted Traffic Stripe	SQFT	15	5.00. SF	75.00
27	150714	Remove Thermoplastic Traffic Stripe	LF	8,270	.80 LF	6,616.00
28	150715	Remove Thermoplastic Pavement Marking	SQFT	390	5.00 SF	1,950.00
105	999990	Mobilization	LS	Lump Sum	10,000.00 LS	10,000.00

Total price for all items shown above $ 30,561.00
Price includes the removal of pavement markers

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work. This bid is for the **removal of hazardous material** and **includes** clean-up for our scope of work only

- This bid includes 2 moves with up to 2 shifts per move to complete our scope of work. **Delays in work caused by traffic control or any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S., Additional shifts $2,500.00 per plus removals.
- Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra $1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§1532.1 and California Title 8 CCR (1)(1)(B).
- Contractor must provide dump site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule
- **Bid excludes Traffic Control, Temporary and/or Painted Markings**
- Abrasive Blasting Service requires a 14 business day notice prior to the start of work

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.

Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company Authorizing Signature Date

Abrasive Blasting Service
5465 24th Street, Riverside, CA. 92509
Office (951)683-4692 Fax (951) 781-1024

Fax

To: The Estimating Dept. **From:** Lloyd Kotab, Estimator

Pages: 2 including coversheet

Today's Date: 7-17-13

Re: Bid for Caltrans No. 03-OF 2304

Bid Date: 7-17-13

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

We are approved by the California Unified Certification Program as defined by the U.S Dept. of Transportation as "DBE Disadvantage Business Enterprise UCP No. 40447"

We are also certified with the State of California, Dept. of General Services "Small Business Ref No. 61312"

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further.

Thank You for your consideration and the opportunity to be part of your team.

GRANITE™

PROPOSAL AND CONSTRUCTION SUBCONTRACT

Hwy 50 Camelia City Viaduct

Date of Proposal: July 24, 2013

Proposal Valid Until: Aug 30, 2013

Granite Construction Company, hereafter called "Subcontractor", and _____ _____for the Hwy 50 Camelia City Viaduct hereafter called the "Contractor", agree as follows:

1. **Description and Location of Work:** Subcontractor agrees to perform the following work: As per segment 6.0 and Special Conditions

2. **Plans and Specifications**. The above work shall be performed in accordance with the following plans and specifications: Contract provisions as provided with the bid package used in conjunction with the 2010 Caltrans Standard Plans & Specifications. Such plans and specifications are, by this reference, incorporated herein and made a part of this subcontract, but are not attached.

3. **Payment:** Contractor shall pay to Subcontractor, as full compensation for all the work hereunder the following amount:

   A. In accordance with the provisions of General Conditions, Paragraph 3, progress payments shall be 100% of the estimate and the sum of 2% per month shall be added to any balance unpaid when due.

   B. In the event the above price is a unit price based on quantities, final payment shall be for actual measured in place quantities. Each party hereto shall diligently cooperate with the other in making a determination of final quantities on completion of all work hereunder.

   C. This Proposal and Construction Subcontract shall be void if Contractor is unable to demonstrate, to the satisfaction of Subcontractor, prior to commencement of work his ability to make payments for the work to be performed hereunder in the manner and at the times set forth herein.

4. **Time:** Subcontractor shall commence work hereunder as promptly as practical after the receipt of written notice to proceed from Contractor and shall complete the work in accordance with the agreed upon schedule by and between the Contractor and Subcontractor. At the option of Subcontractor, this agreement shall be void unless notice to proceed is received within ten (10) working days following execution of this agreement by Contractor.

5. **Special Conditions:** The following special conditions apply to this project and were used as a basis for the pricing of this proposal:

   A. Mobilizations - This proposal is based on THREE (3) Mobilizations. Work shall be completed following a mutually agreed upon schedule between the Contractor and Subcontractor. Notification of upcoming work should be at least 21 days in advance of Subcontractor's mobilization to the project.

B. Cold Planing for median crossovers included. Cold planning of shoulders within limits of Stage 1 and Stage 2 are excluded, as this work will need to occur prior to the PCC approach and lane replacements.

C. Access to all areas of HMA within Stage 1, and Stage 2 respectively, to be unrestricted and available for completion in a single shift per stage. This proposal is based on access across the bridge decks to traverse the paving equipment.

D. The median crossover work is expected to be performed during a weeknight shift. For Stage 1 and 2 work, Sunday premium costs are excluded.

E. Stage 1 and 2 HMA work to be completed after PCCP lanes and approach slabs are in place.

F. AC grindings from the median crossovers to become property of Granite Construction.

G. Granite will plan to move temporary K-Rail out of median crossover and shift back upon completion of median paving work. Granite will not remove any pins or be responsible for re-pinning if necessary.

ITEM INCLUDED	DESCRIPTION	ITEM EXCLUDED	EXCEPTION
	TRAFFIC CONTROL	X	
	BOND PREMIUM @ 0.5%	X	
	SUNDAY PREMIUM COSTS	X	
	LIGHT PLANTS	X	
	PROTECTION OF COMPLETED ITEMS OF WORK FROM OTHER CONSTRUCTION ACTIVITIES AND/OR REPLACEMENT IF DAMAGED BY OTHERS	X	
	BMPS FOR STORMWATER	X	
	ANY LOWERING/RAISING OF UTILITIES OR OTHER	X	
	CLEANUP BEYOND MINOR SWEEPING	X	

6. **PRICING**:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL
36 (PARTIAL)		COLD PLANE AC PAVEMENT	1,133	SY	$ 4.50	$ 5,098.50
44		HOT MIX ASPHALT (TYPE A)	490	TN	$ 181.00	$ 88,690.00
45		PLACE HOT MIX AC DIKE	70	LF	$ 62.00	$ 4,340.00
46		PLACE HMA (MISC. AREA)	350	SY	$ 7.50	$ 2,625.00
47		TACK COAT	1.6	TON	$ 2,800.00	$ 4,480.00

$ 105,233.50

IF ACCEPTABLE PLEASE SIGN ORIGINAL AND RETURN

Contractor: _____

By: _____

State of California
Contractor's License No.: _____

Address: _____

Name of Construction
Lender: _____

Address: _____

Contractor: **GRANITE CONSTRUCTION COMPANY**
A CALIFORNIA CORPORATION

By: _____
Mike Wills, Construction Manager

State of California
Contractor's License No.: **89**

Address: PO Box 15287
Sacramento, CA 95851-0287

Job Number: _____

GENERAL CONDITIONS

1. **WORKMANSHIP AND MATERIALS:** Subcontractor acknowledges that it is familiar with the nature and location of the work. All work shall be performed by Subcontractor in a workmanlike manner, and Subcontractor shall use its best skill and judgment in the performance of all work under this subcontract.

2. **COMMENCEMENT AND PROGRESS:** Subcontractor shall commence the performance of this subcontract as soon as practicable following notification by the contractor to do so, and shall continue diligently to complete such work in conformity with this agreement and in accordance with the plans and specifications. Contractor shall establish and maintain all reserved gates necessary for Subcontractor to perform his work. Such reserved gates shall conform to the requirements established by the National Labor Relations Board and/or other regulatory agencies.

3. **PAYMENTS:** Contractor will receive monthly progress payments from Owner. Within ten (10) days after Contractor receives payment from Owner, or is scheduled to receive payment from Owner, or is scheduled to receive payment in the event payments are delayed due to the fault or negligence of contractor or other subcontractors. Contractor will pay to Subcontractor the amount which the estimate of Owner shows Subcontractor has earned during the period covered by such estimate; provided, however, that Contractor will reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from Owner is reduced. The amounts so withheld and which are due Subcontractor shall be withheld by Contractor until final completion of all work to be performed by Subcontractor and shall be paid to Subcontractor within thirty-five (35) days after completion of Subcontractor's work. Progress payments shall not be construed as an acceptance of any work, the entire work being subject to final inspection and approval by Owner. As it would be extremely difficult to fix and ascertain the actual damages the Subcontractor would sustain by nonpayment of moneys due to Subcontractor under the terms of this agreement at the times and in the manner specified herein, it is hereby agreed by the parties hereto that the Contractor shall pay to the Subcontractor in addition to all sums due hereunder the sum of the percentage per month set forth under Paragraph 3 (a) on the face hereof as a fixed amount of any balance unpaid when due under this agreement. Nothing contained herein shall be deemed a consent by the Subcontractor extending the due date for payment under this agreement.

4. **CHANGES IN WORK:** Contractor may, from time to time, by instructions or drawings issued to Subcontractor, make changes in the scope of work, issue additional instructions, request additional work or direct the omission of work previously ordered, and the provisions of this subcontract shall apply to all such changes, modifications and additions with the same effect as if they were embodied in the original contract. The price or a formula for establishing the price for such work shall be set forth in a written change order either prior to the commencement of work or as soon as practical thereafter. In the event any condition beyond the control of either party hereto shall arise and by reason thereof claims shall be made by the Subcontractor for adjustment in compensation due under this Subcontract then in such event Contractor shall process such claims to Owner without prejudice to the rights of the parties hereunder.

5. **INDEMNITY:** Subcontractor shall indemnify and hold Contractor harmless against all claims, damage suits, actions, recoveries and judgments arising from or out of any negligence of Subcontractor, its agents, employees, or subcontractors, in performing the work under this subcontract.

6. **RESPONSIBILITY FOR WORK:** Subcontractor shall be responsible for and shall bear any loss or damage to the work and all materials, supplies and equipment until completion of this subcontract, unless such loss or damage results from the actions, fault or negligence, either active or passive, of the Owner, Contractor, their agents, employees, subcontractors, or anyone acting on Owner's or Contractor's behalf.

7. **INSURANCE:** Subcontractor shall maintain such insurance as will protect it from claims under workmen's compensation acts and from claims for damages because of bodily injury, including death, or injury to property which may arise from and during the operation of this subcontract. A certificate of such insurance shall be filed with the Contractor if he so requests.

8. **UNAVOIDABLE DELAYS-EXTENSION OF TIME:** In the event Subcontractor shall be delayed in the performance of the work under this subcontract by causes beyond the control of the Subcontractor and without the fault or negligence of Subcontractor, including, but not limited to, Change Orders, Acts of God, or of the public enemy, acts of any governmental agency, in either its sovereign or contractual capacity, fire, flood, epidemics, strikes, freight embargos, inclement weather, over-optimum moisture content of ground or base course, unsuitable ground conditions or delays caused by Vendors, Contractor, or other Subcontractors. Subcontractor shall have such period of time to complete the performance of this subcontract as shall be necessary as a result of any such causes.

9. **LAWS AND REGULATIONS:** Subcontractor shall at all times comply with all applicable laws, ordinances, statutes, rules and regulations of the Federal Government, State, County, Municipalities of their Agencies of Government and particularly those regulations relating to hours and working conditions.

10. **BUILDING PERMITS:** Building Permits, Inspection Fees, soils test, engineering, staking, fees for utility connections or other similar items required shall be the responsibility of others.

11. **SUBCONTRACTING:** Subcontractor shall have the right to subcontract any portion of the work hereunder, and all work performed by subcontractors shall be subject to all of the applicable terms and conditions of the subcontract documents.

12. **LIENS AND CLAIMS:** Subcontractor shall promptly pay valid claims of all persons, firms, or corporations performing labor or furnishing equipment, material and other items used in, upon or for the work done hereunder. Contractor warrants that Subcontractor's rights to mechanic's lien has not been and will not be waived by Contractor or anyone else without specific approval of Subcontractor. Upon request of Contractor, Subcontractor agrees to furnish to Contractor releases of mechanic's lien conditioned to the extent of payments received and which shall be effective only upon payment.

13. **FAILURE TO MAKE PAYMENTS:** In the event Contractor shall fail to make payment at the times and in the amounts provided for in this agreement, Subcontractor shall have the right to stop work. In such event all amounts due Subcontractor, including retention, shall immediately become payable and Subcontractor shall have the right to recover all damages sustained by Subcontractor as a result of such breach of contract by Contractor.

14. **TERMINATION:** In the event Subcontractor shall fail to perform any provision of this agreement, and such failure should continue for five (5) days after receipt of written notice from Contractor, then Contractor may terminate this subcontract and cause the balance of the work to be completed by other parties. In any such event, if the reasonable cost of such completion exceeds the unpaid balance due on the contract price, Subcontractor shall promptly pay such difference to Contractor on demand.

15. **COSTS AND ATTORNEY'S FEES:** Should either party bring suit in court to enforce or interpret any of the terms hereof, or for a breach thereof, and/or to foreclose any mechanic's lien attributable to the work done hereunder, the prevailing party shall be entitled to cost and reasonable attorney's fees, which may be set by the Court in the same action or in a separate action brought for the purpose, in addition to any other relief to which he may be entitled.

16. **NOTICES:** Any notice required or permitted hereunder may be served personally on the Superintendent of Construction, or on the duly authorized representative of the Contractor at the job site, or may be served by certified mail directed to the address of the party shown on the face of this Subcontract.

17. **ASSIGNMENT:** This agreement shall be binding upon and insure to the heirs, successors, and assigns of the parties hereto.

18. **WAIVER OF RIGHTS:** Failure to enforce any rights hereunder shall not waive any rights in respect of other or future occurrences.

19. **JURISDICTION:** It is understood and agreed that each and every provision of this Subcontract, including any alleged breach thereof, shall be interpreted in accordance with the laws of the State of California and this Subcontract shall be deemed to have been made and entered into at Watsonville, California.

California Law requires the following statement to be included in a written contract when the contractor performs work as a prime contractor within the State of California to which the written contract applies: **"Contractors are required by law to be licensed and regulated by the Contractors' State License Board. Any questions concerning a Contractor may be referred to the registrar of the board whose address is: Contractors' State License Board, P.O. Box 26000, Sacramento, CA 95826**

Martin General Engineering, Inc.

General Engineering Contractors
12485 Quicksilver Dr ▫ Rancho Cordova, CA 95742
Tel (916) 355-8101 ▫ Fax (916) 355-8108
Grading ▫ Paving ▫ Excavation ▫ Concrete Flatwork

LIC # 844279

Ca DOT - SMBE & DBE # 34783
City of Sac ESBD # MAG5100000P
Ca SBE # 0038398

UNION SIGNATORY
OPERATERS 003/
LABORS 185/
MASONS 600

MEMBERS OF

UNITED CONTRACTORS

Submitted To:
Mike Lewis
Estimator
Myers & Sons

Job Title:
Caltrans 03-0F2304

Job Address:
Sacramento, CA

Bid Date:
7/24/2013

Expiration Date:
8/23/2013

WE ARE A DBE COMPANY

ADDENDA 1-3 NOTED

We are pleased to submit estimates for the following items :

#	Description	UM	Qty	Unit Price	Extension
44	HMA	Ton	490.0	$185.00	$90,650.00
	* To be completed in one night shift and two day shifts. Three phases total				
46	Place HMA (Misc. Area)	SY	350.0	$65.00	$22,750.00
47	Tack Oil	Ton	1.6	$2,600.00	$4,160.00

** Exclusions & Stipulations

a Adjustment of underground utility covers and/or any work associated thereof is excluded.

b Aggregate Base placed by others to be graded at +/- 0.05 ft of finish base grade, at optimum moisture content, and compacted to proper density. MGE will not be held accountable for adverse conditions brought forth, including but not limited to inadequate grade base tolerance, density, smooth surface, and water flow test. Costs incurred to repair adverse conditions without or within the specifications will be back-charged at Cost + 15% Administrative Fee.

c Price based on all areas being available prior to mobilization. Additional mobilizations are extra cost.

d Testing, Surveying & Staking, Erosion Control, Air Monitoring, Dust Control, Sanitary Facilities, Temporary Controls, Corrective Grinding, Street Sweeper, Access Stabilization, Header Board, Soil Sterilant are excluded.

e Prime Coat, Seal Coat, Slurry Seal, Temp and Permanent Striping & Signage are excluded..

f Air monitoring, dust mitigation plan & protection for airborne asbestos is excluded.

g Water pollution control plan, erosion control devices, access stabilization, drop inlet filter bags are excluded.

h Weekend work is excluded.

i Listed bid items are inclusive.

j Traffic Control is excluded.

k Water Source to be provided by Prime Contractor

l Paving to be placed only when there is optimal temperatures (ambiant temeratures of 55 degrees and rising). If optimal temperatures are not reached and we are requested to complete the work, MGE cannot guarantee the Asphalt.

We hereby propose to furnish material and labor - complete in accordance with above specifications, for the sum of:

One Hundred Seventeen Thousand Five Hundred Sixty and NO/100 Dollars $117,560.00

Payment to be made NET 30 days.
Late Payment Subject To 1.5% per month interest penalty. All collection costs and / or attorney fees to be paid by buyer.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control.

PROPOSAL PREPARED BY-
ADRIAN MARTIN- ESTIMATOR

Note: This proposal may be withdrawn by us if not accepted within 30 days.

Acceptance of Proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Signature _____ **Date** _____

Martin General Engineering, Inc.

General Engineering Contractors
12485 Quicksilver Dr ▫ Rancho Cordova, CA 95742
Tel (916) 355-8101 ▫ Fax (916) 355-8108
Grading ▫ Paving ▫ Excavation ▫ Concrete Flatwork

LIC # 844279

Ca DOT - SMBE & DBE # 34783
City of Sac ESBD # MAG5100000P
Ca SBE # 0038398

Bid Date: 7/24/2013
Expiration Date: 8/23/2013

Exclusions: All tests, Permits, Bonds, Staking, Surveying, Design / Engineering, Multiple Move-ins, Weekend Work, Bldg. Structure Demo / Excavation / Backfill, Overexcavation / Replacement / Removal / Compaction of Unsuitable / Saturated Materials, Import / Export of Material for Design Subgrade Elevations, Finish / Site / Landscape Grading, Topsoil, Planter Backfill, Underground Utilities, Relocation / Repair / Replacement / Damage caused by all Underground Obstructions / Utilities / Vaults / Boxes not on plan or visible by sight, Sawcutting, Concrete, Base Material under Concrete, Removal / Replacement of Permanent / Temporary Fence, Street Cleaning, Header Board, Prime Coats, Seal Coats, Fog Seals, Striping, Signage, Additional Costs associated with rain damage during project. This quote is to become a binding part of any contract as a result of this bid.

* Move-In Clause: this quote is based on 3 move-ins. One for each phase
  Additional cost for mobilization will be at $4,500 / ea.
* Staging area to be provided by Prime Contractor.
* Water source to be provided by Prime Contractor.
* Price based on the estimated quantities. Should this quantity fall below the estimated quantity by more than 5%, MGE reserves the right to adjust the unit price.
* Excludes handling of spoils generated by others.
* Items not specifically included are considered to be excluded.
* Traffic Control NOT included.

Special Conditions

1 Standard Work Clause : All work included in this proposal is to be performed with conventional paving equipment There is no allowance for specialized work or phasing provided in this quote to prosecute the work when abnormal site conditions, adverse weather, or other unknown conditions beyond our control might exist.

2 Stand-by Clause : All standby labor, equipment and trucking costs resulting from delays or disruptions caused by others will be paid on a time and material basis.

3 Working Hours Clause : This price is based on placing the asphalt concrete during the specified working shift and in a continual operation. Should the inspecting agency cause delays as a result of inadequate ambient and ground temperature or adverese atmospheric conditions, the Owner or Prime Contractor will be responsible for all labor and equipment stand-by charges.

4 Minimum Tonnage Clause : This quote is based on all areas being availbale at one time.

5 Oil Escalation Clause : This quote is based on the oil rack price of the date of bid. Should the oil rack price rise so shall this quote.

6 Insurance Liability Clause : Coverage in excess of $1,000,000 and Waiver of Subrogation for workers compensation insurance is excluded. Additional Liability for Waiver of Subrogation coverage costs will be extra.

This quote is only for the purpose of establishing a price for the work as outlined. In the event we are low bidder, a formal contract suitable to both parties shall be prepared and fully executed, and neither party shall be bound until such contract is executed. The terms and conditions of this quote shall become part of any contract or subcontract as a result of accepting this bid. This proposal is good for thirty (30) days from the date heron, after which MGE, Inc. reserves the right to review this quote for any changes in prices.

This faxed document is intended only for the use of the individual or entity to which it is addressed, and may contain information that is privileged, confidential and exempt from disclosure under applicable law. If the reader of this message is not the intended recipient, or the employee or agent responsible for delivering the message to the intended recipient, you are hereby notified that any dissemination, distribution or copying of the communication is strictly prohibited. If you have received this communication in error, please notify us immediately by telephone and return the original message to us at the above address via USPS.

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SACRAMENTO CO RT 50 03-0F2304

BIDS : 7/17/13

45 **"PLACE ONLY"* 70 LF ASPHALT DIKE (TYPE E) @ $46.45 LF.**

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Small Business Enterprise (SBE)
State of California Certification #1207321

Underutilized Disadvantaged
Business Enterprise (UDBE/DBE)
Women Business Enterprise (WBE)
State of California Firm #37869

Date: July 23, 2013

Attention: Mike Lewis
Company: Myers and Sons Construction
Fax #: 916-920-2246

Project: Bridge Widening
Location: Sacramento County at Camellia City Viaduct
Contract #03-0F2304
Bid Date: 07/24/2013

Rate Sheet

Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten -Wheelers	$80.00	$85.00	$90.00
Semi Ends	$85.00	$90.00	$95.00
Semi Bottoms	$85.00	$90.00	$95.00
Transfers	$85.00	$90.00	$95.00
Flat Beds	$95.00	$100.00	$105.00
3-Axle 4,000 gal Water Truck	$85.00	$90.00	$95.00

Please contact us for information on UDBE/DBE/WBE/SBE participation and how it applies to this project

376 HRS @ $85 - $31,960 -

48,53

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Prices are subject to the following terms and conditions:

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of $1.47 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2013 the rates are subject to a 5% cost of living increase.

On Site Hauling: If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31st 2013. For work performed after December 31st 2013 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,
Jennifer Gemignani

Accepted by	Title
Company	Date

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (530) 350-7323
Fax: (530) 350-7322
californiawcw@aol.com

Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach $4.25 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every $0.10 increase in fuel prices. The breakdown is as follows:

Diesel price $/gallon	% increase to hourly/tonnage rate
$4.25 - $4.349	1%
$4.35 - $4.449	2%
$4.45 - $4.549	3%
$4.55 - $4.649	4%
$4.65 - $4.749	5%
$4.75 - $4.849	6%
$4.85 - $4.949	7%
$4.95 - $5.049	8%
$5.05 - $5.149	9%
$5.15 - $5.249	10%
$5.25 - $5.349	11%
$5.35 - $5.449	12%
$5.45 - $5.549	13%
$5.55 - $5.649	14%
$5.65 - $5.749	15%

*$5.75 and above add an additional 1% for each $0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: **www.eia.doe.gov/oog/info/wohdp/diesel.asp**.

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.
Jennifer Gemignani

Accepted by (Signature) | Title and Company Name | Date

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WEST COAST WATER & TRUCKING, INC.

300 CAMELLIA CT
EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

Bridge Widening | Contract # 03-OF2304

Work Category Code(s)

C9602	BOTTOM DUMP TRUCKING	C9605	FLAT BED TRUCKING
C9670	TRUCK RENTAL	C9771	TRUCK BROKER
C9903	CONSTRUCTION CLEAN UP	C9999	BROKER (FOR FEE ONLY)

Licenses

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 37869

Janice Salais
CUCP OFFICER

February 8, 2011

exp: 9/3/2014

JA-CO Trucking Inc.

Office - (530) 741-0278 710-A N. George Washington Blvd./524 Parkview Ave. Fax - (530) 741-1034
Yuba City, CA 95993

Job / Location	Pit / Material	Truck Type	Hrs./Lds.	Tons	Rate	Total
Caltrans #03-0F2304	Hourly Rates	Transfers			$85.00	$0.00
		End Dumps			$85.00	$0.00
		Bottoms			$85.00	$0.00
		10-W			$80.00	$0.00
	Super 10s - 4 available 8 hour minimum	Super 10s			$95.00	$0.00
Bid Date: 07/24/2013		Flatbeds			$90.00	$0.00
						$0.00
						$0.00
There will be a 10% increase to hourly rates for trucks added or changed on this project from August to December of each year. Trucks already working on the project will not be increased.						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00

Quotes are good for 60 days.

Due to inconsistent fuel costs there will be a 1% fuel surcharge added per every $0.10 increase in the price of fuel, starting at $4.00 a gallon. (EIA California Rack) Rates above do not include road & bridge toll fees.
Rates above are good for Days, Rate for all trucks is 10 min. load/10 min dump. $1.25/min. rate thereafter. Rate for Transfers hauling AC is 15 min. load/30 min. dump. Unless otherwise specified, there will be a 6 hour minimum per truck, **DAYS**, at hourly rates, and 6 hour minimum per truck, **NIGHTS**, at hourly rates.

$0.00
$0.00
$0.00

Estimator: John Atkinson **Date:** 07/24/2013 **Accepted by:** **Date:**

CERTIFIED SBE/MBE #58767, DBE/UDBE # 37850

Rates are based on the quantities and project start date given to JA-CO Trucking at time of bid request. Prices are subject to change without notice due to variance in quantities and or fuel prices at time of actual project start date.

Myers and Sons Construction, LP / Mike Lewis
Phone: 916-649-4504 Fax: 916-920-2246

USA TRUCKING INC.

(DBE,MBE,& SBE CERTIFIED)
5186 WB GOODMAN LN FAIRFIELD CA 94533
PHONE:(707)624-9522
FAX:(707)437-4050

DBE/MBE 39323
SBE 1636760

Bridge Widening Pcc Overlay & Replace Concrete Barrier

Bid Date 07/07/2013 CDOT 03-0F2304

Hourly Rates

Trucks	Rates
Super Dumps	$89.00
End Dumps	$89.00
Transfers	$89.00
Double Bottoms	$89.00
Semi Bottoms	$89.00
10 Wheelers	$85.00

Same Rates for nights and weekends

We can also provide tonnage or per load rates

We require a minimum of 4 hours during the day 6 hours during night

If you have any other questions please feel free to contact:

Amanda at: (707)624-9522

Or you can email us at:

estimating@usa.com

BID PROPOSAL

ATTENTION: ESTIMATING

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275

902 CORTINA COURT
WALNUT CREEK, CA 94598
PHONE # (925) 451 – 1337

FAX # (925) 956-7191

Email address: eswppp@hotmail.com

JULY 15, 2013

BID OPEN DATE: 7/17/2013

CALTRANS CONTRACT: 03-0F2304

1. PREPARE LEAD COMPLIANCE PLAN (DOCUMENT ONLY): $1190** IF APPLICABLE
2. PREPARE WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, WPCP DOCUMENT ONLY): $899 Base price*
3. PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): $150***

NOTES:

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337.

TCG

Civil Engineering and Stormwater Solutions

July 23, 2013

(New Bid Date)

RE: Proposal for WPCP for Caltrans 03-0F2304, bidding 7/24/13

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

B. Provide Water Pollution Control Manager/QSD/QSP for "Turn Key" Stormwater Inspection

I. Provide Water Pollution Control Manager (WPCM) with appropriate QSD and QSP certification.
II. The WPCM or authorized representative will be onsite at a minimum once a week to inspect stormwater BMPs and prepare CEM2030, CEM2034, CEM2035 and CEM2040 forms.
III. Provide Pre-storm, During Storm and Post Storm Inspections.
IV. Provide Quarterly Non-stormwater Inspections.
V. Provide other SWPPP related paperwork as needed such as CEM2070 forms, Notice of Discharge forms, etc.
VI. Provide initial SWPPP/WPCP training to contractor's staff.
VII. Exclusions; Does not include any lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other lab testing. Assumes contractor will provide their own weekly tailgate training as part of ongoing training requirements.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A.	Prepare WPCP	$ 650
B.	Provide Water Pollution Control Manager/QSP for Stormwater Inspection	$ 625 per week

$625 per week x 37 weeks =$23,125

This is based on the project lasting 37 weeks.

Fees will be due within 30 days of client's receipt of invoice.

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

TCG

Civil Engineering and Stormwater Solutions

Timing and deliverables:

The WPCP will be provided within 2 weeks of receipt of signed contract. The document will provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

Robin Tully

Robin Tully, PE/QSD/QSP, President
License #: C64354

AUTHORIZATION TO PROCEED

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015
SBE (Micro) #60919, Exp. 1/31/2014

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

APPIAN
UDBE
SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 375-1927
Fax: (510) 227-6004

Monday, July 22, 2013

ATTN: Estimator

RE: Contract : **Caltrans - 03-0F2304**

Bridge Widening, Pcc Overlay And Replace Concrete Barrier.

Bid Date: **July 24, 2013**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	$1,500.00
16	130200	Prepare Water Pollution Control Program (WPCP)	$850.00
19	140003	Prepare Asbestos Compliance Plan (ACP)	$1,500.00

Good luck,

Thomas Koprek
Estimator
(510) 375-1927

The Firm. 904563

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

July 23, 2013
Project: 03-0F2304
Bridge Widening, Pcc Overlay And Replace Concrete Barrier.
03-Sac-50-L1.3/L2.2

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (3) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
16	130200	Prepare Water Pollution Control Program.	LS	LS	$650.00	$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

CPESC QSD/P #305

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

THE FIRM

715 RIDGE ROAD
NIPOMO, CA 93444

Owner: VICENTE C. BRAVO
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors

541620 Environmental Consulting Services

Work Category Code(s)

C2021 HYDROSEEDING
C8700 CONSULTANT, NON ENGINEERING
C2030 EROSION CONTROL

Licenses

B General Building Contractor
D64 Nonspecialized

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 39322

CUCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 23 and 26.

JAMES TRANSPORTATION GROUP

RE: **Caltrans contract 03-0F2304**

JAMES TRANSPORTATION GROUP, a certified **DBE** is pleased to submit the following quotes. JTG is certified under the Caltrans Unified certification Program and the California Department of General Services. Our DBE certification number is 33779.

JTG staff meets the new construction permit requirements and holds the following certifications:

- QSD & QSP
- Certified Erosion, Sediment and Storm Water Inspector
- Caltrans 24-hour SWPPP certification

Prepare SWPPP/WPCP (QSD).....$600.00

Our SWPPP Staff meet the new SWPPP requirements .

WPCP Manager/QSD ..JOBSite Mgt & reportiing.. 37 construction weeks.....

@ $950 per week $35,150.00

Construction site management /QSP additional inspections (daily).. .....$600.00

(includes 18 construction weeks prevailing wage and vehicle) more (days) in the rainy season

3rd Party Resource Agencies & Water Quality Board Coordination

Rain Event Action Plan ($each).....00

Storm Water Annual Report – (3ea $).....$0

Water Sampling & analysis (25 day each)$400.....$0

Document management (System) per week:.....$3.000.00

Lead Biologist $150/hour.....$

Labor Compliance program management - .per hour.....$150.00

SWPPP/WPCP Training... $150 per person

- **Prices good until bid awarded.**
- **JTG has Caltrans required level of insurance and workman's comp in place**
- **Subject to receiving pro-rata share of mobilization**

John C. James
President

Julie Lloyd – Project Coordinator - Southwest Americas (310) 896-1018 jklloyd@jamestrans.com
John James - jcjames@jamestrans.com (916) 608-4900

July 12, 2013

The SWPPP will comply with NPDES General Permit for "Storm Water Discharges Associated with Construction and Land Disturbance Activities" (Order No. 2009-0009-DWQ, NPDES No. CAS000002)

1. Prepare Storm Water Pollution Prevention Plan. SWPPP preparation includes obtaining SWPPP approval, amending the SWPPP, preparing a CSMP and a SAP,
Construction Site Management includes monitoring and inspecting WPC practices at the job site.
2. Storm Water Annual Report. Storm Water Annual Report preparation includes certifications, monitoring and inspection results, and obtaining Storm Water Annual Report acceptance.
3. Storm Water Sampling and Analysis Day. Storm Water Sampling and Analysis Day includes reporting of storm
water quality per qualifying rain event. If specified for the risk level, the work includes preparation, collection, analysis, and reporting of storm water samples for turbidity, pH, and other constituents.

4. Rain Event Action Plan. If specified for the project risk level, REAP preparation includes preparing and submittingREAP forms and monitoring weather forecasts.

1120 Iron Point Road, Suite 130
Folsom, CA 95630

www.jamestrans.com

(916) 608-4900
FAX (916) 608-4990

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St, Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791

WBE/UDBE/SBE/LBE Certified
SFHRC Cert No. 021413710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

Fax

To:	Estimator	**From:**	Phil Mieszkowski, (415) 760-1441, phil@cmctraffic.com
Phone:		**Pages:**	3
Fax:		**Date:**	7/16/2013 9:41 AM
Re:	03-0F2304-Bridge Widening PCC Overlay & Rplc Conc Barrier Camellia City Viaduct Route 50	**CC:**	

☐ **Urgent** ☑ **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

CMC

Traffic Control Specialists

3450 3rd St. Suite 3G, San Francisco, CA. 94124
Contractor Lic. 792059 - SFHRC Certification No. 021416710
SBE/LBE/WBE/UDBE/Micro Business Certified
(415) 206-1700 – Fax (415) 206-1711
www.cmctraffic.com

ALL YOUR TRAFFIC CONTROL NEEDS
RENTAL–SALES–ENGINEERING–CONTRACTING

TRAFFIC PLANS
PERMITS
SIGN SHOP
STRIPING
LANE CLOSURES

HIGHWAY CLOSURES
PILOT CARS
K-RAIL/CRASH
CUSHIONS
TC SUPERVISORS

FLAGGERS
WATER WALL
BARRIERS
TRAFFIC CONES
SALES/SUPPLIES

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) $825 / DAY

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $125 per crew-hour.
- Add $50 per 8 hour shift for night work.
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) $1350 / DAY

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $215 per crew-hour.
- Add $1300/day to include an operated attenuator truck. Mobilization and/or idle time charges may apply.
- Add $100 per 8 hour shift for night work.
- Additional charges apply for closure of additional lanes.
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13) $1350 / DAY

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $215 per crew-hour.
- Add $700/shift for an operated pilot car.
- Add $100 per 8 hour shift for night work premium and $275/shift/light tower if not provided by the client.
- Lunch and breaks to be covered by the client or add $520/shift for a 3rd flagger.

Traffic Flagman/Technician (Hourly rate) $65 / HR ST, $90 / HR OT, $110 / HR DT

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add $5/HR for night work. Lighting for flagger stations can be provided for $275/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate) $85 / HR ST, $110 / HR OT, $130 / HR DT

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add $5/HR for night work
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

24"x36" Sheet, 1"=50' scale $350 / SHEET
11"x17" Sheet, 1"=50' scale $250 / SHEET

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only ($2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is $150/HR for licensed engineer and $100/HR hour for junior engineer

TC Equipment Rental (Delivery & pickup charges apply)

	Daily	Weekly	28 Days
CMS Board	$225.00	$700.00	$1400.00
Arrow board	$85.00	$255.00	$650.00
Roll-up sign with sign stand	$7.00	$50.00	$150.00
Type I barricade	$0.75	$5.25	$21.00
Type III barricade	$2.00	$10.00	$40.00
Traffic cone	$0.50	$3.50	$14.00
Portable tubular delineator with base	$0.75	$5.25	$21.00
Water-filled plastic barricades	$7.00	$28.00	$80.00
Delineator drum	$2.00	$10.00	$40.00
Type K concrete barriers (20 LF)	$15.00	$45.00	$125.00
Crash barrel array (price per barrel, unfilled)	$10.00	$30.00	$80.00
Portable flashing beacon	$20.00	$60.00	$180.00
Aluminum signs	$0.50 / SF		

Traffic Control Equipment & Supply Sales

Aluminum sign – engineer grade sheeting	Specific jobs quoted upon request
Aluminum sign – high intensity sheeting	Call for pricing
Temporary Pavement Tape (4" x 100 yds) – White, yellow, or blackout	Call for pricing
Temp Overlay Markers ("Floppies") – White or yellow	Call for pricing

- Sales tax and delivery is not included.
- Sign prices include one background color and one foreground color only and are not valid for all sizes
- We stock a wide variety of traffic control material and equipment including cones, delineators, & barricades. Please call us for a quote.

Saw cutting and Core Drilling

Asphalt Road Sections (add $0.10 / IN-FT for traffic and slurry control and disposal)	Specific jobs quoted upon request
Concrete Road Sections (add $0.20 / IN-FT for traffic and slurry control and disposal)	$0.12 / IN-FT
Curb and Gutter Cut	$0.30 / IN-FT
Hourly Rate for Scattered Cuts and Core Drilling	$20 EA
	$150 / HR ST, $165 / HR OT

- Additive rates for traffic control are limited to setups similar to those shown on Caltrans std. drawing T11. Reversible lanes, posting of no-parks, and permits are excluded.
- A laborer must be provided by the client to run the slurry vacuum and is responsible for disposal of slurry unless additive rates are used. Or add $100/barrel to dispose of slurry without traffic/slurry control.
- Minimum daily charge of $300
- Hourly rate is charged from portal to portal
- Lineal foot rates are for straight time day shift work
- Client must layout saw cutting prior to CMC's mobilization on-site. Standby will be charged hourly.
- At least 48 hours of notice is required to schedule saw cutting.
- All areas in which saw cutting is to occur must be marked through USA by the client. We are not responsible for un-marked utilities.

Pavement Striping – Installation and Removal

4" Paint Stripe – Install or Remove (Add $0.35/LF for OT work)	Specific jobs quoted upon request
Paint Marking – Install or Remove (Add $1.00/SF for OT work)	$1.60 / LF
Hourly Rate for Scattered Work	$4.60 / SF
	$300 / HR ST, $385 / HR OT

- All installation prices are for a 1 coat paint system. Thermoplastic striping installation is excluded
- Basic traffic control is included for our work (similar to Caltrans drawing T11). Traffic plans, flaggers, posting of no-parks, and permits are excluded
- Minimum daily charge of $1200 ($1540 for OT work)
- Removal of hazardous yellow thermoplastic is excluded
- Hourly rate is charged from portal to portal
- Mobilization charges apply based on scope of work, location, and schedule

No retention to be held on our work. All project costs including project drug and safety testing to be marked up and billed to the client. Mobilization, demobilization, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overduc invoices. Bonds and permits are excluded. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-DE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Please see attachment D	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Please see attachment E			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Please see attachment F

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see attachment G

8. Include additional data to support a demonstration of good faith efforts.

Please see attachment H

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

Myers and Sons Construction LP

03-0F2304 Attachment D

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Date of Advertisement
Northern California Daily Construction Service	6/12/13-7/24/13
Construction Bidboard	6/10/13-7/24/13
LinkedIn.com	6/16/13-7/24/13
Twitter.com	6/10/13-7/24/13
www.Myers-Sons.com	5/13/13-7/24/13

2554 Millcreek Drive Sacramento, CA 95833 |Telephone: 916-649-4504 | Fax: 916-920-2246

REQUESTING SUB-QUOTES FROM QUALIFIED SBE SUBCONTRACTORS/SUPPLIERS FOR:

Chaboya Division Paving Rehabilitation
Owner: Santa Clara VTA
Contract No.: C13053
Engineers' Estimate: $1,700,000

BID DATE: JUNE 20, 2013 AT 2:00 PM

Items of work include but are not limited to: Grinding, Trucking, Striping, Concrete, Utility Adjust.

Granite Rock Company dba Pavex Construction Division 'Pavex' is signatory to Operating Engineers, Laborers, Teamsters, and Cement Masons unions. 100% payment and performance bonds in the amount of the subcontractors bid will be required from a qualified surety company. Bonding assistance is available. Pavex will pay bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors are encouraged to contact Pavex Estimating for insurance requirements, or if any other assistance is needed. Subcontractors will be required to enter into our standard contract. Pavex intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company dba Pavex Construction Division is an equal opportunity employer.

GRANITE ROCK COMPANY DBA PAVEX CONSTRUCTION DIVISION
120 Granite Rock Way, San Jose, CA 95136
Phone (408) 574-1400 Fax (408) 365-9548
Contact: Hector Corona
Email: hcorona@graniterock.com

We are an Equal Opportunity Employer

TAKE ADVANTAGE OF US!

By taking advantage of "Today's Opportunities" pages!

- To sell or rent equipment & materials
- To advertise auctions & sales
- To buy used equipment
- To hire personnel

Call Bill Wallace at

(800) 654-1691

GET RESULTS!

Call us for information: (800) 242-9747

CLASSIFIEDS

REQUEST FOR CERTIFIED UDBE/DBE/SBE/DVBE SUBCONTRACTORS, SUPPLIER & TRUCKERS FOR:

Bridge Widening, PCC Overlay and Replace Concrete Barrier on Route 50 Camelia City Viaduct in Sacramento, CA
Caltrans Contract No. 03-0F2304

BID DATE: JUNE 26, 2013 AT 2:00 PM

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to: LEAD Compliance Plan, Construction Area Signs, Traffic Control, Type Iii Barricade, Striping and Markers, CMS Boards, K-Rail, Crash Cushions, SWPP Plan, Temp. Erosion Control,Concrete Washouts, Asbestos Plan,Treated Wood Waste, Core and Pressure Grout, Fencing, Signs, Railing, MBGR, Cold Plane AC, Prep. Bridge Deck, Bridge Removal, Roadway Ex., Hot Mix Asphalt, AC Dike, AC,Tack Coat, Minor Concrete, Drill and Bond Dowel, Rebar, Headed Bar Reinforcement, Asphalt Membrane Waterproofing, Column Casing, Welded Pipe, Misc. Iron and Steel, Bridge Deck Drainage Systems, Concrete Barrier, Lighting, Electrical.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers.

MYERS AND SONS CONSTRUCTION, LP
2554 Millcreek Dr., Sacramento, CA 95833
Phone: 916-649-4504 Fax: 916-920-2246
Contact: Mike Lewis, Email: mlewis@myers-sons.com

An Equal Employment/Affirmative Action Employer

© 2013 Reed Construction Data. All Rights Reserved.

Construction Bidboard
A Construction Information Company

Search | My Projects | My RFPs/RFQs | Bid History | Reports | My Account | Support | What's Bidding | Log out

My Projects

Rehabilitate Bridge

03-0F2304

Bid Date: 07/17/13

back

Project Detail | Project Directory | CSI Codes | Bid Items | Docs / Specs | **Prospective Bidders** | Project Q & A | Messages | Bid Results

Revoke Bid Intent | Printable Project Summary | Export Plan Holders | Send a message | Check all faxes | Check all emails

List Last Updated: 7/2/2013 10:35:15 AM

Show All Bid Intents go

Organization/Division	Address	Phone	Fax	Date/Time
Active Treatment Systems Inc Contact: Barbara Howlett Capacity: Subcontractor	6301 Angelo Court Unit 9 Loomis, CA9565D	(916) 652-9745		05/15/13 8:15:27 AM
Work Description: Active Treatment Systems, Inc. (ATS) is an SBE certified service company specializing in the management of stormwater, groundwater and industrial wastewater issues on construction, industrial, and environmental remediation projects. ATS also provides wastewater recycling, sludge dewatering, engineering design, laboratory services, training, and equipment rental. Our customers include some of the largest builders in the state as well as small, local construction firms. Our projects are on highways, bridges, tunnels, rapid transit, pipelines, mines, landfills, high-rise buildings, industrial, commercial and residential sites and anywhere there is a problem with contaminated water and sludge.				
C.C. Myers, Inc. Contact: Estimator Capacity: Offline User	3286 Fitzgerald Road Rancho Cordova, CA 95742 23860	(916) 635-9370	(916) 635-1527	06/05/13 6:46:20 AM
CALIFORNIA ENGINEERING CONTRACTORS INC Contact: Estimator Capacity: Other	20 HAPPY VALLEY ROAD PLEASANTON CA 94566, LIMITS	(925) 461-1500	(925) 461-0510	06/05/13 6:46:42 AM
COFFMAN SPECIALITIES INC Contact: Estimator Capacity: Other	9685 VIA EXCELENCIA - SUITE: 200 SAN DIEGO, CA92126	(858) 536-3100	(858) 586-0164	06/05/13 6:48:37 AM
DW Pumps Contact: David Lang California - SBE Capacity: Supplier / Vendor	114855 Wicks Blvd San Leandro, CA94577	(510) 633-2040	(510) 633-2060	05/15/13 6:41:46 AM
Work Description: Pumps and power rental, service and sales of pumps and power.				
F.D. THOMAS INC Contact: Estimatbr Capacity: Offline User	217 BATEMAN DRIVE CENTRAL POINT, CA97502	(544) 664-3010	(544) 644-1105	07/02/13 10:35:15 AM
FLATIRON MANSON A JOINT VENTURE Contact: Estimator Capacity: Offline User	2100 GOODYEAR ROAD BENICIA, CA94510	(707) 742-6000	(707) 746-0849	06/05/13 6:49:04 AM
Golden State Bridge, Inc. Contact: Estimator Capacity: Not Specified	2990 Bay Vista Court Suite D Benicia, CA94510	(925) 372-8000	(925) 952-8001	06/05/13 6:49:27 AM
Granite Construction Contact: Estimator Capacity: Not Specified	4001 Bradshaw Rd. Sacramento , CA95827	(916) 855-4400		06/05/13 6:50:22 AM
Work Description: Grading & Paving				
MYERS AND SONS CONCTRUCTION LP Contact: Estimator Capacity: Offline User	2554 MILLCREEK DR SACRAMENTO, CA95833	(916) 649-4504	(916) 920-2246	06/05/13 6:50:51 AM
Myers and Sons Construction, LP Contact: Clinton Myers Department - SBE Capacity: General Contractor	2554 Millcreek Rd Sacramento, CA95833	(916) 649-4504	(916) 920-2246	06/10/13 6:32:39 AM

Work Description: Myers and Sons Construction, LP is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE/LBE firms for types of work, that is commonly associated with highway construction projects. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractor will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is an equal opportunity employer.

Patriot Environmental Laboratory Services Inc
Contact: Abbas Sam
DGS - SBE

6640 Suik Boulevard
San Diego, CA92121

(858) 869-5987 (858) 677-9009

07/05/13
10:05:18 AM

Capacity: Inspection/Testing

Work Description: Environmental Consulting and Laboratory Services Patriot is an environmental consulting firm with asbestos, lead, mold, bacteria and indoor/outdoor air quality expertise. We have offices in San Diego and Fullerton and will be opening our new locations in Los Angeles and San Jose in the next couple of months. Patriot also has NVLAP, ELAP and AIHA certified in-house laboratory in all of our locations for asbestos, lead, mold and Bacteria. We have over 20 certified IH staff, including certified industrial hygienists (CIH), Certified Asbestos Consultants (CAC) and technicians (CSST), DPH Lead Certified professionals; stormwater professionals including QSD and QSP. With the combination of our consulting services and certified laboratories, including in-house courier service, we will be able to provide you with an efficient, cost effective, professional and timely service. Patriot is a California DGS Small Business (SB) certified company. We are interested in teaming with you and providing you with our consulting services on this contract. Please let me know and I will send you copies of our consulting and laboratory services summary for your review. I look forward to hear from you soon and working with you on this project. Abbas Sam 858-869-5987 asam@patriotlab.com DGS California SBE#1060122

Preferred Bonding
Contact: Peter Micciche

1800 McCollum
Los Angeles, CA90026

(323) 663-7814 (323) 663-7834

05/16/13
11:27:41 AM

Capacity: Insurance / Bonding

Work Description: We are pleased to offer a full range of bonding products. Let us be your key to increased bond capacity. Preferred Bonding & Insurance Services offers your company the ultimate in personalized, timely and creative service.

RGW CONSTRUCTION
Contact: Estimator

550 GREENVILLE ROAD
LIVERMORE, CA94550

(925) 606-2400 (925) 961-1925

06/05/13
6:51:15 AM

Capacity: Other

RNR Construction, Inc.
Contact: Estimator

8589 Thys Court
Sacramento, CA95828

(916) 379-0957 (916) 379-0960

06/05/13
6:51:32 AM

Capacity: Not Specified

Steiny and Company, Inc. (Vallejo Office)
Contact: Tricia Kellas

27 Sheridan St
Vallejo, CA94590

(707) 552-6900 (707) 552-7705

05/24/13
3:22:32 PM

Capacity: Subcontractor

Work Description: STEINY AND COMPANY, INC. is one of the largest, established, and most reliable Electrical Contracting and Engineering companies in California.

The Dutra Group
Contact: Pamela Keilson

2350 Kerner Boulevard Suite 200
San Rafael, CA94901

(415) 258-6876 (415) 459-3295

05/17/13
10:20:32 AM

Capacity: Const Equipm./Rentals

Work Description: Marine Construction, including wharves, docks, harbors, piling, and related. Dredging and related. Furnish/Place rock materials; wetland mitigation, habitat restoration, levee repairs.

Viking Construction Company
Contact: Estimator

11315 Sunrise Gold Circle, Suite A Rancho
Cordova, CA. 95742
29761

(916) 852-5530 (916) 852-5533

06/05/13
6:51:50 AM

Capacity: Offline User

White Lion Bonding and Insurance
Contact: Justin Kelley

3419 Via Lido Ste 424
Newport Beach, CA92663

(949) 258-9800 x101 (949) 258-9801

05/15/13
11:44:30 AM

Capacity: Insurance / Bonding

Work Description: .....We offer a full range of surety bond solutions for General Contractors, Sub Contractors,and Developers..... Our primary focus is helping businesses; by offering unique bond programs that have specialized underwriting and pricing structures at the Lowest Possible Premiums..... We look forward to meeting with you!

Revoke Bid Intent | Printable Project Summary | Export Plan Holders | Send a message | Check all faxes | Check all emails

Home | About Us | Contact Us | Feedback | Terms and Conditions | Privacy Policy

© 2013, Construction Bidboard, Inc. All rights reserved.

Search...

Are You A Director? - See One Version Of The Truth In A Simple Dashboard. You Know You Want It!

Myers and Sons Construction, LP

Home Products Insights

Share an update

New! "Comment" and "Like" as your company

Now when you like or comment on updates on your company page, your activities will be displayed with your company name and company logo.

Learn more

Recent Updates

Myers and Sons Construction, LP We are looking for a Project Manager and Project Engineer for a Caltrans project in Los Angeles. If you know of any who is interested have them email their resumes to jobs@myers-sons.com

Organic

Targeted to:All Followers

29	2	0	6.90%
impressions	clicks	social actions	engagement

Like Comment Pin to top 2 days ago

Myers and Sons Construction, LP We are looking for SBE & MicroSBE quotes for the Rinconda Water Treatment Plant Project. If interested contact Justin Blickle @ 916-649-4504

Organic

Targeted to:All Followers

87	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 8 days ago

Myers and Sons Construction, LP Myers and Sons Construction was the low bidder on the City of Woodland, Ground Level Tank Project.

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company and culture.

Learn more

Drive engagement by posting an update to your followers.

Products

Drive new leads and sales by showcasing what your business has to offer.

Add a product or service

How You're Connected

1st 1st 1st

6 first-degree connections
2 second-degree connections
14 Employees on LinkedIn

See all

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company and culture.

Learn more

Products

Drive new leads and sales by showcasing what your business has to offer.

Add a product or service

ADS YOU MAY BE INTERESTED IN

Are You A Vice President?
Apply to the NADP Association Powerful Networking. See if you're Eligible!

Reach Your Career Goals
Earn a Master's in Project Mgmt Online, On-Campus or Both. Get More Info!

Top Staffing Firms
Are you ready to take your staffing company to the next level? Find out how

People Also Viewed

Organic

Search...

Targeted to:All Followers

78	4	4	10.26%
impressions	clicks	social actions	engagement

Like (1) Comment (1) Pin to top 11 days ago

Mark S Anderson likes this

Mark S Anderson Congrats
11 days ago

Add a comment...

Myers and Sons Construction, LP Myers and Sons Construction was a listed subcontractor with Granite Construction on the Merced County RT 99 project in Atwater

Organic

Targeted to:All Followers

132	2	6	6.06%
impressions	clicks	social actions	engagement

Like (2) Comment (1) Pin to top 1 month ago

Marco Antonio Miranda and Mark S Anderson like this

Mark S Anderson Congrats
1 month ago

Add a comment...

Myers and Sons Construction, LP Myers and Sons is looking for DBE/WBE quotes on City of Woodland First Ground Level Tank project. If you are interested please call Justin Blickle @ 916-649-4504

Organic

Targeted to:All Followers

126	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on City of Reedley Manning Ave. project. If you are interested please call Mike Lewis @ 916-649-4504

Organic

Targeted to:All Followers

126	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on City of Bakersfield SR-58 Project. If you are interested please call Mike Lewis @ 916-649-4504

Organic

Targeted to:All Followers

122	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

FLATIRON GRANITE

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company culture. More insights

Learn more

Products

Drive new leads and sales by showcasing what your business has to offer.

Add a product or service

Search...

354 1

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F2304. If you are interested please call Mike Lewis @ 916-649-4504

Organic

Targeted to:All Followers

120	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F3004. If you are interested please call Joe Goehring @ 916-649-4504

Organic

Targeted to:All Followers

121	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on a City of Santa Cruz Project. If you are interested please call Joe Goehring @ 916-649-4504

Organic

Targeted to:All Followers

118	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Show More Updates

About Myers and Sons Construction, LP

Myers and Sons Construction, L.P. is a Heavy Civil Construction Company based in Sacramento, CA. The company was founded in 2010 and specializes in Design Build, Bridge Construction, Bridge Restoration, Roadway Rehabilitation, Water Works and Concrete Overlays throughout California and the Western United States.

Specialties
Design Build, Bridge Construction, Polyester Concrete, Methacrylate Overlay, Bridge Retrofit, Rapid Strength Concrete, Emergency Projects, Treatment Plants, Pump and Lift Stations, Concrete Paving

Headquarters
2554 Millcreek
Dr.Sacramento,CA95833United States

Website
http://www.myers-sons.com

Type
Partnership

Founded
2010

Industry
Construction

Company Size
51-200 employees

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company and culture.

Learn more

Products

Drive new leads and sales by showcasing what your business has to offer.

Add a product or service

ADS BY LINKEDIN MEMBERS

Const Estimating Software
Top 10 Construction Estimating Systems. Reviews, Free Demos & Price Quotes!

Environmental Advocacy
#1 Ranked - Master's Environmental Law Policy - Courses Online - Accredited

I Googled You...
Unwanted search results? Clear them now. Guaranteed results.

LinkedIn Corporation © 2013 User Agreement Privacy Policy Community Guidelines Cookie Policy Copyright Policy Send Feedback

Home Connect Discover Me

Clinton Myers
View my profile page

93 TWEETS 0 FOLLOWING 30 FOLLOWERS

Compose new Tweet...

Trends · Change

#McDMonopoly Promoted
#HRDerby
#WeCantDateIf
#RAW
#JurorB37
#IfYouReallyKnewMe
Matt Harvey
The Hills
Senate
Florida

© 2013 Twitter About Help Terms Privacy
Blog Status Apps Resources Jobs
Advertisers Businesses Media Developers

Here are some people you might enjoy following.

Refresh · View all

Taylor Swift
@taylorswift13
Follow

Lil Wayne WE...
@LilTunechi
Follow

Ryan Seacrest
@RyanSeacrest
Follow

Tweets

Clinton Myers@MyersandSons 13 Jul
We are looking for a Project Manager and Project Engineer for a Caltrans project in LA. If interetsed email resume to jobs@myers-sons.com
Expand

Clinton Myers@MyersandSons 8 Jul
We are looking for SBE & MicroSBE quotes for the Rinconda Water Treatment Plant Project. If interested contact Justin Blickle @ 916-649-4504
Expand

Honda @Honda 12h
Thanks for tweeting #wantnewcar! Goodnight for now—we'll see you at The Honda Summer Clearance Event :) vine.co/v/hZVmUrTdYFn
Promoted by Honda
View media

Clinton Myers@MyersandSons 4 Jul
Myers and Sons Construction was the low bidder on the City of Woodland, Ground Level Tank Project
Expand

Clinton Myers@MyersandSons 14 Jun
Myers and Sons Construction was a listed subcontractor with Granite Construction on the Merced County RT 99 project in Atwater
Expand

Clinton Myers@MyersandSons 11 Jun
We looking for DBE/WBE quotes on City of Woodland First Ground Level Tank project. If interested please call Justin Blickle @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on City of Reedley Manning Ave project. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Home Connect Discover Me

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on City of Bakersfield SR-58 Project. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F2304. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F3004. If you are interested please call Joe Goehring @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on a City of Santa Cruz Project. If you are interested please call Joe Goehring @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons Construction was the low bidder on the Dollar Pump Station in Tahoe
Expand

Clinton Myers@MyersandSons 1 Jun
We are looking for a Project Engineer, Estimator and Project Manager. If you are interested please email your resume to jobs@myers-sons.com
Expand

Clinton Myers@MyersandSons 1 Jun
Myers and Sons Construction was the low bidder on Caltrans contract #07-252004
Expand

Clinton Myers@MyersandSons 23 May
Myers and Sons is looking for DBE quotes on a Santa Clara Co. Project. If you are interested please call Joe Goehring @ 916-649-4504
Expand

Clinton Myers@MyersandSons 12 May
Myers and Sons Construction is looking for DBE quotes on Caltrans #11-264114. If you are interested please call Darryl Hansen @ 916-649-4504
Expand

Clinton Myers@MyersandSons 19 Apr
Myers and Sons Construction is looking for DBE quotes on Caltrans #07-4Y0404. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 19 Apr
Myers and Sons Construction is looking for DBE quotes on Caltrans #07-252634. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 19 Apr

Myers and Sons Construction is fully committed to seeing your firm grow. We are consistently looking for Truckers, Subcontractors, Material Suppliers and Service Providers to assist us on various projects across the state of California.

Firms will be required to sign the standard Myers and Sons Construction Subcontract Agreement or long form Purchase Order Agreement. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Sacramento office. We may require 100% performance and payment bonds for the full amount of subcontract price. We may also require that firms possess current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies.

Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on our various projects, both current and those we are bidding on. Myers and Sons Construction is an equal opportunity employer.

Please click on our link to Twitter to see upcoming opportunities for UDBE, DBE, DVBE and SBE firms.

- Design Build
- Bridges and Structures

Myers and Sons Construction LP

03-0F2304 Attachment E

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	5/13/13	Posted Ad on their Website	Solicited Certified DBE Contractors

2554 Millcreek Drive Sacramento, CA 95833 |Telephone: 916-649-4504 | Fax: 916-920-2246

Home »Contract Awards and Services »**Search for planholders**

Search Results: Planholders

13 records found.

03-0F2304	C. C. Myers, Inc.	
	3286 Fitzgerald Rd. Rancho Cordova, CA 95742	
	Phone: 916-635-9370	Fax Number: 916-635-1527
	Bid Date: 2013-07-24	Date Shipped: 05/13/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	California Engineering Contractors, Inc	
	20 Happy Valley Road Pleasanton, CA 94566	
	Phone: 925-461-1500	Fax Number: 925-461-0510
	Bid Date: 2013-07-24	Date Shipped: 05/13/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	Coffman Specialties, Inc	
	9685 Via Excelencia, Ste 200 San Diego, CA 92126	
	Phone: 858-536-3100	Fax Number: 858-586-0164
	Bid Date: 2013-07-24	Date Shipped: 05/20/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	Diablo Contractors, Inc.	
	7 Crow Canyon Court, Suite 100 San Ramon, CA 94583	
	Phone: 925-552-8250	Fax Number: 925-552-8254
	Bid Date: 2013-07-24	Date Shipped: 05/13/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	F.D. Thomas, Inc.	
	217 Bateman Drive, Central Point, OR 97502	
	Phone: 541-664-3010	Fax Number: 541-664-1105
	Bid Date: 2013-07-24	Date Shipped: 06/13/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	Flatiron West Inc.	
	2100 Goodyear Road Benicia, CA 94510	
	Phone: 707-742-6000	Fax Number: 707-746-0849

	Bid Date: 2013-07-24	Date Shipped: 05/20/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	Golden State Bridge, Inc.	
	2990 Bay Vista Court Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Bid Date: 2013-07-24	Date Shipped: 05/13/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	Granite Construction Company	
	4001 Bradshaw Road Sacramento, CA 95827	
	Phone: 916-855-4400	Fax Number: 916-369-0429
	Bid Date: 2013-07-24	Date Shipped: 05/14/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Bid Date: 2013-07-24	Date Shipped: 05/22/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	Myers and Sons Construction, LP	
	2554 Millcreek Dr. Sacramento, CA 95833	
	Phone: 916-649-4504	Fax Number: 916-920-2246
	Bid Date: 2013-07-24	Date Shipped: 05/13/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	RGW Construction Inc	
	550 Greenville Road Livermore, CA 94551	
	Phone: 925-606-2400	Fax Number: 925-961-1925
	Bid Date: 2013-07-24	Date Shipped: 05/13/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
03-0F2304	Phone: 916-379-0957	Fax Number: 916-379-0960
	Bid Date: 2013-07-24	Date Shipped: 05/13/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

03-0F2304	Viking Construction Company	
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742	
	Phone: 916-852-5530	Fax Number: 916-852-5533
	Bid Date: 2013-07-24	Date Shipped: 05/13/2013
	Bid Packages Ordered: 1	Non-bid packages ordered:

Myers and Sons Construction LP

03-0F2304 Attachment F

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

We provide assistance with plans and specifications (available at our office for bidders), as well as assistance with obtaining bonding, insurance, equipment, materials, or supplies. No DBE subcontractor asked for assistance. Please see attached advertisements as documentation for Section 6.

REQUESTING SUB-QUOTES FROM QUALIFIED SBE SUBCONTRACTORS/SUPPLIERS FOR:

Chaboya Division Paving Rehabilitation
Owner: Santa Clara VTA
Contract No.: C13053
Engineers' Estimate: $1,700,000

BID DATE: JUNE 20, 2013 AT 2:00 PM

Items of work include but are not limited to:
Grinding, Trucking, Striping, Concrete, Utility Adjust.

Granite Rock Company dba Pavex Construction Division 'Pavex' is signatory to Operating Engineers, Laborers, Teamsters, and Cement Masons unions. 100% payment and performance bonds in the amount of the subcontractors bid will be required from a qualified surety company. Bonding assistance is available. Pavex will pay bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors are encouraged to contact Pavex Estimating for insurance requirements, or if any other assistance is needed. Subcontractors will be required to enter into our standard contract. Pavex intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company dba Pavex Construction Division is an equal opportunity employer.

GRANITE ROCK COMPANY DBA PAVEX CONSTRUCTION DIVISION
120 Granite Rock Way, San Jose, CA 95136
Phone (408) 574-1400 Fax (408) 365-9548
Contact: Hector Corona
Email: hcorona@graniterock.com

We are an Equal Opportunity Employer

TAKE ADVANTAGE OF US!

By taking advantage of "Today's Opportunities" pages!

- To sell or rent equipment & materials
- To advertise auctions & sales
- To buy used equipment
- To hire personnel

Call Bill Wallace at

(800) 654-1691

GET RESULTS!

Call us for information: (800) 242-9747

REQUEST FOR CERTIFIED UDBE/DBE/SBE/DVBE SUBCONTRACTORS, SUPPLIER & TRUCKERS FOR:

Bridge Widening, PCC Overlay and Replace Concrete Barrier on Route 50 Camelia City Viaduct in Sacramento, CA
Caltrans Contract No. 03-0F2304

BID DATE: JUNE 26, 2013 AT 2:00 PM

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to: LEAD Compliance Plan, Construction Area Signs, Traffic Control, Type Iii Barricade, Striping and Markers, CMS Boards, K-Rail, Crash Cushions, SWPP Plan, Temp. Erosion Control,Concrete Washouts, Asbestos Plan,Treated Wood Waste, Core and Pressure Grout, Fencing, Signs, Railing, MBGR, Cold Plane AC, Prep. Bridge Deck, Bridge Removal, Roadway Ex., Hot Mix Asphalt, AC Dike, AC,Tack Coat, Minor Concrete, Drill and Bond Dowel, Rebar, Headed Bar Reinforcement, Asphalt Membrane Waterproofing, Column Casing, Welded Pipe, Misc. Iron and Steel, Bridge Deck Drainage Systems, Concrete Barrier, Lighting, Electrical.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers.

MYERS AND SONS CONSTRUCTION, LP
2554 Millcreek Dr., Sacramento, CA 95833
Phone: 916-649-4504 Fax: 916-920-2246
Contact: Mike Lewis, Email: mlewis@myers-sons.com

An Equal Employment/Affirmative Action Employer

© 2013 Reed Construction Data. All Rights Reserved.

Construction Bidboard
A Construction Information Company

Search | My Projects | My RFPs/RFQs | Bid History | Reports | My Account | Support | What's Bidding | log out

My Projects

Rehabilitate Bridge

03-0F2304

Bid Date: 07/17/13

back

Project Detail | Project Directory | CSI Codes | Bid Items | Docs / Specs | **Prospective Bidders** | Project Q & A | Messages | Bid Results

Revoke Bid Intent | Printable Project Summary | Export Plan Holders | Send a message | Check all faxes | Check all emails

List Last Updated: 7/2/2013 10:35:15 AM

Show All Bid Intents go

Organization/Division	Address	Phone	Fax	Date/Time
Active Treatment Systems Inc Contact: Barbara Howlett Capacity: Subcontractor	6301 Angelo Court Unit 9 Loomis, CA95650	(916) 652-9745		05/15/13 8:15:27 AM
Work Description: Active Treatment Systems, Inc. (ATS) is an SBE certified service company specializing in the management of stormwater, groundwater and industrial wastewater issues on construction, industrial, and environmental remediation projects. ATS also provides wastewater recycling, sludge dewatering, engineering design, laboratory services, training, and equipment rental. Our customers include some of the largest builders in the state as well as small, local construction firms. Our projects are on highways, bridges, tunnels, rapid transit, pipelines, mines, landfills, high-rise buildings, industrial, commercial and residential sites and anywhere there is a problem with contaminated water and sludge.				
C.C. Myers, Inc. Contact: Estimator Capacity: Offline User	3286 Fitzgerald Road Rancho Cordova, CA 95742 23860	(916) 635-9370	(916) 635-1527	06/05/13 6:46:20 AM
CALIFORNIA ENGINEERING CONTRACTORS INC Contact: Estimator Capacity: Other	20 HAPPY VALLEY ROAD PLEASANTON CA 94566, LIMITS	(925) 461-1500	(925) 461-0510	06/05/13 6:46:42 AM
COFFMAN SPECIALITIES INC Contact: Estimator Capacity: Other	9685 VIA EXCELENCIA - SUITE: 200 SAN DIEGO, CA92126	(858) 536-3100	(858) 586-0164	06/05/13 6:48:37 AM
DW Pumps Contact: David Lang California - SBE Capacity: Supplier / Vendor	114855 Wicks Blvd San Leandro, CA94577	(510) 633-2040	(510) 633-2060	05/15/13 6:41:46 AM
Work Description: Pumps and power rental, service and sales of pumps and power.				
F.D. THOMAS INC Contact: Estimator Capacity: Offline User	217 BATEMAN DRIVE CENTRAL POINT, CA97502	(544) 664-3010	(544) 644-1105	07/02/13 10:35:15 AM
FLATIRON MANSON A JOINT VENTURE Contact: Estimator Capacity: Offline User	2100 GOODYEAR ROAD BENICIA, CA94510	(707) 742-6000	(707) 746-0849	06/05/13 6:49:04 AM
Golden State Bridge, Inc. Contact: Estimator Capacity: Not Specified	2990 Bay Vista Court Suite D Benicia, CA94510	(925) 372-8000	(925) 952-8001	06/05/13 6:49:27 AM
Granite Construction Contact: Estimator Capacity: Not Specified	4001 Bradshaw Rd. Sacramento , CA95827	(916) 855-4400		06/05/13 6:50:22 AM
Work Description: Grading & Paving				
MYERS AND SONS CONCTRUCTION LP Contact: Estimator Capacity: Offline User	2554 MILLCREEK DR SACRAMENTO, CA95833	(916) 649-4504	(916) 920-2246	06/05/13 6:50:51 AM
Myers and Sons Construction, LP Contact: Clinton Myers Department - SBE Capacity: General Contractor	2554 Millcreek Rd Sacramento, CA95833	(916) 649-4504	(916) 920-2246	06/10/13 6:32:39 AM

Work Description: Myers and Sons Construction, LP is requesting quotes from all qualified subcontractors and suppliers including certified UOBE/DBE/SBE/DVBE/LBE firms for types of work, that is commonly associated with highway construction projects. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractor will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is an equal opportunity employer.

Patriot Environmental Laboratory Services Inc
Contact: Abbas Sam
DGS - SBE

6640 Sulk Boulevard
San Diego, CA92121

(858) 869-5987 (858) 677-9009

07/05/13
10:05:18 AM

Capacity: Inspection/Testing

Work Description: Environmental Consulting and Laboratory Services Patriot is an environmental consulting firm with asbestos, lead, mold, bacteria and indoor/outdoor air quality expertise. We have offices in San Diego and Fullerton and will be opening our new locations in Los Angeles and San Jose in the next couple of months. Patriot also has NVLAP, ELAP and AIHA certified in-house laboratory in all of our locations for asbestos, lead, mold and Bacteria. We have over 20 certified IH staff, including certified industrial hygienists (CIH), Certified Asbestos Consultants (CAC) and technicians (CSST), DPH Lead Certified professionals; stormwater professionals including QSD and QSP. With the combination of our consulting services and certified laboratories, including in-house courier service, we will be able to provide you with an efficient, cost effective, professional and timely service. Patriot is a California DGS Small Business (SB) certified company. We are interested in teaming with you and providing you with our consulting services on this contract. Please let me know and I will send you copies of our consulting and laboratory services summary for your review. I look forward to hear from you soon and working with you on this project. Abbas Sam 858-869-5987 asam@patriotlab.com DGS California SBE#1060122

Preferred Bonding
Contact: Peter Micciche

1800 McCollum
Los Angeles, CA90026

(323) 663-7814 (323) 663-7834

05/16/13
11:27:41 AM

Capacity: Insurance / Bonding

Work Description: We are pleased to offer a full range of bonding products. Let us be your key to increased bond capacity. Preferred Bonding & Insurance Services offers your company the ultimate in personalized, timely and creative service.

RGW CONSTRUCTION
Contact: Estimator

550 GREENVILLE ROAD
LIVERMORE, CA94550

(925) 606-2400 (925) 961-1925

06/05/13
6:51:15 AM

Capacity: Other

RNR Construction, Inc.
Contact: Estimator

8589 Thys Court
Sacramento, CA95828

(916) 379-0957 (916) 379-0960

06/05/13
6:51:32 AM

Capacity: Not Specified

Steiny and Company, Inc. (Vallejo Office)
Contact: Tricia Kellas

27 Sheridan St
Vallejo, CA94590

(707) 552-6900 (707) 552-7705

05/24/13
3:22:32 PM

Capacity: Subcontractor

Work Description: STEINY AND COMPANY, INC. is one of the largest, established, and most reliable Electrical Contracting and Engineering companies in California.

The Dutra Group
Contact: Pamela Keilson

2350 Kerner Boulevard Suite 200
San Rafael, CA94901

(415) 258-6876 (415) 459-3295

05/17/13
10:20:32 AM

Capacity: Const Equipm./Rentals

Work Description: Marine Construction, including wharves, docks, harbors, piling, and related. Dredging and related. Furnish/Place rock materials; wetland mitigation, habitat restoration, levee repairs.

Viking Construction Company
Contact: Estimator

11315 Sunrise Gold Circle, Suite A Rancho
Cordova, CA. 95742
29761

(916) 852-5530 (916) 852-5533

06/05/13
6:51:50 AM

Capacity: Offline User

White Lion Bonding and Insurance
Contact: Justin Kelley

3419 Via Lido Ste 424
Newport Beach, CA92663

(949) 258-9800 x101 (949) 258-9801

05/15/13
11:44:30 AM

Capacity: Insurance / Bonding

Work Description: .....We offer a full range of surety bond solutions for General Contractors, Sub Contractors,and Developers..... Our primary focus is helping businesses; by offering unique bond programs that have specialized underwriting and pricing structures at the Lowest Possible Premiums..... We look forward to meeting with you!

Revoke Bid Intent | Printable Project Summary | Export Plan Holders | Send a message | Check all faxes | Check all emails

Home | About Us | Contact Us | Feedback | Terms and Conditions | Privacy Policy

© 2013, Construction Bidboard, Inc. All rights reserved

Search...

Are You A Director? - See One Version Of The Truth In A Simple Dashboard. You Know You Want It!

Myers and Sons Construction, LP

Home Products Insights

Share an update

New! "Comment" and "Like" as your company

Now when you like or comment on updates on your company page, your activities will be displayed with your company name and company logo.

Learn more

Recent Updates

Myers and Sons Construction, LP We are looking for a Project Manager and Project Engineer for a Caltrans project in Los Angeles. If you know of any who is interested have them email their resumes to jobs@myers-sons.com

Organic

Targeted to: All Followers

29	2	0	6.90%
impressions	clicks	social actions	engagement

Like Comment Pin to top 2 days ago

Myers and Sons Construction, LP We are looking for SBE & MicroSBE quotes for the Rinconda Water Treatment Plant Project. If interested contact Justin Blickle @ 916-649-4504

Organic

Targeted to: All Followers

87	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 8 days ago

Myers and Sons Construction, LP Myers and Sons Construction was the low bidder on the City of Woodland. Ground Level Tank Project

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company and culture.

Following

Learn more

Drive engagement by posting an update to your followers

Follower Insights Page Insights What's New

Products

Drive new leads and sales by showcasing what your business has to offer

Add a product or service

How You're Connected

6 first-degree connections
2 second-degree connections
14 Employees on LinkedIn

See all

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company and culture.

Learn more

Products

Drive new leads and sales by showcasing what your business has to offer.

Add a product or service

ADS YOU MAY BE INTERESTED IN

Are You A Vice President?
Apply to the NADP Association. Powerful Networking. See if you're Eligible!

Reach Your Career Goals
Earn a Master's in Project Mgmt Online, On-Campus or Both. Get More Info!

Top Staffing Firms
Are you ready to take your staffing company to the next level? Find out how

People Also Viewed

Organic

Search...

Targeted to:All Followers

78	4	4	10.26%
impressions	clicks	social actions	engagement

Like (1) Comment (1) Pin to top 11 days ago

Mark S Anderson likes this

Mark S Anderson Congrats
11 days ago

Add a comment

Myers and Sons Construction, LP Myers and Sons Construction was a listed subcontractor with Granite Construction on the Merced County RT 99 project in Atwater

Organic

Targeted to All Followers

132	2	6	6.06%
impressions	clicks	social actions	engagement

Like (2) Comment (1) Pin to top 1 month ago

Marco Antonio Miranda and Mark S Anderson like this

Mark S Anderson Congrats
1 month ago

Add a comment

Myers and Sons Construction, LP Myers and Sons is looking for DBE/WBE quotes on City of Woodland First Ground Level Tank project. If you are interested please call Justin Blickle @ 916-649-4504

Organic

Targeted to:All Followers

126	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on City of Reedley Manning Ave project. If you are interested please call Mike Lewis @ 916-649-4504

Organic

Targeted to:All Followers

126	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on City of Bakersfield SR-58 Project. If you are interested please call Mike Lewis @ 916-649-4504

Organic

Targeted to:All Followers

122	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

FLATIRON GRANITE

Careers

Interested in Myers and Sons Construction, LP?

Learn about our company culture. More insights

Learn more

Products

Drive new leads and sales by showcasing what your business has to offer.

Add a product or service

Search...

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F2304. If you are interested please call Mike Lewis @ 916-649-4504

Organic

Targeted to:All Followers

120	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F3004. If you are interested please call Joe Goehring @ 916-649-4504

Organic

Targeted to:All Followers

121	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on a City of Santa Cruz Project. If you are interested please call Joe Goehring @ 916-649-4504

Organic

Targeted to:All Followers

118	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Show More Updates

About Myers and Sons Construction, LP

Myers and Sons Construction, L.P. is a Heavy Civil Construction Company based in Sacramento, CA. The company was founded in 2010 and specializes in Design Build, Bridge Construction, Bridge Restoration, Roadway Rehabilitation, Water Works and Concrete Overlays throughout California and the Western United States

Specialties
Design Build, Bridge Construction, Polyester Concrete, Methacrylate Overlay, Bridge Retrofit, Rapid Strength Concrete, Emergency Projects, Treatment Plants, Pump and Lift Stations, Concrete Paving

Headquarters
7554 Millcreek
Dr Sacramento,CA95828,United States

Website
http://www.myers-sons.com

Industry
Construction

Type
Partnership

Company Size
51-200 employees

Founded
2010

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company and culture.

Learn more ▸

Products

Drive new leads and sales by showcasing what your business has to offer.

Add a product or service ▸

ADS BY LINKEDIN MEMBERS

Const Estimating Software
Top 10 Construction Estimating Systems. Reviews. Free Demos & Price Quotes!

Environmental Advocacy
#1 Ranked - Master's Environmental Law Policy - Courses Online - Accredited

I Googled You...
Unwanted search results? Clear them now. Guaranteed results

Home Connect Discover Me

Clinton Myers
View my profile page

93 TWEETS | 0 FOLLOWING | 30 FOLLOWERS

Compose new Tweet...

Trends · Change

#McDMonopoly Promoted
#HRDerby
#WeCantDateIf
#RAW
#JurorB37
#IfYouReallyKnewMe
Matt Harvey
The Hills
Senate
Florida

© 2013 Twitter About Help Terms Privacy
Blog Status Apps Resources Jobs
Advertisers Businesses Media Developers

Here are some people you might enjoy following.

Refresh · View all

Taylor Swift
@taylorswift13
Follow

Lil Wayne WE...
@LilTunechi
Follow

Ryan Seacrest
@RyanSeacrest
Follow

Tweets

Clinton Myers @MyersandSons 13 Jul
We are looking for a Project Manager and Project Engineer for a Caltrans project in LA. If interetsed email resume to jobs@myers-sons.com
Expand

Clinton Myers @MyersandSons 9 Jul
We are looking for SBE & MicroSBE quotes for the Rinconda Water Treatment Plant Project. If interested contact Justin Blickle @ 916-649-4504
Expand

Honda @Honda 12h
Thanks for tweeting #wantnewcar! Goodnight for now—we'll see you at The Honda Summer Clearance Event :) vine.co/v/hZVmUrTdYFn
Promoted by Honda
View media

Clinton Myers @MyersandSons 4 Jul
Myers and Sons Construction was the low bidder on the City of Woodland, Ground Level Tank Project
Expand

Clinton Myers @MyersandSons 14 Jun
Myers and Sons Construction was a listed subcontractor with Granite Construction on the Merced County RT 99 project in Atwater
Expand

Clinton Myers @MyersandSons 11 Jun
We looking for DBE/WBE quotes on City of Woodland First Ground Level Tank project. If interested please call Justin Blickle @ 916-649-4504
Expand

Clinton Myers @MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on City of Reedley Manning Ave project. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Home Connect Discover Me

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on City of Bakersfield SR-58 Project. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F2304. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F3004. If you are interested please call Joe Goehring @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on a City of Santa Cruz Project. If you are interested please call Joe Goehring @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons Construction was the low bidder on the Dollar Pump Station in Tahoe
Expand

Clinton Myers@MyersandSons 1 Jun
We are looking for a Project Engineer, Estimator and Project Manager. If you are interested please email your resume to jobs@myers-sons.com
Expand

Clinton Myers@MyersandSons 1 Jun
Myers and Sons Construction was the low bidder on Caltrans contract #07-252004
Expand

Clinton Myers@MyersandSons 23 May
Myers and Sons is looking for DBE quotes on a Santa Clara Co. Project. If you are interested please call Joe Goehring @ 916-649-4504
Expand

Clinton Myers@MyersandSons 12 May
Myers and Sons Construction is looking for DBE quotes on Caltrans #11-264114. If you are interested please call Darryl Hansen @ 916-649-4504
Expand

Clinton Myers@MyersandSons 19 Apr
Myers and Sons Construction is looking for DBE quotes on Caltrans #07-4Y0404. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 19 Apr
Myers and Sons Construction is looking for DBE quotes on Caltrans #07-252634. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 19 Apr

Myers and Sons Construction is fully committed to seeing your firm grow. We are consistently looking for Truckers, Subcontractors, Material Suppliers and Service Providers to assist us on various projects across the state of California.

Firms will be required to sign the standard Myers and Sons Construction Subcontract Agreement or long form Purchase Order Agreement. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Sacramento office. We may require 100% performance and payment bonds for the full amount of subcontract price. We may also require that firms possess current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies.

Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on our various projects, both current and those we are bidding on. Myers and Sons Construction is an equal opportunity employer.

Please click on our link to Twitter to see upcoming opportunities for UDBE, DBE, DVBE and SBE firms.

- Design Build
- Bridges and Structures

Myers and Sons Construction LP

03-0F2304 Attachment G

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

We provide assistance with plans and specifications (available at our office for bidders), as well as assistance with obtaining bonding, insurance, equipment, materials, or supplies. No DBE subcontractor asked for assistance. Please see attached advertisements as documentation for section 7.

2554 Millcreek Drive Sacramento, CA 95833 |Telephone: 916-649-4504 | Fax: 916-920-2246

REQUESTING SUB-QUOTES FROM QUALIFIED SBE SUBCONTRACTORS/SUPPLIERS FOR:

Chaboya Division Paving Rehabilitation
Owner: Santa Clara VTA
Contract No.: C13053
Engineers' Estimate: $1,700,000

BID DATE: JUNE 20, 2013 AT 2:00 PM

Items of work include but are not limited to:
Grinding, Trucking, Striping, Concrete, Utility Adjust.

Granite Rock Company dba Pavex Construction Division 'Pavex' is signatory to Operating Engineers, Laborers, Teamsters, and Cement Masons unions. 100% payment and performance bonds in the amount of the subcontractors bid will be required from a qualified surety company. Bonding assistance is available. Pavex will pay bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors are encouraged to contact Pavex Estimating for insurance requirements, or if any other assistance is needed. Subcontractors will be required to enter into our standard contract. Pavex intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company dba Pavex Construction Division is an equal opportunity employer.

GRANITE ROCK COMPANY DBA PAVEX CONSTRUCTION DIVISION
120 Granite Rock Way, San Jose, CA 95136
Phone (408) 574-1400 Fax (408) 365-9548
Contact: Hector Corona
Email: hcorona@graniterock.com

We are an Equal Opportunity Employer

TAKE ADVANTAGE OF US!

By taking advantage of "Today's Opportunities" pages!

- To sell or rent equipment & materials
- To advertise auctions & sales
- To buy used equipment
- To hire personnel

Call Bill Wallace at

(800) 654-1691

GET RESULTS!

Call us for information: (800) 242-9747

REQUEST FOR CERTIFIED UDBE/DBE/SBE/DVBE SUBCONTRACTORS, SUPPLIER & TRUCKERS FOR:

Bridge Widening, PCC Overlay and Replace Concrete Barrier on Route 50 Camelia City Viaduct in Sacramento, CA
Caltrans Contract No. 03-0F2304

BID DATE: JUNE 26, 2013 AT 2:00 PM

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to: LEAD Compliance Plan, Construction Area Signs, Traffic Control, Type Iii Barricade, Striping and Markers, CMS Boards, K-Rail, Crash Cushions, SWPP Plan, Temp. Erosion Control,Concrete Washouts, Asbestos Plan,Treated Wood Waste, Core and Pressure Grout, Fencing, Signs, Railing, MBGR, Cold Plane AC, Prep. Bridge Deck, Bridge Removal, Roadway Ex., Hot Mix Asphalt, AC Dike, AC,Tack Coat, Minor Concrete, Drill and Bond Dowel, Rebar, Headed Bar Reinforcement, Asphalt Membrane Waterproofing, Column Casing, Welded Pipe, Misc. Iron and Steel, Bridge Deck Drainage Systems, Concrete Barrier, Lighting, Electrical.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers.

MYERS AND SONS CONSTRUCTION, LP
2554 Millcreek Dr., Sacramento, CA 95833
Phone: 916-649-4504 Fax: 916-920-2246
Contact: Mike Lewis, Email: mlewis@myers-sons.com

An Equal Employment/Affirmative Action Employer

© 2013 Reed Construction Data. All Rights Reserved.

Construction Bidboard
A Construction Information Company

Search | My Projects | My RFPs/RFQs | Bid History | Reports | My Account | Support | What's Bidding | log out

My Projects

Rehabilitate Bridge

03-0F2304

Bid Date: 07/17/13

back

Project Detail | Project Directory | CSI Codes | Bid Items | Docs / Specs | **Prospective Bidders** | Project Q & A | Messages | Bid Results

Revoke Bid Intent | Printable Project Summary | Export Plan Holders | Send a message | Check all faxes | Check all emails

List Last Updated: 7/2/2013 10:35:15 AM

Show All Bid Intents go

Organization/Division	Address	Phone	Fax	Date/Time
Active Treatment Systems Inc Contact: Barbara Howlett Capacity: Subcontractor	6301 Angelo Court Unit 9 Loomis, CA95650	(916) 652-9745		05/15/13 8:15:27 AM
Work Description: Active Treatment Systems, Inc. (ATS) is an SBE certified service company specializing in the management of stormwater, groundwater and industrial wastewater issues on construction, industrial, and environmental remediation projects. ATS also provides wastewater recycling, sludge dewatering, engineering design, laboratory services, training, and equipment rental. Our customers include some of the largest builders in the state as well as small, local construction firms. Our projects are on highways, bridges, tunnels, rapid transit, pipelines, mines, landfills, high-rise buildings, industrial, commercial and residential sites and anywhere there is a problem with contaminated water and sludge.				
C.C. Myers, Inc. Contact: Estimator Capacity: Offline User	3286 Fitzgerald Road Rancho Cordova, CA 95742 23860	(916) 635-9370	(916) 635-1527	06/05/13 6:46:20 AM
CALIFORNIA ENGINEERING CONTRACTORS INC Contact: Estimator Capacity: Other	20 HAPPY VALLEY ROAD PLEASANTON CA 94566, LIMITS	(925) 461-1500	(925) 461-0510	06/05/13 6:46:42 AM
COFFMAN SPECIALITIES INC Contact: Estimator Capacity: Other	9685 VIA EXCELENCIA - SUITE: 200 SAN DIEGO, CA92126	(858) 536-3100	(858) 586-0164	06/05/13 6:48:37 AM
DW Pumps Contact: David Lang California - SBE Capacity: Supplier / Vendor	114855 Wicks Blvd San Leandro, CA94577	(510) 633-2040	(510) 633-2060	05/15/13 6:41:46 AM
Work Description: Pumps and power rental, service and sales of pumps and power.				
F.D. THOMAS INC Contact: Estimator Capacity: Offline User	217 BATEMAN DRIVE CENTRAL POINT, CA97502	(544) 664-3010	(544) 644-1105	07/02/13 10:35:15 AM
FLATIRON MANSON A JOINT VENTURE Contact: Estimator Capacity: Offline User	2100 GOODYEAR ROAD BENICIA, CA94510	(707) 742-6000	(707) 746-0849	06/05/13 6:49:04 AM
Golden State Bridge, Inc. Contact: Estimator Capacity: Not Specified	2990 Bay Vista Court Suite D Benicia, CA94510	(925) 372-8000	(925) 952-8001	06/05/13 6:49:27 AM
Granite Construction Contact: Estimator Capacity: Not Specified Work Description: Grading & Paving	4001 Bradshaw Rd. Sacramento , CA95827	(916) 855-4400		06/05/13 6:50:22 AM
MYERS AND SONS CONCTRUCTION LP Contact: Estimator Capacity: Offline User	2554 MILLCREEK DR SACRAMENTO, CA95833	(916) 649-4504	(916) 920-2246	06/05/13 6:50:51 AM
Myers and Sons Construction, LP Contact: Clinton Myers Department - SBE Capacity: General Contractor	2554 Millcreek Rd Sacramento, CA95833	(916) 649-4504	(916) 920-2246	06/10/13 6:32:39 AM

Work Description: Myers and Sons Construction, LP is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE/LBE firms for types of work, that is commonly associated with highway construction projects. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractor will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is an equal opportunity employer.

Patriot Environmental Laboratory Services Inc
Contact: Abbas Sam
DGS - SBE

6640 Sulk Boulevard
San Diego, CA92121

(858) 869-5987 (858) 677-9009

07/05/13
10:05:18 AM

Capacity: Inspection/Testing

Work Description: Environmental Consulting and Laboratory Services Patriot is an environmental consulting firm with asbestos, lead, mold, bacteria and indoor/outdoor air quality expertise. We have offices in San Diego and Fullerton and will be opening our new locations in Los Angeles and San Jose in the next couple of months. Patriot also has NVLAP, ELAP and AIHA certified in-house laboratory in all of our locations for asbestos, lead, mold and Bacteria. We have over 20 certified IH staff, including certified industrial hygienists (CIH), Certified Asbestos Consultants (CAC) and technicians (CSST), DPH Lead Certified professionals; stormwater professionals including QSO and QSP. With the combination of our consulting services and certified laboratories, including in-house courier service, we will be able to provide you with an efficient, cost effective, professional and timely service. Patriot is a California DGS Small Business (S8) certified company. We are interested in teaming with you and providing you with our consulting services on this contract. Please let me know and I will send you copies of our consulting and laboratory services summary for your review. I look forward to hear from you soon and working with you on this project. Abbas Sam 858-869-5987 asam@patriotlab.com DGS California SBE#1060122

Preferred Bonding
Contact: Peter Micciche

1800 McCollum
Los Angeles, CA90026

(323) 663-7814 (323) 663-7834

05/16/13
11:27:41 AM

Capacity: Insurance / Bonding

Work Description: We are pleased to offer a full range of bonding products. Let us be your key to increased bond capacity. Preferred Bonding & Insurance Services offers your company the ultimate in personalized, timely and creative service.

RGW CONSTRUCTION
Contact: Estimator

550 GREENVILLE ROAD
LIVERMORE, CA94550

(925) 606-2400 (925) 961-1925

06/05/13
6:51:15 AM

Capacity: Other

RNR Construction, Inc.
Contact: Estimator

8589 Thys Court
Sacramento, CA95828

(916) 379-0957 (916) 379-0960

06/05/13
6:51:32 AM

Capacity: Not Specified

Steiny and Company, Inc. (Vallejo Office)
Contact: Tricia Kellas

27 Sheridan St
Vallejo, CA94590

(707) 552-6900 (707) 552-7705

05/24/13
3:22:32 PM

Capacity: Subcontractor

Work Description: STEINY AND COMPANY, INC. is one of the largest, established, and most reliable Electrical Contracting and Engineering companies in California.

The Dutra Group
Contact: Pamela Keilson

2350 Kerner Boulevard Suite 200
San Rafael, CA94901

(415) 258-6876 (415) 459-3295

05/17/13
10:20:32 AM

Capacity: Const Equipm./Rentals

Work Description: Marine Construction, including wharves, docks, harbors, piling, and related. Dredging and related. Furnish/Place rock materials; wetland mitigation, habitat restoration, levee repairs.

Viking Construction Company
Contact: Estimator

11315 Sunrise Gold Circle, Suite A Rancho
Cordova, CA. 95742
29761

(916) 852-5530 (916) 852-5533

06/05/13
6:51:50 AM

Capacity: Offline User

White Lion Bonding and Insurance
Contact: Justin Kelley

3419 Via Lido Ste 424
Newport Beach, CA92663

(949) 258-9800 x101 (949) 258-9801

05/15/13
11:44:30 AM

Capacity: Insurance / Bonding

Work Description: .....We offer a full range of surety bond solutions for General Contractors, Sub Contractors,and Developers..... Our primary focus is helping businesses; by offering unique bond programs that have specialized underwriting and pricing structures at the Lowest Possible Premiums..... We look forward to meeting with you!

Revoke Bid Intent | Printable Project Summary | Export Plan Holders | Send a message | Check all faxes | Check all emails

Home | About Us | Contact Us | Feedback | Terms and Conditions | Privacy Policy

© 2013, Construction Bidboard, Inc. All rights reserved

Search...

Are You A Director? - See One Version Of The Truth In A Simple Dashboard. You Know You Want It!

Myers and Sons Construction, LP

Home Products Insights

Share an update

New! "Comment" and "Like" as your company

Now when you like or comment on updates on your company page, your activities will be displayed with your company name and company logo.

Learn more

Recent Updates

Myers and Sons Construction, LP We are looking for a Project Manager and Project Engineer for a Caltrans project in Los Angeles. If you know of any who is interested have them email their resumes to jobs@myers-sons.com

Organic

Targeted to All Followers

29	2	0	6.90%
impressions	clicks	social actions	engagement

Like Comment Pin to top 2 days ago

Myers and Sons Construction, LP We are looking for SBE & MicroSBE quotes for the Rinconda Water Treatment Plant Project If interested contact Justin Blickle @ 916-649-4504

Organic

Targeted to All Followers

87	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 8 days ago

Myers and Sons Construction, LP Myers and Sons Construction was the low bidder on the City of Woodland. Ground Level Tank Project

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company and culture.

Learn more

Following

Drive engagement by posting an update to your followers.

Follower Insights Page Insights What's New

Products

Drive new leads and sales by showcasing what your business has to offer

Add a product or service

How You're Connected

6 first-degree connections
2 second-degree connections
14 Employees on LinkedIn

See all

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company and culture.

Learn more

Products

Drive new leads and sales by showcasing what your business has to offer.

Add a product or service

ADS YOU MAY BE INTERESTED IN

Are You A Vice President?
Apply to the NADP Association Powerful Networking. See if you're Eligible!

Resch Your Career Goals
Earn a Master's in Project Mgmt Online On-Campus or Both Get More Info!

Top Staffing Firms
Are you ready to take your staffing company to the next level? Find out how

People Also Viewed

Organic

Search...

Targeted to:All Followers

78	4	4	10.26%
impressions	clicks	social actions	engagement

Like (1) Comment (1) Pin to top 11 days ago

Mark S Anderson likes this

Mark S Anderson Congrats
11 days ago

Add a comment

Myers and Sons Construction, LP Myers and Sons Construction was a listed subcontractor with Granite Construction on the Merced County RT 99 project in Atwater

Organic

Targeted to:All Followers

132	2	6	6.06%
impressions	clicks	social actions	engagement

Like (2) Comment (1) Pin to top 1 month ago

Marco Antonio Miranda and Mark S Anderson like this

Mark S Anderson Congrats
1 month ago

Add a comment

Myers and Sons Construction, LP Myers and Sons is looking for DBE/WBE quotes on City of Woodland First Ground Level Tank project. If you are interested please call Justin Bliokle @ 916-649-4504

Organic

Targeted to:All Followers

126	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on City of Reedley Manning Ave project. If you are interested please call Mike Lewis @ 916-649-4504

Organic

Targeted to:All Followers

126	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on City of Bakersfield SR-58 Project If you are interested please call Mike Lewis @ 916-649-4504

Organic

Targeted to:All Followers

122	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

FLATIRON GRANITE

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company culture. More insights

Learn more

Products

Drive new leads and sales by showcasing what your business has to offer.

Add a product or service

Search...

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F2304. If you are interested please call Mike Lewis @ 916-649-4504

Organic

Targeted to:All Followers

120	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F3004. If you are interested please call Joe Goehring @ 916-649-4504

Organic

Targeted to:All Followers

121	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Myers and Sons Construction, LP Myers and Sons is looking for DBE quotes on a City of Santa Cruz Project. If you are interested please call Joe Goehring @ 916-649-4504

Organic

Targeted to:All Followers

118	0	0	0.00%
impressions	clicks	social actions	engagement

Like Comment Pin to top 1 month ago

Show More Updates

About Myers and Sons Construction, LP

Myers and Sons Construction, L.P. is a Heavy Civil Construction Company based in Sacramento, CA. The company was founded in 2010 and specializes in Design Build, Bridge Construction, Bridge Restoration, Roadway Rehabilitation, Water Works and Concrete Overlays throughout California and the Western United States.

Specialties
Design Build, Bridge Construction, Polyester Concrete, Methacrylate Overlay, Bridge Retrofit, Rapid Strength Concrete, Emergency Projects, Treatment Plants, Pump and Lift Stations, Concrete Paving

Headquarters
2554 Millcreek
Dr Sacramento,CA95833United States

Website
http://www.myers-sons.com

Industry
Construction

Type
Partnership

Company Size
51-200 employees

Founded
2010

Careers

Interested in Myers and Sons Construction, LP?
Learn about our company and culture.

Learn more

Products

Drive new leads and sales by showcasing what your business has to offer.

Add a product or service

ADS BY LINKEDIN MEMBERS

Const Estimating Software
Top 10 Construction Estimating Systems. Reviews. Free Demos & Price Quotes!

Environmental Advocacy
#1 Ranked - Master's Environmental Law Policy - Courses Online - Accredited

I Googled You...
Unwanted search results? Clear them now. Guaranteed results

Home Connect Discover Me

Clinton Myers
View my profile page

93 TWEETS 0 FOLLOWING 30 FOLLOWERS

Compose new Tweet...

Trends · Change

#McDMonopoly Promoted
#HRDerby
#WeCantDateIf
#RAW
#JurorB37
#IfYouReallyKnewMe
Matt Harvey
The Hills
Senate
Florida

© 2013 Twitter About Help Terms Privacy
Blog Status Apps Resources Jobs
Advertisers Businesses Media Developers

Here are some people you might enjoy following.

Refresh · View all

Taylor Swift
@taylorswift13
Follow

Lil Wayne WE...
@LilTunechi
Follow

Ryan Seacrest
@RyanSeacrest
Follow

Tweets

Clinton Myers@MyersandSons 13 Jul
We are looking for a Project Manager and Project Engineer for a Caltrans project in LA. If interetsed email resume to jobs@myers-sons.com
Expand

Clinton Myers@MyersandSons 8 Jul
We are looking for SBE & MicroSBE quotes for the Rinconda Water Treatment Plant Project. If interested contact Justin Blickie @ 916-649-4504
Expand

Honda @Honda 12h
Thanks for tweeting #wantnewcar! Goodnight for now—we'll see you at The Honda Summer Clearance Event :) vine.co/v/hZVmUrTdYFn
Promoted by Honda
View media

Clinton Myers@MyersandSons 4 Jul
Myers and Sons Construction was the low bidder on the City of Woodland, Ground Level Tank Project
Expand

Clinton Myers@MyersandSons 14 Jun
Myers and Sons Construction was a listed subcontractor with Granite Construction on the Merced County RT 99 project in Atwater
Expand

Clinton Myers@MyersandSons 11 Jun
We looking for DBE/WBE quotes on City of Woodland First Ground Level Tank project. If interested please call Justin Blickle @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on City of Reedley Manning Ave project. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Home Connect Discover Me

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on City of Bakersfield SR-58 Project. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F2304. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on a Caltrans # 03-0F3004. If you are interested please call Joe Goehring @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons is looking for DBE quotes on a City of Santa Cruz Project. If you are interested please call Joe Goehring @ 916-649-4504
Expand

Clinton Myers@MyersandSons 10 Jun
Myers and Sons Construction was the low bidder on the Dollar Pump Station in Tahoe
Expand

Clinton Myers@MyersandSons 1 Jun
We are looking for a Project Engineer, Estimator and Project Manager. If you are interested please email your resume to jobs@myers-sons.com
Expand

Clinton Myers@MyersandSons 1 Jun
Myers and Sons Construction was the low bidder on Caltrans contract #07-252004
Expand

Clinton Myers@MyersandSons 23 May
Myers and Sons is looking for DBE quotes on a Santa Clara Co. Project. If you are interested please call Joe Goehring @ 916-649-4504
Expand

Clinton Myers@MyersandSons 12 May
Myers and Sons Construction is looking for DBE quotes on Caltrans #11-264114. If you are interested please call Darryl Hansen @ 916-649-4504
Expand

Clinton Myers@MyersandSons 19 Apr
Myers and Sons Construction is looking for DBE quotes on Caltrans #07-4Y0404. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 19 Apr
Myers and Sons Construction is looking for DBE quotes on Caltrans #07-252634. If you are interested please call Mike Lewis @ 916-649-4504
Expand

Clinton Myers@MyersandSons 19 Apr

Myers and Sons Construction is fully committed to seeing your firm grow. We are consistently looking for Truckers, Subcontractors, Material Suppliers and Service Providers to assist us on various projects across the state of California.

Firms will be required to sign the standard Myers and Sons Construction Subcontract Agreement or long form Purchase Order Agreement. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Sacramento office. We may require 100% performance and payment bonds for the full amount of subcontract price. We may also require that firms possess current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies.

Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on our various projects, both current and those we are bidding on. Myers and Sons Construction is an equal opportunity employer.

Please click on our link to Twitter to see upcoming opportunities for UDBE, DBE, DVBE and SBE firms.

- Design Build
- Bridges and Structures

Myers and Sons Construction LP

03-0F2304 Attachment H

8. Include any additional data to support a demonstration of good faith efforts.

We called who we thought would most likely be our non-DBE subcontractors and encouraged them to use DBE subcontractors and suppliers.

2554 Millcreek Drive Sacramento, CA 95833 |Telephone: 916-649-4504 | Fax: 916-920-2246