10-17-16P01:44 RCVD

7th Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

10-17-16P01:44 RCVD

CONTRACT NO: 03-0F3104

BID AMOUNT: $ $19,281,809.50

BID OPENING DATE: October 12th, 2016

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	13	$8,380,667

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened, include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
38	Biologist	C8792	Alluvion Biological Consulting 2784 Homestead Rd. Santa Clara, CA (408)784-4397	$105,000.00
95,130,131,102, 142,103,105	Bearings, WSP casing, formliner, misc. metal, Joint Seals	C6070,C0698, C0900,C5190	Rupert Construction Supply 3941 Park Dr., Suite 20-487 El Dorado Hills, CA (925)229-5577	$165,305.59

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McLoloch
Signature of Bidder

10/17/16
Date

(916)852-5530
(Area Code) Tel. No.

BRETT McLOLLOCH
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-0F3104

BID AMOUNT: $ $19,281,809.50

BID OPENING DATE: October 12th, 2016

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	13	$8,380,667

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened, include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
4,47,53,113-119, 161-164,185	Signs, CAS, Markers, Delineators,obj. marker	C1200	Construction Area Signs 215 Taylor Rd. Newcastle, CA (916)663-9097	$28,652.00
41,158-160,165, 166,167	Rem. Fence, Temp Fence,Temp gate,cable rail, CA ST 10 rail	C0680,C8000	Golden Bay Fence 4104 B St. Stockton, CA (209)944-9754	$568,763.94

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ % _____

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/17/16
Date

(916)852-5530
(Area Code) Tel. No.

BRETT McCOLLOCH
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-0F3104

BID AMOUNT: $ $19,281,809.50

BID OPENING DATE: October 12th, 2016

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	13	$8,380,667

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened, include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
14-17,31,32	SWPPP, REAP,sample, reports, Water qty Sampling	C8852,C8713	Veridico Group PO Box 673 Roseville, CA (707)317-0002	$93,025.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ $960,746.53

4.98 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McCulloch
Signature of Bidder

10/17/16
Date

(916)852-5530
(Area Code) Tel. No.

BRETT McCULLOCH
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Alluvion Biological Consulting

2784 Homestead Road #327, Santa Clara, CA 95051
DGS: Small Micro 1741842 CUPC: DBE: 42030
DIR #1000011119
BID PROPOSAL

RE: Caltrans 03-0F3104 Replace Bridge Project in El Dorado County near Coloma
Bid Date 9/28/16

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support Caltrans Bridge Replacement Project in El Dorado County. The purpose of this quote is to provide mandated Contracted Supplied Biologists and Water Quality Monitor for activities associated project construction. Alluvion Biological Consulting is summiting quotes to bid of the following line item:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
38 146001 CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	Pre-construction surveys and monitoring for migratory and nongame birds and bats. Survey the job site for regulated species and submit a preconstruction survey report within 14 days before starting work. Monitoring reports for regulated species, vegetation removal, and Water diversion and/or dewatering activities weekly. Submit an annual monitoring report no later than January 15 during each year of construction. Submit a final monitoring report no later than 20 days after completion of the project.	Assume 1 biologist is needed for monitoring. Assume pre-construction surveys may require more than one biologist (1-2). Assume if fish and other animal relocation efforts needed during diversion and or dewatering activities. May require more than one biologist (1-3). Price listed is $700 per biologist per day for this efforts. Reports will be billed according to the amount of days taken to comprise them at $700 per day.	Day	150	$700	$105,000
31 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY (Optional)	Water quality sampling and analysis day includes activities such as preparation, collection,	General Assign a water quality monitor (WQM) to collect water	EA	60	$600	$36,000

ALLUVION Biological Consulting

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
03-0F3104

Name of DBE business:
ALLUVION BIOLOGICAL CONSULTING

Name of DBE representative:

DBE certification number:
42030

Name of bidder:
VIKING CONSTRUCTION COMPANY, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
BRETT MCCOLLOCH

Date:
10/14/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
38	CONTRACTOR SUPPLIED BIOLOGIST	$105,000-

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total $105,000-

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Jenerro Lockhart

Printed name of DBE's authorized representative:

Principal Ecologist

Title of DBE's authorized representative:

10/17/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Rupert
Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Quote

Date	Bid Date	Estimate #
10/11/2016	10/12/2016	16137

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 03-0F3104 Location: South Fork American River Bdg

Description	Qty	Unit	Unit Price	Total
*** JOINT SEAL ***				
Bid Item #105, Joint Seal (MR 1/2") - 60 LF WaboSiliconeSeal, 50.72 oz. cartridge kit	12	ea	59.00	708.00T
Mixing Nozzles	4	ea	18.00	72.00T
Pneumatic applicator gun	1	ea	573.85	573.85T
Bid Item #106, Joint Seal Assembly (MR 7") WaboModular STM900	44	ft	930.60	40,946.40T
FOB Ship Point Estimated Shipping & Handling	1	ea	7,965.10	7,965.10
*Prices Include:			0.00	0.00T
Modular System - shop drawings - shipping assemblies - leveling devices - pre-stressing devices - joints furnished to suit stage construction; field spliced by contractor - shop fabricated upturns at barriers - neoprene strip seals furnished in continuous lengths; field installed by contractor - hot dipped galvanized coatings				
Silicone Seal - based on 1.25" joint opening, contractor to field verify - packing includes 25.36 oz Part A and 25.36 oz. Part B - Use of closed cell polyethylene back rod recommended for installation - pneumatic caulking gun recommended for installation				
*Prices Exclude: - cover plates of any kind - removal, installation or field measurements - concrete, rebar or grout - any item not specifically identified as being included above				

$50,265.35 + tax – $54,537.90

$54,537.90 x 60% = $32,722.74

Stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal	
Sales Tax (7.5%)	
Total	

Rupert
Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Quote

Date	Bid Date	Estimate #
10/11/2016	10/12/2016	16137.5

UDBE Certified. #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 03-0F3104 Location: South Fork American River Bdg

Description	Qty	Unit	Unit Price	Total
***BID ITEM #142, MISC. METAL (BRIDGE) *** D1 Deck Drain modified - 10 ea. U45 Manholes w/gasket - 8 ea Sidewalk expansion joint armon cover plates - 4 ea	5,715	lb.	3.751	21,436.97T
FOB Job Site	1	ea	0.00	0.00
- All material meets Buy America requirements				
- Estimated lead time with approved submittals: 4-6 weeks				
**********				
~~BL#103. Precast Concrete Bat Boxes~~ Dimensions: 5'-0" long x 2'-0" tall x 4" thick Color: Natural Grey Finish: Form	~~4~~	~~ea~~	~~470.25~~	~~1,881.00T~~
*Included: - hardware by installer - Casting will have a formed hole(s) for mounting				
~~Estimated shipping & handling~~	~~1~~	~~ea~~	~~330.00~~	~~330.00~~
Validity: 60 days Customer is responsible for offloading and installation Price does not include any engineering, if required. Any item(s) not listed under "included" are considered excluded. Product finish pertains to the texture of the concrete only.				

142 - 21,436.97 + TAX = $23,259."

$23,259." x 60% = $13,955.47

Stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal	
Sales Tax (7.5%)	
Total	

Rupert
Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Quote

Date	Bid Date	Estimate #
10/11/2016	10/12/2016	16137.3

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 03-0F3104 Location: South Fork American River Bdg

Description	Qty	Unit	Unit Price	Total
*** BID ITEM 102, RANDOM ROUGH STACKED ROCK TEXTURE ***				
Pattern # 5554, Coastal Fieldstone - ELASTOSPEC Urethane-Std - 96.00" X 48.00" Panels - Dry Stack Fieldstones with rocks 1.5" - 20" - Bonded to3/4" Plywood - A and B rock layout panels available - Total number of parts = 110 - Estimated lead time with approved submittals: 3-5 weeks	~~3,520~~ 3,000	sf	21.835	76,859.20T 65,505
Form Release Agent, 5 gallon pail	3	ea	92.51	277.53T
FOB Ship Point			0.00	0.00
Freight NOT included in quote as quantities are estimates. Contractor is responsible for final quantities.Tool/Pattern Engineering, Design & Setup is priced per job and may be required on repeat/future orders. Custom artwork/tooling/patterns are not retained. Additional costs apply for artwork/tooling/patterns retained for up to two years.			-1 Tax	71,374
Lead times are estimates only and may vary depending on fluctuations in workload and the timing of Buyer's purchase order.Manufacturer reserves the right to modify lead times as appropriate.				
71,374 × 60% = $42,824.40				

Stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal	$77,136.73
Sales Tax (7.5%)	$5,785.25
Total	$82,921.98

Rupert
Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Quote

Date	Bid Date	Estimate #
10/11/2016	10/12/2016	16137.4

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 03-0F3104 Location: South Fork American River Bdg

Description	Qty	Unit	Unit Price	Total
Bid Item #130	30	lf	62.70	1,881.00T
12" x sch. 20 (1/4" wall) wall WSP w/tape wrap coating per AWWA C214 w/ 1 end plate	1	ea	200.00	200.00T
Bid Item #131: 14" WSP Casing (Bridge)	569	lf	149.75	85,207.75T
Includes: 14" OD x 1/4" wall (Sch. 10) casing w/tape wrap coating per AWWA C214 (Interior cleaning per AWWA M28 - Excluded) (Casing insulators/centralizers - Excluded) 4 ea. - 14" weld flange fittings - installed by others 4 ea. - gasket, bolt & nut kit 2 ea. - Flex Tend Force Balanced Seismic Exp. Fittings 36 ea. - pipe straps, anchor bolts & ss pipe shield for concrete pipe supports 18 ea. - wall brackets: heavy duty bracket, pipe roller, pipe clamp, 1" thread rod, anchor bolts, galv. 16 ea. - 14" x 6" x 1/4" pipe collar 1 ea. - patch kit for weld joints - tape wrap				
~~Bid Item #177, 4" Communication Conduit (Bridge)~~	~~569~~	~~lf~~	~~31.35~~	~~17,838.15T~~
569 lf - 4" rigid galv conduit 60 lf - 6" x Sch. 40 casing w/tape wrap coating per AWWA C214 (2 @ 30') 2 ea. - expansion fittings w/ 8" movement 2 ea. - deflection fittings 2 ea. - 4" x 10" nipple 16 ea. - casing insulators 57 ea. - conduit strap & anchors				
~~FOB Job Site~~	~~1~~	~~ea~~	~~385.00~~	~~385.00~~
- All material meets Buy America requirements - Estimated lead time with approved submittals: 4-6 weeks				

12" PIPE 1881 + 200 = $2081 + TAX = $2,257.89

14" PIPE 85,207.75 + TAX = $92,450.41

Stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal	~~$105,511.90~~
Sales Tax (7.5%)	~~$7,884.52~~
Total	~~$113,396.42~~

92,450.41 + 2257.89 = $94,708.30 x60% = $56,824.98

Rupert
Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Quote

Date	Bid Date	Estimate #
10/11/2016	10/12/2016	16137.2

UDBE Certified. #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 03-0F3104 Location: South Fork American River Bdg

Description	Qty	Unit	Unit Price	Total
*** BID ITEM 95, STRUCTURAL CONCRETE, BRIDGE ***				
ABUTMENT 5 3" x 12" x 12" laminated elastomeric bearing pad w/ 6 ea. - 14ga. shims *Quantity includes 1 test pad*	7	ea	505.84571	3,540.92T
ABUTMENT 5 14 ga. x 18" x 18" galvanized sheet metal	6	ea	29.07333	174.44T
ABUTMENT 5 5.3 oz. tube silicone grease	3	ea	38.50	115.50T
FOB Ship Point				500
*Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per CalTrans specs will be supplied.			0.00	0.00
*Lead time with approved submittals: 6-8 weeks				$ 4670

4670 x 60% = $2,802-

Stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal	$3,830.86
Sales Tax (7.5%)	$287.31
Total	$4,118.17

Rupert
Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Quote

Date	Bid Date	Estimate #
10/11/2016	10/12/2016	16137.1

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 03-0F3104 Location: South Fork American River Bdg

Description	Qty	Unit	Unit Price	Total
*** BID ITEM 104, PTFE SPHERICAL BEARINGS ***				
PTFE Spherical Expansion Bearing Assemblies per Project Plan Sheets and Special Provisions. Bearing assemblies include sole plate, concave bearing plate, convex plate, masonry plate and anchorage studs.				
Abutment 1 PTFE Spherical Bearings	6	ea	3,874.20	23,245.20T
Proof Testing (1 test)	1	ea	1,100.00	1,100.00
FOB Ship Point				600
NOTES:				
Material: ~ Sole Plate – ASTM A240 Type 304 Stainless Steel sheet with #8 mirror finish full perimeter welded to substrate ASTM A709 Grade 36 Carbon Steel plate. ~ Concave Spherical Bearing Plate – LUBRON TF woven PTFE fabric liner permanently epoxybonded and mechanically locked to ASTM A709 Grade 36 Carbon Steel plate. ~ Convex Spherical Mating Plate – ASTM A240 Type 304 solid Stainless Steel plate with amaximum 16 microinch surface finish. ~ Masonry Plate – ASTM A709 Grade 36 Carbon Steel plate.			-1500	26,960
Origin: ~ All materials will comply with Buy America requirements unless otherwise specified.				
Design: ~ Engineering design work of the PTFE Spherical Bearings is not the responsibility of Manufacturer.				
Testing: ~ Proof testing for compression will be performed within strict accordance of the standard Caltrans Special Provisions.				
Painting: ~ All exposed carbon steel surfaces shall be cleaned, dry grit blasted and painted with an approved inorganic zinc coating. A Paint Quality Work Plan (PQWP) shall be submitted and approved in accordance with the Special Provisions "Clean and Paint PTFE Bearings" prior to painting.				

Stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal	
Sales Tax (7.5%)	
Total	

26,960 × 60% = $16,176

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
03-0F3104

Name of DBE business:
RUPERT CONSTRUCTION SUPPLY

Name of DBE representative:

DBE certification number:
32785

Name of bidder:
VIKING CONSTRUCTION COMPANY, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
BRETT MCCOLLOCH

Date:
10/14/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
95	BEARING PADS	$4,670-
95	PTFE SPHERICAL PADS	$26,960-
130	12" WSP CASING	$2,257.89
131	14" WSP CASING	$92,450.41
102	FORMLINER	$71,374-
142	MISC METAL	$23,259.11
103, 105	JOINT SEALS	$54,537.90

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total $275,509.31

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Karen Wannenberg

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

10/17/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DIR ?? ~~166720~~
1000000720

Golden Bay Fence plus Iron Works, Inc.

4104 B Street Stockton CA 95207

Phone:(209)944-9754
FAX: (209)944-5812

Contractor License #:664905
Certified: Disadvantage Business Enterprise, Small Business Enterprise and Minority Business Enterprise

FACSIMILE TRANSMISSION OF PROPOSAL

Attention: Estimating — Customer Fax #:

Company: Contractors — Total # Pages: 1

ROJECT: Cal-Trans #03-0F3104 — City: Near Coloma

From: RITA VELASQUEZ — Date: 10/12/16

If this facsimile transmission is incomplete please call the originator at the above Phone or FAX #.

Bid Item	Section #	Description	Quantity	Unit Price	Total
41	150606	Remove Fence (Type BW)	950	$ 4.83	$4,588.50
158	800003	Fence (Type BW, 4-strand)	900	$ 13.62	$12,258.00
159	800103	Temporary Fence (Type CL-6)	850	$ 29.13	$24,760.50
160	031465	Temporary 12' Chain Link Gate (Type CL-6)	1	$ 2,021.54	$2,021.54
165(F)	839521	Cable Railing	325	$ 37.46	$12,174.50
166(F)	839527	Cable Railing (Modified)	290	$ 33.25	$9,642.50
167(F)	45351	CA ST-10 Bridge Rail (Mod with Pedestrian Railing)	1,110	$ 453.44	$503,318.40
		*****GBF will provide the embeds for the ST-10***			
		bridge rail for installation by others.			
		*****Core drilling, cans/sleeves for Cable Railing by others.***			
		per Rita: price includes galv & painting.			
		@1:05pm includes light touch ups			
		Addendums #1, #2, #3, #4, #5, #6, #7, #8			
				***Total:**	$568,763.94

***Total:** Includes Labor, Materials, & Applicable Sales Taxes.

QUALIFY: The following qualifications apply to our bid.

CLEARING, GRUBBING AND TRAFFIC CONTROL BY OTHERS, MOW STRIP BY OTHERS, ALL POSTS TO BE COMPLETED WITH BOBCAT, MUST HAVE ACCESS FOR A CEMENT TRUCK. STAKING BY OTHERS SLEEVES POST POCKETS BY OTHERS IF NEEDED. JOB FIGURED FOR 1 MOBILIZATION, PLEASE ADD $1,700.00 FOR EACH REMOB. ON SITE UNDERGROUND NOT COVERED BY USA TO BE LOCATED BY GC OR OWNER. ALL EXCAVATED DIRT TO BE HEDGED ROWED ALONG FENCE LINE, REMOVAL AND DISPOSAL BY OTHERS. Demo BY OTHERS IF NEEDED

Price quoted is for new chain link fencing professionally erected in place. Terms of payment: NET CASH DUE ON COMPLETION. 2% per month finance charge shall be charged if not paid when due. All property lines and gradestakes shall be established by purchaser and shall be the sole responsibility of purchaser. Purchaser shall provide any necessary building permits and is responsible for conforming the fence to all local building code requirements. Fence is to follow existing ground line unless otherwise provided in this contract. Obstructions of every nature which in any manner interfere with the erection of the fence shall be removed by purchaser prior to commencing of fence installation. Purchaser assumes responsibility for damage to any underground water, electrical, telephone, television, gas, sewer or other utility lines. In the event legal action is necessary to enforce any provisions of this contract the prevailing party shall be entitled to reimbursement for reasonable attorney's fees and costs.

NOTICE OF CANCELLATION

You may cancel this transaction, without any penalty or obligation, within three business days from the above date.
I hereby cancel this transaction (Purchaser's Signature): Date:

Golden Bay Fence plus Iron Works, Inc. - By:

Accepted By: **Date:**

(Please Print Name, then Sign and Date) Signature constitutes binding contract

NOTE: PRICE VALID FOR 30 DAYS OR THE TIME STATED IN THE REQUEST FOR QUOTATION WHICHEVER IS GREATER.

Certified: DBE, Cal Trans Certification #ct-009140. SBE # 0019415, & MBE -BART Certification #4065
Union: Laborers Local 304

FILE:CL WORKSHEET - CT #03-0F3104, PROPOSAL

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
03-0F3104

Name of DBE business:
GOLDEN BAY FENCE

Name of DBE representative:

DBE certification number:
9140

Name of bidder:
VIKING CONSTRUCTION COMPANY, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
BRETT MCCOLLOCH

Date:
10/14/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
41	REMOVE FENCE	$4,588.50
158	FENCE	$12,258.00
159	TEMP FENCE	$24,760.50
160	TEMP. 12' CHAIN LINK GATE	$2,021.54
165	CABLE RAILING	$12,174.50
166	CABLE RAILING (MOD)	$9,642.50
167	CA ST 10 BR. RAIL	$503,319.40

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total $568,763.94

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

PAUL W. CHAVEZ

Printed name of DBE's authorized representative

PRESIDENT

Title of DBE's authorized representative

10/17/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Construction Area Signs, Inc.

Caltrans Project
Contract no. 03-0F3104
Location: 03-ED-49-23.6/24.5
Bid Date: October 12, 2016

Item no. 04 Construction Area Signs – Stationary Mounted
As shown on the contract plan sheets – *Includes Project Funding Signs*
Furnish, Install & Remove $ 6,800.00 Lump Sum

Item no. 05 Traffic Control System – PARTIAL *Daytime or Nighttime Rates – Excluding Holidays*

T-13 Reversing Control (Typical)			
2 Men, 1 Lane, 1 Direction	Monday – Friday	Saturday	Sunday
Rate per 8 hour	$ 1,350.00	$ 1,600.00	$ 1,800.00
OT Rate per hour	190.00	190.00	---
DT Rate per hour	210.00	210.00	210.00

Additional Flagger	Monday – Friday	Saturday	Sunday
Rate per 8 hour	$ 650.00	$ 775.00	$ 875.00
OT Rate per hour	95.00	95.00	---
DT Rate per hour	105.00	105.00	105.00

Pilot Car Vehicle w/ Operator	Monday – Friday	Saturday	Sunday
Rate per 8 hour shift	$ 850.00	$ 975.00	$ 1,075.00
OT Rate per hour	115.00	115.00	---
DT Rate per hour	125.00	125.00	125.00

Item no. 06 Type III Barricade
Furnish & Remove – No Maintenance
56 each @ $ 100.00/each $ 5,600.00

Item no. 10 Portable Changeable Message Sign – **MONTHLY RENTAL**
$ 1,105.00 per board per month
- *F.O.B. Newcastle*
- *Sales tax NOT included*
- *Item must be in conjunction with other work*

Item no. 47 Remove Roadside Sign
27 each @ $ 50.00/each $ 1,350.00

Item no. 53 Relocate Roadside Sign
04 each @ $ 195.00/each $ 780.00

Continued on page 2

Construction Area Signs, Inc.

Caltrans Project
Contract no. 03-0F3104
Location: 03-ED-49-23.6/24.5
Bid Date: October 12, 2016
Continued from page 1

Item no. 113 Furnish Single Sheet Aluminum Sign (0.063" – Unframed)
120 SQFT @ $ 14.30/SQFT $ 1,716.00

Item no. 114 Roadside Sign – One Post
45 each @ $ 260.00/each $ 11,700.00

Item no. 115 Roadside Sign – Two Post
03 each @ $ 450.00/each $ 1,350.00

Item no. 116 Furnish Single Sheet Aluminum Sign (0.063" – Unframed)
For Retroreflective Sheeting (Type XI)
88 SQFT @ $ 10.00/SQFT $ 880.00

Item no. 117 Furnish Single Sheet Aluminum Sign (0.080" – Unframed)
For Retroreflective Sheeting (Type XI)
68 SQFT @ $ 11.00/SQFT $ 748.00

Item no. 118 Furnish Single Sheet Aluminum Sign (0.063" – Framed)
For Retroreflective Sheeting (Type XI)
56 SQFT @ $ 18.00/SQFT $ 1,008.00

Item no. 119 Retroreflective Sheerting (Type XI)
210 SQFT @ $ 5.00/SQFT $ 1,050.00

Item no. 161 Delineator (Class 1)
14 each @ $ 35.00/each $ 490.00

Item no. 162 Marker (Culvert)
13 each @ $ 35.00/each $ 455.00

Item no. 163 Object Marker (Type K-1)
04 each @ $ 40.00/each $ 160.00

Item no. 164 Object Marker (Type L-1)
01 each @ $ 40.00/each $ 40.00

Item no. 185 Install Roadside Sign Panel on Retaining Wall
01 each @ $ 125.00/each $ 125.00

Continued on page 3

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
03-OF 3104

Name of DBE business:
CONSTRUCTION AREA SIGNS

Name of DBE representative:

DBE certification number:
500

Name of bidder:
VIKING CONSTRUCTION COMPANY, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
BRETT MCCOLLOCH

Date:
10/14/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
4	CONSTRUCTION AREA SIGNS	$6,800-
47	REMOVE SIGNS	$1,350-
53	RELOCATE SIGNS	$780-
113-119	FURNISH & INSTALL SIGNS & POSTS	$18,452-
161	DELINEATOR	$490-
162	MARKER	$455-
163	OBJECT MARKER	$160-
164	OBJECT MARKER	$40-
185	INSTALL SIGN ON RET. WALL	$125-
	Total	$28,652-

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Heather Dockendorf
Signature of DBE's authorized representative

Heather Dockendorf
Printed name of DBE's authorized representative

Office Manager
Title of DBE's authorized representative

10/17/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

VERIDICO GROUP, INC.

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR - 1000015845

Date: 10 OCT 2016

Contract #: 03-0F3104 – REPLACE BRIDGE
Bid Date: 12 OCT 2016

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	$1,225.00	$1,225.00
1	070030	LEAD COMPLIANCE PLAN (EXISTING PAINT SYSTEM)	LS	LS	$1,225.00	$1,225.00
13	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	$17,550.00	$17,550.00
14	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	$2,150.00	$2,150.00
15	130310	RAIN EVENT ACTION PLAN	EA	52	$245.00	$12,740.00
16	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	110	$345.00	$37,950.00
17	130330	STORM WATER ANNUAL REPORT	EA	3	$595.00	$1,785.00
31	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	60	$395.00	$23,700.00
32	131104	WATER QUALITY MONITORING REPORT	EA	60	$245.00	$14,700.00
33	140003	ASBESTOS COMPLIANCE PLAN	LS	LS	$1,695.00	$1,695.00
35	141110	WORK AREA MONITORING (PARTIAL) – AIR MONITORING ONLY	DAY	5	$1,895.00	$9,475.00
35	141110	WORK AREA MONITORING (PARTIAL) – SOIL AND WASTE MONITORING ONLY	LS	LS	$6,910.00	$6,910.00
38	146001	CONTRACTOR-SUPPLIED BIOLOGIST	DAY	150	$960.00	$144,000.00

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
03-0F3104

Name of DBE business:
VERIDICO GROUP

Name of DBE representative:

DBE certification number:
39572

Name of bidder:
VIKING CONSTRUCTION COMPANY, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
BRETT MCCOLLOCH

Date:
10/14/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
14	PREPARE SWPPP	$2,150-
15	REAP	$12,740-
16	STORM WATER SAMPLE	$37,950-
17	ANNUAL REPORT	$1,785-
31	WATER QUALITY SAMPLING	$23,700-
32	WATER QUALITY MONITORING REPORT	$14,700-

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total $93,025-

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Tim Anenson
Printed name of DBE's authorized representative:

Principal Consultant
Title of DBE's authorized representative:

10/17/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.

Contract No.: 03-0F3104

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
See Attachment A	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.

Contract No.: 03-0F3104

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attachment B			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO	See Attachment C				
	☐ YES ☐ NO					
	☐ YES ☐ NO	Viking Construction offers assitance to DBE's as stated in our invitation letter. See Attachment E				
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.

Contract No: 03-0F3104

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
The Weekly Bid Flash	9/7 to 10/12		
~~Construction Star Inc.~~	~~9/7 to 10/12~~		
DBEgoodfaith.com	9/7 to 10/12	See Attachment D	
~~Caltrans Opt In~~	~~9/7 to 10/12~~		
Constrution Update	9/15 and 9/26		
~~Minority Bidders Bulletin~~	~~9/12 and 10/3~~		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.
~~See Attachment E~~

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.
~~See Attachment E~~

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.
See Attachment E

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Construction update, Minority Bidders Bulletin, Construction Star Inc., DBEgoodfaith.com, The Weekly Bid Flash

See Attachment D

9. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount ($)	Percentage of Contract
	Y	N	Y	N		
LEAD COMPLIANCE PLAN		X	X		10,000.00	0.05%
PROGRESS SCHEDULE (CRITICAL PATH METHOD)	X			X		
BLANK	X		X			
CONSTRUCTION AREA SIGNS		X	X		6,500.00	0.03%
TRAFFIC CONTROL SYSTEM	X		X		200,000.00	1.04%
TYPE III BARRICADE	X		X		5,600.00	0.03%
TEMPORARY PAVEMENT MARKING (PAINT)		X	X		2,100.00	0.01%
TEMPORARY TRAFFIC STRIPE (PAINT)		X	X		21,300.00	0.11%
TRAFFIC PLASTIC DRUM	X		X		39,000.00	0.20%
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	X		X		25,000.00	0.13%
TEMPORARY RAILING (TYPE K)	X		X		78,600.00	0.41%
ALTERNATIVE TEMPORARY CRASH CUSHION	X		X		32,000.00	0.17%
JOB SITE MANAGEMENT	X			X		
PREPARE STORM WATER POLLUTION PREVENTION PLAN	X		X		7,500.00	0.04%
RAIN EVENT ACTION PLAN	X		X		19,500.00	0.10%
STORM WATER SAMPLING AND ANALYSIS DAY	X		X		25,200.00	0.13%
STORM WATER ANNUAL REPORT	X		X		4,000.00	0.02%
MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)		X	X		2,500.00	0.01%
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)		X	X		3,388.00	0.02%
TEMPORARY COVER		X	X		48,400.00	0.25%
TEMPORARY CHECK DAM	X		X		3,150.00	0.02%
TEMPORARY DRAINAGE INLET PROTECTION	X		X		4,320.00	0.02%
TEMPORARY FIBER ROLL	X		X		34,875.00	0.18%
TEMPORARY GRAVEL BAG BERM	X		X		960.00	0.00%
TEMPORARY LARGE SEDIMENT BARRIER	X		X		3,500.00	0.02%
TEMPORARY REINFORCED SILT FENCE	X		X		7,000.00	0.04%
TEMPORARY SILT FENCE	X		X		2,000.00	0.01%
TEMPORARY CONSTRUCTION ENTRANCE	X		X		27,500.00	0.14%
STREET SWEEPING		X	X		50,000.00	0.26%
TEMPORARY CONCRETE WASHOUT	X		X		30,000.00	0.16%
WATER QUALITY SAMPLING AND ANALYSIS DAY	X		X		27,000.00	0.14%
WATER QUALITY MONITORING REPORT	X		X		15,000.00	0.08%
ASBESTOS COMPLIANCE PLAN		X	X		5,000.00	0.03%
TEMPORARY FENCE (TYPE ESA)	X		X		3,840.00	0.02%
WORK AREA MONITORING (BRIDGE)	X		X		10,000.00	0.05%
TREATED WOOD WASTE		X	X		5,170.00	0.03%
REMOVE EXISTING WATER LINE (ASBESTOS CEMENT PIPE)		X	X		48,000.00	0.25%
CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	X		X		105,000.00	0.54%
ABANDON CULVERT (LF)	X		X		13,650.00	0.07%
OBLITERATE SURFACING		X	X		9,690.00	0.05%
REMOVE FENCE (TYPE BW)	X		X		9,500.00	0.05%
REMOVE GUARDRAIL	X		X		4,950.00	0.03%
REMOVE FLARED END SECTION	X		X		1,000.00	0.01%
REMOVE PAINTED TRAFFIC STRIPE (WATER BLASTING)		X	X		37,650.00	0.20%
REMOVE PAINTED PAVEMENT MARKING (WATER BLASTING)		X	X		5,100.00	0.03%

REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTIN		X	X		20,550.00	0.11%
REMOVE ROADSIDE SIGN		X	X		1,350.00	0.01%
REMOVE OVERSIDE DRAIN		X	X		1,000.00	0.01%
REMOVE CULVERT (LF)	X		X		30,500.00	0.16%
REMOVE INLET	X		X		8,000.00	0.04%
REMOVE HEADWALL	X		X		12,000.00	0.06%
RESET ROADSIDE SIGN		X	X		450.00	0.00%
RELOCATE ROADSIDE SIGN		X	X		800.00	0.00%
COLD PLANE ASPHALT CONCRETE PAVEMENT		X	X		14,300.00	0.07%
BRIDGE REMOVAL		X	X		1,100,000.00	5.70%
SALVAGE BEARING ASSEMBLIES	X		X		9,000.00	0.05%
CLEARING AND GRUBBING (LS)	X		X		100,000.00	0.52%
ROADWAY EXCAVATION	X		X		502,500.00	2.61%
SOIL FILLED (CELLULAR CONFINEMENT SYSTEM)		X	X		47,500.00	0.25%
STRUCTURE EXCAVATION (BRIDGE)	X			X		
STRUCTURE EXCAVATION (TYPE D)	X			X		
STRUCTURE EXCAVATION (RETAINING WALL)	X			X		
STRUCTURE EXCAVATION (SOIL NAIL WALL)	X			X		
STRUCTURE BACKFILL (BRIDGE)	X			X		
STRUCTURE BACKFILL (RETAINING WALL)	X			X		
STRUCTURE BACKFILL (SOIL NAIL WALL)	X			X		
PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	X			X		
DITCH EXCAVATION	X		X		1,950.00	0.01%
IMPORTED BORROW (CY)	X		X		10,800.00	0.06%
GRAVEL MULCH	X		X		75,520.00	0.39%
MOVE-IN/MOVE-OUT (EROSION CONTROL)		X	X		750.00	0.00%
EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)		X	X		47,700.00	0.25%
ROLLED EROSION CONTROL PRODUCT (NETTING)		X	X		14,190.00	0.07%
FIBER ROLLS	X		X		14,580.00	0.08%
COMPOST		X	X		6,450.00	0.03%
INCORPORATE MATERIALS		X	X		2,680.00	0.01%
EROSION CONTROL (RIVER SHORE MATERIAL)	X		X		192,000.00	1.00%
CLASS 2 AGGREGATE BASE (CY)	X		X		425,750.00	2.21%
HOT MIX ASPHALT (TYPE A)		X	X		546,000.00	2.83%
RUBBERIZED HOT MIX ASPHALT (GAP GRADED)		X	X		286,000.00	1.48%
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)		X	X		14,200.00	0.07%
TACK COAT		X	X		7,920.00	0.04%
SOIL NAIL		X	X		155,025.00	0.80%
TEMPORARY PEDESTRIAN WALKWAY	X		X		200,000.00	1.04%
TEMPORARY SHEAR KEY	X		X		7,500.00	0.04%
FURNISH STEEL PILING (HP 10 X 57)		X	X		20,335.00	0.11%
DRIVE STEEL PILE (HP 10 X 57)		X	X		49,500.00	0.26%
FURNISH STEEL PILING (HP 14 X 89)		X	X		64,680.00	0.34%
DRIVE STEEL PILE (HP 14 X 89)		X	X		81,000.00	0.42%
96 PERMANENT STEEL CASING "		X	X		57,600.00	0.30%
60 CAST-IN-DRILLED-HOLE CONCRETE PILING "		X	X		896,500.00	4.65%
96 CAST-IN-DRILLED-HOLE CONCRETE PILING "		X	X		384,000.00	1.99%
PRESTRESSING CAST-IN-PLACE CONCRETE		X	X		165,000.00	0.86%
STRUCTURAL CONCRETE, BRIDGE FOOTING	X			X		
STRUCTURAL CONCRETE, BRIDGE	X			X		

STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	X			X		
STRUCTURAL CONCRETE, RETAINING WALL	X			X		
STRUCTURAL CONCRETE, SOIL NAIL WALL	X			X		
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ MODIFI	X			X		
BEARING GROUT	X		X		12,000.00	0.06%
BLANK	X		X			
RANDOM ROUGH STACKED ROCK TEXTURE	X		X		125,598.00	0.65%
PRECAST CONCRETE BAT HOUSE		X	X		14,000.00	0.07%
PTFE SPHERICAL BEARING		X	X		36,000.00	0.19%
JOINT SEAL (MR 1/2) "	X		X		6,000.00	0.03%
JOINT SEAL ASSEMBLY (MR 7) "	X		X		66,000.00	0.34%
BAR REINFORCING STEEL (BRIDGE)		X	X		628,068.00	3.26%
BAR REINFORCING STEEL (RETAINING WALL)		X	X		46,270.50	0.24%
BAR REINFORCING STEEL (SOIL NAIL WALL)		X	X		25,173.00	0.13%
BAR REINFORCING STEEL (GALVANIZED)		X	X		4,971.00	0.03%
STRUCTURAL SHOTCRETE		X	X		60,000.00	0.31%
STRUCTURAL STEEL (PIPE PIN)	X		X		35,160.00	0.18%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063-UNFRAMED		X	X		1,800.00	0.01%
ROADSIDE SIGN -ONE POST		X	X		11,700.00	0.06%
ROADSIDE SIGN -TWO POST		X	X		1,350.00	0.01%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063-UNFRAMED		X	X		880.00	0.00%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080-UNFRAMED		X	X		748.00	0.00%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063-FRAMED)		X	X		1,008.00	0.01%
RETROREFLECTIVE SHEETING (TYPE XI)		X	X		1,050.00	0.01%
ROCK STAIN		X	X		4,035.00	0.02%
PREPARE AND PAINT CONCRETE		X	X		14,628.00	0.08%
CONCRETE BACKFILL (PIPE TRENCH)	X		X		920.00	0.00%
18 REINFORCED CONCRETE PIPE "	X		X		202,500.00	1.05%
24 REINFORCED CONCRETE PIPE "	X		X		17,760.00	0.09%
18 CORRUGATED STEEL PIPE (.138" THICK) "	X		X		19,500.00	0.10%
4 PLASTIC PIPE UNDERDRAIN "	X		X		1,200.00	0.01%
4 PERFORATED PLASTIC PIPE UNDERDRAIN "	X		X		16,500.00	0.09%
ANCHOR ASSEMBLY		X	X		1,320.00	0.01%
DRAINAGE INLET MARKER		X	X		1,700.00	0.01%
12 WELDED STEEL PIPE CASING (BRIDGE) "	X		X		9,750.00	0.05%
14 WELDED STEEL PIPE CASING (BRIDGE) "	X		X		199,150.00	1.03%
36 PRECAST CONCRETE PIPE INLET "	X		X		8,450.00	0.04%
ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	X		X		133,000.00	0.69%
ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	X		X		17,000.00	0.09%
ROCK SLOPE PROTECTION FABRIC (CLASS 8)	X		X		21,780.00	0.11%
MINOR CONCRETE (GUTTER) (LF)		X	X		34,800.00	0.18%
MINOR CONCRETE (GUTTER DEPRESSION)		X	X		22,770.00	0.12%
MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWA		X	X		375,000.00	1.94%
MINOR CONCRETE (TEXTURED PAVING)		X	X		22,500.00	0.12%
MINOR CONCRETE (CURB RAMP)		X	X		24,700.00	0.13%
MISCELLANEOUS IRON AND STEEL		X	X		13,407.00	0.07%
MISCELLANEOUS METAL (BRIDGE)		X	X		40,005.00	0.21%
6 WATER MAIN PIPE (EAST END) "	X		X		272,000.00	1.41%
6 WATER MAIN PIPE (WEST END) "	X		X		211,200.00	1.10%
6 WATER MAIN INSTALLATION THROUGH BRIDGE CASING "	X		X		72,500.00	0.38%

SERVICE CONNECTION	X		X		37,500.00	0.19%
FIRE HYDRANT CONNECTION		X	X		24,000.00	0.12%
1 AIR RELEASE VALVE "	X		X		25,000.00	0.13%
TIE-IN TO EXISTING 6 LATERALS "	X		X		60,000.00	0.31%
TIE-IN TO EXISTING 6 MAIN (EAST END) "	X		X		12,000.00	0.06%
TIE-IN TO EXISTING 6 MAIN (WEST END) "	X		X		12,000.00	0.06%
TEMPORARY PIPELINE AND TIE-INS AT BRIDGE(EAST END)	X		X		30,000.00	0.16%
TEMPORARY PIPELINE AND TIE-INS AT BRIDGE(WEST END)	X		X		32,000.00	0.17%
INSTALL FIBER OPTIC CONDUIT		X	X		107,100.00	0.56%
INSTALL FIBER OPTIC HANDHOLE		X	X		26,000.00	0.13%
WARNING MARKER (FIBER OPTIC)		X	X		500.00	0.00%
COLORED HOT MIX ASPHALT		X	X		86,000.00	0.45%
FENCE (TYPE BW, 4-STRAND)		X	X		13,500.00	0.07%
TEMPORARY FENCE (TYPE CL-6)		X	X		25,500.00	0.13%
TEMPORARY 12' CHAIN LINK GATE (TYPE CL-6)		X	X		2,500.00	0.01%
DELINEATOR (CLASS 1)		X	X		490.00	0.00%
MARKER (CULVERT)		X	X		455.00	0.00%
OBJECT MARKER (TYPE K-1)		X	X		160.00	0.00%
OBJECT MARKER (TYPE L-1)		X	X		40.00	0.00%
CABLE RAILING		X	X		11,375.00	0.06%
CABLE RAILING (MODIFIED)		X	X		10,150.00	0.05%
CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED WITH PEDEST	X		X		693,750.00	3.60%
THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT		X	X		8,280.00	0.04%
4 THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) "		X	X		1,750.00	0.01%
4 PERMANENT TAPE TRAFFIC STRIPE "		X	X		4,120.00	0.02%
6 PERMANENT TAPE TRAFFIC STRIPE "		X	X		6,180.00	0.03%
4 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT		X	X		10,300.00	0.05%
6 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT		X	X		10,095.00	0.05%
6 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT		X	X		615.00	0.00%
8 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT		X	X		660.00	0.00%
PAVEMENT MARKER (RETROREFLECTIVE)		X	X		1,760.00	0.01%
COMMUNICATION CONDUIT (BRIDGE)	X		X		48,365.00	0.25%
MODIFYING EXISTING ELECTRICAL SYSTEM		X	X		100,000.00	0.52%
BLANK	X		X			
RIVER TRAFFIC COORDINATION	X		X		175,000.00	0.91%
BLANK	X		X			
TIME RELATED OVERHEAD (LS)	X			X		
STRUCTURAL CONCRETE, HEADWALL	X			X		
STRUCTURAL CONCRETE, DRAINAGE INLET	X			X		
INSTALL ROADSIDE SIGN PANEL ON RETAINING WALL		X	X		125.00	0.00%
MOBILIZATION	X			X		
Total $ Amount of Work Made Available for UDBE's that were solicited.					$10,983,144.50	56.96%
Bid Total					$19,281,809.50	
Percentage of Contract Work Made Available for UDBE's					56.96%	

Firm ID	Firm/DBA Name	City	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	Email	Fax	Contact	Name	Bid Y/N
5270	A B S L CONSTRUCTION	HAYWARD	Daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	09/12/16	09/12/16	09/27/16	FULL	
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	09/12/16	09/12/16	09/27/16	FULL	
32335	A.J. VASCONI GENERAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			09/12/16		09/27/16	LMSG	
37118	ABSOLUTE URETHANE	FRESNO	carolyn@absoluteurethane.com; neweamil@newemail.com	CAROLYN PLAZA	559	241-0160	559	227-2212	09/12/16	09/12/16	09/27/16	OMAR	N
42662	ABT PRODUCTS AND SERVICES LTD	HUNTINGTON	lhorchos@abt-products.com	LISA HORCHOS	631	421-1500	631	421-1510	09/12/16	09/12/16	09/27/16	STACY	N
34153	ACE FENCE COMPANY	LA PUENTE	moronia@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	09/12/16	09/12/16	09/27/16	FAX	N
40771	ACM LIGHTING	CORONA	acmlighting@sbcglobal.net	CARLOS MORALES SR.	951	272-4881	951	272-4838	09/12/16	09/12/16	09/27/16	LILY	N
37357	ADANTA, INC	NAPA	kimberlypatz@adanta-inc.com	KIMBERLY PATZ	707	709-8894	707	736-8368	09/12/16	09/12/16	09/27/16	LMSG	
36255	AFFORDABLE PAINTING	LINCOLN	affordablepainting2005@yahoo.com	GAIL BALLESTEROS	916	223-8988	916	253-7842	09/12/16	09/12/16	09/27/16	GAIL	N
39285	AHI CONSTRUCTION, INC.	WEST SACRAMENTO	madams@ahiconstructs.com	MARK ADAMS	916	400-3710	916	400-3711	09/12/16	09/12/16	09/27/16	EBONY	N
40963	ALL AMERICAN ASPHALT SEALING INC	RENO	aaasealing96@yahoo.com	ANTELMO LARA	775	329-3003	775	827-3006	09/12/16	09/12/16	09/27/16	LMSG	
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	CITRUS HEIGHTS	heasley@allphaseasphalt.com	GARRY EASLEY	916	332-1475	916	332-1490	09/12/16	09/12/16	09/27/16	LMSG	
12026	AMERC INC.	MURRIETA	amercinc@hotmail.com	ASSUNTAETHEL (SUE) MURPHY	951	677-1078	951	698-1101	09/12/16	09/12/16	09/27/16	SUE	N
33825	AMERICAN STEEL PLACERS, INC.	SAN BERNARDINO	Rusty@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	884-6032	09/12/16	09/12/16	09/27/16	FULL	
42891	ANCHOR SINGH PAINTING	SACRAMENTO	anchorspainting@gmail.com	ANCHOR SINGH	916	595-1837			09/12/16		09/27/16	ANCHOR	U
37715	APADANA ENGINEERING, INC.	SAN FRANCISCO	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	09/12/16	09/12/16	09/27/16	LMSG	
34068	B.A. RETRO, INC	SACRAMENTO	baretro@yahoo.com	AUTUMN MEADOW	916	564-9523	916	564-9526	09/12/16	09/12/16	09/27/16	AUTUMN	U
40442	BA CONSTRUCTION, INC. (FKA BA LEASING INC.)	LOS ANGELES	dterry@baincorp.com	DEMAURIS TERRY	213	622-2100	213	662-7330	09/12/16	09/12/16	09/27/16	LMSG	
21117	BAY LINE CUTTING & CORING, INC.	BERKELEY	office@baylinecutting.com	JUAN ARREGUIN	415	508-1800	415	508-1811	09/12/16	09/12/16	09/27/16	LMSG	
33659	BC SCHMIDT CONSTRUCTION, INC.	WILLIAMS	bcschmidt@frontiernet.net	CARRIE SCHMIDT	530	473-5423	530	473-2749	09/12/16	09/12/16	09/27/16	DEE DEE	N
42378	BELLCURVE AND SYNCNETWORKS	LOS ANGELES	syncnetworks@gmail.com	ABIYOU ADMASSU	310	678-5018	424	331-5242	09/12/16	09/12/16	09/27/16	TOO FAR	
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	09/12/16	09/12/16	09/27/16	LMSG	
41963	BLUE CABLE INC	NORTH HOLLYWOOD	helinda@bluecable.com	HELINDA NAZARI	818	559-5454	818	861-7259	09/12/16		09/27/16	Fax	N
39330	BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	YUCAIPA	bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637	909	790-1637	09/12/16	09/12/16	09/27/16	LMSG	
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	09/12/16	09/12/16	09/27/16	LMSG	
33568	CADIT COMPANY	TROPHY CLUB	k.carlisle@caditcompany.com	KATHRYN CARLISLE	817	430-4409	817	430-0409	09/12/16	09/12/16	09/27/16	LMSG	
39528	CE GREEN INC.	ORANGEVALE	carole@cegreeninc.com	CAROLE E. GREEN	916	365-4925	916	374-7998	09/12/16	09/12/16	09/27/16	LMSG	
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	UPPERLAKE	barbara@colemanconst.net	TRACY A COLEMAN	707	275-9016	707	275-9025	09/12/16	09/12/16	09/27/16	LISA	N
31969	CONTECH CONCRETE TECHNIQUES, INC	FRESNO	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	09/12/16	09/12/16	09/27/16	LMSG	
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shelli@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646	09/12/16	09/12/16	09/27/16	LMSG	
42644	CSI ENGINEERING	CARMICHAEL	csi.engineering13@yahoo.com	YOLANDA E. FLOREZ	916	418-4815	916	418-4816	09/12/16	09/12/16	09/27/16	LMSG	
30832	CYBER PROFESSIONAL SOLUTIONS CORP.	CHULA VISTA	admin@cyberpsc.com	JOAQUIN CAMPOS	619	498-4819	609	498-1060	09/12/16	09/12/16	09/27/16	LMSG	
37673	D AND B PAINTING COMPANY, INC	OAKLAND	derek@dbpaint.com; dbpaint@sbcglobal.net	DEREK BARRETT	866	431-9869	510	633-5753	09/12/16	09/13/16	09/27/16	BRENDA	U
42226	DECO PAVE	IRWINDALE	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626	337-9580	626	480-1557	09/12/16	09/13/16	09/27/16	LMSG	
34801	DEENSGROUP CONSTRUCTION	SAN JOSE	deensgroup@aol.com	HAJAAH M. DEEN	408	345-3860	408	345-3869	09/12/16	09/13/16	09/27/16	MOHAMID	N
35024	DEMOOR'S PAINTING, INC.	OJAI	jackie@demoorpainting.com	JACKIE DEMOOR	805	646-7774	805	646-9191	09/12/16	09/13/16	09/27/16	LMSG	
20	DIRT & AGGREGATE INTERCHANGE, INC	FAIRVIEW	contractor@dirtagg.com	HENRY PELFREY	503	661-5093	503	669-1192	09/12/16	09/13/16	09/27/16	JENNY	N
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	FRESNO	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	09/12/16	09/13/16	09/27/16	SEAN	N
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	IRWINDALE	rsl@dominguezconstr.com	RUDOLFO DOMINGUEZ	626	962-5000	626	962-5055	09/12/16	09/13/16	09/27/16	LMSG	
425	DON GARCIA EXCAVATING & PAVING, INC.	SOUTH LAKE TAHOE	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	09/12/16	09/13/16	09/27/16	DANA	N
43116	DON H MAHAFFEY DRILLING CO	COMPTON	amahaffey@mahaffeycompanies.com	ASHLEY MAHAFFEY TULLIUS	310	668-2030	310	668-2040	09/12/16	09/13/16	09/27/16	LMSG	
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	09/12/16	09/13/16	09/27/16	ANU	N
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	REDWOOD CITY	brooks.curtis@att.net	CURTIS BROOKS	650	367-8000	650	367-8282	09/12/16	09/13/16	09/27/16	# DISCONNECTED	
39513	ERNEST B. DEE	SACRAMENTO	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	09/12/16	09/13/16	09/27/16	ERNEST	Y
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	09/12/16	09/13/16	09/27/16	JOHNNY/LMSG	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	09/12/16	09/13/16	09/27/16	TONI	N
37053	GATES ENTERPRISES, INC	SANTA ANA	jgates.gei@gmail.com	JOE GATES	714	382-6707	714	382-6801	09/12/16	09/13/16	09/27/16	SOPHIE	N
42780	HEIR & SON CONSTRUCTION, INC	YUBA CITY	Heirandson@comcast.net	SUKHDEV SINGH HEIR	530	415-4777	916	463-9041	09/12/16	09/13/16	09/27/16	LMSG	
42048	HILLSIDE DRILLING, INC.	RICHMOND	cheryl@hillsidedrilling.com	CHERYL WALSH	510	234-6532	510	234-3131	09/12/16	09/13/16	09/27/16	FAX	Y
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com; sales@interwestpac.ac.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	09/12/16	09/13/16	09/27/16	JACK	N
42290	IRB CONSTRUCTION, INC.	MARYSVILLE	raspencer7@gmail.com	RODNEY ALLEN SPENCER	916	612-0608	888	315-7315	09/12/16	09/13/16	09/27/16	LMSG	
43187	J. CARDENAS INC	VICTORVILLE	jcardenasinc@gmail.com,	JOSE JAVIER CARDENAS	760	403-0015			09/12/16		09/27/16	LMSG	
447	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	09/12/16	09/13/16	09/27/16	CACHE	N
20410	K. W. EMERSON, INC.	SAN ANDREAS	alison@kwemerson.com	EMMA JEAN EMERSON	209	754-3839	209	754-3830	09/12/16	09/13/16	09/27/16	LMSG	
37235	KA`PEL CONSTRUCTION INC.	BURNT RANCH	lrobbins@kapelconstruction.com	LANCE ERIC ROBBINS	530	629-3300	530	629-3300	09/12/16	09/13/16	09/27/16	LMSG	
39322	LA FIRMA INC.	NIPOMO	estimating@theswpppfirm.com	VICENTE CHAVEZ BRAVO	805	748-8576	805	929-0501	09/12/16	09/13/16	09/27/16	VINC	Y

Route 49 American River

Caltrans #: 03-0F3104

September 28, 2016

Troy Clemons

Firm ID	Firm/DBA Name	City	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	Email	Fax	Contact	Name	Bid Y/N
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	09/12/16	09/13/16	09/27/16	ROY	N
37039	LUCAS BUILDERS, INC.	FULLERTON	sam@lucascompany.com	SAMAN SILVA	310	853-0690	310	756-1247	09/12/16	09/13/16	09/27/16	LMSG	
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	09/12/16	09/13/16	09/27/16	MICHAEL	N
34508	MAD STEEL INC.	SAN DIMAS	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	09/12/16	09/13/16	09/27/16	GINGER	N
40338	MAID FAST	EL CAJON	SCOTTMARRONE@MAID-FAST.COM	RENATO MARRONE	619	749-6116	619	749-6116	09/12/16	09/13/16	09/27/16	# NOT IN SERVICE	
37323	MARISCAL PAINTING, INC.	COVINA	mariscaldutchpainting@hotmail.com	JESUS MARISCAL	626	331-2304	626	331-2560	09/12/16	09/13/16	09/27/16	# NOT IN SERVICE	
34783	MARTIN GENERAL ENGINEERING INC	RANCHO CORDOVA	amartin@martingeneral.net	TRANQUILINO MARTIN	916	355-8101	916	355-8108	09/12/16	09/13/16	09/27/16	DEBRA	N
38167	MASTERPIECE PAINTING, INC.	OAKLAND	mppainting1@yahoo.com	TERRACE JOHNSON	510	531-5494	510	832-1700	09/12/16	09/13/16	09/27/16	LMSG	
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	09/12/16	09/13/16	09/27/16	HUNG UP	N
34815	MIDWEST BUILDING SUPPLIES, INC.	DETROIT	elmerdx@aol.com	ELMER H. DIXON	313	592-4989	734	721-9209	09/12/16	09/13/16	09/27/16	LMSG	
39453	N B G CONSTRUCTION SERVICES	RANCHO SAN MARGARITA	anichols@nbgcs.com	ALLEN NICHOLS	949	283-5757	949	589-6897	09/12/16	09/13/16	09/27/16	ALLEN	N
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	09/12/16	09/13/16	09/27/16	TANYA	N
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	09/12/16	09/13/16	09/27/16	SAJE	N
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	09/12/16	09/13/16	09/27/16	CHRISTI	N
38500	PETE CHACON CONSTRUCTION, INC.	HAYWARD	vachacon@pcconstr.com	VANESSA CHACON	510	921-3802			09/12/16		09/27/16	# DOESN'T WORK	
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	09/12/16	09/13/16	09/27/16	LMSG	
42531	PRUNUSKE CHATHAM, INC	SESBASTOPOL	liza@pcz.com	LIZA PRUNUSKE	707	824-4600	707	824-6854	09/12/16	09/13/16	09/27/16	LMSG	
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	BENICIA		null JESSE ESQUIVEL	707	746-4198	707	751-3962	09/12/16	09/13/16	09/27/16	NO VOICEMAIL	
33524	QUIMU CONTRACTING, INC.	DIXON	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	09/12/16	09/13/16	09/27/16	LMSG	
37651	R N R CONSTRUCTION, INC	SACRAMENTO	rich@rnr-construction.com; brooke@rnr-construction.com	RICHARD K. GARNER	916	379-0957	916	379-0960	09/12/16	09/13/16	09/27/16	KAT	N
37693	S.T. RHOADES CONSTRUCTION, INC.	REDDING	steve@strhoadesinc.com	STEVE RHOADES	530	223-9322	530	223-9222	09/12/16	09/13/16	09/27/16	KATHY	N
9241	SITEWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	09/12/16	09/13/16	09/27/16	LMSG	
32232	STATEWIDE STRIPES, INC	SAN DIEGO	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	09/12/16	09/13/16	09/27/16	ADAM	N
42910	STRAIGHT STRIPE PAINTING INC	ST. GEORGE	kcheever@straightstripe.com	KAREN J CHEEVER	435	656-0930	435	634-0580	09/12/16	09/13/16	09/27/16	NO ANSWER	
37091	THE RODRIGUEZ CORPORATION	PORTLAND	therodcorp@msn.com	FERNANDO RODRIGUEZ	503	245-0679	503	245-5715	09/12/16	09/13/16	09/27/16	RAY	Y
32609	UGE & ECS, INC.	LOS ANGELES	nancy@ugeecs.com	NANCY ESPIE-UNDERWOOD	213	625-1016	310	862-6879	09/12/16	09/13/16	09/27/16	NANCY	Y
40619	URBAN GRAFFITI ENTERPRISES, INC.	AZUSA	mariag@urbangraffiti.com	JUAN REINOSO	626	815-4900	626	815-4499	09/12/16	09/13/16	09/27/16	SEANA	N
17079	VASQUEZ CONSTRUCTION COMPANY	SAN DIEGO	andrea@vasquezco.com	MANUEL VASQUEZ	619	237-3607	619	237-3610	09/12/16	09/13/16	09/27/16	ANDRIA	N
39572	VERIDICO GROUP, INC	ROSEVILLE	vida.wright@veridicogroup.com	VIDA G. WRIGHT	916	865-4170	916	865-4174	09/12/16	09/13/16	09/27/16	LMSG	
43301	VIDRIO ENTERPRISES	LA MIRADA	jvidrio@msn.com	JESSE JAMES VIDRIO	510	453-8052			09/12/16		09/27/16	JESSE	N
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	09/12/16	09/13/16	09/27/16	TORI	Y
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	09/12/16	09/13/16	09/27/16	LMSG	
42783	WEST PACIFIC ELECTRIC COMPANY	LEMOORE	westpacificelectricco@gmail.com	VIRGINIA ANN VILLA	559	924-6422	559	924-4826	09/12/16	09/13/16	09/27/16	VIRGINIA	N

Route 49 American River
Caltrans #: 03-0F3104
September 28, 2016
Troy Clemons

OPT-IN'S FROM CALTRANS WEBSITE

Route 49 American River | 9/28/2016 | 03-0F3104

Firm ID	Firm/DBA Name	City	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	Fax	CONTACT	NAME	BID Y/N
	5 FEATHERS	BAKERSFIELD			661	709-3084				10/11/16	# DOESN'T WORK	
	ACME GENERAL ENGINEERING, INC.	STOCKTON			209	841-1158	209	845-8460	09/13/16	10/11/16	DON	Y
	ACS MATERIALS TESTING	REDDING			530	241-5934	530	241-5935				
	ADAMS & SMITH, INC	LINDON, UT			801	785-6900	801	785-6400				
	AKA ENVIRONMENTAL	ALTA LOMA	REY@AKAENVIRONMENTAL.COM	REY	323	547-9605	323	589-2430	09/13/16	10/11/16	MSG	
	ALLUVION BIOLOGICAL CONSULTING	SANTA CLARA			408	784-4397	510	373-6606	09/13/16	10/11/16	MSG	
	AMERICAN CIVIL CONSTRUCTORS WEST COAST, INC	ONTARIO	JROZENKOWSKI@ACCBUILT.COM		707	746-8028	707	747-0593				
	ANDERSON PAINT STORE LLC- DBE	DETROIT	ANDERSONPSLLC@AOL.COM		248	747-6345				10/11/16	MARCUS	Y
	ASKARI SECURITY SERVICES, INC.	LAKEWOOD	OFFICE@ASKARI.ORG		562	606-0053	562	606-0098	09/13/16	10/11/16	MICHAEL	Y
	ASSET LABORATORIES	CERRITOS	molky@assetlaboratories.com		562	219-7435	562	216-7436				
	AUSTIN ENTERPRISES	BAKERSFIELD			661	589-1001	661	589-9509				
	BRIDGE MASTERS, INC.				541	410-3204				10/11/16	TODD	N
	CAMBLIN STEEL				916	644-1300	916	408-6999		10/11/16	MEGAN	Y
	CASE PACIFIC CO.	LIVERMORE			925	449-2590 X 11	925	449-6150		10/11/16	MSG	
	CAPITOL BARRICADE INC.	SACRAMENTO	TODD@CAPITOLBARRICADE.COM		916	451-5176	916	451-5388	09/13/16	10/11/16	EMILY (EMAIL TODD)	UNSURE
	CAPITOL TRAFFIC SERVICES, INC.				209	469-2663	209	469-7120		10/11/16	JOSE	MAYBE
	CEMEX	MODESTO			209	495-2243	661	215-6497				
	CHRISP COMPANY	FREMONT			510	656-2840	510	656-2397				
	CONSTRUCTION AREA SIGNS, INC.	NEW CASTLE			916	663-9097	916	663-1858		10/11/16	HEATHER	Y
	COOK CONCRETE PRODUCTS, INC.	REDDING			530	243-2562	530	243-6881	09/13/16	10/11/16	DEBBIE	N
	CMC REBAR	TRACY			209	834-9330	972	506-2796	09/13/16	10/11/16	# NOT IN SERVICE	
	DRILL TECH DRILLING & SHORING, INC.	ANITOCH			925	978-2060	925	978-2063	09/13/16	10/11/16	CINDY	Y
	ECORP CONSULTING, INC.	SANTA ANA			714	648-0630	714	648-0935	09/13/16	10/11/16	MSG	
	FIRST VANGUARD RENTALS & SALES	FAIRFIELD			707	673-2165	707	673-2789				
	FOUNDATION CONSTRUCTORS	OAKLEY			925	754-6633	925	625-5783	09/13/16	10/11/16	BRITNEY	Y
	G&F CONCRETE CUTTING INC	SANTA ANA			714	648-0397	714	550-0624				
	GALLAWAY ENTERPRISES	CHICO			530	332-9909	530	332-9905				
	GDM	CHINO			810	577-1698	909	627-0320				
	GLOBAL COGNITO		INFO@GLOBALCOGNITO.COM		703	870-9163				10/11/16	BONNEY	UNSURE
	HAYWARD BAKER, INC.				909	393-9300	909	393-0036		10/11/16	CHUCK	Y
	HI-WAY SAFETY	CHINO			909	591-1781	909	627-0999				
	IMPERIAL SPRINKLER SUPPLY, INC- EROSION CONTROL DIV.	ANAHEIM	kentg@imperialsprinkler.com		760	559-0078	714	982-5095	09/13/16	10/11/16	KENT	Y
	JA-CO TRUCKING INC.				530	741-0278	530	741-1034		10/11/16	# DISCONNECTED	
	JARRETT FOUNDATIONS INC.	WEST SACRAMENTO			916	498-9999	916	498-9995	09/13/16	10/11/16	FAX	Y
	L.B. FOSTER COMPANY	UNION CITY			510	240-4400	510	420-4410	09/13/16	10/11/16	MARLO	Y
	LEGACY FOUNDATIONS	IRVINE	PHONE NUMBER INCOMPLETE		949	398-684?				10/11/16		
	LINEAR OPTIONS, INC	DURHAM			530	896-1800	530	896-1814	09/13/16	10/11/16	MSG	
	LORANG BROTHERS CONSTRUCTION, INC.	COLFAX			530	346-8150	530	346-6120	09/13/16	10/11/16	CAROL	N
	M & B ENTERPRISES	ARBUCKLE			530	682-8032	530	473-2249	09/13/16			
	MANERI TRAFFIC CONTROL	RAINBOW CANYON TEMECULA			951	695-5105	951	695-5105				
	MIDSTATE BARRIER, INC	STOCKTON	D.NICHOLAS@MIDSTATEBARRIER.COM	DAN NICHOLAS	209	944-9565	209	944-9569	09/13/16	10/11/16	Fax	Y
	NBG CONSTRUCTION SERVICES	LAKE FOREST			949	283-5757	949	589-6897		09/27/16	ALLEN	N
	PACIFIC COAST DRILLING CO.	SANTA ROSA			707	778-8316	707	789-9542	09/13/16	10/11/16	ERIN	Y
	PAVEMENT RECYCLING SYSTEMS	MIRA LOMA			951	682-1091	951	682-1094	09/13/16	10/11/16	SUNSHINE	Y
	PENHALL		LMCAFEE@PENHALL.COM		303	934-3866	303	446-2314		10/11/16	APRIL	email
	POWER-TECH ENGINEERS, INC	WALNUT			909	595-5314	909	595-5394				
	R&S TRUCKING	SANTA ROSA	ERICLEVY@RSTRUCKING.COM	ERIC LEVY	707	571-8820	707	571-8223				
	REED & GRAHAM GEOSYNTHETICS	SACRAMENTO			916	381-9900	916	388-1486		10/11/16	CAROL	Y
	RHAPSODY COMMUNICATIONS LLC	CAMPBELL			408	879-7295	866	365-9822	09/13/16	10/11/16	HUNG UP	N
	RNR CONSTRUCTION, INC.	SACRAMENTO			916	379-0957	916	379-0960		09/27/16	KAT	N
	S.T. RHOADES CONSTRUCTION INC.	REDDING			530	223-9322	530	223-9222		10/11/16	CATHY	N
	ST FRANCIS ELECTRIC	SAN LEANDRO	FCALDERON@SFE-INC.COM		510	639-0639	510	639-9116	09/13/16	10/11/16	MSG	
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	SACRAMENTO	JCORSBY@STSSI.COM	JAY	916	452-4855	916	452-9322	09/13/16	10/11/16	BOBBY	UNSURE
	STROER & GRAFF, INC.	ANTIOCH			925	778-0200	925	778-6766	09/13/16	10/11/16	FAX	Y
	STRUCTURAL STEEL & PLATE FABRICATION				801	292-8484	801	292-9022	09/13/16	10/11/16	BRITNEY	N
	STUDEBAKER BROWN ELECTRIC, INC.	NORTH HIGHLANDS			916	678-4660	530	820-9616	09/13/16	10/11/16	LISA	Y
	SURFACE PROP & MAINTENANCE				775	823-7882	775	358-7362		10/11/16	AN	Y
	TECHSTAR INC.	OHIO			419	424-0888	419	424-5959	09/13/16	10/11/16	SCOTT	Y
	THE CONSTRUCTION ZONE	MARTINEZ	bids@theconstructionzone.us.com		925	387-8013	925	293-0800	09/13/16	10/11/16	MICHAEL (EMAIL)	Y
	TORRENT LABORATORY, INC.				408	263-5258 X206	408	263-8293		10/11/16	MSG	
	TRAFFIC MANAGEMENT	SIGNAL HILL			916	607-2885						
	TRINITY ENGINEERING LABORATORIES, INC	FRESNO			559	260-6841	213	443-9438				
	VINTAGE PAVING COMPANY	WINTERS			530	795-03132	530	795-5734		09/27/16	TORI	Y
	WABO LANDSCAPE & CONSTRUCTION, INC.	HERCULES			510	741-9226	510	724-2391				
	WATER COMPONENTS & WATER SUPPLY	SAN RAFAEL			415	524-8290	415	524-8293		10/11/16	KILEY	Y
	WEST COAST UNDER BRIDGE PLATFORMS	ROHNERT PARK			866	984-9526	707	521-9045	09/13/16	10/11/16	HUNG UP	Y
	WESTERN TRAFFIC SUPPLY, INC	PLEASANTON	KMARSH@WESTERNTRAFFIC.COM	K.MARSH	925	249-1854	925	249-1863				
	WHITECAP READY MIX, INC	PORTOLA			530	832-4225	530	832-5847				

SUMMARY OF FIRMS			
Firm ID	Firm/DBA Name	TIME LISTED	INDIVIDUAL FIRM
5270	A B S L CONSTRUCTION	11	1
40742	A S CONTRACTORS, INC.	8	1
32335	A.J. VASCONI GENERAL ENGINEERING	3	1
37118	ABSOLUTE URETHANE	1	1
42662	ABT PRODUCTS AND SERVICES LTD	1	1
34153	ACE FENCE COMPANY	4	1
40771	ACM LIGHTING	1	1
37357	ADANTA, INC	1	1
36255	AFFORDABLE PAINTING	1	1
39285	AHI CONSTRUCTION, INC.	1	1
40963	ALL AMERICAN ASPHALT SEALING INC	5	1
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	4	1
12026	AMERC INC.	1	1
33825	AMERICAN STEEL PLACERS, INC.	1	1
42891	ANCHOR SINGH PAINTING	1	1
37715	APADANA ENGINEERING, INC.	2	1
34068	B.A. RETRO, INC	1	1
40442	BA CONSTRUCTION, INC. (FKA BA LEASING INC.)	1	1
21117	BAY LINE CUTTING & CORING, INC.	4	1
33659	BC SCHMIDT CONSTRUCTION, INC.	1	1
42378	BELLCURVE AND SYNCNETWORKS	1	1
77	BERT W SALAS, INC.	11	1
41963	BLUE CABLE INC	1	1
39330	BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	1	1
30173	BURKE CONSTRUCTION	6	1
33568	CADIT COMPANY	1	1
39528	CE GREEN INC.	1	1
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	12	1
31969	CONTECH CONCRETE TECHNIQUES, INC	1	1
36742	CONTRACTOR SERVICES GROUP, INC.	5	1
42644	CSI ENGINEERING	3	1
30832	CYBER PROFESSIONAL SOLUTIONS CORP.	1	1
37673	D AND B PAINTING COMPANY, INC	1	1
42226	DECO PAVE	1	1
34801	DEENSGROUP CONSTRUCTION	1	1
35024	DEMOOR'S PAINTING, INC.	1	1
20	DIRT & AGGREGATE INTERCHANGE, INC	8	1
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	2	1
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	1	1
425	DON GARCIA EXCAVATING & PAVING, INC.	20	1
43116	DON H MAHAFFEY DRILLING CO	4	1
38712	DREAMBUILDER CONSTRUCTION CORP	8	1
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	2	1
39513	ERNEST B. DEE	3	1
4952	FINE GRADE EQUIPMENT, INC.	2	1
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	17	1
37053	GATES ENTERPRISES, INC	1	1
42780	HEIR & SON CONSTRUCTION, INC	4	1
42048	HILLSIDE DRILLING, INC.	2	1
12174	INTERWEST PACIFIC, LTD.	6	1
42290	IRB CONSTRUCTION, INC.	11	1
43187	J. CARDENAS INC	2	1
447	K R C SAFETY CO. INC.	17	1
20410	K. W. EMERSON, INC.	6	1
37235	KA`PEL CONSTRUCTION INC.	4	1
39322	LA FIRMA INC.	1	1
31286	LNA CONCRETE STRUCTURES, INC.	5	1
37039	LUCAS BUILDERS, INC.	2	1
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	1	1
34508	MAD STEEL INC.	1	1
40338	MAID FAST	1	1
37323	MARISCAL PAINTING, INC.	1	1
34783	MARTIN GENERAL ENGINEERING INC	2	1
38167	MASTERPIECE PAINTING, INC.	1	1
27969	MC CULLOUGH CONSTRUCTION INC	10	1
34815	MIDWEST BUILDING SUPPLIES, INC.	1	1
39453	N B G CONSTRUCTION SERVICES	1	1
35955	NEWLAND ENTITIES, INC	4	1
32107	NIELSON CONSTRUCTION	6	1
39218	PC&N CONSTRUCTION, INC	1	1
38500	PETE CHACON CONSTRUCTION, INC.	1	1
34174	PROFESSIONAL CONCRETE SAWING INC.	6	1
42531	PRUNUSKE CHATHAM, INC	1	1
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	1	1
33524	QUIMU CONTRACTING, INC.	8	1
37651	R N R CONSTRUCTION, INC	6	1
38063	R6 INTERIORS	1	1
37693	S.T. RHOADES CONSTRUCTION, INC.	11	1
9241	SITEWORKS CONSTRUCTION, INC	6	1
32232	STATEWIDE STRIPES, INC	1	1
42910	STRAIGHT STRIPE PAINTING INC	3	1
37091	THE RODRIGUEZ CORPORATION	1	1
32609	UGE & ECS, INC.	1	1
40619	URBAN GRAFFITI ENTERPRISES, INC.	1	1
17079	VASQUEZ CONSTRUCTION COMPANY	1	1
39572	VERIDICO GROUP, INC	1	1
43301	VIDRIO ENTERPRISES	1	1
27011	VINTAGE PAVING COMPANY, INC.	8	1
41176	WALLACE STRUCTURES	3	1
42783	WEST PACIFIC ELECTRIC COMPANY	2	1
	TOTAL	323	90

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

WED. OCT. 12, 2016

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

Back To Query Form

Thu Sep 08 14:09:02 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9602 BOTTOM DUMP TRUCKING
Firm Type: DBE

1 item found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9016			707	275-9025	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...	TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;	M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:17:36 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9607 END DUMP TRUCK
Firm Type: DBE

tern found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9016			707	275-9025	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1601 CLEARING & GRUBBING, C...	A General Engineering Contract...	TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;	M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:24:39 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9605 FLAT BED TRUCKING
Firm Type: DBE

s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9016			707	275-9025	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...	TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;	M	NATIVE AMERICAN	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:25:29 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 14:25:46 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

One item found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	495 N. MARKS		FRESNO	CA	93706		P.O. BOX 975		TULARE	CA	93275		DBE	DAVEtrucks...	SEAN REED	559	370-5756			559	374-6470	CITY OF FRESNO	00;	00;	238910; 2...		C0624 PETROLEUM, OIL, LUBRICAN...			M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:31:51 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9603 TRANSFER DUMP TRUCK
Firm Type: DBE

tern found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9016			707	275-9025	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...	TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;	M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:33:02 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9774 TRUCKER
Firm Type: DBE

s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9016			707	275-9025	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...	TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;	M	NATIVE AMERICAN	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:33:51 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9606 WATER TRUCK
Firm Type: DBE

1 item found.

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
42593	COLEMAN ENVIRONMENTAL ENGINEERING INC	#5 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9016			707	275-9025	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...	TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;	M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:34:44 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C0651 CONCRETE & CEMENT SUPPLIER
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 14:35:08 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C0651 CONCRETE & CEMENT SUPPLIER
Firm Type: DBE

3 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
12026	AMERC INC.	23437 ABURY AVENUE		MURRIETA	CA	92562								DBE	amercinc@h...	ASSUNTAETH...	951	677-1078			951	698-1101	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	238110; 5...		C0651 CONCRETE & CEMENT SUPPLI...	A General Engineering Contract...		F	CAUCASIAN	DBE
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557		WILLIAMS	CA	95987								DBE	bcschmidt@...	CARRIE SCH...	530	473-5423			530	473-2749	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	236210; 2...		C0651 CONCRETE & CEMENT SUPPLI...	B General Building Contractor;...		F	CAUCASIAN	DBE
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	16029 ARROW HWY. SUITE B		IRWINDALE	CA	91702								DBE	rsl@doming...	RUDOLFO DO...	626	962-5000			626	962-5055	CITY OF LOS ANGELES	00;	00;	238110; 2...	-	C0626 GRANITE & MARBLE SUPPLIE...	B General Building Contractor;...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:36:04 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C0680 FENCING SUPPLIER
Firm Type: DBE

m found.1

ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727			626	333-7843	CITY OF LOS ANGELES	00;	00;	237310; 2...		C0680 FENCING SUPPLIER; C800...	A General Engineering Contract...		F	ASIAN PACIFIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:36:41 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C0649 PILINGS SUPPLIER
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 14:36:54 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C0649 PILINGS SUPPLIER
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 14:37:12 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Work Codes: C0649 PILINGS SUPPLIER
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 14:37:23 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C0625 SAND & GRAVEL SUPPLIER
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 14:37:33 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C0625 SAND & GRAVEL SUPPLIER
Firm Type: DBE

item found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	495 N. MARKS		FRESNO	CA	93706		P.O. BOX 975		TULARE	CA	93275		DBE	DAVEtrucks...	SEAN REED	559	370-5756			559	374-6470	CITY OF FRESNO	00;	00;	238910; 2...		C0624 PETROLEUM, OIL, LUBRICAN...			M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:38:50 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C0655 STEEL SUPPLIER
Firm Type: DBE

found, displaying all items.1

xid	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
33568	CADIT COMPANY	ONE CYPRESS COURT		TROPHY CLUB	TX	76262		P. O. BOX 784		ROANOKE	TX	76262		DBE	k.carlisle...	KATHRYN CA...	817	430-4409			817	430-0409	CITY OF LOS ANGELES	00;	00;	236210; 2...		C0655 STEEL SUPPLIER; C0670 ...	CS1 Structural Steel Contracto...		F	CAUCASIAN	DBE
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	3130 BAYSHORE RD.		BENICIA	CA	94510								DBE		null JESSE...	707	746-4198			707	751-3962	BAY AREA RAPID TRANSIT DISTRICT (BART)	00;	00;	236210; 2...		C0655 STEEL SUPPLIER; C0683 ...	B General Building Contractor...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:39:44 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8794 Environmental - Water Quality
Firm Type: DBE

rm found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
39453	N B G CONSTRUCTION SERVICES	14 CUERVO STREET		RANCHO SAN MARGARITA	CA	92688								DBE	anichols@n...	ALLEN NICH...	949	283-5757			949	589-6897	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; S...		C8730 SAFETY STUDIES C8776 ...	A General Engineering Contract...		M	BLACK	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:40:34 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8851 Lead Compliance
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 14:40:46 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C8851 Lead Compliance
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 14:40:57 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Work Codes: C8851 Lead Compliance
Firm Type: DBE

5 items found, displaying all items.1

Firm	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
	ADANTA, INC	826 SCHOOL STREET		NAPA	CA	94559		826 SCHOOL STREET		NAPA	CA	94559		DBE	kimberlypa...	KIMBERLY P...	707	709-8894			707	736-8368	DEPARTMENT OF TRANSPORTATION	01; 06; 07...	01; 02; 03...	541620; 5...		C8713 CONSULTANT, ENVIRONMENTA...			F	NATIVE AMERICAN	DBE
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598	4526							DBE	eswppp@hot...	TIMIR&ARAN...	925	451-1337			925	465-4634	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	541330; 5...		C8713 CONSULTANT, ENVIRONMENTA...	EC Civil Engineer;		M	ASIAN SUBCONTINENT	DBE
42531	PRUNUSKE CHATHAM, INC	400 MORRIS STREET SUITE G		SEBASTOPOL	CA	95472								DBE	liza@pcz.c...	LIZA PRUNU...	707	824-4600			707	824-8854	DEPARTMENT OF TRANSPORTATION	01; 03; 04...	01; 02; 03...	541620;		C8713 CONSULTANT, ENVIRONMENTA...			F	CAUCASIAN	DBE
32609	UGE & ECS, INC.	550 N. FIGUEROA ST, UNIT 6036		LOS ANGELES	CA	90012								DBE	nancy@ugee...	NANCY ESPI...	213	625-1016			310	862-8879	CITY OF LOS ANGELES	00;	00;	541330; 5...		C8700 CONSULTANT, NON ENGINEER...	A General Engineering Contract...		F	BLACK	DBE
39572	VERIDICO GROUP, INC	1305 MEADOW VISTA WAY, SUITE A		ROSEVILLE	CA	95661		P O BOX 673		ROSEVILLE	CA	95661		DBE	vida.wrigh...	VIDA G. WR...	916	865-4170			916	865-4174	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	541330; 5...		C8700 CONSULTANT, NON ENGINEER...	EC Civil Engineer;		F	CAUCASIAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:41:37 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8852 SWPPP Planning
Firm Type: DBE

1 item found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING CA		96002		P O BOX 494520		REDDING CA		96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:42:29 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2602 AGGREGATE BASE
Firm Type: DBE

5 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E...	805	934-2705			805	937-5471	DEPARTMENT OF TRANSPORTATION	05; 07; 09...	01; 03; 04...	237110; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...		M	BLACK	DBE
42644	CSI ENGINEERING	3711 MARSHALL AVE		CARMICHAEL	CA	95608								DBE	csi.engine...	YOLANDA E...	916	418-4815	916	233-8623	916	418-4816	DEPARTMENT OF TRANSPORTATION	03; 09; 28...	03; 04; 10...	237110; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		F	HISPANIC	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0608			888	315-7315	DEPARTMENT OF TRANSPORTATION	01; 04; 06...	02; 03; 04...	237310; 2...		C1000 WHOLESALE BROKER OF CONS...	C12 Earthwork and Paving Contr...		M	BLACK	DBE
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS; ...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:03:03 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9869 ASBESTOS REMOVAL/ABATEMENT
Firm Type: DBE

1 item found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
37039	LUCAS BUILDERS, INC.	4020 N. PALM STREET #207		FULLERTON	CA	92835		4020 N. PALM STREET #207		ORANGE	CA	92835		DBE	sam@lucasc...	SAMAN SILV...	310	853-0690			310	756-1247	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	236115; 2...		C5100 CONCRETE STRUCTURE; C5...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:43:57 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C3901 ASPHALT CONCRETE
Firm Type: DBE

9 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-6600			415	467-7721	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	00;	00;	237110; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		F	OTHER	DBE
42226	DECO PAVE	15535 E. ARROW HIGHWAY #D		IRWINDALE	CA	91706		P. O. BOX 2084		IRWINDALE	CA	91706		DBE	Ferry@Deco...	FERRY SOEN...	626	337-9580	626	384-1550	626	480-1537	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	237110; 2...		C3701 SEAL COAT; C3901 ASPHA...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697			714	646-3698	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencar7...	RODNEY ALL...	916	612-0608			888	313-7315	DEPARTMENT OF TRANSPORTATION	01; 04; 06...	02; 03; 04...	237310; 2...		C1000 WHOLESALE BROKER OF CONS...	C12 Earthwork and Paving Contr...		M	BLACK	DBE
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1493			909	393-9383	CITY OF LOS ANGELES	00;	00;	237310; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...		M	HISPANIC	DBE
35953	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-1178			530	674-0756	DEPARTMENT OF TRANSPORTATION	01; 03; 04...	01; 02; 03...	237110; 2...		C1580 MODIFY BRIDGE ITEM; C1...	A General Engineering Contract...		M	HISPANIC	DBE
37893	S.T. RHOADES CONSTRUCTION, INC.	4585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
39166	V & P CONSTRUCTION INC.	13705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:46:35 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING
Firm Type: DBE

2 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
43116	DON H MAHAFFEY DRILLING CO	1800 SOUTH ALAMEDA STREET		COMPTON	CA	90221								DBE	amahaffey@...	ASHLEY MAH...	310	668-2030	310	245-6157	310	668-2040	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1580 MODIFY BRIDGE ITEM; C1...	A General Engineering Contract...		F	HISPANIC	DBE
42048	HILLSIDE DRILLING, INC.	539 S. 11TH STREET		RICHMOND	CA	94804		P.O. BOX 70130		PT. RICHMOND	CA	94807		DBE	cheryl@hil...	CHERYL WAL...	510	234-6532	530	209-9931	510	234-3131	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)	01; 02; 03...	01; 02; 03...	237310; 2...		C0653 STEEL SOLDIER PILES; C...	A General Engineering Contract...		F	CAUCASIAN	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:45:38 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

22 items found, displaying 1 to 20.[First/Prev] **1**, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Pho Num
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	676-1
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805	934-2
082	DAVID ENGINEERING CONSTRUCTION	6344 NUGGET DRIVE		FORESTHILL	CA	95631								DBE	odavid@ftc...	OSCAR DAVI...	530	367-3
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0
20410	K. W. EMERSON, INC.	413 WEST SAINT CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-3
37235	KA'PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbins@k...	LANCE ERIC...	530	629-3
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	693-0

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Pho Num
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209	495-9
5241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-1

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:45:43 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

ems found, displaying 21 to 22.[First/Prev] 1, 2 [Next/Last]

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	681-7796	530	795-5734	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310;		C1531 PLANE ASPHALT CONCRETE ...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:47:42 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8331 CONCRETE BARRIER
Firm Type: DBE

s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.madin...	FRANK MEDI...	530	743-0744			530	743-9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	HISPANIC	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krca...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:48:27 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7301 CONCRETE CURB & SIDEWALK - MISC
Firm Type: DBE

s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916	123-4567	619	258-3515	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2...		C1601 CLEARING & GRUBBING, C...	A General Engineering Contract...		M	HISPANIC	DBE
35166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS,...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:51:20 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5100 CONCRETE STRUCTURE
Firm Type: DBE

8 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-9400					SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01; 03; 04...	01; 02; 03...	237310; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...		M	HISPANIC	DBE
40442	BA CONSTRUCTION, INC. (FKA BA LEASING INC.)	800 W. 6TH ST. #400		LOS ANGELES	CA	90017								DBE	dterry@bai...	DEMAURIS T...	213	622-2100			213	662-7330	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	237110; 2...		B1380 OIL & GAS FIELD SERVICES...	A General Engineering Contract...		M	BLACK	DBE
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 1018		SAN FRANCISCO	CA	94124		DBE	office@bay...	JUAN ARREG...	415	508-1800			415	508-1811	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310;		C1580 MODIFY BRIDGE ITEM; C4...	A General Engineering Contract...		M	HISPANIC	DBE
39330	BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	32817 AVENUE D		YUCAIPA	CA	92399		11818 FAIRWAY DRIVE		YUCAIPA	CA	92399		DBE	bravopacif...	EDWARD MAR...	909	790-1637	909	915-8391	909	790-1637	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	236210; 2...		A0710 SOIL PREPARATION SERVICE...	A General Engineering Contract...		M	HISPANIC	DBE
42644	CSI ENGINEERING	3311 MARSHALL AVE		CARMICHAEL	CA	95608								DBE	csi.engine...	YOLANDA E...	916	418-4815	916	233-8623	916	418-4816	DEPARTMENT OF TRANSPORTATION	03; 09; 28...	03; 04; 10...	237110; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		F	HISPANIC	DBE
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B ...	916	271-0410			916	691-2127	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	02; 03; 04...	236220; 2...		C1920 STRUCTURE EXCAVATION; ...	A General Engineering Contract...		M	BLACK	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
37039	LUCAS BUILDERS, INC.	4020 N. PALM STREET #207		FULLERTON	CA	92835		4020 N. PALM STREET #207		ORANGE	CA	92835		DBE	sam@lucasc...	SAMAN SILV...	310	853-0690			310	756-1247	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	236115; 2...		C5100 CONCRETE STRUCTURE; C5...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@rnr-c...	RICHARD K...	916	379-0957			916	379-0960	DEPARTMENT OF TRANSPORTATION	04; 09; 11...	03;	236220; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:52:15 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5110 CONCRETE SURFACE FINISH
Firm Type: DBE

4 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE		CITRUS HEIGHTS	CA	95621		PO BOX 876		ROSEVILLE	CA	95661		DBE	heasley@al...	GARRY EASL...	916	332-1475			916	332-1490	DEPARTMENT OF TRANSPORTATION	09; 28; 29...	03; 04;	237210; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
21137	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 1018		SAN FRANCISCO	CA	94124		DBE	office@bay...	JUAN ARREG...	415	508-1800			415	508-1811	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310;		C1580 MODIFY BRIDGE ITEM; C4...	A General Engineering Contract...		M	HISPANIC	DBE
39528	CE GREEN INC.	6105 MAIN AVENUE, SUITE 4		ORANGEVALE	CA	95662		6105 MAIN AVENUE, SUITE 4		ORANGEVALE	CA	95662		DBE	carole@ceg...	CAROLE E. ...	916	365-4925			916	374-7998	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C5110 CONCRETE SURFACE FINISH;...	A General Engineering Contract...		F	CAUCASIAN	DBE
42780	HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD		YUBA CITY	CA	95993		1040 LINCOLN ROAD #160		YUBA CITY	CA	95991		DBE	Heirandson...	SUKHDEV SI...	530	415-4777			916	463-9041	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 4...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:53:02 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS
Firm Type: DBE

Items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697			714	646-3698	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744			530	743-9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	HISPANIC	DBE
42780	HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD		YUBA CITY	CA	95993		1040 LINCOLN ROAD #160		YUBA CITY	CA	95991		DBE	Heirandson...	SUKHDEV SI...	530	415-4777			916	463-9041	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 4...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencar7...	RODNEY ALL...	916	612-0608			888	315-7315	DEPARTMENT OF TRANSPORTATION	01; 04; 06...	02; 03; 04...	237310; 2...		C1000 WHOLESALE BROKER OF CONS...	C12 Earthwork and Paving Contr...		M	BLACK	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:53:57 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9980 DEMOLITION
Firm Type: DBE

15 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-09
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-77
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	676-10
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-90
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-05
717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-07
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-20
20410	K. W. EMERSON, INC.	413 WEST SAINT CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-38
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-10
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-87
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-22
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	693-02
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209	495-95
9241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-14
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-01

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:58:58 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1701 DEVELOP WATER SUPPLY
Firm Type: DBE

6 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E...	805	934-2705			805	937-5473	DEPARTMENT OF TRANSPORTATION	05; 07; 09...	01; 03; 04...	237110; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...		M	BLACK	DBE
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697			714	646-3698	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-2222			562	777-1888	CITY OF LOS ANGELES	00;	00;	236115; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...		F	ASIAN PACIFIC	DBE
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	dmamccull...	MACKY MCCU...	707	825-1014			707	825-1769	DEPARTMENT OF TRANSPORTATION	00;	00;	212321; 2...		B1440 SAND & GRAVEL; C1201 T...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:56:38 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1940 DITCHES EXCAVATION
Firm Type: DBE

22 items found, displaying 1 to 20.[First/Prev] **1**, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli@csg...	CHERI THOM...	916
72	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805
14982	DAVID ENGINEERING CONSTRUCTION	6344 NUGGET DRIVE		FORESTHILL	CA	95631								DBE	odavid@ftc...	OSCAR DAVI...	530
34801	DEENSGROUP CONSTRUCTION	2175 THE ALAMEDA, SUITE 100		SAN JOSE	CA	95126								DBE	deensgroup...	HAJAAH M. ...	408
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916
20410	K. W. EMERSON, INC.	413 WEST SAINT CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707
2107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209
241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:06:44 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1940 DITCHES EXCAVATION
Firm Type: DBE

ns found, displaying 21 to 22.[First/Prev] 1, 2 [Next/Last]

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	681-7796	530	795-5734	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310;		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992			707	768-3386	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1920 STRUCTURE EXCAVATION; ...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:57:21 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C6811 EDGE DRAIN
Firm Type: DBE

m found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:56:05 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1970 EMBANKMENT CONSTRUCTION
Firm Type: DBE

6 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684			209	966-2643	CITY OF FRESNO	00;	00;	236115; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...		F	CAUCASIAN	DBE
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli@csg...	CHERI THOM...	916	371-7303			866	366-6646	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...		F	CAUCASIAN	DBE
20	DBRT & AGGREGATE INTERCHANGE INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093			503	669-1192	DEPARTMENT OF TRANSPORTATION	02; 04; 06...	01; 02; 03...	237310;		C0683 GUARD RAILINGS & BARRIER...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE
43116	DON H MAHAFFEY DRILLING CO	1800 SOUTH ALAMEDA STREET		COMPTON	CA	90221								DBE	amahaffey@...	ASHLEY MAH...	310	668-2030	310	245-6157	310	668-2040	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1540 MODIFY BRIDGE ITEM; C1...	A General Engineering Contract...		F	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:59:53 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2030 EROSION CONTROL
Firm Type: DBE

s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 14:59:32 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8000 FENCING CONTRACTOR
Firm Type: DBE

3 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727			626	333-7843	CITY OF LOS ANGELES	00;	00;	237310; 2...		C0680 FENCING SUPPLIER; C800...	A General Engineering Contract...		F	ASIAN PACIFIC	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10098 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744			530	743-9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	HISPANIC	DBE
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:00:43 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C6819 FILTER FABRIC
Firm Type: DBE

ms found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684			209	966-2643	CITY OF FRESNO	00;	00;	236115; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...	F		CAUCASIAN	DBE
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916	123-4567	619	258-3515	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...	M		HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:01:32 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2201 FINISHING ROADWAY
Firm Type: DBE

8 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	NV	89512		DBE	aaasealing...	ANTELMO LA...	775	329-3003			775	827-3006	DEPARTMENT OF TRANSPORTATION	02; 04; 09...	02; 03; 09...	237310; 2...		C0639 ASPHALT SUPPLIER; C191...	C12 Earthwork and Paving Contr...		M	HISPANIC	DBE
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9016			707	275-9025	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...	TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;	M	NATIVE AMERICAN	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE
42780	HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD		YUBA CITY	CA	95993		1040 LINCOLN ROAD #160		YUBA CITY	CA	95991		DBE	Heirandson...	SUKHDEV SI...	530	415-4777			916	463-9041	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 4...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0608			888	315-7315	DEPARTMENT OF TRANSPORTATION	01; 04; 06...	02; 03; 04...	237310; 2...		C1000 WHOLESALE BROKER OF CONS...	C12 Earthwork and Paving Contr...		M	BLACK	DBE
31286	UNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1493			909	393-9363	CITY OF LO$ ANGELES	00;	00;	237310; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...		M	HISPANIC	DBE
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-1178			530	674-0756	DEPARTMENT OF TRANSPORTATION	01; 03; 04...	01; 02; 03...	237110; 2...		C1580 MODIFY BRIDGE ITEM; C1...	A General Engineering Contract...		M	HISPANIC	DBE
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:02:43 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C4901 FURNISH & DRIVE PILING
Firm Type: DBE

2 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
43116	DON H MAHAFFEY DRILLING CO	1800 SOUTH ALAMEDA STREET		COMPTON	CA	90221								DBE	amahaffey@...	ASHLEY MAH...	310	668-2030	310	245-6157	310	668-2040	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1580 MODIFY BRIDGE ITEM; C1...	A General Engineering Contract...		F	HISPANIC	DBE
42048	HILLSIDE DRILLING, INC.	539 S. 11TH STREET		RICHMOND	CA	94804		P.O. BOX 70130		PT. RICHMOND	CA	94807		DBE	cheryl@hil...	CHERYL WAL...	510	234-6532	530	209-9931	510	234-3131	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)	01; 02; 03...	01; 02; 03...	237310; 2...		C0653 STEEL SOLDIER PILES; C...	A General Engineering Contract...		F	CAUCASIAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:03:48 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1910 GRADING
Firm Type: DBE

19 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Ar Co
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	NV	89512		DBE	aaasealing...	ANTELMO LA...	775
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE		CITRUS HEIGHTS	CA	95621		PO BOX 876		ROSEVILLE	CA	95661		DBE	heasley@al...	GARRY EASL...	916
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli@csg...	CHERI THOM...	916
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	CA	93539		DBE	judy@fineg...	JUDY JOHNS...	661
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916
43187	J. CARDENAS INC	14455 PARK AVE, SUITE C		VICTORVILLE	CA	92392								DBE	jcardenasi...	JOSE JAVIE...	760
37235	KA'PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbins@k...	LANCE ERIC...	530
1286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909
34783	MARTIN GENERAL ENGINEERING INC	12485 QUICKSILVER DRIVE		RANCHO CORDOVA	CA	95742								DBE	amartin@ma...	TRANQUILIN...	916

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Ar Co
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530
011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:04:51 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2021 HYDROSEEDING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 15:05:01 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C2021 HYDROSEEDING
Firm Type: DBE

2 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
39322	LA FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE CH...	805	748-8576			805	929-0501	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	238990; 5...		C2021 HYDROSEEDING; C2030 ER...	B General Building Contractor;...		M	NATIVE AMERICAN	DBE
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	shelley@ma...	MICHAEL A...	530	241-1418	530	941-1631	530	241-9647	DEPARTMENT OF TRANSPORTATION	01; 03; 04...	01; 02; 03...	238910; 5...		C0620 LANDSCAPING & NURSERY SU...	C27 Landscaping Contractor;		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:07:43 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1980 IMPORTED BORROW
Firm Type: DBE

...m found.1

...ad	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:09:18 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 15:09:33 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
Firm Type: DBE

4 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40771	ACM LIGHTING	201 S. MERRILL ST.		CORONA	CA	92882								DBE	acmlightin...	CARLOS MOR...	951	272-4881			951	272-4838	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	03; 04; 05...	238210;		C8605 MESSAGE SIGNS, LIGHTING ...	C10 Electrical Contractor;		M	HISPANIC	DBE
42378	BELLCURVE AND SYNCNETWORKS	3300 REYNIER AVENUE		LOS ANGELES	CA	90056								DBE	syncnetwor...	ABIYOU ADM...	310	678-5018			424	331-5242	CITY OF LOS ANGELES	00;	00;	238210; 5...		C8605 MESSAGE SIGNS, LIGHTING ...	C10 Electrical Contractor;		M	BLACK	DBE
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE		REDWOOD CITY	CA	94062 3834								DBE	brooks.cur...	CURTIS BRO...	650	367-8000			650	367-8282	DEPARTMENT OF TRANSPORTATION	00;	00;	221119; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	BLACK	DBE
42783	WEST PACIFIC ELECTRIC COMPANY	20071 W GLENDALE AVENUE		LEMOORE	CA	93245		P.O. BOX 368		LEMOORE CA		93245		DBE	westpacifi...	VIRGINIA A...	559	924-6422	559	469-4729	559	924-4826	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	221122; 2...		C8602 SIGNAL & LIGHTING; C86...	A General Engineering Contract...		F	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:13:23 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8320 METAL BEAM GUARD RAILING
Firm Type: DBE

s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727			626	333-7843	CITY OF LOS ANGELES	00;	00;	237310; 2...		C0680 FENCING SUPPLIER, C800...	A General Engineering Contract...	F	ASIAN PACIFIC	DBE
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093			503	669-1192	DEPARTMENT OF TRANSPORTATION	02; 04; 06...	01; 02; 03...	237310;		C0683 GUARD RAILINGS & BARRIER...	A General Engineering Contract...	M	ASIAN PACIFIC	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744			530	743-9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...	M	HISPANIC	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...	M	NATIVE AMERICAN	DBE
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567			925	634-4339	BAY AREA RAPID TRANSIT DISTRICT (BART)	01; 02; 03...	01; 02; 03...	237310;		C0683 GUARD RAILINGS & BARRIER...	A General Engineering Contract...	F	CAUCASIAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:14:15 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8330 METAL RAILING
Firm Type: DBE

rm found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW OR		97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093			503	669-1192	DEPARTMENT OF TRANSPORTATION	02; 04; 06...	01; 02; 03...	237310;		C0683 GUARD RAILINGS & BARRIER...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:15:01 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5105 MINOR CONCRETE STRUCTURE
Firm Type: DBE

Items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
5270	A B S I. CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absi...	LUIS M. AL...	510	727-0900			510	727-0910	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1201 TRAFFIC CONTROL SYSTEM; ...	A General Engineering Contract...		M	HISPANIC	DBE
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE		CITRUS HEIGHTS	CA	95621		PO BOX 876		ROSEVILLE	CA	95661		DBE	haasley@al...	GARRY EASL...	916	332-1475			916	332-1490	DEPARTMENT OF TRANSPORTATION	09; 28; 29...	03; 04;	237210; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 101B		SAN FRANCISCO	CA	94124		DBE	office@bay...	JUAN ARREG...	415	508-1800			415	508-1811	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310;		C1580 MODIFY BRIDGE ITEM; C4...	A General Engineering Contract...		M	HISPANIC	DBE
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916	123-4567	619	258-3515	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...		M	HISPANIC	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697			714	646-3698	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@rnr-c...	RICHARD K...	916	379-0957			916	379-0960	DEPARTMENT OF TRANSPORTATION	04; 09; 11...	03;	236220; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...		M	HISPANIC	DBE
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:15:43 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7500 MISC IRON & STEEL FRAME, COVER & GRATE
Firm Type: DBE

s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalar@ber...	BOB E. SAL...	619	562-7711	916	123-4567	619	258-3515	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...		M	HISPANIC	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	tini.medin...	FRANK MEDI...	530	743-0744			530	743-9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:18:34 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1580 MODIFY BRIDGE ITEM
Firm Type: DBE

7 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 1018		SAN FRANCISCO	CA	94124		DBE	office@bay...	JUAN ARREG...	415	508-1800			415	508-1811	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310;		C1580 MODIFY BRIDGE ITEM; CA...	A General Engineering Contract...		M	HISPANIC	DBE
43116	DON H MAHAFFEY DRILLING CO	1800 SOUTH ALAMEDA STREET		COMPTON	CA	90221								DBE	amahaffey@...	ASHLEY MAH...	310	668-2030	310	245-6157	310	668-2040	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1580 MODIFY BRIDGE ITEM; C1...	A General Engineering Contract...		F	HISPANIC	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744			530	743-9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	HISPANIC	DBE
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-2016			323	222-8312	CITY OF LOS ANGELES	00;	00;	237310; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...		F	HISPANIC	DBE
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarrisalna...	HELIODORO ...	909	393-1493			909	393-9363	CITY OF LOS ANGELES	00;	00;	237310; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...		M	HISPANIC	DBE
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014			707	825-1769	DEPARTMENT OF TRANSPORTATION	00;	00;	212321; 2...		81440 SAND & GRAVEL; C1201 T...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-1178			530	674-0756	DEPARTMENT OF TRANSPORTATION	01; 03; 04...	01; 02; 03...	237110; 2...		C1580 MODIFY BRIDGE ITEM; C1...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:17:16 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8201 OBJECT MARKER
Firm Type: DBE

...s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727			626	333-7843	CITY OF LOS ANGELES	00;	00;	237310; 2...		C0680 FENCING SUPPLIER; C800...	A General Engineering Contract...		F	ASIAN PACIFIC	DBE
29	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093			503	669-1192	DEPARTMENT OF TRANSPORTATION	02; 04; 06...	01; 02; 03...	237310;		C0683 GUARD RAILINGS & BARRIER...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744			530	743-9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1200 CONSTRUCTION AREA SIGNS,...	A General Engineering Contract...		M	HISPANIC	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:18:04 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8406 PAINTED TRAFFIC STRIPING & MARKING
Firm Type: DBE

found, displaying all items.1

	Firm/DBA Name	Address	Addl	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	NV	89512		DBE	aaasealing...	ANTELMO LA...	775	329-3003			775	827-3006	DEPARTMENT OF TRANSPORTATION	02; 04; 09...	02; 03; 09...	237310; 2...		C0639 ASPHALT SUPPLIER; C191...	C12 Earthwork and Paving Contr...		M	HISPANIC	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
42910	STRAIGHT STRIPE PAINTING INC	1812 WEST SUNSET #1-525		ST. GEORGE	UT	84770								DBE	kcheever@s...	KAREN J CH...	435	656-0930	435	669-9520	435	634-0580	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C8406 PAINTED TRAFFIC STRIPING...	C32 Parking and Highway Improv...		F	CAUCASIAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:18:57 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9854 PAINTING STRUCTURES
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 15:19:09 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C9854 PAINTING STRUCTURES
Firm Type: DBE

18 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	I N
37118	ABSOLUTE URETHANE	6614 SOUTH ELM		FRESNO	CA	93706								DBE	carolyn@ab...	CAROLYN PL...	559	24
36255	AFFORDABLE PAINTING	703 STONEY POINT CT.		LINCOLN	CA	95648								DBE	affordable...	GAIL BALLE...	916	22
39285	AHI CONSTRUCTION, INC.	752 NORTHPORT DRIVE, SUITE H		WEST SACRAMENTO	CA	95691								DBE	madams@ahi...	MARK ADAMS	916	40
42891	ANCHOR SINGH PAINTING	3030 BUCHANAN STREET		SACRAMENTO	CA	95833								DBE	anchorspai...	ANCHOR SIN...	916	59
30832	CYBER PROFESSIONAL SOLUTIONS CORP.	3441 MAIN STREET, SUITE 104		CHULA VISTA	CA	91911		3441 MAIN STREET, SUITE 104		CHULA VISTA	CA	91911	5828	DBE	admin@cybe...	JOAQUIN CA...	619	49
37673	D AND B PAINTING COMPANY, INC	8055 COLLINS DRIVE SUITE 201		OAKLAND	CA	94621		8055 COLLINS DRIVE SUITE 201		OAKLAND	CA	94621		DBE	derek@dbpa...	DEREK BARR...	866	43
35024	DEMOOR'S PAINTING, INC.	401 PARK ROAD		OJAI	CA	93023								DBE	jackie@dem...	JACKIE DEM...	805	64
40338	MAID FAST	440 CHAMBERS ST. #104		EL CAJON	CA	92020								DBE	SCOTTMARRO...	RENATO MAR...	619	74
37323	MARISCAL PAINTING, INC.	345 S. MONTE VISTA AVENUE,		COVINA	CA	91723								DBE	mariscaldu...	JESUS MARI...	626	33
38167	MASTERPIECE PAINTING, INC.	3542 FRUITVALE AVENUE, #120		OAKLAND	CA	94602								DBE	mppainting...	TERRACE JO...	510	53
34815	MIDWEST BUILDING SUPPLIES, INC.	15719 DALE STREET, SUITE B		DETROIT	MI	48223		P.O. BOX 85524		WESTLAND	MI	48185		DBE	elmerdx@ao...	ELMER H. D...	313	59
38500	PETE CHACON CONSTRUCTION, INC.	135 MEDFORD AVENUE		HAYWARD	CA	94541								DBE	vachacon@p...	VANESSA CH...	510	92
38063	R6 INTERIORS	6616 THOMAS DRIVE		NORTH HIGHLANDS	CA	95660		7111 PARISH WAY		CITRUS HEIGHTS	CA	95621		DBE	r6interior...	WILLIAM L....	916	33
32232	STATEWIDE STRIPES, INC	7320 MISSION GORGE ROAD		SAN DIEGO	CA	92120		P.O. BOX 600710		SAN DIEGO	CA	92160		DBE	dawn@state...	DAVID BRIL...	858	56
37091	THE RODRIGUEZ CORPORATION	11130 SW BARBUR BLVD., SUITE 100		PORTLAND	OR	97219		7805 SW 40TH AVENUE, SUITE 19031		PORTLAND	OR	97219		DBE	therodcorp...	FERNANDO R...	503	24
40619	URBAN GRAFFITI ENTERPRISES, INC.	1280 MOUNTAIN VIEW CIRCLE		AZUSA	CA	91702								DBE	mariag@urb...	JUAN REINO...	626	81
17079	VASQUEZ CONSTRUCTION COMPANY	3009 G STREET		SAN DIEGO	CA	92102								DBE	andrea@vas...	MANUEL VAS...	619	23
43301	VIDRIO ENTERPRISES	13106 WOODRIDGE AVE		LA MIRADA	CA	90638								DBE	jvidrio@ms...	JESSE JAME...	510	45

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:29:25 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8501 PAVEMENT MARKING
Firm Type: DBE

s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	NV	89512		DBE	aassealing...	ANTELMO LA...	775	329-3003			775	827-3006	DEPARTMENT OF TRANSPORTATION	02; 04; 09...	02; 03; 09...	237310; 2...		C0639 ASPHALT SUPPLIER; C191...	C12 Earthwork and Paving Contr...		M	HISPANIC	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
42910	STRAIGHT STRIPE PAINTING INC	1612 WEST SUNSET #1-525		ST. GEORGE	UT	84770								DBE	kcheever@s...	KAREN J CH...	435	656-0930	435	669-9520	435	634-0580	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C8406 PAINTED TRAFFIC STRIPING...	C32 Parking and Highway Improv...		F	CAUCASIAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:21:43 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C3901 ASPHALT CONCRETE
Firm Type: DBE

9 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-6600			415	467-7721	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	00;	00;	237110; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...	F	OTHER	DBE
42226	DECO PAVE	15535 E. ARROW HIGHWAY #D		IRWINDALE	CA	91706		P. O. BOX 2084		IRWINDALE	CA	91706		DBE	Ferry@Deco...	FERRY SOEN...	626	337-9580	626	384-1550	626	480-1557	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	237110; 2...		C3701 SEAL COAT; C3901 ASPHA...	A General Engineering Contract...	M	ASIAN PACIFIC	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7178		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...	M	HISPANIC	DBE
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697			714	646-3698	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...	M	ASIAN SUBCONTINENT	DBE
42290	JRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0608			888	315-7315	DEPARTMENT OF TRANSPORTATION	01; 04; 06...	02; 03; 04...	237310; 2...		C1000 WHOLESALE BROKER OF CONS...	C12 Earthwork and Paving Contr...	M	BLACK	DBE
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1493			909	393-9363	CITY OF LOS ANGELES	00;	00;	237310; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...	M	HISPANIC	DBE
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-1178			530	674-0756	DEPARTMENT OF TRANSPORTATION	01; 03; 04...	01; 02; 03...	237110; 2...		C1580 MODIFY BRIDGE ITEM; C1...	A General Engineering Contract...	M	HISPANIC	DBE
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...	M	NATIVE AMERICAN	DBE
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...	M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 10:25:36 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C6820 PERMEABLE MATERIAL
Firm Type: DBE

...em found.1

...aat	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA CA		95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684			209	966-2643	CITY OF FRESNO	00;	00;	236115; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...		F	CAUCASIAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:32:35 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C3940 PLACE ASPHALT CONCRETE DIKE & MISC
Firm Type: DBE

em found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E...	805	934-2705			805	937-5473	DEPARTMENT OF TRANSPORTATION	05; 07; 09...	01; 03; 04...	237110; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...		M	BLACK	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:33:23 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1531 PLANE ASPHALT CONCRETE
Firm Type: DBE

0 items found, displaying all items.

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900			510	727-0910	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1201 TRAFFIC CONTROL SYSTEM; ...	A General Engineering Contract...		M	HISPANIC	DBE
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-6600			415	467-7721	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	00;	00;	237110; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		F	OTHER	DBE
42644	CSI ENGINEERING	3311 MARSHALL AVE		CARMICHAEL	CA	95608								DBE	csi.engine...	YOLANDA E...	916	418-4815	916	233-8623	916	418-4816	DEPARTMENT OF TRANSPORTATION	03; 09; 28...	03; 04; 10...	237110; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		F	HISPANIC	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697			714	646-3698	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	693-0289			707	678-8384	DEPARTMENT OF TRANSPORTATION	03; 06; 07...	01; 02; 03...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
39166	V A P CONSTRUCTION INC.	13705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	681-7796	530	795-5734	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310;		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:34:34 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7000 PLASTIC PIPE
Firm Type: DBE

as found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684			209	966-2643	CITY OF FRESNO	00;	00;	236115; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...		F	CAUCASIAN	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia2k7...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 10:30:09 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5000 PRESTRESSING CONCRETE CAST-IN-PLACE
Firm Type: DBE

ns found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-2016			323	222-8312	CITY OF LOS ANGELES	00;	00;	237310; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...		F	HISPANIC	DBE
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	693-0289			707	678-8384	DEPARTMENT OF TRANSPORTATION	03; 06; 07...	01; 02; 03...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:46:48 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C6500 REINFORCED CONCRETE PIPE
Firm Type: DBE

s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalac@ber...	BOB E. SAL...	619	562-7711	916	123-4567	619	258-3515	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...		M	HISPANIC	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:45:39 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7112 REINFORCED CONCRETE SEWER PIPE
Firm Type: DBE

...em found.1

...	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@rnr-c...	RICHARD K...	916	379-0957			916	379-0960	DEPARTMENT OF TRANSPORTATION	04; 09; 11...	03;	236220; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:46:32 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5201 REINFORCING STEEL
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 15:46:42 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C5201 REINFORCING STEEL
Firm Type: DBE

4 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@ctee...	RUSSELL RO...	909	884-6031			909	884-6032	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	238120;		C0652 REINFORCING BAR SECTION ...	C50 Reinforcing Steel Contract...		M	NATIVE AMERICAN	DBE
34068	B.A. RETRO, INC	2270 DALE AVE		SACRAMENTO	CA	95815		2270 DALE AVENUE		SACRAMENTO	CA	95815		DBE	baretro@ya...	AUTUMN MEA...	916	564-9523			916	564-9526	DEPARTMENT OF TRANSPORTATION	04; 06; 07...	03; 04;	238120;		C5201 REINFORCING STEEL; C55...	C51 Structural Steel Contracto...		F	CAUCASIAN	DBE
31969	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD		FRESNO	CA	93727		5819 E. HARVARD		FRESNO	CA	93727		DBE	contechg@g...	JIM GARCIA	559	251-4818			559	251-8821	CITY OF FRESNO	00;	00;	234110;		C5100 CONCRETE STRUCTURE; C5...	C08 Concrete Contractor;		M	HISPANIC	DBE
34508	MAD STEEL INC.	277 WEST ALLEN AVENUE		SAN DIMAS	CA	91773								DBE	madsteelin...	ALBERT DOM...	909	592-3443			909	394-0724	CITY OF LOS ANGELES	00;	00;	238120; 2...		C0652 REINFORCING BAR SECTION ...	C50 Reinforcing Steel Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:47:36 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1575 REMOVE BRIDGE ITEM
Firm Type: DBE

...ms found, displaying all items 1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-2222			562	777-1888	CITY OF LOS ANGELES	00;	00;	236115; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...	F		ASIAN PACIFIC	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744			530	743-9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...	M		HISPANIC	DBE
34507	GERONIMO CONCRETE, INC	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-2016			323	222-8312	CITY OF LOS ANGELES	00;	00;	237310; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...	F		HISPANIC	DBE
31286	LNA CONCRETE STRUCTURES, INC	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1493			909	393-9363	CITY OF LOS ANGELES	00;	00;	237310; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...	M		HISPANIC	DBE
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014			707	825-1769	DEPARTMENT OF TRANSPORTATION	00;	00;	212321; 2...		81440 SAND & GRAVEL; C1201 T...	A General Engineering Contract...	M		NATIVE AMERICAN	DBE
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@rnr-c...	RICHARD K...	916	379-0957			916	379-0960	DEPARTMENT OF TRANSPORTATION	04; 09; 11...	03;	236220; 2...		C1575 REMOVE BRIDGE ITEM; C1...	A General Engineering Contract...	M		HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:48:46 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1522 RESET, ADJUST ROADWAY ITEMS
Firm Type: DBE

ns found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900			510	727-0910	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1201 TRAFFIC CONTROL SYSTEM; ...	A General Engineering Contract...		M	HISPANIC	DBE
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093			503	669-1192	DEPARTMENT OF TRANSPORTATION	02; 04; 06...	01; 02; 03...	237310;		C0683 GUARD RAILINGS & BARRIER...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744			530	743-9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	HISPANIC	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krca...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...	-	M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:49:37 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5620 ROADSIDE SIGN
Firm Type: DBE

s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.merlin...	FRANK MEDI...	530	743-0744			530	743-9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	HISPANIC	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:50:43 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1901 ROADWAY EXCAVATION
Firm Type: DBE

33 items found, displaying 1 to 20.[First/Prev] **1**, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	F N
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	72
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	74
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	69
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE		CITRUS HEIGHTS	CA	95621		PO BOX 876		ROSEVILLE	CA	95661		DBE	heasley@al...	GARRY EASL...	916	33
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	56
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	67
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli@csg...	CHERI THOM...	916	37
072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805	93
14982	DAVID ENGINEERING CONSTRUCTION	6344 NUGGET DRIVE		FORESTHILL	CA	95631								DBE	odavid@ftc...	OSCAR DAVI...	530	36
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	66
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	57
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	64
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	53
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P.O. BOX 2798		LANCASTER	CA	93539		DBE	judy@fineg...	JUDY JOHNS...	661	94
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	74
37053	GATES ENTERPRISES, INC	6 HUTTON CENTRE DRIVE, SUITE 600		SANTA ANA	CA	92707		6 HUTTON CENTRE DRIVE, SUITE 600	SOUTH METRO AREA	SANTA ANA	CA	92707		DBE	jgates.gei...	JOE GATES	714	38
42780	HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD		YUBA CITY	CA	95993		1040 LINCOLN ROAD #160		YUBA CITY	CA	95991		DBE	Heirandson...	SUKHDEV SI...	530	41
74	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	25
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	61

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	F N
43187	J. CARDENAS INC	14455 PARK AVE, SUITE C		VICTORVILLE	CA	92392								DBE	jcardenasi...	JOSE JAVIE...	760	40.

..port options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:50:53 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1901 ROADWAY EXCAVATION
Firm Type: DBE

33 items found, displaying 21 to 33.[First/Prev] 1, **2** [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	P N
20410	K. W. EMERSON, INC.	413 WEST SAINT CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	75
37235	KA`PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbins@k...	LANCE ERIC...	530	62
34783	MARTIN GENERAL ENGINEERING INC	12485 QUICKSILVER DRIVE		RANCHO CORDOVA	CA	95742								DBE	amartin@ma...	TRANQUILIN...	916	35
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	82
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	75
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	25
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	72
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	69
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209	49
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	22
9241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	28
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	25
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	79

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:52:09 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7200 ROCK SLOPE PROTECTION
Firm Type: DBE

...s found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684			209	966-2643	CITY OF FRESNO	00;	00;	236115; 2...		C1901 ROADWAY EXCAVATION; C1...	A General Engineering Contract...	F	CAUCASIAN	DBE
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...	M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:52:40 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8602 SIGNAL & LIGHTING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Thu Sep 08 15:52:55 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C8602 SIGNAL & LIGHTING
Firm Type: DBE

4 items found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
42862	ABT PRODUCTS AND SERVICES LTD	21 A BAY AVENUE		HUNTINGTON	NY	11743		280 BROADWAY		HUNTINGTON STATION	NY	11746		DBE	lhorchos@a...	LISA HORCH...	631	421-1500	516	380-9924	631	421-1510	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	238210; 4...		C8602 SIGNAL & LIGHTING; G10...	NL CAUTION:FIRM NOT LICENSED L...		F	CAUCASIAN	DBE
41963	BLUE CABLE INC	7306 COLDWATER CANYON AVE #10		NORTH HOLLYWOOD	CA	91605								DBE	helinda@bl...	HELINDA NA...	818	559-5454			818	861-7259	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	238210;		C8602 SIGNAL & LIGHTING; C58...	B General Building Contractor;...		M	HISPANIC	DBE
24176	EAGLE ENGINEERING AND CONSTRUCTION INC	1175 PALOMAR DRIVE		REDWOOD CITY	CA	94062	3834							DBE	brooks.cur...	CURTIS BRO...	650	367-8000			650	367-8282	DEPARTMENT OF TRANSPORTATION	00;	00;	221119; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	BLACK	DBE
42783	WEST PACIFIC ELECTRIC COMPANY	20071 W GLENDALE AVENUE		LEMOORE	CA	93245		P.O. BOX 368		LEMOORE	CA	93245		DBE	westpacifi...	VIRGINIA A...	559	924-6422	559	469-4729	559	924-4826	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	221122; 2...		C8602 SIGNAL & LIGHTING; C86...	A General Engineering Contract...		F	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:53:51 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1930 STRUCTURE BACKFILL
Firm Type: DBE

21 items found, displaying 1 to 20.[First/Prev] **1**, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	N
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	7
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	7
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	5
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	6
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli@csg...	CHERI THOM...	916	3
14982	DAVID ENGINEERING CONSTRUCTION	6344 NUGGET DRIVE		FORESTHILL	CA	95631								DBE	odavid@ftc...	OSCAR DAVI...	530	3
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	5
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	2
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	7
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	2
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	6
20410	K. W. EMERSON, INC.	413 WEST SAINT CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	7
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	8
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	2
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	7
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	6
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@rnr-c...	RICHARD K....	916	3
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209	4
5241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	2
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	7

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:53:58 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1930 STRUCTURE BACKFILL
Firm Type: DBE

...ns found, displaying 21 to 21.[First/Prev] 1, 2 [Next/Last]

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE CA		95547		PO BOX 629		FORTUNA CA		95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992			707	768-3386	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1920 STRUCTURE EXCAVATION; ...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:54:39 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1920 STRUCTURE EXCAVATION
Firm Type: DBE

25 items found, displaying 1 to 20.[First/Prev] **1**, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phc Nun
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-9
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	676-1
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	barbara@co...	TRACY A CO...	707	275-9
14982	DAVID ENGINEERING CONSTRUCTION	6344 NUGGET DRIVE		FORESTHILL	CA	95631								DBE	odavid@ftc...	OSCAR DAVI...	530	367-3
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-0
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info@exbon...	JANET LEE	714	539-2
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2
42290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0
20410	K. W. EMERSON, INC.	413 WEST SAINT CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-3
35	KA`PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbins@k...	LANCE ERIC...	530	629-3
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phc Nun
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	693-0

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:54:44 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1920 STRUCTURE EXCAVATION
Firm Type: DBE

ems found, displaying 21 to 25.[First/Prev] 1, 2 [Next/Last]

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@rnr-c...	RICHARD K...	916	379-0957			916	379-0960	DEPARTMENT OF TRANSPORTATION	04; 09; 11...	03;	236220; 2...		C1575 REMOVE BRIDGE ITEM, C1...	A General Engineering Contract...		M	HISPANIC	DBE
34071	ROCKIN' R GRADING & EXCAVATING	9637 RODDEN RD		OAKDALE	CA	95361								DBE	robin@rock...	null ROBIN...	209	495-9521			209	847-0586	DEPARTMENT OF TRANSPORTATION	03; 05; 09...	03; 06; 10...	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...		F	CAUCASIAN	DBE
9241	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@si...	KENT DESEN...	925	284-1437			925	256-8357	DEPARTMENT OF TRANSPORTATION	01; 06; 07...	01; 02; 03...	237310; 2...		C1601 CLEARING & GRUBBING; C...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530	681-7796	530	795-5734	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310;		C1531 PLANE ASPHALT CONCRETE; ...	A General Engineering Contract...		M	HISPANIC	DBE
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992			707	768-3386	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1920 STRUCTURE EXCAVATION; ...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:04:09 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2066 TEMPORARY EROSION CONTROL
Firm Type: DBE

ms found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7178		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558			530	577-0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 03; 04...	237310; 2...		C1531 PLANE ASPHALT CONCRETE, ...	A General Engineering Contract...		M	HISPANIC	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS,...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:04:48 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8001 TEMPORARY FENCING
Firm Type: DBE

1 item found.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING CA		96002		P O BOX 494520		REDDING CA		96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322		-	530	223-9222	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:57:34 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING
Firm Type: DBE

...em found.1

...ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:08:22 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1201 TRAFFIC CONTROL SYSTEM
Firm Type: DBE

ms found, displaying all items.1

	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510	727-0900			510	727-0910	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237310; 2...		C1201 TRAFFIC CONTROL SYSTEM; ...	A General Engineering Contract...		M	HISPANIC	DBE
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697			714	646-3698	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE
42296	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILLE	CA	95901								DBE	raspencer7...	RODNEY ALL...	916	612-0608			888	315-7315	DEPARTMENT OF TRANSPORTATION	01; 04; 06...	02; 03; 04...	237310; 2...		C1000 WHOLESALE BROKER OF CONS...	C12 Earthwork and Paving Contr...		M	BLACK	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393			559	732-2684	CITY OF FRESNO	00;	00;	237310; 2...		C0612 SAFETY EQUIPMENT SUPPLIE...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD		ARCATA	CA	95521		57 ALDER GROVE RD		ARCATA	CA	95521		DBE	deniamccull...	MACKY MCCU...	707	825-1014			707	825-1769	DEPARTMENT OF TRANSPORTATION	00;	00;	212321; 2...		B1940 SAND & GRAVEL; C1201 T...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002 #		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322			530	223-9222	DEPARTMENT OF TRANSPORTATION	02; 03; 04...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	NATIVE AMERICAN	DBE
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	arvind@vap...	ARVIND PRA...	714	253-3270			714	551-9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03...	01; 02; 03...	237110; 2...		C1200 CONSTRUCTION AREA SIGNS;...	A General Engineering Contract...		M	ASIAN SUBCONTINENT	DBE

Export options: CSV | Excel | XML

Back To Query Form

Thu Sep 08 15:59:25 PDT 2016

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7035 WELDED STEEL PIPE
Firm Type: DBE

em found.1

ssl	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
34501	ROBERT'S BACKHOE SERVICE, INC.	32987 TURTLE DOVE DRIVE		LAKE ELSINORE	CA	92530								DBE	rbsi997@y...	ROBERT CER...	909	678-0813			909	678-5957	CITY OF LOS ANGELES	00;	00;	237310; 2...		C6200 ALTERNATIVE PIPE CULVERT...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Stroer + Graff, Inc

Company Name: Rick Graff

Address: 1830 Phillips Ln
Antioch, Ca 94509

Phone: 925-778-0200 Fax: 925-778-6766

Please confirm your intention to quote the above referenced project:

☒ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Signature Date: 9-13-16

___DBE ___UDBE ___DVBE ___SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

-8

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Dan Nicholas

Company Name: Midstate Barrier

Address: PO Box 30550

Stockton, CA 95213

Phone: 209-944-9565 Fax: 209-944-9569

Please confirm your intention to quote the above referenced project:

[X] We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. Railing

[ ] We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: 9-13-16
Signature

___DBE ___UDBE ___DVBE ___SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

BROADCAST REPORT

TIME : 09/13/2016 09:48
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/13	09:30	12098458460	32	02	OK	ECM
09/13	09:32	13235892430	00	00	BUSY	
09/13	09:32	15103736606	46	02	OK	
09/13	09:34	15626060098	36	02	OK	ECM
09/13	09:35	19164515388	25	02	OK	ECM
09/13	09:36	15302436881	33	02	OK	ECM
09/13	09:37	19725062796	56	02	OK	ECM
09/13	09:38	19259782063	29	02	OK	ECM
09/13	09:40	17146480935	00	00	BUSY	
09/13	09:47	19256255783	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 09:32
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/13 09:32
FAX NO./NAME	13235892430
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 09:40
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/13 09:40
FAX NO./NAME	17146480935
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this

BROADCAST REPORT

TIME : 09/13/2016 09:45
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/13	09:33	17149825095	43	02	OK	ECM
09/13	09:34	19164989995	34	02	OK	ECM
09/13	09:36	15104204410	00	00	BUSY	
09/13	09:36	15308961814	51	02	OK	
09/13	09:38	15303466120	35	02	OK	ECM
09/13	09:39	15304732249	44	02	OK	ECM
09/13	09:40	12099449569	34	02	OK	ECM
09/13	09:41	17077899542	56	02	OK	ECM
09/13	09:43	19516821094	55	02	OK	
09/13	09:44	18663659822	41	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 09:36
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE,TIME	09/13 09:36
FAX NO./NAME	15104204410
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 09:44
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE,TIME	09/13 09:43
FAX NO./NAME	19516821094
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	01
MODE	STANDARD

BROADCAST REPORT

TIME : 09/13/2016 10:30
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/13	10:02	15106399116	34	02	OK	ECM
09/13	10:03	19164529322	32	02	OK	ECM
09/13	10:04	19257786766	39	02	OK	ECM
09/13	10:06	18012929022	30	02	OK	ECM
09/13	10:07	15308209616	47	02	OK	
09/13	10:09	14194245959	29	02	OK	ECM
09/13	10:10	19166463760	32	02	OK	ECM
09/13	10:17	19252930800	46	02	OK	
09/13	10:30	17075219045	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 10:30
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/13 10:30
FAX NO./NAME	17075219045
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

September 7, 2016

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Mike Cuneo

Company Name: Jarrett Foundations

Address:

Phone: 916-371-8760 Fax:

Please confirm your intention to quote the above referenced project:

☑ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting.

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project.

By: Signature Date: 9/14/16

___DBE ___UDBE ___DVBE ✓ SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

Y

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Armando Moreno

Company Name: ST FRANCIS ELECTRIC

Address: 975 CARDEN ST

Phone (510) 639-0639 Fax: (510) 639-9116

Please confirm your intention to quote the above referenced project:

☑ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: 9-14-16
Signature

___DBE ___UDBE ___DVBE ___SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

10

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: RODNEY FITZPATRICK

Company Name: RHAPSODY COMMUNICATIONS LLC

Address: 900 E. HAMILTON AVE. #100, CAMPBELL CA 95008

Phone: 408-879-7295 Fax: 866-365-9822

Please confirm your intention to quote the above referenced project:
NOTE: PLEASE PROVIDE US WITH YOUR MATERIAL QUANTITIES

[X] We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. FIBER OPTIC MATERIALS/CONDUIT, MARKERS, HANDHOLE, COMMUNICATION CONDUIT AND ASSOCIATE FIBER OPTIC ITEMS

[ ] We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: 9-14-16
Signature

X DBE ___UDBE ___DVBE X SBE X DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

6

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: HILLSIDE DRILLING, INC.
Contractors State License # 478991

Address: P O BOX 70130
PT. RICHMOND, CA. 94807

Phone: _____ Fax: (510) 234-6532

Please confirm your intention to quote the above referenced project:

☒ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. Piling Soil Nail

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____
Signature

X DBE ___ UDBE ___ DVBE X SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

ok

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

September 7, 2016

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons

AN EQUAL OPPORTUNITY EMPLOYER

BROADCAST REPORT

TIME : 09/12/2016 15:04
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/12	14:45	15107270910	44	02	OK	ECM
09/12	14:46	12099662643	35	02	OK	ECM
09/12	14:47	15592272212	01:10	02	OK	ECM
09/12	14:49	16314211510	44	02	OK	ECM
09/12	14:50	16263337843	45	02	OK	
09/12	14:51	19512724838	33	02	OK	ECM
09/12	14:54	19162537842	00	00	BUSY	
09/12	14:55	19164003711	26	02	OK	ECM
09/12	14:56	17758273006	56	02	OK	ECM
09/12	15:03	17077368368	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/12/2016 14:54
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/12 14:54
FAX NO./NAME	19162537842
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this

BROADCAST REPORT

TIME : 09/12/2016 15:20
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/12	14:48	19163321490	26	02	OK	ECM
09/12	14:49	19516981101	43	02	OK	ECM
09/12	14:51	14154677721	44	02	OK	ECM
09/12	14:53	19165649526	42	02	OK	ECM
09/12	14:54	14155081811	25	02	OK	ECM
09/12	14:55	15304732749	33	02	OK	ECM
09/12	14:57	14243315242	00	00	BUSY	
09/12	14:58	18188617259	31	02	OK	ECM
09/12	15:06	16192583515	39	02	OK	ECM
09/12	15:19	19098846032	00	00	BUSY	
09/12	15:20	12136627330	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/12/2016 15:19
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE,TIME	09/12 15:19
FAX NO./NAME	19098846032
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 09/12/2016 15:20
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE,TIME	09/12 15:20
FAX NO./NAME	12136627330
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 09/12/2016 14:57
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE,TIME	09/12 14:57
FAX NO./NAME	14243315242
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 09/12/2016 15:36
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/12	15:10	15306722411	50	02	OK	ECM
09/12	15:12	18174300409	42	02	OK	ECM
09/12	15:13	17072759025	28	02	OK	ECM
09/12	15:15	15592518821	29	02	OK	ECM
09/12	15:15	18663666646	46	02	OK	
09/12	15:17	19164184816	50	02	OK	ECM
09/12	15:19	16094981060	00	00	BUSY	
09/12	15:25	19097901637	00	00	BUSY	
09/12	15:36	19193747998	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/12/2016 15:25
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/12 15:25
FAX NO./NAME	19097901637
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

September 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

TRANSMISSION VERIFICATION REPORT

TIME : 09/12/2016 15:36
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/12 15:36
FAX NO./NAME	19193747998
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

September 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

TRANSMISSION VERIFICATION REPORT

TIME : 09/12/2016 15:19
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/12 15:19
FAX NO./NAME	16094981060
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

September 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further [illegible] regard

BROADCAST REPORT

TIME : 09/13/2016 07:55
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/13	07:25	15106335753	42	02	OK	ECM
09/13	07:26	16264801557	42	02	OK	ECM
09/13	07:29	18056469191	00	00	BUSY	
09/13	07:30	15036691192	41	02	OK	ECM
09/13	07:31	15593746470	36	02	OK	ECM
09/13	07:32	16269625055	29	02	OK	ECM
09/13	07:34	15305770221	40	02	OK	ECM
09/13	07:36	13106682040	31	02	OK	ECM
09/13	07:37	17146463698	29	02	OK	ECM
09/13	07:55	14083453869	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 07:55
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/13 07:55
FAX NO./NAME	14083453869
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 07:29
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/13 07:29
FAX NO./NAME	18056469191
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this

BROADCAST REPORT

TIME : 09/13/2016 07:49
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/13	07:27	16503678282	42	02	OK	ECM
09/13	07:29	19166912127	00	00	BUSY	
09/13	07:30	16617228900	42	02	OK	ECM
09/13	07:31	15307439352	57	02	OK	
09/13	07:36	19164639041	58	02	OK	
09/13	07:39	18583453737	47	02	OK	
09/13	07:40	18883157315	47	02	OK	
09/13	07:46	17143826801	36	02	OK	ECM
09/13	07:47	15102343131	01:54	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 07:29
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE,TIME	09/13 07:29
FAX NO./NAME	19166912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 09/13/2016 08:42
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/13	07:53	15597322684	31	02	OK	ECM
09/13	07:54	12097543830	25	02	OK	ECM
09/13	07:55	15306293300	00	00	BUSY	
09/13	07:56	18059290501	43	02	OK	ECM
09/13	07:57	19093939363	44	02	OK	ECM
09/13	08:00	15302419647	43	02	OK	ECM
09/13	08:01	19093940724	43	02	OK	ECM
09/13	08:04	16263312560	00	00	BUSY	
09/13	08:34	13107561247	01:10	02	OK	ECM
09/13	08:42	16197496116	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 07:55
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE,TIME	09/13 07:55
FAX NO./NAME	15306293300
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 08:04
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE,TIME	09/13 08:04
FAX NO./NAME	16263312560
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 08:42
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE,TIME	09/13 08:42
FAX NO./NAME	16197496116
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 09/13/2016 08:28
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/13	08:08	15108321700	00	00	BUSY	
09/13	08:09	17078251769	32	02	OK	ECM
09/13	08:10	17347219209	43	02	OK	ECM
09/13	08:12	19495896897	43	02	OK	ECM
09/13	08:13	15306740756	31	02	OK	ECM
09/13	08:14	17072530131	43	02	OK	ECM
09/13	08:15	19256344339	33	02	OK	ECM
09/13	08:28	19163558101	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 08:08
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/13 08:08
FAX NO./NAME	15108321700
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

September 7, 2016

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

...ifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho ... further direction in this

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 08:28
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	09/13 08:28
FAX NO./NAME	19163558101
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

September 7, 2016

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho [illegible] below if you need further direction in this

MGE INC
LIC # 844279

MARTIN GENERAL ENGINEERING, INC.
12485 QUICKSILVER DRIVE
RANCHO CORDOVA, CA 95742
916-355-8101 PHONE
916-355-8108 FAX

YOU ARE FAXING TO OUR PHONE # 916-355-8101

PLEASE FAX TO OUR FAX # 916-355-8108

THANK YOU

BROADCAST REPORT

TIME : 09/13/2016 09:24
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/13	09:04	19163558108	29	02	OK	ECM
09/13	09:05	12097222227	01:03	02	OK	
09/13	09:07	17078246854	29	02	OK	ECM
09/13	09:08	17077513962	56	02	OK	
09/13	09:10	17076788384	01:09	02	OK	ECM
09/13	09:11	19163790960	01:01	02	OK	
09/13	09:13	19163315599	42	02	OK	ECM
09/13	09:14	15302239222	30	02	OK	ECM
09/13	09:15	19252568357	01:14	02	OK	ECM
09/13	09:18	14356340580	34	02	OK	ECM
09/13	09:24	18585600158	45	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

BROADCAST REPORT

TIME : 09/13/2016 09:16
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/13	09:07	15032455715	35	02	OK	ECM
09/13	09:08	13108626879	43	02	OK	ECM
09/13	09:09	16268154499	32	02	OK	ECM
09/13	09:10	16192373610	44	02	OK	ECM
09/13	09:12	19168654174	00	00	BUSY	
09/13	09:13	15307955734	42	02	OK	ECM
09/13	09:14	17077683386	31	02	OK	ECM
09/13	09:15	15599244826	50	02	OK	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/13/2016 09:12
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA5V548973

DATE,TIME	09/13 09:12
FAX NO./NAME	19168654174
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F310T

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: BlueCable Inc Date: 9/12/16
Signature

___DBE ___UDBE ___DVBE ___SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: MICHAEL

Company Name: ACE FENCE CO.

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

___DBE ___UDBE ___DVBE ___SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Will Radarte

Company Name: R6 Interiors (Drywall)

Address: 7111 Parish Way Citrus Heights

Phone: 916-821-8139 Fax: 916-331-5599

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. Metal Stud Framing & Drywall - Sub Contractor

By: _____ Signature Date: 9-14-16

X DBE ___ UDBE ___ DVBE X SBE X DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

Delete

Jenny Voong

From: Jenny Voong
Sent: Tuesday, October 11, 2016 12:03 PM
To: 'bids@theconstructionzone.us.com'
Subject: Route 49 American River. Bid Date: 10-12-16
Attachments: Rt 49 American River 03-0F3104.doc

Good afternoon,

Please see attachment. Thank you.

Jenny Voong
Viking Construction
P: 916-852-5530
F: 916-852-5533

Jenny Voong

From: Jenny Voong
Sent: Tuesday, October 11, 2016 11:49 AM
To: 'LMCAFEE@PENHALL.COM'
Subject: FW: Route 49 American River. Bid Date: 10-12-16
Attachments: Rt 49 American River 03-0F3104.doc

Good Morning,

Please see attachment. Thank you.

Jenny Voong
Viking Construction
P: 916-852-5530
F: 916-852-5533

Jenny Voong

From: Jenny Voong
Sent: Tuesday, October 11, 2016 11:30 AM
To: 'INFO@GLOBALCOGNITO.COM'
Subject: Route 49 American River. Bid Date: 10-12-16
Attachments: Rt 49 American River 03-0F3104.doc

Good Morning,

Please see attachment. Thank you.

Jenny Voong
Viking Construction
P: 916-852-5530
F: 916-852-5533

Jenny Voong

From: Jenny Voong
Sent: Tuesday, October 11, 2016 11:12 AM
To: 'TODD@CAPITOLBARRICADE.COM'
Subject: Route 49 American River. Bid Date: 10-12-16
Attachments: Rt 49 American River 03-0F3104.doc

Good Morning,

Please see attachment. Thank you.

Jenny Voong
Viking Construction
P: 916-852-5530
F: 916-852-5533

Jenny Voong

From: Jenny Voong
Sent: Tuesday, October 11, 2016 11:07 AM
To: 'OFFICE@ASKARI.ORG'
Subject: Route 49 American River. Bid Date: 10-12-16
Attachments: Rt 49 American River 03-0F3104.doc

Good Morning,

Please see attachment. Thank you.

Jenny Voong
Viking Construction
P: 916-852-5530
F: 916-852-5533

Jenny Voong

From: Jenny Voong
Sent: Tuesday, October 11, 2016 11:03 AM
To: 'ANDERSONPSLLC@AOL.COM'
Subject: Route 49 American River. Bid Date: 10-12-16
Attachments: Rt 49 American River 03-0F3104.doc

Good Morning,

Please see attachment.
Thank you.

Jenny Voong
Viking Construction
P: 916-852-5530
F: 916-852-5533

Jenny Voong

om: Microsoft Outlook
To: neweamil@newemail.com
Sent: Friday, September 30, 2016 9:33 AM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery has failed to these recipients or groups:

neweamil@newemail.com (neweamil@newemail.com)
The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

enerating server: VIK-MAIL.vikingbridges.local
Receiving server: newemail.com (69.172.201.153)

neweamil@newemail.com
9/30/2016 4:33:03 PM - Remote Server at newemail.com (69.172.201.153) returned '550 4.4.7 QUEUE.Expired; message expired'
9/30/2016 4:23:27 PM - Remote Server at newemail.com (69.172.201.153) returned '441 4.4.1 Error encountered while communicating with primary target IP address: "Failed to connect. Winsock error code: 10060, Win32 error code: 10060." Attempted failover to alternate host, but that did not succeed. Either there are no alternate hosts, or delivery failed to all alternate hosts. The last endpoint attempted was 69.172.201.153:25'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Wed, 28 Sep 2016 09:28:36 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Wed, 28 Sep
2016 09:28:36 -0700
From: Jenny Voong <JVoong@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"
<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"

<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,
"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>,
"dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com"
<office@baylinecutting.com>, "bcschmidt@frontiernet.net"
<bcschmidt@frontiernet.net>, "syncnetworks@gmail.com"
<syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com"
<bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>,
"bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "k.carlisle@caditcompany.com"
<k.carlisle@caditcompany.com>, "carole@cegreeninc.com"
<carole@cegreeninc.com>, "barbara@colemanconst.net"
<barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com"
<csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>,
"derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net"
<dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>,
"deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "contractor@dirtagg.com"
<contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com"
<rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>,
"cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>,
"jack@interwestpacific.com" <jack@interwestpacific.com>,
"sales@interwestpac.ac.com" <sales@interwestpac.ac.com>,
"raspencer7@gmail.com" <raspencer7@gmail.com>, "'jcardenasinc@gmail.com,'"
<jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>,
"alison@kwemerson.com" <alison@kwemerson.com>,
"lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>,
"estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com"
<sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com"
<madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM"
<SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com"
<mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net"
<amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net"
<quimu@sbcglobal.net>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"

<brooke@rnr-construction.com>, "steve@strhoadesinc.com"
<steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"kcheever@straightstripe.com" <kcheever@straightstripe.com>,
"therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com"
<nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,
"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River. Bid Date:
10-12-16
Thread-Topic: Bridge Replacement over South Fork of the American River. Bid
Date: 10-12-16
Thread-Index: AdIZo72PLDak0FZ6T/66TWndxHWE/Q==
Return-Receipt-To: <JVoong@vikingbridges.com>
Date: Wed, 28 Sep 2016 16:28:35 +0000
Message-ID: <a2980a4b7ef54d0199bd804bbc4a60fb@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 001D58E900CD94001D5A36
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.14]
Content-Type: multipart/mixed;
boundary="_004_a2980a4b7ef54d0199bd804bbc4a60fbVIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Bridge
Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: neweamil@newemail.com
Sent: Wednesday, September 28, 2016 1:34 PM
Subject: Delivery delayed:Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery is delayed to these recipients or groups:

neweamil@newemail.com (neweamil@newemail.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 55 minutes. You'll be notified if the message can't be delivered by that time.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local
Receiving server: newemail.com (69.172.201.153)

neweamil@newemail.com
Remote Server at newemail.com (69.172.201.153) returned '400 4.4.7 Message delayed'
9/28/2016 8:22:54 PM - Remote Server at newemail.com (69.172.201.153) returned '441 4.4.1 Error encountered while communicating with primary target IP address: "Failed to connect. Winsock error code: 10060, Win32 error code: 10060." Attempted failover to alternate host, but that did not succeed. Either there are no alternate hosts, or delivery failed to all alternate hosts. The last endpoint attempted was 69.172.201.153:25'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Wed, 28 Sep 2016 09:28:36 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Wed, 28 Sep
2016 09:28:36 -0700
From: Jenny Voong <JVoong@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"

<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"
<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"
<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,
"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>,
"dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com"
<office@baylinecutting.com>, "bcschmidt@frontiernet.net"
<bcschmidt@frontiernet.net>, "syncnetworks@gmail.com"
<syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com"
<bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>,
"bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "k.carlisle@caditcompany.com"
<k.carlisle@caditcompany.com>, "carole@cegreeninc.com"
<carole@cegreeninc.com>, "barbara@colemanconst.net"
<barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com"
<csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>,
"derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net"
<dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>,
"deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "contractor@dirtagg.com"
<contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com"
<rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>,
"cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>,
"jack@interwestpacific.com" <jack@interwestpacific.com>,
"sales@interwestpac.ac.com" <sales@interwestpac.ac.com>,
"raspencer7@gmail.com" <raspencer7@gmail.com>, "'jcardenasinc@gmail.com,'"
<jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>,
"alison@kwemerson.com" <alison@kwemerson.com>,
"lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>,
"estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com"
<sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com"
<madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM"
<SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com"
<mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net"
<amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net"

<quimu@sbcglobal.net>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "steve@strhoadesinc.com"
<steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"kcheever@straightstripe.com" <kcheever@straightstripe.com>,
"therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com"
<nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,
"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River. Bid Date:
10-12-16
Thread-Topic: Bridge Replacement over South Fork of the American River. Bid
Date: 10-12-16
Thread-Index: AdIZo72PLDak0FZ6T/66TWndxHWE/Q==
Return-Receipt-To: <JVoong@vikingbridges.com>
Date: Wed, 28 Sep 2016 16:28:35 +0000
Message-ID: <a2980a4b7ef54d0199bd804bbc4a60fb@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 001D58E900CD94001D5A36
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.14]
Content-Type: multipart/mixed;
boundary="_004_a2980a4b7ef54d0199bd804bbc4a60fbVIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Jenny Voong

From: Edward Marmolejo <bravopacific@hotmail.com>
Sent: Wednesday, September 28, 2016 12:24 PM
To: Jenny Voong
Subject: Re: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Dear Jenny Voong:

Thank you for the invitation to bid on the above referenced project. Because our bid schedule is presently full, we will not be bidding on this project.

Edward Marmolejo, President
Bravo Pacific, Inc. dba:
MARMOLEJO CONTRACTORS, INC.
11818 Fairway Dr.
Yucaipa, California. 92399
Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@Hotmail.com bravosegs@Hotmail.com

From: Jenny Voong <JVoong@vikingbridges.com>
Sent: Wednesday, September 28, 2016 9:28 AM
To: Daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; carolyn@absoluteurethane.com; neweamil@newemail.com; lhorchos@abt-products.com; moronia@acefencecompany.com; acmlighting@sbcglobal.net; kimberlypatz@adanta-inc.com; affordablepainting2005@yahoo.com; madams@ahiconstructs.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; amercinc@hotmail.com; Rusty@steelplacers.com; anchorspainting@gmail.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; baretro@yahoo.com; dterry@baincorp.com; office@baylinecutting.com; bcschmidt@frontiernet.net; syncnetworks@gmail.com; bsalaz@bertsalasinc.com; helinda@bluecable.com; bravopacific@hotmail.com; burkebid@gmail.com; k.carlisle@caditcompany.com; carole@cegreeninc.com; barbara@colemanconst.net; contechg@gmail.com; shelli@csg-web.com; csi.engineering13@yahoo.com; admin@cyberpsc.com; derek@dbpaint.com; dbpaint@sbcglobal.net; Ferry@DecoPaveCorp.com; deensgroup@aol.com; jackie@demoorpainting.com; contractor@dirtagg.com; DAVEtrucksweep@gmail.com; rsl@dominguezconstr.com; dgarcia287@aol.com; amahaffey@mahaffeycompanies.com; alex.singh@dreambuildercorp.com; brooks.curtis@att.net; ernestdee6@gmail.com; judy@finegradeinc.com; toni.medina@att.net; jgates.gei@gmail.com; Heirandson@comcast.net; cheryl@hillsidedrilling.com; jack@interwestpacific.com; sales@interwestpac.ac.com; raspencer7@gmail.com; 'jcardenasinc@gmail.com,'; garyc@krcsafety.com; alison@kwemerson.com; lrobbins@kapelconstruction.com; estimating@theswpppfirm.com; agarcialna@aol.com; sam@lucascompany.com; shelley@mandsenviro.com; michael@mandsenviro.com; madsteelinc@aol.com; SCOTTMARRONE@MAID-FAST.COM; mariscaldutchpainting@hotmail.com; amartin@martingeneral.net; mppainting1@yahoo.com; denamccullough@mcculloughconstructioninc.com; elmerdx@aol.com; anichols@nbgcs.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; cplum@pcnconstructioninc.com; vachacon@pcconstr.com; davidscott@gvni.com; liza@pcz.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; steve@strhoadesinc.com; kdesena@linkzone.com; shawn@statewidestripes.com; kcheever@straightstripe.com; therodcorp@msn.com; nancy@ugeecs.com; mariag@urbangraffiti.com; andrea@vasquezco.com; vida.wright@veridicogroup.com; jvidrio@msn.com;

edc@vintagepavingco.com; wallacestr@aol.com; westpacificelectricco@gmail.com
Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Good Morning,

Bid date had been move, please see attachment. Thank you.

Jenny Voong
Viking Construction
P: 916-852-5530
F: 916-852-5533

Evita Gomez

From: Maria Gutierrez <mariag@urbangraffiti.com>
Sent: Tuesday, September 13, 2016 11:00 AM
To: Evita Gomez
Subject: RE: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Good Morning,

We provide
Graffiti removal
Pressure Washing
Steam Cleaning
Anti-graffiti film installation and glass repair
Bus shelter cleaning services.

Please keep us in mind should these services be needed.

Regards

Maria Gutierrez
Urban Graffiti Enterprises, Inc.
"Taking Pride In Our Communities"
mariag@urbangraffiti.com
Off (626) 815-4900
Fax (626) 815-4499

Please consider the environment before you print

From: Evita Gomez [mailto:egomez@vikingbridges.com]
Sent: Monday, September 12, 2016 2:52 PM
To: Daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; carolyn@absoluteurethane.com; neweamil@newemail.com; lhorchos@abt-products.com; moronia@acefencecompany.com; acmlighting@sbcglobal.net; kimberlypatz@adanta-inc.com; affordablepainting2005@yahoo.com; madams@ahiconstructs.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; amercinc@hotmail.com; Rusty@steelplacers.com; anchorspainting@gmail.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; baretro@yahoo.com; dterry@baincorp.com; office@baylinecutting.com; bcschmidt@frontiernet.net; syncnetworks@gmail.com; bsalaz@bertsalasinc.com; helinda@bluecable.com; bravopacific@hotmail.com; burkebid@gmail.com; k.carlisle@caditcompany.com; carole@cegreeninc.com; barbara@colemanconst.net; contechg@gmail.com; shelli@csg-web.com; csi.engineering13@yahoo.com; admin@cyberpsc.com; derek@dbpaint.com; dbpaint@sbcglobal.net; Ferry@DecoPaveCorp.com; deensgroup@aol.com; jackie@demoorpainting.com; contractor@dirtagg.com; DAVEtrucksweep@gmail.com; rsl@dominguezconstr.com; dgarcia287@aol.com; amahaffey@mahaffeycompanies.com; alex.singh@dreambuildercorp.com; brooks.curtis@att.net; ernestdee6@gmail.com; judy@finegradeinc.com; toni.medina@att.net; jgates.gei@gmail.com; Heirandson@comcast.net; cheryl@hillsidedrilling.com; jack@interwestpacific.com; sales@interwestpac.ac.com; raspencer7@gmail.com; jcardenasinc@gmail.com; garyc@krcsafety.com; alison@kwemerson.com; lrobbins@kapelconstruction.com; estimating@theswpppfirm.com;

agarcialna@aol.com; sam@lucascompany.com; shelley@mandsenviro.com; michael@mandsenviro.com; madsteelinc@aol.com; SCOTTMARRONE@MAID-FAST.COM; mariscaldutchpainting@hotmail.com; amartin@martingeneral.net; mppainting1@yahoo.com; denamccullough@mcculloughconstructioninc.com; merdx@aol.com; anichols@nbgcs.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; plum@pcnconstructioninc.com; vachacon@pcconstr.com; davidscott@gvni.com; liza@pcz.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; r6interiors@sbcglobal.net; steve@strhoadesinc.com; kdesena@linkzone.com; dawn@statewidestripes.com; kcheever@straightstripe.com; therodcorp@msn.com; nancy@ugeecs.com; Maria Gutierrez <mariag@urbangraffiti.com>; andrea@vasquezco.com; vida.wright@veridicogroup.com; jvidrio@msn.com; edc@vintagepavingco.com; wallacestr@aol.com; westpacificelectricco@gmail.com
Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Good afternoon,

Please see attachment. Thank you.

Evita Gomez

Evita Gomez

From: Microsoft Outlook
To: rsl@dominguezconstr.com
Sent: Monday, September 12, 2016 2:52 PM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery has failed to these recipients or groups:

rsl@dominguezconstr.com (rsl@dominguezconstr.com)
The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

rsl@dominguezconstr.com
Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Mon, 12 Sep 2016 14:52:28 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 12 Sep
2016 14:52:28 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"
<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"
<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>, "dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bcschmidt@frontiernet.net" <bcschmidt@frontiernet.net>, "syncnetworks@gmail.com" <syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "k.carlisle@caditcompany.com" <k.carlisle@caditcompany.com>, "carole@cegreeninc.com" <carole@cegreeninc.com>, "barbara@colemanconst.net" <barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com" <csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com" <jackie@demoorpainting.com>, "contractor@dirtagg.com" <contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com" <jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>, "cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "sales@interwestpac.ac.com" <sales@interwestpac.ac.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>, "jcardenasinc@gmail.com" <jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com" <alison@kwemerson.com>, "lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com" <sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>, "michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM" <SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com" <mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net" <amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com" <elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rich@rnr-construction.com" <rich@rnr-construction.com>, "brooke@rnr-construction.com" <brooke@rnr-construction.com>, "r6interiors@sbcglobal.net" <r6interiors@sbcglobal.net>, "steve@strhoadesinc.com" <steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "dawn@statewidestripes.com" <dawn@statewidestripes.com>, "kcheever@straightstripe.com" <kcheever@straightstripe.com>, "therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com"

<nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,
"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River Bid Date
9.28.16
Thread-Topic: Bridge Replacement over South Fork of the American River Bid
Date 9.28.16
Thread-Index: AdINP/RFQKKMaIZwS3iEfplwTutfAw==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Mon, 12 Sep 2016 21:52:28 +0000
Message-ID: <49fc803e5744473989cb3dad14dc6318@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_49fc803e5744473989cb3dad14dc6318VIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Bridge
Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: sales@interwestpac.ac.com
Sent: Monday, September 12, 2016 2:52 PM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery has failed to these recipients or groups:

sales@interwestpac.ac.com (sales@interwestpac.ac.com)
The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

sales@interwestpac.ac.com
Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Mon, 12 Sep 2016 14:52:28 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 12 Sep
2016 14:52:28 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"
<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"
<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>, "dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bcschmidt@frontiernet.net" <bcschmidt@frontiernet.net>, "syncnetworks@gmail.com" <syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "k.carlisle@caditcompany.com" <k.carlisle@caditcompany.com>, "carole@cegreeninc.com" <carole@cegreeninc.com>, "barbara@colemanconst.net" <barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com" <csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com" <jackie@demoorpainting.com>, "contractor@dirtagg.com" <contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com" <jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>, "cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "sales@interwestpac.ac.com" <sales@interwestpac.ac.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>, "jcardenasinc@gmail.com" <jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com" <alison@kwemerson.com>, "lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com" <sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>, "michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM" <SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com" <mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net" <amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com" <elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rich@rnr-construction.com" <rich@rnr-construction.com>, "brooke@rnr-construction.com" <brooke@rnr-construction.com>, "r6interiors@sbcglobal.net" <r6interiors@sbcglobal.net>, "steve@strhoadesinc.com" <steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "dawn@statewidestripes.com" <dawn@statewidestripes.com>, "kcheever@straightstripe.com" <kcheever@straightstripe.com>, "therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com"

<nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,
"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River Bid Date
9.28.16
Thread-Topic: Bridge Replacement over South Fork of the American River Bid
Date 9.28.16
Thread-Index: AdINP/RFQKKMaIZwS3iEfplwTutfAw==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Mon, 12 Sep 2016 21:52:28 +0000
Message-ID: <49fc803e5744473989cb3dad14dc6318@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_49fc803e5744473989cb3dad14dc6318VIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Bridge
Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: vachacon@pcconstr.com
Sent: Monday, September 12, 2016 2:52 PM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery has failed to these recipients or groups:

vachacon@pcconstr.com (vachacon@pcconstr.com)
The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

vachacon@pcconstr.com
Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Mon, 12 Sep 2016 14:52:28 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 12 Sep
2016 14:52:28 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"
<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"
<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>, "dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bcschmidt@frontiernet.net" <bcschmidt@frontiernet.net>, "syncnetworks@gmail.com" <syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "k.carlisle@caditcompany.com" <k.carlisle@caditcompany.com>, "carole@cegreeninc.com" <carole@cegreeninc.com>, "barbara@colemanconst.net" <barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com" <csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com" <jackie@demoorpainting.com>, "contractor@dirtagg.com" <contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com" <jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>, "cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "sales@interwestpac.ac.com" <sales@interwestpac.ac.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>, "jcardenasinc@gmail.com" <jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com" <alison@kwemerson.com>, "lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com" <sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>, "michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM" <SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com" <mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net" <amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com" <elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rich@rnr-construction.com" <rich@rnr-construction.com>, "brooke@rnr-construction.com" <brooke@rnr-construction.com>, "r6interiors@sbcglobal.net" <r6interiors@sbcglobal.net>, "steve@strhoadesinc.com" <steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "dawn@statewidestripes.com" <dawn@statewidestripes.com>, "kcheever@straightstripe.com" <kcheever@straightstripe.com>, "therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com"

<nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,
"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River Bid Date
9.28.16
Thread-Topic: Bridge Replacement over South Fork of the American River Bid
Date 9.28.16
Thread-Index: AdINP/RFQKKMaIZwS3iEfplwTutfAw==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Mon, 12 Sep 2016 21:52:28 +0000
Message-ID: <49fc803e5744473989cb3dad14dc6318@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_49fc803e5744473989cb3dad14dc6318VIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Bridge
Replacement ov...

Evita Gomez

From: postmaster@MartinGeneral.net
To: amartin@martingeneral.net
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

amartin@martingeneral.net

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: vida.wright@veridicogroup.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

vida.wright@veridicogroup.com (vida.wright@veridicogroup.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: dterry@baincorp.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dterry@baincorp.com (dterry@baincorp.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: amercinc@hotmail.com; bravopacific@hotmail.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

amercinc@hotmail.com (amercinc@hotmail.com)

bravopacific@hotmail.com (bravopacific@hotmail.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: therodcorp@msn.com; jvidrio@msn.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

therodcorp@msn.com (therodcorp@msn.com)

jvidrio@msn.com (jvidrio@msn.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: mariscaldutchpainting@hotmail.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

COL004-MC1F28.hotmail.com rejected your message to the following email addresses:

mariscaldutchpainting@hotmail.com (mariscaldutchpainting@hotmail.com)
A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

COL004-MC1F28.hotmail.com gave this error:
Requested action not taken: mailbox unavailable

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mariscaldutchpainting@hotmail.com
COL004-MC1F28.hotmail.com
Remote Server returned '550 Requested action not taken: mailbox unavailable'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Mon, 12 Sep 2016 14:52:28 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 12 Sep
2016 14:52:28 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"

<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"
<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,
"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>,
"dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com"
<office@baylinecutting.com>, "bcschmidt@frontiernet.net"
<bcschmidt@frontiernet.net>, "syncnetworks@gmail.com"
<syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com"
<bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>,
"bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "k.carlisle@caditcompany.com"
<k.carlisle@caditcompany.com>, "carole@cegreeninc.com"
<carole@cegreeninc.com>, "barbara@colemanconst.net"
<barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com"
<csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>,
"derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net"
<dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>,
"deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "contractor@dirtagg.com"
<contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com"
<rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>,
"cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>,
"jack@interwestpacific.com" <jack@interwestpacific.com>,
"sales@interwestpac.ac.com" <sales@interwestpac.ac.com>,
"raspencer7@gmail.com" <raspencer7@gmail.com>, "jcardenasinc@gmail.com"
<jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>,
"alison@kwemerson.com" <alison@kwemerson.com>,
"lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>,
"estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com"
<sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com"
<madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM"
<SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com"
<mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net"
<amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net"
<quimu@sbcglobal.net>, "rich@rnr-construction.com"

<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "r6interiors@sbcglobal.net"
<r6interiors@sbcglobal.net>, "steve@strhoadesinc.com"
<steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"kcheever@straightstripe.com" <kcheever@straightstripe.com>,
"therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com"
<nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,
"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River Bid Date
9.28.16
Thread-Topic: Bridge Replacement over South Fork of the American River Bid
Date 9.28.16
Thread-Index: AdINP/RFQKKMaIZwS3iEfplwTutfAw==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Mon, 12 Sep 2016 21:52:28 +0000
Message-ID: <49fc803e5744473989cb3dad14dc6318@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_49fc803e5744473989cb3dad14dc6318VIKMAILvikingbridgesloc_"
ME-Version: 1.0

Bridge
Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: Daryl@abslconstruction.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Daryl@abslconstruction.com (Daryl@abslconstruction.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: deni@sti.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.com (deni@sti.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: davidscott@gvni.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: helinda@bluecable.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

helinda@bluecable.com (helinda@bluecable.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: anchorspainting@gmail.com; syncnetworks@gmail.com; burkebid@gmail.com; contechg@gmail.com; DAVEtrucksweep@gmail.com; ernestdee6@gmail.com; jgates.gei@gmail.com; raspencer7@gmail.com; jcardenasinc@gmail.com; westpacificelectricco@gmail.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

anchorspainting@gmail.com (anchorspainting@gmail.com)

syncnetworks@gmail.com (syncnetworks@gmail.com)

burkebid@gmail.com (burkebid@gmail.com)

contechg@gmail.com (contechg@gmail.com)

DAVEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

jgates.gei@gmail.com (jgates.gei@gmail.com)

raspencer7@gmail.com (raspencer7@gmail.com)

jcardenasinc@gmail.com (jcardenasinc@gmail.com)

westpacificelectricco@gmail.com (westpacificelectricco@gmail.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om:	Microsoft Outlook
To:	affordablepainting2005@yahoo.com; aaasealing96@yahoo.com; baretro@yahoo.com; csi.engineering13@yahoo.com; mppainting1@yahoo.com
Sent:	Monday, September 12, 2016 2:53 PM
Subject:	Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

affordablepainting2005@yahoo.com (affordablepainting2005@yahoo.com)

aaasealing96@yahoo.com (aaasealing96@yahoo.com)

baretro@yahoo.com (baretro@yahoo.com)

csi.engineering13@yahoo.com (csi.engineering13@yahoo.com)

mppainting1@yahoo.com (mppainting1@yahoo.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge
eplacement ov...

Evita Gomez

From: Microsoft Outlook
To: SCOTTMARRONE@MAID-FAST.COM
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

SCOTTMARRONE@MAID-FAST.COM (SCOTTMARRONE@MAID-FAST.COM)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: postmaster@ajvasconi.com
To: aj@ajvasconi.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: postmaster@ahiconstructs.com
To: madams@ahiconstructs.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

madams@ahiconstructs.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
o: garyc@krcsafety.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: kimberlypatz@adanta-inc.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kimberlypatz@adanta-inc.com (kimberlypatz@adanta-inc.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: nancy@ugeecs.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: carolyn@absoluteurethane.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

carolyn@absoluteurethane.com (carolyn@absoluteurethane.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: alison@kwemerson.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alison@kwemerson.com (alison@kwemerson.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: carole@cegreeninc.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

carole@cegreeninc.com (carole@cegreeninc.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: Rusty@steelplacers.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Rusty@steelplacers.com (Rusty@steelplacers.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

---

om: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Mail Delivery System <MAILER-DAEMON@siteprotect.com>
To: derek@dbpaint.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery has failed to these recipients or groups:

derek@dbpaint.com
The recipient's mailbox is full and can't accept messages now. Please try resending this message later, or contact the recipient directly.

The following organization rejected your message: 192.168.31.242.

agnostic information for administrators:

Generating server: mf33.mfg.siteprotect.com

derek@dbpaint.com
192.168.31.242
Remote Server returned '<192.168.31.242 #5.2.2 smtp; 552 5.2.2 <derek@dbpaint.com> Quota exceeded (mailbox for user is full)>'

Original message headers:

```
Return-Path: <egomez@vikingbridges.com>
Received: from mx.siteprotect.com (unknown [192.168.33.225])
    by mf33.mfg.siteprotect.com (Postfix) with ESMTP id 3B58726904
    for <derek@dbpaint.com>; Mon, 12 Sep 2016 16:52:50 -0500 (CDT)
Received: from VIK-MAIL.vikingbridges.local (45-19-141-33.lightspeed.frokca.sbcglobal.net [45.19.141.33])
    (using TLSv1.2 with cipher ECDHE-RSA-AES256-SHA384 (256/256 bits))
    (No client certificate requested)
    by mx.siteprotect.com (Postfix) with ESMTPS id 13AFF20B407A
    for <derek@dbpaint.com>; Mon, 12 Sep 2016 16:52:31 -0500 (CDT)
Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
 VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
 5.0.1178.4; Mon, 12 Sep 2016 14:52:28 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
 VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 12 Sep
 2016 14:52:28 -0700
```

From: Evita Gomez <egomez@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>, "neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com" <lhorchos@abt-products.com>, "moronia@acefencecompany.com" <moronia@acefencecompany.com>, "acmlighting@sbcglobal.net" <acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com" <affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com" <madams@ahiconstructs.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>, "Rusty@steelplacers.com" <Rusty@steelplacers.com>, "anchorspainting@gmail.com" <anchorspainting@gmail.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>, "dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bcschmidt@frontiernet.net" <bcschmidt@frontiernet.net>, "syncnetworks@gmail.com" <syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "k.carlisle@caditcompany.com" <k.carlisle@caditcompany.com>, "carole@cegreeninc.com" <carole@cegreeninc.com>, "barbara@colemanconst.net" <barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com" <csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com" <jackie@demoorpainting.com>, "contractor@dirtagg.com" <contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com" <jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>, "cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "sales@interwestpac.ac.com" <sales@interwestpac.ac.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>, "jcardenasinc@gmail.com" <jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com" <alison@kwemerson.com>, "lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com" <sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>, "michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM" <SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com" <mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net" <amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>, "denamccullough@mcculloughconstructioninc.com"

<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net"
<quimu@sbcglobal.net>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "r6interiors@sbcglobal.net"
<r6interiors@sbcglobal.net>, "steve@strhoadesinc.com"
<steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"kcheever@straightstripe.com" <kcheever@straightstripe.com>,
"therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com"
<nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,
"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River Bid Date
9.28.16
Thread-Topic: Bridge Replacement over South Fork of the American River Bid
Date 9.28.16
Thread-Index: AdINP/RFQKKMaIZwS3iEfplwTutfAw==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Mon, 12 Sep 2016 21:52:28 +0000
Message-ID: <49fc803e5744473989cb3dad14dc6318@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: text/plain
MIME-Version: 1.0
X-CTCH-RefID:
str=0001.0A020206.57D723B2.013A,ss=1,re=0.000,recu=0.000,reip=0.000,vtr=str,vl=0,cl=1,cld=1,fgs=0
X-Mail-Filter-Gateway-ID: 3B58726904.A3836
Mail-Filter-Gateway: Scanned OK
X-Mail-Filter-Gateway-SpamDetectionEngine: NOT SPAM,
MailFilterGateway Engine (score=-0.636, required 3,
autolearn=disabled, CTASD_SPAM_UNKNOWN -1.00, HTML_MESSAGE 0.00,
RDNS_DYNAMIC 0.36)
X-Mail-Filter-Gateway-From: egomez@vikingbridges.com
X-Mail-Filter-Gateway-To: derek@dbpaint.com
X-Spam-Status: No

Evita Gomez

From: Microsoft Outlook
To: edc@vintagepavingco.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: denamccullough@mcculloughconstructioninc.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: dawn@statewidestripes.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dawn@statewidestripes.com (dawn@statewidestripes.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: lrobbins@kapelconstruction.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lrobbins@kapelconstruction.com (lrobbins@kapelconstruction.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: mariag@urbangraffiti.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

mariag@urbangraffiti.com (mariag@urbangraffiti.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: jackie@demoorpainting.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jackie@demoorpainting.com (jackie@demoorpainting.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: k.carlisle@caditcompany.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

k.carlisle@caditcompany.com (k.carlisle@caditcompany.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: cplum@pcnconstructioninc.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: Heirandson@comcast.net
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Heirandson@comcast.net (Heirandson@comcast.net)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: sam@lucascompany.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

sam@lucascompany.com (sam@lucascompany.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: Ferry@DecoPaveCorp.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: shelley@mandsenviro.com; michael@mandsenviro.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

shelley@mandsenviro.com (shelley@mandsenviro.com)

michael@mandsenviro.com (michael@mandsenviro.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: judy@finegradeinc.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

judy@finegradeinc.com (judy@finegradeinc.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: bcschmidt@frontiernet.net
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bcschmidt@frontiernet.net (bcschmidt@frontiernet.net)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: barbara@colemanconst.net
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

barbara@colemanconst.net (barbara@colemanconst.net)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: elmerdx@aol.com; agarcialna@aol.com; dgarcia287@aol.com; deensgroup@aol.com; madsteelinc@aol.com; wallacestr@aol.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

elmerdx@aol.com

agarcialna@aol.com

dgarcia287@aol.com

deensgroup@aol.com

madsteelinc@aol.com

wallacestr@aol.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Message Headers

Evita Gomez

om: postmaster@straightstripe.com
To: kcheever@straightstripe.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

kcheever@straightstripe.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Microsoft Outlook
To: brooks.curtis@att.net; toni.medina@att.net
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

brooks.curtis@att.net (brooks.curtis@att.net)

toni.medina@att.net (toni.medina@att.net)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: postmaster@dirtagg.com
To: contractor@dirtagg.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

contractor@dirtagg.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: andrea@vasquezco.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

andrea@vasquezco.com (andrea@vasquezco.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: postmaster@hillsidedrilling.com
To: cheryl@hillsidedrilling.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

cheryl@hillsidedrilling.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: acmlighting@sbcglobal.net; apadana1@sbcglobal.net; sopida@sbcglobal.net; dbpaint@sbcglobal.net; quimu@sbcglobal.net; r6interiors@sbcglobal.net
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

acmlighting@sbcglobal.net (acmlighting@sbcglobal.net)

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

dbpaint@sbcglobal.net (dbpaint@sbcglobal.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

r6interiors@sbcglobal.net (r6interiors@sbcglobal.net)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: postmaster@NETORGFT1163697.onmicrosoft.com
To: anichols@nbgcs.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

anichols@nbgcs.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: postmaster@cyberpsc.com
To: admin@cyberpsc.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Expanded: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following groups:

admin@cyberpsc.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: postmaster@rnr-construction.com
To: brooke@rnr-construction.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

brooke@rnr-construction.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: postmaster@rnr-construction.com
To: rich@rnr-construction.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

rich@rnr-construction.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@mail52c40.carrierzone.com>
To: jack@interwestpacific.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Delivered: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: lhorchos@abt-products.com
Sent: Monday, September 12, 2016 2:53 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lhorchos@abt-products.com (lhorchos@abt-products.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: moronia@acefencecompany.com
Sent: Monday, September 12, 2016 3:08 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

moronia@acefencecompany.com (moronia@acefencecompany.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib54.myregisteredsite.com>
To: office@baylinecutting.com
Sent: Monday, September 12, 2016 3:08 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

office@baylinecutting.com

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

From: Microsoft Outlook
To: amahaffey@mahaffeycompanies.com
Sent: Monday, September 12, 2016 3:08 PM
Subject: Relayed: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

amahaffey@mahaffeycompanies.com (amahaffey@mahaffeycompanies.com)

Subject: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Bridge Replacement ov...

Evita Gomez

om: scottmarrone@maid-fast.com
To: Evita Gomez
Sent: Monday, September 12, 2016 3:38 PM
Subject: Read: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Your message

To:
Subject: Read: Bridge Replacement over South Fork of the American River Bid Date 9.28.16
Sent: Monday, September 12, 2016 3:38:20 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, September 12, 2016 3:38:11 PM (UTC-08:00) Pacific Time (US & Canada).

Evita Gomez

From: Microsoft Outlook
To: neweamil@newemail.com
Sent: Wednesday, September 14, 2016 2:58 PM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River Bid Date 9.28.16

Delivery has failed to these recipients or groups:

neweamil@newemail.com (neweamil@newemail.com)
The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local
Receiving server: newemail.com (69.172.201.153)

neweamil@newemail.com
9/14/2016 9:58:19 PM - Remote Server at newemail.com (69.172.201.153) returned '550 4.4.7 QUEUE.Expired; message expired'
9/14/2016 9:47:58 PM - Remote Server at newemail.com (69.172.201.153) returned '441 4.4.1 Error encountered while communicating with primary target IP address: "Failed to connect. Winsock error code: 10060, Win32 error code: 10060." Attempted failover to alternate host, but that did not succeed. Either there are no alternate hosts, or delivery failed to all alternate hosts. The last endpoint attempted was 69.172.201.153:25'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Mon, 12 Sep 2016 14:52:28 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 12 Sep
2016 14:52:28 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"
<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"

<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,
"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>,
"dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com"
<office@baylinecutting.com>, "bcschmidt@frontiernet.net"
<bcschmidt@frontiernet.net>, "syncnetworks@gmail.com"
<syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com"
<bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>,
"bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "k.carlisle@caditcompany.com"
<k.carlisle@caditcompany.com>, "carole@cegreeninc.com"
<carole@cegreeninc.com>, "barbara@colemanconst.net"
<barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com"
<csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>,
"derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net"
<dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>,
"deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "contractor@dirtagg.com"
<contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com"
<rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>,
"cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>,
"jack@interwestpacific.com" <jack@interwestpacific.com>,
"sales@interwestpac.ac.com" <sales@interwestpac.ac.com>,
"raspencer7@gmail.com" <raspencer7@gmail.com>, "jcardenasinc@gmail.com"
<jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>,
"alison@kwemerson.com" <alison@kwemerson.com>,
"lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>,
"estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com"
<sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com"
<madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM"
<SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com"
<mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net"
<amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net"
<quimu@sbcglobal.net>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"

<brooke@rnr-construction.com>, "r6interiors@sbcglobal.net"
<r6interiors@sbcglobal.net>, "steve@strhoadesinc.com"
<steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"kcheever@straightstripe.com" <kcheever@straightstripe.com>,
"therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com"
<nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,
"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River Bid Date
9.28.16
Thread-Topic: Bridge Replacement over South Fork of the American River Bid
Date 9.28.16
Thread-Index: AdINP/RFQKKMaIZwS3iEfplwTutfAw==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Mon, 12 Sep 2016 21:52:28 +0000
Message-ID: <49fc803e5744473989cb3dad14dc6318@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_49fc803e5744473989cb3dad14dc6318VIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Bridge
Replacement ov...

Jenny Voong

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Wednesday, September 28, 2016 9:44 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: moronia@acefencecompany.com
Sent: Wednesday, September 28, 2016 9:44 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

moronia@acefencecompany.com (moronia@acefencecompany.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib75.registeredsite.com>
To: office@baylinecutting.com
Sent: Wednesday, September 28, 2016 9:30 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

office@baylinecutting.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: scottmarrone@maid-fast.com
To: Jenny Voong
Sent: Wednesday, September 28, 2016 9:30 AM
Subject: Read: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message

To:
Subject: Read: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16
Sent: Wednesday, September 28, 2016 9:29:58 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, September 28, 2016 9:29:36 AM (UTC-08:00) Pacific Time (US & Canada).

Jenny Voong

om: Microsoft Outlook
To: cplum@pcnconstructioninc.com
Sent: Wednesday, September 28, 2016 9:30 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: Rusty@steelplacers.com
Sent: Wednesday, September 28, 2016 9:30 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Rusty@steelplacers.com (Rusty@steelplacers.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: lhorchos@abt-products.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lhorchos@abt-products.com (lhorchos@abt-products.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Mail Delivery Subsystem <MAILER-DAEMON@mail36c40.carrierzone.com>
To: jack@interwestpacific.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: mariscaldutchpainting@hotmail.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

BLU004-MC1F15.hotmail.com rejected your message to the following email addresses:

mariscaldutchpainting@hotmail.com (mariscaldutchpainting@hotmail.com)
A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

BLU004-MC1F15.hotmail.com gave this error:
Requested action not taken: mailbox unavailable

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mariscaldutchpainting@hotmail.com
BLU004-MC1F15.hotmail.com
Remote Server returned '550 Requested action not taken: mailbox unavailable'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Wed, 28 Sep 2016 09:28:36 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Wed, 28 Sep
2016 09:28:36 -0700
From: Jenny Voong <JVoong@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"

<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"
<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,
"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>,
"dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com"
<office@baylinecutting.com>, "bcschmidt@frontiernet.net"
<bcschmidt@frontiernet.net>, "syncnetworks@gmail.com"
<syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com"
<bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>,
"bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "k.carlisle@caditcompany.com"
<k.carlisle@caditcompany.com>, "carole@cegreeninc.com"
<carole@cegreeninc.com>, "barbara@colemanconst.net"
<barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com"
<csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>,
"derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net"
<dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>,
"deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "contractor@dirtagg.com"
<contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com"
<rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>,
"cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>,
"jack@interwestpacific.com" <jack@interwestpacific.com>,
"sales@interwestpac.ac.com" <sales@interwestpac.ac.com>,
"raspencer7@gmail.com" <raspencer7@gmail.com>, "'jcardenasinc@gmail.com,'"
<jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>,
"alison@kwemerson.com" <alison@kwemerson.com>,
"lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>,
"estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com"
<sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com"
<madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM"
<SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com"
<mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net"
<amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net"
<quimu@sbcglobal.net>, "rich@rnr-construction.com"

<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "steve@strhoadesinc.com"
<steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"kcheever@straightstripe.com" <kcheever@straightstripe.com>,
"therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com"
<nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,
"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River. Bid Date:
10-12-16
Thread-Topic: Bridge Replacement over South Fork of the American River. Bid
Date: 10-12-16
Thread-Index: AdIZo72PLDak0FZ6T/66TWndxHWE/Q==
Return-Receipt-To: <JVoong@vikingbridges.com>
Date: Wed, 28 Sep 2016 16:28:35 +0000
Message-ID: <a2980a4b7ef54d0199bd804bbc4a60fb@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 001D58E900CD94001D5A36
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.14]
Content-Type: multipart/mixed;
boundary="_004_a2980a4b7ef54d0199bd804bbc4a60fbVIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Bridge
Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: amercinc@hotmail.com; bravopacific@hotmail.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

amercinc@hotmail.com (amercinc@hotmail.com)

bravopacific@hotmail.com (bravopacific@hotmail.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@cyberpsc.com
To: admin@cyberpsc.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Expanded: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following groups:

admin@cyberpsc.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@rnr-construction.com
To: rich@rnr-construction.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

rich@rnr-construction.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@NETORGFT1163697.onmicrosoft.com
To: anichols@nbgcs.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

anichols@nbgcs.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@EXCH090.serverpod.net
To: edc@vintagepavingco.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

edc@vintagepavingco.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: andrea@vasquezco.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

andrea@vasquezco.com (andrea@vasquezco.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: acmlighting@sbcglobal.net; apadana1@sbcglobal.net; sopida@sbcglobal.net; dbpaint@sbcglobal.net; quimu@sbcglobal.net
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

acmlighting@sbcglobal.net (acmlighting@sbcglobal.net)

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

dbpaint@sbcglobal.net (dbpaint@sbcglobal.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge
Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: brooks.curtis@att.net; toni.medina@att.net
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

brooks.curtis@att.net (brooks.curtis@att.net)

toni.medina@att.net (toni.medina@att.net)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: agarcialna@aol.com; elmerdx@aol.com; madsteelinc@aol.com; deensgroup@aol.com; wallacestr@aol.com; dgarcia287@aol.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

agarcialna@aol.com

elmerdx@aol.com

madsteelinc@aol.com

deensgroup@aol.com

wallacestr@aol.com

dgarcia287@aol.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Message Headers

Jenny Voong

om: Microsoft Outlook
To: judy@finegradeinc.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

judy@finegradeinc.com (judy@finegradeinc.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@rnr-construction.com
To: brooke@rnr-construction.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

brooke@rnr-construction.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: dawn@statewidestripes.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dawn@statewidestripes.com (dawn@statewidestripes.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: jackie@demoorpainting.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jackie@demoorpainting.com (jackie@demoorpainting.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: amahaffey@mahaffeycompanies.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

amahaffey@mahaffeycompanies.com (amahaffey@mahaffeycompanies.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: vida.wright@veridicogroup.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

vida.wright@veridicogroup.com (vida.wright@veridicogroup.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: carole@cegreeninc.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

carole@cegreeninc.com (carole@cegreeninc.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: steve@strhoadesinc.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

steve@strhoadesinc.com (steve@strhoadesinc.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: k.carlisle@caditcompany.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

k.carlisle@caditcompany.com (k.carlisle@caditcompany.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: SCOTTMARRONE@MAID-FAST.COM
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

SCOTTMARRONE@MAID-FAST.COM (SCOTTMARRONE@MAID-FAST.COM)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: barbara@colemanconst.net
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

barbara@colemanconst.net (barbara@colemanconst.net)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: shelley@mandsenviro.com; michael@mandsenviro.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

shelley@mandsenviro.com (shelley@mandsenviro.com)

michael@mandsenviro.com (michael@mandsenviro.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@ahiconstructs.com
To: madams@ahiconstructs.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

madams@ahiconstructs.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

From: Microsoft Outlook
To: alison@kwemerson.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alison@kwemerson.com (alison@kwemerson.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: anchorspainting@gmail.com; syncnetworks@gmail.com; burkebid@gmail.com; contechg@gmail.com; DAVEtrucksweep@gmail.com; ernestdee6@gmail.com; jgates.gei@gmail.com; raspencer7@gmail.com; 'jcardenasinc@gmail.com,'; westpacificelectricco@gmail.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

anchorspainting@gmail.com (anchorspainting@gmail.com)

syncnetworks@gmail.com (syncnetworks@gmail.com)

burkebid@gmail.com (burkebid@gmail.com)

contechg@gmail.com (contechg@gmail.com)

DAVEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

jgates.gei@gmail.com (jgates.gei@gmail.com)

raspencer7@gmail.com (raspencer7@gmail.com)

'jcardenasinc@gmail.com,' (jcardenasinc@gmail.com)

westpacificelectricco@gmail.com (westpacificelectricco@gmail.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: helinda@bluecable.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

helinda@bluecable.com (helinda@bluecable.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: mariag@urbangraffiti.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

mariag@urbangraffiti.com (mariag@urbangraffiti.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@dirtagg.com
To: contractor@dirtagg.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

contractor@dirtagg.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: Heirandson@comcast.net
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Heirandson@comcast.net (Heirandson@comcast.net)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: kimberlypatz@adanta-inc.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kimberlypatz@adanta-inc.com (kimberlypatz@adanta-inc.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Mail Delivery System <MAILER-DAEMON@s12p02m084.mxlogic.net>
Sent: Wednesday, September 28, 2016 9:29 AM
To: Jenny Voong
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address failed:

<deni@sti.com>: 550 deni@sti.com... No such user

Jenny Voong

om: Microsoft Outlook
To: lrobbins@kapelconstruction.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lrobbins@kapelconstruction.com (lrobbins@kapelconstruction.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: bcschmidt@frontiernet.net
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bcschmidt@frontiernet.net (bcschmidt@frontiernet.net)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@straightstripe.com
To: kcheever@straightstripe.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

kcheever@straightstripe.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

From: Microsoft Outlook
To: sam@lucascompany.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

sam@lucascompany.com (sam@lucascompany.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

From: postmaster@ajvasconi.com
To: aj@ajvasconi.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: denamccullough@mcculloughconstructioninc.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: carolyn@absoluteurethane.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

carolyn@absoluteurethane.com (carolyn@absoluteurethane.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: nancy@ugeecs.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: Ferry@DecoPaveCorp.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: davidscott@gvni.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@hillsidedrilling.com
To: cheryl@hillsidedrilling.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

cheryl@hillsidedrilling.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: dterry@baincorp.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dterry@baincorp.com (dterry@baincorp.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: therodcorp@msn.com; jvidrio@msn.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

therodcorp@msn.com (therodcorp@msn.com)

jvidrio@msn.com (jvidrio@msn.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: affordablepainting2005@yahoo.com; aaasealing96@yahoo.com; baretro@yahoo.com; csi.engineering13@yahoo.com; mppainting1@yahoo.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

affordablepainting2005@yahoo.com (affordablepainting2005@yahoo.com)

aaasealing96@yahoo.com (aaasealing96@yahoo.com)

baretro@yahoo.com (baretro@yahoo.com)

csi.engineering13@yahoo.com (csi.engineering13@yahoo.com)

mppainting1@yahoo.com (mppainting1@yahoo.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: postmaster@MartinGeneral.net
To: amartin@martingeneral.net
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Delivered: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Your message has been delivered to the following recipients:

amartin@martingeneral.net

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: Daryl@abslconstruction.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Daryl@abslconstruction.com (Daryl@abslconstruction.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: deni@sti.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Relayed: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.com (deni@sti.com)

Subject: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Bridge Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: rsl@dominguezconstr.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery has failed to these recipients or groups:

rsl@dominguezconstr.com (rsl@dominguezconstr.com)
The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

rsl@dominguezconstr.com
Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Wed, 28 Sep 2016 09:28:36 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Wed, 28 Sep
2016 09:28:36 -0700
From: Jenny Voong <JVoong@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"
<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"
<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>, "dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bcschmidt@frontiernet.net" <bcschmidt@frontiernet.net>, "syncnetworks@gmail.com" <syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "k.carlisle@caditcompany.com" <k.carlisle@caditcompany.com>, "carole@cegreeninc.com" <carole@cegreeninc.com>, "barbara@colemanconst.net" <barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com" <csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com" <jackie@demoorpainting.com>, "contractor@dirtagg.com" <contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com" <jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>, "cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "sales@interwestpac.ac.com" <sales@interwestpac.ac.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>, "'jcardenasinc@gmail.com,'" <jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com" <alison@kwemerson.com>, "lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com" <sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>, "michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM" <SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com" <mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net" <amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com" <elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rich@rnr-construction.com" <rich@rnr-construction.com>, "brooke@rnr-construction.com" <brooke@rnr-construction.com>, "steve@strhoadesinc.com" <steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "dawn@statewidestripes.com" <dawn@statewidestripes.com>, "kcheever@straightstripe.com" <kcheever@straightstripe.com>, "therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,

"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River. Bid Date:
10-12-16
Thread-Topic: Bridge Replacement over South Fork of the American River. Bid
Date: 10-12-16
Thread-Index: AdIZo72PLDak0FZ6T/66TWndxHWE/Q==
Return-Receipt-To: <JVoong@vikingbridges.com>
Date: Wed, 28 Sep 2016 16:28:35 +0000
Message-ID: <a2980a4b7ef54d0199bd804bbc4a60fb@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 001D58E900CD94001D5A36
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.14]
Content-Type: multipart/mixed;
boundary="_004_a2980a4b7ef54d0199bd804bbc4a60fbVIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Bridge
Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: vachacon@pcconstr.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery has failed to these recipients or groups:

vachacon@pcconstr.com (vachacon@pcconstr.com)
The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

vachacon@pcconstr.com
Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Wed, 28 Sep 2016 09:28:36 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Wed, 28 Sep
2016 09:28:36 -0700
From: Jenny Voong <JVoong@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"
<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"
<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>,
"dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com"
<office@baylinecutting.com>, "bcschmidt@frontiernet.net"
<bcschmidt@frontiernet.net>, "syncnetworks@gmail.com"
<syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com"
<bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>,
"bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "k.carlisle@caditcompany.com"
<k.carlisle@caditcompany.com>, "carole@cegreeninc.com"
<carole@cegreeninc.com>, "barbara@colemanconst.net"
<barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com"
<csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>,
"derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net"
<dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>,
"deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "contractor@dirtagg.com"
<contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com"
<rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>,
"cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>,
"jack@interwestpacific.com" <jack@interwestpacific.com>,
"sales@interwestpac.ac.com" <sales@interwestpac.ac.com>,
"raspencer7@gmail.com" <raspencer7@gmail.com>, "'jcardenasinc@gmail.com,'"
<jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>,
"alison@kwemerson.com" <alison@kwemerson.com>,
"lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>,
"estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com"
<sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com"
<madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM"
<SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com"
<mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net"
<amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net"
<quimu@sbcglobal.net>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "steve@strhoadesinc.com"
<steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"kcheever@straightstripe.com" <kcheever@straightstripe.com>,
"therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com"
<nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,

"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River. Bid Date:
10-12-16
Thread-Topic: Bridge Replacement over South Fork of the American River. Bid
Date: 10-12-16
Thread-Index: AdIZo72PLDak0FZ6T/66TWndxHWE/Q==
Return-Receipt-To: <JVoong@vikingbridges.com>
Date: Wed, 28 Sep 2016 16:28:35 +0000
Message-ID: <a2980a4b7ef54d0199bd804bbc4a60fb@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 001D58E900CD94001D5A36
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.14]
Content-Type: multipart/mixed;
boundary="_004_a2980a4b7ef54d0199bd804bbc4a60fbVIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Bridge
Replacement ov...

Jenny Voong

om: Microsoft Outlook
To: sales@interwestpac.ac.com
Sent: Wednesday, September 28, 2016 9:29 AM
Subject: Undeliverable: Bridge Replacement over South Fork of the American River. Bid Date: 10-12-16

Delivery has failed to these recipients or groups:

sales@interwestpac.ac.com (sales@interwestpac.ac.com)
The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

sales@interwestpac.ac.com
Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1178.4; Wed, 28 Sep 2016 09:28:36 -0700
Received: from VIK-MAIL.vikingbridges.local ([::1]) by
VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Wed, 28 Sep
2016 09:28:36 -0700
From: Jenny Voong <JVoong@vikingbridges.com>
To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,
"neweamil@newemail.com" <neweamil@newemail.com>, "lhorchos@abt-products.com"
<lhorchos@abt-products.com>, "moronia@acefencecompany.com"
<moronia@acefencecompany.com>, "acmlighting@sbcglobal.net"
<acmlighting@sbcglobal.net>, "kimberlypatz@adanta-inc.com"
<kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com"
<affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com"
<madams@ahiconstructs.com>, "aaasealing96@yahoo.com"
<aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com"
<heasley@allphaseasphalt.com>, "amercinc@hotmail.com" <amercinc@hotmail.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"anchorspainting@gmail.com" <anchorspainting@gmail.com>,

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>, "dterry@baincorp.com" <dterry@baincorp.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bcschmidt@frontiernet.net" <bcschmidt@frontiernet.net>, "syncnetworks@gmail.com" <syncnetworks@gmail.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "helinda@bluecable.com" <helinda@bluecable.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "k.carlisle@caditcompany.com" <k.carlisle@caditcompany.com>, "carole@cegreeninc.com" <carole@cegreeninc.com>, "barbara@colemanconst.net" <barbara@colemanconst.net>, "contechg@gmail.com" <contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com" <csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com" <jackie@demoorpainting.com>, "contractor@dirtagg.com" <contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "amahaffey@mahaffeycompanies.com" <amahaffey@mahaffeycompanies.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "brooks.curtis@att.net" <brooks.curtis@att.net>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com" <jgates.gei@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>, "cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "sales@interwestpac.ac.com" <sales@interwestpac.ac.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>, "'jcardenasinc@gmail.com,'" <jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com" <alison@kwemerson.com>, "lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "sam@lucascompany.com" <sam@lucascompany.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>, "michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM" <SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com" <mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net" <amartin@martingeneral.net>, "mppainting1@yahoo.com" <mppainting1@yahoo.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com" <elmerdx@aol.com>, "anichols@nbgcs.com" <anichols@nbgcs.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "vachacon@pcconstr.com" <vachacon@pcconstr.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rich@rnr-construction.com" <rich@rnr-construction.com>, "brooke@rnr-construction.com" <brooke@rnr-construction.com>, "steve@strhoadesinc.com" <steve@strhoadesinc.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "dawn@statewidestripes.com" <dawn@statewidestripes.com>, "kcheever@straightstripe.com" <kcheever@straightstripe.com>, "therodcorp@msn.com" <therodcorp@msn.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "mariag@urbangraffiti.com" <mariag@urbangraffiti.com>,

"andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>
Subject: Bridge Replacement over South Fork of the American River. Bid Date:
10-12-16
Thread-Topic: Bridge Replacement over South Fork of the American River. Bid
Date: 10-12-16
Thread-Index: AdIZo72PLDak0FZ6T/66TWndxHWE/Q==
Return-Receipt-To: <JVoong@vikingbridges.com>
Date: Wed, 28 Sep 2016 16:28:35 +0000
Message-ID: <a2980a4b7ef54d0199bd804bbc4a60fb@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-vipre-scanned: 001D58E900CD94001D5A36
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.14]
Content-Type: multipart/mixed;
boundary="_004_a2980a4b7ef54d0199bd804bbc4a60fbVIKMAILvikingbridgesloc_"
MIME-Version: 1.0

Bridge
Replacement ov...

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED

DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
Vintage Paving Co.	119 Main St. Winters, CA	(530)795-0132	Granite's quote was low by $86,050 (Quote Attached)
Gallaway Enterprises	117 Meyers St. Chico, CA	(530)332-9909	Alluvion's Quote was low by $24,000 (Quote Attached)
St. Rhoades Construction	8585 Commercial Way. Redding, CA	(530)223-9322	Granite's Quote was low by $182,055 (Quote Attached)

FIRM SELECTED FOR WORK ABOVE

Granite Construction Company			Quote Attached, See Attachment "C"
Alluvion Biological Consulting	2784 Homestead Rd. Santa Clara, CA	(408)784-4397	Quote Attached, See Attachment "C"

VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To:	Bidding Contractors	**Contact:**	
Address:	Anytown CA	**Phone:**	
		Fax:	
Project Name:	CT 03-0F3104 Sub	**Bid Number:**	
Project Location:		**Bid Date:**	

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
79	HM AC Type A	4,550.00	TON	$111.00	$505,050.00
80	R HM AC GG	2,200.00	TON	$130.00	$286,000.00
81	Place HM AC Misc Areas	1,420.00	SY	$58.00	$82,360.00
82	Tack Coat	4.40	TON	$400.00	$1,760.00
186	Mobilization	1.00	LS	$300,000.00	$300,000.00

Total Bid Price: $1,175,170.00

ACCEPTED:
The above prices, specifications and conditions are satisfactory and hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____

CONFIRMED:
Vintage Paving Company, Inc

Authorized Signature: _____

Estimator:

gallaway ENTERPRISES

DBE

117 Meyers Street • Suite 120 • Chico CA 95928 • 530-332-9909

Quotation and Scope

Quote P16-118

September 22, 2016

Gallaway Enterprises is pleased to provide the following quote for **Construction on State Highway in El Dorado County Near Coloma from 0.1 Mile East of Marshall Road to 0.3 Mile East of Lotus Road;** Caltrans Contract No. **03-0F3104, including addendums #1-4.** If you have any questions, please do not hesitate to contact Melissa Murphy, Biologist, at (530) 332-9909 office, (530) 332-9905 fax, or *melissa@gallawayenterprises.com.* Gallaway Enterprises, Inc. is a **DBE** (#31237), WBE, DIR (#1000001952) and small business (#1760213) certified company. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

Scope of Work:

Gallaway Enterprises will provide a qualified **Contractor Supplied Biologist(s) (Item 38)** to satisfy species protection and survey requirements for the term of the project.

Project Assumptions:

- The Contractor will provide a work schedule to Gallaway Enterprises.
- The installation of bird and bat exclusion will be completed by Caltrans.
- Gallaway Enterprises will monitor and consult on the condition of bird and bat exclusion, but repairs and maintenance will remain responsibility of the contractor.

Cost estimate:

Item No.	Description	Quantity	Unit	Rate	Total
38	Contractor Supplied Biologist	150*	WD^	$860	$129,000
				Estimated Total:	**$129,000**

** Billed per day, If less days are required, billing will reflect the actual number of days.*

^ Work Day= No more than 8 hours on the clock including drive time.

Qualifications:

Our staffs biologists are Caltrans, CDFW, and USFWS approved biological monitors. Gallaway Enterprises holds a Scientific Collecting Permit for sensitive herptiles. We have over 20 years of experience providing environmental compliance monitoring throughout northern California. For more information, please contact us at (530) 332-9909 or visit: *www.gallawayenterprises.com*. Gallaway Enterprises carries commercial auto, general liability, workers compensation, and professional liability.

License, Certification	Conferred or Title or Issuing Agency	Expiration Date	Individual Holding Title
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	12/14/2016	Gallaway Enterprises, Jody Gallaway
Women Business Enterprise (31237)	California Department of Transportation	8/15/2016	Gallaway Enterprises, Jody Gallaway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	7/8/2017	Gallaway Enterprises, Jody Gallaway
Small Business (1760213)	California Department of General Services	3/31/2017	Gallaway Enterprises
California Division of Industrial Relations: Public Works Contractor Registration: 1000001952	California Division of Industrial Relations:	6/30/17	Gallaway Enterprises

757-6443

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS
DIR # 1000008025

PROPOSAL **REVISED**

To: General Contractors
Attn:
Project: 03-0F3104 Date: 10/12/2016
Bid date: 10/12/2016

Item	Description	Quantity	UM	Unit Price	Amount
79	Hot Mix Asphalt	4550	Ton	$ 124.25	$ 565,337.50
80	Rubberized HMA Gap Graded	2200	Ton	$ 126.75	$ 278,850.00
81	Place HMA misc. area	1420	Ton	$ 30.00	$ 42,600.00
82	Tack Coat	4.4	Ton	$ 3,270.00	$ 14,388.00
157	Colored Hot Mix Asphalt	21500	Sf	$ 2.35	$ 50,525.00
186	Mobilization	1	Ls	$ 53,500.00	$ 53,500.00
				Total:	$ 1,005,200.50

NO Split

Notes:

Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work is completed
- All Work to be available upon mobilization to site and performed consecutively
- 5 Mobilization included for project. Additional Mob billed at $9500.00
- Quote is non separable.
- Excludes traffic control
- S.T.Rhoades has elected to **OPT IN** to the index

Excludes:

Exc.
- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- **All Quality Control**
- **Profile Grinding**

Respectively Submitted,
Tyler Rhoades
Estimator

GRANITE

10/12/2016 9:06
SH16004 Coloma Bridge
*** Scott Hennessy

BID TOTALS

Biditem	Description	Status - Rnd	Quantity	Units	Unit Price	Bid Total	
5	TRAFFIC CNTRL SYS - PARTIAL	U	1.000	LS	160,000.00	160,000.00	
37	REM EXIST H20 LINE PARTIAL	U	680.000	LF	38.00	25,840.00	
39	ABANDON CULVERT (LF)	U	210.000	LF	62.00	13,020.00	
40	OBLITERATE SURFACING	U	3,230.000	SY	3.00	9,690.00	
43	REM FES	U	2.000	EA	500.00	1,000.00	
48	REM OVERSIDE DRAIN	U	1.000	EA	750.00	750.00	
49	REM CULVERT (LF)	U	610.000	LF	45.00	27,450.00	
50	REM INLET	U	8.000	EA	1,000.00	8,000.00	
51	REM HEADWALL	U	6.000	EA	2,000.00	12,000.00	
54	COLD PLANE AC PAVT	U	2,860.000	SY	5.00	14,300.00	
58	ROADWAY EX	U	20,100.000	CY	20.00	402,000.00	
62 (F)	STRUC EX (WALL)	U	1,017.000	CY	15.00	15,255.00	
63 (F)	STRUC EX (SOIL NAIL WALL)	U	420.000	CY	60.00	25,200.00	
68	DITCH EX	U	39.000	CY	40.00	1,560.00	
69	IMPORTED BORROW (CY)	U	2,700.000	CY	4.00	10,800.00	
78	CL 2 AGG BASE (CY)	U	6,550.000	CY	62.00	406,100.00	
79	HMA (TYP A)	U	4,550.000	TN	100.00	455,000.00	120
80	RHMA (GG)	U	2,200.000	TN	110.00	242,000.00	130
81	PLACE HMA (MISC AREA)	U	1,420.000	SY	10.00	14,200.00	
82	TACK	U	4.400	TN	1,800.00	7,920.00	
122 (F)	CONC B/FILL (PIPE TRENCH)	U	2.300	CY	400.00	920.00	
123	18" RCP	U	1,620.000	LF	125.00	202,500.00	
124	24" RCP	U	96.000	LF	185.00	17,760.00	
125	18" CSP (.138" THICK)	U	130.000	LF	150.00	19,500.00	
128	ANCHR ASSMBLY	U	2.000	EA	660.00	1,320.00	
132	36" PRECAST CONC PIPE INL	U	13.000	LF	650.00	8,450.00	
134 (F)	RSP (FACING, METHOD B) (C	U	68.000	CY	250.00	17,000.00	
137	MINOR PCC (GUTTER DEPRESSION)	U	23.000	CY	990.00	22,770.00	
138	MINOR PCC (C/G/SW/DWY)	U	500.000	CY	750.00	375,000.00	
139	MINOR PCC (TEXTURED PAVING)	U	15.000	CY	1,500.00	22,500.00	
140	MINOR PCC (RAMP)	U	19.000	CY	1,300.00	24,700.00	
141 (F)	MISC IRON AND STEEL	U	4,469.000	LB	3.00	13,407.00	
143	6" H20 MAIN PIPE (EAST END)	U	1,320.000	LF	160.00	211,200.00	
144	6" H20 MAIN PIPE (WEST END)	U	1,700.000	LF	160.00	272,000.00	
145	6" H20 MAIN INSTALL THROUGH BRIDGE CASING	U	580.000	LF	125.00	72,500.00	
146	SERVICE CONNECTION	U	5.000	EA	7,500.00	37,500.00	
147	FIRE HYDRANT CONNECTION	U	2.000	EA	12,000.00	24,000.00	
148	1" AIR RELEASE VALVE	U	5.000	EA	5,000.00	25,000.00	
149	TIE-IN TO EXIST 6" LATERALS	U	4.000	EA	15,000.00	60,000.00	

BID TOTALS

Biditem	Description	Status - Rnd	Quantity	Units	Unit Price	Bid Total
150	TIE-IN EXIST 6" MAIN (EAST END)	U	1.000	LS	12,000.00	12,000.00
151	TIE-IN EXIST 6" MAIN (WEST END)	U	1.000	LS	12,000.00	12,000.00
152	TEMP PIPELINE & TIE-IN AT BRIDGE (EAST END)	U	1.000	LS	30,000.00	30,000.00
153	TEMP PIPELINE & TIE-IN AT BRIDGE (WEST END)	U	1.000	LS	32,000.00	32,000.00
183 (F)	STRUCT CONC, HEADWALL	U	20.000	CY	1,100.00	22,000.00
184 (F)	STRUCT CONC, INLET	U	21.000	CY	2,300.00	48,300.00
186	MOBILIZATION	U	1.000	LS	370,000.00	370,000.00
			Bid Total	========>		$3,806,412.00

Alluvion Biological Consulting
2784 Homestead Road #327, Santa Clara, CA 95051
DGS: Small Micro 1741842 CUPC: DBE: 42030
DIR #1000011119
BID PROPOSAL

RE: Caltrans 03-0F3104 Replace Bridge Project in El Dorado County near Coloma
Bid Date 9/28/16

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support Caltrans Bridge Replacement Project in El Dorado County. The purpose of this quote is to provide mandated Contracted Supplied Biologists and Water Quality Monitor for activities associated project construction. Alluvion Biological Consulting is summiting quotes to bid of the following line item:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
38 146001 CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	Pre-construction surveys and monitoring for migratory and nongame birds and bats. Survey the job site for regulated species and submit a preconstruction survey report within 14 days before starting work. Monitoring reports for regulated species, vegetation removal, and Water diversion and/or dewatering activities weekly. Submit an annual monitoring report no later than January 15 during each year of construction. Submit a final monitoring report no later than 20 days after completion of the project.	Assume 1 biologist is needed for monitoring. Assume pre-construction surveys may require more than one biologist (1-2). Assume if fish and other animal relocation efforts needed during diversion and or dewatering activities. May require more than one biologist (1-3). Price listed is $700 per biologist per day for this efforts. Reports will be billed according to the amount of days taken to comprise them at $700 per day.	Day	150	$700	$105,000
31 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY (Optional)	Water quality sampling and analysis day includes activities such as preparation, collection,	General Assign a water quality monitor (WQM) to collect water	EA	60	$600	$36,000

ALLUVION Biological Consulting

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COP

STATE OF CALIFORNIA

FILE

Suzie Davidson /Art Director

VIKING
CONSTRUCTION CO., INC.

[redacted]

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

OWNER: CALTRANS
PROJECT: BRIDGE REPLACEMENT OVER SOUTH FORK OF THE AMERICAN RIVER
LOCATION: COLOMA, CA
ENGINEER'S ESTIMATE: $16,500,000
BID DATE: SEPTEMBER 28, 2016, 2:00 PM

We invite and encourage responsible participation of Disadvantaged Business Enterprises (DBE), and solicit your subcontractor or material quotation for the following types of work: **Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, or may be obtained from the Owner. Contact the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Tony Clemons at 916-852-5530 Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc.
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this m
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true
hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.
9/15/16
TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s
9/12/16
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 48

Stacy Duong

m: The Weekly Bid Flash <support@theweeklybidflash.com>
ent: Wednesday, September 07, 2016 11:27 AM
To: Stacy Duong
Subject: Copy of your DBE Ad - Bridge Replacement over South Fork of the American River

Date Of Advertisement Placement: 9/7/2016 11:27:16 AM

Viking Construction Company, Inc
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Bridge Replacement over South Fork of the American River

City/Location: **Coloma**
County: **El Dorado**

Owner: **California Department of Transportation**

Bid Date: Wednesday 9/28/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Bid documents can be viewed at or obtained from:
Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day

Viking Construction Company, Inc
Po Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533

Troy Clemons
tclemons@vikingbridges.com

Published on 9/7/2016 11:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, September 07, 2016 11:27 AM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Affidavit - Bridge Replacement over South Fork of the American River

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction Company, Inc** did place an advertisement we published on **9/7/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Bridge Replacement over South Fork of the American River**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 9/7/2016 11:27:16 AM

Viking Construction Company, Inc
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Bridge Replacement over South Fork of the American River

City/Location: **Coloma**
County: **El Dorado**

Owner: **California Department of Transportation**

Bid Date: Wednesday 9/28/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Bid documents can be viewed at or obtained from:
Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day

Viking Construction Company, Inc
Po Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Troy Clemons
tclemons@vikingbridges.com

Published on 9/7/2016 11:00:00 AM

by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, September 07, 2016 11:27 AM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Bridge Replacement over South Fork of the American River

Dear Stacy Duong,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can **Click HERE to Edit your Ad** at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction Company, Inc
Troy Clemons
Po Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

tclemons@vikingbridges.com

Bill To:
Stacy Duong

, CA

P.O. Number:
n/a

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	$45	$45
	Discount:	$0
	Sales Tax:	$0
	Grand Total:	$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 09/07/2016 11:03 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Troy Clemons

Project Estimator

Troy Clemons

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
tclemons@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Bridge Replacement over South Fork of the American River

Bid/Contract #

03-0F3104

Awarding Agency

Caltrans

Project Location

Coloma, El Dorado County, CA

Bid Date

09/28/2016 at 2:00

Project Details

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 09/07/2016 11:03 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Troy Clemons

Project Estimator

Troy Clemons

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
tclemons@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Bridge Replacement over South Fork of the American River

Bid/Contract #

03-0F3104

Awarding Agency

Caltrans

Project Location

Coloma, El Dorado County, CA

Bid Date

09/28/2016 at 2:00

Project Details

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 09/07/2016 11:03 AM.

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date

09/07/2016 11:03 AM

Order No.

772-36238

Billed to

Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
T. (916) 852-5530 ext.
F. (916) 852-5533
tclemons@vikingbridges.com

Project Name

Bridge Replacement over South Fork of the American River

Project/Contract #

03-0F3104

Transaction Summary

Bronze Package ▪ Focus Journal Notice ▪ Trade Journal Notice	$30.00
	TOTAL: $30.00

order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor?s license, insurance, and workers? compensation coverage meeting Steelhead?s requirements and will be required to sign Steelhead?s Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Please contact our office and advise us if you are interested in bidding on this project.
Date posted: 08/30/2016

Contractor: Viking Construction **Contact:** Troy Clemons
Address: PO Box 1508 Rancho Cordova, CA 95741-1508
Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** tclemons@vikingbridges.com
Services needed: Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical
Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.
Date posted: 09/07/2016

Phone: 707-439-7300 **Fax:** 707-439-7301 **Email:** victor.molina@kiewit.com
Services needed: KIEWIT INFRASTRUCTURE WEST CO. Requests sub-bids from qualified California Unified Certification Program (CUCP) certified Disadvantaged Business Enterprise (DBE), Subcontractors, Consultants, and/or Suppliers seeking to participate in the Caltrans, Construction on State Highway in El Dorado County Near Coloma from 0.1 Mile East of Marshall Road to 0.3 Mile East of Lotus Road Bridge Replacement Project in El Dorado County, CA.
http://www.dot.ca.gov/obeo/index.html Subcontractors and Suppliers for the following project: Construction on State Highway in El Dorado County Near Coloma from 0.1 Mile East of Marshall Road to 0.3 Mile East of Lotus Road Project Contract No. 03-0F3104 Owner: Caltrans Bid Date: September 28, 2016 at 2:00 P.M. Disadvantaged Business Enterprises (DBEs) wanted for the following scopes, including, but not limited to: AC Milling, AC Paving, Aggregates Supply & Install, Biologist, Minor Concrete, CIDH, Concrete Supply, Concrete Reinforcement, Precast Concrete, Prestressing Concrete, Concrete Pumping, Demolition, Earthwork, Erosion Control, Electrical, Fencing, Hazardous Materials Abatement, Joint Sealant, Metals, Painting and Coating, Pavement Markings, Pipe Supply, Piling, Street Sweeping, SWPPP, Structural Steel, Signage, Soil Nail Wall, Shotcrete, Tree Removal, Traffic Control, Trucking & Hauling, Utilities, Water Blasting, Water Truck, Welding.
Requirements: Bonding, insurance and any technical assistance or information related to the plans or specification and requirements for the work will be made available to interested certified, DBE suppliers and subcontractors. Assistance with obtaining necessary equipment, supplies, materials, or services for this project will be offered to interested certified suppliers and subcontractors. Subcontractor and Supplier Scopes are due September 23, 2016 and Quotes NO LATER THAN September 27, 2016 at 5 PM. Plans are available for viewing at our office at our address below and through SmartBidNet (SBN). All subcontractors that are registered in our SBN database will receive an invitation to bid. Please visit http://www.kiewit.com/districts/northern-california/overview.aspx to register your company and to be able to receive bidding information, view plans and specifications. Kiewit Infrastructure West Co., 4650 Business Center Drive Fairfield, CA 94534 Attn: Victor Molina norcal.bids@kiewit.com You can view the plans in our office during regular business hours by appointment. Performance Bond and Payment Bonds may be required for subcontractors and a suppliers bond for suppliers. Prevailing Wages apply. An Equal Opportunity Employer CA Lic. 433176 DIR# 1000001147
Date posted: 08/25/2016

Contractor: Steelhead Constructors, Inc **Contact:** Kelly Knight
Address: 2940 Innsbruck Drive Redding, CA 96003
Phone: 5302266400 **Fax:** 5302266401 **Email:** kelly@steelheadconstructors.com
Services needed: We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Remove Painted Traffic Stripe (Water Blasting), Remove Painted Pavement Marking (Water Blasting), Remove Thermoplastic Traffic Stripe (Water Blasting), Bridge Removal, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Place Hot Mix Asphalt (Miscellaneous Area), Tack Coat, Soil Nail, Drive Steel Pile (HP 10 X 57), Drive Steel Pile (HP 14 X 89), 96? Permanent Steel Casing, 60? Cast-In-Drilled-Hole Concrete Piling, 96? Cast-In-Drilled-Hole Concrete Piling, Prestressing Cast-In-Place Concrete, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Soil Nail Wall), Bar Reinforcing Steel (Galvanized), Structural Shotcrete, Rock Stain, Prepare and Paint Concrete, Colored Hot Mix Asphalt, California ST-10 Bridge Rail (Modified With Pedestrian Railing), and Modifying Existing Electrical System. The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.
Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder?s exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don?t hesitate to call our office. In

50 112 (F) 045348 STRUCTURAL STEEL (PIPE PIN) LB 2,930 113 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 120 114 566011 ROADSIDE SIGN - ONE POST EA 44 115 566012 ROADSIDE SIGN - TWO POST EA 3 116 031445 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) SQFT 37 117 031446 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) SQFT 88 118 031447 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) SQFT 56 119 031448 RETROREFLECTIVE SHEETING (TYPE XI) SQFT 180 120 591200 ROCK STAIN SQFT 2,690 121 597600 PREPARE AND PAINT CONCRETE SQFT 3,657 122 (F) 620800 CONCRETE BACKFILL (PIPE TRENCH) CY 2.3 123 650014 18" REINFORCED CONCRETE PIPE LF 1,620 124 650018 24" REINFORCED CONCRETE PIPE LF 96 125 665075 18" CORRUGATED STEEL PIPE (.138" THICK) LF 130 126 680285 4" PLASTIC PIPE UNDERDRAIN LF 12 127 031449 4" PERFORATED PLASTIC PIPE UNDERDRAIN LF 330 128 692301 ANCHOR ASSEMBLY EA 2 129 700617 DRAINAGE INLET MARKER EA 17 130 045349 12" WELDED STEEL PIPE CASING (BRIDGE) LF 30 131 045350 14" WELDED STEEL PIPE CASING (BRIDGE) LF 569 132 707117 36" PRECAST CONCRETE PIPE INLET LF 13 133 (F) 721015 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 1,330 134 (F) 721017 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) CY 68 135 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,980 136 730040 MINOR CONCRETE (GUTTER) (LF) LF 290 137 731507 MINOR CONCRETE (GUTTER DEPRESSION) CY 23 138 731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY) CY 500 139 731530 MINOR CONCRETE (TEXTURED PAVING) SQFT 1,590 140 731623 MINOR CONCRETE (CURB RAMP) CY 18 141 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 4,469 142 (F) 750501 MISCELLANEOUS METAL (BRIDGE) LB 5,715 143 031450 6" WATER MAIN PIPE (EAST END) LF 1,700 144 031451 6" WATER MAIN PIPE (WEST END) LF 1,320 145 031452 6" WATER MAIN INSTALLATION THROUGH BRIDGE CASING LF 580 146 031453 SERVICE CONNECTION EA 5 147 031454 FIRE HYDRANT CONNECTION EA 2 148 031455 1" AIR RELEASE VALVE EA 5 149 031456 TIE-IN TO EXISTING 6" LATERALS EA 4 150 031457 TIE-IN TO EXISTING 6" MAIN (EAST END) LS LUMP SUM 151 031458 TIE-IN TO EXISTING 6" MAIN (WEST END) LS LUMP SUM 152 031459 TEMPORARY PIPELINE AND TIE-INS AT BRIDGE (EAST END) LS LUMP SUM 153 031460 TEMPORARY PIPELINE AND TIE-INS AT BRIDGE(WEST END) LS LUMP SUM 154 031461 INSTALL FIBER OPTIC CONDUIT LF 2,550 155 031462 INSTALL FIBER OPTIC HANDHOLE EA 5 156 031463 WARNING MARKER (FIBER OPTIC) EA 5 157 031464 COLORED HOT MIX ASPHALT SQFT 21,500 158 800003 FENCE (TYPE BW, 4-STRAND) LF 900 159 800103 TEMPORARY FENCE (TYPE CL-6) LF 850 160 031465 TEMPORARY 12' CHAIN LINK GATE (TYPE CL-6) EA 1 161 820107 DELINEATOR (CLASS 1) EA 14 162 820112 MARKER (CULVERT) EA 13 163 820141 OBJECT MARKER (TYPE K-1) EA 4 164 820151 OBJECT MARKER (TYPE L-1) EA 1 165 (F) 839521 CABLE RAILING LF 325 166 (F) 839527 CABLE RAILING (MODIFIED) LF 290 167 (F) 045351 CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED WITH PEDESTRIAN RAILING) LF 1,110 168 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 1,030 169 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) LF 1,140 170 031466 4" PERMANENT TAPE TRAFFIC STRIPE LF 1,030 171 031467 6" PERMANENT TAPE TRAFFIC STRIPE LF 1,030 172 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 7,960 173 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 6,250 174 846008 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4) LF 340 175 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 170 176 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 370 177 045352 COMMUNICATION CONDUIT (BRIDGE) LF 569 178 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS LUMP SUM 179 999990 MOBILIZATION LS LUMP SUM

Requirements:

Date posted: 08/23/2016

Contractor: Kiewit Infrastructure West Co. **Contact:** Victor Molina
Address: 4650 Business Center Drive Fairfield, CA 94534

SEDIMENT BARRIER LF 500 26 130670 TEMPORARY REINFORCED SILT FENCE LF 1,000 27 130680 TEMPORARY SILT FENCE LF 1,000 28 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 7 29 130730 STREET SWEEPING LS LUMP SUM 30 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 31 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY EA 60 32 131104 WATER QUALITY MONITORING REPORT EA 60 33 140003 ASBESTOS COMPLIANCE PLAN LS LUMP SUM 34 141000 TEMPORARY FENCE (TYPE ESA) LF 1,260 35 141110 WORK AREA MONITORING (BRIDGE) LS LUMP SUM 36 141120 TREATED WOOD WASTE LB 5,170 37 031438 REMOVE EXISTING WATER LINE (ASBESTOS CEMENT PIPE) LF 1,200 38 146001 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) DAY 150 39 150204 ABANDON CULVERT (LF) LF 210 40 150305 OBLITERATE SURFACING SQYD 3,230 41 150606 REMOVE FENCE (TYPE BW) LF 950 42 150661 REMOVE GUARDRAIL LF 330 43 150668 REMOVE FLARED END SECTION EA 2 44 031439 REMOVE PAINTED TRAFFIC STRIPE (WATER BLASTING) LF 25,100 45 031440 REMOVE PAINTED PAVEMENT MARKING (WATER BLASTING) SQFT 510 46 031441 REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING) LF 13,700 47 150742 REMOVE ROADSIDE SIGN EA 27 48 150801 REMOVE OVERSIDE DRAIN EA 1 49 150809 REMOVE CULVERT (LF) LF 610 50 150820 REMOVE INLET EA 8 51 150821 REMOVE HEADWALL EA 6 52 152320 RESET ROADSIDE SIGN EA 3 53 152390 RELOCATE ROADSIDE SIGN EA 4 54 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 2,860 55 157550 BRIDGE REMOVAL LS LUMP SUM 56 045339 SALVAGE BEARING ASSEMBLIES EA 6 57 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 58 190101 ROADWAY EXCAVATION CY 20,900 59 031443 SOIL FILLED (CELLULAR CONFINEMENT SYSTEM) SQFT 9,500 60 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) CY 684 61 (F) 192020 STRUCTURE EXCAVATION (TYPE D) CY 53 62 (F) 192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 1,017 63 (F) 192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) CY 420 64 (F) 193003 STRUCTURE BACKFILL (BRIDGE) CY 341 65 (F) 193013 STRUCTURE BACKFILL (RETAINING WALL) CY 891 66 (F) 193028 STRUCTURE BACKFILL (SOIL NAIL WALL) CY 40 67 (F) 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 44 68 194001 DITCH EXCAVATION CY 39 69 198010 IMPORTED BORROW (CY) CY 2,700 70 205033 GRAVEL MULCH SQFT 47,200 71 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 3 72 210250 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) SQFT 159,000 73 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 25,800 74 210350 FIBER ROLLS LF 5,020 75 210600 COMPOST SQFT 25,800 76 210630 INCORPORATE MATERIALS SQFT 5,360 77 031444 EROSION CONTROL (RIVER SHORE MATERIAL) SQFT 19,200 78 260203 CLASS 2 AGGREGATE BASE (CY) CY 6,360 79 390132 HOT MIX ASPHALT (TYPE A) TON 4,350 80 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 2,200 81 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 1,420 82 397005 TACK COAT TON 4.4 83 460300 SOIL NAIL LF 2,385 84 045340 TEMPORARY PEDESTRIAN WALKWAY LS LUMP SUM 85 045341 TEMPORARY SHEAR KEY LS LUMP SUM 86 490508 FURNISH STEEL PILING (HP 10 X 57) LF 581 87 490509 DRIVE STEEL PILE (HP 10 X 57) EA 22 88 490528 FURNISH STEEL PILING (HP 14 X 89) LF 1,176 89 490529 DRIVE STEEL PILE (HP 14 X 89) EA 36 90 490594 96" PERMANENT STEEL CASING LF 96 91 490609 60" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 326 92 490618 96" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 96 93 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS LUMP SUM 94 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 114 95 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 1,668 96 (F) 510054 STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) CY 878 97 (F) 510060 STRUCTURAL CONCRETE, RETAINING WALL CY 306 98 (F) 045342 STRUCTURAL CONCRETE, SOIL NAIL WALL CY 102 99 (F) 045343 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ MODIFIED) CY 20 100 045344 BEARING GROUT CY 2 101 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 25 102 (F) 045345 RANDOM ROUGH STACKED ROCK TEXTURE SQFT 5,709 103 045346 PRECAST CONCRETE BAT HOUSE EA 4 104 518051 PTFE SPHERICAL BEARING EA 6 105 519081 JOINT SEAL (MR 1/2") LF 60 106 519105 JOINT SEAL ASSEMBLY (MR 7") LF 44 107 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 628,068 108 (F) 520103 BAR REINFORCING STEEL (RETAINING WALL) LB 30,847 109 (F) 045347 BAR REINFORCING STEEL (SOIL NAIL WALL) LB 16,782 110 (F) 520115 BAR REINFORCING STEEL (GALVANIZED) LB 1,657 111 (F) 530200 STRUCTURAL SHOTCRETE CY

SLOPE PROTECTION FABRIC (CLASS 8) MINOR CONCRETE (GUTTER) (LF), MINOR CONCRETE (GUTTER DEPRESSION), MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY,), MINOR CONCRETE (TEXTURED PAVING), MINOR CONCRETE (CURB RAMP), MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL (BRIDGE), 6" WATER MAIN PIPE (EAST END), 6" WATER MAIN PIPE (WEST END), 6" WATER MAIN INSTALLATION THROUGH BRIDGE CASING, SERVICE CONNECTION, FIRE HYDRANT CONNECTION, 1" AIR RELEASE VALVE, TIE-IN TO EXISTING 6" LATERALS, TIE-IN TO EXISTING 6" MAIN (EAST END), TIE-IN TO EXISTING 6" MAIN (WEST END), TEMPORARY PIPELINE AND TIE-INS AT BRIDGE(EAST END), TEMPORARY PIPELINE AND TIE-INS AT BRIDGE(WEST END), INSTALL FIBER OPTIC CONDUIT, INSTALL FIBER OPTIC HANDHOLE, WARNING MARKER (FIBER OPTIC), COLORED HOT MIX ASPHALT, FENCE (TYPE BW, 4-STRAND), TEMPORARY FENCE (TYPE CL-6), TEMPORARY 12' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), MARKER (CULVERT), OBJECT MARKER (TYPE K-1), OBJECT MARKER (TYPE L-1), CABLE RAILING, CABLE RAILING (MODIFIED), CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED WITH PEDESTRIAN RAILING), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" PERMANENT TAPE TRAFFIC STRIPE, 6" PERMANENT TAPE TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (RETROREFLECTIVE), COMMUNICATION CONDUIT (BRIDGE), MODIFYING EXISTING ELECTRICAL SYSTEM.
Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.
Date posted: 08/11/2016

Contractor: Vinciguerra Construction **Contact:** Austin Vinciguerra
Address: 235 Spanish St. Sutter Creek CA 95685
Phone: 209 223 3610 **Fax:** 209 267 9053 **Email:** wvinciguerra@att.net
Services needed: 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 380 4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 6 120120 TYPE III BARRICADE EA 56 7 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 700 8 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 42,600 9 120199 TRAFFIC PLASTIC DRUM EA 260 10 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 11 129000 TEMPORARY RAILING (TYPE K) LF 2,620 12 031437 ALTERNATIVE TEMPORARY CRASH CUSHION EA 8 13 130100 JOB SITE MANAGEMENT LS LUMP SUM 14 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS LUMP SUM 15 130310 RAIN EVENT ACTION PLAN EA 52 16 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 110 17 130330 STORM WATER ANNUAL REPORT EA 3 18 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 10 19 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 4,840 20 130570 TEMPORARY COVER SQYD 4,840 21 130610 TEMPORARY CHECK DAM LF 900 22 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 27 23 130640 TEMPORARY FIBER ROLL LF 15,500 24 130650 TEMPORARY GRAVEL BAG BERM LF 80 25 130660 TEMPORARY LARGE

STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY LARGE SEDIMENT, BARRIER, TEMPORARY REINFORCED SILT FENCE, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, ASBESTOS COMPLIANCE PLAN, TEMPORARY FENCE (TYPE ESA), WORK AREA MONITORING (BRIDGE), TREATED WOOD WASTE, REMOVE EXISTING WATER LINE (ASBESTOS CEMENT PIPE), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), ABANDON CULVERT (LF), OBLITERATE SURFACING, REMOVE FENCE (TYPE BW), REMOVE GUARDRAIL, REMOVE FLARED END SECTION, REMOVE PAINTED TRAFFIC STRIPE (WATER BLASTING), REMOVE PAINTED PAVEMENT MARKING (WATER BLASTING), REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE OVERSIDE DRAIN, REMOVE CULVERT (LF), REMOVE INLET, REMOVE HEADWALL, RESET ROADSIDE SIGN, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, SALVAGE BEARING ASSEMBLIES, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, SOIL FILLED (CELLULAR CONFINEMENT SYSTEM), STRUCTURE EXCAVATION (BRIDGE), STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE EXCAVATION (SOIL NAIL WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), STRUCTURE BACKFILL (SOIL NAIL WALL), PERVIOUS BACKFILL MATERIAL (RETAINING WALL), DITCH EXCAVATION, IMPORTED BORROW (CY), GRAVEL MULCH, MOVE-IN/MOVE-OUT (EROSION CONTROL), EROSION CONTROL (BONDED FIBER MATRIX) (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), FIBER ROLLS, COMPOST, INCORPORATE MATERIALS, EROSION CONTROL (RIVER SHORE , MATERIAL), CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, SOIL NAIL, TEMPORARY PEDESTRIAN WALKWAY, TEMPORARY SHEAR, KEY, FURNISH STEEL PILING (HP 10 X 57), DRIVE STEEL PILE (HP 10 X 57), FURNISH STEEL PILING (HP 14 X 89), DRIVE STEEL PILE (HP 14 X 89), 96" PERMANENT STEEL CASING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILING, 96" CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, SOIL NAIL WALL, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ MODIFIED), BEARING GROUT, MINOR CONCRETE (MINOR STRUCTURE), RANDOM ROUGH STACKED ROCK TEXTURE, PRECAST CONCRETE BAT HOUSE, PTFE SPHERICAL BEARING, JOINT SEAL (MR 1/2"), JOINT SEAL ASSEMBLY (MR 7"), BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), BAR REINFORCING STEEL (SOIL NAIL WALL), BAR REINFORCING STEEL (GALVANIZED), STRUCTURAL SHOTCRETE, STRUCTURAL STEEL (PIPE PIN), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST ROADSIDE SIGN - TWO POST, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYP,E XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), ROCK STAIN, PREPARE AND PAINT CONCRETE, CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 18" CORRUGATED STEEL PIPE (.138" THICK), 4" PLASTIC PIPE UNDERDRAIN, 4" PERFORATED PLASTIC PIPE UNDERDRAIN, ANCHOR ASSEMBLY, DRAINAGE INLET MARKER, 12" WELDED STEEL PIPE CASING (BRIDGE), 14" WELDED STEEL PIPE CASING (BRIDGE), 36" PRECAST CONCRETE PIPE INLET, ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK

POST FURNISH SINGLE SHEET ALUMINUM SIGN (.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) FURNISH SINGLE SHEET ALUMINUM SIGN (.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) FURNISH SINGLE SHEET ALUMINUM SIGN (.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI) RETROREFLECTIVE SHEETING (TYPE XI) ROCK STAIN PREPARE AND PAINT CONCRETE CONCRETE BACKFILL (PIPE TRENCH) 18" REINFORCED CONCRETE PIPE 24" REINFORCED CONCRETE PIPE 18" CORRUGATED STEEL PIPE (.138" THICK) 4" PLASTIC PIPE UNDERDRAIN 4" PERFORATED PLASTIC PIPE UNDERDRAIN ANCHOR ASSEMBLY DRAINAGE INLET MARKER 12" WELDED STEEL PIPE CASING (BRIDGE) 14" WELDED STEEL PIPE CASING (BRIDGE) 36" PRECAST CONCRETE PIPE INLET ROCK SLOPE PROTECTION (LIGHT, METHOD B) ROCK SLOPE PROTECTION (FACING, METHOD B) ROCK SLOPE PROTECTION FABRIC (CLASS 8) MINOR CONCRETE (GUTTER) MINOR CONCRETE (GUTTER DEPRESSION) MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY) MINOR CONCRETE (TEXTURED PAVING) MINOR CONCRETE (CURB RAMP) MISCELLANEOUS IRON AND STEEL MISCELLANEOUS METAL (BRIDGE) 6" WATER MAIN PIPE (EAST END) 6" WATER MAIN PIPE (WEST END) 6" WATER MAIN INSTALLATION THROUGH BRIDGE CASING SERVICE CONNECTION FIRE HYDRANT CONNECTION 1" AIR RELEASE VALVE TIE-IN TO EXISTING 6" LATERALS TIE-IN TO EXISTING 6" MAIN (EAST END) TIE-IN TO EXISTING 6" MAIN (WEST END) TEMPORARY PIPELINE AND TIE-INS AT BRIDGE (EAST END) TEMPORARY PIPELINE AND TIE-INS AT BRIDGE (WEST END) INSTALL FIBER OPTIC CONDUIT INSTALL FIBER OPTIC HANDHOLE WARNING MARKER (FIBER OPTIC) COLORED HOT MIX ASPHALT FENCE (TYPE BW, 4 STRAND) TEMPORARY FENCE (TYPE CL-6) TEMPORARY 12' CHAIN LINK GATE (TYPE CL-6) DELINEATOR (CLASS 1) MARKER (CULVERT) OBJECT MARKER (TYPE K-1) OBJECT MARKER (TYPE L-1) CABLE RAILING CABLE RAILING (MODIFIED) CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED WITH PEDESTRIAN RAILING) THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) 4" PERMANENT TAPE TRAFFIC STRIPE 6" PERMANENT TAPE TRAFFIC STRIPE 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)(BROKEN 8-4) 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) PAVEMENT MARKER (RETROREFLECTIVE) COMMUNICATION CONDUIT (BRIDGE) MODIFYING EXISTING ELECTRICAL SYSTEM

Requirements: Mercer Fraser Company will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Mercer-Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor?s license, worker?s compensation and insurance coverage during the entire length of the prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call Mercer-Fraser Company for further assistance. Please call if assistance is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer-Fraser Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids that may be submitted.

Date posted: 08/11/2016

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis
Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834
Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com
Services needed: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE,TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), ALTERNATIVE TEMPORARY CRASH CUSHION, PREPARE

http://www.dir.ca.gov/Public-Works/Contractors.html.
Date posted: 08/09/2016

Contractor: Mercer-Fraser Company **Contact:** Brianna Beaton
Address: PO Box 1006 Eureka, CA 95502
Phone: (707) 443-6371 **Fax:** (707) 443-0277 **Email:** brianna@mercerfraser.com
Services needed: Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD) TIME-RELATED OVERHEAD (WDAY) CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE TEMPORARY PAVEMENT MARKING (PAINT) TEMPORARY TRAFFIC STRIPE (PAINT) TRAFFIC PLASTIC DRUM PORTABLE CHANGEABLE MESSAGE SIGN TEMPORARY RAILING (TYPE K) ALTERNATIVE TEMPORARY CRASH CUSHION PREPARE STORM WATER POLLUTION PREVENTION PLAN RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) TEMPORARY COVER TEMPORARY CHECK DAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL TEMPORARY GRAVEL BAG BERM TEMPORARY LARGE SEDIMENT BARRIER TEMPORARY REINFORCED SILT FENCE TEMPORARY SILT FENCE TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING TEMPORARY CONCRETE WASHOUT WATER QUALITY SAMPLING AND ANALYSIS DAY WATER QUALITY MONITORING REPORT ASBESTOS COMPLIANCE PLAN TEMPORARY FENCE (TYPE ESA) WORK AREA MONITORING (BRIDGE) TREATED WOOD WASTE REMOVE EXISTING WATER LINE (ASBESTOS CEMENT PIPE) CONTRACTOR SUPPLIED BIOLOGIST ABANDON CULVERT OBLITERATE SURFACING REMOVE FENCE REMOVE GUARDRAIL REMOVE FLARED END SECTION REMOVE PAINTED TRAFFIC STRIPE (WATER BLASTING) REMOVE PAINTED PAVEMENT MARKING WATER BLASTING) REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING) REMOVE ROADSIDE SIGN REMOVE OVERSIDE DRAIN REMOVE CULVERT REMOVE INLET REMOVE HEADWALL RESET ROADSIDE SIGN RELOCATE ROADSIDE SIGN COLD PLANE ASPHALT CONCRETE PAVEMENT BRIDGE REMOVAL SALVAGE BEARING ASSEMBLIES CLEARING AND GRUBBING ROADWAY EXCAVATION SOIL FILLED (CELLULAR CONFINEMENT SYSTEM) STRUCTURE EXCAVATION (BRIDGE) STRUCTURE EXCAVATION (TYPE D) STRUCTURE EXCAVATION (RETAINING WALL) STRUCTURE EXCAVATION (SOIL NAIL WALL) STRUCTURE BACKFILL (BRIDGE) STRUCTURE BACKFILL (RETAINING WALL) STRUCTURE BACKFILL (SOIL NAIL WALL) PERVIOUS BACKFILL MATERIAL (RETAINING WALL) DITCH EXCAVATION IMPORTED BORROW GRAVEL MULCH MOVE-IN/MOVE-OUT (EROSION CONTROL) EROSION CONTROL (BONDED FIBER MATRIX) ROLLED EROSION CONTROL PRODUCT FIBER ROLLS COMPOST INCORPORATE MATERIALS EROSION CONTROL (RIVER SHORE MATERIAL) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED) PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT SOIL NAIL TEMPORARY PEDESTRIAN WALKWAY TTEMPORARY SHEAR KEY FURNISH STEEL PILING (HP 10 X 57) DRIVE STEEL PILE (HP 10 X 57) FURNISH STEEL PILING (HP 14 X 89) DRIVE STEEL PILE (HP 14 X 89) 96" PERMANENT STEEL CASING 60" CAST-IN-DRILLED-HOLE CONCRETE PILING 96" CAST-IN-DRILLED-HOLE CONCRETE PILING PRESTRESSING CAST-IN-PLACE CONCRETE STRUCTURAL CONCRETE, BRIDGE FOOTING STRUCTURAL CONCRETE, BRIDGE STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) STRUCTURAL CONCRETE, RETAINING WALL STRUCTURAL CONCRETE, SOIL NAIL WALL STRUCTURAL CONCRETE, APPROACH SLAB BEARING GROUT MINOR CONCRETE (MINOR STRUCTURE) RANDOM ROUGH STACKED ROCK TEXTURE PRECAST CONCRETE BAT HOUSE PTFE SPHERICAL BEARING JOINT SEAL (MR 1/2") JOINT SEAL ASSEMBLY (MR 7") BAR REINFORCING STEEL (BRIDGE) BAR REINFORCING STEEL (RETAINING WALL) BAR REINFORCING STEEL (SOIL NAIL WALL) BAR REINFORCING STEEL (GALVANIZED) STRUCTURAL SHOTCRETE STRUCTURAL STEEL (PIPE PIN) FURNISH SINGLE SHEET ALUMINUM SIGN (.063"-UNFRAMED) ROADSIDE SIGN - ONE POST ROADSIDE SIGN - TWO

are willing to break out any portion of work to encourage participation. Please call if you need assistance.
Date posted: 08/03/2016

Contractor: Golden State Bridge, Inc. **Contact:** David Riccitiello
Address: 3701 Mallard Drive Benicia, CA 94510
Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com
Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Traffic Plastic Drum, Portable Changeable Message Sign, Temporary Railing (Type K), Alternative Temporary Crash Cushion, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Move-In/Move-Out (Temporary Erosion Control), Temporary Hydraulic Mulch (Bonded Fiber Matrix), Temporary Cover, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Large Sediment Barrier, Temporary Reinforced Silt Fence, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Monitoring Report, Asbestos Compliance Plan, Temporary Fence (Type ESA), Work Area Monitoring (Bridge), Treated Wood Waste, Remove Existing Water Line (Asbestos Cement Pipe), Biologist (Day), Abandon Culvert, Obliterate Surfacing, Remove Fence (Type BW), Remove Guardrail, Remove Flared End Section, Remove Painted Traffic Stripe (Water Blasting), Remove Painted Pavement Marking (Water Blasting), Remove Thermoplastic Traffic Stripe (Water Blasting), Remove Roadside Sign, Remove Overside Drain, Remove Culvert, Remove Inlet, Remove Headwall, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Salvage Bearing Assemblies, Clearing and Grubbing, Roadway Excavation, Soil Filled (Cellular Confinement System), Structure Excavation, Structure Backfill, Pervious Backfill Material (Retaining Wall), Ditch Excavation, Imported Borrow, Gravel Mulch, Move-In/Move-Out (Erosion Control), Erosion Control, Fiber Rolls, Compost, Incorporate Materials, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Soil Nail, Temporary Pedestrian Walkway, Temporary Shear Key, Furnish Steel Piling, Drive Steel Pile, 69" Permanent Steel Casing, Cast-In-Drilled-Hole Concrete Piling, Prestressing CIP Concrete, Structural Concrete, Bearing Grout, Minor Concrete, Random Rough Stacked Rock Texture, Precast Concrete Bat House, PTFE Spherical Bearing, Joint Seal, Rebar, Structural Shotcrete, Structural Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign ? One and Two Post, Retroreflective Sheeting, Rock Stain, Prepare and Paint Concrete, Concrete Backfill (Pipe Trench), Reinforced Concrete Pipe, Corrugated Steel Pipe, Plastic Pipe Underdrain, Perforated Plastic Pipe Underdrain, Anchor Assembly, Drainage Inlet Marker, Welded Steel Pipe Casing (Bridge), Precast Concrete Pipe Inlet, Rock Slope Protection, Minor Concrete, Misc. Iron and Steel, Misc. Metal, Water Main Pipe, Water main Installation Through Bridge Casing, Service Connection, Fire Hydrant Connection, 1" Air Release Valve, Tie-In To Existing 6" Laterals, Tie-In To Existing 6" Main (East and West End), Temporary Pipeline and Tie-Ins at Bridge (East and West End), Install Fiber Optic Conduit and Handhole, Warning Marker (Fiber Optic), Colored Hot Mix Asphalt, Fence, Temporary Fence, Temporary 12' Chain Link Gate, Delineator, Marker, Object Marker, Cable Railing, California ST-10 Bridge Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Permanent Tape Traffic Stripe, Pavement Marker, Communication Conduit, Modifying Existing Electrical System.
Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs $300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 03-0F3104. 9 results found.

Contractor: MCM Construction, Inc. **Contact:** Ron Burch
Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660
Phone: (916) 334-1221 **Fax:** (916) 334-0562 **Email:** pvang@mcmconstructioninc.com
Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Street Sweeping, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Remove Water Line, Biologist, Demolition, Cold Plane AC Pavement, Bridge Removal, Clearing & Grubbing, Roadway Excavation, Cellular Confinement System, Backfill Material, Ditch Excavation, Imported Borrow, Gravel Mulch, Erosion Control, Class 2 AB, HMA, Tack Coat, Soil Nail, Temporary Pedestrian Walkway, Temporary Shear Key, Furnish Steel Piling, Permanent Steel Casing, CIDH, Prestressing, Furnish Ready Mix, Bearing Grout, Minor Concrete, Rock Texture, Precast Concrete Bat House, PTFE Spherical Bearing, Joint Seal, Rebar, Shotcrete, Structural Steel, Signs, Rock Stain, Prep & Paint Concrete, Concrete Backfill, Drainage, RSP, Misc Iron & Steel, Underground, Colored HMA, Fencing, Gate, Marker & Delineator, Railing, Striping & Marking, Marker, Electrical, Etc.
Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM?s listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor?s conditions or exceptions included with Subcontractor?s price quotes. Quotations will be broken down into comparable packages as reasonably necessary.
Date posted: 08/03/2016

Contractor: Disney Construction Inc. **Contact:** Amir Mutwakil
Address: 859 Cowan Rd Ste #3 Burlingame CA 94010
Phone: (650) 259-9545 **Fax:** (650) 259-9651 **Email:** amutwakil@disneyconstruction.com
Services needed: Disney Construction Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including and not limited to Lead Compliance Plan, CAS, Demolition, Cold Plane & AC Pavement, Bridge Removal, Clearing & Grubbing, Roadway Excavation, Cellular Confinement System, Backfill Material, Ditch Excavation, Imported Borrow, Gravel Mulch, Erosion Control, Class 2 AB, HMA, Tack Coat, Soil Nail,TC System, Temporary TC, SWPPP, Temporary Erosion Control, Street Sweeping, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Remove Water Line, Biologist, Temporary Pedestrian Walkway, Temporary Shear Key, Furnish Steel Piling, Permanent Steel Casing, CIDH, Prestressing, Furnish Ready Mix, Bearing Grout, Minor Concrete, Rock Texture, Precast Concrete Bat House, PTFE Spherical Bearing, Joint Seal, Rebar, Shotcrete, Structural Steel, Signs, Rock Stain, Prep & Paint Concrete, Concrete Backfill, Drainage, RSP, Misc Iron & Steel, Underground, Colored HMA, Fencing, Gate, Marker & Delineator, Railing, Pavement Striping & Marking/Marker, Electrical, Etc.
Requirements: 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor?s license, current insurance, worker?s compensation meeting Disney Construction?s requirement and be registered under Public Works Contractors Registration Law [SB 854]. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.?s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor?s conditions or exceptions included with the subcontractor?s price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VIKING
CONSTRUCTION CO., INC.

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

OWNER: CALTRANS #03-0F3104
PROJECT: BRIDGE REPLACEMENT OVER SOUTH FORK OF THE AMERICAN RIVER
LOCATION: COLOMA, CA
ENGINEER'S ESTIMATE: $16,500,000
REVISED BID DATE: WEDNESDAY, OCTOBER 12, 2016, 2:00 PM

We invite and encourage responsible participation of Disadvantaged Business Enterprises (DBE), and solicit your subcontractor or material quotation for the following types of work: **Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, or may be obtained from the Owner. Contact the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Tony Clemons at 916-852-5530 Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc.
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

9/29/16

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s

10/3/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

STATE OF CALIFORNIA-CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
www.dot.ca.gov/hq/esc/oe

Serious Drought.
Help save water!

September 27, 2016

03-ED-49-23.6/24.5
03-0F3104
Project ID 0300000078
ACST-P049(169)

Addendum No. 6

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN EL DORADO COUNTY NEAR COLOMA FROM 0.1 MILE EAST OF MARSHALL ROAD TO 0.3 MILE EAST OF LOTUS ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, October 12, 2016, instead of the original date of Wednesday, ••(~~September 28, 2016.~~)••

An addendum will follow advising you of the additional changes.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

03-ED-49-23.6/24.5
03-0F3104
Project ID 0300000078
ACST-P049(169)

This addendum and EBS addendum file are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-0F3104/addendum

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

AMARJEET BENIPAL
District Director

Caltrans

Home | Construction Contract Awards | Construction Contract Standards | Contractor's Corner | Guidance

My watched list

Hello, egomez@vikingbridges.com

Your Account

02-2C0904 | List of Bid Items | Project Plans, Notice to Bidder and Special Provisions | Forms for Bid | Bid Book | 9 bidder inquiries
Bridge Widening and Deck Replacement, HMA, MGS and Culvert Replacement
02-Plu-70-50.6/51.7 * Date Advertised 08/29/2016
Bids Opening in Sacramento * Bids Open 10/18/2016
Estimate: $9,500,000
In Plumas County Near Quincy From 0.6 Mile West To 0.5 Mile East Of Spring Garden Bridge Overhead
The Contractor must have either a Class A license or one of the following Class C licenses: C-8.
280 Working Days * 6% DBE Requirement
Subs/Suppliers: Opt In | 8 prime contractors looking for help | Primes: **Advertising** | See 34 opt-in records
See Non-Bidding Planholders | See Bidding Planholders
03-0F3104 | List of Bid Items | Project Plans, Notice to Bidder and Special Provisions | Forms for Bid | Bid Book | 29 bidder inquiries | **See addenda (6)**
NEW BID DATE
Replace bridge.
03-ED-49-23.6/24.5 * Date Advertised 08/01/2016
Bids Opening in Sacramento * Bids Open 10/12/2016
Estimate: $16,600,000
In El Dorado County Near Coloma From 0.1 Mile East Of Marshall Road To 0.3 Mile East Of Lotus Road
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.
380 Working Days * 10% DBE Requirement
Subs/Suppliers: Opt In | 12 prime contractors looking for help | Primes: **Advertising** | See 52 opt-in records
See Non-Bidding Planholders | See Bidding Planholders

Contracting Information

DPAC
Caltrans Division of Procurement and Contracts
Your procurement partner

Statewide Alerts and Other Information



Amber Alert

ADA Access



Road Charge

Save Our Water

BE
ZO
Be W
Alert

Back to Top

Conditions of Use

Privacy Policy

Accessibility

Contact Us

Copyright © 2016 State of California

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 09/07/2016 11:03 AM. The ad ran from the publication date until the bid date listed on the notice.

Viking Construction Company

is seeking qualified DBE

Outreach Coordinator

Troy Clemons

Project Estimator

Troy Clemons

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
tclemons@vikingbridges.com

Project Name

Bridge Replacement over South Fork of the American River

Bid/Contract #

03-0F3104

Awarding Agency

Caltrans

Project Location

Coloma, El Dorado County, CA

Bid Date

10/12/2016 at 2:00

Project Details

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 09/07/2016 11:03 AM.

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 09/07/2016 11:03 AM. The ad ran from the publication date until the bid date listed on the notice.

Viking Construction Company

is seeking qualified DBE

Outreach Coordinator

Troy Clemons

Project Estimator

Troy Clemons

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
tclemons@vikingbridges.com

Project Name

Bridge Replacement over South Fork of the American River

Bid/Contract #

03-0F3104

Awarding Agency

Caltrans

Project Location

Coloma, El Dorado County, CA

Bid Date

10/12/2016 at 2:00

Project Details

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

DBE GoodFaith Inc.
@dbegoodfaith

Viking Construction Company is seeking DBE s in Coloma - dbegoodfaith.com/ads/Bridge-Rep...

11:09 AM - 07 Sep 2016

DBE GoodFaith
your bid outreach solution

THE WEEKLY BID Flash

Your DBE resource

eBidboard Full-Suite Project Notification and Communication Tool Learn More »

Welcome to **The Weekly Bid Flash.** September 28, 2016

HOME CONTACT US Get your DVBE certification here
View Good Faith Effort Ads Here
Place Good Faith Effort Ads Here
Project Notification Service
AEC Yellow Pages
"What's Bidding"
Post a Private Project
Certified Disadvantaged Help Desk
Advertising Opportunities

Click on a banner to learn more

SBA Award Winning Producer of the Western Region

BOND EXCHANGE
Bid, Performance & Payment Bonds
(800) 764-7233

godwin pumps. 24/7 Rental, Sales, Service

TW TOLMAN & WIKER INSURANCE SERVICES, LLC
INSURANCE & SURETY BONDS

Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

Date Of Advertisement Placement: 9/7/2016 11:27:16 AM

Viking Construction Company, Inc

An Equal Opportunity Employer,

is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

Bridge Replacement over South Fork of the American River

City/Location: **Coloma**
County: **El Dorado**

Owner: **California Department of Transportation**

Bid Date: Wednesday 10/12/2016 at **2:00 PM**

We are requesting bids for the following trades and/or supplies:
Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Bid documents can be viewed at or obtained from:
Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day

Viking Construction Company, Inc
Po Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Troy Clemons
tclemons@vikingbridges.com

Published on 9/28/2016 9:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

SECURITY PRIVACY STATEMENT TERMS OF USE

©Copyright 2016, Weekly Bid Flash All Rights Reserved

THE WEEKLY BID Flash

Your DBE resource

eBidboard Full-Suite Project Notification and Communication Tool Learn More »

Welcome to **The Weekly Bid Flash.** September 28, 2016

Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

Update Successful

Your Ad was successfully updated!!!

Click here to view it!

Click on a banner to learn more

PREFERRED BONDING
pbis BONDS FOR CONTRACTORS

BOND EXCHANGE

godwin pumps. 24/7 Rental, Sales, Service

TRI-TECHNIC
Leader In Life Critical Utilities

©Copyright 2016, Weekly Bid Flash All Rights Reserved

DBE GoodFaith
your bid outreach solution

Update Bid or Call Date

Here you can update the bid date on your advertisements or, depending on your order, re-schedule the date for your second round of calls.

The bid date has been updated to 10/12/2016.

ight © 2016, DBE GoodFaith, Inc. All rights reserved.

Opt-in Records

Search Results: Opt-in's on 03-0F3104

33 Opt-in records found.

03-0F3104	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: Contractor Supplied Biologist for Pre-construction surveys and monitoring for migratory and nongame birds and bats and other related biological services. Water quality sampling and analysis, monitoring and reporting. Contact us.	
03-0F3104	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	
03-0F3104	Lorang Brothers Construction, Inc.	
	1175 South Auburn St. Colfax, CA 95713	
	Phone: 530-346-8150	Fax Number: 530-346-6120
	Disadvantaged status: SBE	
	Services offered:	
03-0F3104	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
03-0F3104	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

03-0F3104	Statewide Traffic Safety & Signs, Inc. 7920 Cucamonga Avenue Sacramento, CA, 95826 Phone: 916-452-4855 Fax Number: 916-452-9322 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

03-0F3104	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

03-0F3104	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilled and Driven Piling	

03-0F3104	Techstar Inc.	
	1219 West Main Cross Findlay, Ohio 45840	
	Phone: 4194240888	Fax Number: 4194245959
	Disadvantaged status:	
	Services offered: Joint Seal Assembly	

03-0F3104	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	

	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	

03-0F3104	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935
	Disadvantaged status:	
	Services offered: 146001 - CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	

03-0F3104	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

03-0F3104	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

03-0F3104	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

03-0F3104	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

03-0F3104	Anderson Paint Store LLC - DBE www.andersonpaintstore.com

18429 West 8 Mile RD Detroit,Michigan 48219

Phone: 248 7476345 Fax Number: andersonpsllc@aol.com

Disadvantaged status: DBE SBE

Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal)

03-0F3104	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

03-0F3104	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	

03-0F3104	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans	

	with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
03-0F3104	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Pile Driving	
03-0F3104	Studebaker Brown Electric, Inc.	
	6643 32nd Street #106 North Highlands, Ca. 95660	
	Phone: 916-678-4660	Fax Number: 5308209616
	Disadvantaged status: SBE	
	Services offered:	
03-0F3104	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status:	
	Services offered:	
03-0F3104	Imperial Sprinkler Supply, Inc.	
	18 Branches in California Corporate Office is in Anaheim, Ca 92807	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
03-0F3104	Bridge Masters, Inc	
	25290 Bachelor Lane Bend	

	Phone: 5414103204	Fax Number:
	Disadvantaged status:	
	Services offered:	

03-0F3104	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

03-0F3104	NBG Construction Services	
	22772 Centre Dr Suite 120 Lake Forest, CA 92630	
	Phone: 949-283-5757	Fax Number: 949-589-6897
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Safety/Health & Environmental, Material supply (concrete)& Pumping, Construction/Project Management. BONDABLE	

03-0F3104	Rhapsody Communications LLC	
	900 E. Hamilton Ave. #100 Campbell, CA 95008	
	Phone: 408-879-7295	Fax Number: 866-365-9822
	Disadvantaged status: DBE SBE	
	Services offered: We are a DBE Provider of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	

03-0F3104	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE	
	Services offered:	

03-0F3104	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com	

03-0F3104	ACME General Engineering, Inc.	
	5050 Carpenter Rd Stockton, Ca 95215	
	Phone: 209-841-1158	Fax Number: 209-845-8460
	Disadvantaged status: SBE	
	Services offered: Furnish and install of driven piles	

03-0F3104	Capitol Barricade Inc.	
	6001 Elvas Ave Sacramento, CA 95819	
	Phone: 916-451-5176	Fax Number: 916-451-5388
	Disadvantaged status: SBE	
	Services offered: Specializing in the New Standard Plan T13 -Portable Transverse Rumble Strip Array. Sales of all Traffic Safety Related Equipment: Cones, Delineators, Channelizer Drums, Alternative Temporary Crash Cushion SLED, Sand Filled Crash Cushions, Markers- K-rail, Floppies, Signs both Aluminum and Rollup, Project Signs, Sign Stands, 12" LED Flashing Beacons, PCMS, Arrowboards, TMA's, Traffic Striping Paint, Thermoplastic, Aluminum and Plastic Stencils Traffic Control as well as Stamped Traffic Control Plans Rentals- PCMS, Arrowboards, TMA?s,	

03-0F3104	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	

03-0F3104	Structural Steel & Plate Fabrication	
	125 W 500 N North Salt Lake	
	Phone: 8012928484	Fax Number: 8012929022
	Disadvantaged status:	
	Services offered: Structural Steel, Steel Bridge Components	

Opt-in Records

Search Results: Opt-in's on 03-0F3104

34 Opt-in records found.

03-0F3104	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: Contractor Supplied Biologist for Pre-construction surveys and monitoring for migratory and nongame birds and bats and other related biological services. Water quality sampling and analysis, monitoring and reporting. Contact us.	

03-0F3104	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

03-0F3104	Lorang Brothers Construction, Inc.	
	1175 South Auburn St. Colfax, CA 95713	
	Phone: 530-346-8150	Fax Number: 530-346-6120
	Disadvantaged status: SBE	
	Services offered:	

03-0F3104	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

03-0F3104	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

	Statewide Traffic Safety & Signs, Inc.	
	7920 Cucamonga Avenue Sacramento, CA, 95826	
	Phone: 916-452-4855	Fax Number: 916-452-9322

03-0F3104	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

03-0F3104	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

03-0F3104	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilled and Driven Piling	

03-0F3104	Techstar Inc.	
	1219 West Main Cross Findlay, Ohio 45840	
	Phone: 4194240888	Fax Number: 4194245959
	Disadvantaged status:	
	Services offered: Joint Seal Assembly	

03-0F3104	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	

03-0F3104	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935

	Disadvantaged status:	
	Services offered: 146001 - CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	

03-0F3104	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

03-0F3104	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

03-0F3104	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

03-0F3104	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

03-0F3104	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal)	

	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	

03-0F3104	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

03-0F3104	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	

03-0F3104	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

03-0F3104	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Pile Driving	

03-0F3104	Studebaker Brown Electric, Inc.	
	6643 32nd Street #106 North Highlands, Ca. 95660	
	Phone: 916-678-4660	Fax Number: 5308209616
	Disadvantaged status: SBE	
	Services offered:	

3-0F3104	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status:	
	Services offered:	

03-0F3104	Imperial Sprinkler Supply, Inc.	
	18 Branches in California Corporate Office is in Anaheim, Ca 92807	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

03-0F3104	Bridge Masters, Inc	
	25290 Bachelor Lane Bend	
	Phone: 5414103204	Fax Number:
	Disadvantaged status:	
	Services offered:	

03-0F3104	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

03-0F3104	NBG Construction Services	
	22772 Centre Dr Suite 120 Lake Forest, CA 92630	
	Phone: 949-283-5757	Fax Number: 949-589-6897
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Safety/Health & Environmental, Material supply (concrete)& Pumping, Construction/Project Management. BONDABLE	

3-0F3104	Rhapsody Communications LLC	
	900 E. Hamilton Ave. #100 Campbell, CA 95008	
	Phone: 408-879-7295	Fax Number: 866-365-9822
	Disadvantaged status: DBE SBE	
	Services offered: We are a DBE Provider of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	

03-0F3104	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE	
	Services offered:	

03-0F3104	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com	

03-0F3104	ACME General Engineering, Inc.	
	5050 Carpenter Rd Stockton, Ca 95215	
	Phone: 209-841-1158	Fax Number: 209-845-8460
	Disadvantaged status: SBE	
	Services offered: Furnish and install of driven piles	

03-0F3104	Capitol Barricade Inc.	
	6001 Elvas Ave Sacramento, CA 95819	
	Phone: 916-451-5176	Fax Number: 916-451-5388
	Disadvantaged status: SBE	
	Services offered: Specializing in the New Standard Plan T13 -Portable Transverse Rumble Strip Array. Sales of all Traffic Safety Related Equipment: Cones, Delineators, Channelizer Drums, Alternative Temporary Crash Cushion SLED, Sand Filled Crash Cushions, Markers- K-rail, Floppies, Signs both Aluminum and Rollup, Project Signs, Sign Stands, 12" LED Flashing Beacons, PCMS, Arrowboards, TMA's, Traffic Striping Paint, Thermoplastic, Aluminum and Plastic Stencils Traffic Control as well as Stamped Traffic Control Plans Rentals- PCMS, Arrowboards, TMA?s,	

	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	

03-0F3104	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	

03-0F3104	Structural Steel & Plate Fabrication	
	125 W 500 N North Salt Lake	
	Phone: 8012928484	Fax Number: 8012929022
	Disadvantaged status:	
	Services offered: Structural Steel, Steel Bridge Components	

03-0F3104	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

Opt-in Records

Search Results: Opt-in's on 03-0F3104

39 Opt-in records found.

03-0F3104	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: Contractor Supplied Biologist for Pre-construction surveys and monitoring for migratory and nongame birds and bats and other related biological services. Water quality sampling and analysis, monitoring and reporting. Contact us.	

03-0F3104	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

03-0F3104	Lorang Brothers Construction, Inc.	
	1175 South Auburn St. Colfax, CA 95713	
	Phone: 530-346-8150	Fax Number: 530-346-6120
	Disadvantaged status: SBE	
	Services offered:	

03-0F3104	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

03-0F3104	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

	Statewide Traffic Safety & Signs, Inc.	
	7920 Cucamonga Avenue Sacramento, CA, 95826	
	Phone: 916-452-4855	Fax Number: 916-452-9322

03-0F3104	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

03-0F3104	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

03-0F3104	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilled and Driven Piling	

03-0F3104	Techstar Inc.	
	1219 West Main Cross Findlay, Ohio 45840	
	Phone: 4194240888	Fax Number: 4194245959
	Disadvantaged status:	
	Services offered: Joint Seal Assembly	

03-0F3104	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	

03-0F3104	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935

	Disadvantaged status:	
	Services offered: 146001 - CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	

03-0F3104	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

03-0F3104	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

03-0F3104	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

03-0F3104	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

03-0F3104	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal)	

	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	

03-0F3104	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

03-0F3104	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	

03-0F3104	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

03-0F3104	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Pile Driving	

03-0F3104	Studebaker Brown Electric, Inc.	
	6643 32nd Street #106 North Highlands, Ca. 95660	
	Phone: 916-678-4660	Fax Number: 5308209616
	Disadvantaged status: SBE	
	Services offered:	

3-0F3104	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status:	
	Services offered:	

03-0F3104	Imperial Sprinkler Supply, Inc.	
	18 Branches in California Corporate Office is in Anaheim, Ca 92807	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

03-0F3104	Bridge Masters, Inc	
	25290 Bachelor Lane Bend	
	Phone: 5414103204	Fax Number:
	Disadvantaged status:	
	Services offered:	

03-0F3104	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

03-0F3104	NBG Construction Services	
	22772 Centre Dr Suite 120 Lake Forest, CA 92630	
	Phone: 949-283-5757	Fax Number: 949-589-6897
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Safety/Health & Environmental, Material supply (concrete)& Pumping, Construction/Project Management. BONDABLE	

3-0F3104	Rhapsody Communications LLC	
	900 E. Hamilton Ave. #100 Campbell, CA 95008	
	Phone: 408-879-7295	Fax Number: 866-365-9822
	Disadvantaged status: DBE SBE	
	Services offered: We are a DBE Provider of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	

03-0F3104	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE	
	Services offered:	

03-0F3104	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com	

03-0F3104	ACME General Engineering, Inc.	
	5050 Carpenter Rd Stockton, Ca 95215	
	Phone: 209-841-1158	Fax Number: 209-845-8460
	Disadvantaged status: SBE	
	Services offered: Furnish and install of driven piles	

03-0F3104	Capitol Barricade Inc.	
	6001 Elvas Ave Sacramento, CA 95819	
	Phone: 916-451-5176	Fax Number: 916-451-5388
	Disadvantaged status: SBE	
	Services offered: Specializing in the New Standard Plan T13 -Portable Transverse Rumble Strip Array. Sales of all Traffic Safety Related Equipment: Cones, Delineators, Channelizer Drums, Alternative Temporary Crash Cushion SLED, Sand Filled Crash Cushions, Markers- K-rail, Floppies, Signs both Aluminum and Rollup, Project Signs, Sign Stands, 12" LED Flashing Beacons, PCMS, Arrowboards, TMA's, Traffic Striping Paint, Thermoplastic, Aluminum and Plastic Stencils Traffic Control as well as Stamped Traffic Control Plans Rentals- PCMS, Arrowboards, TMA?s,	

	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	

03-0F3104	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	

	Structural Steel & Plate Fabrication	
	125 W 500 N North Salt Lake	
03-0F3104	Phone: 8012928484	Fax Number: 8012929022
	Disadvantaged status:	
	Services offered: Structural Steel, Steel Bridge Components	

	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
03-0F3104	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
03-0F3104	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	

	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 4082635258 x206	Fax Number: 4082638293
03-0F3104	Disadvantaged status: DBE SBE	
	Services offered: State certified environmental laboratory offers full service for testing soil, water and air/soil vapor for chemical contaminants and general chemistry. Specialize in soil profiling and testing dewatering samples prior to discharge	

	Global Cognito	
	5565 Cajon Avenue Buena Park, CA, 90621	
	Phone: 7038709163	Fax Number:
	Disadvantaged status:	
03-0F3104	Services offered: Email: info@globalcognito.com, globalcognito@gmail.com Website: http://globalcognito.com/ Services Offered: Expertise in Enterprise Project Management (EPM) and Earned Value Management (EVM), Critical Path Method (CPM) Scheduling utilizing Primavera or Microsoft Project and help companies improve their Project and Portfolio Management and Earned Value Management capabilities. -Resource Loading & Resource levelling -Earned Value analysis, Schedule Baseline -Primavera Training and support: Navigating in the software, scheduling best practices. -Critical path report creation, Import and export data between scheduling software. -Identifying the critical path and fast tracking a schedule Achievements: -Provided scheduling services for	

	aerospace, oil & gas, pharmaceutical, construction, engineering, government.	
03-0F3104	JA-CO Trucking Inc.	
	710-A N. George Washington Blvd. Yuba City, Ca. 95993	
	Phone: 530 741 0278	Fax Number: 530 741 1034
	Disadvantaged status: DBE SBE	
	Services offered:	
03-0F3104	Construction Area Signs Inc.	
	215 Taylor Rd. Newcastle,Ca. 95658	
	Phone: 916-663-9097	Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE	
	Services offered:	

Home » Construction Contract Awards » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 03-0F3104

50 Opt-in records found.

03-0F3104	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: Contractor Supplied Biologist for Pre-construction surveys and monitoring for migratory and nongame birds and bats and other related biological services. Water quality sampling and analysis, monitoring and reporting. Contact us.	
03-0F3104	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	
03-0F3104	Lorang Brothers Construction, Inc.	
	1175 South Auburn St. Colfax, CA 95713	
	Phone: 530-346-8150	Fax Number: 530-346-6120
	Disadvantaged status: SBE	
	Services offered:	
03-0F3104	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
03-0F3104	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

03-0F3104	Statewide Traffic Safety & Signs, Inc.	
	7920 Cucamonga Avenue Sacramento, CA, 95826	
	Phone: 916-452-4855	Fax Number: 916-452-9322
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

03-0F3104	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

03-0F3104	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilled and Driven Piling	

03-0F3104	Techstar Inc.	
	1219 West Main Cross Findlay, Ohio 45840	
	Phone: 4194240888	Fax Number: 4194245959
	Disadvantaged status:	
	Services offered: Joint Seal Assembly	

03-0F3104	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	

03-0F3104	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935
	Disadvantaged status:	
	Services offered: 146001 - CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	

03-0F3104	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

03-0F3104	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

03-0F3104	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

03-0F3104	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	

	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
03-0F3104	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal)	
03-0F3104	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
03-0F3104	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll -up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
03-0F3104	AKA Environmental	

	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
03-0F3104	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Pile Driving	
03-0F3104	Studebaker Brown Electric, Inc.	
	6643 32nd Street #106 North Highlands, Ca. 95660	
	Phone: 916-678-4660	Fax Number: 5308209616
	Disadvantaged status: SBE	
	Services offered:	
03-0F3104	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status:	
	Services offered:	
03-0F3104	Imperial Sprinkler Supply, Inc.	
	18 Branches in California Corporate Office is in Anaheim, Ca 92807	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification	

	& identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
03-0F3104	Bridge Masters, Inc	
	25290 Bachelor Lane Bend	
	Phone: 5414103204	Fax Number:
	Disadvantaged status:	
	Services offered:	
03-0F3104	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
03-0F3104	NBG Construction Services	
	22772 Centre Dr Suite 120 Lake Forest, CA 92630	
	Phone: 949-283-5757	Fax Number: 949-589-6897
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Safety/Health & Environmental, Material supply (concrete)& Pumping, Construction/Project Management. BONDABLE	
03-0F3104	Rhapsody Communications LLC	
	900 E. Hamilton Ave. #100 Campbell, CA 95008	
	Phone: 408-879-7295	Fax Number: 866-365-9822
	Disadvantaged status: DBE SBE	
	Services offered: We are a DBE Provider of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	
03-0F3104	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	

	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE	
	Services offered:	

03-0F3104	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com	

03-0F3104	ACME General Engineering, Inc.	
	5050 Carpenter Rd Stockton, Ca 95215	
	Phone: 209-841-1158	Fax Number: 209-845-8460
	Disadvantaged status: SBE	
	Services offered: Furnish and install of driven piles	

03-0F3104	Capitol Barricade Inc.	
	6001 Elvas Ave Sacramento, CA 95819	
	Phone: 916-451-5176	Fax Number: 916-451-5388
	Disadvantaged status: SBE	
	Services offered: Specializing in the New Standard Plan T13 -Portable Transverse Rumble Strip Array. Sales of all Traffic Safety Related Equipment: Cones, Delineators, Channelizer Drums, Alternative Temporary Crash Cushion SLED, Sand Filled Crash Cushions, Markers- K-rail, Floppies, Signs both Aluminum and Rollup, Project Signs, Sign Stands, 12" LED Flashing Beacons, PCMS, Arrowboards, TMA's, Traffic Striping Paint, Thermoplastic, Aluminum and Plastic Stencils Traffic Control as well as Stamped Traffic Control Plans Rentals- PCMS, Arrowboards, TMA?s,	

03-0F3104	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	

03-0F3104	Structural Steel & Plate Fabrication	
	125 W 500 N North Salt Lake	
	Phone: 8012928484	Fax Number: 8012929022

	Disadvantaged status:	
	Services offered: Structural Steel, Steel Bridge Components	
03-0F3104	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	
03-0F3104	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	
03-0F3104	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 4082635258 x206	Fax Number: 4082638293
	Disadvantaged status: DBE SBE	
	Services offered: State certified environmental laboratory offers full service for testing soil, water and air/soil vapor for chemical contaminants and general chemistry. Specialize in soil profiling and testing dewatering samples prior to discharge	
03-0F3104	Global Cognito	
	5565 Cajon Avenue Buena Park, CA, 90621	
	Phone: 7038709163	Fax Number:
	Disadvantaged status:	
	Services offered: Email: info@globalcognito.com, globalcognito@gmail.com Website: http://globalcognito.com/ Services Offered: Expertise in Enterprise Project Management (EPM) and Earned Value Management (EVM), Critical Path Method (CPM) Scheduling utilizing Primavera or Microsoft Project and help companies improve their Project and Portfolio Management and Earned Value Management capabilities. -Resource Loading & Resource levelling -Earned Value analysis, Schedule Baseline - Primavera Training and support: Navigating in the software, scheduling best practices. -Critical path report creation, Import and export data between scheduling software. -Identifying the critical path and fast tracking a schedule Achievements: -Provided scheduling services for aerospace, oil & gas, pharmaceutical, construction, engineering, government.	

03-0F3104	JA-CO Trucking Inc.	
	710-A N. George Washington Blvd. Yuba City, Ca. 95993	
	Phone: 530 741 0278	Fax Number: 530 741 1034
	Disadvantaged status: DBE SBE	
	Services offered:	

03-0F3104	Construction Area Signs Inc.	
	215 Taylor Rd. Newcastle,Ca. 95658	
	Phone: 916-663-9097	Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE	
	Services offered:	

03-0F3104	Natural Resources Management Corporation	
	1434 3rd Street Eureka, CA 95501	
	Phone: 707-269-1367	Fax Number: 707-442-8823
	Disadvantaged status: SBE	
	Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see www.nrmcorp.com for more information.	

03-0F3104	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: COLD PLANE	

03-0F3104	Legacy Foundations	
	16481 Scientific Way Irvine, CA, 92618	
	Phone: 949398684	Fax Number:
	Disadvantaged status:	
	Services offered: Legacy Foundations will provide the following service: > Drilling for the 96" & 60" CIDH concrete piles > Soil Nails and Soil Nail Wall	

03-0F3104	First Vanguard Rentals & Sales

	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

03-0F3104	S.T. Rhoades Construction, Inc.	
	8585 Commercial Way Redding, CA 96002	
	Phone: 530-223-9322	Fax Number: 530-223-9222
	Disadvantaged status: DBE	
	Services offered: Asphalt Paving	

03-0F3104	Water Components & Building Supply, Inc	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-525-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

03-0F3104	5 Feathers	
	400 Copinsay Court Bakersfield, CA 93312	
	Phone: 661-709-3087	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: SBE Certified, DBE Certification pending (Native American - Woman Owned) Erosion Control Materials Supplier; SWPPP, SWCP Preparation, Implementation Services	

03-0F3104	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8056804431	Fax Number: 8059646169
	Disadvantaged status: SBE	

	Services offered: Opt In: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding, Compost and Bark Mulch/Wood Chip Application. Scope of Work: ITEMS 18-19, 71-76, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX, MOVE-IN/MOVE-OUT (EROSION CONTROL), EROSION CONTROL (BONDED FIBER MATRIX) (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), FIBER ROLLS, COMPOST, INCORPORATE MATERIALS	

03-0F3104	Reed & Graham Geosynthetics	
	26 Light Sky Court Sacramento, CA 95670	
	Phone: 916-381-9900	Fax Number: 916-388-1486
	Disadvantaged status:	
	Services offered: Supplier of cellular confinement systems, geotextile fabrics, geogrids, erosion control & SWPPP materials.	

03-0F3104	Surface Prep & Maintenance	
	Phone: 775-823-7882	Fax Number: 775-358-7362
	Disadvantaged status: DBE SBE	
	Services offered: Certified California DBE, Woman-Owned, Union Company, UHP Waterblasting specializing in Airfield / Roadway Pavement Marking Removal, Airfield Rubber Removal, Cure Removal, and many types of durable markings removal via Waterblasting. Over 15 years of Pavement Markings Removal	

03-0F3104	Case Pacific Co.	
	6850 National Dr. Livermore CA 94550	
	Phone: 925-449-2590 x 11	Fax Number: 925-449-6150
	Disadvantaged status:	
	Services offered: CIDH Concrete Piling. Cell 510-612-4643	

Opt-in Records

Search Results: Opt-in's on 03-0F3104

58 Opt-in records found.

03-0F3104	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	
	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DBE SBE	
	Services offered: Contractor Supplied Biologist for Pre-construction surveys and monitoring for migratory and nongame birds and bats and other related biological services. Water quality sampling and analysis, monitoring and reporting. Contact us.	

03-0F3104	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

03-0F3104	Lorang Brothers Construction, Inc.	
	1175 South Auburn St. Colfax, CA 95713	
	Phone: 530-346-8150	Fax Number: 530-346-6120
	Disadvantaged status: SBE	
	Services offered:	

03-0F3104	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

03-0F3104	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

	Statewide Traffic Safety & Signs, Inc.	
	7920 Cucamonga Avenue Sacramento, CA, 95826	
	Phone: 916-452-4855	Fax Number: 916-452-9322

03-0F3104	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

03-0F3104	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

03-0F3104	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilled and Driven Piling	

03-0F3104	Techstar Inc.	
	1219 West Main Cross Findlay, Ohio 45840	
	Phone: 4194240888	Fax Number: 4194245959
	Disadvantaged status:	
	Services offered: Joint Seal Assembly	

03-0F3104	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing	

03-0F3104	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935

	Disadvantaged status:	
	Services offered: 146001 - CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	

03-0F3104	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	

03-0F3104	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

03-0F3104	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

03-0F3104	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

03-0F3104	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal)	

	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	

03-0F3104	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

03-0F3104	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	

03-0F3104	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

03-0F3104	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Pile Driving	

03-0F3104	Studebaker Brown Electric, Inc.	
	6643 32nd Street #106 North Highlands, Ca. 95660	
	Phone: 916-678-4660	Fax Number: 5308209616
	Disadvantaged status: SBE	
	Services offered:	

3-0F3104	Linear Options, Inc	
	792 Durham-Dayton Highway Durham, CA 95938	
	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status:	
	Services offered:	

03-0F3104	Imperial Sprinkler Supply, Inc.	
	18 Branches in California Corporate Office is in Anaheim, Ca 92807	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

03-0F3104	Bridge Masters, Inc	
	25290 Bachelor Lane Bend	
	Phone: 5414103204	Fax Number:
	Disadvantaged status:	
	Services offered:	

03-0F3104	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

03-0F3104	NBG Construction Services	
	22772 Centre Dr Suite 120 Lake Forest, CA 92630	
	Phone: 949-283-5757	Fax Number: 949-589-6897
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Safety/Health & Environmental, Material supply (concrete)& Pumping, Construction/Project Management. BONDABLE	

3-0F3104	Rhapsody Communications LLC	
	900 E. Hamilton Ave. #100 Campbell, CA 95008	
	Phone: 408-879-7295	Fax Number: 866-365-9822
	Disadvantaged status: DBE SBE	
	Services offered: We are a DBE Provider of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	

03-0F3104	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE SBE	
	Services offered: Concrete Structure , Bridge Work	

03-0F3104	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com	

03-0F3104	ACME General Engineering, Inc.	
	5050 Carpenter Rd Stockton, Ca 95215	
	Phone: 209-841-1158	Fax Number: 209-845-8460
	Disadvantaged status: SBE	
	Services offered: Furnish and install of driven piles	

03-0F3104	Capitol Barricade Inc.	
	6001 Elvas Ave Sacramento, CA 95819	
	Phone: 916-451-5176	Fax Number: 916-451-5388
	Disadvantaged status: SBE	
	Services offered: Specializing in the New Standard Plan T13 -Portable Transverse Rumble Strip Array. Sales of all Traffic Safety Related Equipment: Cones, Delineators, Channelizer Drums, Alternative Temporary Crash Cushion SLED, Sand Filled Crash Cushions, Markers- K-rail, Floppies, Signs both Aluminum and Rollup, Project Signs, Sign Stands, 12" LED Flashing Beacons, PCMS, Arrowboards, TMA's, Traffic Striping Paint, Thermoplastic, Aluminum and Plastic Stencils Traffic Control as well as Stamped Traffic Control Plans Rentals- PCMS, Arrowboards, TMA?s,	

	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	

03-0F3104	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	

03-0F3104	Structural Steel & Plate Fabrication	
	125 W 500 N North Salt Lake	
	Phone: 8012928484	Fax Number: 8012929022
	Disadvantaged status:	
	Services offered: Structural Steel, Steel Bridge Components	

03-0F3104	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

03-0F3104	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	

03-0F3104	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 4082635258 x206	Fax Number: 4082638293
	Disadvantaged status: DBE SBE	
	Services offered: State certified environmental laboratory offers full service for testing soil, water and air/soil vapor for chemical contaminants and general chemistry. Specialize in soil profiling and testing dewatering samples prior to discharge	

03-0F3104	Global Cognito	
	5565 Cajon Avenue Buena Park, CA, 90621	
	Phone: 7038709163	Fax Number:
	Disadvantaged status:	
	Services offered: Email: info@globalcognito.com, globalcognito@gmail.com Website: http://globalcognito.com/ Services Offered: Expertise in Enterprise Project Management (EPM) and Earned Value Management (EVM), Critical Path Method (CPM) Scheduling utilizing Primavera or Microsoft Project and help companies improve their Project and Portfolio Management and Earned Value Management capabilities. -Resource Loading & Resource levelling -Earned Value analysis, Schedule Baseline -Primavera Training and support: Navigating in the software, scheduling best practices. -Critical path report creation, Import and export data between scheduling software. -Identifying the critical path and fast tracking a schedule Achievements: -Provided scheduling services for	

	aerospace, oil & gas, pharmaceutical, construction, engineering, government.	
03-0F3104	JA-CO Trucking Inc.	
	710-A N. George Washington Blvd. Yuba City, Ca. 95993	
	Phone: 530 741 0278	Fax Number: 530 741 1034
	Disadvantaged status: DBE SBE	
	Services offered:	
03-0F3104	Construction Area Signs Inc.	
	215 Taylor Rd. Newcastle,Ca. 95658	
	Phone: 916-663-9097	Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE	
	Services offered:	
03-0F3104	Natural Resources Management Corporation	
	1434 3rd Street Eureka, CA 95501	
	Phone: 707-269-1367	Fax Number: 707-442-8823
	Disadvantaged status: SBE	
	Services offered: Natural Resources Management Corporation (NRM) offers the following services: Natural Resource Protection Plans, Biological Resource Information Plans, worker awareness training, regulatory specialists, agency permitting including CDFW, USFWS, ACOE, WQCB, Coastal Commission, etc., terrestrial and fisheries biologists, raptor and migratory bird surveys and plans, fish salvage plans, botanical surveys, wetland delineations, pre-construction surveying and reporting, compliance monitoring, and GIS mapping. We are a certified Small Business Enterprise in business since 1971. Please see www.nrmcorp.com for more information.	
03-0F3104	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: COLD PLANE	
03-0F3104	Legacy Foundations	
	16481 Scientific Way Irvine, CA, 92618	
	Phone: 949398684	Fax Number:
	Disadvantaged status:	
	Services offered: Legacy Foundations will provide the following service: > Drilling for the 96" & 60" CIDH concrete piles > Soil Nails and Soil Nail Wall	
	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	

03-0F3104	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

03-0F3104	S.T. Rhoades Construction, Inc.	
	8585 Commercial Way Redding, CA 96002	
	Phone: 530-223-9322	Fax Number: 530-223-9222
	Disadvantaged status: DBE	
	Services offered: Asphalt Paving	

03-0F3104	Water Components & Building Supply, Inc	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-525-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

03-0F3104	5 Feathers	
	400 Copinsay Court Bakersfield, CA 93312	
	Phone: 661-709-3087	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: SBE Certified, DBE Certification pending (Native American - Woman Owned) Erosion Control Materials Supplier; SWPPP, SWCP Preparation, Implementation Services	

03-0F3104	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8056804431	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: Opt In: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding, Compost and Bark Mulch/Wood Chip Application. Scope of Work: ITEMS 18-19, 71-76, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX, MOVE-IN/MOVE-OUT (EROSION CONTROL), EROSION CONTROL (BONDED FIBER MATRIX) (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), FIBER ROLLS, COMPOST, INCORPORATE MATERIALS	

	Reed & Graham Geosynthetics	
3-0F3104	26 Light Sky Court Sacramento, CA 95670	
	Phone: 916-381-9900	Fax Number: 916-388-1486
	Disadvantaged status:	
	Services offered: Supplier of cellular confinement systems, geotextile fabrics, geogrids, erosion control & SWPPP materials.	

03-0F3104	Surface Prep & Maintenance	
	Phone: 775-823-7882	Fax Number: 775-358-7362
	Disadvantaged status: DBE SBE	
	Services offered: Certified California DBE, Woman-Owned, Union Company, UHP Waterblasting specializing in Airfield / Roadway Pavement Marking Removal, Airfield Rubber Removal, Cure Removal, and many types of durable markings removal via Waterblasting. Over 15 years of Pavement Markings Removal	

03-0F3104	Case Pacific Co.	
	6850 National Dr. Livermore CA 94550	
	Phone: 925-449-2590 x 11	Fax Number: 925-449-6150
	Disadvantaged status:	
	Services offered: CIDH Concrete Piling. Cell 510-612-4643	

03-0F3104	construction Area Signs Inc.	
	215 Taylor Rd. 95658	
	Phone: 916-663-9097	Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE	
	Services offered:	

03-0F3104	Active Treatment Systems, Inc.	
	6301 Angelo Ct., #9 Loomis, CA 95650	
	Phone: 916-437-8625	Fax Number: 916-652-9705
	Disadvantaged status: SBE	
	Services offered: Dewatering, water treatment equipment, service, and supplies. SBE certified.	

03-0F3104	Penhall	
	1385 Umatilla Street Denver, CO 80204	
	Phone: 303-934-3866	Fax Number: 303-446-2314
	Disadvantaged status:	
	Services offered: Bridge demo	

	Dan Palmer Trucking Inc	
	4710 Locust Road Anderson,ca 96007	

03-0F3104	Phone: 530 365-6355	Fax Number: 530 262-6848
	Disadvantaged status: SBE	
	Services offered: All types construction trucking and a over the road flat bed fleet.	

03-0F3104	Trinity Engineering Laboratories, Inc.	
	3109 N. Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Testing and Inspection. CRCP, HMA, Soil Cement and other construction material	

03-0F3104	CAMBLIN STEEL	
	4175 CINCINNATI AVE ROCKLIN, CA 95765	
	Phone: 916-644-1300	Fax Number: 916-408-6999
	Disadvantaged status:	
	Services offered:	

03-0F3104	construction Area Signs Inc.	
	215 Taylor Rd. 95658	
	Phone: 916-663-9097	Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE	
	Services offered:	

03-0F3104	Capitol Traffic Services, Inc	
	1661 E Miner Ave STOCKTON	
	Phone: 209-469-2663	Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE	
	Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control B barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards, and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint, and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.	

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday ~~September~~ 28, 2016, 2 p.m. 03-0F3104

WED. OCT. 12, 2016

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT **September 7, 2016**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: **Bridge Replacement over South Fork of the American River**
- Location: Coloma, CA
- Engineer's Estimate: $16,500,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Signs, Striping, Traffic Control, Traffic Safety Devices, SWPPP, SWPPP Best Management Practices, Street Sweeping, Water Quality Testing, Demolition, Remove Roadway Items, Biologist, Underground Drainage and Utilities, Fencing, Bridge Removal, Clearing and Grubbing, Roadway Grading and Paving, Erosion Control, Piling, Soil Nails, Concrete Staining, Rebar, Rock Slope Protection, Minor Concrete, Steel Railing, Electrical

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Clemons

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Bridge Replacement over South Fork of the American River

BID DATE: Thursday September 28, 2016, 2 p.m. 03-0F3104

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Table of Contents

DBE Commitment	DBE Commitment
DBE "Good Faith Effort"	DBE GFE
Attachment "A"	A
Attachment "B"	B
Attachment "C"	C
Attachment "D"	D
Attachment "E"	E

VIKING CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE "Good Faith Effort"

Project: Highway 49 Bridge Replacement over the American River

Owner: Caltrans

Contract No.: 03-0F3104

Bid Date: October 12, 2016