

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

N/R 4  
 04-09-15A11:39 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
 03-0F6904

BID AMOUNT:  
 \$ 2,677,777.77

BID OPENING DATE:  
 1/21/2015

BIDDER'S NAME:  
 C.C. Myers, Inc.

DBE GOAL FROM CONTRACT, %:  
 17%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:  
 N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
3, 5, 9, 14, 36, 39, 40, 42, 82, 83, 90-100	Construction Area Signs, Fence, MBGR, Signs & Delineators		Frank Medina General Engineering 10096 Ahart Rd. Oroville, CA 95966 530-743-0744 Cert No. 14717	\$77,597.50
37, 38	Contractor Supplied Biologist, Natural Resources Protection Plan		Galloway Enterprises 117 Meyers St. Suite 120 Chico, CA 95928 530-332-9909 Cert No. 31237	\$24,380.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation	\$
	Continued on next page
%	
Signature of Bidder _____	
Date _____	(Area Code) Tel. No. _____
Person to Contact _____ (Please Type or Print)	

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

04-09-15A11:39 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

03-0F6904

BID AMOUNT:

\$ 2,677,777.77

BID OPENING DATE:

1/21/2015

BIDDER'S NAME:

C.C. Myers, Inc.

DBE GOAL FROM CONTRACT, %:

17%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
22,23,26,34,53-57	Erosion Control, Temporary Erosion Control		J & M Land Restoration, Inc. 1640 James Rd. Bakersfield, CA 93308 661-872-7039 Cert No. 32481	\$84,209.90
72	Temp Bridge (Furnish Structural Steel)		Kus'tum Steel Fabricators, Inc. 4318 Dudley Blvd. Suite H McClellan, CA 95652 916-568-5322 Cert No. 1126	\$38,995.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$  
 Continued on next page  
 %

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

04-09-15A11:39 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
 03-0F6904

BID AMOUNT:  
 \$ 2,677,777.77

BID OPENING DATE:  
 1/21/2015

BIDDER'S NAME:  
 C.C. Myers, Inc.

DBE GOAL FROM CONTRACT, %:  
 17%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:  
 N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
17	Prepare Storm Water Pollution Program		La Firma, Inc. 715 Ridge Road Nipomo, CA 93444 805-748-8576 Cert No. 39322	\$2,000.00
49	Clear & Grub		Tyrrell Resources, Inc. P.O. Box 493460 Redding, CA 96049 530-355-9200 Cert No. 38525	\$43,120.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation		\$ Continued on next page %
Signature of Bidder		
Date	(Area Code) Tel. No.	
Person to Contact		( Please Type or Print)

04-09-15A11:40 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
 03-0F6904

BID AMOUNT:  
 \$ 2,677,777.77

BID OPENING DATE:  
 1/21/2015

BIDDER'S NAME:  
 C.C. Myers, Inc.

DBE GOAL FROM CONTRACT, %:  
 17%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:  
 N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
62-65	Second Tier under Martin Brothers: A.C. Dike		A.C. Dike Co. 2788 Venture Dr. Lincoln, CA 95648 916-652-0159 Cert No. 219	\$15,084.00
47, 50	Second Tier under Martin Brothers: Trucking		Double M Trucking 710 Dutton St. Winters, CA 95694 530-795-4181 Cert No. 414	\$6,840.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation

\$ \_\_\_\_\_  
continued on next page  
%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
  2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
  3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.
- Submit to:
- MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Signature of Bidder \_\_\_\_\_

Date \_\_\_\_\_ (Area Code) Tel. No. \_\_\_\_\_

Person to Contact \_\_\_\_\_ (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

04-09-15A11:40 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
 03-0F6904

BID AMOUNT:  
 \$ 2,677,777.77

BID OPENING DATE:  
 1/21/2015

BIDDER'S NAME:  
 C.C. Myers, Inc.

DBE GOAL FROM CONTRACT, %:  
 17%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:  
 N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
47, 50	Second Tier under Martin Brothers: AC Removal, CTB Removal		ABSL Construction 29393 Pacific St. Hayward, CA 94544 510-727-0900 Cert No. 5270	\$11,600.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95818-7005

Total Claimed Participation  
 \$ 303,826.40  
 11.34 %

*WFCHU*

Signature of Bidder  
 Wee Chu, Chief Estimator

4/8/15

Date

916-635-9370  
 (Area Code) Tel. No.

Wee Chu

Person to Contact

( Please Type or Print)



FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352

**PROPOSAL**

State Lic # 644373 Class A C13 C31 [toni.medina@att.net](mailto:toni.medina@att.net)

Certified DBE: CT014717 2/2/15 expires  
Certified SBE: 8270  
Certified ESBE: FRM5425230P

Laborers Local 185  
Operators Local 3  
Air Quality Compliant

FAXED ON 01/21/15 Project: 03-0F6904  
Bid Date: 01/21/15 REVISED

Addendums: 1 Freight Included: Yes Sales Tax Included: Yes  
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No  
Traffic Control: 5 DAYS Back Charges: No Retention Withheld: No Bond Premium: 2%  
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

Item No.	Item	Item Price	Unit	Qty	Total
3	CONSTRUCTION AREA SIGN 2 EA FUND SIGN, CS 23 AND THQ 39	LS	LS	LS	\$12,000.00
5	TYPE III BARRICADE FURNISH ONLY	50.00	EA	41	\$2,050.00
9	TRAFFIC PLASTIC DRUM FURNISH	60.00	EA	67	\$4,020.00
14	TEMP CRASH CUSHION MODULE	100.00	EA	56	\$5,600.00
36	TREATED WOOD WASTE	0.50	LB	4900	\$2,450.00
39	REMOVE FENCE	3.00	LF	970	\$2,910.00
40	REMOVE GUARDRAIL 2 TC	6.00	LF	1660	\$9,960.00
42	REMOVE ROADSIDE SIGN	250.00	EA	1	\$250.00
82	FURN SNG SHEET ALUM SIGN	21.25	LF	30	\$637.50
83	ROADSIDE SIGN TO POST	1200.00	EA	1	\$1,200.00
90	FENCE TYPE WM AND BW	7.25	lf	500	\$3,625.00
91	TEMP FENCE TYPE BW	4.25	LF	480	\$2,040.00
92	HIGHWAY POST MARKER	50.00	EA	2	\$100.00
93	MARKER CULVERT	40.00	EA	4	\$160.00
94	OBJECT MARKER L-1	40.00	EA	2	\$80.00
95	MIDWEST GRD WOOD POST 3 TC	42.00	LF	75	\$3,150.00
96	VEGETATION CONTROL	55.00	SQYD	163	\$8,965.00
97	TRANSITION RAILING WB 31	4800.00	EA	2	\$9,600.00
98	END CAP TYPE A	500.00	EA	2	\$1,000.00
99	END ANCHOR ASSEM SFT	700.00	EA	2	\$1,400.00
100	ALTERNATIVE FLARED TERM SYS	3200.00	EA	2	\$6,400.00
<b>TOTAL</b>					<b>\$77,597.50</b>

- \*\*\* BI 14 ALL CRASH CUSHION TO BE RETURNED IN GOOD CONDITION, WHEN NO LONGER NEEDED.
- \*\*\*Quote is based on all items. If you would like to break up packages please call us for approval.
- \*\*\*Excluding any painting or Electrical work on any items.
- \*\*\* Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at \$750 ea.
- \*\*\*Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage

**FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352**

**\*\*\*Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours**

**\*\*\*Bid Items that require night work the Item price reflect night work rate.**

**Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.**

**\*\*\*Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same: approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.**

**\*\*\*Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.**

**IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA.  
AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS**

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Apr 03 11:06:17 PDT 2015

**Query Criteria**

Firm ID: 14717

Firm Type: DBE

---

<b>Firm ID</b>	14717
<b>Firm/DBA Name</b>	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
<b>Address Line1</b>	10096 AHART ROAD
<b>Address Line2</b>	
<b>City</b>	OROVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95966
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	toni.medina@att.net
<b>Contact Name</b>	FRANK MEDINA
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	743-0744
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	743-9352
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 09; 10;
<b>DBE NAICS</b>	237310; 237990; 238110; 238120; 238910; 238990;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

**Licenses**

A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

---

[Back To Query Form](#)

## Quotation and Scope

January 20, 2015

Quote P14-132

Gallaway Enterprises is pleased to provide the following quote **FOR CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY ABOUT 9.0 MILES EAST OF OROVILLE AT FLAG CANYON CREEK BRIDGE 12-0140**; Caltrans Project Number **03-0F6904**. If you have any questions, please do not hesitate to contact Christine Lohse, Lead Biologist at (530) 332-9909 office, (530) 332-9905 fax, or [christine@gallawayenterprises.com](mailto:christine@gallawayenterprises.com). Gallaway Enterprises, Inc. is a **DBE**, WBE, UDBE (#31237), and small business (#1732158) certified company. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

### Scope of Work:

Gallaway Enterprises will provide a qualified **Contractor Supplied Biologist(s) (Item 37)** to satisfy species protection and survey requirements for the term of the project, which will include:

- Implementing bird exclusion measures on the bridge;
- Pre-construction Survey(s) and Report(s);
- Worker Environmental Awareness Training and Species Handouts;
- Initial Monitoring Survey(s) and Report(s);
- Monitoring de-watering activities (rescue stranded aquatic species);
- Weekly Monitoring and Report(s);
- Monitoring of active MBTA nests as required;
- Incident Report(s);
- Annual Monitoring Report;
- Final Monitoring Report, and;
- Implementing specified species protection measures.

Gallaway Enterprises will prepare a project-specific **Natural Resources Protection Plan (Item 38)**, which will include:

- List of species and habitats addressed in the plan
- List of protocols for species protection surveys, with full protocols in an appendix
- Protection measures for regulated species likely to occur in the project site
- Protective radii for regulated species encounters
- Implementation plan for protection measures, including monitoring schedule
- Monitoring duties
- Justification for each instance where protection measures and an implementation plan are not necessary for a regulated species
- Schedule for inspecting protection measures
- Schedule for maintaining protection measures
- Schedule for submittal of monitoring reports
- Response plan for instances where regulated species are encountered
- Location and schedule of fence installation and removal, with identification of species or habitats to be protected by each ESA and Species Protection Area (SPA)
- Protection measures required within each SPA

**Qualifications:**

Our Lead Biologist, Christine Lohse, is the point of contact for project scheduling, questions or concerns. All of Gallaway Enterprises biological staff meet the qualifications listed in the specifications and are Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience providing environmental compliance monitoring throughout northern California. For more information please contact us at (530) 332-9909 or visit: [www.gallawayenterprises.com](http://www.gallawayenterprises.com). The resumes of our monitoring staff are supplied at your request.

**Project Assumptions:**

- The Contactor will be responsible for setting up all ESA fencing.
- The de-watering plan will be written by the Contractor or sub-contractor.
- Gallaway Enterprises assumes that Caltrans biologists have established avian exclusion devices in compliance with PLACS per information provided at the January 8, 2014 pre-bid meeting.
- Gallaway Enterprises assumes that exclusion devices will need to be monitored at least once a week for two (2) months prior to the start of project activities.
- The Contractor will provide a schedule so that Gallaway can conduct surveys within the appropriate time limits identified in Contract specifications.
- Gallaway Enterprises assumes that construction will be completed in one year and an Annual Monitoring Report will not be necessary.
- Gallaway assumes 1 round of edits on the NRPP and Final Report. Requests for additional edits or modifications after final submission will be invoiced on a time and material basis.

**Cost estimate:**

The engineer has not estimated the number of Contractor Supplied working days. A 15% contingency was added in the circumstance that Caltrans exclusion devices fail or need to be repaired.

Item	Description	Quantity	Unit	Total	Item Total
Item 37	Bird Exclusion Device Monitoring	8 days	LS	\$3,600	\$21,980
	Kick-off meeting, pre-construction survey, worker environmental awareness training, initial monitoring survey, de-water monitoring, weekly monitoring, and monitoring of active nests as needed.	30 days	LS	\$14,400	
	Final Monitoring Report (draft and final)	1 report	LS	\$800	
	Contingency	N/A	15% of total	\$3,180	
Item 38	Development of the NRPP(draft and final)	1 plan	LS	\$2,400	\$2,400
<b>Estimated Total</b>					<b>\$24,380</b>

Gallaway Enterprises carries commercial auto, general liability, workers compensation, and professional liability.

**PLAC and Contract Certifications and Expiration Dates:**

License, Certification	Conferrer of Title or Issuing Agency	Expiration Date	Individual Holding Title
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	12/14/2016	Gallaway Enterprises, Jody Gallaway
Women Business Enterprise (31237)	California Department of Transportation	8/15/2016	Gallaway Enterprises, Jody Gallaway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2016	Gallaway Enterprises, Jody Gallaway
Small Business (1732158)	California Department of General Services	1/31/2016	Gallaway Enterprises, Jody Gallaway
Federal Recovery Permit TE-049693	United States Fish and Wildlife Service	7/2016	Jody Gallaway

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Apr 03 11:09:20 PDT 2015

**Query Criteria**

Firm ID: 31237

Firm Type: DBE

---

<b>Firm ID</b>	31237
<b>Firm/DBA Name</b>	GALLAWAY ENTERPRISES, INC
<b>Address Line1</b>	117 MEYERS ST., SUITE 120
<b>Address Line2</b>	
<b>City</b>	CHICO
<b>State</b>	CA
<b>Zip Code1</b>	95928
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	jody@gallawayenterprises.com
<b>Contact Name</b>	JODY GALLAWAY
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	332-9909
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	332-9905
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	04; 06; 11; 18; 32; 45; 47; 51; 52; 53; 57; 58;
<b>Districts</b>	02; 03;
<b>DBE NAICS</b>	541618; 541990;

**ACDBE NAICS**

**Work Codes** C8700 CONSULTANT, NON ENGINEERING; C8791 Environmental - Air Quality; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;

**Licenses**

**Trucks**

**Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)



1640 James Road, Bakersfield, CA 93308  
 (661) 872 7039 - office (661) 399 8882 (fax)  
 WMBE Cert CUCP - UDBE CT 32481, CCA -1246, Small Business  
 CA Lic. # 508089, Nev. License 0040577, DIR # 1000003397  
 Bond rate 2.5%  
 Union: No. & So. Calif. Laborers

Project: CDOT 03-0F6904, East of Oroville  
 Addendums: *Three*  
 Price good for 30 days  
 Estimator: John Juette  
 E-Mail: JJuette@jmlandrestoration.com  
 Date: January 5, 2015

Bid Item	Description	Quantity	Unit Price	Extended Price
	Mobilization (not included in item 34)	each	\$610 each	
22	Move-in/Move-out (Temp. Erosion Control)	4 each	\$870 each	\$3,480.00
23	Temp. Hydraulic Mulch	4646SY	\$1.10/SY	\$5,110.60
- 26	Temp. Fiber Roll	2000LF	\$3.10/LF	\$6,200.00
- 34	Temporary Fence (Type ESA)	65LF	\$18.66/LF	\$1212.90
53	Move-in/Move-out (Erosion Control)	6 each	\$870 each	\$5,220.00
54	Erosion Control (BFM)	136,000SF	\$0.1889/SF	\$25,690.40
55	Rolled Erosion Control Product (Netting)	4,000SF	\$0.884/SF	\$3,536.00
56	Hydroseed	2,800SF	\$0.40/SF	\$1,120.00
57	Compost	136,000SF	\$0.24/SF	\$32,640.00

General Contractor may elect to perform items 21, 26, and 34.

**Exclusion/Qualifications/Remarks:** Work day is from 7:00 - 3:30 - 8 hr. day - Mon. to Fri. Bid does not include any overtime, weekends or holiday work.

The General Contractor (GC) and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.

The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance, any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Apr 03 11:11:35 PDT 2015

**Query Criteria**

Firm ID: 32481

Firm Type: DBE

<b>Firm ID</b>	32481
<b>Firm/DBA Name</b>	J & M LAND RESTORATION, INC.
<b>Address Line1</b>	1640 JAMES ROAD
<b>Address Line2</b>	
<b>City</b>	BAKERSFIELD
<b>State</b>	CA
<b>Zip Code1</b>	93308
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	jmland2@aol.com
<b>Contact Name</b>	PAMELA JUETTE
<b>Area Code</b>	( 661 )
<b>Phone Number</b>	872-7039
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	399-8882
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	15; 19;
<b>Districts</b>	06; 07;
<b>DBE NAICS</b>	115112; 221310; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

**Kus'tum Steel Fabricators Inc.**

4318 Dudley Blvd. Suite H, MCCLELLAN, CA 95652  
 (916) 568-5322 FAX (916) 568-5323 EMAIL:KFAB@ATT.NET  
 D.B.E. CT-001126, DGS 1326500

**SCOPE TRANSMITTAL**

COMPANY:	GENERAL CONTRACTOR	DATE: DECEMBER 18, 2014
ATTENTION:	ESTIMATING DEPARTMENT	
FAX NUMBER:		WE ARE A DBE FIRM
PROJECT:	FLAG CANYON	
CONTRACT#	03-0F6904	
LOCATION:	BUTTE COUNTY NEAR OROVILLE	
FROM:	ARMAND GARZA / JOHN HULT	PAGES:1

Please note by accepting this Scope you agree to our terms of Net 30 days after date of invoice.

*Authorized Signature - We agree to your payment terms.*

\*late charges at 18% per annum on your past due balances after 30 days

We are submitting the following per item prices for the above project for your consideration:

**BID ITEM #72 TEMPORARY BRIDGE (FURNISH STRUCTURAL STEEL)  
 FURNISH THE FOLLOWING**

- 5 EACH W33 X 130# X 49'-0 WITH WELDED STIFFENER PL 3/8 X 4
  - 16 EACH C15 X 33.9 X 4'-1 3/16
  - 96 EACH 3/4" BOLTS
  - 20 EACH L4X4X3/8 X 1'-0
  - 120 EACH DECK CLIP (PL 1/2 X 3 1/2 X 6 1/2 WITH PL 3/4 X 3 X 3)
- LUMP SUM PLAIN \$ 37,695.00\*\*\***

**NOTE: MATERIAL MAY COME FROM FOREIGN STEEL AND MAYBE SUBJECT TO MILL ROLL.**

**F.O.B. OUR SHOP OR ADD \$ 1,300.00 FOR TRUCKING TO JOBSITE**

**\*\*\*PLEASE ADD APPLICABLE SALES TAX TO ALL ITEMS.**

**\*\*\*ITEMS NOT INCLUDED: TIMBER ATTACHMENT BOLTS, THREADED RODS, FIELD MEASURING, INSTALLATION, COST OF INSPECTION.**

**THANK YOU FOR THE OPPORTUNITY TO BID YOU.**

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**KUSTUM STEEL FABRICATORS, INC.**

4318 DUDLEY BLVD., BLDG. 475-H  
MC CLELLAN, CA 95652

Owner: ARMANDO GARZA  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 332312 Fabricated Structural Metal Manufacturing

332999 All Other Miscellaneous Fabricated Metal Product Manufacturing

**Work Category Code(s)**

D3440 FABRICATED STRUCTURAL METAL PRODU  
D3990 MISC MANUFACTURES

D3490 MISC FABRICATED METAL PRODUCTS

**Licenses**

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000

(916) 324-1700

UCP Firm Number : 1126

*James Salas*  
UCP OFFICER

July 11, 2011

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Apr 03 11:17:17 PDT 2015

**Query Criteria**

Firm ID: 1126

Firm Type: DBE

---

<b>Firm ID</b>	1126
<b>Firm/DBA Name</b>	KUSTUM STEEL FABRICATORS, INC.
<b>Address Line1</b>	4318 DUDLEY BLVD., BLDG. 475-H
<b>Address Line2</b>	
<b>City</b>	MCCLELLAN
<b>State</b>	CA
<b>Zip Code1</b>	95652
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	KFAB@ATT.NET
<b>Contact Name</b>	KATHY HULT
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	568-5322
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	568-5323
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 06; 07; 09; 10; 11; 15; 16; 20; 21; 28; 29; 31; 34; 38; 41; 43; 44; 46; 49; 51; 54; 57; 58;
<b>Districts</b>	03; 04; 05; 06;
<b>DBE NAICS</b>	332312; 332999;
 <b>ACDBE NAICS</b>	
 <b>Work Codes</b>	D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



La Firma Inc.

DBE 39322

715 Ridge Road  
Nipomo, CA .93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswppfirm.com  
Web: [www.theswppfirm.com](http://www.theswppfirm.com)

January 20, 2015  
Project: 03-0F6904  
Replace bridge  
03-But-70-24.0/24.5

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (3) addenda.

**Bid item.**

Item	Code	Description	Unit	Quantity	Unit Price	Total
17	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$2,000.00	\$2,000.00
18	130310	Rain Action Event Plan	EA	14	\$300.00	\$4,200.00
20	130330	Strom Water Annual Report	EA	2	\$1,000.00	\$2,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.  
CPESC QSD/P #305

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Jan 13 17:07:44 PST 2015

**Query Criteria**

Firm/DBA Name: La Firma  
 Firm Type: DBE

<b>Firm ID</b>	39322
<b>Firm/DBA Name</b>	LA FIRMA INC.
<b>Address Line1</b>	715 RIDGE ROAD
<b>Address Line2</b>	
<b>City</b>	NPOMO
<b>State</b>	CA
<b>Zip Code1</b>	93444
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	estimating@theswppfirm.com
<b>Contact Name</b>	VICENTE C. BRAVO
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	748-8576
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	929-0501
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	238990; 541620;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
<b>Licenses</b>	B General Building Contractor; D64 Nonspecialized;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Apr 03 11:19:24 PDT 2015

**Query Criteria**

Firm ID: 39322

Firm Type: DBE

---

<b>Firm ID</b>	39322
<b>Firm/DBA Name</b>	LA FIRMA INC.
<b>Address Line1</b>	715 RIDGE ROAD
<b>Address Line2</b>	
<b>City</b>	NIPOMO
<b>State</b>	CA
<b>Zip Code1</b>	93444
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	estimating@theswppfirm.com
<b>Contact Name</b>	VICENTE C. BRAVO
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	748-8576
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	929-0501
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	238990; 541620;
 <b>ACDBE NAICS</b>	
 <b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
<b>Licenses</b>	B General Building Contractor; D64 Nonspecialized;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



**Tyrrell**  
Resources, Inc.

P.O. Box 493460 • Redding, CA 96049

January 20, 2015

Contractors License No. 938998  
Licensed Timber Operator A10405  
DBE #38525  
CPUC WBE 9EN00089

TO: C.C. Myers, Inc.  
ATTN: Estimator

RE: Caltrans Contract 03-0F6904  
Bidding 1/21/2015  
Scope of Work: Grub/Pile  
Grinding Services

**BID PROPOSAL**

The following quote for services includes:

Grub and pile previously felled trees and stumps at on site locations suitable for grinding/chipping operation.  
Grind/chip piled material; grindings/chips to be removed or left on project site per Prime Contractor's preference.  
Estimated time to complete: 6 days

Quote: \$43,120.00

Note:

Price includes one round trip mobilization. Additional mobilizations subject to charge.  
Prime Contractor to provide traffic control as needed.  
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions. E-mail: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

State Of California  
**CONTRACTORS STATE LICENSE BOARD**  
ACTIVE LICENSE



License Number **938998** State **CORP**  
Business Name **TYRRELL RESOURCES INC**

Classification **C61/D49**

Expiration Date **10/31/2015** [www.cslb.ca.gov](http://www.cslb.ca.gov)



**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**TYRRELL RESOURCES, INC.**

275 HILLTOP DRIVE  
REDDING, CA 96003

Owner: **CHERYL L. TYRRELL**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

**NAICS Code(s) \* Indicates primary NAICS code**

* 238910 Site Preparation Contractors	115310 Support Activities for Forestry
561730 Landscaping Services	113310 Logging

**Work Category Code(s)**

A0850 FORESTRY SERVICES	C1601 CLEARING & GRUBBING
-------------------------	---------------------------


**Licenses**

D49 Tree Service

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 38525

  
\_\_\_\_\_  
CUCP OFFICER

November 19, 2010

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Apr 03 11:21:32 PDT 2015

**Query Criteria**

Firm ID: 38525

Firm Type: DBE

---

<b>Firm ID</b>	38525
<b>Firm/DBA Name</b>	TYRRELL RESOURCES, INC.
<b>Address Line1</b>	275 HILLTOP DRIVE
<b>Address Line2</b>	
<b>City</b>	REDDING
<b>State</b>	CA
<b>Zip Code1</b>	96003
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 493460
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	REDDING
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	96049
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	tyrrellresources@sbcglobal.net
<b>Contact Name</b>	CHERYL TYRRELL
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	243-8733
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	241-8975
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
<b>Districts</b>	02; 03; 04; 06; 10;
<b>DBE NAICS</b>	113310; 115310; 238910; 561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
<b>Licenses</b>	D49 Tree Service;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT 03-0F6904 BUTTE COUNTY RT 70**

**BIDS: 1/21/15**

**"PLACE ONLY"\* 774 LF ASPHALT DIKE (TYPES A,C,E,F) @ \$4.75 PER LF  
184 SQYD MISCELLANEOUS ASPHALT AREAS @ \$62.00 PER SQYD**

**PRICE INCLUDES TACK AND ONE MOBILIZATION.  
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

#62-65

Dike	#62	}	774' @ 4.75	=	3676.-
"	63				
"	64				
"	65				
Misc AL	66		184 @ 62	=	11408.-
					<u>\$ 15084</u>

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Apr 07 10:28:43 PDT 2015

**Query Criteria**

Firm ID: 219  
 Firm/DBA Name: dike  
 Firm Type: DBE

---

<b>Firm ID</b>	219
<b>Firm/DBA Name</b>	A C DIKE CO
<b>Address Line1</b>	2788 VENTURE DR.
<b>Address Line2</b>	
<b>City</b>	LINCOLN
<b>State</b>	CA
<b>Zip Code1</b>	95648
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	email@acdike.com
<b>Contact Name</b>	GEORGETTE MC CLAIN
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	645-7747
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	645-9618
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237990; 238110; 238120; 238910;

**ACDBE NAICS**

<b>Work Codes</b>	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

# Double "M" Trucking, Inc.

710 Dutton Street  
Winters, CA 95694

(530) 795-4181

Fax (530) 795-

**DOUBLE M TRUCKING**  
DBB & SBE CERTIFIED

0414 / 1753754

## Facsimile Quote Sheet

Fax # \_\_\_\_\_

To MARTIN BRAS

Attn: ALEX

Re: BRIDGE

HWY 70  
BUTE CO

Quoted rates are not prevailing Wage.

Unless otherwise noted, rates quoted are for regular AC. Open Grade, Rubber, and Other mixes quoted upon request.

Week Days only.

Valid for 30 days from date of quote, unless PO is issued.

Bid Date \_\_\_\_\_

PLANT

AGGREGATE  
DOUBLES

TRANSFERS

ALEX -

I THINK THAT BRIDGE JOB IS UP THE

FEATHER RIVER CANYON -

USE 100 HOURS

THANK YOU

Phil

Phil  
(not in  
Lonh)

FLATLAND = 95 HR

72 HOURS (ITEM # 47,50) @ \$95.- = \$ 6840.-



[Back To Query Form](#)

**Search Returned 1 Records**

Wed Apr 08 13:00:44 PDT 2015

**Query Criteria**

Firm/DBA Name: double m

Firm Type: DBE

---

<b>Firm ID</b>	414
<b>Firm/DBA Name</b>	DOUBLE M TRUCKING
<b>Address Line1</b>	710 DUTTON STREET
<b>Address Line2</b>	
<b>City</b>	WINTERS
<b>State</b>	CA
<b>Zip Code1</b>	95694
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	penny@doublemtrucking.com
<b>Contact Name</b>	JOHN MARTIN
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	795-4181
<b>Fax Area Code</b>	( 530 )
<b>Fax Phone Number</b>	795-3914
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 04; 06; 07; 09; 11; 17; 21; 28; 29; 31; 34; 39; 48; 49; 51; 57; 58;
<b>Districts</b>	01; 03; 04; 10;
<b>DBE NAICS</b>	484110;

**ACDBE NAICS**

<b>Work Codes</b>	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 26;
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

**ABSL Construction**

8435 24<sup>th</sup> Ave, Sacramento, Ca. 95826  
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

Project Name: DOT/CA 03-0F6904  
Project Date:  
Location: Oroville, California

**Grinder, AC Grinding**

**Daily Minimum Charge \$ 4200.00**

This price is for an 80" inch cold planer machine, *Wirtgen W 2000*. Up to 12 inches depth.  
\$175.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Daily Minimum Charge \$ 3200.00**

This price is for an 48" inch cold planer machine, *Wirtgen W 1200*. Up to 12 inches depth.  
\$100.00 additional for night work. \$400.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

item #47 1 DANC # 3200, — 3200  
item 50 2 DANC # 4200 8400  
—————> \$ 11,600. —

ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by the contractor.  
Portland cement concrete grinding is excluded from this quotation.  
ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.  
Contractor to provide water or water meter and provide traffic control during cold planing operation.  
All areas to be ground shall be clearly marked by the general or the job inspector.  
Anything not specifically included in this price should be considered excluded.  
ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.  
Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.  
ABSL does not accept force account rates or retention.  
This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.  
If you have any questions regarding the above quote please call me at (916) 379-0442 or fax at (916) 379-0443.

Sincerely,  
Todd Wheeler

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Apr 08 13:14:53 PDT 2015

**Query Criteria**

Firm/DBA Name: a b s l

Firm Type: DBE

---

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS**

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

**Work Codes**

A General Engineering Contractor; B General Building Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

---

[Back To Query Form](#)





**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Daily Construction Service	1/8, 1/12, 1/15, 1/20
Small Business Exchange	1/8, 1/9, 1/12, 1/15, 1/16, 1/20
See Attachment D for Proof of Publications	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
WCOE (Women Construction and Executives)	1/7/15	Email	Email blast was sent to all members with our ITB

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Information regarding obtaining plans and specifications were provided in our Invitation to Bid and Advertisement, no assistance was requested.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

CCMI offered assistance with obtaining bonds, insurance, lines of credit, equipment, and supplies in our Invitation to Bid and Advertisement. CCMI did not receive any requests for assistance.

8. Include additional data to support a demonstration of good faith efforts.

CCMI is continually working to build relationships with DBE subcontractors and suppliers, and we encourage them to work with us. We attend numerous outreach events to promote DBE and small business participation in our industry. See Attachment F for additional efforts.

**NOTE:** USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Documentation  
Attachment A  
Items of Work Spreadsheet

Contract No. 03-0F6904  
Rt. 70 Flag Canyon Creek  
California Department of Transportation

<b>C. C. Myers, Inc. Attachment A</b>				
<b>Good Faith Effort</b>				
<b>Rt. 70 - Flag Canyon Creek</b>				
<b>Caltrans Contract No. 03-0F6904</b>				
			<b>Total Bid</b>	<b>\$2,677,777.77</b>
<b>Items of Work Offered</b>	<b>Bidder Normally Performs Item</b>	<b>Item Broken Down to Facilitate Participation</b>	<b>Amount</b>	<b>% of Contract</b>
Biologist	N	Y	\$24,380.00	0.91%
Construction Area Signs	N	Y	\$12,000.00	0.45%
Striping	N	Y	\$27,545.00	1.03%
Sweeping	N	Y	\$13,280.00	0.50%
SWPPP	N	Y	\$2,000.00	0.07%
Clear & Grub	N	Y	\$43,120.00	1.61%
Roadwork	N	Y	\$716,751.00	26.77%
Slurry Seal	N	Y	\$25,157.00	0.94%
Demo Bridge	N	Y	\$37,000.00	1.38%
Erosion Control	N	Y	\$68,206.00	2.55%
Temporary Erosion Control	N	Y	\$73,486.00	2.74%
Driven Pile	N	Y	\$97,010.00	3.62%
Fence	N	Y	\$8,575.00	0.32%
MBGR	N	Y	\$42,925.00	1.60%
Signs and Delineators	N	Y	\$14,097.00	0.53%
Precast Girders	N	Y	\$145,950.00	5.45%
Bearing Pads	N	Y	\$1,343.00	0.05%
Electrical	N	Y	\$265,000.00	9.90%
Rebar	N	Y	\$76,206.00	2.85%
Ready Mix	N	Y	\$32,875.00	1.23%
Furnish Structural Steel	N	Y	\$38,996.00	1.46%

Good Faith Documentation  
Attachment B  
List of DBE's Solicited  
Fax Confirmations  
Returned Invites

Contract No. 03-0F6904  
Rt. 70 Flag Canyon Creek  
California Department of Transportation



**C.C. MYERS, INC.**  
**3286 FITZGERALD ROAD**  
**RANCHO CORDOVA, CA 95742**  
**916-635-9370 FAX 916-635-1527**

DATE: January 7, 2015  
 TO: DBE Subcontractors  
 FROM: Estimating Department  
 SUBJECT: **Rt. 70 Flag Canyon Creek Bridge near Oroville Project**  
**Butte County, Caltrans Project No.03-0F6904**  
**Bid Date: January 21, 2015 at 2:00 pm**

**INVITATION TO BID**

C. C. Myers, Inc. is bidding on the above referenced Caltrans project. We hereby encourage responsible participation of local Disadvantaged Business Enterprises (17% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Type III Barricade, Portable Changeable Message Sign, K-Rail, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Remove Fence, Remove Guardrail, Relay Reinforced Concrete Pipe, Relay Concrete Flared End Section, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Hydroseed Compost, Class 2 Aggregate Base, Slurry Seal, Hot Mix Asphalt, Minor Hot Mix Asphalt, Asphalt Dike, Tack Coat, Temporary Bridge, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Rebar, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Fence, Temp Fence, Highway Post Marker, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Cap, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Traffic Stripe, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. C.C. Myers, Inc. requires Subcontractor and Supplier quotes 24 hours prior to the bid date to enable thorough evaluation. Contact C.C. Myers, Inc. for assistance with obtaining bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

**AN EQUAL OPPORTUNITY EMPLOYER**

Please complete the following information and fax to: **916-635-1527**:

Company Name: \_\_\_\_\_ Contact: \_\_\_\_\_  
 Phone #: \_\_\_\_\_

Bidding: \_\_\_\_\_ Yes \_\_\_\_\_ No

If yes, please provide scope letter/quote as soon as possible.

'luis@abslconstruction.com'; 'ashok.apte@apsicm.com'; 'deni@sti.com'; 'aj@ajvasconi.com';  
'nahlaawad@sbcglobal.net'; 'dcheng@accordeng.com'; 'corourke@ahtna.net'; 'asevilla@alisto.com';  
'aaasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com';  
'kevinphan@amlandcorp.com'; 'anilverma@earthlink.net'; 'sopida@sbcglobal.net';  
'lori@arrowsco.com'; 'don\_455@hotmail.com'; 'blequipment@aol.com'; 'jcbayline@sbcglobal.net';  
'deborah@bergcm.com'; 'bsalaz@bertsalas.com'; 'wecandigit@onemain.com';  
'brigitte@brahmaengineering.com'; 'bravopacific@hotmail.com'; 'burkebid@gmail.com';  
'ROWENA@C2PM.com'; 'k.carlisle@caditcompany.com'; 'shelleya@calvalleyconstruction.com';  
'gusto@caliconcrete.com'; 'carole@cegreeninc.com'; 'office@ccexcavatinginc.com';  
'clearcreekadam@gmail.com'; 'cjohnson@coleman.com'; 'cgowder@connico.com';  
'steve@cisinspects.com'; 'jpatterson@cei-az.com'; 'shelli@csg-web.com'; 'cooks\_son@mail.com';  
'herbf@coopercm.com'; 'cornerstone.egr@gmail.com'; 'cre8iveEngineering@gmail.com';  
'odavid@ftcnet.net'; 'jagchic@aol.com'; 'deensgroup@aol.com'; 'abili@deltechengineeringinc.com';  
'jspike@derricksonpikce.com'; 'sdefy@ddge.net'; 'contractor@dirtagg.com';  
'derrickd@dodconstruction.com'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com';  
'joseph.oh@earthtekbuilders.com'; 'dee4321@frontiernet.net'; 'hd@exarotec.com'; 'info@exbon.com';  
'santosh@xltech.com'; 'johnf@falconbuildersanddevelopers.com'; 'mfaqih@falcon58.com';  
'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'judy@finegradeinc.com'; 'garzy3@yahoo.com';  
'linda@forsterco.com'; 'toni.medina@att.net'; 'jgates.gei@gmail.com';  
'geronimo\_concerte@sbcglobal.net'; 'gl\_engineering@comcast.net'; 'info@hhindustries.us';  
'hhengcon@caltel.com'; 'icanncm@gmail.com'; 'office@interwestpacific.com';  
'JNABUILDERSINC@gmail.com'; 'jmdiaz@jmdiaz.com'; 'jmoraga@flash.net'; 'garyc@krccsafety.com';  
'alison@kwemerson.com'; 'emily.park@kkcsworld.com'; 'lrobbins@kapelconstruction.com';  
'florencek@kwanwo.com'; 'levigurule@comcast.net'; 'labatstree@gmail.com'; 'lwf59@aol.com';  
'tony@lennova.net'; 'agarcialna@aol.com'; 'bob@lonestarland.net'; 'brucej@mjavila.com';  
'dmyers@martingeneral.net'; 'massx6@hotmail.com'; 'jorge@mercadeco.com';  
'meroecorp@gmail.com'; 'fhuang@mgeeng.com'; 'stomls-office@yahoo.com';  
'mmorgner@morgnerco.com'; 'valdez05@gmail.com'; 'anichols\_nbgcs@cox.net';  
'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'noriegav@sbcglobal.net';  
'contact@northstarconstruction.biz'; 'rcervantes@newlandentities.com'; 'jarauz@olivasvaldez.com';  
'jsouza@pacificutilityconstruction.com'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com';  
'netedwmp@netscape.net'; 'zkingpk81@gmail.com'; 'davidscott@gvni.com'; 'peter@psctest.com';  
'quimu@sbcglobal.net'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'pleong@rsecorp.com';  
'rbsil997@yahoo.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'aromero@romejan.com';  
'office@rubecon.com'; 'steve@strhoadesinc.com'; 'rebeccaaj@safeworkinc.com'; 'david@saludconstr-  
inc.com'; 'ernie@santosengineering.com'; 'vsarakki@sarakki.com'; 'colleens@shepmech.com';  
'Tommy@SierraCCI.com'; 'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com';  
'sjdconst@yahoo.com'; 'luke@scgeinc.com'; 'john@suarezmunoz.com'; 'ken.rice@summitcm.com';  
'ninah.moody@suulutaaq.com'; 'tcoffey@teccm.com'; 'threestarconst@sbcglobal.net';  
'sherylp@tcdriilling.com'; 'landy@trivalleystripping.com'; 'odysseyblasting@yahoo.com';  
'dk.2bros@gmail.com'; 'vilarino76@gmail.com'; 'udbest.eel2011@gmail.com';  
'vapconstructioninc@gmail.com'; 'edc@vintagepavingco.com'; 'wallacestr@aol.com';  
'xing@xingconstruction.com'



**C.C. MYERS, INC.**  
**3286 FITZGERALD ROAD**  
**RANCHO CORDOVA, CA 95742**  
**916-635-9370 FAX 916-635-1527**

DATE: January 7, 2015  
 TO: DBE Subcontractors  
 FROM: Estimating Department  
 SUBJECT: **Rt. 70 Flag Canyon Creek Bridge near Oroville Project**  
**Butte County, Caltrans Project No.03-0F6904**  
**Bid Date: January 21, 2015 at 2:00 pm**

### INVITATION TO BID

C. C. Myers, Inc. is bidding on the above referenced Caltrans project. We hereby encourage responsible participation of local Disadvantaged Business Enterprises (17% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Type III Barricade, Portable Changeable Message Sign, K-Rail, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Remove Fence, Remove Guardrail, Relay Reinforced Concrete Pipe, Relay Concrete Flared End Section, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Hydroseed Compost, Class 2 Aggregate Base, Slurry Seal, Hot Mix Asphalt, Minor Hot Mix Asphalt, Asphalt Dike, Tack Coat, Temporary Bridge, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Rebar, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Fence, Temp Fence, Highway Post Marker, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Cap, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Traffic Stripe, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oc/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oc/contractor_info/).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. C.C. Myers, Inc. requires Subcontractor and Supplier quotes 24 hours prior to the bid date to enable thorough evaluation. Contact C.C. Myers, Inc. for assistance with obtaining bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

### **AN EQUAL OPPORTUNITY EMPLOYER**

Please complete the following information and fax to: 916-635-1527:

Company Name: S.T. Rhoades Const Inc Contact: Steve  
 Phone #: 530 223 9322

Bidding:  Yes  No

If yes, please provide scope letter/quote as soon as possible.



**C.C. MYERS, INC.**  
**3286 FITZGERALD ROAD**  
**RANCHO CORDOVA, CA 95742**  
**916-635-9370 FAX 916-635-1527**

DATE: January 7, 2015  
 TO: DBE Subcontractors  
 FROM: Estimating Department  
 SUBJECT: **Rt. 70 Flag Canyon Creek Bridge near Oroville Project**  
**Butte County, Caltrans Project No.03-0F6904**  
**Bid Date: January 21, 2015 at 2:00 pm**

**INVITATION TO BID**

C. C. Myers, Inc. is bidding on the above referenced Caltrans project. We hereby encourage responsible participation of local Disadvantaged Business Enterprises (17% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Type III Barricade, Portable Changeable Message Sign, K-Rail, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Remove Fence, Remove Guardrail, Relay Reinforced Concrete Pipe, Relay Concrete Flared End Section, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Hydroseed Compost, Class 2 Aggregate Base, Slurry Seal, Hot Mix Asphalt, Minor Hot Mix Asphalt, Asphalt Dike, Tack Coat, Temporary Bridge, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Rebar, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Fence, Temp Fence, Highway Post Marker, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Cap, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Traffic Stripe, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. C.C. Myers, Inc. requires Subcontractor and Supplier quotes 24 hours prior to the bid date to enable thorough evaluation. Contact C.C. Myers, Inc. for assistance with obtaining bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

**AN EQUAL OPPORTUNITY EMPLOYER**

Please complete the following information and fax to: 916-635-1527:

Company Name: Nitta Erosion Control Contact: Scott Nitta  
 Phone #: (916) 652-7459

Bidding:  Yes  No  
 If yes, please provide scope letter/quote as soon as possible.

Firm/DBA Name	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date (Phone)	Bid (B) No Bid (NB)	Notes
A B S L CONSTRUCTION	luis@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	Email 1/7/15	1/19/15	NB	per Luis
A P S I CONSTRUCTION MANAGEMENT	ashok.apte@apsicm.com	ASHOK APTE	949	679-0202	949	679-0212	Email 1/7/15	1/19/15		left message
A S CONTRACTORS, INC.	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	Email 1/7/15	1/19/15	NB	per Deni
A.J. VASCONI GEREAL ENGINEERING	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			Email 1/7/15	1/19/15	NB	per Drew
ABA	nahlaawad@sbcglobal.net	NAHLA AWAD	415	661-6486	415	664-1858	Email 1/7/15	1/19/15		left message
ACCORD ENGINEERING, INC	dcheng@accordeng.com	DAVID CHENG	714	241-7200	949	251-0563	Email 1/7/15	1/19/15	NB	per David
AHTNA DESIGN-BUILD, INC	corourke@ahtna.net	CRAIG O'ROURKE	714	824-3471	714	824-3474	Email 1/7/15	1/19/15	NB	per Criag
ALISTO ENGINEERING GROUP, INC	asevilla@alisto.com	AL SEVILLA	925	279-5000	925	279-5001	Email 1/7/15	1/19/15		left message
ALL AMERICAN ASPHALT SEALING INC	aaasealing96@yahoo.com	ANTELMO LARA	775	329-3003	775	827-3006	Email 1/7/15	1/19/15	NB	per Brett
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	heasley@allphaseasphalt.com	GARRY EASLEY	916	771-4602	916	771-4603	Email 1/7/15	1/19/15		left message
AMERICAN PRECISION BUILDERS	louis@apbconstruction.com	LOUIS CHERRY	510	827-7684	510	764-4955	Email 1/7/15	1/19/15		left message
AMLAND CORP	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	Email 1/7/15	1/19/15		left message
ANIL VERMA ASSOCIATES, INC	anilverma@earthlink.net	ANIL VERMA	213	624-6908	213	624-1188	Email 1/7/15	1/19/15	NB	per Anil
APADANA ENGINEERING, INC.	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	859-5915	415	859-5935	Email 1/7/15	1/19/15		left message
ARROW S COMPANY	lori@arrowsco.com	LORI SKAGGS	707	396-0073	707	437-2555	Email 1/7/15	1/19/15	NB	per Lori
AUTOMATED SWITCHING & CONTROLS, INC - A S C I	don_455@hotmail.com	JOHNETTA MACCALLA	626	969-8441	626	969-8741	Email 1/7/15	1/19/15		left message
B. L. EQUIPMENT RENTAL AND SUPPLY	blequipment@aol.com	BETTY LEA	559	805-3656	559	625-5786	Email 1/7/15	1/19/15		left message
BAY LINE CUTTING & CORING, INC.	jcbayline@sbcglobal.net	JUAN ARREGUIN	510	527-1000	510	527-0500	Email 1/7/15	1/19/15	NB	per Juan
BERG & ASSOCIATES, INC	deborah@bergcm.com	DEBORAH BERG	310	548-9292	310	548-9195	Email 1/7/15	1/19/15	NB	per Beb
BERT W SALAS, INC.	bsalaz@bertsalas.com	BOB E. SALAZ	619	562-7711	619	258-3515	Email 1/7/15	1/19/15	NB	per Bob
BJ WILLIAMS COMPANY, INC		BOBBIE JO WILLIAMS	916	359-5055			Email 1/7/15	1/19/15		left message
BOUTHILLIER CONSTRUCTION, INC	wecandigit@onemain.com	JAMIE N. BOUTHILLIER	707	459-4041	707	459-8775	Email 1/7/15	1/19/15		left message
BRAHMA ENGINEERING, INC	brigitte@brahmaengineering.com	ANDY PIVOVAROFF	805	925-3800	805	925-1143	Email 1/7/15	1/19/15	NB	per Andy
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637			Email 1/7/15	1/19/15		left message
BURKE CONSTRUCTION	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	Email 1/7/15	1/19/15	NB	per Mike
C2PM	ROWENA@C2PM.com	ROWENA ALTAHA	949	333-3700	949	333-3701	Email 1/7/15	1/19/15		left message
CADIT COMPANY	k.carlisle@caditcompany.com	KATHRYN CARLISLE	817	430-4409	817	430-0409	Email 1/7/15	1/19/15		left message
CAL VALLEY CONSTRUCTION, INC.	shelleya@calvalleyconstruction.com	SHELLEY AVILA	559	274-0300	559	274-0311	Email 1/7/15	1/19/15	NB	per Shelley
CALI CONCRETE	gusto@caliconcrete.com	GUSTAVO VALDERAMMA	661	398-8143	661	398-1382	Email 1/7/15	1/19/15	NB	per Sue
CE GREEN INC.	carole@cegreeninc.com	CAROLE E. GREEN	916	365-4925	916	583-7504	Email 1/7/15	1/19/15	NB	per Carole
CHARLIE'S CUSTOM EXCAVATING, INC	office@ccexcavatinginc.com	CHARLES JURIN	530	221-3626	530	221-7563	Email 1/7/15	1/19/15		left message
CINDY TRUMP INC DBA LINDY'S COLD PLANING		null null					Email 1/7/15	1/19/15		left message
CLEAR CREEK CONSTRUCTION INC.	clearcreekadam@gmail.com	ADAM HARNDEN	530	224-1430			Email 1/7/15	1/19/15		left message

Firm/DBA Name	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date (Phone)	Bid (B) No Bid (NB)	Notes
COLEMAN CONSTRUCTION	cjohnson@coleman.com	SHARON COLEMAN	323	295-5484	213	295-1199	Email 1/7/15	1/19/15		left message
CONNICO INCORPORATED	cgowder@connico.com	CONNIE S. GOWDER	615	758-7474	615	758-7477	Email 1/7/15	1/19/15	NB	per Connie
CONSTRUCTION INSPECTION SPECIALISTS	steve@cisinspects.com	HARRY STEVEN CLARK	707	838-1679	707	838-1689	Email 1/7/15	1/19/15		left message
CONSULTANT ENGINEERING, INC.	jpatterson@cei-az.com	JOHN C. PATTERSON	480	218-8499	480	832-1712	Email 1/7/15	1/19/15	NB	per John
CONTRACTOR SERVICES GROUP, INC.	shelli@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646	Email 1/7/15	1/19/15	NB	per Cheri
COOKS AND SON INC.	cooks_son@mail.com	CHARLES E. HENDERSON JR.	805	934-2705	805	937-5473	Email 1/7/15	1/19/15		left message
COOPER ZIETZ ENGINEERS, INC	herbf@coopercm.com	HERBERT J. FRICKE	503	253-5429	503	253-5412	Email 1/7/15	1/19/15		left message
CORNERSTONE ENGINEERING	cornerstone.enr@gmail.com	FRANCINA CASTRO	559	940-9300	866	480-1470	Email 1/7/15	1/19/15		left message
CRE8IVE ENGINEERING INC	cre8iveEngineering@gmail.com	REGINA CASTRO	760	200-8889	760	200-1116	Email 1/7/15	1/19/15		left message
DAVID ENGINEERING CONSTRUCTION	odavid@ftcnet.net	OSCAR DAVID	530	367-3508	530	820-9120	Email 1/7/15	1/19/15	NB	per David
DEANA'S EQUIPMENT RENTAL CO.	jagchic@aol.com	DEANA CARTER	805	732-7575			Email 1/7/15	1/19/15		left message
DEENSGROUP CONSTRUCTION	deensgroup@aol.com	HAJA AH M. DEEN	408	345-3860	408	345-3869	Email 1/7/15	1/19/15		left message
DELTECH ENGINEERING, INC	abill@deltechengineeringinc.com	(MR.) EBBITEANGA I. ABILI	714	495-9755	714	384-4594	Email 1/7/15	1/19/15		left message
DERRICKSON PIKE, INC.	jspike@derricksonpike.com	JEFFREY PIKE	925	326-4960			Email 1/7/15	1/19/15	NB	per Jeff
DIAMOND D GENERAL ENGINEERING, INC.	sdefty@ddge.net	LAURA DEFTY	530	662-2042	530	662-6770	Email 1/7/15	1/19/15		left message
DIRT & AGGREGATE INTERCHANGE, INC	contractor@dirtagg.com	HENRY PELFREY	503	661-5093	503	669-1192	Email 1/7/15	1/19/15	NB	per Henry
DOD CONSTRUCTION	derrickd@dodconstruction.com, dodconstruction@yahoo.com	DERRICK DICKERSON	661	366-8000	661	366-8001	Email 1/7/15	1/19/15		left message
DON GARCIA EXCAVATING & PAVING, INC.	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	Email 1/7/15	1/19/15	NB	per Mike
DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	Email 1/7/15	1/19/15		left message
EARTHTEK BUILDERS, INC	joseph.oh@earthtekbuilders.com	SAE JOON OH	310	720-0404	866	463-6894	Email 1/7/15	1/19/15		left message
ERNEST B. DEE	dee4321@frontiernet.net	ERNEST B. DEE	916	271-0410	916	691-2127	Email 1/7/15	1/19/15		left message
EXARO TECHNOLOGIES CORPORATION	hd@exarotec.com	HECTOR DOMINGUEZ	650	777-4324	650	777-4326	Email 1/7/15	1/19/15		left message
EXBON DEVELOPMENT, INC.	info@exbon.com	JANET LEE	562	777-8900	562	777-1888	Email 1/7/15	1/19/15		left message
EXELTECH CONSULTING, INC.	santosh@xltech.com	SANTOSH J. KURUVILLA	360	357-8289	360	357-8225	Email 1/7/15	1/19/15		left message
FALCON BUILDERS & DEVELOPERS INC	johnf@falconbuildersanddevelopers.com	JOHN FALCON	559	226-1994	559	226-1877	Email 1/7/15	1/19/15	NB	per John
FALCON ENGINEERING SERVICES INC.	mfaqih@falcon58.com	MAHA FAQIH	951	768-9419	951	278-2808	Email 1/7/15	1/19/15		left message
FANFA, INC.	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	Email 1/7/15	1/19/15		left message
FCS STRIPING, SEALING AND PAVING, INC.	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208	Email 1/7/15	1/19/15		left message
FINE GRADE EQUIPMENT, INC.	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	Email 1/7/15	1/19/15		left message
FLORES CONSTRUCTION, INC.	garzy3@yahoo.com	EMERIO FLORES	909	322-9240	909	597-8100	Email 1/7/15	1/19/15		left message
FORSTER COMPANY, INC.	linda@forsterco.com	LINDA FORSTER	323	569-0217	323	569-0200	Email 1/7/15	1/19/15	NB	per Linda
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	Email 1/7/15	1/19/15	NB	per Frank
GATES ENTERPRISES, INC	lgates_gei@gmail.com	JOE GATES	714	382-6707	714	382-6708	Email 1/7/15	1/19/15	NB	per Joe

Firm/DBA Name	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date (Phone)	Bid (B) No Bid (NB)	Notes
GERONIMO CONCRETE, INC.	geronimo_concerte@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312	Email 1/7/15	1/19/15		left message
GL ENGINEERING	gl_engineering@comcast.net	GREGORY ALLEN LUTES	916	289-0912			Email 1/7/15	1/19/15		left message
H & H INDUSTRIES	info@hhindustries.us	HAROLD SUMPTER	909	350-8211	909	350-1201	Email 1/7/15	1/19/15		left message
HASKELL & HASKELL ENGINEERING & CONSTRUCTION SERVICE	hhengcon@catel.com	SHAVON HASKELL	209	881-3500	209	881-0211	Email 1/7/15	1/19/15	NB	per invite
ICANNCM	icanncm@gmail.com	CHARLETTA GIPSON	323	377-4117			Email 1/7/15	1/19/15		left message
INTERWEST PACIFIC, LTD.	office@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	Email 1/7/15	1/19/15		left message
J N A BUILDERS, INC.	JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818	281-5262	818	248-0013	Email 1/7/15	1/19/15	NB	per Joe
J. M. DIAZ, INC.	jmdiaz@jmdiaz.com	JUAN M. DIAZ	626	820-1137	626	820-1136	Email 1/7/15	1/19/15		left message
J. MORAGA CONSTRUCTION, INC	jmoraga@flash.net	JOSE MORAGA	209	388-9200	209	383-6506	Email 1/7/15	1/19/15		left message
K R C SAFETY CO. INC.	garyc@krccsafety.com	GARY CASTRO	559	732-0393	559	732-2684	Email 1/7/15	1/19/15	NB	per Gary
K. W. EMERSON, INC.	alison@kwemerson.com	EMMA JEAN EMERSON	209	754-3839	209	754-3830	Email 1/7/15	1/19/15	NB	per Emma
KAL KRISHNAN CONSULTING SERVICES	emily.park@kkcsworld.com	EMILY PARK	213	488-0900	213	488-5113	Email 1/7/15	1/19/15		left message
KA'PEL CONSTRUCTION INC.	lrobbins@kapelconstruction.com	LANCE E. ROBBINS	530	629-3300	530	629-3300	Email 1/7/15	1/19/15		left message
KEVILLE ENTERPRISES, INC.		CHRISTINE KEVILLE	781	837-3884	781	837-4091	Email 1/7/15	1/19/15		left message
KWAN WO IRONWORKS INC.	florecek@kwanwo.com	FLORENCE KONG	415	822-9628	415	822-9068	Email 1/7/15	1/19/15		left message
L & L BRIDGES	levigurule@comcast.net	LEVI GURULE	707	478-6205	509	559-7300	Email 1/7/15	1/19/15	NB	per Levi
LABAT'S TREE CARE	labatstree@gmail.com	CHERYL COLE	925	285-7741	925	335-9116	Email 1/7/15	1/19/15	NB	per Cheryl;
LANDAVAZO BROTHERS, INC.		null DERRICK LANDAVAZO	510	581-7104	510	581-7423	Email 1/7/15	1/19/15		left message
LAWRENCE FORD CONSTRUCTION, INC	lwf59@aol.com	LAWRENCE FORD	510	453-5535			Email 1/7/15	1/19/15		left message
LENNOVA	tony@lennova.net	TONY GENOVA	562	860-3213	562	860-6913	Email 1/7/15	1/19/15		left message
LNA CONCRETE STRUCTURES, INC.	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	Email 1/7/15	1/19/15		left message
LONE STAR LANDSCAPE, INC	bob@lonestarland.net	ROBERT SAMANIEGO	408	682-0100	408	682-0109	Email 1/7/15	1/19/15		left message
M J AVILA COMPANY, INC.	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610	Email 1/7/15	1/19/15	NB	per Mary
MARTIN GENERAL ENGINEERING INC	dmyers@martingeneral.net	TRANQUILINO MARTIN	916	355-8101	916	355-8108	Email 1/7/15	1/19/15		left message
MASS X INC.	massx6@hotmail.com	JENNIFER FOSTER	559	472-3274	559	472-3275	Email 1/7/15	1/19/15		left message
MC CULLOUGH CONSTRUCTION INC	mackymccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	Email 1/7/15	1/19/15	NB	per Mac
MERCADE CONSTRUCTION & DEVELOPMENT INC.	jorge@mercadeco.com	JORGE LUIS MERCADE	209	586-7722	209	532-7744	Email 1/7/15	1/19/15		left message
MEROE ENGINEERING	meroecorp@gmail.com	DARIUS JOHNSON	415	889-0119			Email 1/7/15	1/19/15		left message
MGE ENGINEERING INC	fhuang@mgeeng.com	H. FRED HUANG	916	421-1000	916	421-1002	Email 1/7/15	1/19/15		left message
MLS CONSTRUCTION	stomls-office@yahoo.com	null STANLEY TO	415	752-7521	415	752-7537	Email 1/7/15	1/19/15		left message
MORGNER CONSTRUCTION MANAGEMENT	mmorgner@morgnerco.com	MONIQUE MORGNER	818	461-8100	818	461-8111	Email 1/7/15	1/19/15		left message
MV CONSTRUCTION, INC.	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	Email 1/7/15	1/19/15	NB	per Manuel
N B G CONSTRUCTION SERVICES	anichols_nbgcs@cox.net	ALLEN NICHOLS	949	283-5757	949	589-6897	Email 1/7/15	1/19/15		left message

Firm/DBA Name	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date (Phone)	Bid (B) No Bid (NB)	Notes
NIELSON CONSTRUCTION	drielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	Email 1/7/15	1/19/15		left message
NORCAL GENERAL CONSTRUCTION CORP	norcalgeneralconstruction@yahoo.com	KENNY PHAN	408	886-0335	408	969-1650	Email 1/7/15	1/19/15	NB	per Kenny
NORIEGA PIPELINE, INC.	noriegav@sbcglobal.net	JOSEPH NORIEGA	909	463-4882	909	463-4890	Email 1/7/15	1/19/15		left message
NORTH STAR CONSTRUCTION & ENGINEERING, INC	contact@northstarconstruction.biz	IQBAL BASRAI	530	673-7080	530	673-1880	Email 1/7/15	1/19/15		left message
Newland Entities, Inc	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	Email 1/7/15	1/19/15		left message
OLIVAS VALDEZ INC.	folivas@olivasvaldez.com; jarauz@olivasvaldez.com	ROBERT VALDEZ	360	225-7900	360	225-6400	Email 1/7/15	1/19/15		left message
PACIFIC UTILITY CONSTRUCTION	jsouza@pacificutilityconstruction.com	JOSEPH EDWARD SOUZA	530	669-7812	530	669-7836	Email 1/7/15	1/19/15	NB	per Joe
PARADIGM CONSTRUCTION	steve@paradigmbuilt.com	STEVEN MAYS	916	271-2623	916	714-6520	Email 1/7/15	1/19/15	NB	per Steve
PC&N CONSTRUCTION, INC	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	Email 1/7/15	1/19/15	YB	received quote
PETIL CONSTRUCTION & ENGINEERING, INC.	netedwmp@netscape.net	EDUARDO PETIL	619	962-8389	619	482-1493	Email 1/7/15	1/19/15		left message
PK CONSTRUCTION	zkkingpk81@gmail.com	ZHAN PAUL KING	626	773-6963	626	486-4152	Email 1/7/15	1/19/15		left message
PROFESSIONAL CONCRETE SAWING INC.	davidscott@qvni.com; cell 510-537-3781	DAVID SCOTT	209	722-2226	209	722-2227	Email 1/7/15	1/19/15		left message
PSC ASSOCIATES, INC	peter@psctestng.com	PETER S. CHAN	415	330-6100	415	330-6363	Email 1/7/15	1/19/15	NB	per Peter
QUALITY ERECTORS & CONSTRUCTION, INC.		null JESSE ESQUIVEL	707	746-4198	707	751-3962	Email 1/7/15	1/19/15		left message
QUIMU CONTRACTING, INC.	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	Email 1/7/15	1/19/15		left message
R N R CONSTRUCTION, INC	rich@rnr-construction.com; brooke@rnr-construction.com	RICHARD K. GARNER	916	379-0957	916	379-0960	Email 1/7/15	1/19/15		left message
R. E. SERRANO INC.	ricky@reserrano.com	RICKY SERRANO	925	957-8184	925	957-8121	Email 1/7/15	1/19/15	NB	per Rickey
RAIL SURVEYORS AND ENGINEERS, INC.	pleong@rsecorp.com	PHIL LEONG	650	637-9500	650	637-9501	Email 1/7/15	1/19/15	NB	per Phil
ROBERT'S BACKHOE SERVICE, INC.	rbsil997@yahoo.com	ROBERT CERVANTES	909	678-0813	909	678-5957	Email 1/7/15	1/19/15		left message
ROCKIN' R GRADING & EXCAVATING	robin@rockinrinc.com	null ROBIN COSTA	209	495-9521	209	847-0586	Email 1/7/15	1/19/15		left message
RODGERS CONST. & ENGINEERING CO., INC	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782	Email 1/7/15	1/19/15		left message
ROMEJAN, INC.	aromero@romejan.com	ALEJANDRO ROMERO	323	336-2221	323	998-7576	Email 1/7/15	1/19/15		left message
RUBICON BUILDERS INC.	ruben@rubecon.com or office@rubecon.com	RUBEN SANTANA	415	206-7740	415	206-1750	Email 1/7/15	1/19/15	NB	per Rueben
S.T. RHOADES CONSTRUCTION, INC.	steve@strhoadesinc.com	STEVE RHOADES	530	223-9322	530	223-9222	Email 1/7/15	1/19/15	YB	received quote
SAFEWORK, INC.	rebeccaaj@safeworkinc.com	REBECCA JONES	818	716-0384	818	703-6486	Email 1/7/15	1/19/15	NB	per Rebecca
SALUD CONSTRUCTION INC	david@saludconstr-inc.com	DAVID SALUD	619	892-1178			Email 1/7/15	1/19/15	NB	per David
SANTOS EXCAVATING, INC.	ernie@santosengineering.com	GEORGE SANTOS	530	894-2274	530	894-7767	Email 1/7/15	1/19/15		left message
SARAKKI ASSOCIATES	vsarakki@sarakki.com	venu SARAKKI	949	851-3000	949	851-3055	Email 1/7/15	1/19/15		left message
SHEPHARD MECHANICAL CONTRACTORS INC.	colleens@shepmech.com	VIRGINIA SMYTH	916	368-0110	916	368-0111	Email 1/7/15	1/19/15		left message
SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	Tommy@SierraCCI.com	TOMMY BALL	209	742-4948	209	742-4948	Email 1/7/15	1/19/15		left message
SITE WORK SOLUTIONS, INC	GWHITMER@CLEARWIRE.NET	GEORGE D. WHITMER	530	222-2229	530	222-3337	Email 1/7/15	1/19/15	NB	per George
SITWORKS CONSTRUCTION, INC	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	Email 1/7/15	1/19/15	NB	per Kent
SJD CONSTRUCTION INC.	sjdconst@yahoo.com	SANDRA CUNNINGHAM	209	847-8939	209	847-0169	Email 1/7/15	1/19/15		left message

Firm/DBA Name	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date (Phone)	Bid (B) No Bid (NB)	Notes
SOUZA CONSTRUCTION INC		MANUEL SOUZA	559	747-7100	559	747-7101	Email 1/7/15	1/19/15		left message
STONY CREEK GENERAL ENGINEERING	luke@scgeinc.com	LUKE ANDREWS	530	526-3191	530	988-5092	Email 1/7/15	1/19/15	NB	per Luke
SUAREZ & MUNOZ CONSTRUCTION, INC.	john@suarezmunoz.com	EDUARDO SUAREZ	510	782-6065	510	782-6078	Email 1/7/15	1/19/15	NB	per Ed
SUMMIT ASSOCIATES	ken.rice@summitcm.com	KEN RICE	925	363-5560	925	363-5511	Email 1/7/15	1/19/15		left message
SUULUTAAQ, INC - ALASKA NATIVE CORP	ninah.moody@suulutaaq.com	TRACY CRAIN	707	427-3209	707	635-8187	Email 1/7/15	1/19/15		left message
TEC MANAGEMENT CONSULTANTS INC	tcoffey@teccm.com	TIMOTHY COFFEY	800	509-1542	800	601-1647	Email 1/7/15	1/19/15		left message
THREE STAR CONSTRUCTION	threestarconst@sbcglobal.net	RAY HARRIS	310	632-5388	310	632-6551	Email 1/7/15	1/19/15		left message
TRI-COUNTY DRILLING, INC	sherylp@tcdrilling.com	SHERYL PETERSON DUDDIE	858	271-0099	858	271-0233	Email 1/7/15	1/19/15		left message
TRI-VALLEY CONTRACTING, INC.	landy@trivalleystriping.com	LANDRYA RATH	925	787-1003	888	872-4450	Email 1/7/15	1/19/15		left message
TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING	odysseyblasting@yahoo.com	CODY LOFTIS					Email 1/7/15	1/19/15		left message
TWO BROTHERS CONSTRUCTION	dk.2bros@gmail.com	DONG KIM	714	521-7006	714	521-7007	Email 1/7/15	1/19/15	NB	per Dong
UDB ENTERPRISES, INC	vilarino76@gmail.com	NEIL JACKSON	209	932-0495	209	932-0873	Email 1/7/15	1/19/15		left message
UDBE STEEL	udbest.eel2011@gmail.com	ROMEO BELTRAN	951	529-3359	951	224-9797	Email 1/7/15	1/19/15	NB	per email 8/15
V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420	Email 1/7/15	1/19/15		left message
VINTAGE PAVING COMPANY, INC.	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	Email 1/7/15	1/19/15	NB	per Ed
WALLACE STRUCTURES	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	Email 1/7/15	1/19/15		left message
XING, INC	xing@xingconstruction.com	XINGHUA SUN	858	412-9842	858	876-1950	Email 1/7/15	1/19/15		left message

Good Faith Documentation  
Attachment C  
Rejected DBE's

Contract No. 03-0F6904  
Rt. 70 Flag Canyon Creek  
California Department of Transportation

Items (s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason
11	Betancourt Bros. Construction, Inc. 5933 Northfront Rd. Livermore, CA 94551-9698	non-DBE	M & M Electric 1600 Auburn Blvd. Sacramento, CA 95815 916-929-0150 Cert No. 38278	\$598,131.00	\$373,131.00	
36, 40, 95, 97, 98, 99, 100	Frank Medina General Engineering, Inc. 10096 Ahart Rd. Oroville, CA 95966 530-743-0744 Cert No. 14717	DBE	P C & N Construction, Inc. 5301 Byron Hot Springs Byron, CA 94514 925-634-4567 Cert No. 39218			Used DBE
17	La Firma, Inc. 715 Ridge Road Nipomo, CA 93444 805-748-8576 Cert No. 39322	DBE	Tully Consulting Group 180 S. First St. Suite 9 Dixon, CA 95620 707-693-1926 Cert No. 38300			Used DBE
21, 22, 23, 24, 25, 26, 27, 28, 29, 34	J & M Land Restoration, Inc. 1640 James Rd. Bakersfield, CA 93308 661-872-7039 Cert No. 32481	DBE	Nitta Erosion Control 3778 Del Mar Ave. Loomis, Ca 95650 916-652-7459 Cert No. 217			Used DBE

**BENTANCOURT BROS. CONSTRUCTION INC.**  
5933 Northfront Road Livermore, CA 94551-9698  
Telephone (925) 454-1521 / Facsimile (925) 454-1523  
Contractors License # 854851

Date: 1-21-15

Sheet 1 of 1

From: David Bentancourt

To: Todd Wingo

C C Myers Inc

Special Instructions/Message:

Facsimile 916-635-1527

**QUOTE**

**CONTRACT #03-0F6904**

# Quote

## Bentancourt Bros. Construction Inc.

5933 North front Rd., Livermore, CA, 94551

925.454.1521, 925.454.1523 fax

Bid Date 1-21-15 Bid Time 2:00

Contract #03-0F6904

Item #	Description	Unit	Unit Qty	Unit Price	Total
11	TEMPORARY SIGNAL SYSTEM	LS	1	\$ 225,000.00	\$ 225,000.00
				<b>Item Total</b>	<b>\$ 225,000.00</b>

- 1) As per plans and specifications, exceptions noted below.
- 2) Bonds will not be supplied.
- 3) Insurance: No "waiver of subrogation" supplied on workmen compensation or liability.  
Limits of liability \$2,000,000.00, general aggregate. Limits of workmen compensation \$1,000,000.00.
- 4) Addendum received: 1,2,3
- 5) Exclusions:
  - A) All removal and or disposal, excavation and or backfill of hazardous or contaminated materials
  - B) Staking, each foundation location requires one offset stake with finish grade marked.
  - C) Traffic control
  - D) Chain link fence or any other protection needed around controller or generators
  - E) Any k-rail, crash cushions, or other protection needed or required around wood poles or other electrical equipment
- 6) Retention due 30 days after completion of electrical work.
- 7) Bentancourt's work to be coordinated to use contractors traffic control.
- 8) Flagging by contractor: will need 8 10-Hour days to install temporary system, and 2 10 hour days to remove.
- 9) All minor maintenance of the temporary system by contractor, I.E. lamps & lenses replacement.  
All materials by Bentancourt Construction.
- 10) Stand by generator tested once a week by contractor, (5-10 min.)
- 11) One move in to install temporary system, one move in to remove temporary system.  
One move in to stage lighting only, Extra work for all relocation of temporary equipment.

MAY-HAN ELECTRIC INC. DBA M&M ELECTRIC  
 1600 Auburn Blvd  
 Sacramento, CA 95815  
 UDBE #38278/ SBE #160642/ SB #1731815

To: General Contractor

JOB NAME: CT 03-0F6904  
 Bid Date: 1/21/2015

Scope: Furnish and install temporary signal system, including backup generator, power connection, temp wood poles, wiring, signals, flashing beacons, services and controllers per plans and specifications. Includes removal.

Addenda 1-3 recognized

Item	Description	Quantity	Unit	Unit Cost	Item Cost
11	Temporary Signal System	1	LS	\$ 598,131.00	\$ 598,131.00
				TOTAL	\$ 598,131.00

Notes:

No bonds, fees, permits, surveying or staking are included.

Excludes generator upkeep and maintenance.

Lane closures and attenuator vehicles, if needed, are to be provided by others.

Excludes flagging, traffic barriers.

Striping and slurry seal excluded

M&M Electric shall not be penalized with liquidated damages due to delays caused by material lead-time.

Installation, maintenance and removal of SWPPP elements is excluded.

Traffic control plans excluded.

BOND RATE .8

Payments to be made on the 10th of each month as the work progresses to the value of one hundred percent (100%) of all work complete. The entire amount of contract to be paid within thirty days after completion.

Any alteration or deviation from the above specifications involving extra cost of material or labor will only be executed upon written orders for same, and will become an extra charge over the sum mentioned in this contract. All agreements must be made in writing.

In the event either party institutes suit in court against the other, or against surety of such party, in connection with any dispute or matter arising under this agreement, the party which prevails in suit shall be entitled to recover from the other its Attorney's fees in reasonable amount, which shall be determined by the Court and included in the judgment in said suit.

Please call Logan with any questions pertaining to this quote 916-929-0150

[Back To Query Form](#)**Search Returned 1 Records**

Fri Apr 03 13:05:18 PDT 2015

**Query Criteria**

Firm ID: 38278

Firm Type: DBE

<b>Firm ID</b>	38278
<b>Firm/DBA Name</b>	M & M ELECTRIC
<b>Address Line1</b>	1600 AUBURN BLVD
<b>Address Line2</b>	
<b>City</b>	SACRAMENTO
<b>State</b>	CA
<b>Zip Code1</b>	95815
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	alynn@sacmmelectric.com
<b>Contact Name</b>	AUDREY L. DAUGHERTY
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	929-0150
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	929-1168
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	34;
<b>Districts</b>	03;
<b>DBE NAICS</b>	237130;

**ACDBE NAICS**

<b>Work Codes</b>	C8903 ELECTRICAL;
<b>Licenses</b>	A General Engineering Contractor; C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

**P C & N CONSTRUCTION, INC.**  
 General Engineering Contractor Class "A"  
 State Contractor License No. 771652

Certified Small Business No. 0021507

CERTIFIED-DBE/UDBE No. 39218

PUBLIC WORKS CONTRACTOR REGISTRATION No. 100002500

5301 Byron Hot Springs Road  
 Byron Hot Springs Road, Byron CA 94514  
 (925) 634-4567 Fax (925) 634-4339

**PRICES ARE GOOD FOR 30 DAYS**

We are pleased to submit the following bid:

Contract	03-0F6904
Project	03-But-70-24.0/24.5
Federal Aid	ACBRSTP-P070(100)E
Bid Date	1/21/2015

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
36	Treated Wood Waste (Partial - Guard Rail Only)	4,700 LB	\$ 0.15	\$ 705.00
40	Remove Guardrail	1,660 LF	\$ 9.30	\$ 15,438.00
95	Midwest Guardrail System	75 LF	\$ 40.00	\$ 3,000.00
97	Transition Railing (Type WB-31)	2 EA	\$ 4,000.00	\$ 8,000.00
98	End Cap (Type A)	2 EA	\$ 250.00	\$ 500.00
99	End Anchor Assembly (Type SFT)	2 EA	\$ 900.00	\$ 1,800.00
100	Alternative Flared Terminal System	2 EA	\$ 2,750.00	\$ 5,500.00
<b>TOTAL</b>				<b>\$ 34,943.00</b>

**Inclusions:**

1. Furnish & Install Per Plans & Specs
2. Tax Included
3. One Move In - Additional Move Ins at \$1,150.00 EA
4. Connection Details Temp Type K to Existing MBGR Sheet 11 C-2
5. Addendum #1 - #3

**Exclusions:**

1. Permits and Fees (if any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch, Concrete Removal
4. Traffic Control
5. Pipe Sleeves or Drilled Holes for Item # 97 & # 98 In Concrete Rail
6. Liability for All Un-Marked Underground Utilities

**P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS**

P C & N Construction Inc. shall fully Indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



AGENCY	SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT
DEPARTMENT	OFFICE OF CIVIL RIGHTS
ADDRESS	300 LAKESIDE DRIVE, 18 <sup>TH</sup> FLOOR
CITY, STATE, ZIP	OAKLAND, CA 94612
PHONE	(510) 464-6884
FAX	(510) 464-7587

December 2, 2010

CHRISTI PLUM  
PC&N CONSTRUCTION  
5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The Expertise Code(s) for your business is/are:

**237310 Highway, Street, Bridge Construction – Metal Beam Rail**

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is good for five years and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada  
Sr. Civil Rights Officer

P. 003/003

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Owner: CHRISTI PLUM

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 237310 Highway, Street, and Bridge Construction

Work Category Codes)

C0683 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING

Licenses

- A General Engineering Contractor

CERTIFYING AGENCY:

BAY AREA RAPID TRANSIT DISTRICT (BART)  
300 LAKESIDE DRIVE, 18TH FLOOR  
OAKLAND, CA 94612 0000  
(510) 464-6195

UCP Firm Number 39218

*Christi Plum*  
CUCP OFFICER

February 13, 2012

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Apr 03 12:56:18 PDT 2015

**Query Criteria**

Firm ID: 39218

Firm Type: DBE

---

<b>Firm ID</b>	39218
<b>Firm/DBA Name</b>	PC&N CONSTRUCTION, INC
<b>Address Line1</b>	5301-F BYRON HOT SPRINGS ROAD
<b>Address Line2</b>	
<b>City</b>	BYRON
<b>State</b>	CA
<b>Zip Code1</b>	94514
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	cplum@pcnconstructioninc.com
<b>Contact Name</b>	CHRISTI PLUM
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	634-4567
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	634-4339
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 09; 10;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

<b>Work Codes</b>	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



Civil Engineering and Stormwater Solutions  
January 20, 2015

RE: Proposal for SWPPP for Caltrans 03-0F6904, Bids 1/21/15

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP)
  - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
  - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
  - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
  - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
  - II. Report will be prepared by a Qualified SWPPP Developer (QSD).

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- |                                                              |         |
|--------------------------------------------------------------|---------|
| A. Prepare SWPPP (Part of Bid Item No. 17)                   | \$2,400 |
| B. Storm Water Annual Report (\$500 EA x 2, Bid Item No. 20) | \$1,000 |

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President  
Prof. Civil Engineering License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016  
Annual Revenue Under \$1 Million, In Business Since 2007

TULLY CONSULTING GROUP  
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Apr 03 12:59:50 PDT 2015

**Query Criteria**

Firm ID: 38300

Firm Type: DBE

---

<b>Firm ID</b>	38300
<b>Firm/DBA Name</b>	TULLY CONSULTING GROUP
<b>Address Line1</b>	580 WIEGAND WAY
<b>Address Line2</b>	
<b>City</b>	DIXON
<b>State</b>	CA
<b>Zip Code1</b>	95620
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	180 S FIRST ST., SUITE 9
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	DIXON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95620
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	robin@tullygroup.com
<b>Contact Name</b>	ROBIN TULLY
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	693-1926
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	471-0318
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	541330; 541340;
 <b>ACDBE NAICS</b>	
 <b>Work Codes</b>	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid – Proposal

January 15, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-But-70-24.0/24.5, Caltrans Contract No. 03-0F6904, Addendum Nos. 1-2, Replace bridge in Butte County about 9.0 miles east of Oroville at Flag Canyon Creek Bridge 12-0140. Bid Date: January 21, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
21	Temporary Erosion Control Blanket	SQYD	520	\$ 4.72	\$ 2,454.40
22	Move-In/Move-Out (Temporary Erosion Control)	EA	4	\$ 900.00	\$ 3,600.00
23	Temporary Hydraulic Mulch	SQYD	4,646	\$ 0.40	\$ 1,858.40
24	Temporary Cover	SQYD	4,000	\$ 10.00	\$ 40,000.00
25	Temporary Drainage Inlet Protection	EA	1	\$ 500.00	\$ 500.00
26	Temporary Fiber Roll	LF	2,000	\$ 4.40	\$ 8,800.00
27	Temporary Gravel Bag Berm	LF	484	\$ 14.00	\$ 6,776.00
28	Temporary Large Sediment Barrier	LF	1,650	\$ 15.90	\$ 26,235.00
29	Temporary Silt Fence	LF	1,440	\$ 5.50	\$ 7,920.00
34	Temporary Fence (Type ESA)	LF	65	\$ 11.00	\$ 715.00

03-But-70-24.0/24.5, 03-0F6904, Addendum Nos. 1-2, in Butte County about 9.0 miles east of Oroville at Flag Canyon Creek Bridge 12-0140.

Nitta Erosion Control Bid-Proposal dated January 15, 2015.

Page 2 of 4.

CONTINUED FROM PAGE 1

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
53	Move-In/Move-Out (Erosion Control)	EA	6	\$1,050.00	\$ 6,300.00
54	Erosion Control (Bonded Fiber Matrix)	SQFT	136,000	\$ 0.26	\$ 35,360.00
55	Rolled Erosion Control Product (Netting).	SQFT	4,000	\$ 1.46	\$ 5,840.00
56	Hydroseed	SQFT	2,800	\$ 1.52	\$ 4,256.00
57	Compost	SQFT	136,000	\$ 0.52	\$ 70,720.00
Totals					\$ <u>221,334.80</u>

**BID ITEMS #53-57 MAY NOT BE SEPARATED.**

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that all temporary erosion control items (Temporary Erosion Control Blanket, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Large Sediment Barrier, Temporary Silt Fence and Temporary Fence (Type ESA)) include installation only, not maintenance or removal.

- 2) Total price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Erosion Control Blanket, for Temporary Cover, for Temporary Drainage Inlet Protection, for Temporary Fiber Roll, for Temporary Gravel Bag Berm, for Temporary Large Sediment Barrier, for Temporary Silt Fence and for Temporary Fence (Type ESA)), re-installation of Temporary Erosion Control Blanket, maintenance and removal of Temporary Erosion Control Blanket, re-installation of Temporary Hydraulic Mulch, maintenance and removal of Temporary Hydraulic Mulch, re-installation of Temporary Cover, maintenance and removal of Temporary Cover, re-installation of Temporary Fiber Roll, maintenance and removal of Temporary Fiber Roll, Type 2 installation of Temporary Fiber Roll, re-installation of Temporary Gravel Bag Berm, maintenance and removal of Temporary Gravel Bag Berm, re-installation of Temporary Large Sediment Barrier, maintenance and removal of Temporary Sediment Barrier, re-installation of Temporary Silt Fence, maintenance and removal of Temporary Silt Fence, re-installation of Temporary Fence (Type ESA), maintenance and removal of Temporary Fence (Type ESA), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 1/2 inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Erosion Control (Bonded Fiber Matrix), coloring agent (already included in the wood fiber), re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Hydroseed, re-installation of Compost, Tackifier applied at 4,500#/acre or 3,500#/acre as indicated in the Erosion Control Legend (ECL-1), straw mulching, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.

03-But-70-24.0/24.5, 03-0F6904, Addendum Nos. 1-2, in Butte County about 9.0 miles east of Oroville at Flag Canyon Creek Bridge 12-0140.

Nitta Erosion Control Bid-Proposal dated January 15, 2015.

Page 3 of 4.

- 3) Additional mobilizations for Temporary Erosion Control Blanket, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Large Sediment Barrier, Temporary Silt Fence and Temporary Fence (Type ESA) are covered under Move-In/Move-Out (Temporary Erosion Control). Additional mobilizations for Erosion Control (Bonded Fiber Matrix), Rolled Erosion Control Product (Netting), Hydroseed, and for Compost are covered under Move-In/Move-Out (Erosion Control). Approximately (22) working days (weekends and holidays excluded) is required to complete an estimated 136,000 SQFT of Erosion Control (Bonded Fiber Matrix), an estimated 4,000 SQFT of Rolled Erosion Control Product (Netting), an estimated 2,800 SQFT of Hydroseed, and an estimated 136,000 SQFT of Compost. Stand-by time will be billed at \$300.00 per hour for Temporary Erosion Control Blanket, at \$300.00 per hour for Temporary Hydraulic Mulch, at \$500.00 per hour for Temporary Cover, at \$300.00 per hour for Temporary Drainage Inlet Protection, at \$450.00 per hour for Temporary Fiber Roll, at \$460.00 per hour for Temporary Gravel Bag Berm, at \$520.00 per hour for Temporary Large Sediment Barrier, at \$470.00 per hour for Temporary Silt Fence, at \$220.00 per hour for Temporary Fence (Type ESA), and at \$550.00 per hour for Erosion Control (Bonded Fiber Matrix), Rolled Erosion Control Product (Netting), Hydroseed, and for Compost.
- 4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 5,100 (6,000) gallons of water for an estimated 4,646 SQYD of Temporary Hydraulic Mulch and approximately 27,000 gallons of water for an estimated 136,000 SQFT of Erosion Control (Bonded Fiber Matrix) and an estimated 2,800 SQFT of Hydroseed. If water isn't made available on jobsite, this bid-proposal is invalid.
- 8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Erosion Control Blanket, with Temporary Hydraulic Mulch, with Temporary Cover, with Temporary Drainage Inlet Protection, with Temporary Fiber Roll, with Temporary Gravel Bag Berm, with Temporary Large Sediment Barrier, with Temporary Silt Fence, with Temporary Fence (Type ESA), with Erosion Control (Bonded Fiber Matrix), with Rolled Erosion Control Product (Netting), with Hydroseed, and with Compost.

03-But-70-24.0/24.5, 03-0F6904, Addendum Nos. 1-2, in Butte County about 9.0 miles east of Oroville at Flag Canyon Creek Bridge 12-0140.

Nitta Erosion Control Bid-Proposal dated January 15, 2015.

Page 4 of 4.

- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Erosion Control Blanket, of Temporary Hydraulic Mulch, of with Temporary Cover, with Temporary Drainage Inlet Protection, with Temporary Fiber Roll, with Temporary Gravel Bag Berm, with Temporary Large Sediment Barrier, with Temporary Silt Fence, with Temporary Fence (Type ESA), with Erosion Control (Bonded Fiber Matrix), with Rolled Erosion Control Product (Netting), with Hydroseed, and with Compost. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control

**EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)**

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: Caltrans LOCATION: 03-But-70-24.0/24.5 in Butte County about 9.0 miles east of Oroville at Flag Canyon Creek Bridge 12

PROJECT DESCRIPTION: Contract No. 03-0F6904, Replace bridge

TOTAL CONTRACT AMOUNT: \$221,334.80

BID DATE: January 21, 2015

BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control

CONTRACT DBE GOAL: 17%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - Include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		12/1/2015	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
21	Temporary Erosion Control Blanket			\$ 2,454.40
22	Move-In/Move-Out (Temporary Erosion Control)			\$ 3,600.00
23	Temporary Hydraulic Mulch			\$ 1,858.40
24	Temporary Cover			\$ 40,000.00
25	Temporary Drainage Inlet Protection			\$ 500.00
26	Temporary Fiber Roll			\$ 8,800.00
27	Temporary Gravel Bag Berm			\$ 6,776.00
28	Temporary Large Sediment Barrier			\$ 26,235.00
29	Temporary Silt Fence			\$ 7,920.00
34	Temporary Fence (Type ESA)			\$ 715.00
53	Move-In/Move-Out (Erosion Control)			\$ 6,300.00
54	Erosion Control (Bonded Fiber Matrix)			\$ 35,360.00
55	Rolled Erosion Control Product (Netting)			\$ 5,840.00
56	Hydroseed			\$ 4,256.00
57	Compost			\$ 70,720.00

**FOR LOCAL AGENCY TO COMPLETE:**

Local Agency Contract Number: \_\_\_\_\_

Federal Aid Project Number: \_\_\_\_\_

Federal Share: \_\_\_\_\_

Contract Award Date: \_\_\_\_\_

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_

Local Agency Representative

(Area Code) Telephone Number: \_\_\_\_\_

**For Caltrans Review:**

Print Name \_\_\_\_\_ Signature \_\_\_\_\_ Date \_\_\_\_\_

Caltrans District Local Assistance Engineer

Total Claimed DBE

\$ 221,334.80

6.968%

*Scott K. Nitta*

Signature of Bidder

1/1515

Date

(916) 652-7459

(Area Code) Tel. No.

Laura J. Bills

Person to Contact

(Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 8/26/09)

- Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
- (2) Copy - Include in award package to Caltrans District Local Assistance
- (3) Original - Local agency file

# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

561730 Landscaping Services

\* Indicates primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 11TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 217  
Renewal Date : December 1, 2015

  
\_\_\_\_\_  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Jun 20 15:55:38 PDT 2014

**Query Criteria**

Firm ID: 217  
 Firm/DBA Name: Nitta Erosion Control  
 City: Loomis  
 Firm Type: DBE

---

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;

**ACDBE NAICS**

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

---

[Back To Query Form](#)

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Apr 03 13:02:07 PDT 2015

**Query Criteria**

Firm ID: 217

Firm Type: DBE

---

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	652-7459
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	652-4376
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	561730;

**ACDBE NAICS**

<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor; D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

Good Faith Documentation  
Attachment D  
Proof of Publication

Contract No. 03-0F6904  
Rt. 70 Flag Canyon Creek  
California Department of Transportation

# SMALL BUSINESS EXCHANGE

## PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS  
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **SBE Today** on the following date(s), to wit:

<u>1/9/2015</u>	<u>1/12/2015</u>	<u>1/16/2015</u>	<u>1/20/2015</u>
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 4/3/2015 at San Francisco, California.

  
\_\_\_\_\_  
(Signature) *NABIL V.*

Insertion # \_\_\_\_\_

Corporate Office

# California Sub-Bid Request Ads

## REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS FOR:

**Hwy 29 Overlay and Widen, St. Helena  
Caltrans #04-259404**

**BID DATE: January 28, 2015 @ 2:00 PM**

We are soliciting quotes for (including but not limited to): Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, SWPPP, Rain Event Action Plan, Storm Water Sampling & Analysis, Sweeping, Temporary Fencing, Health & Safety Plan, Treated Wood Waste, Noise Monitoring, Abandon Culvert, Adjust Utilities, Cold Plane AC, Cleaning, Inspecting & Preparing Culvert, Sand Backfill, Clearing & Grubbing, Develop Water Supply, Roadway Excavation (Type Z-2 Aerially Deposited Lead), Sand Bedding, Imported Borrow, Erosion Control, Hydromulch, Hydroseed, Compost, Crack Treatment, Prime Coat, Data Core, AC Dike, Tack Coat, Jointed Plain Concrete, Structural Concrete, Minor Concrete (Minor Structure), Bar Reinforcing Steel, Roadside Signs, Underground, Drainage Inlet Marker, Inlet Depression, Rock Slope Protection, Detectable Warning Surface, Minor Concrete, Pre/Post Construction Survey, Misc. Iron & Steel, Object Marker, Midwest Guardrail System, End Anchor Assembly, Alt. Flared Terminal System, Striping & Marking, Electrical, Geomembrane Liner and Construction Materials

### O.C. Jones & Sons, Inc.

1520 Fourth Street • Berkeley, CA 94710 • Phone: 510-526-3424 • FAX: 510-526-0990

Contact: Jean Sicard

An Equal Opportunity Employer

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office or through the Caltrans Website at [www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php).

## REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS FOR:

**Nevin Avenue Pedestrian Improvements  
City of Richmond**

**BID DATE: January 9, 2015 @ 2:00 PM**

We are soliciting quotes for (including but not limited to): Trucking, Traffic Control System, Construction Staking, Construction Project Signs, Storm Water Pollution Control, Clearing & Grubbing, Grinding, Geotextile Fabric, Minor Concrete, Underground, Adjust Utilities, Traffic Signal Modification, Electrical, Roadside Signs, Striping & Marking, Planting & Irrigation, Relocate Gas Line and Construction Materials

### O.C. Jones & Sons, Inc.

1520 Fourth Street • Berkeley, CA 94710 • Phone: 510-526-3424 • FAX: 510-526-0990

Contact: Donat Galicz

An Equal Opportunity Employer

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office.

## REQUEST FOR LBE & SLBE SUBCONTRACTORS AND SUPPLIERS FOR:

**I-880/SR-92 Reliever Route -- Phase 1  
City of Hayward**

**City Project No. 5197, Alameda CTC Project No. 615**

**BID DATE: January 13, 2015 @ 2:00 PM**

We are soliciting quotes for (including but not limited to): Trucking, Construction Staking, Storm Water Pollution Prevention, Storm Drain Inlet Protection, Traffic Control System, Construction Area Signs, Portable Changeable Message Sign, Adjust Utilities, Cold Plane AC, Survey Monuments, Temporary Fencing, Clearing & Grubbing, Tree Removal, Tree Root Pruning (Arborist Directed), Health & Safety Plan, Subgrade Enhancement Geotextile, Lime-Treated Subgrade, Erosion Control (Hydroseed), Underground, Sanitary Sewer, Industrial Waste Monitoring Well, Minor Concrete, Detectable Warning Surface, Sound Wall (Masonry Block), Bollard, Pedestrian Barricade, Fencing & Gates, Wrought Iron Fence, Brick, Joint Trench, Remove Building, Striping & Marking, Roadside Signs, Bioretention Area, Water Main, Fire Hydrant Assembly, Electrical, Landscape and Irrigation, Misc. Iron & Steel, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Vegetation Control (Minor Concrete), End Anchor Assembly, Alternative Inline Terminal System, and Construction Materials

### O.C. Jones & Sons, Inc.

1520 Fourth Street • Berkeley, CA 94710 • Phone: 510-526-3424 • FAX: 510-526-0990

Contact: Jean Sicard

An Equal Opportunity Employer

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage LBE & SLBE Participation. Plans & Specs are available for viewing at our office.

## REQUESTING BIDS FROM QUALIFIED DBE SUB-CONTRACTORS

### AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Rt. 70 Flag Canyon Creek Bridge near Oroville Project**

**Butte County, Caltrans Project No.03-0F6904,**

**Bid Date: January 21, 2015 at 2:00 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (17% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Type III Barricade, Portable Changeable Message Sign, K-Rail, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Remove Fence, Remove Guardrail, Relay Reinforced Concrete Pipe, Relay Concrete Flared End Section, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Hydroseed Compost, Class 2 Aggregate Base, Slurry Seal, Hot Mix Asphalt, Minor Hot Mix Asphalt, Asphalt Dike, Tack Coat, Temporary Bridge, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Rebar, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Fence, Temp Fence, Highway Post Marker, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Cap, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Traffic Stripe, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



### C.C. Myers, Inc.

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 •  
916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**



# California Sub-Bid Request Ads

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS  
AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Roseville Road Bridge Replacement Project**

**City of Sacramento, Project No. T15068500, Bid Date: January 21, 2015 at 2:00 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (7% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Preconstruction Photographs, Temporary Fence, Type III Barricade, Portable Changeable Message Sign, Signal Modifications, Pollution Controls, SWPPP, Storm Water Reports, Temporary Hydraulic Mulch, Erosion Control, Temporary Earthen Dam and Diversion System, Temporary Fiber Roll, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Remove MBGR, Remove Stripe and Markers, Remove AC Pavement, Remove AC Dike, Bridge Removal, Planed Pavement Conforms, Clear & Grub, Roadway Ex and Grading, Imported Borrow, Class 2 Aggregate Base, HMA, Rock Slope Protection, Midwest Guardrail System, In-Line Terminal System, Stripe and Markers, Structure Excavation, CIDH, Structural Concrete, Precast Prestressed Concrete, Joint Seal, Rebar, Concrete Barrier, Tubular Hand Railing, Tubular Bicycle Railing, Structure Backfill, Wall Gutter, Irrigation Systems, Landscaping, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C.C. Myers, Inc.**

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS  
AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Rt. 70 Flag Canyon Creek Bridge near Oroville Project**

**Butte County, Caltrans Project No.03-0F6904, Bid Date: January 21, 2015 at 2:00 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (17% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Type III Barricade, Portable Changeable Message Sign, K-Rail, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Remove Fence, Remove Guardrail, Relay Reinforced Concrete Pipe, Relay Concrete Flared End Section, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Hydroseed Compost, Class 2 Aggregate Base, Slurry Seal, Hot Mix Asphalt, Minor Hot Mix Asphalt, Asphalt Dike, Tack Coat, Temporary Bridge, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Rebar, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Fence, Temp Fence, Highway Post Marker, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Cap, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Traffic Stripe, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C.C. Myers, Inc.**

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**

## The Rise of the Robotic Co-Worker

■ Continued from page 5

robots then send texts to the customers noting when a process has been completed and that the relevant internal system has been updated.

By drastically decreasing the time taken to complete transactions -- in some cases from days to minutes -- the collaboration between software robots and humans at Telefonica has been credited with a significant decrease in call-center queries and improved customer satisfaction.

Telefonica is not the only company with teams appreciative of robots for boosting efficiency. According to a recent study at MIT, humans stated that they would be inclined to have a robot boss over a human boss since the robots improve the efficiency of the team and lead to better overall productivity. While the authority of robots remains to be seen, there's an obvious value to an appreciation for them in the workplace.

Successful business leaders often say they are only as strong as their teams. When you begin to think of robots as teammates, you can understand them as players that can make companies and industries stronger. So when businesses gain competitive advantage by "staffing" with robots, that could mean higher salaries and a happier (human) workforce.

This happier workforce could result in employees being able to take on more valuable, interesting roles. No longer tasked with time-consuming, administrative tasks that are excruciatingly dull, humans are freed up to take on more strategic, creative and customer-facing projects. People thrive with this kind of work and thus experience much greater job satisfaction as a result of allocating their former duties to software robots.

While managers must be wary of unfamiliar aspects of a digital workforce (robots cannot yet understand handwriting), robot colleagues make companies stronger by allowing for the delegation of work based on ability. While robots thrive at completing repeated clerical tasks rapidly, humans can think critically about corporate strategy, interact with people (customers and co-workers alike), deliver empathic service and brainstorm innovative and creative initiatives.

So while contemporary lives might not be exact replicas of The Jetsons or Star Wars, they will soon include the same benefits: less chore-like work and greater opportunities for innovation.

Source: <http://www.entrepreneur.com>

# California Sub-Bid Request Ads

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Roseville Road Bridge Replacement Project**  
**City of Sacramento, Project No. T15068500, Bid Date: January 21, 2015 at 2:00 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (7% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Preconstruction Photographs, Temporary Fence, Type III Barricade, Portable Changeable Message Sign, Signal Modifications, Pollution Controls, SWPPP, Storm Water Reports, Temporary Hydraulic Mulch, Erosion Control, Temporary Earthen Dam and Diversion System, Temporary Fiber Roll, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Remove MBGR, Remove Stripe and Markers, Remove AC Pavement, Remove AC Dike, Bridge Removal, Planed Pavement Conforms, Clear & Grub, Roadway Ex and Grading, Imported Borrow, Class 2 Aggregate Base, HMA, Rock Slope Protection, Midwest Guardrail System, In-Line Terminal System, Stripe and Markers, Structure Excavation, CIDH, Structural Concrete, Precast Prestressed Concrete, Joint Seal, Rebar, Concrete Barrier, Tubular Hand Railing, Tubular Bicycle Railing, Structure Backfill, Wall Gutter, Irrigation Systems, Landscaping, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C.C. Myers, Inc.**

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C. C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Rt. 70 Flag Canyon Creek Bridge near Oroville Project**  
**Butte County, Caltrans Project No.03-0F6904, Bid Date: January 21, 2015 at 2:00 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (17% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Type III Barricade, Portable Changeable Message Sign, K-Rail, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Remove Fence, Remove Guardrail, Relay Reinforced Concrete Pipe, Relay Concrete Flared End Section, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Hydroseed Compost, Class 2 Aggregate Base, Slurry Seal, Hot Mix Asphalt, Minor Hot Mix Asphalt, Asphalt Dike, Tack Coat, Temporary Bridge, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Rebar, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Fence, Temp Fence, Highway Post Marker, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Cap, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Traffic Stripe, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C.C. Myers, Inc.**

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C. C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**

Gallagher and Burk, Inc. is soliciting for L/SLBEs for the following project:

**CITY OF HAYWARD CONSTRUCTION ON I-880/ SR - 92 RELIEVER ROUTE - PHASE 1 PROJECT**  
**WHITESSELL ST WIDENING - BREAKWATER AVE TO ENTERPRISE AVE, WHITESSELL ST EXTENSION - ENTERPRISE AVE DEPOT ROAD, W. WINTON AVE/HESPERIAN BLVD INTERSECTION IMPROVEMENTS HESPERIAN BLVD/MIDDLE LANE/SOUTHLAND DR SIGNAL MODIFICATION WB & EB ROUTE 92/CLAWITER RD OFF- RAMP INTERSECTION IMPROVEMENTS**  
**CITY PROJECT NO. 5197,**  
**ALAMEDA CTC PROJECT NO. 615**

**OWNER:**

City of Hayward - City Clerk, Fourth Floor  
 777 "B" Street, Hayward, CA 94541

**BID DATE: January 20, 2015 @ 2:00 PM**

We hereby encourage responsible participation of local Disadvantaged/Minority/Women Business Enterprises, and solicit their subcontractor or materials and/or suppliers quotation for the following types of work including but not limited to:

AC DIKE, CLEARING AND GRUBBING, CPM SCHEDULING CONSULTANT, ELECTRICAL, PERMANENT EROSION CONTROL, TEMPORARY EROSION CONTROL, FENCING, GUARDRAIL, LANDSCAPING, LIME TREATMENT, MINOR CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, SHEET PILING, SOUNDWALL (MASONRY). STRIPING, SURVEY/STAKING, SWPPP PREP/CONSTRUCTION SITE MANAGEMENT, UNDERGROUND, VEGETATION CONTROL, WELL DRILLING & SEALING, TRUCKING, WATER TRUCKS, STREET SWEEPING, CLASS 2 AGGREGATE BASE MATERIAL, CLASS 4 AGGREGATE BASE MATERIAL, HOT MIX ASPHALT (TYPE A MATERIAL)

100% Performance and Payment Bonds may be required for full amounts of the subcontract price. Surety company will have to be approved by Gallagher and Burk, Inc. Gallagher and Burk, Inc. will pay bond premium up to 2%. Subcontractors must possess current insurance and worker's compensation coverage meeting Gallagher and Burk, Inc.'s requirements. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Plans and specifications are available for review at our Dublin office.

**Gallagher & Burk, Inc.**

344 High Street • Oakland, CA 94601  
 Phone: (510) 261-0466 • FAX (510) 261-0478

Estimator: Steve Lippis  
 Website: [www.desilvagates.com](http://www.desilvagates.com)

**An Equal Opportunity Employer**



# California Sub-Bid Request Ads

**REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:**

**Rt. 70 Flag Canyon Creek Bridge near Oroville Project  
Butte County, Caltrans Project No.03-0F6904, Bid Date: January 21, 2015 at 2:00 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (17% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Type III Barricade, Portable Changeable Message Sign, K-Rail, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Remove Fence, Remove Guardrail, Relay Reinforced Concrete Pipe, Relay Concrete Flared End Section, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Hydroseed Compost, Class 2 Aggregate Base, Slurry Seal, Hot Mix Asphalt, Minor Hot Mix Asphalt, Asphalt Dike, Tack Coat, Temporary Bridge, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Rebar, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Fence, Temp Fence, Highway Post Marker, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Cap, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Traffic Stripe, Construction Equipment and Rentals, Trucking. C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C.C. Myers, Inc.**

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527  
Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C. C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**

**REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:**

**Roseville Road Bridge Replacement Project  
City of Sacramento, Project No. T15068500, Bid Date: 2/4/15 at 2:00 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (7% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Preconstruction Photographs, Temporary Fence, Type III Barricade, Portable Changeable Message Sign, Signal Modifications, Pollution Controls, SWPPP, Storm Water Reports, Temporary Hydraulic Mulch, Erosion Control, Temporary Earthen Dam and Diversion System, Temporary Fiber Roll, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Remove MBGR, Remove Stripe and Markers, Remove AC Pavement, Remove AC Dike, Bridge Removal, Planed Pavement Conforms, Clear & Grub, Roadway Ex and Grading, Imported Borrow, Class 2 Aggregate Base, HMA, Rock Slope Protection, Midwest Guardrail System, In-Line Terminal System, Stripe and Markers, Structure Excavation, CIDH, Structural Concrete, Precast Prestressed Concrete, Joint Seal, Rebar, Concrete Barrier, Tubular Hand Railing, Tubular Bicycle Railing, Structure Backfill, Wall Gutter, Irrigation Systems, Landscaping, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C.C. Myers, Inc.**

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C. C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**

**REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:**

**Indio Blvd. Overhead Seismic Retrofit Project  
City of Indio, Department of Public Works,  
Contract No. BR0302  
Bid Date: January 29, 2015 at 3:00 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (2% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Railroad Flagging, Job Site Management, SWPPP, Core and Pressure Grout Dowel, Structure Excavation, Structure Backfill, Steel Casings, CIDH, Prestressing, Structural Concrete, Drill and Bond Dowel, Rebar, Structural Steel, Clean and Paint Structural Steel, Spot Blast Clean and Paint Undercoat, Minor Concrete, Misc. Metal, Rental Construction Equipment, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C.C. Myers, Inc.**

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742  
916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C. C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**

Visit [www.sbeinc.com](http://www.sbeinc.com) to download the latest SBE Newspaper and Newsletter



# SMALL BUSINESS EXCHANGE

## PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS  
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the Small Business Exchange on the following date(s), to wit:


1/8/2015

1/15/2015

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 4/3/2015 at San Francisco, California.

  
(Signature) NABIL V

\_\_\_\_\_ Insertion #

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

# California Sub-Bid Request Ads

## REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Rt. 70 Flag Canyon Creek Bridge near Oroville Project**  
Butte County, Caltrans Project No.03-0F6904, Bid Date: January 21, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (17% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Type III Barricade, Portable Changeable Message Sign, K-Rail, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Remove Fence, Remove Guardrail, Relay Reinforced Concrete Pipe, Relay Concrete Flared End Section, Cold Plains Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Hydroseed Compost, Class 2 Aggregate Base, Slurry Seal, Hot Mix Asphalt, Minor Hot Mix Asphalt, Asphalt Dike, Tack Coat, Temporary Bridge, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Rebar, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Fence, Temp Fence, Highway Post Marker, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Cap, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Traffic Stripe, Construction Equipment and Rentals, Trucking. C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/). Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



### C.C. Myers, Inc.

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527  
Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.  
Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.  
AN EQUAL OPPORTUNITY EMPLOYER

## REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Roseville Road Bridge Replacement Project**  
City of Sacramento, Project No. T15068500, Bid Date: January 21, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (7% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Preconstruction Photographs, Temporary Fence, Type III Barricade, Portable Changeable Message Sign, Signal Modifications, Pollution Controls, SWPPP, Storm Water Reports, Temporary Hydraulic Mulch, Erosion Control, Temporary Earthen Dam and Diversion System, Temporary Fiber Roll, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Remove MBGR, Remove Stripe and Markers, Remove AC Pavement, Remove AC Dike, Bridge Removal, Planed Pavement Conforms, Clear & Grub, Roadway Ex and Grading, Imported Borrow, Class 2 Aggregate Base, HMA, Rock Slope Protection, Midwest Guardrail System, In-Line Terminal System, Stripe and Markers, Structure Excavation, CIDH, Structural Concrete, Precast Prestressed Concrete, Joint Seal, Rebar, Concrete Barrier, Tubular Hand Railing, Tubular Bicycle Railing, Structure Backfill, Wall Gutter, Irrigation Systems, Landscaping, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



### C.C. Myers, Inc.

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527  
Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.  
Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.  
AN EQUAL OPPORTUNITY EMPLOYER

## REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Rt. 29 Troutdale Creek Bridge near Callistoga Project**  
Napa County, Caltrans Project No.04-4A0904, Bid Date: January 21, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (11% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Channelizers, Portable Changeable Message Signs, K-Rail, Temporary Crash Cushion, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temp Concrete Washout, Temp Active Treatment System, Temp Creek Diversion System, Water Quality Monitoring, Temp Wildlife Exclusion Fence, Remove Traffic Stripe, Work Area Monitoring, Remove Fence, Remove Guardrail, Remove Painted Traffic Stripe, Remove Pavement Marking, Remove Pavement Markers, Remove Roadside Sign, Remove Culvert, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Base and Surfacing, Reset Gate, Relocate Gate, Bridge Removal, Clear & Grub, Develop Water Supply, Dust Palliative, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Imported Borrow, Soil Amendment, Landscaping, Erosion Control, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Hydroseed, Compost, Hot Mix Asphalt, Tack Coat, Steel Solider Pile, Structural Concrete, Minor Concrete, Ashlar Stone Texture, Precast Prestressed Concrete Girder, Joint Seal, Rebar, Furnish Single Sheet Aluminum Sign, Roadside Sign, Timber Lagging, Clean and Paint Steel Solider Piling, Prep and Stain Concrete, Stain Galvanized Surfaces, Anti-Graffiti Coating, Alternative Pipe Culvert, Plastic Pipe, Corrugated Steel Pipe, Permeable Material, Corrugated Steel Pipe Inlet, Welded Steel Pipe, Alternative Flared End Section, Rock Slope Protection, Misc. Iron and Steel, Misc. Metal, Fence, Temp Fence, Temp Gate, Delineator, Object Marker, Special Marker, Midwest Guardrail System, Tubular Bicycle Railing, End Cap, Concrete Barrier, Stripe and Markers, Construction Equipment and Rentals, Trucking. C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/). Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



### C.C. Myers, Inc.

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527  
Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.  
Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.  
AN EQUAL OPPORTUNITY EMPLOYER

## Seeking MBE, DVBE, DBE, WBE, Underutilized/Disadvantaged Business Enterprise (U/DBE) subcontractors and suppliers for

**SR 15 Mid-City Bus Rapid Transit (BRT) Project**

**IFB No. 5007000 (CIP No. 1201507)**

**Project Owner: San Diego Association of Governments (SANDAG)**

**Project Location: San Diego, CA**

**Bid Date: January 28, 2015**

**Trades:** SWPPP, Traffic Control, Striping, Fence, Signage, Landscaping, AC Paving, CIDH, Rebar, Coatings, Glass/Glazing, Jack & Bore, Misc. Metal/Structural Steel, Barrier, Electrical, Elevator, Street Sweeping, Erosion Control, Clear & Grub, Pavement Markings, Irrigation, Architectural Treatment, Staining, Jointed Plain Concrete Pavement, Asphalt Paving, Concrete Barrier, Minor Concrete, Demo, Pavement Grinding, Saw Cutting, Joint Seal, HVAC, Signal/Lighting, Pipe Supply, Aggregate Supply.

Plans are available to download on [planetbids.com](http://planetbids.com)

### Pulice Construction, Inc.

591 Camino de la Reina, Suite 1250 • San Diego, CA 92108

Phone: (619) 814-3705 • Fax: (619) 814-3770

Contact: Arinda Cale, [acale@pulice.com](mailto:acale@pulice.com); Kimberly Bell, [kbell@pulice.com](mailto:kbell@pulice.com)

An Equal Opportunity Employer

## Shimmick Construction Company, Inc.

DBE Subcontractor/Supplier Bids Requested For:

**Sacramento Regional County Sanitation District**

**Sacramento Regional Wastewater Treatment Plant Flow Equalization Project**

Contract No. 4205

**Bid Date: February 5, 2015 at 2:00 PM**

**Fax all quotes to 510-777-5099**

Requesting qualified DBE certified Subcontractor and Supplier Quotes on: Concrete Structures, Earthwork, Flatwork, Paint Stain, Paving, Rebar, Shotcrete, Trucking, Utility Work, Aggregate, Expansion Joints, Fabric, Flaggates, Joint Seal, Mechanical Equipment, Misc. Metal, PVC Pipe, Steel Pipe, Precast Utility, Ready Mix, Plastic Utility Pipe, DIP Utility Pipe, Steel Utility Pipe, RCP Utility Pipe, Valves & Fittings

Bid Plans and Specifications may be purchased from the County of Sacramento, Site Improvement and Permits Section 827 7th Street, Room 105 Sacramento, CA 95814, (916) 874-6544.

Subcontractors and Suppliers interested in this project may contact Bill Johnson by phone at (510) 777-5062 or [bjohnson@shimmick.com](mailto:bjohnson@shimmick.com).

100% Performance and Payment bonds with a surety company subject to approval of Shimmick Construction Company, Inc. are required of subcontractors for this project. Shimmick Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions, including payment provisions. Shimmick Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Shimmick Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact Scott Fairgrieve at (510) 777-5000.

### Shimmick Construction Company Inc.

8201 Edgewater Drive, Suite 202 • Oakland, CA 94621

Phone (510) 777-5000 • Fax (510) 777-5099

An Equal Opportunity Employer

## With SBE you can:

**FIND** Subcontractors, Vendors, and Suppliers  
**REACH** Diverse Audiences of Various Ethnicity, Race, & Gender  
**ADVERTISE** Sub-Bid Request Ad

# Northern & Southern California Sub-Bid Request Ads

**REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:**

**Rt. 70 Flag Canyon Creek Bridge near Oroville Project**  
Butte County, Caltrans Project No.03-0F6904, Bid Date: January 21, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (17% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Type III Barricade, Portable Changeable Message Sign, K-Rail, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Remove Fence, Remove Guardrail, Relay Reinforced Concrete Pipe, Relay Concrete Flared End Section, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Hydroseed Compost, Class 2 Aggregate Base, Slurry Seal, Hot Mix Asphalt, Minor Hot Mix Asphalt, Asphalt Dike, Tack Coat, Temporary Bridge, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Rebar, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Fence, Temp Fence, Highway Post Marker, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Cap, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Traffic Stripe, Construction Equipment and Rentals, Trucking. C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/). Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C.C. Myers, Inc.**

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527  
Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.  
Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.  
**AN EQUAL OPPORTUNITY EMPLOYER**

**REQUESTING BIDS FROM QUALIFIED DVBE/SBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:**

**Rt. 50 Rehab Bridge Decks Various Locations Project**  
Sacramento and Yolo County, Caltrans Project No. 03-4M7204, Bid Date: January 22, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disabled Veteran Business Enterprises (3% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Striping and Marking, Public Safety Plan, Rapid Setting Concrete, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Prep Concrete Bridge Deck Surface, Furnish Poly Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Bridge Removal, Minor Hot Mix Asphalt, Grind Existing Bridge Deck, Structural Concrete, Clean Expansion Joint, Joint Seal, Rebar, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DVBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C.C. Myers, Inc.**

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527  
Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.  
Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.  
**AN EQUAL OPPORTUNITY EMPLOYER**

**REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:**

**Rt. 29 Troutdale Creek Bridge near Calistoga Project**  
Napa County, Caltrans Project No.04-4A0904, Bid Date: January 21, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (11% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Channelizers, Portable Changeable Message Signs, K-Rail, Temporary Crash Cushion, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temp Concrete Washout, Temp Active Treatment System, Temp Creek Diversion System, Water Quality Monitoring, Temp Wildlife Exclusion Fence, Remove Traffic Stripe, Work Area Monitoring, Remove Fence, Remove Guardrail, Remove Painted Traffic Stripe, Remove Pavement Marking, Remove Pavement Markers, Remove Roadside Sign, Remove Culvert, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Base and Surfacing, Reset Gate, Relocate Gate, Bridge Removal, Clear & Grub, Develop Water Supply, Dust Palliative, Roadway Excavation, Structure Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Imported Borrow, Soil Amendment, Landscaping, Erosion Control, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Hydroseed, Compost, Hot Mix Asphalt, Tack Coat, Steel Solidier Pile, Structural Concrete, Minor Concrete, Ashlar Stone Texture, Precast Prestressed Concrete Girder, Joint Seal, Rebar, Furnish Single Sheet Aluminum Sign, Roadside Sign, Timber Lagging, Clean and Paint Steel Solidier Piling, Prep and Stain Concrete, Stain Galvanized Surfaces, Anti-Graffiti Coating, Alternative Pipe Culvert, Plastic Pipe, Corrugated Steel Pipe, Permeable Material, Corrugated Steel Pipe Inlet, Welded Steel Pipe, Alternative Flared End Section, Rock Slope Protection, Misc. Iron and Steel, Misc. Metal, Fence, Temp Fence, Temp Gate, Delineator, Object Marker, Special Marker, Midwest Guardrail System, Tubular Bicycle Railing, End Cap, Concrete Barrier, Stripe and Markers, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at [http://www.dot.ca.gov/hq/esc/oe/contractor\\_info/](http://www.dot.ca.gov/hq/esc/oe/contractor_info/).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C.C. Myers, Inc.**

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527  
Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.  
Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.  
**AN EQUAL OPPORTUNITY EMPLOYER**

**ATKINSON/CLARK a Joint Venture Requests**

**Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers for: SANDAG**

(San Diego Association of Governments IFB 5007000)

**SR 15 Mid-City Bus Rapid Transit (BRT) Project**  
In Mid-City San Diego along SR 15 at El Cajon Blvd & University Ave  
Bids Wednesday, January 28, 2015

**Description of Work:** Aggregate Supply, Anti-Graffiti Coating, Architectural Surfacing, Asphalt Paving, Bridge/Road Joint Seals, Canopies, Cast-in-Drill Holes, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Demolition, Dowels, Earthwork, Electrical (Roadway & Building), Elevator Work, Erosion Control, Fencing, Handrailing, HVAC, Landscaping, Metal Beam Guard Rail, Minor Concrete, Misc. Iron and Steel, Pavement Grinding, Pavement Markings, Ornamental Fencing, Potholing, Rebar, Roofing, Sawcutting, Signs, Sign Structures, Soundwalls, Station Platform Improvements, Storm Drain System, Striping, SWPPP, Tie Bars, Traffic Control, Trucking, Wet Utilities, Windows.

**Atkinson/Clark a Joint Venture**

27422 Portola Parkway, Suite 250, Foothill Ranch, CA 92610  
Phone: 949-855-9755 / 949-382-7145 • Fax: 949-855-9923  
Contact: Curt Waggoner (curt.waggoner@atkn.com)

**An Equal Opportunity Employer**

Atkinson/Clark JV will assist in obtaining necessary equipment, supplies, materials or related services. We will split items of work (refer to project specs for full list of bid items) and provide assistance for bonding, LOC and insurance where needed. 100% Performance & Payment Bonds from approved sureties will be required for subcontractors greater than \$100,000. Atkinson/Clark JV will pay the cost of bonds up to 1.5%.

**An Equal Opportunity Employer**

**TO DOWNLOAD BID DOCUMENTS AND PLANS:** Please go to the SandDAG Contracts web site: <http://www.sandag.org/contracts>. Register in SandDAG's online database to download plans and specs.

## (OSDBU) Has You Covered

**Continued from page 1**

versary in 2015. Seaway Bank is a full-service commercial bank that emphasizes quality service and community commitment. Established in 1965 as Seaway National Bank of Chicago, the bank was originally created to counter discriminatory lending practices on Chicago's South Side. By the end of its first year, Seaway's assets had climbed to over \$5,000,000, and the bank has grown steadily over the years. Today, Seaway has more than \$480 million in total assets and 250 employees. Seaway

believes in providing quality banking products/services and building relationships that enhance lives and financial futures in the communities they serve.

For information on Seaway Bank and Trust Company, please visit: [www.seawaybank.us](http://www.seawaybank.us).

For more information about the STLR, please visit <http://www.dot.gov/osdbu/financial-assistance/short-term-lending-program>.

Source: U.S. Department of Transportation

**NOTICE TO BIDDERS**

**OLIVER & CO INC**

an equal opportunity employer, requesting quotations from all qualified subcontractors, especially Pleasanton small businesses, Tri-Valley businesses, MBE, WBE and DBE contractors to submit bids for the "Axis Hacienda Clinic"

located at 5925 W. Las Positas Blvd Suite 100. Pleasanton, CA 94588.

Plans and specifications for the above project will be available on our FTP site

<ftp://axis:9851051322@oandco.ftppstream.com>.

**Bids are due on 1/22/2015 @ 5PM.**

Non mandatory pre-bid walkthrough onsite on 1/9/2015 @ 2pm-4pm. Bids may be hand delivered, mailed or sent by courier to 1300 South 51st Street in Richmond, CA 94804, faxed to 510-412-9095 or emailed to [robert@oliverandco.net](mailto:robert@oliverandco.net) or [mary@oliverandco.net](mailto:mary@oliverandco.net)

**REQUESTING BIDS FROM ALL QUALIFIED  
DBE SUBCONTRACTORS AND SUPPLIERS FOR  
THE FOLLOWING PROJECT:**

Route 70 Flag Canyon Creek Bridge near Oroville, CA  
Caltrans Contract #03-0F6904 Butte County

**BID DATE: JANUARY 21, 2015 AT 2:00 P.M.**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (17% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control, Striping and Markers, Type III Barricade, Portable Changeable Message Sign, K-Rail, Temporary Traffic Screen, SWPPP, Temporary Erosion Control, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Treated Wood Waste, Biologist, Natural Resource Protection Plan, Remove Fence, Remove Guardrail, Relay Reinforced Concrete Pipe, Relay Concrete Flared End Section, Cold Plane Asphalt Concrete Pavement, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Erosion Control, Hydroseed Compost, Class 2 Aggregate Base, Slurry Seal, Hot Mix Asphalt, Minor Hot Mix Asphalt, Asphalt Dike, Tack Coat, Temporary Bridge, Furnish Steel Piling, Drive Steel Pile, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Rebar, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Fence, Temp Fence, Highway Post Marker, Object Marker, Midwest Guardrail System, Vegetation Control, Transition Railing, End Cap, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Traffic Stripe, Construction Equipment and Rentals, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately.

Plans and Specifications are available from Caltrans at:  
[www.dot.ca.gov/hq/esc/oe](http://www.dot.ca.gov/hq/esc/oe).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C. C. MYERS, INC.**  
3286 Fitzgerald Rd.  
Rancho Cordova, CA 95742  
Phone: (916) 635-9370  
Fax: (916) 635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C. C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**

**DAILY CONSTRUCTION SERVICE**

**Daily Construction Service  
Construction Market Data Group**

P.O. Box 1748  
Glen Ellen, CA 95442  
Phone: 800.242.9747  
Fax: 800.850.9009

[Vikki.darmiento@cmdgroup.com](mailto:Vikki.darmiento@cmdgroup.com)

I am a citizen of the United States, over the age of eighteen years and not a party to or interested in the matter noticed. I am principal advertising clerk for the Daily Construction Service, a newspaper of general circulation, published five days per week in the County of San Francisco, State of California which newspaper has been adjudged a newspaper of general circulation by the Superior Court of the City and County of San Francisco, State of California, under the date of January 16, 1953, Court Decree Number 423039.

The Notice, of which the annexed is a printed copy, has been published on the following date(s):

JAN 8<sup>th</sup>, 12<sup>th</sup>, 15<sup>th</sup>, 20<sup>th</sup>  
2015

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Vikki E. Darmiento  
Signature

Dated at Glen Ellen, California, this 3<sup>rd</sup> day of  
April, 2015

Good Faith Documentation  
Attachment E  
Agencies Contacted

Contract No. 03-0F6904  
Rt. 70 Flag Canyon Creek  
California Department of Transportation

## Jennifer Baker

---

**From:** Jennifer Baker  
**Sent:** Wednesday, January 07, 2015 3:00 PM  
**To:** 'sharon@wcoeusa.org'  
**Subject:** ITB - Various Upcoming Projects  
**Attachments:** Invite - Rt. 29 Troutdale Creek Bridge.pdf; Invite - Roseville Road Bridge Replacement.pdf; Invite - Rt. 70 Flag Canyon Creek Bridge.pdf

Good Afternoon-

At your earliest opportunity, would you please distribute the attached ITBs to your colleagues and members for the projects referenced below?

1/21/2015 - 2:00pm – Rt. 29 Troutdale Creek Bridge near Calistoga (Napa County)

1/21/2015 - 2:00pm – Roseville Road Bridge Replacement (City of Sacramento)

1/21/2015 - 2:00pm – Rt. 70 Flag Canyon Creek Bridge near Oroville (Butte County)

Please confirm when this has been posted.

Thank you very much for your help.

Best Regards,

**Jennifer Baker | Compliance Manager, PHR, CCEP**

---

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742  
p: 916.635.9370 | fx: 916.635.8961 | [www.ccmymers.com](http://www.ccmymers.com)

*This E-mail message and any documents accompanying this transmission may contain privileged and/or confidential information and is intended solely for the addressee(s) named above. If you are not the intended addressee/recipient, you are hereby notified that any use of, disclosure, copying, distribution or reliance on the contents of this E-mail information is strictly prohibited and may result in legal action against you. Please reply to the sender advising of the error in transmission and immediately delete / destroy the message and accompanying documents. Thank You.*

Good Faith Documentation  
Attachment F  
Additional Efforts

Contract No. 03-0F6904  
Rt. 70 Flag Canyon Creek  
California Department of Transportation



## C.C. Myers, Inc. Outreach and Speaking Events

- SMUD SEED Workshop – 12/8/09
- Doyle Drive #4 – Meet the Primes 1/13/10
- SMUD – Doing Business with SMUD – 1/19/10
- MTA Metro Gold Line Southern California – Meet the Primes 1/28/10
- Panel Discussion – SCOOP Outreach – Teaming with Prime Contractors – 2/17/10 – Jennifer McGowen
- Doyle Drive #4 Outreach with Pendergast & Associates in San Francisco, Meet the Primes for UDBE's - 2/12/10
- UDBE – DVBE – DBE – MBE – SBE – WBE - Workshop, Oakland – C. C. Myers, Inc. sponsored this event, 2/25/10
- Workshop Panel for Caltrans District 3 Small Business– Steve Alexander and Rodger Mannka, 4/20/10
- UDBE – DVBE – DBE – MBE – SBE – WBE - Workshop, Irvine – C. C. Myers, Inc. sponsored this event, 4/28/10
- Caltrans District 3 Small Business Information Seminar attended by Rodger Mannka - 6/15/10
- Pre-Bid Meeting and Meet the Primes Networking Event – Steve Alexander and Rodger Mannka - 8/31/10
- US Pan Asian American Chamber of Commerce (USPAACC) Building Bridges Networking Event – Rodger Mannka and Amy Schneider
- AGC Meet the General Contractor Affinity Partner Bay Cruise – Rodger Mannka and Amy Schneider – 10/14/10
- Mega Construction Mega Connections Outreach – San Francisco – Rodger Mannka and Christine Williams – 10/27/10
- MTA Metro Gold Line Southern California – Meet the Primes – Rodger Mannka and Chris Acosta – 1/27/11
- US Small Business Administration – Meet the Primes 2/15/11 – Rodger Mannka
- Pre-Bid Meeting and Meet the Primes Networking Event (06-0E0404) – Steve Francis -Steve Alexander- Wee Chu 2/23/11
- Caltrans District 3 Small Business Information Seminar attended by Rodger Mannka – 3/11/11
- Pre-Bid Meeting and Meet the Primes Networking Event (10-0G4704) – Steve Alexander and Rodger Mannka – 3/23/11
- Pre-Bid Meeting and Meet the Primes Networking Event (03-3A0424) – Mark Love and Rodger Mannka – 4/14/11
- District 10 Caltrans Small Business Workshop – Rodger Mannka – 4/28/11
- Pre-Bid Meeting and Meet the Primes Networking Event, Design Build RT 180, Rodger Mannka, Wee Chu, Mark Love, 7/21/11
- Pre-Bid Meeting and Meet the Primes Networking Event, Design Build RT 10/605, Rodger Mannka and Jennifer Baker 9/8/11
- MTA LAX/Crenshaw Line Extension, Meet and Greet, Rodger Mannka and Amy Schneider, 9/12/11
- Pre-Bid Meeting and Meet the Primes Networking Event, Gerald Desmond, Rodger Mannka, Daniel Himick, Linda Clifford, 10/4/11
- Pre-Bid Meeting and Meet the Primes Networking Event, I-805 North HOV/BRT, Rodger Mannka, Amy Schneider, Craig Roth, 10/21/11
- Sound Transit's South Link Project, Seattle, WA, Diversity Networking Event, Rodger Mannka, Steve Francis, 10/24/11
- Sound Transit's South Link Project, Seattle, WA, DBE Outreach Event, Rodger Mannka, 11/7/11
- Workshop Panel for Caltrans District 3 Small Business – Rodger Mannka, 12/15/11
- Evaluating DBE Good Faith Efforts and Contract UDBE Goal Setting Workshop – Rodger Mannka, 1/30/12
- US Dept of Transportation Bonding Education Program Workshop – Rodger Mannka, 1/31/12
- MTA Metro Southern California – Meet the Primes – Rodger Mannka and Jennifer Baker, 2/2/12
- Workshop Panel for Caltrans District 10 Small Business “Meet the Primes” – Rodger Mannka, 4/11/12
- Pre-Bid Meeting District 1, Rt 101 Willits Bypass, Rodger Mannka, 6/13/12



### C.C. Myers, Inc. Outreach and Speaking Events

- Pre-Bid Meeting District 10, Rt 99 Yosemite Ave and Adelbert Ave, Rodger Mannka, 8/10/12
- Pre-Bid Meeting SANBAG, I-15 Ranchero Rd., Amy Schneider, 9/26/12
- Pre-Bid Meeting Port of LA, South Wilmington Ave. Grade Separation, Amy Schneider, 10/1/12
- Pre-Bid Meeting LADWP, SR 126/Commerce Center Dr, Amy Schneider, 10/16/12
- Pre-Bid Meeting City of Sacramento, Cosumnes River Blvd., Ext., Julie Capuchino, 10/16/12
- Pre-Bid Meeting San Bernardino Department of Public Works, Glen Helen Pkwy, Amy Schneider, 2/13/13
- Pre-Bid Meeting Solano County, Winters Road Bridge Replacement, Steve Alexander, 4/23/13
- Pre-Bid Meeting City of Sacramento, 5<sup>th</sup> Street Viaduct & Railyards Blvd., Wee Chu, 6/6/13
- Pre-Bid Meeting City of Lathrop, Lathrop Road/UPRR Overhead, Rodger Mannka, 6/13/13
- Pre-Bid Meeting POLA, John S. Gibson Blvd./I-110 Freeway, Ricky Hagen, 7/2/13
- Pre-Bid Meeting SANBAG, Laurel Street Grade Separation, Ricky Hagen, 7/9/13
- Pre-Bid Meeting City of Larkspur, Doherty Drive Bridge Replacement, Eric Graff, 7/22/13
- Pre-Bid Meeting Turner and Townsend (POLB), Hanjin Shipping-Grain Export Terminal, Bob Schneider, 7/30/13
- Pre-Bid Meeting El Dorado County DOT, US 50/Silva Valley Parkway Interchange, Wee Chu, 8/15/13
- Pre-Bid Meeting Caltrans, Sacramento River Viaduct and West End Viaduct Bridge Deck Rehab, Kimberlee Marlan, 8/29/13
- Pre-Bid Meeting Solano Transportation Authority, Rt 80/680 Separation, Steve Alexander, 9/26/13
- Pre-Bid Meeting CCTA, SR4/SR160 Ramp Connectors, Dan Baker, 10/1/13
- Pre-Bid Meeting County of Riverside, Magnolia Avenue/ BNSF Railway Grade Separation, Ricky Hagen, 10/2/13
- Pre-Bid Meeting OCTA, Lakeview Ave RR Grade Separation, Wayne Campbell, 10/3/13
- Pre-Bid Meeting Caltrans, Rt 5/1 Separation San Juan Creek Rd., Rich Hebert, 10/7/13
- Pre-Bid Meeting City of Riverside, Riverside Avenue Underpass, Rich Hebert, 10/8/13
- Pre-Bid Meeting County of Riverside, Sunset Avenue at I-10 / UPRR Grade Separation, Rayna Valencia, 10/9/13
- Pre-Bid Meeting City of Modesto, Rt 99 Pelandale Ave Interchange, Debbie Edwards, 12/9/13
- Pre-Bid Meeting Caltrans, Rt 50 Sly Park Rd. UC Replacement, Steve Alexander, 1/24/14
- Pre-Bid Meeting Caltrans, I-5 HOV Lanes San Clemente, David Espinosa, 3/10/14
- Pre-Bid Meeting City of Lincoln, Nelson Lane Widening, Dion Carr, 3/18/14
- Pre-Bid Meeting, City of Rocklin, Rt 65 Whitney Ranch Parkway Interchange, 4/2/14
- Pre-Bid Meeting City of Tulare, Cartmill Ave. Overcrossing, Todd Wingo, 4/8/14
- Pre-Bid Meeting Contra Costa County, Rodeo Creek Bridge, Christine Williams, 6/2/14
- Pre-Bid Meeting City of Larkspur, Bon Air Bridge Replacement, Eric Graff, 7/2/14
- Pre-Bid Meeting City of San Dimas, Foothill Blvd. Bridge, Ricky Hagen, 7/9/14
- Pre-Bid Meeting Southern California Gas Company, Aliso Canyon, Brandon Beals 9/10/14
- Pre-Bid Meeting City of Oakland, Embarcadero Bridge Replacement, Christine Williams, 10/9/14
- Pre-Bid Meeting Port of Stockton, Darrell Honaker, 10/15/14



N/K4

04-09-15A11:39 RCVD

C. C. MYERS INC.

---

April 8, 2015

Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Subject: DBE Commitment Submittal and Good Faith Efforts Submittal  
RT. 70 Flag Canyon Creek  
Contract No. 03-0F6904  
Bid Date: 1/21/2015

Dear Office Engineer:

Enclosed you will find our DBE Commitment Submittal and Good Faith Efforts Submittal for the referenced contract.

We believe the enclosed documentation will satisfy the required submission. However, if there are questions, please contact me at 916-635-9370.

Sincerely,

C.C. Myers, Inc.

A handwritten signature in cursive script that reads "Jennifer Baker".

Jennifer Baker  
Compliance Manager

Enclosures

A very faint, illegible handwritten signature or mark in the bottom right corner of the page.