

# Third Bidder

03-04-16A11:11 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)


DISTRICT-COUNTY-ROUTE: 03 - Sac - 5, 50, 51-VAR  
 CONTRACT NO.: 03-0G0404  
 TOTAL BID: "A" = \$931,801.80  
 BID OPENING DATE: March 3, 2016  
 BIDDER'S NAME: American Civil Constructors West Coast LLC  
 DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2	Construction Area Signs		Titan DVBE	\$6,500.00
3	Traffic Control System (20 shifts & Crash Truck)		530-246-7836	\$37,800.00
4	PCMS Boards		Cert # 1249460	\$7,200.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				<b>Total Claimed Participation</b> \$ <u>51,500.00</u> <u>5.53</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

  
 Signature of Bidder \_\_\_\_\_ Date \_\_\_\_\_

(707) 746-8028  
 (Area Code) Telephone Number

Andrew Keough  
 Contact Person (Type or Print)



P.O. BOX 492336 Redding Ca. 96049

**SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513**

6500 (signs)  
37,800 (T.C.+crash)  
7200 (pcms)  

---

51,500<sup>00</sup>

CDOT # 03-0G0404

Bid Date 03/03/2016

**Bid item # 2 CONSTRUCTION AREA SIGNS** furnish, install, remove (add \$850.00 to have Titan USA project)

CS-1 through CS-6 = \$6500.00 ; x 1  
MI-1 through MI-3 (With Traffic Only)

**Bid item # 3 TRAFFIC CONTROL**

**2 man lane closure:** Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1400.00  
10hr shift= \$1780.00  
12 hr shift= \$2160.00

Rate does not include TMA

**Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)**

24 hr traffic is subject to additional fuel charge

**Type III truck mounted Attenuator** (bare rental) \$400.00 day \$1250.00 week \$3000.00 month

**Attenuator Truck With Operator** ( Contractor is Responsible For Fuel )

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

x 2 = 6000

**2 Man Flagging Crew:** Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

**RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR**

**2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00**

**2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00**

**2 man flagging crew 12 hr shift= \$2110.00 + pilot car \$1210.00 = \$3320.00**

**Rumble Strips - Set up and tear down \$250.00 day if needed (With traffic only)**

**Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr**

**Pilot Car with Operator:** Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr

All Night Work is billed an additional \$3.50 per man hr

Signatory to Northern California Laborers

**Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS**

\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

2<sup>mo</sup> x 3<sup>mo</sup> = 7,200<sup>00</sup>

**There will be no retention held on Traffic Control.** There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

**Titan DVBE** . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

Eugene Tucker Titan DVBE  
Operations Manager  
Cell # 530-949-4358  
Email [gene.titandvbe@yahoo.com](mailto:gene.titandvbe@yahoo.com)



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## TITAN DVBE INC - #1249460

### Supplier Profile

Legal Business Name	TITAN DVBE INC		
Doing Business As	TITAN DVBE INC		
Address	PO BOX 492336 REDDING, CA 96049	Phone	(530) 246-7836
		FAX	(530) 246-7837
Email	<a href="mailto:titandvbe@juno.com">titandvbe@juno.com</a>		
Web Page	<a href="http://titandvbeinc.com">http://titandvbeinc.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Engineering projects storm water pollution plans construction zone traffic control		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor		
Classifications	551217 - Signage 721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Mar 5, 2014	Mar 31, 2017
DVBE	Approved	Mar 15, 2013	Mar 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Denied	Apr 3, 2013	Apr 30, 2014
DVBE	Expired	Apr 17, 2012	Apr 30, 2013

DVBE	Expired	Apr 15, 2011	Apr 30, 2012
SB (Micro)	Revoked	Nov 1, 2011	Nov 30, 2012
SB	Denied		
DVBE	Expired	Feb 26, 2010	Mar 31, 2011
SB (Micro)	Revoked	Feb 26, 2010	Jun 10, 2010
DVBE	Expired	Dec 5, 2008	Dec 31, 2009

# Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

## CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

**BIDDER NAME** American Civil Constructors West Coast LLC
**CONTRACT NO.** 03 - 0G0404

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
2	Construction Area Signs	Titan DVBE, Cert # 1249460	530-246-7836, \$6,500.00
3	Traffic Control System (20 shifts & crash truck)	"" "" "" ""	"" "" "" "" \$37,800.00
4	PCMS Boards	"" "" "" ""	"" "" "" "" \$7,200.00
15	Cold Plane Asphalt Concrete Pavement	Martin General Engineering, Inc., Cert # 38398	916-355-8101, \$7,315.00
24	Minor Hot Mix Asphalt	"" "" "" ""	"" "" "" "" \$45,570.00
27	Tack Coat	"" "" "" ""	"" "" "" "" \$1,750.00
14	Remove Asphalt Concrete Surfacing (no handwork)	ABSL Construction, Cert # 1513900	916-379-0442, \$10,069.00
22	Remove Chip Seal (no handwork)	"" "" "" ""	"" "" "" "" \$56,708.00
28	Grind Existing Concrete Pavement (no handwork)	"" "" "" ""	"" "" "" "" \$9,110.00
1	Lead Compliance Plan	Pacific Coast Markings, Cert # 1735821	760-868-3400, \$800.00
11, 12	Remove Stripe & Markings	"" "" "" ""	"" "" "" "" \$2,918.40
38 - 45	Install Stripe & Markings	"" "" "" ""	"" "" "" "" \$27,955.40
46	Mobilization (Stripe Rmv & Stripe Install Operations)	"" "" "" ""	"" "" "" "" \$8,000.00
18, 21	Furnish Polyester Concrete & Bridge Deck Treatment Mat'l	Kwik Bond Polymers, Cert # 25239	866-434-1772, \$80,472.00

Andrew Keough

Person to Contact

(Please Type or Print)

\$ 302,167.80
(707) 746-8028

(Area Code) Telephone Number

**Total Claimed Participation**
32.4 % of Contract