

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION  
Contract No.: 03-OG0404 Project ID: 0314000028  
Bidder Name: Golden State Bridge, Inc.  
CERTIFIED DVBE SUMMARY  
DES-OE-102.5 (REV 3/2008)

7  
Bidder ID: VC0000009886  
03-07-16A11:55 RCVD

DISTRICT-COUNTY-ROUTE: 03-Sac-5, 50, 51-VAR  
TOTAL BID: 1,258,605.90  
BID OPENING DATE: 03-03-16  
DVBE PRIME CONTRACTOR CERTIFICATION:none

Submit to:


MSC 43  
Office Engineer  
Department of Transportation  
1727 30th Street  
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 119,860.00  
% 10.60

Contact Person:David Riccitiello  
(Type or Print)  
(Area Code) Telephone Number:925.372-8000



3-3-2016

Signature of Bidder

Date

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 03-OG0404 Project ID: 0314000028

Bidder Name: Golden State Bridge, Inc.

Bidder ID: VC0000009886

CERTIFIED DVBE SUMMARY

DES-OE-102.5 (REV 3/2008)

03-07-16A11:55 RCVD

Bid Item Number:

3

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Traffic Control - portion

FOR CALTRANS USE ONLY

DVBE Name: Titan DVBE

DVBE Telephone Number: 530.949-4358

DVBE Certification Number: 1249460

\$Amount: 67,500.00

Bid Item Number:

1 (p), 11, 12, 38, 39, 40, 41, 42, 43, 44, 45, 46 (p).

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Striping and marking and stripe and marking removals

FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction Inc,

DVBE Telephone Number: 714.785-5394

DVBE Certification Number: 1748928

\$Amount: 52,360.00

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 03-0G0404 Project ID: 0314000028

Bidder Name: Golden State Bridge, Inc.

Bidder ID: VC0000009886

CERTIFIED DVBE SUMMARY

DES-OE-102.5 (REV 3/2008)

03-07-16A11:55 RCVD

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 03-0G0404 Project ID: 0314000028

Bidder Name: Golden State Bridge, Inc.

Bidder ID: VC0000009886

CERTIFIED DVBE SUMMARY

DES-OE-102.5 (REV 3/2008)

03-07-16A11:55 RCVD

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

MALLARD CONSTRUCTION INC.

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

**a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64**  
**638 W. Southern Ave. Orange CA. 92865**

**Ph. (714) 785-5394 Fax (714) 974-1753**

**E-MAIL: GARY@MALLARDINC.COM**

**Quote No: GR-2040**

**Agency:** Caltrans

**Addenda Noted:**

**DIR Number: 1000007027**

**Estimator:** Gary Rivers

**Email Address:** gary@mallardinc.com

**Cell Phone 714-785-5394**

**Bid Date: 3/3/2016**

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Non Hazardous Stripe Removals)	1	LS	\$ 1,000.00	\$ 1,000.00
11	Remove Thermoplastic Traffic Stripe	1,570	LF	\$ 4.00	\$ 6,280.00
12	Remove Thermoplastic Pavement Marking	15	SF	\$ 100.00	\$ 1,500.00
38	4" Permanent Tape Traffic Stripe	3,190	LF	\$ 3.00	\$ 9,570.00
39	6" Permanent Tape Traffic Stripe	940	LF	\$ 6.50	\$ 6,110.00
40	8" Permanent Tape Traffic Stripe	900	LF	\$ 7.00	\$ 6,300.00
41	8" Permanent Tape Traffic Stripe (Broken 12-3)	370	LF	\$ 7.00	\$ 2,590.00
42	Permanent Tape Pavement Marking	190	SF	\$ 15.00	\$ 2,850.00
43	4" Permanent Tape Traffic Stripe (Broken 36-12)	2,180	LF	\$ 2.00	\$ 4,360.00
44	4" Permanent Tape Traffic Stripe (Broken 17-7)	300	LF	\$ 2.00	\$ 600.00
45	Pavement Marker (Retroreflective)	240	EA	\$ 5.00	\$ 1,200.00
46	Mobilization	1	LS	\$ 10,000.00	\$ 10,000.00
	Excludes Traffic Control for Mallard Forces. A total of 5 Shifts will be required to complete the above stated line items				\$ - \$ - \$ - \$ - \$ - \$ - \$ - \$ - \$ - \$ - \$ - \$ - \$ -
<b>BID TOTAL:</b>					<b>\$ 52,360.00</b>

**Project Terms & Conditions:**

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [No], Tape [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping (RPM), Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channellzers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA  
Additional Cost for BC Traffic to remobilize It's Crew will be charge at the following cost: \$ 5,500.00 EA
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is Included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



P.O. BOX 492336 Redding Ca. 96049

**SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513**

50% of 125k

67.500

**CDOT # 03-0G0404****Bid Date 03/03/2016****Bid item # 2 CONSTRUCTION AREA SIGNS** furnish, install, remove (add \$850.00 to have Titan USA project)**CS-1 through CS-6 = \$7700.00 , MI-1 through MI-3 = \$3000.00 Total = \$10,700.00 (With Traffic Only)****Bid item # 3 TRAFFIC CONTROL****2 man lane closure:** Includes cones, 1 truck, 2 crew, advanced signs, beacons, arrow board. 1 mile 1 way. Additional miles @ \$50.00 (includes cones, signs, barricades etc, fuel)

8hr shift= \$1400.00

10hr shift= \$1780.00

12 hr shift= \$2160.00

Rate does not include TMA

**Additional lane/ ramp/ otherway= \$100.00 (includes arrow board, cones, signs, necessary barricades, beacons)**

24 hr traffic is subject to additional fuel charge

**Type III truck mounted Attenuator** (bare rental) \$400.00 day \$1250.00 week \$3000.00 month**Attenuator Truck With Operator** ( Contractor is Responsible For Fuel )

8 Hr Shift = \$950.00 Overtime Billed at \$ 115.00 per Hr

**2 Man Flagging Crew:** Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

Over time billed at \$95.00 per man hr

**RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR****2 man flagging crew 8hr shift= \$1350.00 + pilot car \$750.00 = \$2100.00****2 man flagging crew 10hr shift= \$1730.00 + pilot car \$980.00 = \$2710.00****2 man flagging crew 12 hr shift= \$2110.00 + pilot car \$1210.00 = \$3320.00****Rumble Strips – Set up and tear down \$250.00 day if needed (With traffic only)****Additional Flaggers- 8 hr shift \$650.00 over time billed at \$95.00 per man hr****Pilot Car with Operator:** Includes operator (no mileage charge)

8 hour shift - \$750.00 overtime billed at \$115.00 per hr

**All Night Work** is billed an additional \$3.50 per man hr**Signatory to Northern California Laborers****Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS**

\$1200.00 a month, \$550.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged an additional fee of \$500 per crew. **Items not specifically included are considered to be excluded.** All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay reasonable attorney's fees and cost if collection is required . If you have any questions regarding this information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836.

Eugene Tucker Titan DVBE  
Operations Manager  
Cell # 530-949-4358  
Email gene.titandvbe@yahoo.com



## - Fax Transmission

**To:** Estimating dept

**From:** William Schroyer

**Fax:** 19253728001

**Date:** 3/2/2016

**RE:** 03-OG0404

**Pages:** 3


---

**Comments:**

---



GOLDEN  
STATE  
BRIDGE, INC.  
Engineers & Contractors



03-07-16A11:55 RCVD

March 4, 2016

State of California  
Department of Transportation  
Office Engineer  
1727 30<sup>th</sup> Street, MSC 43  
Sacramento, CA 95816

**Re:      *Good Faith Effort Documentation***  
***Caltrans Contract No. 03-0G0404***  
***Bid Date: March 3, 2016***

Attached please find Golden State Bridge, Inc.'s Certified DVBE Summary Documentation on the above reference contract.

Please call us at (925) 372-8000 if you have any questions.

Thank you,

Miquela Fox  
*Estimating Assistant*



Welcome | [Logout](#)  
**Need assistance?**  
**Contact us**  
 or call 800-990-9339

## TITAN DVBE INC - #1249460

### Supplier Profile

Legal Business Name	TITAN DVBE INC		
Doing Business As	TITAN DVBE INC		
Address	PO BOX 492336 REDDING, CA 96049	Phone	(530) 246-7836
		FAX	(530) 246-7837
Email	<a href="mailto:titandvbe@juno.com">titandvbe@juno.com</a>		
Web Page	<a href="http://titandvbeinc.com">http://titandvbeinc.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Engineering projects storm water pollution plans construction zone traffic control		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor		
Classifications	551217 - Signage 721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Mar 5, 2014	Mar 31, 2017
DVBE	Approved	Mar 15, 2013	Mar 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Denied	Apr 3, 2013	Apr 30, 2014
DVBE	Expired	Apr 17, 2012	Apr 30, 2013
DVBE	Expired	Apr 15, 2011	Apr 30, 2012
SB (Micro)	Revoked	Nov 1, 2011	Nov 30, 2012
SB	Denied		

DVBE	Expired	Feb 26, 2010	Mar 31, 2011
SB (Micro)	Revoked	Feb 26, 2010	Jun 10, 2010
DVBE	Expired	Dec 5, 2008	Dec 31, 2009



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB	Expired	Dec 18, 2012	Dec 31, 2013
----	---------	--------------	--------------