

FOURTH BIDDER

09-09-15A11:27 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	03-0G0504
BID AMOUNT:	\$2,476,436.00
BID OPENING DATE:	Thursday, 9/3/2015
BIDDER'S NAME:	J.F. Shea Construction, Inc.
DBE GOAL FROM CONTRACT %:	15 %

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
21, 24, 12, 13	REMOVE CHIP SEAL, GRIND EXISTING BRIDGE DECK REMOVE ASPHALT CONCRETE SURFACING COLD PLANE ASPHALT CONCRETE PAVEMENT		ABSL Construction * 1st Tier * 29393 Pacific Street * Hayward, CA 94544 (510) 727-0900 * DBE # CT-005270	\$88,150.00
3, 4	TRAFFIC CONTROL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (LS)		T & S DVBE, Inc. * 1st Tier * P.O. Box 270936 * Susanville, CA 96127 (530) 864-8105 * DBE # 38721	\$110,900.00
6	PREPARE WATER POLLUTION CONTROL PROGRAM		Alfred Civil Engineering * Consultant * 7604 Soquel Way * Citrus Heights, CA 95610 (916) 241-5309 * DBE # 41902	\$600.00
26, 27, 28, 29	JOINT SEAL (MR 1/2"), JOINT SEAL (MR 1") JOINT SEAL (MR 1 1/2"), BONDED JOINT SEAL (MR 1")		Rupert Construction Supply * Supplier * 3941 Park Drive Ste 20-487 * El Dorado Hills, CA 95762 (925) 229-5577 * DBE # CT-032785	\$18,248.72

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 217,898.72
	8.7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brock Kernaghan

Signature of Bidder

9/4/2015

Date

(530) 246-4292

(Area Code) Tel. No.

Brock Kernaghan

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

SEP 03 2015

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Overlay 15 Bridge Decks with Polyester, Methacrylate
Project Number: 03-0G0504
Bid Date: 09/03/2015
Location: Yolo County, CA

BID – Grinding

Item 21: Remove Chip Seal

Quantity: 45,081 SF **Unit Price:** \$ 0.88/SF **Price:** \$ 39,671

Item 24: Grind Existing Bridge Deck

Quantity: 1,113 SY **Unit Price:** \$ 7.90/SY **Price:** \$ 8,793

***This work to be completed in shift.
This price includes grinding, trucking and slurry disposal only.
Contractor to provide water, traffic control, temporary markings, button removal and all other items not specifically included.
Contractor responsible for detail work in areas not accessible with a grinder.***

Water to be supplied by contractor within 5 miles of job limits.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

SEP 03 2015

SEP 03 2015

ABSL Construction**DIR Registration No. 100002818**29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**Bid Quotation
AC Grinding**

Project Name: CA/DOT Overlay 15 Bridge Decks with Polyester, Methacrylate
Project Number: 03-0G0504
Bid Date: 09/03/2015
Location: Yolo County, CA

BID – Cold Planing**Item 12: Remove Asphalt Concrete Surfacing**

Quantity: 41,411 SF **Unit Price:** \$0.72/SF **Price:** \$29,816

Item 13: Cold Plane Asphalt Concrete Pavement (with fine drum per spec)

Quantity: 2,100 SY **Unit Price:** \$4.70/SY **Price:** \$ 9,870

***Item 13 to be completed in one shift. \$6,000 for each additional shift.

This price includes cut, load, initial sweep, haul and one mobilization.

This price is based on weekday work (Monday thru Friday).

Contractor to perform detail work in areas inaccessible with a cold planing machine.

ABSL Construction should be allowed to work a minimum of 10 hours per shift in a continuous operation.

SEP 03 2015

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

SEP 03 2015

ABSL Construction29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

Back To Query Form

Search Returned 1 Records

Fri Sep 04 14:10:15 PDT 2015

Query Criteria

Firm ID: 5270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; B General Building Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Back To Query Form

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

SEP 01 2015

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

Yes We Are Union.

JOB # - 03-0G0504

Bid Date 09/3/2015

Job Name- Overlay 15 bridge decks with polyester and methacrylate

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

75 days @ \$1,400
= \$105,000
+ Arrow Board @ \$600
A month x 4 mts
= \$107,400

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

2. Traffic control technician labor (Includes truck) Item 3

- \$790.00 per 8 hour straight-time; 1
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL.**
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$85.00 per hr.
- Sunday/Holidays time each flagger \$100.00 per hr.

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

4. Pilot car (Item #3)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

Item 3 100%
Item 4 100%

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

SEP 01 2015

5. Construction Area Signs (Item 4)

Total for bid item # 2 = \$4750.00

28 Construction area signs listed on page 4 \$4750.00

Traffic control is excluded from post mounted construction area sign placement. If traffic control is required please see rates listed in line item 3.

Price includes placement and removal of post mounted construction area signs. Allow 10 days advanced notification for installation. Prime contractor/RE is responsible for laying out sign locations prior to install.

All signs, post and hardware etc. remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

6. (Item #4) Portable Changeable Message Board Rental

\$875.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

7. Arrow Board Rental (Item 3)

\$275.00 per day

\$400.00 per week

\$600.00 per month

8. Light Towers Rental

\$100.00 per day

\$200.00 per week

\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

9. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time

\$120.00/Hr. Over Time

\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

4 Mths @ \$875 / Month
= \$3,500

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

SEP 01 2015

Phone 530-864-8105
Fax 530-466-2618
P.o. Box 270936
Susanville Ca, 96127

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day
6. Call for rates on additional signs or barricades.

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
- **Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.
- **Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- **Working Time**
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.
- **All Payments (There will be no payment retention on traffic control)**
T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.
Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed
 - This quote is valid for 30 days.

Back To Query Form

Search Returned 1 Records

Fri Sep 04 14:14:57 PDT 2015

Query Criteria

Firm ID: 38721

Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
EEmail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	864-8105
Alt Area Code	()
Alt Phone Number	
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

8/24/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000024191

=====
Subject: 03-0G0504:- Overlay 15 bridge decks with polyester and methacrylate


Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC manager; provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:23:16 PDT 2015

Query Criteria

Firm ID: 41902

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Alt Area Code	(916)
Alt Phone Number	241-5309
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785
 DIR: 1000008293

Quotation

To: Estimator
 Job Name: Yolo County
 Job Number: 03-0G0504

Bid Date: 9/3/15
 Date: 9/3/15

Quantity	Description	Unit \$	Total \$
36 ea	BI 26, Joint Seal (MR = .5") WaboSiliconeSeal. 50.72 oz. cartridge kits	\$59.40	\$2,138.40
308 lf	WaboCompressionSeal, WA-175	\$11.00	\$3,388.00
756 lf	BI 27, Joint Seal (MR 1") WaboCompressionSeal, WA-275	\$16.50	\$12,474.00
80 lf	BI 28, Joint Seal (MR = 1.5") WaboCompressionSeal, WA-375	\$26.40	\$2,112.00
355 lf	BI 29, Bonded Joint Seal (MR = 1") WaboSPS System SPS-225	\$14.30	\$5,076.50
51 lf	WaboSPS System SPS-225	\$14.30	\$729.30
8 gal	WaboPrimaLub Adhesive	\$96.80	\$774.40
1 ea	Estimated Freight	\$1,600.00	\$1,600.00
Optional Items: AG-400 Pneumatic Gun for SiliconeSeal Installation - \$499.00 Nozzles for WaboSiliconeSeal - \$11.00 ea (1 nozzle per 3-4 tube)			
		Total:	\$28,292.60

SEP 03 2015

Delivery:
 F.O.B.: Ship Point

Terms: Net 30 days
 Pricing Valid for 6 months from bid date

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

30,414.55

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

Back To Query Form

Search Returned 1 Records

Fri Sep 04 14:23:33 PDT 2015

Query Criteria

Firm ID: 032785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E-Mail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

Back To Query Form

SEP 03 2015

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Overlay 15 Bridge Decks with Polyester, Methacrylate
Project Number: 03-0G0504
Bid Date: 09/03/2015
Location: Yolo County, CA

BID – Grinding

Item 21: Remove Chip Seal

Quantity: 45,081 SF **Unit Price:** \$ 0.88/SF **Price:** \$ 39,671

Item 24: Grind Existing Bridge Deck

Quantity: 1,113 SY **Unit Price:** \$ 7.90/SY **Price:** \$ 8,793

***This work to be completed in shift.
This price includes grinding, trucking and slurry disposal only.
Contractor to provide water, traffic control, temporary markings, button removal and all other items not specifically included.
Contractor responsible for detail work in areas not accessible with a grinder.***

Water to be supplied by contractor within 5 miles of job limits.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

SEP 03 2015

ABSL Construction

DIR Registration No. 1000002818

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

***Bid Quotation
AC Grinding***

Project Name: CA/DOT Overlay 15 Bridge Decks with Polyester, Methacrylate
Project Number: 03-0G0504
Bid Date: 09/03/2015
Location: Yolo County, CA

BID – Cold Planing

Item 12: Remove Asphalt Concrete Surfacing

Quantity: 41,411 SF **Unit Price:** \$0.72/SF **Price:** \$29,816

Item 13: Cold Plane Asphalt Concrete Pavement (with fine drum per spec)

Quantity: 2,100 SY **Unit Price:** \$4.70/SY **Price:** \$ 9,870

***Item 13 to be completed in one shift. \$6,000 for each additional shift.

This price includes cut, load, initial sweep, haul and one mobilization.

This price is based on weekday work (Monday thru Friday).

Contractor to perform detail work in areas inaccessible with a cold planing machine.

ABSL Construction should be allowed to work a minimum of 10 hours per shift in a continuous operation.

SEP 03 2015

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

SEP 03 2015

ABSL Construction29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

Back To Query Form

Search Returned 1 Records

Fri Sep 04 14:10:15 PDT 2015

Query Criteria

Firm ID: 5270
 Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; B General Building Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Back To Query Form

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

SEP 01 2015

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

Yes We Are Union

JOB # - 03-0G0504

Bid Date 09/3/2015

Job Name- Overlay 15 bridge decks with polyester and methacrylate

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

75 days @ \$1,400
= \$105,000
+ Arrow Board \$600
A month x 4 mts
= \$107,400

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

2. Traffic control technician labor (Includes truck) Item 3

- \$790.00 per 8 hour straight-time; 1
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL.**
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$85.00 per hr.
- Sunday/Holidays time each flagger \$100.00 per hr.

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

4. Pilot car (Item #3)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

Item 3 100%
Item 4 100%

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2618
P.o. Box 270986
Susanville Ca, 96127

SEP 01 2015

5. Construction Area Signs (Item 4)

Total for bid item # 2 = \$4750.00

28 Construction area signs listed on page 4 \$4750.00

Traffic control is excluded from post mounted construction area sign placement. If traffic control is required please see rates listed in line item 3.

Price includes placement and removal of post mounted construction area signs. Allow 10 days advanced notification for installation. Prime contractor/RE is responsible for laying out sign locations prior to install.

All signs, post and hardware etc. remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

6. (Item #4) Portable Changeable Message Board Rental

\$875.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

7. Arrow Board Rental (Item 3)

\$275.00 per day

\$400.00 per week

\$600.00 per month

8. Light Towers Rental

\$100.00 per day

\$200.00 per week

\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

9. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time

\$120.00/Hr. Over Time

\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

4 MTS @ \$875 / Month
= \$3,500

T AND S DVBE Inc.

General Contractor CA. Lic # 988087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

SEP 01 2015

Phone 530-864-8105
Fax 530-466-2618
P.O. Box 270936
Susanville Ca, 96127

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. **Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day**
6. Call for rates on additional signs or barricades.

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Radios:** Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
- **Rental Equipment:** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.
- **Insurance:** T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- **Working Time**
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.
- **All Payments (There will be no payment retention on traffic control)**
T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.
Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed
 - This quote is valid for 30 days.

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:14:57 PDT 2015

Query Criteria

Firm ID: 38721
 Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	864-8105
Alt Area Code	()
Alt Phone Number	
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no. 03-0G0504

Name of DBE business Alfred Civil Engineering

Name of DBE representative Bori Touray

DBE certification number 41902

Name of bidder J.F. Shea Construction, Inc.

Name of prime contractor if different from the bidder J.F. Shea Construction, Inc.

Name of representative of bidder or prime contractor Brock Kernaghan

Date quote was provided to the bidder or prime contractor 8/24/2015

DBE item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
6	PREPARE WATER POLLUTION CONTROL PROGRAM	\$600.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	\$600.00
--	--------------	-----------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Bori A. Touray

Signature of DBE's authorized representative

Bori A. Touray

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

9/4/2015

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD: (916) 554-3380 or write Records and Forms Management, 1120 N Street, MG-99, Sacramento, CA, 95814.

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

8/24/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000024191

=====

Subject: 03-0G0504:- Overlay 15 bridge decks with polyester and methacrylate


Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC manager; provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:23:16 PDT 2015

Query Criteria

Firm ID: 41902

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Alt Area Code	(916)
Alt Phone Number	241-5309
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 03-0G0504

Name of DBE business Rupert Construction Supply

Name of DBE representative Karen Wonnemberg

DBE certification number 32785

Name of bidder J.F. Shea Construction, Inc.

Name of prime contractor if different from the bidder J.F. Shea Construction, Inc.

Name of representative of bidder or prime contractor Brock Kernaghan

Date quote was provided to the bidder or prime contractor 9/3/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Am. cont. (\$)
26	JOINT SEAL (MR 1/2")	\$2,138.40
27	JOINT SEAL (MR 1")	\$3,388.00
28	JOINT SEAL (MR 1 1/2")	\$12,474.00
29	BONDED JOINT SEAL (MR 1")	\$2,112.00
		\$5,076.50
		\$729.30
		\$774.40
		\$1,600.00
		\$2,121.95 (Tax)


		\$30,414.55
		x 60 %

	Total	\$18,248.72

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative

Karen Wonnemberg
 Printed name of DBE's authorized representative

Manager
 Title of DBE's authorized representative

9/4/2015
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD: (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA, 95814.

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785
 DIR: 1000008293

Quotation

To: Estimator

Bid Date: 9/3/15

Job Name: Yolo County

Date: 9/3/15

Job Number: 03-0G0504

Quantity	Description	Unit	Unit \$	Total \$
36 ea	BI 26, Joint Seal (MR = .5") WaboSiliconeSeal, 50.72 oz. cartridge kits		\$59.40	\$2,138.40
308 lf	WaboCompressionSeal, WA-175		\$11.00	\$3,388.00
756 lf	BI 27, Joint Seal (MR 1") WaboCompressionSeal, WA-275		\$16.50	\$12,474.00
80 lf	BI 28, Joint Seal (MR = 1.5") WaboCompressionSeal, WA-375		\$26.40	\$2,112.00
355 lf	BI 29, Bonded Joint Seal (MR = 1") WaboSPS System SPS-225		\$14.30	\$5,076.50
51 lf	WaboSPS System SPS-225		\$14.30	\$729.30
8 gal	WaboPrimaLub Adhesive		\$96.80	\$774.40
1 ea	Estimated Freight		\$1,600.00	\$1,600.00
Optional Items: AG-400 Pneumatic Gun for SiliconeSeal Installation - \$499.00 Nozzles for WaboSiliconeSeal - \$11.00 ea (1 nozzle per 3-4 tube)				
			Total:	\$28,292.60
Delivery:				Sales tax not included
F.O.B.: Ship Point				Terms: Net 30 days
Pricing Valid for 6 months from bid date				

SEP 03 2015

30,414.55

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:23:33 PDT 2015

Query Criteria

Firm ID: 032785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EEmail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

FOURTH BIDDER

Bidder's Name: J.F. Shea Construction, Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Contract No.: 03-0G0504

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
	YES	NO	YES	NO	YES	NO		
LEAD COMPLIANCE PLAN	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$2,250.00	0.09%
CONSTRUCTION AREA SIGNS	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$5,225.00	0.21%
TRAFFIC CONTROL SYSTEM	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$125,000.00	5.05%
PORTABLE CHANGEABLE MESSAGE SIGN	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$3,850.00	0.16%
JOB SITE MANAGEMENT	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$11,000.00	0.44%
PREPARE WATER POLLUTION CONTROL PROGRAM	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$650.00	0.03%
TEMPORARY CONCRETE WASHOUT	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$2,850.00	0.12%
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$1,254.00	0.05%
PUBLIC SAFETY PLAN	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$2,200.00	0.09%
RAPID SETTING CONCRETE (PATCH)	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$26,622.00	1.08%
REMOVE THERMOPLASTIC TRAFFIC STRIPE	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$2,112.00	0.09%
REMOVE ASPHALT CONCRETE SURFACING	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$41,411.00	1.67%
COLD PLANE ASPHALT CONCRETE PAVEMENT	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$10,500.00	0.42%
REMOVE UNSOUND CONCRETE	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$111,690.00	4.51%
POLYESTER CONCRETE EXPANSION DAM	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$48,195.00	1.95%
PREPARE CONCRETE BRIDGE DECK SURFACE	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$64,816.00	2.62%
FURNISH POLYESTER CONCRETE OVERLAY	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$937,176.00	37.84%
PLACE POLYESTER CONCRETE OVERLAY	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$457,695.00	18.48%
TREAT BRIDGE DECK	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$4,927.00	0.20%
FURNISH BRIDGE DECK TREATMENT MATERIAL	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$5,208.00	0.21%

J.F. Shea Construction, Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: 03-0G0504

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
	YES	NO	YES	NO	YES	NO		
REMOVE CHIP SEAL	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$45,081.00	1.82%
MINOR HOT MIX ASPHALT	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$96,250.00	3.89%
TACK COAT	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$990.00	0.04%
GRIND EXISTING BRIDGE DECK	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$10,017.00	0.40%
CLEAN EXPANSION JOINT	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$26,544.00	1.07%
JOINT SEAL (MR 1/2")	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$22,890.00	0.92%
JOINT SEAL (MR 1")	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$37,800.00	1.53%
JOINT SEAL (MR 1 1/2")	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$5,360.00	0.22%
BONDED JOINT SEAL (MR 1")	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$14,555.00	0.59%
BONDED JOINT SEAL (MR 1 1/2")	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$4,845.00	0.20%
4" PERMANENT TAPE TRAFFIC STRIPE	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$9,768.00	0.39%
6" PERMANENT TAPE TRAFFIC STRIPE	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$4,785.00	0.19%
4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 36-12)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$3,630.00	0.15%
PAVEMENT MARKER (NON-REFLECTIVE)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$3,025.00	0.12%
PAVEMENT MARKER (RETROREFLECTIVE)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$1,265.00	0.05%
MOBILIZATION	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	\$325,000.00	13.12%
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		

J.F. Shea Construction, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-0E-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: 03-0G0504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations. e-mail messages, telephone records, fax confirmations, etc.

25 DBE Subcontractors Listed Below

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
	8/17/2015	ALL Items of Work Offered	8/18/15: Emailed 8/19/15: Call # 1 8/18/15: Faxed 8/24/15: Call # 2
DBE # 219 40447 24042 21117 22999 600 42644 24176 42132 33266 39845 40197 30847 40757 35955 217 42247 42531 37651 29324 32785 37693 41297 38325 27011	Sub Name: A C DIKE CO ABRASIVE BLASTING SERVICE AMLAND CORP BAY LINE CUTTING & CORING, INC. BLACK DIAMOND ASPHALT, INC. CONSTRUCTION AREA SIGNS, INCORPORATED CSI ENGINEERING EAGLE ENGINEERING AND CONSTRUCTION, INC ECHELON-CES MANAGEMENT & CONSULTING ESE CONSULTING ENGINEERS, INC. FCS STRIPING, SEALING AND PAVING, INC. K & K CONSTRUCTION SUPPLY, INC KERN COUNTY CUSTOM CONCRETE MIRUS LANDSCAPE ARCHITECTURE NEWLAND ENTITIES, INC NITTA EROSION CONTROL PROTECTION LINK PRUNUSKE CHATHAM, INC R.N.R. CONSTRUCTION, INC R. E. SERRANO INC. RUPERT CONSTRUCTION SUPPLY, LP S.T. RHOADES CONSTRUCTION, INC. TRI-VALLEY CONTRACTING, INC. UDB ENTERPRISES, INC VINTAGE PAVING COMPANY, INC.		

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
21, 24, 12, 13	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	ABSL Construction	DBE	N/A	\$88,150.00	N/A
3, 4	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	T & S DVBE, Inc.	DBE	N/A	\$110,900.00	N/A
6	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Alfred Civil Engineering	DBE	N/A	\$600.00	N/A
26, 27, 28, 29	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Rupert Construction Supply	DBE	N/A	\$30,414.55	N/A
1, 8, 11, 31, 32, 33, 34, 35, 36	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Centerline Striping Company, Inc.	Non-DBE	Non Quoted	\$36,490.00	\$0.00
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

SEP 03 2015

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Overlay 15 Bridge Decks with Polyester, Methacrylate
Project Number: 03-0G0504
Bid Date: 09/03/2015
Location: Yolo County, CA

BID – Grinding

Item 21: Remove Chip Seal

Quantity: 45,081 SF **Unit Price:** \$ 0.88/SF **Price:** \$ 39,671

Item 24: Grind Existing Bridge Deck

Quantity: 1,113 SY **Unit Price:** \$ 7.90/SY **Price:** \$ 8,793

***This work to be completed in shift.
This price includes grinding, trucking and slurry disposal only.
Contractor to provide water, traffic control, temporary markings, button removal and all other items not specifically included.
Contractor responsible for detail work in areas not accessible with a grinder.***

Water to be supplied by contractor within 5 miles of job limits.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

SEP 03 2015

SEP 03 2015

ABSL Construction

DIR Registration No. 100002818

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Overlay 15 Bridge Decks with Polyester, Methacrylate
Project Number: 03-0G0504
Bid Date: 09/03/2015
Location: Yolo County, CA

BID – Cold Planing

Item 12: Remove Asphalt Concrete Surfacing

Quantity: 41,411 SF **Unit Price:** \$0.72/SF **Price:** \$29,816

Item 13: Cold Plane Asphalt Concrete Pavement (with fine drum per spec)

Quantity: 2,100 SY **Unit Price:** \$4.70/SY **Price:** \$ 9,870

***Item 13 to be completed in one shift. \$6,000 for each additional shift.

***This price includes cut, load, initial sweep, haul and one mobilization.
This price is based on weekday work (Monday thru Friday).
Contractor to perform detail work in areas inaccessible with a cold planing machine.***

ABSL Construction should be allowed to work a minimum of 10 hours per shift in a continuous operation.

SEP 03 2015

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

SEP 03 2015

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:10:15 PDT 2015

Query Criteria

Firm ID: 5270
 Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

SEP 01 2015

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

Yes We Are Union.

JOB # - 03-0G0504

Bid Date 09/3/2015

Job Name- Overlay 15 bridge decks with polyester and methacrylate

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

75 days @ \$1,400

= \$105,000

+ Arrow Board Call 600

A month x 4 mts

= \$107,400

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

2. Traffic control technician labor (Includes truck) Item 3

- \$790.00 per 8 hour straight-time; 1
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL.**
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$85.00 per hr.
- Sunday/Holidays time each flagger \$100.00 per hr.

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

4. Pilot car (Item #3)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

Item 3 100%
Item 4 100%

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

SEP 01 2015

5. Construction Area Signs (Item 4)

Total for bid item # 2 = \$4750.00

28 Construction area signs listed on page 4 \$4750.00

Traffic control is excluded from post mounted construction area sign placement. If traffic control is required please see rates listed in line item 3.

Price includes placement and removal of post mounted construction area signs. Allow 10 days advanced notification for installation. Prime contractor/RE is responsible for laying out sign locations prior to install.

All signs, post and hardware etc. remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

6. (Item #4) Portable Changeable Message Board Rental

\$875.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

7. Arrow Board Rental (Item 3)

\$275.00 per day

\$400.00 per week

\$600.00 per month

8. Light Towers Rental

\$100.00 per day

\$200.00 per week

\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

9. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time

\$120.00/Hr. Over Time

\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

4 Mths @ \$875 / Month
= \$3,500

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

SEP 01 2015

Phone 530-864-8105
Fax 530-466-2618
P.o. Box 270986
Susanville Ca, 96127

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day
6. Call for rates on additional signs or barricades.

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
- Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.
- Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- Working Time
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.
- All Payments (There will be no payment retention on traffic control)
T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.
Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed
 - This quote is valid for 30 days.

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:14:57 PDT 2015

Query Criteria

Firm ID: 38721
 Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	864-8105
Alt Area Code	()
Alt Phone Number	
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9806 WATER TRUCK ;
Licenses	
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

8/24/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000024191

=====
Subject: 03-0G0504:- Overlay 15 bridge decks with polyester and methacrylate


Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC manager; provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:23:16 PDT 2015

Query Criteria

Firm ID: 41902
 Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Alt Area Code	(916)
Alt Phone Number	241-5309
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;

ACDBE NAICS

Work Codes

C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
 EC Civil Engineer;

Licenses

Trucks

Gender

M

Ethnicity

BLACK

Firm Type

DBE

[Back To Query Form](#)

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785
 DIR: 1000008293

Quotation

To: Estimator

Bid Date: 9/3/15
 Date: 9/3/15

Job Name: Yolo County
 Job Number: 03-0G0504

Quantity	Description	Unit \$	Total \$
36 ea	BI 26, Joint Seal (MR = .5") WaboSiliconeSeal, 50.72 oz. cartridge kits	\$59.40	\$2,138.40
308 lf	WaboCompressionSeal, WA-175	\$11.00	\$3,388.00
756 lf	BI 27, Joint Seal (MR 1") WaboCompressionSeal, WA-275	\$16.50	\$12,474.00
80 lf	BI 28, Joint Seal (MR = 1.5") WaboCompressionSeal, WA-375	\$26.40	\$2,112.00
355 lf	BI 29, Bonded Joint Seal (MR = 1") WaboSPS System SPS-225	\$14.30	\$5,076.50
51 lf	WaboSPS System SPS-225	\$14.30	\$729.30
8 gal	WaboPrimaLub Adhesive	\$96.60	\$774.40
1 ea	Estimated Freight	\$1,600.00	\$1,600.00
Optional Items: AG-400 Pneumatic Gun for SiliconeSeal Installation - \$499.00 Nozzles for WaboSiliconeSeal - \$11.00 ea (1 nozzle per 3-4 tube)			
		Total:	\$28,292.60
Delivery:		Sales tax not included	
F.O.B.: Ship Point		Terms: Net 30 days	
		Pricing Valid for 6 months from bid date	

SEP 03 2015

30,414.55

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:23:33 PDT 2015

Query Criteria

Firm ID: 032785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E-Mail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



CENTERLINE

STRIPING COMPANY, INC.
8847 DINO DRIVE
ELK GROVE, CA 95624
CENTERLINESTRIPING.COM

SEP 03 2015

PHONE: (916) 686-8860
ADMIN. FAX (916) 686-8868
ESTIM. FAX: (916) 686-8875
CA LIC. # 499345 A, C32
NV LIC. # 39727 A8, A21

QUOTATION

TERMS AND CONDITIONS

PAGE 2 OF 2

JOB NAME: 10-YOL-5,113-VAR CONTRACT # 03-0G0504
LOCATION: _____

CENTERLINE CARRIES THE FOLLOWING INSURANCE LIMITS: GENERAL LIABILITY - EACH OCCURANCE \$ 1 MILLION / GENERAL AGGREGATE \$2 MILLION. COMPLETED OPERATIONS AGGREGATE \$ 2 MILLION. EXCESS LIMITS - EACH OCCURANCE / GENERAL AGGREGATE LIMITS OF \$5 MILLION

THE BELOW TERMS AND CONDITIONS TO BE INCORPORATED AS A INTEGRAL PART OF THE SUBCONTRACT AGREEMENT.

- ** WAIVER OF SUBROGATION IS INCLUDED FOR UP TO 2 (TWO) ENDORSEMENTS. ADDITIONAL COSTS CHARGED FOR MULTIPLE ENDORSEMENTS
- ** CONTRACTOR SHALL FURNISH SUBCONTRACTOR WITH ONE SET OF CONTRACT PLANS AND SPECIFICATIONS, INCLUDING ALL ADDENDUMS
- ** PERMITS, BONDS, OR ANY FORM OF ENGINEERING (STAKING, TESTING, INSPECTION, ETC.) UNLESS OTHERWISE SPECIFIED ARE EXCLUDED
- ** CENTERLINE STRIPING COMPANY IS NOT RESPONSIBLE FOR DESIGN ERRORS/OMISSIONS IN PLANS OR SPECIFICATIONS
- ** GENERAL CONTRACTOR TO PROVIDE CLEAN AND CLEAR ACCESS TO PROJECT FOR ALL LABOR PERSONNEL AND EQUIPMENT
- ** ALL ITEMS NOT SPECIFICALLY MENTIONED IN THIS QUOTATION ARE EXCLUDED
- ** NO WORK WILL BE PERFORMED IN ADDITION TO OUR BASE BID UNLESS A WRITTEN "CHANGE ORDER" OR "EXTRA WORK AUTHORIZATION" IS SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE GENERAL CONTRACTOR. ALL EXTRA WORK IS SUBJECT TO THE SAME TERMS AND CONDITIONS AS THE ORIGINAL CONTRACT
- ** ANY MODIFICATIONS, FIELD INSTRUCTIONS OR CHANGES ORDERS THAT CHANGE THE SCOPE OF THE ORIGINAL BID WORK ARE SUBJECT TO ADDITIONAL COSTS
- ** THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS MAY OCCUR FOR WORK PERFORMED ON WEEKENDS
- ** MAINTENANCE / PROTECTION OF EXISTING STORM DRAIN SYSTEM IS EXCLUDED
- ** CENTERLINE STRIPING COMPANY IS SIGNATORY TO THE LABORERS LOCAL 185 AND THE PAINTERS LOCAL 1176
- > TAX INCLUDED / FURNISHED AND INSTALLED
- > ONE MOVE IN INCLUDED FOR STRIPE REMOVAL OPERATIONS
- > 3 (THREE) MOVE INS INCLUDED IF NEEDED FOR PERMANENT STRIPING
- > TEMPORARY PAVEMENT STRIPING / MARKINGS INCLUDED FOR STRIPE REMOVAL OPERATIONS
- > 12 DAYS ADVANCED NOTICE FOR SCHEDULING IS REQUIRED
- > WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO PROCEEDING WITH WORK
- > TRAFFIC CONTROL FOR TRAFFIC STRIPING OPERATIONS IS INCLUDED
- > SETTING OF CONTROL POINTS TO REFERENCE EXISTING PAVEMENT DELINEATION IS INCLUDED
- > LEAD COMPLIANCE PLAN INCLUDED IS FOR YELLOW STRIPE REMOVAL OPERATIONS ONLY.
- > TEMPORARY PAVEMENT DELINEATION EXCLUDED FOR POST RESURFACING OPERATIONS
- > POWERWASH OF ASPHALT / CONCRETE EXCLUDED
- > ADVANCED POSTING OF WORK ZONE FOR DETOURS / NO PARKING AREAS DURING WORK IS EXCLUDED
- > SUPPLY AND STAGING OF PORTABLE CHANGEABLE MESSAGE SIGN IS EXCLUDED

We Propose hereby to furnish material and labor - complete in accordance with the above stipulations and quotation for the sum of: 36490.00

Payment to be made upon completion of work and receipt of invoice.

All material is guaranteed to be as specified. All work to be completed in a substantial workmanlike manner according to specifications submitted per standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.

Authorized Signature: _____

CENTERLINE STRIPING COMPANY, INC.

Note: this proposal may be withdrawn by us if not accepted within 90 days.

Acceptance of Proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Company Name: _____

Invoices are due and payable 30 days from date of invoice. All overdue amounts will be charged an interest charge of 18% per annum.

Authorized Signature: _____

Date of Acceptance: _____

Printed Name: _____

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Shasta Builders Exchange Construction Up-Date	8/18/2015 - 9/3/2015 8/20/15		Placed Ad & Listing 8/10/15 - 9/2/15 Placed Ad
Minority Bidder's Bulletin	8/24/15		Placed Ad
Reed Construction Data	8/18/2015 - 9/3/2015		Placed Ad
Caltrans	8/17/2015 - 9/3/2015		Placed Online Ad
DBE Good Faith.com	8/17/2015 - 9/3/2015		Placed Ad, Emailed, Faxed, Called 2 Times

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

J.F. Shea Construction, Inc. offers assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or subcontractors can call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Please See Attached Advertising and Solicitation.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans	8/17/2015	Online	Placed Online Ad from: 8/17/15 - 9/3/15
DBEGoodFaith.com	8/17/2015	Online	Placed Online Ad, Emailed, Faxed, Called (2 Times) 25 DBE Subcontractors

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts

Documentation

1 - Item of Work

Offered to Subcontractors

State of California Department of Transportation - CALTRANS

Contract # 03-0G0504

Good Faith Efforts Documentation - DBE

DES-OE-0102.11A (REV 12/2014)

Bid Date: 9/3/15 @ 2 PM

J.F. Shea Construction, Inc.

#:	Item of Work Offered:	Bidder Normally Performs Item: (Y/N)	Item Broken Down to Facilitate Participation : (Y/N)	Established Flexible Timeframes for Performance & Delivery Schedules: (Y/N)	Amount: (\$)	Percentage of Contract: (%)
1	LEAD COMPLIANCE PLAN	N	Y	Y	\$2,250.00	0.09%
2	CONSTRUCTION AREA SIGNS	Y	Y	Y	\$5,225.00	0.21%
3	TRAFFIC CONTROL SYSTEM	Y	Y	Y	\$125,000.00	5.05%
4	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	Y	Y	\$3,850.00	0.16%
5	JOB SITE MANAGEMENT	Y	Y	Y	\$11,000.00	0.44%
6	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	Y	\$650.00	0.03%
7	TEMPORARY CONCRETE WASHOUT	Y	Y	Y	\$2,850.00	0.12%
8	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	N	Y	Y	\$1,254.00	0.05%
9	PUBLIC SAFETY PLAN	N	Y	Y	\$2,200.00	0.09%
10	RAPID SETTING CONCRETE (PATCH)	Y	Y	Y	\$26,622.00	1.08%
11	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Y	Y	\$2,112.00	0.09%
12	REMOVE ASPHALT CONCRETE SURFACING	N	Y	Y	\$41,411.00	1.67%
13	COLD PLANE ASPHALT CONCRETE PAVEMENT	N	Y	Y	\$10,500.00	0.42%
14	REMOVE UNSOUND CONCRETE	Y	Y	Y	\$111,690.00	4.51%
15	POLYESTER CONCRETE EXPANSION DAM	Y	Y	Y	\$48,195.00	1.95%
16	PREPARE CONCRETE BRIDGE DECK SURFACE	Y	Y	Y	\$64,816.00	2.62%
17	FURNISH POLYESTER CONCRETE OVERLAY	Y	Y	Y	\$937,176.00	37.84%
18 (F)	PLACE POLYESTER CONCRETE OVERLAY	Y	Y	Y	\$457,695.00	18.48%
19 (F)	TREAT BRIDGE DECK	Y	Y	Y	\$4,927.00	0.20%
20	FURNISH BRIDGE DECK TREATMENT MATERIAL	N	Y	Y	\$5,208.00	0.21%
21	REMOVE CHIP SEAL	N	Y	Y	\$45,081.00	1.82%
22	MINOR HOT MIX ASPHALT	Y	Y	Y	\$96,250.00	3.89%
23	TACK COAT	Y	Y	Y	\$990.00	0.04%
24	GRIND EXISTING BRIDGE DECK	Y	Y	Y	\$10,017.00	0.40%
25	CLEAN EXPANSION JOINT	Y	Y	Y	\$26,544.00	1.07%
26	JOINT SEAL (MR 1/2")	Y	Y	Y	\$22,890.00	0.92%
27	JOINT SEAL (MR 1")	Y	Y	Y	\$37,800.00	1.53%
28	JOINT SEAL (MR 1 1/2")	Y	Y	Y	\$5,360.00	0.22%
29	BONDED JOINT SEAL (MR 1")	Y	Y	Y	\$14,555.00	0.59%
30	BONDED JOINT SEAL (MR 1 1/2")	Y	Y	Y	\$4,845.00	0.20%
31	4" PERMANENT TAPE TRAFFIC STRIPE	N	Y	Y	\$9,768.00	0.39%
32	6" PERMANENT TAPE TRAFFIC STRIPE	N	Y	Y	\$4,785.00	0.19%
33	4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 36-12)	N	Y	Y	\$3,630.00	0.15%
34	PAVEMENT MARKER (NON-REFLECTIVE)	N	Y	Y	\$3,025.00	0.12%
35	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	Y	\$1,265.00	0.05%
36	MOBILIZATION	Y	Y	Y	\$325,000.00	13.12%

\$2,476,436.00 100.00%

Good Faith Efforts

Documentation

2 - Solicited DBE

Subcontractors

State of California Department of Transportation - CALTRANS

Contract # 03-0G0504

Good Faith Efforts Documentation - DBE

Solicited DBE Subcontractors List

Bid Date: 9/3/15 @ 2 PM

J.F. Shea Construction, Inc.

<u>DBE #:</u>	<u>Sub Name:</u>
219	A C DIKE CO
40447	ABRASIVE BLASTING SERVICE
24042	AMLAND CORP
21117	BAY LINE CUTTING & CORING, INC.
22999	BLACK DIAMOND ASPHALT, INC.
500	CONSTRUCTION AREA SIGNS, INCORPORATED
42644	CSI ENGINEERING
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC
42132	ECHELON-CES MANAGEMENT & CONSULTING
33266	ESE CONSULTING ENGINEERS, INC.
39845	FCS STRIPING, SEALING AND PAVING, INC.
40197	K & K CONSTRUCTION SUPPLY, INC
30847	KERN COUNTY CUSTOM CONCRETE
40757	MIRUS LANDSCAPE ARCHITECTURE
35955	NEWLAND ENTITIES, INC
217	NITTA EROSION CONTROL
42247	PROTECTION LINK
42531	PRUNUSKE CHATHAM, INC
37651	R N R CONSTRUCTION, INC
29324	R. E. SERRANO INC.
32785	RUPERT CONSTRUCTION SUPPLY, LP
37693	S.T. RHOADES CONSTRUCTION, INC.
41297	TRI-VALLEY CONTRACTING, INC.
38325	UDB ENTERPRISES, INC
27011	VINTAGE PAVING COMPANY, INC.

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 08/17/2015 04:56 PM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kemaghan

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Overlay 15 Bridge Decks with Polyester and Methacrylate

Bid/Contract #

03-0G0504

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

In and Near Woodland, Yolo County, CA

Bid Date

08/26/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22

MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING
BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR
1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED
JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4"
PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE
TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE
(BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35
PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 08/17/2015 04:56 PM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.

Redding, CA 96001

Tel: (530) 246-4292 ext.

Fax: (530) 246-9940

Email: stacy.dutra@jfshea.com

**J. F. Shea
Construction, Inc.**
is seeking qualified DBE

Project Name

Overlay 15 Bridge Decks with Polyester and Methacrylate

Bid/Contract #

03-0G0504

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

In and Near Woodland, Yolo County, CA

Bid Date

08/26/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22

MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING
BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR
1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED
JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4"
PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE
TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE
(BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35
PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 08/17/2015 04:56 PM.

J. F. Shea Construction, Inc. is seeking
DBE s in In and Nea...
dbegoodfaith.com/ads/Overlay-15...

04:08 PM - 17 Aug 2015

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 13
- Women-Owned (WBE) - 12

TOTAL SOLICITED - 25

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 645-9618	2015-08-18 11:39:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-08-19 07:44:46	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-08-24 11:17:56	Not available	M

Comments: May be interested, however, we were unable to connect call.

ABRASIVE BLASTING SERVICE

5465 24TH STREET • RIVERSIDE, CA, 92509

Cert. #40447 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dianawinn@abrasiveblastingervice.com	2015-08-18 10:16:33	Delivered

Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
	(951) 786-9081	2015-08-18 11:47:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 683-4692	2015-08-19 07:52:35	Santos M	

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 683-4692	2015-08-24 11:19:11	Estimator N	

Comments: No, not interested in bidding.

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

	Email Address	Send Date & Time	Delivery Status
	kevinphan@amlandcorp.com	2015-08-18 10:16:33	Bounced

Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
	(408) 298-4344	2015-08-18 11:39:45	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-08-19 07:46:13	Voicemail full M	

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-08-24 11:18:29	Voicemail full M	

Comments: May be interested, however, voicemail is full.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

	Email Address	Send Date & Time	Delivery Status
	juan@baylinecutting.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-08-18 11:39:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-08-19 07:49:36	Juan M	

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-08-24 11:20:09	Estimator Y	

Comments: Yes, will be interested in bidding.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 448-9407	2015-08-18 11:37:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-08-19 07:54:46	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-08-24 11:21:08	Receptionist M	

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(916) 663-1858 2015-08-18 11:50:56 Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-08-19 07:57:11	Elisa Y	

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-08-24 11:21:39	Receptionist Y	

Comments: Yes, will be intereted in bidding.

CSI ENGINEERING

3311 MARSHALL AVE • CARMICHAEL, CA, 95608

Cert. #42644 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
csi.engineering13@yahoo.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 418-4816	2015-08-18 11:37:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 233-8633	2015-08-19 07:59:30	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 233-8633	2015-08-24 11:23:16	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2015-08-18 10:16:33	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2015-08-18 11:37:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-08-19 08:02:10	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-08-24 11:23:28	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@comcast.net	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 447-4225	2015-08-18 11:38:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-08-19 08:03:58	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-08-24 11:26:02	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

ESE CONSULTING ENGINEERS, INC.

1060 GRANT STREET, SUITE 3D • BENICIA, CA, 94510

Cert. #33266 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
hadieh.elias@eseweb.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 747-6538	2015-08-18 11:40:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 747-1755	2015-08-19 08:05:02	Not available M	

Comments: Maybe, however, we were unable to connect call. No answer.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 747-1755	2015-08-24 11:22:09	Not available M	

Comments: Maybe, however, we were unable to connect call. No answer.

FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 373-6208	2015-08-18 11:51:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2015-08-19 08:06:13	Receptionist N	

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2015-08-18 11:37:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-08-19 09:01:57	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-08-24 11:26:27	Jay Y	

Comments: Yes, will be intereted in bidding.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2015-08-18 11:40:48	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-08-19 09:09:11	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-08-24 11:26:45	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

MIRUS LANDSCAPE ARCHITECTURE

2935 GRINNEL DR. • DAVIS, CA, 95618

Cert. #40757 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mirus-la.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 302-3495	2015-08-19 09:40:11	Disconnected M	

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 302-3495	2015-08-24 11:24:19	No answer N	

Comments: Line is disconnected.

NEWLAND ENTITIES, INC

500 OLIVE STREET • MARYSVILLE, CA, 95901

Cert. #35955 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rcervantes@newlandentities.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 674-0756	2015-08-18 11:45:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2015-08-19 10:16:03	Not available M	

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2015-08-24 11:24:38	Not available M	

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 652-4376	2015-08-18 11:45:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-08-19 10:44:08	Val M	

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-08-24 11:28:44	Laura M	

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

PROTECTION LINK

3651 WHISPERING CREEK CIRCLE • STOCKTON, CA, 95219

Cert. #42247 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
RPEREZ@PROTECTIONLINK.NET	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 476-0209	2015-08-18 11:39:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 988-9884	2015-08-19 11:16:51	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 988-9884	2015-08-24 11:30:57	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
liza@pcz.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 824-6854	2015-08-18 11:37:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2015-08-19 16:07:25	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2015-08-24 11:31:42	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

R N R CONSTRUCTION, INC

8589 THYS COURT • SACRAMENTO, CA, 95828

Cert. #37651 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rich@rn-r-construction.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 379-0960	2015-08-18 11:38:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 379-0957	2015-08-19 16:08:24	Estimator N	

Comments: No, not bidding. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ricky@reserrano.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 957-8121	2015-08-18 11:40:52	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-08-19 16:11:18	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-08-24 11:32:42	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-08-18 11:51:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-08-19 16:13:36	Not available M	

Comments: May be interested, however, we were unable to connect call. No answer.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-08-24 11:32:59	Not available M	

Comments: May be interested, however, we were unable to connect call. No answer.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2015-08-18 11:37:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-08-19 16:17:20	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-08-24 11:34:13	Receptionist Y	

Comments: Yes, will be intereted in bidding.

TRI-VALLEY CONTRACTING, INC.

15 CHARLES HILL CIRCLE • ORINDA, CA, 94563

Cert. #41297 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
landy@trivalleystripping.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 872-4450	2015-08-18 11:38:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-08-19 16:18:32	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-08-24 11:34:31	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

UDB ENTERPRISES, INC

217 W. FYFFE AVE SUITE 143 • STOCKTON, CA, 95203

Cert. #38325 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vilarino76@gmail.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 932-0873	2015-08-18 11:39:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 649-8651	2015-08-19 16:20:57	Estimator N	

Comments: No, not bidding. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

VINTAGE PAVING COMPANY, INC.

119 MAIN STREET • WINTERS, CA, 95694

Cert. #27011 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
edc@vintagepavingco.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 795-5734	2015-08-18 11:38:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2015-08-19 16:21:56	Not available M	

Comments: May be interested, however, we were unable to connect call. No answer.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2015-08-24 11:34:54	Not available M	

Comments: May be interested, however, we were unable to connect call.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

BID #: 03-0G0504

BID DUE DATE: 2015-08-26 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra

17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: A C DIKE CO
 Tel: (916) 645-7747
 Fax: (916) 645-9618

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:14 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ABRASIVE BLASTING SERVICE
Tel: (951) 683-4692
Fax: (951) 786-9081

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:47:28 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: AMLAND CORP
Tel: (408) 929-3949
Fax: (408) 298-4344

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:45 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:44 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION AREA SIGNS,
INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:50:56 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: CSI ENGINEERING
Tel: (916) 233-8633
Fax: (916) 418-4816

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:21 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: EAGLE ENGINEERING AND
 CONSTRUCTION, INC
 Tel: (650) 367-8000
 Fax: (650) 367-8282

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:42 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT &
CONSULTING
Tel: (707) 344-4518
Fax: (707) 447-4225

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:03 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ESE CONSULTING ENGINEERS, INC.
Tel: (707) 747-1755
Fax: (707) 747-6538

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

No, we are not interested.
 Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:40:19 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: FCS STRIPING, SEALING AND PAVING,
INC.
Tel: (925) 373-6205
Fax: (925) 373-6208

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:51:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:40:48 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: MIRUS LANDSCAPE ARCHITECTURE
Tel: (530) 302-3495
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 10:20:40 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: NEWLAND ENTITIES, INC
Tel: (530) 755-1178
Fax: (530) 674-0756

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

[] Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:45:52 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:45:52 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: PROTECTION LINK
 Tel: (888) 988-9884
 Fax: (209) 476-0209

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:27 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: PRUNUSKE CHATHAM, INC
Tel: (707) 824-4600
Fax: (707) 824-6854

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:27 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: R N R CONSTRUCTION, INC
Tel: (916) 379-0957
Fax: (916) 379-0960

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:40 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: R. E. SERRANO INC.
 Tel: (925) 957-8184
 Fax: (925) 957-8121

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:40:52 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:51:34 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:33 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: TRI-VALLEY CONTRACTING, INC.
Tel: (925) 787-1003
Fax: (888) 872-4450

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:40 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: UDB ENTERPRISES, INC
 Tel: (209) 649-8651
 Fax: (209) 932-0873

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:49 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: VINTAGE PAVING COMPANY, INC.
 Tel: (530) 795-0132
 Fax: (530) 795-5734

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:53 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

Good Faith Efforts

Documentation

3 - Subcontractors

Used vs Not Used

SEP 03 2015

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Overlay 15 Bridge Decks with Polyester, Methacrylate
Project Number: 03-0G0504
Bid Date: 09/03/2015
Location: Yolo County, CA

BID - Grinding

Item 21: Remove Chip Seal

Quantity: 45,081 SF **Unit Price:** \$ 0.88/SF **Price:** \$ 39,671

Item 24: Grind Existing Bridge Deck

Quantity: 1,113 SY **Unit Price:** \$ 7.90/SY **Price:** \$ 8,793

This work to be completed in shift.

This price includes grinding, trucking and slurry disposal only.

Contractor to provide water, traffic control, temporary markings, button removal and all other items not specifically included.

Contractor responsible for detail work in areas not accessible with a grinder.

Water to be supplied by contractor within 5 miles of job limits.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

SEP 03 2015

SEP 03 2015

ABSL Construction**DIR Registration No. 100002818**29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**Bid Quotation
AC Grinding**

Project Name: CA/DOT Overlay 15 Bridge Decks with Polyester, Methacrylate
Project Number: 03-0G0504
Bid Date: 09/03/2015
Location: Yolo County, CA

BID – Cold Planing**Item 12: Remove Asphalt Concrete Surfacing**

Quantity: 41,411 SF **Unit Price:** \$0.72/SF **Price:** \$29,816

Item 13: Cold Plane Asphalt Concrete Pavement (with fine drum per spec)

Quantity: 2,100 SY **Unit Price:** \$4.70/SY **Price:** \$ 9,870

***Item 13 to be completed in one shift. \$6,000 for each additional shift.

This price includes cut, load, initial sweep, haul and one mobilization.

This price is based on weekday work (Monday thru Friday).

Contractor to perform detail work in areas inaccessible with a cold planing machine.

ABSL Construction should be allowed to work a minimum of 10 hours per shift in a continuous operation.

SEP 03 2015

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
MBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept forb account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

SEP 03 2015

ABSL Construction29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:10:15 PDT 2015

Query Criteria

Firm ID: 5270
 Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

SEP 01 2015

Phone 530-864-8105
Fax 530-466-2618
P.o. Box 270986
Susanville Ca, 96127

Yes We Are Union.

JOB # - 03-0G0504

Bid Date 09/3/2015

Job Name- Overlay 15 bridge decks with polyester and methacrylate

1. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 3

- 8 Hour straight time shift \$900.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1450.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$125.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$135.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

75 days @ \$1,400
= \$105,000
+ Arrow Board @ \$600
A Month x 4 Mths
= \$107,400

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

2. Traffic control technician labor (Includes truck) Item 3

- \$790.00 per 8 hour straight-time; 1
- \$105.00 per hour overtime & Saturdays;
- \$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

3. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)

- 8 Hour straight time shift \$1200.00 (Two Flaggers)
- 8 Hour straight time shift 2 flaggers and rumble strips included \$1300.00
- Extra Flaggers other than the first 2 (Each) per 8 hr. straight time rate \$600.00
- **TOTAL EXTRA COST FOR SET UP AND TEAR DOWN WILL HAVE A FLAT CHARGE OF \$350.00 TOTAL.**
(Extra charge is based on setting up and tearing down 1 complete rumble strip T-13 closure. Pre and post flagging shift. Extra cost for non-rumble strip T-13 will be \$125.00)
- Overtime, each flagger \$85.00 per hr.
- Sunday/Holidays time each flagger \$100.00 per hr.

All typical signs (10) stands (10) flagging equipment, cones (30) included. When and if additional equipment is needed; see rates below. T AND S DVBE Inc. has already set rumble strips on several jobs.

Exclusions - The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

4. Pilot car (Item #3)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift
- Overtime @ \$105.00 per hr.
- Sundays/Holidays @ \$115.00 per hr.

Item 3 100%
Item 4 100%

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2618
P.o. Box 270936
Susanville Ca, 96127

SEP 01 2015

5. Construction Area Signs (Item 4)

Total for bid item # 2 = \$4750.00

28 Construction area signs listed on page 4 \$4750.00

Traffic control is excluded from post mounted construction area sign placement. If traffic control is required please see rates listed in line item 3.

Price includes placement and removal of post mounted construction area signs. Allow 10 days advanced notification for installation. Prime contractor/RE is responsible for laying out sign locations prior to install.

All signs, post and hardware etc. remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

6. (Item #4) Portable Changeable Message Board Rental

\$875.00 per Month

\$500.00 per week

\$300.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per board delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

4 Mths @ \$875 / Month
= \$3,500

7. Arrow Board Rental (Item 3)

\$275.00 per day

\$400.00 per week

\$600.00 per month

8. Light Towers Rental

\$100.00 per day

\$200.00 per week

\$600.00 per month

Prime contractor is responsible for fuel.

Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional \$125.00 charge per tower delivery and pick up will apply.

If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

9. Operated Water Truck

4000 Gallon Water Truck (Carb Compliant)

\$110.00/Hr. Straight time

\$120.00/Hr. Over Time

\$130.00/Hr. Double Time

2000 Gallon Water Truck (Carb Complainant)

\$105.00/Hr. Straight time. \$110.00/Hr. Over Time. \$120.00/Hr. Double Time

All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#88721
DIR REG# 1000007688

Yes We Are Union

SEP 01 2015

Phone 530-864-8105
Fax 530-466-2618
P.o. Box 270936
Susanville Ca, 96127

Additional Delineation/Hourly/Daily Rates If Needed

1. Cones \$0.30/Day \$6.00/Month
2. Type 1 Barricades (With Signs i.e. Wait For Pilot)
 - \$1.50 per day \$18. Per month
3. Extra Signs and Stands not included in normal closures stated above
 - \$3.00 per day \$36.00 per month
4. Type 3 Barricade (With Sign I.E. Road Closed)
 - \$2.00 per day \$20.00 Per month
5. Night Road Work Ahead Beacons mounted on portable road work ahead signs \$4.00/Day
6. Call for rates on additional signs or barricades.

GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully

- Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
- Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.
- Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- Working Time
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.
- All Payments (There will be no payment retention on traffic control)
T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.
Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed
- This quote is valid for 30 days.

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:14:57 PDT 2015

Query Criteria

Firm ID: 38721
 Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	704-505 INDIANS RD
Address Line2	
City	JANESVILLE
State	CA
Zip Code1	96114
Zip Code2	
Mailing Address Line1	P.O. BOX 270936
Mailing Address Line2	
Mailing City	SUSANVILLE
Mailing State	CA
Mailing Zip Code1	96127
Mailing Zip Code2	
Certification Type	DBE
EMail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	864-8105
Alt Area Code	()
Alt Phone Number	
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

8/24/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 03-OG0504:- Overlay 15 bridge decks with polyester and methacrylate


Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC manager; provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:23:16 PDT 2015

Query Criteria

Firm ID: 41902

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Alt Area Code	(916)
Alt Phone Number	241-5309
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785
 DIR: 1000008293

Quotation

To: Estimator

Bid Date: 9/3/15
 Date: 9/3/15

Job Name: Yolo County
 Job Number: 03-0G0504

Quantity	Description	Unit \$	Total \$
36 ea	BI 26, Joint Seal (MR = .5") WaboSiliconeSeal, 50.72 oz. cartridge kits	\$59.40	\$2,138.40
308 lf	WaboCompressionSeal, WA-175	\$11.00	\$3,388.00
756 lf	BI 27, Joint Seal (MR 1") WaboCompressionSeal, WA-275	\$16.50	\$12,474.00
80 lf	BI 28, Joint Seal (MR = 1.5") WaboCompressionSeal, WA-375	\$26.40	\$2,112.00
355 lf	BI 29, Bonded Joint Seal (MR = 1") WaboSPS System SPS-225	\$14.30	\$5,076.50
51 lf	WaboSPS System SPS-225	\$14.30	\$729.30
8 gal	WaboPrimaLub Adhesive	\$96.80	\$774.40
1 ea	Estimated Freight	\$1,600.00	\$1,600.00
Optional Items: AG-400 Pneumatic Gun for SiliconeSeal Installation - \$499.00 Nozzles for WaboSiliconeSeal - \$11.00 ea (1 nozzle per 3-4 tube)			
		Total:	\$28,292.60

SEP 03 2015

Sales tax not included

Delivery:
 F.O.B.: Ship Point

Terms: Net 30 days
 Pricing Valid for 6 months from bid date

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

30,414.55

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 14:23:33 PDT 2015

Query Criteria

Firm ID: 032785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



CENTERLINE

STRIPING COMPANY, INC.
9647 DINO DRIVE
ELK GROVE, CA 95624
CENTERLINESTRIPING.COM

SEP 03 2015

PHONE: (916) 686-8860
ADMIN. FAX: (916) 686-8868
ESTIM. FAX: (916) 686-8875
CA LIC. # 499345 A, C32
NV LIC. # 38727 A8, A21

QUOTATION

TERMS AND CONDITIONS

PAGE 2 OF 2

JOB NAME: 10-YOL-5,113-VAR CONTRACT # 03-0G0504
LOCATION: _____

CENTERLINE CARRIES THE FOLLOWING INSURANCE LIMITS: GENERAL LIABILITY - EACH OCCURANCE \$ 1 MILLION / GENERAL AGGREGATE \$2 MILLION. COMPLETED OPERATIONS AGGREGATE \$ 2 MILLION. EXCESS LIMITS - EACH OCCURANCE / GENERAL AGGREGATE LIMITS OF \$5 MILLION

THE BELOW TERMS AND CONDITIONS TO BE INCORPORATED AS A INTEGRAL PART OF THE SUBCONTRACT AGREEMENT.

- ** WAIVER OF SUBROGATION IS INCLUDED FOR UP TO 2 (TWO) ENDORSEMENTS. ADDITIONAL COSTS CHARGED FOR MULTIPLE ENDORSEMENTS
- ** CONTRACTOR SHALL FURNISH SUBCONTRACTOR WITH ONE SET OF CONTRACT PLANS AND SPECIFICATIONS, INCLUDING ALL ADDENDUMS
- ** PERMITS, BONDS, OR ANY FORM OF ENGINEERING (STAKING, TESTING, INSPECTION, ETC.) UNLESS OTHERWISE SPECIFIED ARE EXCLUDED
- ** CENTERLINE STRIPING COMPANY IS NOT RESPONSIBLE FOR DESIGN ERRORS/OMISSIONS IN PLANS OR SPECIFICATIONS
- ** GENERAL CONTRACTOR TO PROVIDE CLEAN AND CLEAR ACCESS TO PROJECT FOR ALL LABOR PERSONNEL AND EQUIPMENT
- ** ALL ITEMS NOT SPECIFICALLY MENTIONED IN THIS QUOTATION ARE EXCLUDED
- ** NO WORK WILL BE PERFORMED IN ADDITION TO OUR BASE BID UNLESS A WRITTEN "CHANGE ORDER" OR "EXTRA WORK AUTHORIZATION" IS SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE GENERAL CONTRACTOR. ALL EXTRA WORK IS SUBJECT TO THE SAME TERMS AND CONDITIONS AS THE ORIGINAL CONTRACT
- ** ANY MODIFICATIONS, FIELD INSTRUCTIONS OR CHANGES ORDERS THAT CHANGE THE SCOPE OF THE ORIGINAL BID WORK ARE SUBJECT TO ADDITIONAL COSTS
- ** THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS MAY OCCUR FOR WORK PERFORMED ON WEEKENDS
- ** MAINTENANCE / PROTECTION OF EXISTING STORM DRAIN SYSTEM IS EXCLUDED
- ** CENTERLINE STRIPING COMPANY IS SIGNATORY TO THE LABORERS LOCAL 185 AND THE PAINTERS LOCAL 1176
- TAX INCLUDED / FURNISHED AND INSTALLED
- ONE MOVE IN INCLUDED FOR STRIPE REMOVAL OPERATIONS
- 3 (THREE) MOVE INS INCLUDED IF NEEDED FOR PERMANENT STRIPING
- TEMPORARY PAVEMENT STRIPING / MARKINGS INCLUDED FOR STRIPE REMOVAL OPERATIONS
- 12 DAYS ADVANCED NOTICE FOR SCHEDULING IS REQUIRED
- WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO PROCEEDING WITH WORK
- TRAFFIC CONTROL FOR TRAFFIC STRIPING OPERATIONS IS INCLUDED
- SETTING OF CONTROL POINTS TO REFERENCE EXISTING PAVEMENT DELINEATION IS INCLUDED
- LEAD COMPLIANCE PLAN INCLUDED IS FOR YELLOW STRIPE REMOVAL OPERATIONS ONLY.
- TEMPORARY PAVEMENT DELINEATION EXCLUDED FOR POST RESURFACING OPERATIONS
- POWERWASH OF ASPHALT / CONCRETE EXCLUDED
- ADVANCED POSTING OF WORK ZONE FOR DETOURS / NO PARKING AREAS DURING WORK IS EXCLUDED
- SUPPLY AND STAGING OF PORTABLE CHANGEABLE MESSAGE SIGN IS EXCLUDED

Propose hereby to furnish material and labor - complete in accordance with the above stipulations and quotation for the sum of: 36490.00

Material is guaranteed to be as specified. All work to be completed in a professional workmanlike manner according to specifications submitted per standard practices. Any alteration or deviation from the above specifications involving extra work will be executed only upon written orders, and will become an extra charge and above this estimate. All agreements contingent upon strikes, accidents or events beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.

Authorized Signature: _____
CENTERLINE STRIPING COMPANY, INC.

Note: this proposal may be withdrawn by us if not accepted within 90 days.

Acceptance of Proposal - The above prices, specifications and conditions are hereby accepted. You are authorized to do the work as outlined. Payment will be made as outlined above. All amounts due are due and payable 30 days from date of invoice. All overdue amounts are charged an interest charge of 18% per annum.

Company Name: _____
Authorized Signature: _____
Printed Name: _____

Date of Acceptance: _____

Good Faith Efforts

Documentation

#'s 4, 5, 6 & 7

Advertising and Solicitation

Back-Up

Addressee	Start Time	Time	Prints	Result	Note
92212140	08-18 11:00	00:01:24	002/002	OK	

Note TMS:Timer TX, PDI:Polling, ORG:Original Size Setting, FME:Frame Erase TX, PPS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSC:Conf, FWD:Forward, D:DC-FAX, BND:Double-Sided Binding Direction, Sp:Special Original, FCODE:F-code, RTX:Re-TX, RLY:Relay, MEX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-DK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX FROM TEL, NG: Other Error, Cont: Continue, No ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving Length Over, PWR:Receiving page Over, FIL:File Error, DC:Decode Error, MON:MON Response Error, DEN:DN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

AUG 18 2015

221-2140

Listing Only Place Ad

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

LISTING & AD

Date _____ Time _____

Date 8/18/15 Time 11:45 AM

Company Name: J. F. Shea Construction, Inc.

Company Name: J. F. Shea Construction, Inc.

Phone: (530) 246-4292

Address: P. O. Box 494519

Fax: (530) 246-9940

City, State, Zip: Redding, Ca. 96049-4519

Contact Person: _____

Phone: (530) 246-4292

Job Location: _____

Fax: (530) 246-9940

Job Name: _____

License #: 769969 A

Job Number: _____

Fax: _____

Bid Date: _____ Bid Time: _____

Contact Person: Stacy Dutra

Job Location: _____

Place Ad on These Dates: ASAP - please run until bid date, thanks!

Job Name: _____

Job Number: _____

Bid Date: _____ Bid Time: _____

Job Location: Yolo County
Job Name: Overlay 15 Bridge Decks with Polyester and Methacrylate
Job Number: _____
Contract #: 03-0G0504
Bid Date: 8/26/15 Time: 2:00 PM

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Place Ad on These Dates: _____

Payment: _____
Total amount \$ _____
Total Received _____

Bulletin

Job Location: _____

Job Name: _____

Job Number: _____

Bid Date: _____ Time: _____

a. Listing Was Done: _____
b. Ad Was Done: _____

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

LISTING & AD

Date _____ Time _____

Date 8/18/15 Time 11:45 AM

Company Name:
J. F. Shea Construction, Inc.

Company Name:
J. F. Shea Construction, Inc.

Phone:
530) 246-4292

Address:
P. O. Box 494519

Fax:
530) 246-9940

City, State, Zip:
Redding, Ca. 96049-4519

Contact Person: _____

Phone:
530) 246-4292

Job Location: _____

Fax:
530) 246-9940

Job Name: _____

License #:
769989 A

Job Number: _____

Per: _____

Bid Date: _____ Bid Time: _____

Contact Person: Stacy Dutra

Job Location: _____

Place Ad on These Dates:
ASAP - please run until bid date, thanks!

Job Name: _____

Job Number: _____

Bid Date: _____ Bid Time: _____

Job Location: <u>Yolo County</u>
Job Name: <u>Overlay 15 Bridge Decks with Polyester and Methacrylate</u>
Job Number: <u>Contract #: 03-0G0504</u>
Bid Date: <u>8/26/15</u> Time: <u>2:00 PM</u>

Members \$20/Week Non-Members \$40/Week

Place Ad on These Dates: _____

Non-Member Payment

Payment: _____
Failed _____
Amount \$ _____
Late Received _____

Job Location: _____
Job Name: _____
Job Number: _____
Bid Date: _____ Time: _____

Bulletin

Listing Was Done: _____

Ad Was Done: _____

**REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Overlay 15 Bridge Decks with Polyester and Methacrylate
CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS
Yolo County
Contract #: 03-0G0504
Engineers Estimate: \$2,300,000.00
Bid Date: 8/26/2015 @ 2 PM
Goal: 15 % DBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- | | | | |
|----|--|--------|--|
| 1 | LEAD COMPLIANCE PLAN | 18 (F) | PLACE POLYESTER CONCRETE OVERLAY |
| 2 | CONSTRUCTION AREA SIGNS | 19 (F) | TREAT BRIDGE DECK |
| 3 | TRAFFIC CONTROL SYSTEM | 20 | FURNISH BRIDGE DECK TREATMENT MATERIAL |
| 4 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | 21 | REMOVE CHIP SEAL |
| 5 | JOB SITE MANAGEMENT | 22 | MINOR HOT MIX ASPHALT |
| 6 | PREPARE WATER POLLUTION CONTROL PROGRAM | 23 | TACK COAT |
| 7 | TEMPORARY CONCRETE WASHOUT | 24 | GRIND EXISTING BRIDGE DECK |
| 8 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | 25 | CLEAN EXPANSION JOINT |
| 9 | PUBLIC SAFETY PLAN | 26 | JOINT SEAL (MR 1/2") |
| 10 | RAPID SETTING CONCRETE (PATCH) | 27 | JOINT SEAL (MR 1") |
| 11 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 28 | JOINT SEAL (MR 1 1/2") |
| 12 | REMOVE ASPHALT CONCRETE SURFACING | 29 | BONDED JOINT SEAL (MR 1") |
| 13 | COLD PLANE ASPHALT CONCRETE PAVEMENT | 30 | BONDED JOINT SEAL (MR 1 1/2") |
| 14 | REMOVE UNSOUND CONCRETE | 31 | 4" PERMANENT TAPE TRAFFIC STRIPE |
| 15 | POLYESTER CONCRETE EXPANSION DAM | 32 | 6" PERMANENT TAPE TRAFFIC STRIPE |
| 16 | PREPARE CONCRETE BRIDGE DECK SURFACE | 33 | 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) |
| 17 | FURNISH POLYESTER CONCRETE OVERLAY | 34 | PAVEMENT MARKER (NON-REFLECTIVE) |
| | | 35 | PAVEMENT MARKER (RETROREFLECTIVE) |
| | | 36 | MOBILIZATION |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

AUG 18 2015

**REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:**

**State of California Department of Transportation - Caltrans
Overlay 15 Bridge Decks with Polyester and Methacrylate
CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND
AT VARIOUS LOCATIONS**

**Contract No. 03-0G0504 - Engineer's Estimate: \$2,300,000.00 - Goal: 15% DBE
BID DATE: 8/26/2015 @ 2 PM**

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; TEMPORARY CONCRETE WASHOUT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); PUBLIC SAFETY PLAN; RAPID SETTING CONCRETE (PATCH); REMOVE THERMOPLASTIC TRAFFIC STRIPE; REMOVE ASPHALT CONCRETE SURFACING; COLD PANE ASPHALT CONCRETE PAVEMENT; REMOVE UNSOUND CONCRETE; POLYESTER CONCRETE EXPANSION DAM; PREPARE CONCRETE BRIDGE DECK SURFACE; FURNISH POLYESTER CONCRETE OVERLAY; PLACE POLYESTER CONCRETE OVERLAY; TREAT BRIDGE DECK; FURNISH BRIDGE DECK TREATMENT MATERIAL; REMOVE CHIP SEAL; MINOR HOT MIX ASPHALT; TACK COAT; GRIND EXISTING BRIDGE DECK; CLEAN EXPANSION JOINT; JOINT SEAL (MR 1/2"); JOINT SEAL (MR 1"); JOINT SEAL (MR 1 1/2"); BONDED JOINT SEAL (MR 1"); BONDED JOINT SEAL (MR 1 1/2"); 4" PERMANENT TAPE TRAFFIC STRIPE; 6" PERMANENT TAPE TRAFFIC STRIPE; 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 36-12); PAVEMENT MARKER (NON-REFLECTIVE); PAVEMENT MARKER (RETROREFLECTIVE); MOBILIZATION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply.

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

**CONSTRUCTION
UP-DATE
INC.**

DATES PUBLISHED

**Minority
Bidders
Bulletin
INC.**

8/20/15

8/18/15

8/24/15

TRADE PUBLICATION

ALSO ON WEB STARTING ON

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

TX Result Report

P 1
08/18/2015 11:03
Serial No. A2X0011000268
TC: 784488

Addressee	Start Time	Time	Prints	Result	Note
918584873500	08-18 11:02	00:00:49	002/002	OK	

Note TMR:Timer TX, PDL:Polling, ORG:Original Size Setting, FME:Frame Error TX,
 PS:Page Separation TX, RIX:Rix Mixed Original TX, CALL:Manual TX, CSNC:CSNC,
 FWD:Forward, PCIPC-FAX, BND:Double-Sided Binding Direction, SO:Special Original,
 FCODE:IF-Code, RTX:Re-TX, RLV:Relay, MKX:Confidential, BOL:Bulletin, SIP:SIP Fax,
 IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-DK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX FROM TEL, NS: Other Error, CONC: Continuous, No ans: No Answer
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOUR:Receiving length Over,
 POUH:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

AUG 18 2015

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/OBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project: Overlay 15 Bridge Decks with Polyester and Methacrylate *	
Project Number Contract #: 03-0G0504	Project Location Yolo County
Bid Date and Time 8/18/15 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutva
Address/City/State/Zip P.O. BOX 494519 REDDING, CA. 96049	
Phone (530) 946-4092	Fax (530) 946-9940
Additional Information - SEE ATTACHED -	
GOAL: 15% DBE	
Run Ad On Following Dates PLEASE RUN UNTIL BID DATE	

Special Program Rate is only
\$48.00
\$24.00 each insertion - min 2

Publishing Dates & Advertiser Deadlines
 We publish every Monday and Thursday
 To place an ad in Monday's Minority Bidder's Bulletin
 the deadline is 4:00 P.M. on Friday
 To place an ad in Thursday's Construction Update
 the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project <i>Overlay 15 Bridge Decks with Polyester and Methacrylate *</i>	
Project Number Contract #: 03-0G0504	Project Location Yolo County
Bid Date and Time 8/18/15 @ 2:00 PM	Respond By <i>ASAP</i>
Company Name <i>J.F. SHEA CONSTRUCTION</i>	Contact Name <i>Stacy Dutva</i>
Address/City/State/Zip <i>P.O. BOX 494519 REDDING, CA. 96049</i>	
Phone <i>(530) 246-4292</i>	Fax <i>(530) 246-9940</i>
Additional Information <i>- SEE ATTACHED -</i>	
<i>GOAL: 15% DBE</i>	
Run Ad On Following Dates <i>PLEASE RUN UNTIL BID DATE</i>	

Special Program Rate is only

\$48.00

\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday
 To place an ad in Monday's Minority Bidder's Bulletin
 the deadline is 4:00 P.M. on Friday
 To Place an ad in Thursday's Construction Update
 the deadline is 4:00 P.M. on Wednesday

**REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Overlay 15 Bridge Decks with Polyester and Methacrylate
CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS
Yolo County
Contract #: 03-0G0504
Engineers Estimate: \$2,300,000.00
Bid Date: 8/26/2015 @ 2 PM
Goal: 15 % DBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- | | | | |
|----|--|--------|--|
| 1 | LEAD COMPLIANCE PLAN | 18 (F) | PLACE POLYESTER CONCRETE OVERLAY |
| 2 | CONSTRUCTION AREA SIGNS | 19 (F) | TREAT BRIDGE DECK |
| 3 | TRAFFIC CONTROL SYSTEM | 20 | FURNISH BRIDGE DECK TREATMENT MATERIAL |
| 4 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | 21 | REMOVE CHIP SEAL |
| 5 | JOB SITE MANAGEMENT | 22 | MINOR HOT MIX ASPHALT |
| 6 | PREPARE WATER POLLUTION CONTROL PROGRAM | 23 | TACK COAT |
| 7 | TEMPORARY CONCRETE WASHOUT | 24 | GRIND EXISTING BRIDGE DECK |
| 8 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | 25 | CLEAN EXPANSION JOINT |
| 9 | PUBLIC SAFETY PLAN | 26 | JOINT SEAL (MR 1/2") |
| 10 | RAPID SETTING CONCRETE (PATCH) | 27 | JOINT SEAL (MR 1") |
| 11 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 28 | JOINT SEAL (MR 1 1/2") |
| 12 | REMOVE ASPHALT CONCRETE SURFACING | 29 | BONDED JOINT SEAL (MR 1") |
| 13 | COLD PLANE ASPHALT CONCRETE PAVEMENT | 30 | BONDED JOINT SEAL (MR 1 1/2") |
| 14 | REMOVE UNSOUND CONCRETE | 31 | 4" PERMANENT TAPE TRAFFIC STRIPE |
| 15 | POLYESTER CONCRETE EXPANSION DAM | 32 | 6" PERMANENT TAPE TRAFFIC STRIPE |
| 16 | PREPARE CONCRETE BRIDGE DECK SURFACE | 33 | 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) |
| 17 | FURNISH POLYESTER CONCRETE OVERLAY | 34 | PAVEMENT MARKER (NON-REFLECTIVE) |
| | | 35 | PAVEMENT MARKER (RETROREFLECTIVE) |
| | | 36 | MOBILIZATION |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
 08/18/2015 11:04
 Serial No. A2X0011000268
 TC: 784489

Addressee	Start Time	Time	Prints	Result	Note
918006422437	08-18 11:03	00:00:48	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Error TX,
 DSB:Page Separation TS, RIX:Mixed Original TX, CAL:Manual TX, CSR:Copy,
 FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,
 FCODE:F-code, RTX:Re-TX, RV:Relay, MX:Confidential, BUL:Bulletin, SIP:SIP Fax,
 IPAX:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, CON: Continue, No Ans: No Answer,
 Refus: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOUR:Receiving length Over,
 POU:Receiving page Over, FIL:File Error, DC:Decode Error, MON:MDR Response Error,
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

AUG 18 2015

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
 Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
8/26/15 2:00 PM	Caltrans	Contract # 03-0G0504	* Overlay 15 Bridge Decks with Polyester and Methacrylate * Yolo County

Please call me for MW/D/DVBE Advertising (or call Vidd direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.
 Address: PO Box 484519 - Redding, Ca. 96048-4519
 Tel: (530) 246-4282 Fax: (530) 246-8940 Requested By: Stacy Dutton

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
8/26/15 2:00 PM	Caltrans	Contract # 03-0G0504	* Overlay 15 Bridge Decks with Polyester and Methacrylate * Yolo County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

**REQUEST FOR QUALIFIED UDBE/DBE
SUBCONTRACTORS & SUPPLIERS FOR:**

INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
Overlay 15 Bridge Decks with Polyester and Methacrylate
CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS
Yolo County
Contract #: 03-0G0504
Engineers Estimate: \$2,300,000.00
Bid Date: 8/26/2015 @ 2 PM
Goal: 15 % DBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to:

- | | | | |
|----|--|--------|--|
| 1 | LEAD COMPLIANCE PLAN | 18 (F) | PLACE POLYESTER CONCRETE OVERLAY |
| 2 | CONSTRUCTION AREA SIGNS | 19 (F) | TREAT BRIDGE DECK |
| 3 | TRAFFIC CONTROL SYSTEM | 20 | FURNISH BRIDGE DECK TREATMENT MATERIAL |
| 4 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | 21 | REMOVE CHIP SEAL |
| 5 | JOB SITE MANAGEMENT | 22 | MINOR HOT MIX ASPHALT |
| 6 | PREPARE WATER POLLUTION CONTROL PROGRAM | 23 | TACK COAT |
| 7 | TEMPORARY CONCRETE WASHOUT | 24 | GRIND EXISTING BRIDGE DECK |
| 8 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | 25 | CLEAN EXPANSION JOINT |
| 9 | PUBLIC SAFETY PLAN | 26 | JOINT SEAL (MR 1/2") |
| 10 | RAPID SETTING CONCRETE (PATCH) | 27 | JOINT SEAL (MR 1") |
| 11 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 28 | JOINT SEAL (MR 1 1/2") |
| 12 | REMOVE ASPHALT CONCRETE SURFACING | 29 | BONDED JOINT SEAL (MR 1") |
| 13 | COLD PLANE ASPHALT CONCRETE PAVEMENT | 30 | BONDED JOINT SEAL (MR 1 1/2") |
| 14 | REMOVE UNSOUND CONCRETE | 31 | 4" PERMANENT TAPE TRAFFIC STRIPE |
| 15 | POLYESTER CONCRETE EXPANSION DAM | 32 | 6" PERMANENT TAPE TRAFFIC STRIPE |
| 16 | PREPARE CONCRETE BRIDGE DECK SURFACE | 33 | 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) |
| 17 | FURNISH POLYESTER CONCRETE OVERLAY | 34 | PAVEMENT MARKER (NON-REFLECTIVE) |
| | | 35 | PAVEMENT MARKER (RETROREFLECTIVE) |
| | | 36 | MOBILIZATION |

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com

Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 08/17/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 08/17/2015 04:56 PM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Overlay 15 Bridge Decks with Polyester and Methacrylate

Bid/Contract #

03-0G0504

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

In and Near Woodland, Yolo County, CA

Bid Date

08/26/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22

MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING
BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR
1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED
JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4"
PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE
TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE
(BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35
PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 08/17/2015 04:56 PM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.

Redding, CA 96001

Tel: (530) 246-4292 ext.

Fax: (530) 246-9940

Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Overlay 15 Bridge Decks with Polyester and Methacrylate

Bid/Contract #

03-0G0504

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

In and Near Woodland, Yolo County, CA

Bid Date

08/26/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22

MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING
BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR
1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED
JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4"
PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE
TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE
(BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35
PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 08/17/2015 04:56 PM.

J. F. Shea Construction, Inc. is seeking
DBE s in In and Nea...
dbegoodfaith.com/ads/Overlay-15...

04:08 PM - 17 Aug 2015

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 13
- Women-Owned (WBE) - 12

TOTAL SOLICITED - 25

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 645-9618	2015-08-18 11:39:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-08-19 07:44:46	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-08-24 11:17:56	Not available	M

Comments: May be interested, however, we were unable to connect call.

ABRASIVE BLASTING SERVICE

5465 24TH STREET • RIVERSIDE, CA, 92509

Cert. #40447 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dianawinn@abrasiveblastingervice.com	2015-08-18 10:16:33	Delivered

Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
	(951) 786-9081	2015-08-18 11:47:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 683-4692	2015-08-19 07:52:35	Santos M	

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 683-4692	2015-08-24 11:19:11	Estimator N	

Comments: No, not interested in bidding.

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

	Email Address	Send Date & Time	Delivery Status
	kevinphan@amlandcorp.com	2015-08-18 10:16:33	Bounced

Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
	(408) 298-4344	2015-08-18 11:39:45	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-08-19 07:46:13	Voicemail full M	

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-08-24 11:18:29	Voicemail full M	

Comments: May be interested, however, voicemail is full.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

	Email Address	Send Date & Time	Delivery Status
	juan@baylinecutting.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-08-18 11:39:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-08-19 07:49:36	Juan M	

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-08-24 11:20:09	Estimator Y	

Comments: Yes, will be interested in bidding.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 448-9407	2015-08-18 11:37:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-08-19 07:54:46	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-08-24 11:21:08	Receptionist M	

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(916) 663-1858 2015-08-18 11:50:56 Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-08-19 07:57:11	Elisa Y	

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-08-24 11:21:39	Receptionist Y	

Comments: Yes, will be intereted in bidding.

CSI ENGINEERING

3311 MARSHALL AVE • CARMICHAEL, CA, 95608

Cert. #42644 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
csi.engineering13@yahoo.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 418-4816	2015-08-18 11:37:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 233-8633	2015-08-19 07:59:30	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 233-8633	2015-08-24 11:23:16	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2015-08-18 10:16:33	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2015-08-18 11:37:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-08-19 08:02:10	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-08-24 11:23:28	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@comcast.net	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 447-4225	2015-08-18 11:38:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-08-19 08:03:58	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-08-24 11:26:02	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

ESE CONSULTING ENGINEERS, INC.

1060 GRANT STREET, SUITE 3D • BENICIA, CA, 94510

Cert. #33266 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
hadieh.elias@eseweb.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 747-6538	2015-08-18 11:40:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 747-1755	2015-08-19 08:05:02	Not available M	

Comments: Maybe, however, we were unable to connect call. No answer.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 747-1755	2015-08-24 11:22:09	Not available M	

Comments: Maybe, however, we were unable to connect call. No answer.

FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 373-6208	2015-08-18 11:51:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2015-08-19 08:06:13	Receptionist N	

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2015-08-18 11:37:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-08-19 09:01:57	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-08-24 11:26:27	Jay Y	

Comments: Yes, will be intereted in bidding.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2015-08-18 11:40:48	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-08-19 09:09:11	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-08-24 11:26:45	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

MIRUS LANDSCAPE ARCHITECTURE

2935 GRINNEL DR. • DAVIS, CA, 95618

Cert. #40757 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mirus-la.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 302-3495	2015-08-19 09:40:11	Disconnected M	

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 302-3495	2015-08-24 11:24:19	No answer	N

Comments: Line is disconnected.

NEWLAND ENTITIES, INC

500 OLIVE STREET • MARYSVILLE, CA, 95901

Cert. #35955 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rcervantes@newlandentities.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 674-0756	2015-08-18 11:45:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2015-08-19 10:16:03	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2015-08-24 11:24:38	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 652-4376	2015-08-18 11:45:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-08-19 10:44:08	Val	M

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-08-24 11:28:44	Laura M	

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

PROTECTION LINK

3651 WHISPERING CREEK CIRCLE • STOCKTON, CA, 95219

Cert. #42247 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
RPEREZ@PROTECTIONLINK.NET	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 476-0209	2015-08-18 11:39:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 988-9884	2015-08-19 11:16:51	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 988-9884	2015-08-24 11:30:57	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
liza@pcz.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 824-6854	2015-08-18 11:37:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2015-08-19 16:07:25	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2015-08-24 11:31:42	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

R N R CONSTRUCTION, INC

8589 THYS COURT • SACRAMENTO, CA, 95828

Cert. #37651 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rich@rnrc-construction.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 379-0960	2015-08-18 11:38:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 379-0957	2015-08-19 16:08:24	Estimator N	

Comments: No, not bidding. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ricky@reserrano.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 957-8121	2015-08-18 11:40:52	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-08-19 16:11:18	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-08-24 11:32:42	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-08-18 11:51:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-08-19 16:13:36	Not available M	

Comments: May be interested, however, we were unable to connect call. No answer.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-08-24 11:32:59	Not available M	

Comments: May be interested, however, we were unable to connect call. No answer.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2015-08-18 11:37:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-08-19 16:17:20	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-08-24 11:34:13	Receptionist	Y

Comments: Yes, will be intereted in bidding.

TRI-VALLEY CONTRACTING, INC.

15 CHARLES HILL CIRCLE • ORINDA, CA, 94563

Cert. #41297 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
landy@trivalleystriping.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 872-4450	2015-08-18 11:38:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-08-19 16:18:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-08-24 11:34:31	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

UDB ENTERPRISES, INC

217 W. FYFFE AVE SUITE 143 • STOCKTON, CA, 95203

Cert. #38325 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vilarino76@gmail.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 932-0873	2015-08-18 11:39:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 649-8651	2015-08-19 16:20:57	Estimator	N

Comments: No, not bidding. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

VINTAGE PAVING COMPANY, INC.

119 MAIN STREET • WINTERS, CA, 95694

Cert. #27011 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
edc@vintagepavingco.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 795-5734	2015-08-18 11:38:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2015-08-19 16:21:56	Not available	M

Comments: May be interested, however, we were unable to connect call. No answer.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2015-08-24 11:34:54	Not available	M

Comments: May be interested, however, we were unable to connect call.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

BID #: 03-0G0504

BID DUE DATE: 2015-08-26 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra

17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:14 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ABRASIVE BLASTING SERVICE
Tel: (951) 683-4692
Fax: (951) 786-9081

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:47:28 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: AMLAND CORP
Tel: (408) 929-3949
Fax: (408) 298-4344

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:45 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:44 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION AREA SIGNS,
INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:50:56 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: CSI ENGINEERING
Tel: (916) 233-8633
Fax: (916) 418-4816

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:21 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: EAGLE ENGINEERING AND
CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

[] Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:42 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT &
CONSULTING
Tel: (707) 344-4518
Fax: (707) 447-4225

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:03 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ESE CONSULTING ENGINEERS, INC.
Tel: (707) 747-1755
Fax: (707) 747-6538

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:40:19 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: FCS STRIPING, SEALING AND PAVING,
INC.
Tel: (925) 373-6205
Fax: (925) 373-6208

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:51:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:40:48 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: MIRUS LANDSCAPE ARCHITECTURE
Tel: (530) 302-3495
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 10:20:40 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: NEWLAND ENTITIES, INC
Tel: (530) 755-1178
Fax: (530) 674-0756

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:45:52 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:45:52 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: PROTECTION LINK
 Tel: (888) 988-9884
 Fax: (209) 476-0209

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:27 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: PRUNUSKE CHATHAM, INC
Tel: (707) 824-4600
Fax: (707) 824-6854

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:27 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: R N R CONSTRUCTION, INC
Tel: (916) 379-0957
Fax: (916) 379-0960

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:40 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: R. E. SERRANO INC.
Tel: (925) 957-8184
Fax: (925) 957-8121

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:40:52 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:51:34 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:33 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: TRI-VALLEY CONTRACTING, INC.
 Tel: (925) 787-1003
 Fax: (888) 872-4450

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:40 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: UDB ENTERPRISES, INC
Tel: (209) 649-8651
Fax: (209) 932-0873

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:49 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: VINTAGE PAVING COMPANY, INC.
Tel: (530) 795-0132
Fax: (530) 795-5734

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:53 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

Good Faith Efforts

Documentation

8 - Agency Back-Up

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra
Address: 17400 Clear Creek Road Redding, CA 96001
Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com
Services needed: REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION
Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer
Date posted: 08/17/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 08/17/2015 04:56 PM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1881

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.
Redding, CA 96001
Tel: (530) 246-4292 ext.
Fax: (530) 246-9940
Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Overlay 15 Bridge Decks with Polyester and Methacrylate

Bid/Contract #

03-0G0504

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

In and Near Woodland, Yolo County, CA

Bid Date

08/26/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22

MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING
BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR
1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED
JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4"
PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE
TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE
(BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35
PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 08/17/2015 04:56 PM. The ad ran from the publication date until the bid date listed on the notice.

J.F. Shea Co., Inc.
Caring since 1897

Outreach Coordinator

Stacy Dutra

Project Estimator

Brock Kernaghan

Contact Information

17400 Clear Creek Rd.

Redding, CA 96001

Tel: (530) 246-4292 ext.

Fax: (530) 246-9940

Email: stacy.dutra@jfshea.com

J. F. Shea Construction, Inc. is seeking qualified DBE

Project Name

Overlay 15 Bridge Decks with Polyester and Methacrylate

Bid/Contract #

03-0G0504

Awarding Agency

State of California Department of Transportation - Caltrans

Project Location

In and Near Woodland, Yolo County, CA

Bid Date

08/26/2015 at 02:00

Project Details

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22

MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING
BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR
1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED
JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4"
PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE
TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE
(BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35
PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 08/17/2015 04:56 PM.

J. F. Shea Construction, Inc. is seeking
DBE s in In and Nea...
dbegoodfaith.com/ads/Overlay-15...

04:08 PM - 17 Aug 2015

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 13
- Women-Owned (WBE) - 12

TOTAL SOLICITED - 25

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 645-9618	2015-08-18 11:39:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-08-19 07:44:46	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-08-24 11:17:56	Not available	M

Comments: May be interested, however, we were unable to connect call.

ABRASIVE BLASTING SERVICE

5465 24TH STREET • RIVERSIDE, CA, 92509

Cert. #40447 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dianawinn@abrasiveblastingervice.com	2015-08-18 10:16:33	Delivered

Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
	(951) 786-9081	2015-08-18 11:47:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 683-4692	2015-08-19 07:52:35	Santos M	

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 683-4692	2015-08-24 11:19:11	Estimator N	

Comments: No, not interested in bidding.

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

	Email Address	Send Date & Time	Delivery Status
	kevinphan@amlandcorp.com	2015-08-18 10:16:33	Bounced

Fax Transmission

	Fax Number	Send Date & Time	Transmission Status
	(408) 298-4344	2015-08-18 11:39:45	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-08-19 07:46:13	Voicemail full M	

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-08-24 11:18:29	Voicemail full M	

Comments: May be interested, however, voicemail is full.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

	Email Address	Send Date & Time	Delivery Status
	juan@baylinecutting.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-08-18 11:39:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-08-19 07:49:36	Juan M	

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-08-24 11:20:09	Estimator Y	

Comments: Yes, will be intereted in bidding.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 448-9407	2015-08-18 11:37:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-08-19 07:54:46	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-08-24 11:21:08	Receptionist M	

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(916) 663-1858 2015-08-18 11:50:56 Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-08-19 07:57:11	Elisa Y	

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-08-24 11:21:39	Receptionist Y	

Comments: Yes, will be intereted in bidding.

CSI ENGINEERING

3311 MARSHALL AVE • CARMICHAEL, CA, 95608

Cert. #42644 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
csi.engineering13@yahoo.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 418-4816	2015-08-18 11:37:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 233-8633	2015-08-19 07:59:30	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 233-8633	2015-08-24 11:23:16	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2015-08-18 10:16:33	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2015-08-18 11:37:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-08-19 08:02:10	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-08-24 11:23:28	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

ECHELON-CES MANAGEMENT & CONSULTING

1018 SWAN RIVER CT • VACAVILLE, CA, 95687

Cert. #42132 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
echelon-ces@comcast.net	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 447-4225	2015-08-18 11:38:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-08-19 08:03:58	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 344-4518	2015-08-24 11:26:02	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

ESE CONSULTING ENGINEERS, INC.

1060 GRANT STREET, SUITE 3D • BENICIA, CA, 94510

Cert. #33266 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
hadieh.elias@eseweb.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 747-6538	2015-08-18 11:40:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 747-1755	2015-08-19 08:05:02	Not available M	

Comments: Maybe, however, we were unable to connect call. No answer.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 747-1755	2015-08-24 11:22:09	Not available M	

Comments: Maybe, however, we were unable to connect call. No answer.

FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 373-6208	2015-08-18 11:51:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2015-08-19 08:06:13	Receptionist N	

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2015-08-18 11:37:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-08-19 09:01:57	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-08-24 11:26:27	Jay Y	

Comments: Yes, will be intereted in bidding.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2015-08-18 11:40:48	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-08-19 09:09:11	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-08-24 11:26:45	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

MIRUS LANDSCAPE ARCHITECTURE

2935 GRINNEL DR. • DAVIS, CA, 95618

Cert. #40757 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mirus-la.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 302-3495	2015-08-19 09:40:11	Disconnected M	

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 302-3495	2015-08-24 11:24:19	No answer N	

Comments: Line is disconnected.

NEWLAND ENTITIES, INC

500 OLIVE STREET • MARYSVILLE, CA, 95901

Cert. #35955 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rcervantes@newlandentities.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 674-0756	2015-08-18 11:45:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2015-08-19 10:16:03	Not available M	

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2015-08-24 11:24:38	Not available M	

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 652-4376	2015-08-18 11:45:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-08-19 10:44:08	Val M	

Comments: Maybe, not sure yet. They will fax a quote before bid date if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-08-24 11:28:44	Laura M	

Comments: May be interested, the estimator will take a look at the project and fax a quote if interested.

PROTECTION LINK

3651 WHISPERING CREEK CIRCLE • STOCKTON, CA, 95219

Cert. #42247 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
RPEREZ@PROTECTIONLINK.NET	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 476-0209	2015-08-18 11:39:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 988-9884	2015-08-19 11:16:51	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 988-9884	2015-08-24 11:30:57	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SEBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
liza@pcz.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 824-6854	2015-08-18 11:37:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2015-08-19 16:07:25	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2015-08-24 11:31:42	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

R N R CONSTRUCTION, INC

8589 THYS COURT • SACRAMENTO, CA, 95828

Cert. #37651 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rich@rn-r-construction.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 379-0960	2015-08-18 11:38:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 379-0957	2015-08-19 16:08:24	Estimator N	

Comments: No, not bidding. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ricky@reserrano.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 957-8121	2015-08-18 11:40:52	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-08-19 16:11:18	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-08-24 11:32:42	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-08-18 11:51:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-08-19 16:13:36	Not available M	

Comments: May be interested, however, we were unable to connect call. No answer.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-08-24 11:32:59	Not available M	

Comments: May be interested, however, we were unable to connect call. No answer.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2015-08-18 11:37:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-08-19 16:17:20	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-08-24 11:34:13	Receptionist Y	

Comments: Yes, will be interested in bidding.

TRI-VALLEY CONTRACTING, INC.

15 CHARLES HILL CIRCLE • ORINDA, CA, 94563

Cert. #41297 (Women-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
landy@trivalleystripping.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(888) 872-4450	2015-08-18 11:38:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-08-19 16:18:32	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-08-24 11:34:31	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

UDB ENTERPRISES, INC

217 W. FYFFE AVE SUITE 143 • STOCKTON, CA, 95203

Cert. #38325 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vilarino76@gmail.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 932-0873	2015-08-18 11:39:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 649-8651	2015-08-19 16:20:57	Estimator N	

Comments: No, not bidding. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

VINTAGE PAVING COMPANY, INC.

119 MAIN STREET • WINTERS, CA, 95694

Cert. #27011 (Minority-owned) was identified in the California Unified Certification Program database on 08/18/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
edc@vintagepavingco.com	2015-08-18 10:16:33	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 795-5734	2015-08-18 11:38:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2015-08-19 16:21:56	Not available	M

Comments: May be interested, however, we were unable to connect call. No answer.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2015-08-24 11:34:54	Not available	M

Comments: May be interested, however, we were unable to connect call.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

J. F. Shea Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

BID #: 03-0G0504

BID DUE DATE: 2015-08-26 at 02:00

AWARDING AGENCY/OWNER: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

If interested please contact:

Stacy Dutra

17400 Clear Creek Rd.
Redding, CA, 96001
Tel: 5302464292
Fax: 5302469940
Email: stacy.dutra@jfshea.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: A C DIKE CO
Tel: (916) 645-7747
Fax: (916) 645-9618

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:14 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ABRASIVE BLASTING SERVICE
Tel: (951) 683-4692
Fax: (951) 786-9081

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:47:28 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: AMLAND CORP
Tel: (408) 929-3949
Fax: (408) 298-4344

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:45 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:44 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: CONSTRUCTION AREA SIGNS,
INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:50:56 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: CSI ENGINEERING
Tel: (916) 233-8633
Fax: (916) 418-4816

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:21 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: EAGLE ENGINEERING AND
CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:42 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ECHELON-CES MANAGEMENT &
CONSULTING
Tel: (707) 344-4518
Fax: (707) 447-4225

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:03 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: ESE CONSULTING ENGINEERS, INC.
Tel: (707) 747-1755
Fax: (707) 747-6538

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:40:19 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: FCS STRIPING, SEALING AND PAVING,
INC.
Tel: (925) 373-6205
Fax: (925) 373-6208

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:51:11 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: K & K CONSTRUCTION SUPPLY, INC
 Tel: (916) 851-0965
 Fax: (916) 851-0999

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:24 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:40:48 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: MIRUS LANDSCAPE ARCHITECTURE
Tel: (530) 302-3495
Fax: () -

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 10:20:40 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NEWLAND ENTITIES, INC
 Tel: (530) 755-1178
 Fax: (530) 674-0756

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID
 TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-
 BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of
 Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON
 STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County
 Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J.
 F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including
 certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2
 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE
 SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7
 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE
 (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE
 THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE
 ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE
 EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER
 CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK
 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX
 ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT
 SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30
 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE
 TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER
 (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current
 contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All
 subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and
 performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding,
 equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400
 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea
 Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an
 equal opportunity employer and will work with any interested subcontractor to identify opportunities to break
 items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F.
 SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530)
 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:45:52 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: NITTA EROSION CONTROL
 Tel: (916) 652-7459
 Fax: (916) 652-4376

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:45:52 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: PROTECTION LINK
Tel: (888) 988-9884
Fax: (209) 476-0209

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:27 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
 17400 Clear Creek Rd.
 Redding, CA, 96001
 Tel: (530) 246-4292
 Fax: (530) 246-9940
 CONTACT NAME: Stacy Dutra

TO: PRUNUSKE CHATHAM, INC
 Tel: (707) 824-4600
 Fax: (707) 824-6854

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:27 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: R N R CONSTRUCTION, INC
Tel: (916) 379-0957
Fax: (916) 379-0960

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:40 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: R. E. SERRANO INC.
Tel: (925) 957-8184
Fax: (925) 957-8121

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p><input type="checkbox"/> No, we are not interested.</p> <p><input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:40:52 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:51:34 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: S.T. RHOADES CONSTRUCTION, INC.
Tel: (530) 223-9322
Fax: (530) 223-9222

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:37:33 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: TRI-VALLEY CONTRACTING, INC.
Tel: (925) 787-1003
Fax: (888) 872-4450

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____.</p>

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:40 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: UDB ENTERPRISES, INC
Tel: (209) 649-8651
Fax: (209) 932-0873

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:39:49 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: J. F. Shea Construction, Inc.
17400 Clear Creek Rd.
Redding, CA, 96001
Tel: (530) 246-4292
Fax: (530) 246-9940
CONTACT NAME: Stacy Dutra

TO: VINTAGE PAVING COMPANY, INC.
Tel: (530) 795-0132
Fax: (530) 795-5734

J. F. Shea Construction, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-08-26 at 02:00

BID No.: 03-0G0504

PROJECT NAME: Overlay 15 Bridge Decks with Polyester and Methacrylate

AGENCY NAME: State of California Department of Transportation - Caltrans

PROJECT LOCATION: In and Near Woodland, Yolo, CA

REQUEST FOR QUALIFIED UDBE/DBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans Overlay 15 Bridge Decks with Polyester and Methacrylate CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY IN AND NEAR WOODLAND AT VARIOUS LOCATIONS Yolo County Contract #: 03-0G0504 Engineers Estimate: \$2,300,000.00 Bid Date: 8/26/2015 @ 2 PM Goal: 15 % DBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN (LS) 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) 9 PUBLIC SAFETY PLAN 10 RAPID SETTING CONCRETE (PATCH) 11 REMOVE THERMOPLASTIC TRAFFIC STRIPE 12 REMOVE ASPHALT CONCRETE SURFACING 13 COLD PLANE ASPHALT CONCRETE PAVEMENT 14 REMOVE UNSOUND CONCRETE 15 POLYESTER CONCRETE EXPANSION DAM 16 PREPARE CONCRETE BRIDGE DECK SURFACE 17 FURNISH POLYESTER CONCRETE OVERLAY 18 (F) PLACE POLYESTER CONCRETE OVERLAY 19 (F) TREAT BRIDGE DECK 20 FURNISH BRIDGE DECK TREATMENT MATERIAL 21 REMOVE CHIP SEAL 22 MINOR HOT MIX ASPHALT 23 TACK COAT 24 GRIND EXISTING BRIDGE DECK 25 CLEAN EXPANSION JOINT 26 JOINT SEAL (MR 1/2") 27 JOINT SEAL (MR 1") 28 JOINT SEAL (MR 1 1/2") 29 BONDED JOINT SEAL (MR 1") 30 BONDED JOINT SEAL (MR 1 1/2") 31 4" PERMANENT TAPE TRAFFIC STRIPE 32 6" PERMANENT TAPE TRAFFIC STRIPE 33 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN36-12) 34 PAVEMENT MARKER (NON-REFLECTIVE) 35 PAVEMENT MARKER (RETROREFLECTIVE) 36 MOBILIZATION

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

RETURN SECTION

Please fax back this invitation with your response to (530) 246-9940

Yes, we will send a fax quote by the bid date.

<p style="text-align: center;"><input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at</p>
--

This solicitation was sent by DBE GoodFaith Inc. at 08/18/2015 11:38:53 am PST on behalf of J. F. Shea Construction, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

03

FOURTH BIDDER



Caltrans

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

**FORMS FOR
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY
IN AND NEAR WOODLAND AT VARIOUS LOCATIONS**

In District 03 On Routes 5, 113

Under

***Notice to Bidders and Special Provisions* dated July 27, 2015**

***Standard Specifications* dated 2010**

***Project plans* approved February 9, 2015**

***Standard Plans* dated 2010**

**To be submitted conjointly with
Electronic *Bid* book dated July 27, 2015**

Identified by

Contract No. 03-0G0504

03-Yol-5, 113-Var

Project ID 0314000029

Federal-Aid Project

ACNHP-000C(403)