**DEPARTMENT OF TRANSPORTATION**
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov

*Serious drought.*
*Help save water!*

April 7, 2015

Facsimile: (530) 894-6220

Richard A. Lanier, Estimating Manager
Baldwin Contracting Co., Inc. dba
Knife River Construction
1764 Skyway
Chico, CA 95928

03-0G0904
03-Yub-49-0.0/6.4
B.O. 3/25/2015

Dear Mr. Lanier:

The Department of Transportation (Caltrans) received a bid submitted by Baldwin Contracting Co., Inc. dba Knife River Construction (Knife River) for Contract No. 03-0G0904 on March 25, 2015. By this letter, Caltrans notifies Knife River that its bid is nonresponsive since Knife River did not comply with Addendum 1, dated March 5, 2015, Section 2-1.33D(3)(b), Contracts With A DVBE Goal, which states in part:

> *"Certified DVBE Summary - Submittal Deadline: No later than 4:00 p.m. on the 4th business day after bid opening..."*

Knife River failed to submit the DVBE Summary form by 4:00 p.m. on the 4th business day after bid opening. Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

FOR

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

** Transmit Conf.Report **

P.1 Apr 8 2015 01:24pm
CALTRANS CONTR AWARDS Fax 916-227-6282

| Fax/Phone Number | Mode | Start | Time | Page | Result | Note |
|---|---|---|---|---|---|---|
| 915308946220 | Normal | 08:01:23pm | 0'17" | 1 | # O K | |

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY EDMUND G. BROWN Jr., Governor

**DEPARTMENT OF TRANSPORTATION**
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov

*Serious drought. Help save water!*

April 7, 2015

Facsimile: (530) 894-6220

Richard A. Lanier, Estimating Manager
Baldwin Contracting Co., Inc. dba
Knife River Construction
1764 Skyway
Chico, CA 95928

03-0G0904
03-Yub-49-0.0/6.4
B.O. 3/25/2015

Dear Mr. Lanier:

The Department of Transportation (Caltrans) received a bid submitted by Baldwin Contracting Co., Inc. dba Knife River Construction (Knife River) for Contract No. 03-0G0904 on March 25, 2015. By this letter, Caltrans notifies Knife River that its bid is nonresponsive since Knife River did not comply with Addendum 1, dated March 5, 2015, Section 2-1.33D(3)(b), Contracts With A DVBE Goal, which states in part:

> *"Certified DVBE Summary - Submittal Deadline: No later than 4:00 p.m. on the 4th business day after bid opening..."*

Knife River failed to submit the DVBE Summary form by 4:00 p.m. on the 4th business day after bid opening. Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

for

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services