STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Low Bidder

04-17-15A11:40 RCVD

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
03-0G1304

GRI BID #15-033

BID AMOUNT:
$ 1,686,215.40

BID OPENING DATE:
APRIL 14, 2015

BIDDER'S NAME:
GEORGE REED, INC.

DBE GOAL FROM CONTRACT %:
9% DBE

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	14	$736,000

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
23	SUPPLY & DELIVER RHMA OIL	C0639 C9774	BLACK DIAMOND ASPAHLT INC 118 MAIN STREET VACAVILLE CA 95688 (707) 448-9402 CERT #22999	$185,456.70
20, 21, 22	PLACE DIKE	C3940	A.C. DIKE COMPANY 2788 VENTURE DRIVE LINCOLN CA 95648 (916) 652-0159 CERT #219	$4,519.35

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ 189,976.05

11.26 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Ed Berlier
Signature of Bidder

ED BERLIER
VICE PRESIDENT

04/16/15
Date

(209) 523-0734
(Area Code) Tel. No.

STACY CASE, EXT. 3110
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Lic#
680743

$185,456.70
Breakdown Attached

April 14, 2015
George Reed Construction
Attn: Stephanie Fuller

MAIL QUOTE: stephanie.fuller@georgereed.com

Project: Highway 49 El Dorado County
Caltrans: 03-0G1304
Bid Date: April 14, 2015

Bid Item	Product	Tons	Delivered To Clements
	PG 64-16	**+/- 700**	**$471.90/ton**

Black Diamond Asphalt, Inc is a Caltrans certified UDBE supplier.
Certification number: 22999

- **Above price for freight is based on full loads**
- **It is our understanding that this project is subject Index COPI 5%**
- **This quote does NOT include sales/use tax of federal spill funds.**
- **DFSC (Diesel Fuel Surcharge) is included**

- Credit terms to be determined.
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- **THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.**

SIGNED ACCEPTANCE _____ **DATE**_____

118 Main Street Vacaville, CA 95688 Phone (707) 448-9402 FAX (707) 448-9407
PO Box 1643 Modesto, CA 95353-1643

BIDDER: GEORGE REED, INC.

CALTRANS BID: 03-0G1304
BLACK DIAMOND ASPHALT, INC.
DBE PARTICIPATION BREAKDOWN

Description	QTY	Unit	Unit Price Including Tax	Total
RHMA - Oil	655.00	TN	$471.90	$309,094.50
Total Price for Material				$309,094.50

Total Buy/Haul $		$309,094.50
Total Buy/Haul Credit	60.00%	$185,456.70

Total DBE Participation Dollar Amount **$185,456.70**

Back To Query Form

Search Returned 1 Records

Tue Apr 14 14:28:45 PDT 2015

Query Criteria

Firm/DBA Name: Black Diamond Asphalt
Firm Type: DBE

Firm ID	22999
Firm/DBA Name	BLACK DIAMOND ASPHALT, INC.
Address Line1	118 MAIN STREET
Address Line2	
City	VACAVILLE
State	CA
Zip Code1	95688
Zip Code2	
Mailing Address Line1	P. O. BOX 1643
Mailing Address Line2	
Mailing City	MODESTO
Mailing State	CA
Mailing Zip Code1	95354
Mailing Zip Code2	
Certification Type	DBE
EMail	aragan@blackdiamondasphalt.com
Contact Name	ALLISON PATRICIA RAGAN
Area Code	(707)
Phone Number	448-9402
Fax Area Code	(707)
Fax Phone Number	448-9407
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	324121; 484110;
ACDBE NAICS	
Work Codes	C0639 ASPHALT SUPPLIER; C9774 TRUCKER;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 2;
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

entered 4/13

QUOTATION: CDOT RT 49 EL DORADO CO. 03-0G1304

913 LF OF DIKE
- Type C @ 63' x 4.95 = 311.85
- Type E @ 710' x 4.95 = 3514.50
- Type F @ 140' x 4.95 = 693.00

$4,519.35

BIDS : 4/14/15

"PLACE ONLY"* 913 LF ASPHALT DIKE TYPE (C,E,F)@ $4.95 LF

$2,380 is GR1 rate.

PLACE IMPORTED SHOULDER BACKING @ $2480.00 8 HR SHIFT.**

** **PRICE INCLUDES PLACING AND SCREEDING.**
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE $600.00

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

Back To Query Form

Search Returned 1 Records

Tue Apr 14 14:29:35 PDT 2015

Query Criteria

Firm/DBA Name: A C Dike Co

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

04-17-15A11:41 RCVD

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GEORGE REED, INC.

Contract No.: 03-0G1304

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO	Please see Exhibit A.	
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

04-17-15A11:41 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GEORGE REED, INC.

Contract No.: 03-0G1304

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations: e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

Please see Exhibit B.

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

Please see Exhibit C.

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

04-17-15A11:41 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GEORGE REED, INC.

Contract No.: 03-0G1304

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Caltrans Office Engineer	04/01/2015 thru Bid Date	Statewide	Unknown
Construction Bid Source	04/01/2015 thru Bid Date	Statewide	Unknown
DBE Good Faith Inc.	04/01/2015 thru Bid Date	Statewide	Unknown
Please see Exhibit D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

All advertisements and solicitation letters gave instruction on obtaining plans and specs and the requirements of the contract.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

All advertisements and solicitation letters offered assistance in all of the above categories.
However no interested DBE's requested such assistance.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

All advertisements and solicitation letters offered assistance in all of the above categories.
However no interested DBE's requested such assistance.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

Caltrans UCP - DBE Search Database 04/01/15 Please see Exhibit E.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

04-17-15A11:41 RCVD

EXHIBIT "A"

ITEMS OF WORK MADE AVAILABLE TO DBE'S

Bid #15-033

ITEMS OF WORK AVAILABLE TO DBE FIRMS FOR

State of California, D.O.T., Contract No. 03-0G1304, Construction on State Hwy in El Dorado County In and Near El Dorado From Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid #ACSTP-P049(162)E, 03-ED-49-0.0/9.6

ITEM OF WORK OFFERED, SERVICES OFFERED, OR MATERIALS SUPPLIED	BIDDER NORMALLY PERFORMS ITEM YES/NO	ITEMS BROKEN DOWN TO FACILITATE PARTICIPATION YES/NO	ESTABLISHED FLEXIBLE TIMEFRAMES FOR PERFORMANCE AND DELIVERY SCHEDULES YES/NO	AMOUNT ($)	PERCENTAGE OF CONTRACT
Guard Railing/Barriers	N	Y	Y	$ 23,000.00	1.36%
Pavement Markers	N	Y	Y	$ 14,630.00	0.87%
Construction Area Signs	N	Y	Y	$ 3,900.00	0.23%
Traffic Control System	Y	Y	Y	$ 309,500.00	18.35%
Plane Asphalt Concrete	N	Y	Y	$ 9,000.00	0.53%
Asphalt Concrete	Y	Y	Y	$ 796,430.00	47.23%
Place A.C. Dike & Misc.	N	Y	Y	$ 4,500.00	0.27%
Object Marker	N	Y	Y	$ 140.00	0.01%
Thermoplastic Traffic Stripe & Marking	N	Y	Y	$ 99,200.00	5.88%
Pavement Profiling	N	Y	Y	$ 10,000.00	0.59%
Lead Compliance	N	Y	Y	$ 6,500.00	0.39%
SWPPP Planning	N	Y	Y	$ 3,500.00	0.21%
Water Truck	Y	Y	Y	$ 9,000.00	0.53%
Street Sweeping Truck	N	Y	Y	$ 17,640.00	1.05%
Trucker	N	Y	Y	$ 156,000.00	9.25%
Rumble Strip	N	Y	Y	$ 4,000.00	0.24%
Oil Supplier	Y	Y	Y	$ 185,456.00	11.00%

EXHIBIT "B"

SOLICITATION LOGS AND LETTERS

BID #15-033

DBE SOLICITATION LOG FOR

CALTRANS, #03-0G1304, CONSTRUCTION ON STATE HIGHWAY IN EI DORADO COUNTY IN AND NEAR EL DORADO FROM AMADOR COUNTY LINE TO 0.1 MILE SOUTH OF PLEASANT VALLEY ROAD, #03-ED-49-0.0/9.6, FEDERAL AID PROJECT #ACSTP-P049(162)E

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	FOLLOW-UP METHODS AND DATES
A C DIKE COMPANY 2788 VENTURE DR LINCOLN CA 95648 paul@acdike.com	(916) 652-0159 (916) 645-9618	219	SENT EMAIL 04/02/15	AC DIKE	CALLED 04/13/15
ABSL CONSTRUCTION 29334 PACIFIC STREET HAYWARD CA 94544 luis@abslconstruction.com	(510) 727-0900 (510) 727-0910	5270	SENT EMAIL 04/02/15	COLD PLANE	CALLED 04/13/15
ALERT-O-LITE INC P O BOX 12224 FRESNO CA 93777 debbieh@alertolite.com	(559) 265-4550 (559) 453-3250	16345	SENT EMAIL 04/02/15	TRAFFIC CONTROL SERVICES	CALLED 04/13/15
AUSTIN ENTERPRISE 13421 SNOW ROAD BAKERSFIELD CA 93314 paustin@austin-enterprise.com	(661) 589-1001 (661) 589-9509	13602	SENT EMAIL 04/02/15	TRAFFIC CONTROL SERVICES	CALLED 04/13/15
AZ CONSTRUCTION 727 N GLENDORA AVENUE LA PUENTE CA 91744 kim@acefencecompany.com	(626) 333-0727 (626) 333-7843	34153	SENT EMAIL 04/02/15	GUARD RAIL	CALLED 04/13/15
BLACK DIAMOND ASPHALT INC 118 MAIN STREET VACAVILLE CA 95688 aragan@blackdiamondasphalt.com	(707) 448-9402 (707) 448-9407	22999	SENT EMAIL 04/02/15	RHMA OIL SUPPLY AND DELIVER	CALLED 04/13/15
CHAVEZ TRUCKING P O BOX 365 DIXON CA 95620 chaveztrucking@hughes.net	(707) 678-0514 (707) 693-6723	7974	SENT EMAIL 04/02/15	TRUCKING	CALLED 04/13/15
DILLARD ENVIRONMENTAL SERVICES 3120 CAMINO DIABLO RD BYRON CA 94514 patriciad@dillardenv.com	(925) 634-6850 (925) 634-0874	7106	SENT EMAIL 04/02/15	TRUCKING	CALLED 04/13/15
DIRT & AGGREGATE INTERCHANGE INC 20905 NE SANDY BLVD FAIRVIEW OR 97024 contractor@dirtagg.com	(503) 661-5093 (503) 669-1192	20	SENT EMAIL 04/02/15	GUARD RAIL	CALLED 04/13/15

BID #15-033

DBE SOLICITATION LOG FOR

CALTRANS, #03-0G1304, CONSTRUCTION ON STATE HIGHWAY IN EI DORADO COUNTY IN AND NEAR EL DORADO FROM AMADOR COUNTY LINE TO 0.1 MILE SOUTH OF PLEASANT VALLEY ROAD, #03-ED-49-0.0/9.6, FEDERAL AID PROJECT #ACSTP-P049(162)E

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	FOLLOW-UP METHODS AND DATES
DRAGON MATERIAL TRANSPORT INC 4543 N HAYES AVENUE FRESNO CA 93723 dragonmaterial@yahoo.com	(559) 351-8822 (559) 276-0818	37444	SENT EMAIL 04/02/15	RHMA OIL SUPPLY AND DELIVER	CALLED 04/13/15
FORCE TRAFFIC CONTROL INC P O BOX 1107 EXETER CA 93221 forcetraffic@earthlink.net	(559) 594-1062 (559) 594-1056	29335	SENT EMAIL 04/02/15	TRAFFIC CONTROL SERVICES	CALLED 04/13/15
FRANK MEDINA GENL ENGINEERING CONTRA 10096 AHART RD OROVILLE CA 95966 toni.medina@att.net	(530) 743-0744 (530) 743-9352	14717	SENT EMAIL 04/02/15	GUARD RAIL	CALLED 04/13/15
K R C SAFETY CO INC 7821 SUNNYVIEW AVE. VISALIA CA 93291 garyc@krcsafety.com	(559) 732-0393 (559) 732-2684 (559) 802-1749	447	SENT EMAIL 04/02/15	TRAFFIC CONTROL SERVICES	CALLED 04/13/15
M & M ELECTRIC 1600 AUBURN BLVD SACRAMENTO CA 95815 alynn@sacmmelectric.com	(916) 929-0150 (916) 929-1168	38278	SENT EMAIL 04/02/15	N/A	CALLED 04/13/15
P C & N CONSTRUCTION INC 5301-F BYRON HOT SPRINGS ROAD BYRON CA 94514 cplum@pchconstructioninc.com	(925) 634-4567 (925) 634-4339	39218	SENT EMAIL 04/02/15	N/A	CALLED 04/13/15
PAVEMENT MANAGEMENT SOLUTIONS 38340 INNOVATION CT STE 506 MURRIETA CA 92563 TSILVA@PAVEMENTSOLUTIONSINC.COM	(951) 600-1110 (951) 600-1112	42219	SENT EMAIL 04/02/15	COLD PLANING	CALLED 04/13/15
QUALITY ERECTORS & CONSTRUCTION INC 3130 BAYSHORE ROAD BENICIA CA 94510 NO EMAIL	(707) 746-4198 (707) 751-3962	33891	SENT EMAIL 04/02/15	N/A	CALLED 04/13/15
R E SERRANO INC 3430 PACHECO BLVD MARTINEZ CA 94553 ricky@reserrano.com	(925) 957-8184 (925) 957-8121	29324	SENT EMAIL 04/02/15	GUARD RAIL	CALLED 04/13/15

BID #15-033

DBE SOLICITATION LOG FOR

CALTRANS, #03-0G1304, CONSTRUCTION ON STATE HIGHWAY IN EI DORADO COUNTY IN AND NEAR EL DORADO FROM AMADOR COUNTY LINE TO 0.1 MILE SOUTH OF PLEASANT VALLEY ROAD, #03-ED-49-0.0/9.6, FEDERAL AID PROJECT #ACSTP-P049(162)E

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	FOLLOW-UP METHODS AND DATES
S T RHOADES CONSTRUCTION INC 3468 BECHELLI LANE STE E REDDING CA 96002 steve@strhoadesinc.com	(530) 223-9322 (530) 223-9222	37693	SENT EMAIL 04/02/15	COLD PLANING	CALLED 04/13/15
STATEWIDE STRIPES INC 7320 MISSION GORGE RD SAN DIEGO CA 92120 dawn@statewidestripes.com	(858) 560-6887 (858) 560-0158	32232	SENT EMAIL 04/02/15	TRAFFIC CONTROL SERVICES	CALLED 04/13/15
TRAFFIC CONTROL PROS 4070 NELSON AVE STE A CONCORD CA 94520 estimating@tcpros.net	(925) 270-4580 - - - NO FAX - - -	42433	SENT EMAIL 04/02/15	TRAFFIC CONTROL SERVICES	CALLED 04/13/15
TULLY CONSULTING GROUP 580 WIEGAND WY DIXON CA 95620 robintully8@gmail.com	(707) 693-1926 (707) 471-0318	38300	SENT EMAIL 04/02/15	WPCP	CALLED 04/13/15

Rosie Martinez

From: Microsoft Outlook
To: paul@acdike.com; luis@abslconstruction.com; debbieh@alertolite.com; paustin@austin-enterprise.com; KIM@ACEFENCECOMPANY.COM; aragan@blackdiamondasphalt.com; teresa@chaveztrucking.com; patriciad@dillardenv.com; contractor@dirtagg.com; dragonmaterial@yahoo.com; Force Traffic Control; toni.medina@att.net; garyc@krcsafety.com; alynn@sacmmelectric.com; Christi Plum; tsilva@pavementsolutionsinc.com; ricky@reserrano.com; steve@strhoadesinc.com; dawn@statewidestripes.com; estimating@tcpros.net; robin tully
Sent: Thursday, April 02, 2015 11:13 AM
Subject: Relayed: INVITATION TO BID - CALTRANS #03-0G1304 - BIDS APRIL 14TH - GRI BID # 15-033

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

paul@acdike.com (paul@acdike.com)

luis@abslconstruction.com (luis@abslconstruction.com)

debbieh@alertolite.com (debbieh@alertolite.com)

paustin@austin-enterprise.com (paustin@austin-enterprise.com)

KIM@ACEFENCECOMPANY.COM (KIM@ACEFENCECOMPANY.COM)

aragan@blackdiamondasphalt.com (aragan@blackdiamondasphalt.com)

teresa@chaveztrucking.com (teresa@chaveztrucking.com)

patriciad@dillardenv.com (patriciad@dillardenv.com)

contractor@dirtagg.com (contractor@dirtagg.com)

dragonmaterial@yahoo.com (dragonmaterial@yahoo.com)

Force Traffic Control (forcetraffic@earthlink.net)

toni.medina@att.net (toni.medina@att.net)

garyc@krcsafety.com (garyc@krcsafety.com)

alynn@sacmmelectric.com (alynn@sacmmelectric.com)

Christi Plum (cplum@pcnconstructioninc.com)

tsilva@pavementsolutionsinc.com (tsilva@pavementsolutionsinc.com)

ricky@reserrano.com (ricky@reserrano.com)

steve@strhoadesinc.com (steve@strhoadesinc.com)

dawn@statewidestripes.com (dawn@statewidestripes.com)

estimating@tcpros.net (estimating@tcpros.net)

robin tully (robin@tullygroup.com)

Subject: INVITATION TO BID - CALTRANS #03-0G1304 - BIDS APRIL 14TH - GRI BID #15-033

Rosie Martinez

From: Rosie Martinez
Sent: Thursday, April 02, 2015 11:13 AM
To: paul@acdike.com; luis@abslconstruction.com; debbieh@alertolite.com; paustin@austin-enterprise.com; KIM@ACEFENCECOMPANY.COM; aragan@blackdiamondasphalt.com; teresa@chaveztrucking.com; patriciad@dillardenv.com; contractor@dirtagg.com; dragonmaterial@yahoo.com; Force Traffic Control; toni.medina@att.net; garyc@krcsafety.com; alynn@sacmmelectric.com; Christi Plum; tsilva@pavementsolutionsinc.com; ricky@reserrano.com; steve@strhoadesinc.com; dawn@statewidestripes.com; estimating@tcpros.net; robin tully
Cc: Stephanie Fuller; Rosie Martinez
Subject: INVITATION TO BID - CALTRANS #03-0G1304 - BIDS APRIL 14TH - GRI BID #15-033
Attachments: INVITATION TO BID - #03-0G1304 - HWY 49 IN EL DORADO - GRI BID #15-033.pdf

Good morning!
We would like to invite you to bid on this Caltrans project which bids on April 14th.
Please take a look at the attached Invitation to Bid and let us know if you will be bidding or if you have any questions.

Thanks,
~ Rosie Martinez
GEORGE REED, INC.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

TO ALL DBE SUBCONCONTRACTORS

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes _____ No _____

Company: _____

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(916) 652-0159 (916) 645-9618/FAX
A C DIKE CO
2788 VENTURE DR
LINCOLN CA 95648

CERT # 219

PAUL@ACDIKE.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes √ **No** ____

Company: Opt-In Records 4/13/15 KC

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(916) 379-0442 (916) 379-0443/FAX
ABSL CONSTRUCTION
8435 24TH AVENUE
SACRAMENTO CA 95826

CERT # 5270

LUIS@ABSLCONSTRUCTION.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** ____

Company: # Not working 4/13/15 KC

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(559) 892-4013 FAX (559) 486-1789 (CALL KRISTY 559-994-2590 or 559-265-4550)
ALERT-O-LITE INC
P O BOX 12224
FRESNO CA 93777-2224

CERT # 16345

DEBBIEH@ALERTOLITE.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ ? **No** ____ Matt said "maybe" 4/13/15 KC

Company: _____

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(661) 589-1001 (661) 589-9509/FAX
AUSTIN ENTERPRISE – CALIFORNIA GRINDING SPECIALTIES, DBA
13421 SNOW ROAD
BAKERSFIELD CA 93314

CERT # 13602

PAUSTIN@AUSTIN-ENTERPRISE.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** √ 4/13/15 kc

Company: _____

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(626) 333-0727 (626) 333-7843/FAX
AZ CONSTRUCTION INC
727 N GLENDORA AVENUE
LA PUENTE CA 91744

CERT # 34153

KIM@ACEFENCECOMPANY.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: **http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php**. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** √ 4/2/15

Company: _____

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

TO ALL DBE SUBCONCONTRACTORS

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: Caltrans, Contract #03-0C1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6

ENGINEER'S ESTIMATE: $1,740,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%.** We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: **http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php**. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ No ✓

Company: ACE FENCE COMPANY

Signed n/a

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(707) 448-9402 (707) 448-9407/FAX
BLACK DIAMOND ASPHALT INC
118 MAIN STREET
VACAVILLE CA 95688

CERT # 22999

ARAGAN@BLACKDIAMONDASPHALT.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** ____

Company: L.M. 4/13/15 LLC

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(707) 678-0514, (707) 693-6721 - (707) 693-6723/FAX, (707) 678-5154/FAX

CERT # 7974

CHAVEZ TRUCKING
P O BOX 365 / 955A VAUGHN RD
DIXON CA 95620

TERESA@CHAVEZTRUCKING.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ___ **No** √ 4/13/15 kc

Company: _____

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(925) 634-6850 (925) 634-0874/FAX
DILLARD ENVIRONMENTAL SERVICES
3120 CAMINO DIABLO RD
BYRON CA 94514

CERT # 7106

PATRICIAD@DILLARDENV.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** √ 4/13/15 KC

Company: _____

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(503) 661-5093 (503) 669-1192/FAX
DIRT & AGGREGATE INTERCHANGE INC
20905 NE SANDY BLVD
FAIRVIEW OR 97024

CERT # 20

CONTRACTOR@DIRTAGG.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ✓ **No** ____

Company: 4/13/15 KC

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(559) 351-8822 (559) 276-0818/FAX
DRAGON MATERIAL TRANSPORT INC
4543 N HAYES AVENUE
FRESNO CA 93723

CERT # 37444

DRAGONMATERIAL@YAHOO.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** ____

Company: L.M. 4/13/15 KC

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(559) 594-1062 OR (559) 786-9856 (559) 594-1056/FAX

CERT # 29335

FORCE TRAFFIC CONTROL INC
P O BOX 1107
EXETER CA 93221

FORCETRAFFIC@EARTHLINK.NET

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes √ **No** ____

Company: 4/2/15

Signed ____

Please fill out and fax back to us at (209) 523-4927. Thank You.

Rosie Martinez

From: Force Traffic Control <forcetraffic@earthlink.net>
Sent: Thursday, April 02, 2015 12:09 PM
To: Rosie Martinez
Subject: Re: INVITATION TO BID - CALTRANS #03-0G1304 - BIDS APRIL 14TH - GRI BID #15-033
Attachments: scan0137.pdf

Rosie,

Yes, Force Traffic Control will be bidding this project. Please give a call if there are any questions.

Estimating,

Vern Welbaum FTC 559 786 9856

-----Original Message-----
From: Rosie Martinez
Sent: Apr 2, 2015 11:13 AM
To: "paul@acdike.com" , "luis@abslconstruction.com" , "debbieh@alertolite.com" , "paustin@austin-enterprise.com" , "KIM@ACEFENCECOMPANY.COM" , "aragan@blackdiamondasphalt.com" , "teresa@chaveztrucking.com" , "patriciad@dillardenv.com" , "contractor@dirtagg.com" , "dragonmaterial@yahoo.com" , Force Traffic Control , "toni.medina@att.net" , "garyc@krcsafety.com" , "alynn@sacmmelectric.com" , Christi Plum , "tsilva@pavementsolutionsinc.com" , "ricky@reserrano.com" , "steve@strhoadesinc.com" , "dawn@statewidestripes.com" , "estimating@tcpros.net" , robin tully
Cc: Stephanie Fuller , Rosie Martinez
Subject: INVITATION TO BID - CALTRANS #03-0G1304 - BIDS APRIL 14TH - GRI BID #15-033

Good morning!
We would like to invite you to bid on this Caltrans project which bids on April 14th.
Please take a look at the attached Invitation to Bid and let us know if you will be bidding or if you have any questions.

Thanks,
~ Rosie Martinez
GEORGE REED, INC.

CONFIDENTIALITY NOTICE: This communication and any accompanying document(s) are confidential and privileged. They are intended for the sole use of the addressee. If you are not the intended recipient, you are hereby notified that any use or disclosure of this information is strictly prohibited. If you have received this message in error, please notify the sender immediately by reply e-mail and permanently delete the original message and any attachments. Your compliance is appreciated.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(530) 743-0744 (530) 743-9352/FAX
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
10096 AHART ROAD
OROVILLE CA 95966

CERT # 14717

TONI.MEDINA@ATT.NET

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ✓ 4/2/15 **No** ____

Company: _____

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

Rosie Martinez

From: Toni Medina <toni.medina@att.net>
Sent: Thursday, April 02, 2015 12:10 PM
To: Rosie Martinez
Subject: Re: INVITATION TO BID - CALTRANS #03-0G1304 - BIDS APRIL 14TH - GRI BID #15-033

Yes, we will be quoting.

Thanks,
Toni Medina

Frank Medina Gen Eng Contr
10096 Ahart Road
Oroville, CA 95966
530-743-0744 Ph
530-743-9352 Fx

From: Rosie Martinez <rosie.martinez@georgereed.com>
To: "paul@acdike.com" <paul@acdike.com>; "luis@abslconstruction.com" <luis@abslconstruction.com>; "debbieh@alertolite.com" <debbieh@alertolite.com>; "paustin@austin-enterprise.com" <paustin@austin-enterprise.com>; "KIM@ACEFENCECOMPANY.COM" <KIM@ACEFENCECOMPANY.COM>; "aragan@blackdiamondasphalt.com" <aragan@blackdiamondasphalt.com>; "teresa@chaveztrucking.com" <teresa@chaveztrucking.com>; "patriciad@dillardenv.com" <patriciad@dillardenv.com>; "contractor@dirtagg.com" <contractor@dirtagg.com>; "dragonmaterial@yahoo.com" <dragonmaterial@yahoo.com>; Force Traffic Control <forcetraffic@earthlink.net>; "toni.medina@att.net" <toni.medina@att.net>; "garyc@krcsafety.com" <garyc@krcsafety.com>; "alynn@sacmmelectric.com" <alynn@sacmmelectric.com>; Christi Plum <cplum@pcnconstructioninc.com>; "tsilva@pavementsolutionsinc.com" <tsilva@pavementsolutionsinc.com>; "ricky@reserrano.com" <ricky@reserrano.com>; "steve@strhoadesinc.com" <steve@strhoadesinc.com>; "dawn@statewidestripes.com" <dawn@statewidestripes.com>; "estimating@tcpros.net" <estimating@tcpros.net>; robin tully <robin@tullygroup.com>
Cc: Stephanie Fuller <stephanie.fuller@georgereed.com>; Rosie Martinez <rosie.martinez@georgereed.com>
Sent: Thursday, April 2, 2015 11:13 AM
Subject: INVITATION TO BID - CALTRANS #03-0G1304 - BIDS APRIL 14TH - GRI BID #15-033

Good morning!
We would like to invite you to bid on this Caltrans project which bids on April 14th.
Please take a look at the attached Invitation to Bid and let us know if you will be bidding or if you have any questions.

Thanks,
~ Rosie Martinez
GEORGE REED, INC.

CONFIDENTIALITY NOTICE: This communication and any accompanying document(s) are confidential and privileged. They are intended for the sole use of the addressee. If you are not the intended recipient, you are hereby notified that any use or disclosure of this information is strictly prohibited. If you have received this message in error, please notify the

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(559) 732-0393 (559) 802-1749/FAX (559) 732-2684/FAX
KRC SAFETY CO INC
7821 W SUNNYVIEW AVE
VISALIA CA 93291

CERT # 447

GARYC@KRCSAFETY.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ✓ **No** ____

Company: Opt-In Records 4/13/15 KC

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(916) 929-0150 (916) 929-1168/FAX
M & M ELECTRIC (MAY-HAN ELECTRIC INC DBA)
1600 AUBURN BLVD
SACRAMENTO CA 95815

CERT # 38278

ALYNN@SACMMELECTRIC.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** ____

Company: unsure at this time 4/13/15 KL

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(925) 634-4567 (925) 634-4339/FAX
PC&N CONSTRUCTION INC
5301-F BYRON HOT SPRINGS RD
BYRON CA 94514

CERT # 39218

CPLUM@PCNCONSTRUCTIONINC.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** ____

Company: L.M. 4/13/15 LC

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(951) 600-1110 (951) 600-1112/FAX
PAVEMENT MANAGEMENT SOLUTIONS INC
38340 INNOVATION CT STE 506
MURRIETA CA 92563

CERT # 42219

TSILVA@PAVEMENTSOLUTIONSINC.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ✓ **No** ____

Company: Opt-In Records 4/13/15 KC

Signed ____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(707) 746-4198 (707) 751-3962/FAX
QUALITY ERECTORS & CONSTRUCTION INC
3130 BAYSHORE RD
BENICIA CA 94510

CERT # 33891

NO EMAIL

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** √ 4/2/15

Company: _____

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

Transmission Log

GRI Con Admin Thursday, 2015-04-02 11:36 2095234313

Date	Time	Type	Job #	Length	Speed	Fax Name/Number	Pgs	Status
2015-04-02	11:34	SCAN	00792	0:47	9600	17077513962	1	OK -- V.29 AR30

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(707) 746-4198 (707) 751-3962/FAX
QUALITY ERECTORS & CONSTRUCTION INC
3130 BAYSHORE RD
BENICIA CA 94510

CERT # 33891

NO EMAIL

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6

ENGINEER'S ESTIMATE: $1,740,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%.** We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** ____

Company: _____

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944
State Contractor's License No. 211337-A

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

April 2, 2015

Bid No. 15-033

(707) 746-4198 (707) 751-3962/FAX
QUALITY ERECTORS & CONSTRUCTION INC
3130 BAYSHORE RD
BENICIA CA 94510

CERT # 33891

NO EMAIL

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6

ENGINEER'S ESTIMATE: $1,740,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%.** We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** X

Company: Quality Erectors & Construction, Inc

Signed Seanna Hartbauer

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(925) 957-8184 (925) 957-8121/FAX
R E SERRANO INC
3430 PACHECO BLVD
MARTINEZ CA 94553

CERT # 29324

RICKY@RESERRANO.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** ____

Company: L.M. 4/13/15 KC

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(530) 223-9322 (530) 223-9222/FAX
S T RHOADES CONSTRUCTION INC
8585 COMMERCIAL WAY
REDDING CA 96002

CERT # 37693

STEVE@STRHOADESINC.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ___ **No** ✓

Company: 4/13/15 kc

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(858) 560-6887 (858) 560-0158/FAX
STATEWIDE STRIPES INC
7320 MISSION GORGE ROAD
SAN DIEGO CA 92120

CERT # 32232

DAWN@STATEWIDESTRIPES.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6

ENGINEER'S ESTIMATE: $1,740,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** √ 4/13/15 KC

Company: _____ * Not bidding any Caltrans

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(925) 270-4580 NO FAX
TRAFFIC CONTROL PROS
4070 NELSON AVE STE A
CONCORD CA 94520

CERT # 42433

ESTIMATING@TCPROS.NET

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** ____

Company: L.M. 4/13/15 KC

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

April 2, 2015

Bid No. 15-033

(707) 693-1926 (707) 471-0318/FAX
TULLY CONSULTING GROUP
580 WIEGAND WAY
DIXON CA 95620

CERT # 38300

ROBIN@TULLYGROUP.COM, ROBINTULLY8@GMAIL.COM

INVITATION TO BID

BID DATE: April 14, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6**

ENGINEER'S ESTIMATE: **$1,740,000**

We intend to bid as a prime contractor on the above Caltrans project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 9%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3149 Fax (209) 523-4927 Email: stephanie.fuller@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephanie Fuller
Stephanie Fuller
Estimator/Project Manager

SF/rm

Will you be quoting on this project?

Yes ____ **No** ____

Company: L.M. 4/13/15 KC

Signed _____

Please fill out and fax back to us at (209) 523-4927. Thank You.

EXHIBIT "C"

FIRMS SELECTED and FIRMS REJECTED

BID NO. 15-033
BID DATE: 04/14/15
BID TIME: 2:00 P.M.
GOAL: 9% DBE

DBE GOOD FAITH EFFORTS DOCUMENTATION - SELECTED/REJECTED FIRMS

State of California, D.O.T., Contract No. 03-0G1304, #03-ED-49-0.0/9.6, Construction on State Highway in El Dorado County In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project #ACSTP-P049(162)E

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract. If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed below. Provide evidence as to why additional agreements could not be reached for DBEs to perform the work.

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED FIRM	REASON REJECTED	QUOTE ($)	PRICE DIFFERENCE ($)
13	Y	(916) 383-5030 **ANRAK CORPORATION** 5820 MAYHEW ROAD SACRAMENTO, CA 95827	NO	(916) 379-0442 **ABSL CONSTRUCTION** 8435 24TH AVENUE SACRAMENTO, CA 95826	INCOMPLETE SCOPE	SEE ATTACHED QUOTE	
16	Y	(775) 232-9796 **PINNACLE GRINDING & GROOVING** 133785 ROCK CROSSING DR RENO, NV 89511	NO	(916) 379-0442 **ABSL CONSTRUCTION** 8435 24TH AVENUE SACRAMENTO, CA 95826	NOT LOW	SEE ATTACHED QUOTE	
6	Y	(916) 850-5758 **VERUX** 2443 FAIR OAKS BLVD. #150 SACRAMENTO, CA 95825	NO	(916) 241-5309 **ALFRED CIVIL ENGINEERING** 7604 SOQUEL WAY CITRUS HEIGHTS, CA 95610	SCOPE OF WORK NOT COMPLETE FOR SERVICES NEEDED	SEE ATTACHED QUOTE	
1	Y	(530) 406-2220 **CHRISP COMPANY** 1805 EAST BEAMER RD. WOODLAND, CA 95776	NO	(510) 854-9402 **APPIAN UDBE SWPPP** 5780 OLINDA ROAD EL SOBRANTE, CA 94803	INCLUDED IN OTHER SUBS SCOPE	SEE ATTACHED QUOTE	
6	Y	(916) 850-5758 **VERUX** 2443 FAIR OAKS BLVD. #150 SACRAMENTO, CA 95825	NO	(510) 854-9402 **APPIAN UDBE SWPPP** 5780 OLINDA ROAD EL SOBRANTE, CA 94803	NOT LOW	SEE ATTACHED QUOTE	
2	Y	(209) 339-8085 **FARWEST SAFETY, INC.** 226 N. MAIN STREET LODI, CA 95240	NO	(916) 663-9097 **CONSTRUCTION AREA SIGNS INC.** 215 TAYLOR ROAD NEWCASTLE, CA 95658	NOT LOW	SEE ATTACHED QUOTE	
8, 9, 12, 25, 26	Y	(530) 365-3316 **APEX FENCE CO., INC.** 19896 ALEXANDER AVE. ANDERSON, CA 96007	NO	(503) 661-5093 **DIRT & AGGREGATE INTERCHANGE** 20905 NE SANDY BLVD FAIRVIEW, OR 97024	NOT LOW	SEE ATTACHED QUOTE	

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED FIRM	REASON REJECTED	QUOTE ($)	PRICE DIFFERENCE ($)
23	Y	(707) 448-9402 **BLACK DIAMOND ASPHALT** 118 MAIN STREET VACAVILLE, CA 95688	Y	(559) 351-8822 **DRAGON MATERIAL** P.O. BOX 27800 FRESNO, CA 93729	NOT LOW	SEE ATTACHED QUOTE	
2	Y	(209) 339-8085 **FARWEST SAFETY, INC.** 226 N. MAIN STREET LODI, CA 95240	NO	(559) 786-9856 **FORCE TRAFFIC CONTROL, INC.** P.O. BOX 1107 EXETER, CA 93221	NOT LOW	SEE ATTACHED QUOTE	
8, 9, 12, 25, 26	Y	(530) 365-3316 **APEX FENCE CO., INC.** 19896 ALEXANDER AVE. ANDERSON, CA 96007	NO	(530) 743-0744 **FRANK MEDINA GEN. ENG.** 10096 AHART ROAD OROVILLE, CA 95966	NOT LOW	SEE ATTACHED QUOTE	
6	Y	(916) 850-5758 **VERUX** 2443 FAIR OAKS BLVD. #150 SACRAMENTO, CA 95825	NO	(805) 748-8576 **LA FIRMA INC.** 715 RIDGE ROAD NIPOMO, CA 93444	SCOPE OF WORK NOT COMPLETE FOR SERVICES NEEDED	SEE ATTACHED QUOTE	
15, 16	Y	(530) 906-9777 **SAM RHODES INC.** PO BOX 304 GREENWOOD, CA 95635	NO	(951) 600-1110 **PAVEMENT MANAG. SOLUTIONS** 38340 INNOVATION CT, STE.E-506 MURRIETA, CA 95363	NOT LOW	SEE ATTACHED QUOTE	
7	Y	(209) 523-0734 **GEORGE REED, INC.** 140 EMPIRE AVENUE MODESTO, CA 95354	NO	(559) 252-0354 **SAM'S EQUIP. & SUPPLIES** P.O. BOX 7797 FRESNO, CA 93747	NOT LOW	SEE ATTACHED QUOTE	
6	Y	(916) 850-5758 **VERUX** 2443 FAIR OAKS BLVD. #150 SACRAMENTO, CA 95825	NO	(707) 693-1926 **TULLY CONSULTING GROUP** 180 S. FIRST ST, SUITE 9 DIXON, CA 95620	NOT LOW	SEE ATTACHED QUOTE	
1	Y	(530) 406-2220 **CHRISP COMPANY** 1805 EAST BEAMER RD. WOODLAND, CA 95776	NO	(707) 317-0002 **VERIDICO GROUP, INC.** P.O. BOX 673 ROSEVILLE, CA 95661	INCLUDED IN OTHER SUBS SCOPE	SEE ATTACHED QUOTE	
6	Y	(916) 850-5758 **VERUX** 2443 FAIR OAKS BLVD. #150 SACRAMENTO, CA 95825	NO	(707) 317-0002 **VERIDICO GROUP, INC.** P.O. BOX 673 ROSEVILLE, CA 95661	SCOPE OF WORK NOT COMPLETE FOR SERVICES NEEDED	SEE ATTACHED QUOTE	

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED FIRM	REASON REJECTED	QUOTE ($)	PRICE DIFFERENCE ($)
23	Y	(209) 845-2117 **GCU TRUCKING** 7819 CRANE ROAD OAKDALE, CA 95361	NO	(916) 358-8697 **WEST COAST WATER & TRUCKING** 3941 PARK DR., STE #20-231 EL DORADO HILLS, CA 95762	MET THE GOAL	SEE ATTACHED QUOTE	
4	Y	(209) 523-0734 **GEORGE REED, INC.** 140 EMPIRE AVENUE MODESTO, CA 95354	NO	(951) 695-5104 **MANERI TRAFFIC CONTROL** 47423 RAINBOW CANYON TEMECULA, CA 92592	NOT LOW	SEE ATTACHED QUOTE	

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
DIR # 1000002952
NV License #16211

Anrak is a certified State of California Small Business No. 18781

BID: CDOT 03-0G1304 El Dorado Co. – RHMA (Bonded Wearing Course) Overlay, Replace Dike and Guardrailing
03-ED-49-0.0/9.6
In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road

DATE: April 14, 2015, 2:00 P.M.

CONTINUED 3/8

SPECIALTY DRUM GRINDER RENTAL RATES:

entered 4/14

PRICE: FOR ASPHALT CONCRETE (4' DRUM)
For a DAILY (M.-F.) or NIGHTLY (M.-Th.) minimum charge of $4,500.00.
Overtime rate @ $600.00 per hour.
NIGHTLY additional charge $175.00.

PRICE: FOR ASPHALT CONCRETE (6' DRUM)
For a DAILY (M.-F.) or NIGHTLY (M.-Th.) minimum charge of $6,500.00.
Overtime rate @ $850.00 per hour.
NIGHTLY additional charge $175.00.

PRICES FOR A MICRO MILL ¼ INCH TOOL SPACING DRUM.

NOTES: *NO MOBILIZATION CHARGE.* ✓
ADDITIONAL $500.00 PER SHIFT FOR SATURDAYS.
ADDITIONAL $750.00 ONE OPERATOR, $1,000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.
DAILY RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT.
ANY COSTS INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO THE ABOVE DAILY RATES.
ADDITIONAL $500.00 CHARGE FOR OCIP PROJECTS.

GRINDING PROVISIONS:

Anrak Corporation to cold plane asphalt concrete surfacing and asphalt concrete as directed by Contractor, and load cuttings into trucks provided by Contractor. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine and broom to sweep cuttings. Contractor to post streets with "NO PARKING" signs prior to Subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. These prices are for asphalt concrete only. Anrak cannot guarantee planed surface will meet the surface smoothness specification 15-2.023. Anrak cannot guarantee that all asphalt concrete over PCC will be removed, nor that any underlying PCC will be untouched. Anrak Corp. takes no responsibility for dust control due to site conditions. Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. must be notified within 72 hours of any potential back charges, and these must be negotiated with managerial personnel. Anrak must be compensated for the actual time worked. Special shift projects hat begin on Sunday must contain four (4) consecutive shifts to qualify, otherwise Sunday differential charge will apply. Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid.

If you should have any questions regarding this quotation, please call our office at the above listed number.

Very truly yours,

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
DIR # 1000002952
NV License #16211

Anrak is a certified State of California Small Business No. 18781

ATTN: Estimating Department
BID: CDOT 03-0G1304 El Dorado Co. – RHMA (Bonded Wearing Course) Overlay, Replace Dike and Guardrailing
03-ED-49-0.0/9.6
In and Near El Dorado from Amador County Line to 0.1 Mile South of Pleasant Valley Road
DATE: April 14, 2015, 2:00 P.M.

UNIT PRICE CUT, LOAD, SWEEP & HAUL:

PARTIAL ITEM #11: 910 LF Remove Asphalt Concrete Dike
PRICE: $4.00 PER LINEAL FOOT.
PARTIAL ITEM #13: 1,960 SQYD Cold Plane Asphalt Concrete Pavement
PRICE: $7.82 PER SQUARE YARD. TRUCK/SWEEP/GRIND in GR1 bid = $7.68/SY
PARTIAL ITEM #16: 3 EA Prepaving Grinding Day
PRICE: $21,900.00 LUMP SUM FOR 3 DAYS, ADDITIONAL SHIFTS @ $7,300.00 PER SHIFT.

NOTES: UNIT PRICES ARE FOR A MICRO MILL ¼ INCH DRUM.
ITEMS # 11 & 13 MUST BE DONE TOGETHER IN TWO (2) DAY SHIFTS. THE CONFORMS & DIKES WILL BE DONE AS WE PASS THEM. THEY CANNOT BE SEPARATED INTO SEPARATE SHIFTS.

PROVISIONS: ANRAK CORPORATION to COLD PLANE asphalt concrete as directed by Contractor, LOAD, INITIAL SWEEP and HAUL grindings. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine. Contractor must provide an operated skip loader to assist with clean up. Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. Anrak Corporation takes no responsibility for dust control due to site conditions. Anrak Corporation cannot accept responsibility for any claims due to unraveling material after the initial sweep and cones/traffic control are lifted. Anrak cannot guarantee planed surface will meet the surface smoothness specification 15-2.023. Anrak cannot guarantee that all asphalt concrete over PCC will be removed, nor that any underlying PCC will be untouched. These prices are for asphalt concrete only. Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for any costs that arise due to unsuitables or petromat in material. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. must be notified within 72 hours of any potential back charges, and these must be negotiated with managerial personnel. Anrak must be compensated for the actual time worked. Special shift projects that begin on Sunday must contain four (4) consecutive shifts to qualify, otherwise Sunday differential charge will apply. Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid date.

STANDARD DRUM GRINDER RENTAL RATE OPTION (ITEM # 11 ONLY):

PRICE: For a Four-Foot (4'0") Milling Machine.
For a DAILY (M.-F.) minimum charge of $3,000.00.
Overtime rate @ $410.00 per hour.
NIGHTLY additional charge $100.00.

CONTINUED

ABSL Construction916916

8435 24th Ave Sacramento Ca 95826
TE: (916) 379-0442 Fax: (916) 727-0912
DIR # 1000002818

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name: CA/DOT RHMA (Bonded Wearing Course) Overlay, ...
Project Number: 03-0G1304
Bid Date: 4/14/15
Location: El Dorado County, California

BID, AC Grinding

Minimum Daily Charge ***$ 4000.00***

This price is for a 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $150.00 additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Minimum Daily Charge ***$ 3000.00***

This price is for an 48" inch cold planer machine, ***Wirtgen W 1200*** Up to 12 inches depth. $100 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***$100 each way***

Inertial Profilograph:

Unit price per move in with mob included: ***$2200***

Includes: Caltrans verification procedure and calibration, generating repeatability report per specs, collection of dual wheel track surface profile data for this project, and generating Caltrans reports. Layout of grinds can be done for an additional charge.

Profile Grinder Diamond **Per Shift** **$5,200** ✓

This includes a bump grinder and 1 tanker for up to 8 hours. Traffic control, layout, water, final sweeping if needed, dump site, and any other support needed to be supplied by contractor. If a second tanker is needed it is $150 per hour port to port. Overtime on grinder is $500 hour and tanker is $175 hour

Mobilization $100 each way per piece of equipment
×2ea (Pre + Post) × 2ea (grinder + tanker) = $400

WE ARE DBE CERTIFIED!!!!

entered 4/14

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (916) 284-3598
Todd Wheeler

Todd Wheeler

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Todd Wheeler

PINNACLE
Grinding & Grooving

License #995542
dir#1000015174

Price Quotation

ALL BIDDERS

entered 4/14

Central Valley/Southern California
Visalia, CA
P 559-651-1055
F 559-651-1065

Corporate Office
133785 Rock Crossing Dr
Reno, NV 89511
P 775-232-9796
F 775-737-9797

Phone

Fax

Northern California
10249 Iron Rock Way
Elk Grove, CA 95624
P 916-616-8244

Job Location

C.T. 03-0G1304
EL DORADO
RT.49

Attention ESTIMATING

Bid # 455

Bid Date 4/14/2015

#16 PREPAVING GRINDING DAY (Item Code #390020) #3 DAYS (Pre) 3ea @ $4,800 (Post) 2 ea @ $4,800 > $24,000

OPERATED 3' WIDE 425 HP DIAMOND PROFILER AND TANKER AT THE FOLLOWING:

→ DAILY RATE OF $4800
→ PLUS MOBILIZATION OF $500 (includes one move on & off) x 2ea for Pre + Post = $1,000 for move

INCLUDES:
* Grinder 8 hours
* Tanker 8 hours per shift (add second tanker $150/hr plus mob.)
* Add. hours to be billed at $600 per hour ($450 Grinder, $150 Tanker)

$25K

EXCLUDES:
* Water source and dump site
→ * Layout and traffic control : GRI handles TC; IP handles layout
* Sweeping, Profiling
* Any guarantee of specific i.r.i.
* Any operator O.T.

Thank you for the opportunity to earn your business. Good luck.
Doug Southard. 559-936-2102.

1. This bid is not divisible. All items in this quotation must be accepted for the prices set forth above to be effective. This quotation will be incorporated into the subcontract between parties.
2. Pinnacle requests a minimum of 2 weeks notice before job starts. A 72 hour notice for change of schedule is requested.
3. The unit prices stated with the quote is based on estimated quantities within the bid proposal. If the quantity changes by 25% or greater, Pinnacle reserves the right to adjust the unit price.
4. The above stated price does not include permits and state or local taxes.
5. USA notification is to be done by General Contractor prior to commencement of work.
6. Costs of repairs to damaged machinery due to hitting unmarked obstacles (i.e. water valves, manholes, buried steel or iron will be the responsiblity of the General Contractor or Government Agency.
7. Back charges to Pinnacle must be communicated by the contractor in written form within 48 hours from the time of the occurrence.
8. Unless agreed otherwise, payment is due and payable with 30 days of billing.
9. Items not specifically included with the quotation are considered excluded.
10. If an Insurance Certificate requires a Waiver of subrogation, an additional charge of $250.00 will be applied.
11. No retention to be withheld on rental rate work.

ABSL Construction916916

8435 24th Ave Sacramento Ca 95826
TE: (916) 379-0442 Fax: (916) 727-0912
DIR # 1000002818

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	CA/DOT RHMA (Bonded Wearing Course) Overlay, ...
Project Number:	03-0G1304
Bid Date:	4/14/15
Location:	El Dorado County, California

BID, AC Grinding

Minimum Daily Charge ***$ 4000.00***

This price is for a 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $150.00 additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Minimum Daily Charge ***$ 3000.00***

This price is for an 48" inch cold planer machine, ***Wirtgen W 1200*** Up to 12 inches depth. $100 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***$100 each way***

Inertial Profilograph:

Unit price per move in with mob included: ***$2200***

Includes: Caltrans verification procedure and calibration, generating repeatability report per specs, collection of dual wheel track surface profile data for this project, and generating Caltrans reports. Layout of grinds can be done for an additional charge.

Profile Grinder Diamond **Per Shift** **$5,200** ✓

This includes a bump grinder and 1 tanker for up to 8 hours. Traffic control, layout, water, final sweeping if needed, dump site, and any other support needed to be supplied by contractor. If a second tanker is needed it is $150 per hour port to port. Overtime on grinder is $500 hour and tanker is $175 hour

Mobilization $100 each way per piece of equipment

×2ea (Pre + Post) × 2ea (grinder + tanker) = $400

WE ARE DBE CERTIFIED!!!!

entered 4/14

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (916) 284-3598
Todd Wheeler

Todd Wheeler

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Todd Wheeler

VERUX

2443 Fair Oaks Blvd. #150
Sacramento, CA 95825
Phone: (916) 850-5758
~~Fax: (888) 840-5935~~
ben@veruxinc.com
www.veruxinc.com

LIC# NA
DIR Registration #1000001353
SBE #1229840

Project Name: DOT 03-0G1304 RHMA (Bonded Wearing Course) Overlay, Replace Dike & Guardrailiing – El Dorado County, CA

Bid Date: April 13, 2015 **Bid No:** 15-614

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - $650.00 ✓

Provide one (1) electronic copy of Water Pollution Control Plan (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Project Site Inspections - $215.00/Each ✓ x 8 EA

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Extended Storms, Post Storm and Quarterly Non-Stormwater inspections.

entered 4/13

Submitted for **Verux, Inc.** by **Ben Rau**:	_____ Authorized Signature
_____ Date	_____ Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

_____ Client Name	_____ Authorized Signature
_____ Date	_____ Printed Name/Title

NOT USED

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

4/12/2015

DBE Certification # 41902
QSD/P Certification # 25398
SB 854 DIR Registration # 1000005898

==========

Subject: 03-0G1304: - RHMA (bonded wearing course) overlay, replace dike and guardrailing

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	$500	$500

Scope does not include WPCP implementation; provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (209) 523-4927 Page 2 of 3 04/12/2015 11:01 PM

Back To Query Form

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering
Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (209) 523-4927 Page 3 of 3 04/12/2015 11:01 PM

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:
for the intended use of the General Contractor

Phone: ( ) - Fax: ( ) -
Contact:
email:

Current Date: 4/14/2015
BidDate: 4/14/2015
JobName: 03-ED-49-0.0-9.6
Location: diamond springs Bid#: 26685 0
Contract#: 03-0g1304 Job#
Working Days:
Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	LEAD COMPLIANCE PLAN, MARKING REMOVAL ONLLY	1	LS	1500.000	$1,500.00
03	TRAFFIC CONTROL, CHRISP CO ONLY	1	LS	6890.000	$6,890.00
10	REMOVE THERMOPLASTIC PAVEMENT MARKING	790	SF	3.000	$2,370.00
27	THERMOPLASTIC PAVEMENT MARKING (EWNV)	790	SF	5.000	$3,950.00
28	4" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	199000	LF	0.400	$79,600.00
29	4" THERMOPLASTIC TRAFFIC STRIPE (EWNV)(BROKEN 12-3)	2290	LF	0.250	$572.50
30	4" THERMOPLASTIC TRAFFIC STRIPE (EWNV)(BROKEN 36-12)	1540	LF	0.250	$385.00
31	PAVEMENT MARKER (RETROREFLECTIVE)	4180	LF	3.000	$12,540.00
				Subtotal	$107,807.50

TOTAL $107,807.50

1 Move-in for Removal of Striping Included
1 Move-in for Installation of Permanent Work Included

entered 4/14

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ **P.O. Number** _____

TITLE: _____ **Job Number** _____

Bond Rate 1.2 Addendums 1,2

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Brandon Chafey
(510) 719-6452
bchafey@chrispco.com
CHRISP COMPANY

Chrisp Company
Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement
Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated April 14, 2015 for the following project

03-ED-49-0.0-9.6

- NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN $5,000.00
- 2 Move- In(s) included. Additional Move- Ins $2,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Pavement Markers
- EXCLUDE: Seal Coat
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- EXCLUDE: Red-Lined As-Built Drawings
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than $2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation excludes the removal & disposal of hazardous grindings & spoils from jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)
- Access / and or Accessibility by 1 Ton Vehicle required for Chrisp Company work
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- **Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.**
- **Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.**
- **Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.**

NOT USED

APPIAN UDBE SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SB:
BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, April 9, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 03-0G1304**

RHMA (bonded wearing course) overlay, replace dike and guardrailing.

Bid Date: **April 14, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan (LCP)	$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	$750.00

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

VERUX

2443 Fair Oaks Blvd. #150
Sacramento, CA 95825
Phone: (916) 850-5758
~~Fax: (888) 840-5935~~
ben@veruxinc.com
www.veruxinc.com

LIC# NA
DIR Registration #1000001353
SBE #1229840

Project Name: DOT 03-0G1304 RHMA (Bonded Wearing Course) Overlay, Replace Dike & Guardrailiing – El Dorado County, CA

Bid Date: April 13, 2015 **Bid No:** 15-614

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - $650.00 ✓

Provide one (1) electronic copy of Water Pollution Control Plan (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Project Site Inspections - $215.00/Each ✓ x 8 EA

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Extended Storms, Post Storm and Quarterly Non-Stormwater inspections.

entered 4/13

Submitted for **Verux, Inc.** by **Ben Rau**:	_____ Authorized Signature
_____ Date	_____ Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

_____ Client Name	_____ Authorized Signature
_____ Date	_____ Printed Name/Title

NOT USED

APPIAN UDBE SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SB:
BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, April 9, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 03-0G1304**

RHMA (bonded wearing course) overlay, replace dike and guardrailing.

Bid Date: **April 14, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan (LCP)	$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	$750.00

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 4/14/15

*****BID QUOTATION*****

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 03-0G1304

03-ED-49-0.0/9.6

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS			$ 3,900.00
3	Traffic Control System (See Below)	LS			$ -
4	PCMS - $150/Day, $500/Week, $1,000/ Month	LS			$ -
24	Object Marker (Type L-1)	EA	2	$ 70.00	$ 140.00
	TOTAL BID PRICE				$ 4,040.00

entered 4/10

TRAFFIC CONTROL	QTY	UNIT	PRICE
2 Flagmen (T-13) Excludes Transverse Rumble Strip	1	Per Shift	$ 1,500.00
2 Flagmen (T-13) Includes Transverse Rumble Strip	1	Per Shift	$ 1,700.00
Additional Person (If Requested)	1	Each	$ 600.00
Attenuator Truck (Operated)	1	Per Shift	$ 980.00
Pilot Car	1	Per Shift	$ 750.00

Contractor to provide relief for flaggers lunch period, or pay applicable overtime.

1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
2 After receiving contract and sign locations marked out 10 working days to schedule work.
3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
4 Any additional move in will be billed at $ 900 per occurrence.
5 Temporary items include *FURNISH, INSTALLATION*, and *REMOVAL* unless otherwise indicated (exclude maintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at $100.00 each, rental equipment is subject to availability.
8 Signs to be covered with black visqueen prior to installation only.(Uncovering Excluded) Post dates on information signs when installed only.
9 Exclude all permits,staking request, record drawings, & as builts unless otherwise noted.
10 Exclude any asphalt or concrete removal/patching.
11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including $2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
15 Exclude any grading or paving of pad for Crash Cushions.
16 Exclude any treated wood waste plans
17 We require 60 days notice prior to the installation of permanent items.
18 Attenuator truck & traffic control crews are subject to availability.
19 Cancelations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371
ATTN: CALL BEFORE SPLITTING BID
PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)

NOT USED

Construction Area Signs Inc.

Caltrans Project
Contract no. 03-0G1304
Location: 03-ED-49-0.0/9.6
Bid Date: 04-14-2015

Item No. 02 Construction Area Signs-Stationary Mounted-
As shown on plan sheets CS-1

Furnish, Install & Remove
Lump Sum $6400.00

Item No. 03 Traffic Control System- Partial (Daytime)

T13 Reversing Control 2 Men & Equipment	Monday-Friday	Saturday	Sunday
8 hour shift	$1400.00	$1650.00	$1750.00
OT per hour	190.00	190.00	———
DT per hour	210.00	210.00	210.00
Additional Flagger			
8 hour shift	$625.00	$750.00	$800.00
OT per hour	95.00	95.00	———
DT per hour	105.00	105.00	105.00
Pilot Vehicle w/operator			
Rate Per 8 Hour Shift	$875.00	$1050.00	$1100.00
OT Rate Per Hour	110.00	110.00	n/a
DT Rate Per Hour	125.00	125.00	125.00

Item No. 04 Portable Changeable Message Sign- MONTHLY RENTAL

$1150.00 per unit per month
F.O.B. Newcastle.
Sales tax included.
Item No. 04 must be in conjunction with other work.

Excludes: PCMS ,Impact Attenuator Vehicle, Rumble Strips and Traffic Control other than Typical Shoulder Closure.

Please Contact Mike Smith for additional information at the number listed below

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Qualified HDBE/DBEAWBE * Contractor #443645

BUSINESS ENTERPRISE CERTIFICATE

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD
NEWCASTLE, CA 95658
Owner: ELISA ROBINSON

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE
STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 500
Renewal Date : April 1, 2015

Janice Salais

March 29, 2013

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

3 of 3

9166631858 SIERRA SAFETY/CAS 07:42:21 a.m. 04-14-2015 2/2

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 11760531

UNION CONTRACTOR

HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%

DIR # 1000007379

QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN EL DORADO COUNTY IN AND NEAR EL DORADO FROM AMADOR COUNTY LINE TO 0.1 MILE SOUTH OF PLEASANT VALLEY ROAD. IN DISTRICT 03 ON ROUTE 49. CONTRACT NO. 03-0G1304

BID DATE: April 14, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
8	2920	LB	TREATED WOOD WASTE	$0.20	$584.00
9	230	LF	REMOVE GUARDRAIL	$10.00	$2,300.00
12	1680	LF	ADJUST GUARDRAIL	$5.00	$8,400.00
24	2	EA	OBJECT MARKER (TYPE L-1) Exc. of by Matt.	$50.00	$100.00
25	230	LF	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	$30.00	$6,900.00
26	2	EA	ALTERNATIVE FLARED TERMINAL SYSTEM	$2,500.00	$5,000.00
			ESTIMATED TRAFFIC DAYS (2) Exc, Needs covered.		
			INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS $4,000.00 EA		
			4 their work to be performed after BWC placement		
			ITEMS DON'T INCLUDE CLEARING OR GRUBBING		
			ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS		
			ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER		
			PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.		
				TOTAL	$23,284.00

less $100 for obj. Mt

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT

entered 4/14 $23184

entered 4/14

DIRT & AGGREGATE INTERCHANGE, INC.

QUOTATION

REVISED

DATE: 4/13/2015

TO: GEORGE REED, INC. Attn: ESTIMATOR FAX: 209-523-4927

Project Name: 03-0G1304 RHMA OVERLAY, REPLACE DIKE
Owner: CALTRANS
Bid Date & Time: 4/14/15 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
8	Treated Wood Waste	2920	LBS	$0.40	$1,168.00
9	Remove Guardrail	230	LF	$5.00	$1,150.00
12	Adjust Guardrail	1680	LF	$16.00	$26,880.00
25	Midwest Guardrail System (Steel Post)	230	LF	$56.00	$12,880.00
26	Alternative Flared Terminal System	2	EA	$3,000.00	$6,000.00
				TOTAL:	$48,078.00

Stipulations:

- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt work and concrete work on guardrail items.
- Exlcudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $5,000.00 per mobilization.
- 6 Working days.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: Nichole Stern

We are a Minority Business Enterprise
OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

Lic#
630743

BLACK DIAMOND
ASPHALT INC.

April 14, 2015
George Reed Construction
Attn: Stephanie Fuller

MAIL QUOTE: stephanie.fuller@georgereed.com

Project: Highway 49 El Dorado County
Caltrans: 03-0G1304
Bid Date: April 14, 2015

Bid Item	Product	Tons	Delivered To Clements
	PG 64-16	+/- 700	$471.90/ton

Black Diamond Asphalt, Inc is a Caltrans certified UDBE supplier.
Certification number: 22999

- **Above price for freight is based on full loads**
- **It is our understanding that this project is subject Index COPI 5%**
- **This quote does NOT include sales/use tax of federal spill funds.**
- **DFSC (Diesel Fuel Surcharge) is included**

- Credit terms to be determined.
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- **THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.**

SIGNED ACCEPTANCE _____ **DATE**_____

118 Main Street Vacaville, CA 95688 Phone (707) 448-9402 FAX (707) 448-9407
PO Box 1643 Modesto, CA 95353-1643

DRAGON
MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

George Reed
Attn. Estimator
Date: 4/14/2015

Project: Caltrans 03-0G1304, Hwy 49

Material: +/- 1,000 Tons - PG 64-28M
Delivered Price: $635.00 Per U.S. Ton + any applicable taxes

ORIGIN: Valero
DESTINATION: Clements

***5% Crude Indexed**
***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.10 per gallon. www.eia.gov. $3.071 on bid day.

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 4/14/15

*****BID QUOTATION*****

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 03-0G1304

03-ED-49-0.0/9.6

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS			$ 3,900.00
3	Traffic Control System (See Below)	LS			$ -
4	PCMS - $150/Day, $500/Week, $1,000/ Month	LS			$ -
24	Object Marker (Type L-1)	EA	2	$ 70.00	$ 140.00
	TOTAL BID PRICE				**$ 4,040.00**

entered 4/10

TRAFFIC CONTROL	QTY	UNIT	PRICE
2 Flagmen (T-13) Excludes Transverse Rumble Strip	1	Per Shift	$ 1,500.00
2 Flagmen (T-13) Includes Transverse Rumble Strip	1	Per Shift	$ 1,700.00
Additional Person (If Requested)	1	Each	$ 600.00
Attenuator Truck (Operated)	1	Per Shift	$ 980.00
Pilot Car	1	Per Shift	$ 750.00

Contractor to provide relief for flaggers lunch period, or pay applicable overtime.

1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
2 After receiving contract and sign locations marked out 10 working days to schedule work.
3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
4 Any additional move in will be billed at $ 900 per occurrence.
5 Temporary items include *FURNISH, INSTALLATION*, and *REMOVAL* unless otherwise indicated (exclude maintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at $100.00 each, rental equipment is subject to availability.
8 Signs to be covered with black visqueen prior to installation only.(Uncovering Excluded) Post dates on information signs when installed only.
9 Exclude all permits,staking request, record drawings, & as builts unless otherwise noted.
10 Exclude any asphalt or concrete removal/patching.
11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including $2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
15 Exclude any grading or paving of pad for Crash Cushions.
16 Exclude any treated wood waste plans
17 We require 60 days notice prior to the installation of permanent items.
18 Attenuator truck & traffic control crews are subject to availability.
19 Cancelations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371
ATTN: CALL BEFORE SPLITTING BID
PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
Member, Associated General Contractors * Member, American Traffic Safety Services Association
DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
DIR # 1000005521

April 10, 2015

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 03-0G1304
Highway 49 In and Near El Dorado, El Dorado County
RHMA (bonded Wearing Course) overlay, replace dike and Guardrailing

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Two flaggers per 8-hour weekday/night shift @ $ 1,200;
- Additional flagger per 8-hour weekday/night shift @ $ 550;
- Overtime, each flagger @ $ 76 per hour;
- Doubletime, each flagger @ $ 90 per hour;
- Short-shift credit on weekday/nights (applied for workdays less than 7 hours) @ ($60) per flagger per hour;

INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.
OPTIONAL: Portable Traverse Rumble Strip Array @ $ 300 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

B. PILOT CAR (Part of Item 3)

- Per 8-hour weekday/night shift @ $ 640;
- Overtime @ $ 92 per hour;
- Doubletime @ $ 102 per hour
- Short-shift credit (applied for workdays less than 7 hours) @ ($70) per hour;
- Saturdays per @ $ 92 per hour worked; Sunday at $ 102 per hour worked

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

C. CONSTRUCTION AREA SIGNS: $ 7000 Lump Sum (Item No. 2)

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 6
NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

D. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 6)

- $ 1,600 per unit for the 1st 30 days on site (i.e., $3,200 for two units);
- Daily rate @ $45 per unit per day after the 1st 30 days..

INCLUSIONS: One move-in and one move-out, initial setup, all programming and maintenance.
EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below

E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

- $ 78 per hour straight-time; $ 88 per hour overtime & Saturdays; $98 per hour Sundays/Holidays/Doubletime. Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

F. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2016. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at $5 each per shift.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixed to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- **Short-Work week:** Excluding beginning and end of project if work crews are worked less than three consecutive work days an additional charge of 10% may be added to rates above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

Rosemary Force Stimpel

President

Force Traffic Control - Quotations for CalTrans No. 03-0G1304

FORCE TRAFFIC CONTROL, INC.

TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (Includes delivery & initial setup)

(devices frequently used for this type of work are in bold italics)

	DEVICE TYPE	NOTE	First Day	Up to 1 Month	1 Month to 3 Months (Note 1)	3 Months to 6 Months (Note 1)
√	***Cone, 28"***	***2***	***$8***	***$8***	***$12***	***$18***
	Portable delineator	2	$8	$8	$12	$16
√	***Traffic Drum, 42"***	***2; 3***	***$16***	***$16***	***$20***	***$45***
√	***Portable Object Marker***	***2; 3***	***$12***	***$12***	***$24***	***$40***
	Barricade, Type 2	2; 3	$8	$8	$16	$36
	Barricade, Type 3	2; 3	$16	$16	$32	$85
√	***Warning Light, Flashing***	***2***	***$10***	***$10***	***$15***	***$20***
	Warning Light, Constant Burn	2	$10	$10	$15	$25
√	***Warning Light, HI-Int. 8" LED Beacon***	***2; 4***	***$30***	***$30***	***$15/month***	***$15/month***

ADDITIONAL CONSTRUCTION AREA SIGNS: **Post-mounted @ $25 per square foot of face; On portable mountings @ $12/sf incl. mounting.**

NOTES:

1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.
2. First day rate = first month rate (to cover move-in/move-out costs).
3. Can accommodate up to 2 warning lights.
4. Several CalTrans districts now prefer that we install one of these LED Beacons atop all post-mounted signs and, during night work, atop the required portable advance warning signs, rather than using only 2 - 12" beacons at the project perimeters.

* * * * * * * *

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 11760531

UNION CONTRACTOR

HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%

DIR # 1000007379

QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN EL DORADO COUNTY IN AND NEAR EL DORADO FROM AMADOR COUNTY LINE TO 0.1 MILE SOUTH OF PLEASANT VALLEY ROAD. IN DISTRICT 03 ON ROUTE 49. CONTRACT NO. 03-0G1304

BID DATE: April 14, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
8	2920	LB	TREATED WOOD WASTE	$0.20	$584.00
9	230	LF	REMOVE GUARDRAIL	$10.00	$2,300.00
12	1680	LF	ADJUST GUARDRAIL	$5.00	$8,400.00
24	2	EA	OBJECT MARKER (TYPE L-1) Exc. OF by Matt.	$50.00	$100.00
25	230	LF	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	$30.00	$6,900.00
26	2	EA	ALTERNATIVE FLARED TERMINAL SYSTEM	$2,500.00	$5,000.00
			ESTIMATED TRAFFIC DAYS (2) Exc, Needs covered.		
			INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS $4,000.00 EA		
			4 their work to be performed after BWC placement		
			ITEMS DON'T INCLUDE CLEARING OR GRUBBING		
			ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS		
			ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER		
			PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.		
				TOTAL	**$23,284.00**

less $100 for 05; Mt

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT

entered 4/14 $23184

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

entered 4/14

PROPOSAL

State Lic # 644373 **Class A C13 C31** roxanne.medina@att.net

Certified DBE: CT014717 2/2/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration #1000005534

FAXED ON 04/14/15
Bid Date: 04/14/15 **Project:** 03-0G1304

Addendums: #1 ✓ **Freight Included:** Yes ✓ **Sales Tax Included:** Yes ✓
Quote Valid: 30 Days **Permits:** No **Construction Staking:** No **USA:** No
Traffic Control: 3 DAYS **Back Charges:** No **Retention Withheld:** No **Bond Premium:** 2%
Prevail Wage: YES **Union:** YES ✓ **HazMat/Lead Compliance:** NO

Item No.	Item	Item Price	Unit	Qty	Total
8	TREATED WOOD WASTE	✓ 1.00	✓ LB	✓ 2920	✓ $2,920.00
9	REMOVE GUARDRAIL 1 TC	✓ 10.00	✓ LF	✓ 230	$2,300.00
12	ADJUST GUARDRAIL 2 TC	✓ 12.00	✓ LF	✓ 1680	✓ $20,160.00
24	OBJECT MARKER TYPE L-1	75.00	EA	2	$150.00 exc
25	MIDWEST GUARDRAIL STEEL	✓ 42.00	✓ LF	✓ 230	✓ $9,660.00
26	ALTERNATIVE FLARED TERM SYS	✓ 3200.00	✓ EA	✓ 2	✓ $6,400.00
			TOTAL		$41,590.00 - 150 = #41,440

#8 to include storage/handling/disposal/training!? sent email to confirm

***Quote is based on all items. If you would like to break up packages please call us for approval.

***Excluding any painting or Electrical work on any Items.

*** Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at $750 ea.

***Quote is based on Regualr shift hours M-F. Weekends, Holidays, and Night Work subject to wage

***Stand By Time: $250 per Hour Excluding Weekend or Holiday Hours

***Bid items that require night work the Item price reflect night work rate.

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

***Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same: approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.

***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

Stephanie Fuller

From: Roxanne Medina <roxanne.medina@att.net>
Sent: Tuesday, April 14, 2015 9:59 AM
To: Stephanie Fuller
Subject: Re: 03-0G1304 quote

Hi,

Ok on object marker, yes on Bid Item 8

Thank You

Roxanne Medina
Frank Medina
Gen. Eng. Contractor
10096 Ahart Road
Oroville, CA 95966

From: Stephanie Fuller <stephanie.fuller@georgereed.com>
To: "roxanne.medina@att.net" <roxanne.medina@att.net>
Sent: Tuesday, April 14, 2015 9:19 AM
Subject: 03-0G1304 quote

Hi Roxanne –
Regarding your quote for Caltrans bid today (Hwy49 & El Dorado).
Please confirm the following:
1) We can exclude the 'Object Marker' item from your bid?
2) Your 'Treated Wood Waste' item includes handling/storage/disposal/personnel training required to handle TWW?

Thanks,
Steph

STEPHANIE G. FULLER
Estimator/Project Manager

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS

Cell: 209-324-2957
Office: 209-557-3149
Fax: 209-523-4927

www.georgereed.com

VERUX

2443 Fair Oaks Blvd. #150
Sacramento, CA 95825
Phone: (916) 850-5758
~~Fax: (888) 840-5935~~
ben@veruxinc.com
www.veruxinc.com

LIC# NA
DIR Registration #1000001353
SBE #1229840

Project Name: DOT 03-0G1304 RHMA (Bonded Wearing Course) Overlay, Replace Dike & Guardrailiing – El Dorado County, CA

Bid Date: April 13, 2015 **Bid No:** 15-614

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - $650.00 ✓

Provide one (1) electronic copy of Water Pollution Control Plan (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Project Site Inspections - $215.00/Each ✓ x 8 EA

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Extended Storms, Post Storm and Quarterly Non-Stormwater inspections.

entered 4/13

Submitted for **Verux, Inc.** by **Ben Rau**:	_____ Authorized Signature
_____ Date	_____ Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

_____ Client Name	_____ Authorized Signature
_____ Date	_____ Printed Name/Title

NOT USED

La Firma Inc.

D.I.R. 1000005131

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

April 13, 2015
Project: 03-0G1304
RHMA (bonded wearing course) overlay, replace dike and guardrailing
03-ED-49-0.0/9.6

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (2) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130200	Prepare Water Pollution Control Program.	LS	LS	$650.00	$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

CPESC QSD/P #305

April 13, 2015
Proposal No.: 15-016

George Reed, Inc.
Attn: Stephanie Fuller
140 Empire Avenue
Modesto, CA 95354

Reference: **Caltrans Project 03-0G1304, Route 49, El Dorado County**

Subject: **Proposal to Provide Prepaving Inertial Profiler (Bid Item 15) and Inertial Profiling per section 39.**

S.A.M. Rhodes is pleased to present our proposal and cost estimate for Inertial Profiling services on this very important project. S.A.M. Rhodes experience and understanding of the Caltrans specification will be a tremendous asset to your project team. We have developed our cost per shift to be all inclusive for what is required by the project specifications. Our attached proposal details our options for Inertial Profiling Services:

Prepaving Inertial Profiler:	**Lump Sum/Shift**	**$1300.00**
Post Pave Inertial Profiler:	**Lump Sum/Shift**	**$1300.00**

entered 4/13

S.A.M. Rhodes has over 10 years of experience with Caltrans programs. Our experience, combined with our commitment makes us the premier provider of Inertial Profiling services on Caltrans projects. The resources we have available will allow us to staff your project with the most qualified personnel for Caltrans projects.

We are proposing to service this project with a High Speed Inertial Profiling system. All of our reports are electronically transmitted to the project team by our Project Manager. If you have any questions or require additional information regarding our proposal, feel free to contact me, Cameron Martin directly at (530) 906-9777, cameron@samrhodesinc.com.

Sincerely,
S.A.M. Rhodes, Inc.

Cameron Martin, Project Manager

Prepave IP = 1 SH @ 1,300
8 HR @ 150
1 SH = $2,500

Prepave Grind Support = 3 SH @ 1,300
= 24 HR @ 150

S.A.M. Rhodes, Inc.

Telephone: (530) 906-9777
Fax:
cameron@samrhodesinc.com
P.O. Box 304
Greenwood, CA 95635

Client:

Caltrans Project 03-0G1304, Route 49 El Dorado County.

Proposal to provide Prepave Inertial Profiling and Post Pave Inertial Profiling per section 39 of the project specifications.

Inertial Profiling is proposed as a per lump sum per shift cost, based on assumptions provied in this cost estimate. Lump sum shifts are provided for your convenience to simplify estimating and invoicing.

Account #/Quote#	Date	Customer PO	Terms	Notes
15-016	4/13/2015		Net 30	

S.A.M. Rhodes will provide profilograph testing services utilizing the High Speed Inertial Profiler (HSIP). The Inertial Profiler is equipped with the FHWA's engineering software ProVal which will be used to collect profiling data under AASHTO R56. The profiling data will include the raw profile data, ProVal ride quality analysis reports for IRIR and MRI of each lane, ProVal smoothness assurance analysis reports for both left and right IRI's, GPS data file for each lane, and applicable IP calibration and verification test results. Per the specifications we will perform inertial profiling for each lane except areas as dictated by the specifications which require a 12 foot straightedge. The shifts for HSIP have been determined based on an 8-hour shift for pre-pave, post-grind, post pave, and final profile with an additional technician to mark sections that do not comply with the specification time per shift.

	Item	Discription	Rate	Qty	Amount
	Weekday Shift	IP Testing Lump Sum per 8-hour shift	$1,300.00	1	$1,300.00
	Saturday Shift	IP Testing Lump Sum per 8-hour shift	$1,300.00	0	$0.00
	Sunday Shift	IP Testing Lump Sum per 8-hour shift	$1,300.00	0	$0.00
	Subtotal				$1,300.00
Optional - Localized Roughness Location and Lay-Out					
	Inertial Profiler & Technician Services	Inertial Technician to locate and mark out-of-tolerance areas of roughness. Traffic Control is supplied by the contractor. Contractor supplies a person to assist with marking roughness.	$150.00 per hour	0	$0.00

will include layout with $1,300 for 8-hr shift otherwise to be billed @ $150/hr for layout

Limitations:

Our services will be provided on a lump sum/per shift basis in accordance with the shift rates quoted for Inertial Profiling testing. If Inertial Profiling exceeds the estimated 8 hour shift, additional charges will be charged on a time and materials basis in accordance with the rates listed below.

Overtime, if incurred, will be billed at $125.00 per hour for time in excess of 8 hours during one day. Work in excess of 12 hours will be billed a 150.00 per hour. The rates will remain in effect throughout the duration of this project. Please note that we provide our services in conjunction with the construction schedule. Any change in the number of days or hours per day will impact our budget. We will attempt to coordinate our services with your project manager to efficiently service the project.

Sincerely,
S.A.M. Rhodes, Inc.

Cameron Martin, Project Manager

DIR # 1000015600 LIC # NA

DBE & SBE CERTIFIED

DBE Number # 42219 SBE Number #1769993
DIR Number #1000012824
Date: April 9, 2015
Quote # 01060
Expiration Date: 5/13/2015

Pavement Management Solutions, Inc.
38340 Innovation Ct
Suite E-506
Murrieta, CA 95363
Office: (951) 600-1110
Fax: (951) 600-1112
Bsilva@pavementsolutionsinc.com

Estimating Department
Bidders of 03-0G1304

entered 4/13

Brandon Silva	03-0G1304	30 Days Net	CA LIC: 989179

1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) $400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	$2,500.00	$2,500.00
1	Mobilization Charge ($200.00 Per layover not included)	$1,600.00	$1,600.00 × 2 ea (Pre + Post) = 3,200
		SUBTOTAL	$4,100.00
		SALES TAX	
		TOTAL	$4,100.00

B = 10,700

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return:

_____

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

Date	Quote #
4/14/2015	2003684

Project
CAL TRANS: 03-0G1304 LOCATION: EL DORADO BID DATE: 4/14/15 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
7	10	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 150ea GRAVEL BAGS (UNFILLED)	EA	55.00	550.00T
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY_____ BY_____ PURCHASE ORDER NO._____ DATE_____		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal	
Sales Tax (7.5%)	
Total	

Quoted by Gabe Callison

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

Date	Quote #
4/14/2015	2003684

Project
CAL TRANS: 03-0G1304 LOCATION: EL DORADO BID DATE: 4/14/15 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. ESTIMATOR: GABE CALLISON (559) 252-0354		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal	$550.00
Sales Tax (7.5%)	$41.25
Total	**$591.25**

Quoted by Gabe Callison

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc…)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc…)
- Paving Fabric (Geotextiles, Etc…)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner

California Certification Report

27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE





BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.
FRESNO, CA 93727
Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

	423610	Electrical Apparatus and Equipment, Wiring Supplies, and Related Equipment Merchant Whol
*	423390	Other Construction Material Merchant Wholesalers
	423990	Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number: 34479
Renewal Date: July 1, 2015

Janice Galvis, CERTIFYING AGENCY REPRESENTATIVE

June 14, ~~2013~~ 2014

THIS QUOTATION IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:

1) All sales are C.O.D. unless a credit account has been pre-approved, is current and unrestricted. Payments of credit account sales are due net 10th prox. Interest on past due accounts will accrue finance charges at the rate of 18% per annum on all amounts not paid when due. This proposal specifically allows the Seller to invoice for and receive payment for the value of materials, supplies, services, and work performed each month, including materials manufactured on hand and awaiting shipment. Full and final payment will be required prior to final shipment of materials.
2) Prices quoted do not include applicable taxes or freight charges, unless specifically stated.
3) This proposal is subject to change without notice, and all quotations expire and become invalid if not accepted within 10 days from the date of issue and shall be automatically withdrawn thereafter.
4) All prices are F.O.B. factory or warehouse, depending on origination of shipment.
5) All prices quoted are based upon the direct use or installation by Customer. Resale by Customer, unless specifically approved in the quote are strictly prohibited and shall void this quotation.
6) Prices quoted are specified quantities only. Changes in quantities delivered may result in higher prices charged. Requests for additional materials above the specified quantities may be priced at higher rates. When quoted prices are based upon truckload rates, quantities requested are estimated only and cannot be guaranteed.
7) All sales are final. No materials are returnable.
8) Delivery dates are estimates only. Sam's Equipment & Supplies is not responsible for any delay in shipments, incorrect materials shipped, incorrect quantities shipped, materials damaged during shipment, inaccessibility of the project site for delivery of materials, or any other cause of delay beyond its control. No damages of any kind, whether compensatory, special, incidental, consequential, or other, shall be paid as a result of delay in delivery of the ordered materials.
9) For projects in which Customer does not promptly take complete delivery of all the goods identified in this proposal, prices identified in this proposal shall remain firm for a period of 30 days after acceptance of this proposal, unless specifically stated in the quotation. In the event the time period expires before Customer takes complete delivery, Sam's Equipment & Supplies shall be entitled to raise its prices for all or part of the remaining undelivered goods.
Payment to Customer by third party is not a condition precedent for Customer's payment to Sam's Equipment & Supplies.
10) Customer assumes responsibility for carrier's reasonable access to the project site for delivery of materials. Customer agrees to pay for all additional costs for redirection of delivery and/or temporary storage costs should the project site be inaccessible to carrier, regardless of cause.

11) NO WARRANTIES, EXPRESSED OR EMPLIED ARE PROVIDED BY SAM'S EQUIPMENT & SUPPLIES. ALL WARRANTIES, IF ANY, ARE PROVIDED BY THE MANUFACTURER OF THE MATERIALS, IN NO EVENT SHALL SAM'S EQUIPMENT & SUPPLIES BE LIABLE FOR ANY COMPENSATORY, SPECIAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES FOR RESULTING FROM, OR IN CONNECTION WITH, THE BREACH OF ANY WARRANTY, DEFECTS IN THE MATERIALS, OR CUSTOMER'S USE OF THE MATERIALS.

12) The conditions contained herein are an integral part of this proposal, shall be superior to, and included, without modification, into any other form of order or agreement issued to, or entered into with, Seller for supplying of the proposed products.
13) Any dispute(s) arising out of this proposal, order and/or agreement, shall be settled by arbitration. Each party shall select one arbitrator. The two selected arbitrators shall select the rules and the third arbitrator.
14) In the event of allegations, claims or litigation between the parties, the prevailing party shall be entitled to all costs and attorney's fees. The prevailing party shall be defined as that person or entity that receives one dollar ($1.00) more than the other party. Customer agrees that jurisdiction for any lawsuit shall be in the County of Fresno, California.

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.

FAX COVER SHEET

DATE: 4/14/15 **FAX NUMBER:** _____

BUSINESS NAME: _____

TO: _____ **PAGES:** 9

REGARDING: JOB # 03-0G1304

BID DATE: 4/14/15

ATTN: ESTIMATING DEPT

URGENT: _____

Sam's Equipment & Supplies
Courtney Moses
559-252-0354 Office
559-408-4128 Cell
C.M.samsequipment@comcast.net

VERUX

2443 Fair Oaks Blvd. #150
Sacramento, CA 95825
Phone: (916) 850-5758
~~Fax: (888) 840-5935~~
ben@veruxinc.com
www.veruxinc.com

LIC# NA

DIR Registration #1000001353

SBE #1229840

Project Name: DOT 03-0G1304 RHMA (Bonded Wearing Course) Overlay, Replace Dike & Guardrailiing – El Dorado County, CA

Bid Date: April 13, 2015 **Bid No:** 15-614

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - $650.00 ✓

Provide one (1) electronic copy of Water Pollution Control Plan (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Project Site Inspections - $215.00/Each ✓ x 8 EA

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Extended Storms, Post Storm and Quarterly Non-Stormwater inspections.

entered 4/13

Submitted for **Verux, Inc.** by **Ben Rau**:	_____ Authorized Signature
_____ Date	_____ Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

_____ Client Name	_____ Authorized Signature
_____ Date	_____ Printed Name/Title

TCG

Civil Engineering and Stormwater Solutions

April 10, 2015

RE: Proposal for WPCP for Caltrans 03-0G1304, bidding 4/15/15

entered 4/13

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection
   - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
   - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
   - III. Provide quarterly non-stormwater monitoring inspection.
   - IV. Check NOAA weather forecast daily.
   - V. Provide stormwater inspection reports once a week.
   - VI. Prepare WPCP Amendments as needed.
   - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
   - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
   - I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
   - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
   - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.
   - IV. Inspections will be done or overseen by a QSP.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 6) $ 625 ✓

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM

DIR# 1000001830
LIC# C64354

TCG

Civil Engineering and Stormwater Solutions

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager $ 500 per week ✓

$125/hr x 4 hours = $500/week x 9 weeks = $4,500 Not to Exceed

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection $ 500 EA

$125/hr x 4 hours = $500 per visit x 1 visit = $500

For quantity purposes, we estimate no more than 1 event

This is based on the project lasting 9 weeks.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of signed contract. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

AUTHORIZATION TO PROCEED

Name: _____ Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:
for the intended use of the General Contractor

Phone: ( ) - Fax: ( ) -
Contact:
email:

Current Date: 4/14/2015
BidDate: 4/14/2015
JobName: 03-ED-49-0.0-9.6
Location: diamond springs Bid#: 26685 0
Contract#: 03-0g1304 Job#
Working Days:
Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	LEAD COMPLIANCE PLAN, MARKING REMOVAL ONLLY	1	LS	1500.000	$1,500.00
03	TRAFFIC CONTROL, CHRISP CO ONLY	1	LS	6890.000	$6,890.00
10	REMOVE THERMOPLASTIC PAVEMENT MARKING	790	SF	3.000	$2,370.00
27	THERMOPLASTIC PAVEMENT MARKING (EWNV)	790	SF	5.000	$3,950.00
28	4" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	199000	LF	0.400	$79,600.00
29	4" THERMOPLASTIC TRAFFIC STRIPE (EWNV)(BROKEN 12-3)	2290	LF	0.250	$572.50
30	4" THERMOPLASTIC TRAFFIC STRIPE (EWNV)(BROKEN 36-12)	1540	LF	0.250	$385.00
31	PAVEMENT MARKER (RETROREFLECTIVE)	4180	LF	3.000	$12,540.00
	Subtotal				$107,807.50

TOTAL $107,807.50

1 Move-in for Removal of Striping Included
1 Move-in for Installation of Permanent Work Included

entered 4/14

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ **P.O. Number** _____

TITLE: _____ **Job Number** _____

Bond Rate 1.2 Addendums 1,2

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Brandon Chafey
(510) 719-6452
bchafey@chrispco.com
CHRISP COMPANY

Chrisp Company
Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement
Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated April 14, 2015 for the following project

03-ED-49-0.0-9.6

- NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN $5,000.00
- 2 Move- In(s) included. Additional Move- Ins $2,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Pavement Markers
- EXCLUDE: Seal Coat
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- EXCLUDE: Red-Lined As-Built Drawings
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than $2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation excludes the removal & disposal of hazardous grindings & spoils from jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)
- Access / and or Accessibility by 1 Ton Vehicle required for Chrisp Company work
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- **Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.**
- **Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.**
- **Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.**

Not Used

VERIDICO GROUP, INC.

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 14 APR 2015

Contract #: 03-0G1304 – RHMA (BONDED WEARING COURSE) OVERLAY, REPLACE DIKE AND GUARDRAILING

Bid Date: 14 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	$1,225.00	$1,225.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	$1,225.00	$1,225.00
5	130100	JOB SITE MANAGEMENT	LS	LS	$2,475.00	$2,475.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	$595.00	$595.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

ASSUMPTIONS

1. Job Site Management assumes a project duration of 45 days (field work), or 9 weeks of on-site field work.

   9 weeks x $275.00/week = $2,475.00

   This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.
2. No other plans, reports, monitoring or permits are included.
3. The WPCP and the LCPs include one (1) revision for the quoted bid. Additional revisions will be billed at $125.00 per hour.
4. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
5. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

VERUX

2443 Fair Oaks Blvd. #150
Sacramento, CA 95825
Phone: (916) 850-5758
~~Fax: (888) 840-5935~~
ben@veruxinc.com
www.veruxinc.com

LIC# NA

DIR Registration #1000001353

SBE #1229840

Project Name: DOT 03-0G1304 RHMA (Bonded Wearing Course) Overlay, Replace Dike & Guardrailiing – El Dorado County, CA

Bid Date: April 13, 2015 **Bid No:** 15-614

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - $650.00 ✓

Provide one (1) electronic copy of Water Pollution Control Plan (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Project Site Inspections - $215.00/Each ✓ x 8 EA

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Extended Storms, Post Storm and Quarterly Non-Stormwater inspections.

entered 4/13

Submitted for **Verux, Inc.** by **Ben Rau**:	_____ Authorized Signature
_____ Date	_____ Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

_____ Client Name	_____ Authorized Signature
_____ Date	_____ Printed Name/Title

NOT USED

VERIDICO GROUP, INC.

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 14 APR 2015

Contract #: 03-0G1304 – RHMA (BONDED WEARING COURSE) OVERLAY, REPLACE DIKE AND GUARDRAILING

Bid Date: 14 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	$1,225.00	$1,225.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	$1,225.00	$1,225.00
5	130100	JOB SITE MANAGEMENT	LS	LS	$2,475.00	$2,475.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	$595.00	$595.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

ASSUMPTIONS

1. Job Site Management assumes a project duration of 45 days (field work), or 9 weeks of on-site field work.

   9 weeks x $275.00/week = $2,475.00

   This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.
2. No other plans, reports, monitoring or permits are included.
3. The WPCP and the LCPs include one (1) revision for the quoted bid. Additional revisions will be billed at $125.00 per hour.
4. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
5. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

DIR# 1000009458
LIC# CA45745

entered hourly rates
4/13/15

GCU TRUCKING
ARCOS INDUSTRIES

7819 Crane Rd. / PO Box 1423
Oakdale, CA 95361
Office: (209) 845-2117
Fax: (209) 845-2153
Site: www.gcutrucking.com

QUOTE SHEET

Quoted by:	Leo Jr.
Mobile:	(209) 595-4556
Email:	leojr@gcutrucking.com

Customer: George Reed	***Attention***: Stephanie	***Date***: 4-13-15
Job Name: DOT 03-0G1304	***Location***: Hwy 49, between Consumnes River & Pleasant Valley Rd	***City***: El Dorado County
Phone: 523-0734	***Fax/Email***: Stephanie.fuller@georgereed.com	*Please call for any unlisted specific hauls needed*

Point of Origin	***Materials***	***Truck Type***	***Net Price***	***Hour / Ton / Load***
George Reed Clements	RHMA	Bottom Dumps	$10.68	Per Hauled Ton
Jackson Valley Quarry	Shoulder Backing	Transfers or Supers	$100.00	Per Hour

****PROVISIONS OF ACCEPTANCE FOR THE ABOVE QUOTED JOB****

1. 10 minute load time allowed for all tonnage AB hauls & 10 minute unload time allowed for tonnage AB Bottom Dump hauls, 20 minute unload time for tonnage AB Transfer hauls, 15 minute load time allowed for all tonnage AC hauls & 15 minute unload time allowed for tonnage AC Bottom Dump hauls; After which, standby time will be charged at $1.65 per minute.
2. All Day Shift equipment & trucking carry a "4 hour minimum charge." Add 8% to all rates for Night Shift. All Night Shift equipment & trucking carry an "8 hour minimum charge."
3. Prices are good for 30 days.
4. Prices quoted are for the entire job. If specified haul locations change, price adjustments may be necessary.
5. Off haul to GCU locations need at least 1 week lead time to prepare dump site.
6. All material to be off hauled will be free of any and all pollutants.
7. All overloads from off haul jobs will be the responsibility of the customer.
8. All loads that require tarping may be charged an additional rate.
9. All prices quoted are based upon availability of products and equipment.
10. All materials delivered by GCU Trucking are weather permitting.
11. All prices may be adjusted due to fuel surcharges.
12. If a job requires payment of prevailing wage, customer agrees to pay the difference between non-prevailing wage and prevailing wage.

CERTIFIED MINORITY & SMALL BUSINESS

CARB COMPLIANT
NMSDC®
DGS

NOT USED

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
El Dorado Hills, CA 95762
Office: (916) 358-8697
Fax: (916) 358-8699
californiawcw@aol.com

Small Business Enterprise (SBE)
State of California Certification #1207321

Public Works Registration #1000012401

Underutilized Disadvantaged
Business Enterprise (UDBE/DBE)
Women Business Enterprise (WBE)
State of California Firm #37869

Date: April 14, 2015

Attention: Stephanie Fuller
Company: George Reed Inc.
Fax #: 209-523-4927

Project: DOT 03-0g1304 (Bonded wearing course)
Location El Dorado County
Contract #
Bid Date: 4/14/2015

Rate Sheet

Hourly Operation :

Truck Type	Regular	Saturday	Sunday
Ten –Wheelers	$85.00	$90.00	$95.00
Semi Ends	$90.00	$95.00	$100.00
Semi Bottoms	$90.00	$95.00	$100.00
Transfers	$90.00	$95.00	$100.00
Flat Beds	$95.00	$100.00	$105.00
Possum Belly/Walking Floor	$110.00	$115.00	$120.00
3-Axle 4,000 gal Water Truck	$85.00	$90.00	$95.00

Please contact us for information on UDBE/DBE/WBE/SBE participation and how it applies to this project

Please contact us for information on dump site availability

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

West Coast Water & Trucking, Inc.

Prices are subject to the following terms and conditions:

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of $1.50 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2015 the rates are subject to a 5% cost of living increase.

On Site Hauling: If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

General Hauling Terms: For flatbed hauling, where the starting location is more than 1 hour from our hub in Rancho Cordova, CA, travel time will be billed for the time in excess of 1 hour it takes to travel to the starting location and billed at the applicable hourly rate. All trucks charge back to their original starting location empty. We reserve the right to refuse to haul material that we deem either unsuitable for the truck requested or material such as open grade/rubberized asphalt.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31st 2015. For work performed after December 31st 2015 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,
Jennifer Gemignani

Accepted by	Title
Company	Date

West Coast Water & Trucking, Inc.

Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach $3.50 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every $0.10 increase in fuel prices, or portion thereof.
The breakdown is as follows:

Diesel price $/gallon	% increase to hourly/tonnage rate
$3.50 - $3.599	1%
$3.60 - $3.699	2%
$3.70 - $3.799	3%
$3.80 - $3.899	4%
$3.90 - $3.999	5%
$4.00 - $4.099	6%
$4.10 - $4.199	7%
$4.20 - $4.299	8%
$4.30 - $4.399	9%
$4.40 - $4.499	10%
$4.50 - $4.599	11%
$4.60 - $4.699	12%
$4.70 - $4.799	13%
$4.80 - $4.899	14%
$4.90 - $4.999	15%

*$5.00 and above add an additional 1% for each $0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: **www.eia.doe.gov/oog/info/wohdp/diesel.asp**.

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.
Jennifer Gemignani

Accepted by (Signature) _____ Title and Company Name _____ Date _____

Rev 01/01/2015

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WEST COAST WATER & TRUCKING, INC.

EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

#03-0G1304

Work Category Code(s)

C9602	BOTTOM DUMP TRUCKING	C9605	FLAT BED TRUCKING
C9670	TRUCK RENTAL	C9771	TRUCK BROKER
C9903	CONSTRUCTION CLEAN UP	C9999	BROKER (FOR FEE ONLY)

Licenses

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37869

CUCP OFFICER

February 8, 2011

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

QUOTE

PROJECT: 03-0G1304
BID DATE: 04/14/15
TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

TRAFFIC CONTROL:

THE FOLLOWING RATE IS FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL.
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ OUT DRIVER - $2,950.00 PER MONTH ($350.00 DELIVERY & $350.00 PICK-UP FEES APPLY)

OTHER:

ITEM #4 - $800.00 PER MONTH ($250.00 DELIVERY & $250.00 PICK-UP FEES APPLY)

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE:
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.
ANY ADDITIONAL LICENSE FEES WILL BE CHARGED TO THE CONTRACTOR.
IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

EXHIBIT "D"

PUBLICATIONS AND DATES OF ADVERTISING

Contractor: George Reed, Inc. **Contact:** Stephanie Fuller
Address: 140 Empire Avenue Modesto, CA 95354
Phone: 209-577-3149 **Fax:** 209-523-4927 **Email:** stephanie.fuller@georgereed.com
Services needed: DBE Subcontractors/Suppliers needed for, including but not limited to ? GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.
Requirements: Plans and specifications are available for viewing in our office, or are available online on Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI?s insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.
Date posted: 04/01/2015

Like 0 Tweet 1 Share 0

Date Of Advertisement: Apr 01, 2015

Printable Version

George Reed, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified
DBE
sub-contractors and/or material suppliers for the following project:

Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado From Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6
El Dorado
Located in El Dorado County, CA

Owner: **STATE OF CALIFORNIA, D.O.T.**

Bid Date: Apr 14, 2015 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:
DBE Subcontractors/Suppliers needed for, including but not limited to – GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Bid documents can be viewed at or obtained from:
Plans and specifications are available for viewing in our office, or are available online on Caltrans website at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.
GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

George Reed, Inc.
140 Empire Avenue
Modesto, CA 95354
Phone: (209) 577-3149 **Fax:** (209) 523-4927
Email: stephanie.fuller@georgereed.com
Stephanie Fuller

Published on Apr 01, 2015 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

Trustwave Trusted Commerce Click to Validate

© Copyright 1992 - 2015 Construction Bid Source | Toll Free: (888)786-9450

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 04/01/2015 09:36 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Stephanie Fuller

Project Estimator

Stephanie Fuller

Contact Information

140 EMPIRE AVENUE
MODESTO, CA 95354
Tel: (209) 577-3149 ext.
Fax: (209) 523-4927
Email:
stephanie.fuller@georgereed.com

GEORGE REED, INC.

is seeking qualified DBE

Project Name

Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado From Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6

Bid/Contract #

GRI Bid #15-033

Awarding Agency

State of California, D.O.T.

Project Location

El Dorado, El Dorado County, CA

Bid Date

04/14/2015 at 02:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to – GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications are available for viewing in our office, or are available online on Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 04/01/2015 09:36 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Stephanie Fuller

Project Estimator

Stephanie Fuller

Contact Information

140 EMPIRE AVENUE
MODESTO, CA 95354
Tel: (209) 577-3149 ext.
Fax: (209) 523-4927
Email:
stephanie.fuller@georgereed.com

GEORGE REED, INC.

is seeking qualified DBE

Project Name

Caltrans, Contract #03-0G1304, Construction on State Highway in El Dorado County In and Near El Dorado From Amador County Line to 0.1 Mile South of Pleasant Valley Road, Federal Aid Project No. ACSTP-P049(162)E, #03-ED-49-0.0/9.6

Bid/Contract #

GRI Bid #15-033

Awarding Agency

State of California, D.O.T.

Project Location

El Dorado, El Dorado County, CA

Bid Date

04/14/2015 at 02:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to – GUARD RAILING/BARRIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., RECYCLE, RECLAIM ASPHALT CONCRETE, ROADSIDE SIGN, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAVEMENT MARKING, PAVEMENT PROFILING, LEAD COMPLIANCE, SWPPP PLANNING, WATER TRUCK, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, TRUCKER, OIL SUPPLIERS, RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications are available for viewing in our office, or are available online on Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 04/01/2015 09:36 AM.

GEORGE REED, INC. is seeking DBE s in El Dorado - dbegoodfaith.com/ads/Caltrans--...

09:04 AM - 01 Apr 2015

EXHIBIT "E"

AGENCIES AND ORGANIZATIONS CONTACTED

Back To Query Form

Search Returned 56 Records

Wed Apr 01 14:42:10 PDT 2015

Query Criteria
District: 03
County: EL DORADO
Naics Category: 23 Construction
Work Codes: C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C3901 ASPHALT CONCRETE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE C5620 ROADSIDE SIGN C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8612 PAVEMENT PROFILING C8851 Lead Compliance C8852 SWPPP Planning C9606 WATER TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9774 TRUCKER C9903 CONSTRUCTION CLEAN UP D2950 ASPHALT PAVING & ROOFING MATERIALS D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	

Opt-in Records

Search Results: Opt-in's on 03-0G1304

18 Opt-in records found.

03-0G1304	Veteran Diversified, Inc	
	15656 Millerton Rd Prather, CA 93651	
	Phone: 559-297-1822	Fax Number: 866-382-3182
	Disadvantaged status: DVBE SBE	
	Services offered: SB, DVBE licensed, bonded contractor, asphalt grinding & pulverizing, asphalt paving, cold plane, concrete paving, demolition, excavation, grading & site preparation, public & private utilities, traffic control, materials, union signatory.	
03-0G1304	A. C. Dike Co.	
	2788 Venture Dr Lincoln Ca 95648	
	Phone: (916) 645-7747	Fax Number: (916) 645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	
03-0G1304	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
03-0G1304	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the	

	largest construction companies on the largest projects in Northern California. www.wellssweeping.com
03-0G1304	Bay Area Traffic Solutions
	251 Opportunity St. Suite E Sacramento, CA. 95833
	Phone: 916-339-2543 | Fax Number: 916-339-2544
	Disadvantaged status:
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZERS (surface mount), DELINEATORS (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL clodel@gobats.net. .Our 24hr EMERGENCY # 1-866-395-2287
03-0G1304	Midstate Barrier, Inc.
	3291 S. Hwy 99 Stockton, CA 95215
	Phone: 209-944-9565 | Fax Number: 209-944-9569
	Disadvantaged status:
	Services offered:
03-0G1304	Linear Options, Inc.
	792 Durham Dayton Hwy. Durham, CA. 95938
	Phone: 530-896-1800 | Fax Number: 530-896-1814
	Disadvantaged status: SBE
	Services offered:
03-0G1304	Anderson Paint Store LLC - DBE www.andersonpaintstore.com
	18429 West 8 Mile RD Detroit,Michigan 48219
	Phone: 248 667 8059 | Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE
	Services offered: You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 New Mexico Import/Export Canada Coating Systems/Cleaning Division Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint
03-0G1304	Double G's Supply, Inc.

	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661
	Phone: 530.902.3058 Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE
	Services offered: We are certified DBE, WBE, MBE, and SBE. We offer material supplies. Anything from concrete supplies to erosion control, general tools and safety, to even paint. Over 20 years construction experience. Gguillory@DoubleGsupply.com

03-0G1304	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold Planing	

03-0G1304	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Quality Control testing and Inspection on all construction materials. Designs for PCC,HMA,CTB,RSC and soil engineering. All testing aspects on Asphalt Concrete and Aggregates specifications and designs	

03-0G1304	Pavement Management Solutions,Inc.	
	38340 Innovation Ct. Ste E-506 Murrieta, CA 92563	
	Phone: (951) 600-1110	Fax Number: (951) 600-1112
	Disadvantaged status: DBE SBE	
	Services offered: Prepave Inertial Profiling & Prepave Grinding Days	

03-0G1304	Pipeline Construction Supply LLC dba KATCH Construction Supply Co.	
	5504 Riviera Granite Bay, CA 95746	
	Phone: 781-424-8899	Fax Number:
	Disadvantaged status: DVBE SBE	
	Services offered: A certified DVBE & SB supplier/distributor of tools and equipment, Powers Fasteners, concrete accessories, fencing/wire products, geotextiles, silt fences, sealants, M.K. Morse hole saws & cutting blades, Diamond products, Tyrolit abrasives, PHD strut & pipe hangers, Alfa Tools, Featherlite ladders, Pacific Laser Systems, Construction Electrical Products, Cendrex access doors, insulation products, gypsum, underpayments, ceiling products, roofing products, PPE items, Carlisle maintenance products, numerous fasteners, threaded rod and much more.	

03-0G1304	Statewide Traffic Safety & Signs, Inc. 7920 Cucamonga Avenue Sacramento, CA, 95826 Phone: 916-452-4855 Fax Number: 916-452-9322 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
03-0G1304	Woven Earth LLC 25215 Fairgreen Mission Viejo Phone: 9493284367 Fax Number: Disadvantaged status: SBE Services offered: Materials only: mulch blankets made from industrial hemp. These blankets are easy to install, last 2-3 years before biodegrading, and for a given area weigh just 7% of its equivalent bark mulch. Excellent on hills or for spot erosion control. Meets paragraph 20-5.03E(2)(a) specifications, but is NOT a bark or wood mulch, but bast fiber.
03-0G1304	Force Traffic Control, Inc. PO Box 1107 (Physical at 1478-B No. Belmont Road) Exeter, CA 93221 Phone: (559) 786-9856 Fax Number: (559) 594-1056 Disadvantaged status: DBE SBE Services offered: Traffic Control System, CAS, PCMS
03-0G1304	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more.

	E-mail ottly_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

03-0G1304	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

Low Bidder 03

04-17-15A11:40 RCVD

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN EL DORADO COUNTY IN AND NEAR EL DORADO FROM AMADOR COUNTY LINE TO 0.1 MILE SOUTH OF PLEASANT VALLEY ROAD

In District 03 On Route 49

Under

Notice to Bidders and Special Provisions **dated March 23, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved February 17, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with
Electronic *Bid* book dated March 23, 2015
Identified by
Contract No. 03-0G1304
03-ED-49-0.0/9.6
Project ID 0314000079

Federal-Aid Project
ACSTP-P049(162)E

Bids open Tuesday, April 14, 2015

Dated March 23, 2015
AADD

Low Bidder

04-17-15A11:40 RCVD

AGENCY SUBMITTAL FORMS

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

Low Bidder

04-17-15A11:40 RCVD

April 16, 2015

(916) 654-5970 or (916) 227-6299
Office of Engineer MSC 43
Department of Transportation
State of California
1727 30th Street
Sacramento, CA 95816-7005

Bid # 15-033

PROJECT: Caltrans #03-0G1304, Construction on State Hwy. in El Dorado County In and Near El Dorado From Amador County Line to 0.1 Mile South of Pleasant Valley Road, F.A.P. #ACSTP-P049(162)E, 03-ED-49-0.0/9.6

BID DATE: April 14, 2015 at 2:00 PM

SUBJECT: Submission of DBE Information

As per Section 2-1.12, Disadvantaged Business Enterprises, of the Special Provisions for this project, we are hereby submitting within the time specified the DBE information required of all bidders.

Please contact me at (209) 523-0734 (Stacy Case - Ext. 3110 or Rosie Martinez - Ext. 3118) in the event additional information or clarification is needed.

Sincerely,

GEORGE REED, INC.

Rosie Martinez

Rosie Martinez
Estimating Assistant

RM/kc

Attachments