STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER ) i

1727 30ﬂ1 STREET, MS-43 Serious Drought.
P.O. BOX 168041 Serfous drought.
SACRAMENTO, CA 95816-8041 Help save water!

PHONE (916} 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov

February 3, 2016 Facsimile: (916) 383-4084
Mike Fain, Vice President of Construction Operations 03-0G3704

Telfer Pavement Technologies, LLC 03-ED-50-58.0/67.6

4522 Parker Ave, Bldg. 700 Ste. 300 B.0O. 1/27/2016

McClellan, CA 95652

Dear Mr. Fain:

The Department of Transportation (Caltrans) received a bid submitted by Telfer Pavement Technologies,
LLC (Telfer) for Contract 03-0G3704 on January 27, 2016. By this letter, Caltrans notifies Teifer that
its bid is nonresponsive since Telfer failed to properly complete the Subcontractor List form.

The 2010 Revised Standard Specifications, Section 2-1.10 states in part... The Subcontractor List must
show the name, address, and work portions to be performed by each subcontractor listed. Show work
portions by bid item number, description (only if the percentage of the bid item listed is less than 100
percent), and percentage of each bid item subcontracted.

On the Subcontractors List form, under the Percentage of Bid Items Subcontracted, Telfer listed
percentages that are representative of the total contract bid, rather than the percent of work to be
performed. Therefore, Caltrans was unable to determine the actual amount of work to be performed by
the subcontractors,

Based on the above, Caltrans will proceed to award the contract to the lowest responsive and responsible
bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Revised Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend
your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no
later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

v

ORY BINNS
Deputy Division Chief (I)
Office Engincer
Division of Engineering Services

" Provide a safe, sustainable, integrated and efficient transportation sysien
to enhance California’s economy and livability”




TRANSMISSION VERIFICATION REFPORT

TIME : B2/83/2816 17:85
NaME @ OE AWARDS

Fax 1 9162276328

TEL : 9182276299

SER. # : EROM3J484361

DATE, TIME p2/@3 17:@84
Fax NO. /NAME ' 919163834084
DURATION B80:681: 89
PAGE(S) - 2}
RESULT oK
MODE STANDARD

ECM

STATR.OF CALIFORNIA-CALIFOBNIA STATE TRANSRORTATION AGENCY

' DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER A . -
1727 30th STREET, MS-43 . Serlous Drought.
P.0. BOX 168041 Sevigus drought
SACRAMENTO, CA 95816-8041 Help save water!

PHONE (916) 227-6299
FAX (916) 227-6282

TTY 711

www.dot.ca.gov
February 3, 2016 _ Facsimile: (916) 383-4084
Mike Fain, Vice President of Construction Operations 03-0G3704
Telfer Pavement Technologies, LLC 03-ED-50-58.0/67.6

4522 Parker Ave, Bldg. 700 Ste. 300 B.O. 1/27/2016
McClellan, CA 95652 _
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performed. Therefore, Caltrans was unable to determine the actual amount of work to be performed by
the subcontractors.
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