

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



January 13, 2016

Bid #15-189

01-14-16 A11:05 IN

(916) 654-5970 or (916) 227-6299  
Office of Engineer MSC 43  
Department of Transportation  
**State of California**  
1727 30th Street  
Sacramento, CA 95816-7005

**PROJECT:** **Contract #03-0G4604**, Construction on State Highway in Sacramento County Near Rio Vista at Jackson Slough Road and at Terminous Road, #03-Sac-12-3.6,5.6

**BID DATE:** January 12, 2016, at 2:00 p.m.

**SUBJECT:** Submission of Certified DVBE Summary

As per Section 2-1.15, Disabled Veteran Business Enterprises, of the Specifications for this project, we are hereby submitting within the time specified the information required of all bidders.

Please contact our office at (209) 523-0734 (Stacy Case at Ext. 3110, Rosie Martinez at Ext. 3118) immediately in the event further information is needed, or if we can clarify any portion of our submittal.

Respectfully,

**GEORGE REED, INC.**

Rosie Martinez  
Estimating Assistant

/rm

Attachments

# Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 03 - SAC - 12-3.6,5.6

GRI BID #15-189

CONTRACT NO.: 03-0G4604

TOTAL BID: \$ 221,995.00

BID OPENING DATE: JANUARY 12, 2016

BIDDER'S NAME: GEORGE REED, INC.

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3	TRAFFIC CONTROL SYSTEM		SAMBRANO TRAFFIC CONTROL INC. (916) 687-6472 CERT. # 1159740	\$ 17,785.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

**Total Claimed Participation**

\$ 17,785.00

8.01 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

  
 Signature of Bidder **ED BERLIER** 01-12-16  
 VICE PRESIDENT Date

**(209) 523-0734**

(Area Code) Telephone Number

**STACY CASE, EXT. 3110**

Contact Person

(Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# DVBE / SBE 1159740

Sambrano Traffic Control Incorporated  
 10057 Collings Rd Wilton Ca 95693  
 Phone: 916-687-6472 Cell: 209-679-4662  
 Fax: 877-513-2906 Email: straffic@frontier.com

LICENSE # 939557

Laborers Union Signatory

DIR # 100004404

For: Estimator @ George Reed Inc.  
 Project: 03-0G4604  
 Bid Date: January 12, 2016

**\$17,785.00**

See attached breakdown.

**Flagging (regular)** \_\_\_\_\_ **1,350.00 per 8 hours**

**Pilot Car (with driver)** \_\_\_\_\_ **700.00 per 8 hours**

**Lane Closure (includes 1 ramp)** \_\_\_\_\_ **\$1,450.00 per 8 hours**

Two Lane Same Direction (add 1 additional trailer mounted arrow board) \_\_\_\_\_ \$100.00 per day

Lane Closure Opposite Direction will be billed as a separate lane closure unless otherwise agreed upon

**Attenuator Truck With Driver (with traffic control only)** \_\_\_\_\_ **\$900.00**

**Detour up to 6 Signs (with lane closure)** \_\_\_\_\_ **\$175.00 Each**

**Ramp (with lane closure)** \_\_\_\_\_ **\$175.00 Each**

**PCMS** Day \$350.00 Week \$650.00 Month \$1,350.00 Delivery \$150.00 Each Item Each Way (with traffic control only)

**Construction Area Signs (with traffic control only)** per CS-1, 14 signs, \$4,900.00

**Weekend / Holiday Rates for Traffic Control:** multiply the standard 8 hour rate by the following; Saturdays 1.31, Sundays & Holidays 1.62

### Additional Items:

Mobilization for traffic control	N/A
Rumble Strips (1 set)	\$200.00 per day
1 Flagger	\$650.00 per 8 hours
2 Flaggers	\$1,275.00 per 8 hours
Arrow Board	\$100.00 per day
Cones each	\$1.00 per day
Sign with stand each	\$12.00 per day
Night Work Add	\$3.50 per man hour
Subsistence (when applicable)	\$24.00 per day per person

### Overtime:

Personnel (over 8 hours per week day and Saturdays)	\$95.00 per man hour
Sundays and Holidays	\$105.00 per man hour
Equipment (Pilot Car)	\$115.00 per hour
(Attenuator Truck)	\$ 125.00 per hour

**Sambrano Traffic Control Incorporated License # 939557, SBE/DVBE # 1159740  
Laborers Signatory (Caltrans Job # (03-0G4604 )**

**Included Items / Conditions**

Note: Everything not listed is excluded unless otherwise agreed upon. New requirements not in effect prior to bid will be an additional cost.

**Flagging (light Towers are not included) (rumble strips not included see additional items)**

Includes; two certified journeyman flaggers with hard hats and approved vests, 11 portable signs with stands (2-RWA 2-OLRA 2-FS 2-BPTS, 1-LC, 2-RS), 2 stop slow paddles, pick up truck with beacon, thirty 28" reflective cones, 2 night beacons, and 2 way radios.

**Lane Closure (attenuator truck not included)**

Includes: two certified journeyman flaggers with hard hats and approved vests, 2 way radios, cone truck with truck mounted arrow board, 1 trailer mounted arrow board, two hundred 28" reflective cones (covers 2 miles), 2 night beacons, and portable signs with stands (2-RWA 2-RLCA 2-merge signs 4-LC

**Ramp Closures**

Includes all signs and barricades for a single Ramp Closure

**Detour**

Includes up to 6 signs for a single detour unless otherwise agreed upon


**Signs :** Includes layout for US Digs, materials, installation , and removal. Does not include boring through rock, concrete, or other obstruction removal. Theft, vandalism, and damage will be additional unit cost. Materials remain our property. Where quantity is not clear on plans we will give a lump sum followed by individual pricing for the unknown quantities. We will cover the signs on installation. It is the primes responsibility to cover, uncover, and change information.

**Conditions:**

- This 2 page quote serves as an addendum to all contracts
- We require a 12 day notice prior to starting work
- Shift begins after placement of the 1st advance warning sign and ends when the last sign is removed
- No retention will be held on traffic control
- Projects delayed over 90 days are subject to updated pricing and conditions
- For every 50 cents rise in fuel from bid date add fifty dollars per day
- We require monthly progress payments for jobs lasting more than 45 days
- Excess bonds may only be provided on jobs lasting 45 or more days, Bond \$2,000, bond rate 3.5%
- Contracts are contingent upon availability of equipment and man power
- We are a union signatory and all labor agreements apply
- Add twenty four dollars a day per person in subsistence areas
- Traffic control over 300 cones will result in additional crew/s unless otherwise agreed upon
- Invoices are net 14 - past due invoices will accrue 1.5% interest monthly
- Customer/prime contractor will be liable for any legal fees related to the debt collection process
- Work periods less than 3 consecutive days add 10%
- Cancellations and short shifts with less than 24 hours notice will be charged as a full day.
- Theft, vandalism, or damage to CMS, Arrow boards, and IAV will be billed for the cost of labor, repair, parts or Replacement. Replacement Costs; CMS \$16,500.00 Arrow Board \$5,600.00, IAV \$110,000.00
- We require assistance for OSHA hot weather standards if we don't have the ability to sustain it ourselves
- schedule confirmation must be done through personal contact. Messages left don't constitute confirmation

Date: \_\_\_\_\_

Date \_\_\_\_\_

  
\_\_\_\_\_  
Sambrano Traffic Control Incorporated

\_\_\_\_\_  
Prime Vendor

**Sambrano Traffic Control Breakdown**

**Set / Maintain / Pilot TC Day (5 ADD Hours on pilot and 9 Total ADD Hours for the flaggers)**

**10 HR Shifts**

Flaggers / Lane closure		Pilot Car and Driver	OT Flaggers (\$95.00 per MH)	OT Pilot Car (\$115.00 per MH)
\$	1,350.00	\$ 700.00	\$ 855.00	\$ 575.00
Total Cost per Shift		\$ 3,480.00		
Total Shifts Required			5	
Total MH (Night Add, 4 Shifts x 12 HR/SH x 2 men = 96 MH + 1 MH for Takedown and 13 MH for Pilot		\$ 385.00		
Total Sambrano Cost		\$ 17,785.00		

DVBE Goal	Bid Amount	\$ Required
	5% \$ 221,995.00	\$ 11,099.75
Sambrano		\$ 17,785.00
Total		\$ 17,785.00
%		8.01%

01-14-16 A11:05 IN

01-14-16 A11:05 IN



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)  
Need assistance?  
**Contact us**  
or call 800-990-9339

## SAMBRANO TRAFFIC CONTROL INC - #1159740

### Supplier Profile

Legal Business Name	SAMBRANO TRAFFIC CONTROL INC		
Doing Business As	SAMBRANO TRAFFIC CONTROL INC		
Address	10057 COLLINGS RD WILTON, CA 95693	Phone	(916) 687-6472
		FAX	(877) 513-2906
Email	<a href="mailto:straffic@frontier.com">straffic@frontier.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CSLB C-31 Construction Zone Traffic Control Provide protection to road construction operations. Directs traffic to avoid construction zone hazards through the use of signs, cones, flaggers, and pilot cars.		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Dec 9, 2013	Dec 31, 2017
DVBE	Approved	Dec 9, 2013	Dec 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Nov 15, 2012	Dec 31, 2013
SB (Micro)	Expired	Oct 20, 2011	Dec 31, 2013

DVBE	Expired	Nov 17, 2011	Nov 30, 2012
DVBE	Expired	Nov 24, 2010	Nov 30, 2011
SB (Micro)	Expired	Nov 3, 2009	Nov 30, 2011
DVBE	Expired	Nov 3, 2009	Nov 30, 2010

SAMBRANO TRAFFIC CONTROL INC - 1525409

SAMBRANO TRAFFIC CONTROL INC  
 1000 J STREET  
 SUITE 100  
 SACRAMENTO, CA 95811  
 (916) 442-1111  
 FAX (916) 442-1112  
 WWW.SAMBRANO.COM

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



January 13, 2016

Bid #15-189

01-14-16 A11:06 IN

(916) 654-5970 or (916) 227-6299  
Office of Engineer MSC 43  
Department of Transportation  
State of California  
1727 30th Street  
Sacramento, CA 95816-7005

**PROJECT:** Contract #03-0G4604, Construction on State Highway in Sacramento County Near Rio Vista at Jackson Slough Road and at Terminous Road, #03-Sac-12-3.6,5.6

**BID DATE:** January 12, 2016, at 2:00 p.m.

**SUBJECT:** Submission of Certified Small Business Listing for the Non-Small Business Preference

As per Section 2-1.18, Small Business and Non-Small Business Subcontractor Preferences, of the Specifications for this project, we are hereby submitting within the time specified the information required of the bidders.

Please contact our office at (209) 523-0734 (Stacy Case, Ext. 3110, Rosie Martinez, Ext. 3118) immediately in the event further information is needed, or if we can clarify any portion of our submittal.

Respectfully,

GEORGE REED, INC.

*Rosie Martinez*

Rosie Martinez  
Estimating Assistant

/rm

Attachments

# Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE**

DES-OE-0102.8 (REV 2/2011)

**BIDDER NAME** GEORGE REED, INC.**CONTRACT NO.** 03 - 0G4604

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

**GRI BID #15-189**

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
3	TRAFFIC CONTROL	SAMBRANO TRAFFIC CONTROL INCORPORATED (916) 687-6472, CERT. #1159740	\$ 17,785.00
6	PREPARE WPCP	VERUX INC.	\$ 650.00
5	SWPPP INSPECTIONS	(916) 850-5758, CERT. #1229840	\$ 440.00
7	COLD PLANE AC	ANRAK CORPORATION (916) 383-5030, CERT. #18781	\$ 8,550.00

**STACY CASE**

Person to Contact

(Please Type or Print)

\$ 27,425.00**(209) 523-0734**

(Area Code) Telephone Number

**Total Claimed Participation**12.4 % of Contract



# DVBE / SBE 1159740

Sambrano Traffic Control Incorporated  
 10057 Collings Rd Wilton Ca 95693  
 Phone: 916-687-6472 Cell: 209-679-4662  
 Fax: 877-513-2906 Email: straffic@frontier.com

LICENSE # 939557

Laborers Union Signatory

DIR # 100004404

For: Estimator @ George Reed Inc.  
 Project: 03-0G4604  
 Bid Date: January 12, 2016

#17,785.00

See attached breakdown

<b>Flagging (regular)</b>	_____	<b>1,350.00 per 8 hours</b>
<b>Pilot Car (with driver)</b>	_____	<b>700.00 per 8 hours</b>
<b>Lane Closure (includes 1 ramp)</b>	_____	<b>\$1,450.00 per 8 hours</b>
Two Lane Same Direction (add 1 additional trailer mounted arrow board)	_____	\$100.00 per day
Lane Closure Opposite Direction will be billed as a separate lane closure unless otherwise agreed upon		
<b>Attenuator Truck With Driver (with traffic control only)</b>	_____	<b>\$900.00</b>
<b>Detour up to 6 Signs (with lane closure)</b>	_____	<b>\$175.00 Each</b>
<b>Ramp (with lane closure)</b>	_____	<b>\$175.00 Each</b>
<b>PCMS</b> Day \$350.00 Week \$650.00 Month \$1,350.00 Delivery \$150.00 Each Item Each Way (with traffic control only)		
<b>Construction Area Signs (with traffic control only)</b>	per CS-1, 14 signs,	\$4,900.00
<b>Weekend / Holiday Rates for Traffic Control:</b> multiply the standard 8 hour rate by the following; Saturdays 1.31, Sundays & Holidays 1.62		
<b>Additional Items:</b>		
Mobilization for traffic control	_____	N/A
Rumble Strips (1 set)	_____	\$200.00 per day
1 Flagger	_____	\$650.00 per 8 hours
2 Flaggers	_____	\$1,275.00 per 8 hours
Arrow Board	_____	\$100.00 per day
Cones each	_____	\$1.00 per day
Sign with stand each	_____	\$12.00 per day
Night Work Add	_____	\$3.50 per man hour
Subsistence (when applicable)	_____	\$24.00 per day per person
<b>Overtime:</b>		
Personnel (over 8 hours per week day and Saturdays)	_____	\$95.00 per man hour
Sundays and Holidays	_____	\$105.00 per man hour
Equipment (Pilot Car)	_____	\$115.00 per hour
(Attenuator Truck)	_____	\$ 125.00 per hour

**Sambrano Traffic Control Incorporated License # 939557, SBE/DVBE # 1159740  
Laborers Signatory (Caltrans Job # (03-0G4604 )**

**Included Items / Conditions**

Note: Everything not listed is excluded unless otherwise agreed upon. New requirements not in effect prior to bid will be an additional cost.

**Flagging (light Towers are not included) (rumble strips not included see additional items)**

Includes; two certified journeyman flaggers with hard hats and approved vests, 11 portable signs with stands (2-RWA 2-OLRA 2-FS 2-BPTS, 1-LC, 2-RS), 2 stop slow paddles, pick up truck with beacon, thirty 28" reflective cones, 2 night beacons, and 2 way radios.

**Lane Closure (attenuator truck not included)**

Includes: two certified journeyman flaggers with hard hats and approved vests, 2 way radios, cone truck with truck mounted arrow board, 1 trailer mounted arrow board, two hundred 28" reflective cones (covers 2 miles), 2 night beacons, and portable signs with stands (2-RWA 2-RLCA 2-merge signs 4-LC

**Ramp Closures**

Includes all signs and barricades for a single Ramp Closure

**Detour**

Includes up to 6 signs for a single detour unless otherwise agreed upon


**Signs :** Includes layout for US Digs, materials, installation , and removal. Does not include boring through rock, concrete, or other obstruction removal. Theft, vandalism, and damage will be additional unit cost. Materials remain our property. Where quantity is not clear on plans we will give a lump sum followed by individual pricing for the unknown quantities. We will cover the signs on installation. It is the primes responsibility to cover, uncover, and change information.

**Conditions:**

- This 2 page quote serves as an addendum to all contracts
- We require a 12 day notice prior to starting work
- Shift begins after placement of the 1st advance warning sign and ends when the last sign is removed
- No retention will be held on traffic control
- Projects delayed over 90 days are subject to updated pricing and conditions
- For every 50 cents rise in fuel from bid date add fifty dollars per day
- We require monthly progress payments for jobs lasting more than 45 days
- Excess bonds may only be provided on jobs lasting 45 or more days, Bond \$2,000, bond rate 3.5%
- Contracts are contingent upon availability of equipment and man power
- We are a union signatory and all labor agreements apply
- Add twenty four dollars a day per person in subsistence areas
- Traffic control over 300 cones will result in additional crew/s unless otherwise agreed upon
- Invoices are net 14 - past due invoices will accrue 1.5% interest monthly
- Customer/prime contractor will be liable for any legal fees related to the debt collection process
- Work periods less than 3 consecutive days add 10%
- Cancellations and short shifts with less than 24 hours notice will be charged as a full day.
- Theft, vandalism, or damage to CMS, Arrow boards, and IAV will be billed for the cost of labor, repair, parts or Replacement. Replacement Costs; CMS \$16,500.00 Arrow Board \$5,600.00, IAV \$110,000.00
- We require assistance for OSHA hot weather standards if we don't have the ability to sustain it ourselves
- schedule confirmation must be done through personal contact. Messages left don't constitute confirmation

Date: \_\_\_\_\_

Date: \_\_\_\_\_

  
\_\_\_\_\_  
Sambrano Traffic Control Incorporated

\_\_\_\_\_  
Prime Vendor

**Sambrano Traffic Control Breakdown**

**Set / Maintain / Pilot TC Day (5 ADD Hours on pilot and 9 Total ADD Hours for the flaggers)**

**10 HR Shifts**

Flaggers / Lane closure		Pilot Car and Driver	OT Flaggers (\$95.00 per MH)	OT Pilot Car (\$115.00 per MH)
\$	1,350.00	\$ 700.00	\$ 855.00	\$ 575.00
Total Cost per Shift		\$ 3,480.00		
Total Shifts Required		5		
Total MH (Night Add, 4 Shifts x 12 HR/SH x 2 men = 96 MH + 1 MH for Takedown and 13 MH for Pilot		\$ 385.00		
Total Sambrano Cost		\$ 17,785.00		

DVBE Goal	Bid Amount	\$ Required	
	5% \$ 221,995.00	\$ 11,099.75	
Sambrano		\$ 17,785.00	
Total		\$ 17,785.00	
%		8.01%	

01-14-16 A11:07 IN

01-14-16 A11:07 IN



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## SAMBRANO TRAFFIC CONTROL INC - #1159740

### Supplier Profile

Legal Business Name	SAMBRANO TRAFFIC CONTROL INC		
Doing Business As	SAMBRANO TRAFFIC CONTROL INC		
Address	10057 COLLINGS RD WILTON, CA 95693	Phone	(916) 687-6472
		FAX	(877) 513-2906
Email	<a href="mailto:straffic@frontier.com">straffic@frontier.com</a>		
Business Types	Construction Service Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CSLB C-31 Construction Zone Traffic Control Provide protection to road construction operations. Directs traffic to avoid construction zone hazards through the use of signs, cones, flaggers, and pilot cars.		
Construction License Types	C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Dec 9, 2013	Dec 31, 2017
DVBE	Approved	Dec 9, 2013	Dec 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Nov 15, 2012	Dec 31, 2013
SB (Micro)	Expired	Oct 20, 2011	Dec 31, 2013



2443 Fair Oaks Blvd. #150

Sacramento, CA 95825

Phone: (916) 850-5758

Fax: (888) 840-5935

[bob@veruxinc.com](mailto:bob@veruxinc.com)[www.veruxinc.com](http://www.veruxinc.com)

DIR Registration #1000001353

SBE #1229840

**Project Name:** DOT 03-0G4604 Replace AC Surfacing – Sacramento County, CA**Bid Date:** January 12, 2016**Bid No:** 16-42

### Storm Water Services Proposal

#### **Prepare Water Pollution Control Program (WPCP) - \$650.00**

Provide one (1) electronic copy of Water Pollution Control Plan (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

#### **Project Site Inspections - \$220.00/Each @ 2 = \$440.00**

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Extended Storms, Post Storm and Quarterly Non-Stormwater inspections.

**\$1,090.00**

Submitted for **Verux, Inc.** by **Bob Shults:**

\_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

\_\_\_\_\_  
Client Name

\_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Printed Name/Title

01-14-16 A11:08 IN



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)

Need assistance?  
**Contact us**  
or call 800-990-9339

## Verux, Inc. - #1229840

### Supplier Profile

Legal Business Name Verux, Inc.

Doing Business As Verux, Inc.

Address 100 Mering Court Phone (916) 930-6000  
SACRAMENTO, CA 95864 FAX (888) 840-5935

Email [bob@veruxsolutions.com](mailto:bob@veruxsolutions.com)

Web Page <http://www.veruxinc.com>

Business Types Service

Service Areas Alameda, Butte, Colusa, Contra Costa, El Dorado, Fresno, Glenn, Humboldt, Kern, Lake, Lassen, Los Angeles, Marin, Mendocino, Merced, Napa, Nevada, Placer, Plumas, Sacramento, San Diego, San Joaquin, San Luis Obispo, Santa Barbara, Santa Clara, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Tulare, Tuolumne, Yolo, Yuba,

Keywords Construction Management Project management Consultant Consulting Infrastructure Water Storm Drain Sewer Dry Utilities dryutilities joint trench bid bidding contracts portable buildings college school rail earthwork concrete swppp water pollution control s

Classifications 301217 - Road and railroad construction materials  
411138 - Geophysical and geotechnical instruments  
411139 - Soil measuring equipment  
411140 - Rock and strata measuring equipment  
411142 - Land surveying instruments  
601042 - Water testing and conservation and ecology  
701718 - Drainage services  
721110 - Single family dwelling construction services  
721111 - Multiple unit dwelling construction services  
721210 - New industrial building and warehouse construction services  
721211 - Commercial and office building construction services  
721212 - Agricultural building construction services  
721213 - Automotive garage and service station construction services  
721214 - Specialized public building construction services  
721215 - Industrial plant construction services  
721410 - Highway and road construction services  
721411 - Infrastructure building and surfacing and paving services  
721412 - Marine construction services  
721413 - Athletic and recreational facility construction service  
721415 - Land preparation services  
721416 - Mass transit system construction services  
721527 - Concrete installation and repair services  
721537 - Parking facility construction and equipment installation and maintenance and repair services  
721539 - Building site preparation services  
771217 - Water pollution  
801016 - Project management

- 801615 - Management support services
- 811015 - Civil engineering
- 811022 - Transportation engineering
- 811025 - Permitting services
- 811026 - Sampling services
- 811519 - Geophysics
- 831015 - Water and sewer utilities
- 951316 - Portable commercial and industrial buildings and structures

**Active Certifications**

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Oct 15, 2014	Oct 31, 2016

**Certification History**

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Jan 20, 2012	Jan 31, 2014
SB (Micro)	Expired	Feb 11, 2010	Feb 29, 2012

01-14-16 A11:08 IN



**ANRAK  
CORPORATION**

Covering Your Asphalt Grinding Needs Since 1976

**ANRAK CORPORATION,**  
5820 Mayhew Road Sacramento, CA 95827  
Phone 916-383-5030 Fax 916-383-8090  
CA #256390 NV#16211 OR #206159  
DIR# 1000002952

*Anrak Corporation is a California Certified Small Business NO. 18781*

**Project Name:** CDOT 03-0G4604 Sacramento Co. – Replace AC Surfacing  
**Project Bid Date:** January 12, 2016  
**Project Location:** 03-SAC-12-3.6, 5.6 – Near Rio Vista at Jackson Slough Road and at Terminous Road

ITEM NO.	Description	Quantity	U/M	Unit Price
Item # 7:	7,470 SQYD Cold Plane Asphalt Concrete Pavement			
	2', 3', 4' Milling Machine	1.0	DY	3,200
	Overtime Per Hour		HR	435
	6'-7' 600 H.P. Milling Machine	1.0	DY	4,200 * 2 = 8,400.00
	Overtime Per Hour		HR	560
	6'-7' 700-800 H.P Milling Machine	1.0	DY	4,700
	Overtime Per Hour		HR	625
Item:	Mobilization	PER		150 * 1 = 150.00

NITE DIFFERENTIAL \$100 (4') & \$175 (6') PER SHIFT  
SATURDAY ADDITIONAL \$500 PER SHIFT  
SUNDAY ADDITIONAL \$750 (4') & \$1,000 (6') PER SHIFT  
ADDITIONAL \$500 CHARGE FOR OCIP PROJECTS  
ANY COST INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO ABOVE DAILY RATE

\$8,550.00

**SPECIAL PROJECT PROVISIONS**

- **Includes:** CUT and LOAD Only (Daily Rental) PER 8 HOUR Shift
- **Excludes:** Water Source, Traffic Control, PCC Mill, Any and All Hand Work, Ramping, Areas Not Accessible to Milling Machine, Dust/Debris Plan and Maintenance and/or Protection of Work
- **Includes:** One set of teeth per shift
- **Production:** Shifts as directed, O/T charged over 8 hour shift
- **Require:** All Utilities within mill grade are to be located and marked by customer. **Excludes:** Underground Alert Notification
- **Anrak Corporation will NOT accept Back Charges of lost time**

If you have any questions regarding this quote please call our office directly 916-383-5030.  
Anrak Corporation greatly appreciates the opportunity to bid & fulfill your asphalt milling needs!

*Estimated by: Tom Schmidt*

*Email: tom@anrak.com*

ACCEPTED BY \_\_\_\_\_

DATE \_\_\_\_\_



**ANRAK  
CORPORATION**

Covering Your Asphalt Grinding Needs Since 1976

**ANRAK CORPORATION,**  
5820 Mayhew Road Sacramento, CA 95827  
Phone 916-383-5030 Fax 916-383-8090  
CA #256390 NV#16211 OR #206159  
DIR# 1000002952

*Anrak Corporation is a California Certified Small Business NO. 18781*

### GENERAL PROVISIONS

- Anrak Corporation will COLD PLANE asphalt concrete as directed by contractor, and LOAD grindings into trucks provided by Contractor
- Anrak Corporation will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane.
- No hand work or placing temporary asphalt tapers by Anrak Corporation around these objects or at pavement edge due to safety concerns
- Anrak Corporation will not remove asphalt concrete off gutter pan.
- Contractor to provide water into milling machine
- Contractor must provide a skip loader to assist with clean up
- Contractor to post streets with "No Parking" signs prior to Anrak Corporation's phase of work and provide traffic control during cold planing operation.
- Areas to be milled must be cleared of all obstructions and accessible to milling machine size
- Anrak Corporation takes no responsibility for dust control due to site conditions.
- Anrak Corporation cannot accept responsibility for any claims due to unraveling material after initial sweep and cones/traffic control are lifted.
- Anrak Corporation cannot guarantee planed surface will meet the surface smoothness specification 15-2.023.
- These prices are for asphalt concrete only
- Modifications to any work may require a change in price
- Anrak Corporation cannot guarantee that all asphalt concrete over PCC will be removed, nor that underlying PCC will be untouched.
- Anrak Corporation cannot grind native cobble rock that may damage milling machine.
- Contractor responsible for any cost that arise due to unsuitables or petromat in material.
- Contractor responsible for all tree trimming and refuse pick up and any other above grade obstacles, Anrak will not grind through any tree limbs
- Contractor to provide any required permits, notifications, or plans.
- Anrak Corporation will not accept back charges of lost time, it's contractor responsibility to manage project
- Any damages to Anrak equipment due to unmarked obstacles, manhole lids, metal boxes, or poles, contractor will be billed for damages
- Special shift projects that begin on Sunday must contain five (5) consecutive shifts to qualify, otherwise Sunday differential charge will apply.
- Anrak Corporation does not accept withholding of retention.
- Contractor responsible for clearing USA prior to cold planing operation
- By accepting this Bid the customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code
- Contractor to pay for bond cost if required
- All items not specifically included are excluded
- The provisions of this quote prevail over any subcontract or purchase order stipulations.
- These prices are good for 30 days after bid date

**If you have any questions regarding this quote please call our office directly 916-383-5030.  
Anrak Corporation greatly appreciates the opportunity to bid & fulfill your asphalt milling needs!**

ACCEPTED BY \_\_\_\_\_

DATE \_\_\_\_\_

01-14-16 A11:08 IN



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## ANRAK CORPORATION - #18781

### Supplier Profile

Legal Business Name	ANRAK CORPORATION		
Doing Business As	ANRAK CORPORATION		
Address	5820 MAYHEW RD SACRAMENTO, CA 95827-9726	Phone	(916) 383-5030
		FAX	(916) 383-8090
Email	<a href="mailto:donna@anrak.com">donna@anrak.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	ASPHALT CONCRETE COLD PLANING, MILLING, GRINDING OR PULVERIZING		
Construction License Types	C-12 - Excavation work and paving		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Dec 2, 2013	Dec 31, 2016

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Nov 12, 2012	Nov 30, 2013
SB	Expired	Nov 29, 2011	Nov 30, 2012
SB	Expired	Dec 7, 2010	Dec 31, 2011
SB	Expired	Nov 2, 2009	Nov 30, 2010
SB	Expired	Apr 30, 2008	Oct 31, 2009
SB	Expired	Apr 5, 2007	Apr 30, 2008

SB	Expired	Apr 9, 2004	Mar 31, 2007
SB	Expired	Apr 26, 2001	Mar 31, 2004
SB	Expired	Apr 5, 1999	Mar 31, 2001

ANRAK CORPORATION  
 1800 J Street, Suite 100  
 San Francisco, CA 94115  
 (415) 774-1100  
 Fax: (415) 774-1101  
 Website: www.anrak.com  
 Email: info@anrak.com

Item	Quantity	Unit	Price	From	To	Status
...	...	...	...	...	...	...
...	...	...	...	...	...	...
...	...	...	...	...	...	...
...	...	...	...	...	...	...
...	...	...	...	...	...	...
...	...	...	...	...	...	...
...	...	...	...	...	...	...
...	...	...	...	...	...	...
...	...	...	...	...	...	...