

FOURTH BIDDER

11-17-17P03:18 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-0H26U4

BID AMOUNT: 37,839,332.85

BID OPENING DATE: November 14, 2017

BIDDER'S NAME: Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$15,308,418.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
211	Clearing and Grubbing	C1601	Tyrrell Resources, Inc. P.O. Box 493460 Redding, CA 96049 (530) 249-3800 DBE Cert. No. 38525	\$62,041.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ Cont'd

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-0H26U4

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-0H26U4

BID AMOUNT: 37,839,332.85
 \$

BID OPENING DATE: November 14, 2017

BIDDER'S NAME: Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$15,308,418.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
31	Temp. Concrete Washout	C5100	Ernest B. Dee	\$1,200.00
124	Minor Concrete Misc Constr	C5100	P.O. Box 580937	\$177,560.00
125	Minor Concrete Island Paving	C5100	Elk Grove, CA 95758	\$189,040.00
169	Vegetation Control	C5100	(916) 271-0410	\$18,560.00
210	Mobilization		DBE Cert. No. 39513	\$19,318.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ Cont'd

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-0H26U4

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-0H26U4

BID AMOUNT: 37,839,332.85
 \$

BID OPENING DATE: November 14, 2017

BIDDER'S NAME: Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$15,308,418.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
5	Traffic Control System	C8903	M & M Electric	\$35,148.00
10	Temp. Signal System	C8903	1600 Auburn Blvd.	\$133,639.00
203	Maint. Existing Electrical Sys	C8903	Sacramento, CA 95815	\$3,037.00
204	Electric Service for Irrigation	C8903	(916) 929-0150	\$13,472.00
205	Ramp Metering System	C8903	DBE Cert. No. 38278	\$274,353.00
206	Modifying Electrical System	C8903		\$621,448.00
208	Mobilization			\$10,123.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ Cont'd

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-0H26U4

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-0H26U4

BID AMOUNT: 37,839,332.85

BID OPENING DATE: November 14, 2017

BIDDER'S NAME: Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$15,308,418.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
136	Temp. Fence	C8000	Golden Bay Fence plus	\$35,448.00
137	Temp. Chain Link Fence	C8000	Iron Works, Inc.	\$7,750.00
138	Chain Link Fence	C8000	4104 B Street	\$7,232.40
139	Remove Chain Link Fence	C8000	Stockton, CA 95207	\$1,981.00
170	Chain Link Railing	C8000	(209) 944-9754	\$30,336.00
			DBE No. 9140	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ Cont'd

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-0H26U4

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-0H26U4

BID AMOUNT: 37,839,332.85
 \$

BID OPENING DATE: November 14, 2017

BIDDER'S NAME: Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$15,308,418.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
33	Treated Wood Waste	C8391	Dirt and Aggregate Interchange, Inc.	\$2,850.00
167	Midwest GR System Steel Post	C8391	20905 N.E. Sandy Blvd.	\$7,200.00
168	Midwest GR System Wood Post	C8391		\$22,000.00
172	Single Thrie Beam Barrier	C8391	Fairview, OR 97024	\$154,160.00
173	Transition Railing DTB	C8320	(503) 661-5093	\$5,900.00
174	Transition Railing WB-31	C8320	DBE No. 20	\$6,000.00
175	End Cap Type TC	C8320		\$2,000.00
176	End Anchor Assembly Type SFT	C8320		\$7,000.00
177	Type Soft Stop Term System	C8320		\$16,000.00
178	Alt Flared Terminal System	C8320		\$7,000.00
179	Alt Crash Cushion	C8320		\$79,404.00
184	Remove Guardrail	C1522		\$6,000.00
185	Reconstruct Thrie Beam Barrier	C1522		\$8,400.00
186	Reconstruct Double Thrie Beam Barrier	C1522		\$25,440.00
212	Mobilization			\$5,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ Cont'd

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-0H26U4

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-0H26U4

BID AMOUNT: 37,839,332.85
 \$

BID OPENING DATE: November 14, 2017

BIDDER'S NAME: Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$15,308,418.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
19	Temp EC Blanket	C2066	Nitta Erosion Control 3778 Del Mar Avenue Loomis, CA 95650 (916) 652-7459 DBE No. 217	\$3,000.00
20	Move-In/Move-Out Temp EC	C2066		\$1,800.00
21	Temp. Hydraulic Mulch Bonded Fiber Matrix	C2066		\$19,178.00
23	Temp. Check Dam	C2066		\$5,596.50
24	Temp. Drainage Inlet Protection	C2066		\$6,900.00
25	Temp. Fiber Roll	C2066		\$41,254.20
26	Temp. Reinforced Silt Fence	C2066		\$35,722.50
27	Temp. Silt Fence	C2066		\$33,702.00
36	Temp. High Visibility Fence	C2066		\$32,476.40
49	Move-In/Move-Out EC	C2021		\$1,350.00
50	Dry Seed	C2030		\$68,680.00
51	Rolled EC Product	C2030		\$109,888.00
52	Hydromulch	C2030		\$53,580.00
53	Fiber Rolls	C2030		\$170,455.00
54	Straw	C2030		\$35,720.00
55	Hydroseed	C2021		\$116,090.00
56	Compost	C2030		\$639,850.00
57	Incorporate Materials	C2030		\$9,297.75

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ Cont'd

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-0H26U4

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-0H26U4

BID AMOUNT: 37,839,332.85

\$

BID OPENING DATE: November 14, 2017

BIDDER'S NAME: Golden State Bridge, Inc.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$15,308,418.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
62-64	Supply Asphalt Oil	C0639	Black Diamond Asphalt 118 Main Street Vacaville, CA 95688 (707) 448-9402 DBE No. 22999	\$421,110.00 x 60% (Supplier) \$252,666.00
			(Sub to - Bay Cities)	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ Cont'd

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date (Area Code) Tel. No.

Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-0H26U4

1

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-DE-0102.13 (NEW 05/2015)

530-241-8975

Contract no.: 03-0H26U4
 Name of DBE business: Tyrrell Resources, Inc.
 Name of DBE representative: CHERYL L. TYRRELL
 DBE certification number: 38525
 Name of bidder: Golden State Bridge, Inc.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: David Riccitiello
 Date: November 14, 2017

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
211	Clearing and Grubbing	\$62,041.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$62,041.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

C. Tyrrell
 Signature of DBE's authorized representative:

CHERYL L. TYRRELL
 Printed name of DBE's authorized representative:

PRESIDENT
 Title of DBE's authorized representative:

11/16/17
 Date:

ADA Notice For individuals with sensory disabilities: this document is available in alternate format. For alternate format information, contact the Forms Management Unit at (916) 445-1235, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-66, Sacramento, CA 95814.

Contract No. 03-0H26U4

209-944-5812

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DBE-0E-0102.13 (NEW 08/2015)

Contract no.: **03-0H26U4**

Name of DBE business: **Golden Bay Fence plus Iron Works, Inc.**

Name of DBE representative: **Paul W. Chavez**

DBE certification number: **9140**

Name of bidder: **Golden State Bridge, Inc.**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: **David Riccitiello**

Date: **November 14, 2017**

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
136	Temp. Fence	\$35,448.00
137	Temp. Chain Link Fence	\$7,750.00
138	Chain Link Fence	\$7,232.40
139	Remove Chain Link Fence	\$1,081.00
170	Chain Link Railing	\$30,336.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$82,747.40**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Paul W. Chavez

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/16/17

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 448-1239, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-0H26U4

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: **03-0H26U4**

Name of DBE business: **Nitta Erosion Control**

Name of DBE representative: **Laura Bills**

DBE certification number: **217**

Name of bidder: **Golden State Bridge, Inc.**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: **David Riccitiello**

Date: **November 14, 2017**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
19	Temp EC Blanket	\$3,000.00
20	Move-In/Move-Out Temp EC	\$1,800.00
21	Temp. Hydraulic Mulch Bonded Fiber Matrix	\$19,178.00
23	Temp. Check Dam	\$5,506.50
24	Temp. Drainage Inlet Protection	\$6,900.00
25	Temp. Fiber Roll	\$41,254.20
26	Temp. Reinforced Silt Fence	\$35,722.50
27	Temp. Silt Fence	\$33,702.00
36	Temp. High Visibility Fence	\$32,478.40
40	Move-In/Move-Out EC	\$1,350.00
50	Dry Seed	\$68,880.00
51	Rolls EC Product	\$409,888.00
52	Hydromulch	\$53,580.00
53	Fiber Rolls	\$470,456.00
54	Straw	\$35,720.00
55	Hydroseed	\$116,090.00
56	Compost	\$639,850.00
57	Incorporate Materials	\$9,297.75

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$1,384,540.35

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Laura Bills

Printed name of DBE's authorized representative:

CEO/CFO

Title of DBE's authorized representative:

11/15/17

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-68, Sacramento, CA 95814.

Contract No. 03-0H26U4

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 03-0H26U4

Name of DBE business: M and M Electric

Name of DBE representative: Logan Teal

DBE certification number: 38278

Name of bidder: Golden State Bridge, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: David Riccitiello

Date: November 14, 2017


Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
5	Traffic Control System	\$35,148.00
10	Temp. Signal System	\$133,639.00
203	Maint. Existing Electrical Sys	\$3,037.00
204	Electric Service for Irrigation	\$13,472.00
205	Ramp Metering System	\$274,353.00
206	Modifying Electrical System	\$621,448.00
208	Mobilization	\$10,123.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$1,091,220.00
-------	----------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: 

Printed name of DBE's authorized representative: Logan Teal

Title of DBE's authorized representative: Estimator

Date: 11-15-17

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-09, Sacramento, CA 95814.

Contract No. 03-0H26U4

11/15/2017 11:16

(FAX)

P.002/003

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DBE-CE-0102.13 (NBM 05/2015)

Contract no.: **03-0H26U4**

Name of DBE business: **Dirt & Aggregate Interchange, Inc.**

Name of DBE representative:

DBE certification number: **20**
Henry H. Pelfrey

Name of bidder: **Golden State Bridge, Inc.**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: **David Riccitiello**

Date: **November 14, 2017**

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
33	Treated Wood Waste	\$2,880.00
167	Midwest GR System Steel Post	\$7,200.00
188	Midwest GR System Wood Post	\$22,000.00
172	Single Thrie Beam Barrier	\$154,160.00
173	Transition Railing DIB	\$5,800.00
174	Transition Railing WB-31	\$8,000.00
175	End Cap Type TC	\$2,000.00
178	End Anchor Assembly Type SFT	\$7,000.00
177	Type Soft Stop Term System	\$18,000.00
178	Alt-Flared-Terminal System	\$7,000.00
179	Alt Crash Cushion	\$79,404.00
184	Remove Guardrail	\$6,000.00
185	Reconstruct Thrie Beam Barrier	\$8,400.00
186	Reconstruct Double Thrie Beam Barrier	\$25,440.00
212	Mobilization	\$5,996.00

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$354,354.00**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Henry H. Pelfrey

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11-15-17

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate format. For alternate format information, contact the Forms Management Unit at (916) 446-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 03-0H26U4

2

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

03-0H26U4

Name of DBE business:

Black Diamond Asphalt, Inc.

Name of DBE representative:

DBE certification number:

22999

Name of bidder:

Bay Cities Paving and Grading, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Benjamin L. Rodriguez, Jr. - President

Date:

November 15 2017

[illegible]

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$421,110.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DFE's authorized representative:

Allison Ragan

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/15/2017

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-0H26U4

Contract no.: 03-0H26U4
Name of DBE business: Double M Trucking, Inc.
Name of DBE representative:
DBE certification number: 414
Name of bidder: Bay Cities Paving and Grading, Inc.
Name of prime contractor if different from the bidder:
Name of representative of bidder or prime contractor: Benjamin L. Rodriguez, Jr. - President
Date: November 15, 2017

[illegible]

Total	\$162,435.00
<p>As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. The bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.</p> <p>I certify under penalty of perjury that the foregoing is true and correct.</p> <p><u>T. Martin</u> Signature of DBE's authorized representative</p> <p><u>Tom MARTIN</u> Printed name of DBE's authorized representative</p> <p><u>MANAGER</u> Title of DBE's authorized representative</p> <p><u>11/15/17</u> Date</p>	

Contract no.:
03-0H26U4

Name of DBE business:
ABSL Construction

Name of DBE representative:

DBE certification number:
5270

Name of bidder:
Bay Cities Paving and Grading, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Benjamin L. Rodriguez, Jr. - President

Date:
November 15, 2017

[illegible]

Total	\$34,400.00
-------	-------------

I certify under penalty of perjury that the foregoing is true and correct.

Quinto Alencar
Printed name of DBE's authorized representative:

Estimator
Title of DBE's authorized representative:

11/15/2017
Date:

Send Result Report

MFP

TASKalfa 5550ci

Firmware Version 2LC_2F00.009.018 2014.12.05



11/15/2017 18:00
[2LC_1000.010.001] [2K9_1100.002.001] [2LC_7000.009.012]

Job No.: 179697

Total Time: 0°00'48"

Page: 002

Complete

Document:

doc17969720171115175415

Golden State Bridge, Inc.
3701 Mallard Drive
Phone (925) 372-8000 | Fax (925) 372-8001

fax

TO: Ernest B. Doe	FROM: Miquela Fox
FAX: 916-512-3303	PAGES: 5
PHONE:	DATE: November 15, 2017
RE: 03-0H26U4 Bid	CC:

☐ Urgent ☐ For Review ☐ Please Comment ☐ Please Reply ☐ Please Recycle

We were 4th low on yesterdays bid 03-0H26U4. Because we listed you towards our DBE goal, we need you to sign the attached DBE Confirmation Form so we can submit it with our Good Faith Effort. You can fax it to me at (925) 372-8001 or email it to me at mfox@gsbridge.com

Thank you!

If you have any questions, feel free to give me a call at (925) 372-8000.

Miquela Fox

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	11/15/17 17:55	19165123303	0°00'48"	FAX	OK	200x100 Normal/Off

FOURTH BIDDER

11-17-17P03:18 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Golden State Bridge, Inc.
 Contract No.: 03-0H26U4

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
CIDH PILE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3547600	9.4
Striping	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	227945	0.6
Sign Structures	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	915022 ⁵⁰	2.4
REBAR	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2792838	7.4
Post Tension	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	382066	1.0
Roadway Items	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	7,200,000	19
ELECTRICAL	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	1091220	3
EROSION Control	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1384540	3.7
Minor Concrete	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	405700	1.1
Fencing	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	82750	0.
Signage & GUARDRAIL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	130,000	0.35
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

Contract No. 03-0H26U4

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
A total of 235 DBE's were contacted for this project.	10/23/17	All Items Offered	Emails sent 11/03/17
*See Attachment "A" for DBE Log, Invitation To Bid, DBE Search Results, Emails and DBE Responses.			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
BIDM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	HAYWARD BAKER	NON	NO DBE'S	—	—
STRIPING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Centerline	NON	NO DBE'S	—	—
SIGNS	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	INDEPENDENT	NON	NO DBE'S	—	—
RETAIL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	HALLER	NON	NO DBE'S	—	—
P-T.	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	SCITWAGLE	NON	NO DBE'S	—	—
ROADWAY	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	BAZ CUES	NON (PRIMAL)	- SEE LISTING -	—	—
ELECT.	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	MEM	DBE	—	—	—
EROSION	<input type="checkbox"/> YES <input type="checkbox"/> NO	NITTA	DBE	—	—	—
MINOR CONC	<input type="checkbox"/> YES <input type="checkbox"/> NO	DEC	DBE	—	—	—
FENCING	<input type="checkbox"/> YES <input type="checkbox"/> NO	GEORGE BAY	DBE	—	—	—
SIGNS	<input type="checkbox"/> YES <input type="checkbox"/> NO	HAYWARD	NON	NUMEROUS	<20,000	—

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Advertised on Construction Bid Source	10/19/17-11/14/17	Online	*See Attachment "B"
Advertised on Caltrans Website	10/19/17-11/14/17	Online	*See Attachment "B"

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Information was provided in both our Invitations to Bid and in our Advertising.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Assistance was provided in both our Invitations to Bid and in our Advertising.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Assistance was provided in both our Invitations to Bid and in our Advertising.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

CA Black Chamber of Commerce - Emailed 11/03/17

Auburn Chamber of Commerce - Faxed 11/03/17

Native American BEC - Faxed 11/03/17

Small Business Admin. - Faxed 11/03/17

*See Attachment "C"

9. Include additional data to support a demonstration of good faith efforts.

All DBE's on Caltrans "Opt-In" List for this project were sent and Invitation To Bid.

*See Attachment "D"

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 03-0H26U4

QUOTES



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

November 13, 2017

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-Pla-65-R5.0/R6.6, Caltrans Contract No. 03-0H26U4, Addendum Nos. 1-2, Northbound widening and ramp improvements in Placer County in and near Roseville and Rocklin from 0.1 mile south of East Roseville Viaduct to 0.5 mile south of Pleasant Grove Boulevard Overcrossing. Bid Date: November 14, 2017 (2:00 p.m.).

Gold Shovel-certified. Certified as DBE #217 (exp. 01/01/18), as WMBE VON #10120139 (exp. 01/10/20) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 04/30/18). CCL #401640 C-27, C-61/D-59 (exp. 03/31/19). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/18). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
19	Temporary Erosion Control SQYD Blanket		500	\$ 6.00	\$ 3,000.00
20	Move-In/Move-Out (Temporary Erosion Control)	EA	12	\$150.00	\$ 1,800.00
21	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	22,300	\$ 0.86	\$ 19,178.00
23	Temporary Check Dam	LF	910	\$ 6.15	\$ 5,596.50
24	Temporary Drainage Inlet Protection	EA	23	\$300.00	\$ 6,900.00
25	Temporary Fiber Roll	LF	7,740	\$ 5.33	\$ 41,254.20
26	Temporary Reinforced Silt Fence	LF	4,330	\$ 8.25	\$ 35,722.50
27	Temporary Silt Fence	LF	13,700	\$ 2.46	\$ 33,702.00

03-Pla-65-R5.0/R6.6, 03-0H26U4, Addendum Nos. 1-2, in Placer County in and near Roseville and Rocklin from 0.1 mile south of East Roseville Viaduct to 0.5 mile south of Pleasant Grove Boulevard Overcrossing.
Nitta Erosion Control Bid-Proposal dated November 13, 2017.
Page 2 of 4.

CONTINUED FROM PAGE 1

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
36	Temporary High-Visibility Fence	LF	6,710	\$ 4.84	\$ 32,476.40
49	Move-In/Move-Out (Erosion Control)	EA	9	\$150.00	\$ 1,350.00
50	Dry Seed (SQFT)	SQFT	80,800	\$ 0.85	\$ 68,680.00
51	Rolled Erosion Control Product (Blanket)	SQFT	80,800	\$ 1.36	\$ 109,888.00
52	Hydromulch	SQFT	893,000	\$ 0.06	\$ 53,580.00
53	Fiber Rolls	LF	36,500	\$ 4.67	\$ 170,455.00
54	Straw	SQFT	893,000	\$ 0.04	\$ 35,720.00
55	Hydroseed	SQFT	893,000	\$ 0.13	\$ 116,090.00
56	Compost (SQFT)	SQFT	955,000	\$ 0.67	\$ 639,850.00
57	Incorporate Materials (partial)	SQFT	61,985	\$ 0.15	\$ 9,297.75
Totals					<u>\$1,384,540.35</u>

ONLY BID ITEMS #49-55 MAY NOT BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that all temporary erosion control items (Temporary Erosion Control Blanket, Temporary Hydraulic Mulch (Bonded Fiber Matrix), Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Reinforced Silt Fence, Temporary Silt Fence and Temporary High-Visibility Fence include installation only, not maintenance, re-installation or removal. Temporary Hydraulic Mulch (Bonded Fiber Matrix) shall be applied at 3,500#/acre. Temporary Check Dam shall be biodegradable fiber rolls, not gravel bags.

Please note that Temporary Drainage Inlet Protection includes installation only, not maintenance, re-installation or removal. Temporary Drainage Inlet Protection shall be Type 5 with ERTEC Combo/GR8 Guard™ in place of sediment filter bag and without linear sediment barriers, not Type 1, Type 2, Type 3A or 3B, Type 4A or 4B and Type 6A or 6B, per 2015 standard plan drawings T61 - T64.

Please note that we have the only patented dust suppression system for pneumatic straw mulching in the country.

Please note that our bid for Item #57) Incorporate Materials is only for Erosion Control Type 3 (biofiltration swales) and for Erosion Control Type 4 (biofiltration strips), not for Erosion Control Type 2 or Erosion Control Type 5. We don't have the equipment to incorporate compost to a uniform depth of 6" for the cut slopes (Erosion Control Type 2) and viaduct areas (Erosion Control Type 5).

03-Pla-65-R5.0/R6.6, 03-0H26U4, Addendum Nos. 1-2, in Placer County in and near Roseville and Rocklin from 0.1 mile south of East Roseville Viaduct to 0.5 mile south of Pleasant Grove Boulevard Overcrossing.
Nitta Erosion Control Bid-Proposal dated November 13, 2017.

Page 3 of 4.

- 2) Total price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Erosion Control Blanket, Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Reinforced Silt Fence, Temporary Silt Fence and Temporary High-Visibility Fence, re-installation of Temporary Erosion Control Blanket, maintenance and removal of Temporary Erosion Control Blanket, re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), Temporary Cover, re-installation of Temporary Check Dam, maintenance and removal of Temporary Check Dam, re-installation of Temporary Drainage Inlet Protection, maintenance and removal of Temporary Drainage Inlet Protection, re-installation of Temporary Fiber Roll, maintenance and removal of Temporary Fiber Roll, Type 2 installation of Temporary Fiber Roll, re-installation of Temporary Reinforced Silt Fence (Type 2), maintenance and removal of Temporary Reinforced Silt Fence (Type 2), Type 1 Temporary Reinforced Silt Fence, re-installation of Temporary Silt Fence, maintenance and removal of Temporary Silt Fence, re-installation of Temporary High-Visibility Fence, maintenance and removal of Temporary High-Visibility Fence, site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Dry Seed (SQFT), coloring agent (already included in the wood fiber), re-installation of Rolled Erosion Control Product (Blanket), other rolled erosion control products (RECPs), re-installation of Hydromulch, re-installation of Fiber Rolls, Type 2 method of Fiber Rolls installation, re-installation of Straw, straw incorporation, re-installation of Hydroseed, re-installation of Compost (SQFT), re-installation of Incorporate Materials (partial) for Erosion Control Type 3 and for Erosion Control Type 4, Incorporate Materials for Erosion Control Type 2 and for Erosion Control Type 5, supplemental lighting necessary for night work at each work location, clean up, **dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))**, costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection, guarantee and/or warranty and traffic control.
- 3) Additional mobilizations for Temporary Erosion Control Blanket, for Temporary Hydraulic Mulch (Bonded Fiber Matrix), for Temporary Check Dam, for Temporary Drainage Inlet Protection, for Temporary Fiber Roll, for Temporary Reinforced Silt Fence, for Temporary Silt Fence and for Temporary High-Visibility Fence are covered under Move-In/Move-Out (Temporary Erosion Control). Additional mobilizations for Dry Seed (SQFT), for Rolled Erosion Control Product (Blanket), for Hydromulch, for Fiber Rolls, for Straw, for Hydroseed, for Compost (SQFT), and for Incorporate Materials (partial) are covered under Move-In/Move-Out (Erosion Control).
- 5) Stand-by time will be billed at \$310.00 per hour for Temporary Erosion Control Blanket, at \$320.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), at \$310.00 per hour for Temporary Check Dam, at \$300.00 per hour for Temporary Drainage Inlet Protection, at \$450.00 per hour for Temporary Fiber Roll, at \$470.00 per hour for Temporary Reinforced Silt Fence, at \$500.00 per hour for Temporary Silt Fence, at \$450.00 per hour for Temporary High-Visibility Fence, at \$320.00 per hour for Dry Seed (SQFT), at \$480.00 per hour for Rolled Erosion Control Product (Blanket), at \$320.00 per hour for Hydromulch, at \$480.00 per hour for Fiber Rolls, at \$400.00 per hour for Straw, at \$320.00 per hour for Hydroseed, at \$500.00 per hour for Compost, and at \$320.00 per hour for Incorporate Materials (partial).
- 6) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except

03-Pla-65-R5.0/R6.6, 03-0H26U4, Addendum Nos. 1-2, in Placer County in and near Roseville and Rocklin from 0.1 mile south of East Roseville Viaduct to 0.5 mile south of Pleasant Grove Boulevard Overcrossing, Nitta Erosion Control Bid-Proposal dated November 13, 2017.
Page 4 of 4.

Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

- 7) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 8) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 9) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require a minimum of approximately 48,000 gallons of water for an estimated 22,300 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix) and a minimum of approximately 140,000 gallons of water for an estimated 893,000 SQFT of Hydromulch and an estimated 893,000 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**
- 10) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Erosion Control Blanket, with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Temporary Check Dam, with Temporary Drainage Inlet Protection, with Temporary Fiber Roll, with Temporary Reinforced Silt Fence, with Temporary Silt Fence, with Temporary High-Visibility Fence, with Dry Seed (SQFT), with Rolled Erosion Control Product (Blanket), with Hydromulch, with Fiber Rolls, with Straw, with Hydroseed, with Compost (SQFT), and with Incorporate Materials (partial).
- 11) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Erosion Control Blanket, of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Temporary Check Dam, of Temporary Drainage Inlet Protection, of Temporary Fiber Roll, of Temporary Reinforced Silt Fence, of Temporary Silt Fence, of Temporary High-Visibility Fence, of Dry Seed (SQFT), of Rolled Erosion Control Product (Blanket), of Hydromulch, of Fiber Rolls, of Straw, of Hydroseed, of Compost (SQFT), and of Incorporate Materials (partial). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

EXHIBIT 15-G+A1:E48 LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: CaltransLOCATION: 03-Pla-65-R5.0/R6.6 in Placer County in and near Roseville and RocklinPROJECT DESCRIPTION: Caltrans Contract No. 03-0H26U4TOTAL CONTRACT AMOUNT: \$1,384,540.35BID DATE: November 14, 2017BIDDER'S NAME: Nitta Inc., dba Nitta Erosion ControlCONTRACT DBE GOAL: 12%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		11/1/2017	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
19	Temporary Erosion Control Blanket			\$ 3,000.00
20	Move-In/Move-Out (Temporary Erosion Control)			\$ 1,800.00
21	Temporary Hydraulic Mulch (Bonded Fiber Matrix)			\$ 19,178.00
23	Temporary Check Dam			\$ 5,596.50
24	Temporary Drainage Inlet Protection			\$ 6,900.00
25	Temporary Fiber Roll			\$ 41,254.20
26	Temporary Reinforced Silt Fence			\$ 35,722.50
27	Temporary Silt Fence			\$ 33,702.00
36	Temporary High-Visibility Fence			\$ 32,476.40
49	Move-In/Move-Out (Erosion Control)			\$ 1,350.08
50	Dry Seed			\$ 68,680.00
51	Rolled Erosion Control Product (Blanket)			\$ 109,888.00
52	Hydromulch			\$ 53,580.00
53	Fiber Rolls			\$ 170,455.00
54	Straw			\$ 35,720.00
55	Hydroseed			\$ 116,090.00
56	Compost			\$ 639,850.00
57	Incorporate Materials (partial)			\$ 9,297.75

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____

Federal Aid Project Number: _____

Federal Share: _____

Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate.

Print Name _____ Signature _____ Date _____

Local Agency Representative

(Area Code) Telephone Number: _____

For Caltrans Review:


Print Name _____ Signature _____ Date _____

Caltrans District Local Assistance Engineer

Total Claimed DBE

\$ 1,384,540.35

4.196%



Signature of Bidder

11/13/17

Date

(916) 652-7459

(Area Code) Tel. No.

Laura J. Bills

Person to Contact

(Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/28/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.

(2) Copy - Include in award package to Caltrans District Local Assistance

(3) Original - Local agency files

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 14 15:48:28 PST 2017

Query Criteria

Firm ID: 217

Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	niittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2030 EROSION CONTROL; C2021 HYDROSEEDING; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



1600 Auburn Blvd
Sacramento, CA 95815

(U)DBE #38278 / SB #1731815

DIR No.: 1000001123

CA Lic: 280864 exp. 8/31/18, A/C-10

To: General Contractor

JOB NAME: 03-0H26U4

Bld Date: 11/14/2017

Owner: Caltrans

Scope: Furnish and install electrical elements for this project.
Scope is confined to "E" sheets only.

Addenda 1 - 2 Noted

Item	Description	Quantity	Unit	Unit Cost	Item Cost
5	Traffic Control System	1	LS	\$ 35,148.00	\$ 35,148.00
10	Temporary Signal System	1	LS	\$ 133,639.00	\$ 133,639.00
203	Maint. Existing Electrical Systems During Construction	1	LS	\$ 3,037.00	\$ 3,037.00
204	Electric Service for Irrigation	1	LS	\$ 13,472.00	\$ 13,472.00
205	Ramp Metering System	1	LS	\$ 274,353.00	\$ 274,353.00
206	Modifying Electrical System	1	LS	\$ 621,448.00	\$ 621,448.00
208	Mobilization	1	LS	\$ 10,123.00	\$ 10,123.00
				TOTAL	\$ 1,091,220.00

Notes:

No bonds, fees, permits, surveying or staking are included.

Striping and slurry seal excluded

M&M Electric shall not be penalized with liquidated damages due to delays caused by material lead-time.

Installation, maintenance and removal of SWPPP elements is excluded.

Traffic control included, plans by others.

Concrete and asphalt removal and replacement is excluded in areas also affected by civil scope

Foundation removal excluded

Rock excavation excluded

Laydown yard for poles required within 1 mile of jobsite.

Power to falsework lighting excluded

Falsework Lighting can be plugged as an adder for \$8,000

Please call Logan with any questions pertaining to this quote 916-929-0150

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 14 15:14:43 PST 2017

Query Criteria

Firm ID: 38278

Firm Type: DBE

Firm ID	38278
Firm/DBA Name	M & M ELECTRIC
Address Line1	1600 AUBURN BLVD
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95815
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	alynn@sacmmelectric.com
Contact Name	AUDREY L. DAUGHERTY
Area Code	(916)
Phone Number	929-0150
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(916)
Fax Phone Number	929-1168
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	34;
Districts	03;
DBE NAICS	237130;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

ERNEST B. DEE
P.O. Box 580937
Elk Grove, CA 95758

CA License 959857

Tel: 916-271-0410
Fax: 916-512-3303
ernestdee6@gmail.com

EDCMS Bid #: 1738

DATE: 11/14/17

BID

CA GSA 58 NO.: 1478060

To: Bidding Contractor

DBE CERTIFICATE NO.: 39513

DIR REGISTRATION NO.: 1000015954

PROJECT:

CONSTRUCTION ON STATE HIGHWAY IN PLACER COUNTY IN AND NEAR ROSEVILLE
AND ROCKLIN FROM 0.1 MILE SOUTH OF EAST ROSEVILLE VIADUCT TO 0.5 MILE
SOUTH OF PLEASANT GROVE BOULEVARD OVERCROSSING

ADDENDUMS NOTED: 2

CONTRACT No: 03-0H26U4

LOCATION: District 03 On Route 65

UNION AFFILIATION: Finishers, Laborers & Carpenters

We shall include all labor, equipment, materials, supervision, taxes, insurance and incidentals to complete the following items for the above project per the Caltrans Special Provisions and Standard Specifications dated 2015.

INCLUSIONS

ITEM NO.	ITEM CODE	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL	DAYS
31	130900	TEMPORARY CONCRETE WASHOUT (EBD portion)	LS	1	1,200.00	1,200.00	
124	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	230	772.00	177,560.00	18
125	731511	MINOR CONCRETE (ISLAND PAVING)	CY	340	556.00	189,040.00	4
169	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	320	58.00	18,560.00	3
210	999990	MOBILIZATION (EBD portion)	LS	1	19,318.00	19,318.00	
TOTAL						405,678.00	25

Exclusions:

1. All fees, permits, permit fees, engineering, staking, testing, and inspections, or related inspections fees, assessment and charges required by public entities unless specified.
2. Liquidated or actual damages, including any fines or traffic closures beyond Ernest B. Dee's control.
3. Clearing and grubbing
4. Any sawcut and demolition
5. Grading and aggregate base (GC to provide grade to 2" of finish grade for item 169 - Vegetation Control Minor Concrete)
6. Traffic control, traffic maintenance (See "Days" column above for traffic control days required for each item)
7. Temporary sanitary facilities

Please note that Temporary Concrete Washout and Mobilization for Ernest B. Dee are included in the bid therefore you may use either item or both.

Please call me if you have any questions.

Very Truly,

Ernest Dee, Estimator



[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 14 15:06:13 PST 2017

Query Criteria

Firm ID: 39513

Firm Type: DBE

Firm ID	39513
Firm/DBA Name	ERNEST B. DEE
Address Line1	7051 BOWLING DRIVE # 104
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95823
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ernestdee6@gmail.com
Contact Name	ERNEST B. DEE
Area Code	(916)
Phone Number	271-0410
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(916)
Fax Phone Number	512-3303
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 15; 16; 18; 20; 21; 22; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;
Districts	02; 03; 04; 05; 06; 10;
DBE NAICS	236220; 237310;
ACDBE NAICS	
Work Codes	C8770 CONSTRUCTION MANAGEMENT; C1920 STRUCTURE EXCAVATION; C9810 SMALL STRUCTURES; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C9829 RETAINER WALLS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

Golden Bay Fence plus Iron Works, Inc.

4104 B Street Stockton CA 95207

Phone:(209)944-9754

FAX: (209)944-5812

Contractor License #:664905

Certified: Disadvantage Business Enterprise, Small Business Enterprise and Minority Business Enterprise

FACSIMILE TRANSMISSION OF PROPOSAL

Attention: Estimating

Customer Fax #:

Company: Contractors

Total # Pages: 1

PROJECT: 03-0H26U4

City: Roseville

From: PAUL CHAVEZ

Date: November 14, 2017

If this facsimile transmission is incomplete please call the originator at the above Phone or FAX #.

Bid Item	Section #	Description	Quantity	Unit Price	Total
136		Temporary Fence (CL-6)	1,680	\$ 21.10	\$35,448.00
137		Temporary Chain Link Fence	200	\$ 38.75	\$7,750.00
138		Chain Link Fence (Type CL6)	98	\$ 73.80	\$7,232.40
139		Remove Chain Link Fence	140	\$ 14.15	\$1,981.00
170		Chain Link Railing (Type 6 Modified)	237	\$ 128.00	\$30,336.00
				*Total:	\$82,747.40

***Total:** Includes Labor, Materials, & Applicable Sales Taxes.

QUALIFY: The following qualifications apply to our bid.

CLEARING, GRUBBING AND TRAFFIC CONTROL BY OTHERS, MOW STRIP BY OTHERS, ALL POSTS TO BE COMPLETED WITH BOBCAT, MUST HAVE ACCESS FOR A CEMENT TRUCK. STAKING BY OTHERS SLEEVES POST POCKETS BY OTHERS IF NEEDED. JOB FIGURED FOR 5 MOBILIZATION, PLEASE ADD \$1,700.00 FOR EACH REMOB. ON SITE UNDERGROUND NOT COVERED BY USA TO BE LOCATED BY GC OR OWNER. ALL EXCAVATED DIRT TO BE HEDGED ROWED ALONG FENCE LINE, REMOVAL AND DISPOSAL BY OTHERS. Demo of posts by others, Embeds by others. Demo of temp fence please add \$6.00 if Temp fence to be installed 18" below grade per spec. Type 6 Modified to be galvanized finish

Price quoted is for new chain link fencing professionally erected in place. Terms of payment: NET CASH DUE ON COMPLETION. 2% per month finance charge shall be charged if not paid when due. All property lines and gradestakes shall be established by purchaser and shall be the sole responsibility of purchaser. Purchaser shall provide any necessary building permits and is responsible for conforming the fence to all local building code requirements. Fence is to follow existing ground line unless otherwise provided in this contract. Obstructions of every nature which in any manner interfere with the erection of the fence shall be removed by purchaser prior to commencing of fence installation. Purchaser assumes responsibility for damage in any underground water, electrical, telephone, television, gas, sewer or other utility lines. In the event legal action is necessary to enforce any provisions of this contract the prevailing party shall be entitled to reimbursement for reasonable attorney's fees and costs.

NOTICE OF CANCELLATION

You may cancel this transaction, without any penalty or obligation, within three business days from the above date.

I hereby cancel this transaction (Purchaser's Signature):

Date:

Golden Bay Fence plus Iron Works, Inc. - By:

Date:

(Please Print Name, then Sign and Date) Signature constitutes binding contract

NOTE: PRICE VALID FOR 30 DAYS OR THE TIME STATED IN THE REQUEST FOR QUOTATION WHICHEVER IS GREATER.

Certified: DBE, Cal Trans Certification #ct-009140, SBE # 0019415, & MBE -BART Certification #4065

Union: Laborers Local 304

FILE:WORKSHEET, PROPOSAL

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 14 15:27:11 PST 2017

Query Criteria

Firm/DBA Name: golden bay fence

Firm Type: DBE

Firm ID	9140
Firm/DBA Name	GOLDEN BAY FENCE PLUS IRON WORKS, INC.
Address Line1	4104 SOUTH B STREET
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95206
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pchavez@goldenbayfence.com; ctaiviti@goldenbayfence.com
Contact Name	CAROLINE TAIVIT
Area Code	(209)
Phone Number	944-9754
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(209)
Fax Phone Number	944-7812
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 20; 21; 24; 27; 28; 29; 31; 34; 38; 39; 40; 41; 43; 44; 48; 49; 50; 55; 57; 58;
Districts	03; 04; 05; 06; 10;
DBE NAICS	238990; 332323; 444190;
ACDBE NAICS	
Work Codes	C8000 FENCING; D3490 FABRICATED METAL PRODUCTS; C0680 FENCING SUPPLIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C13 Fencing Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



November 13, 2017

Contractors License No. 938998
Licensed Timber Operator 10405
DIR Number 1000007965
DBE 38525
CPUC WBE 9EN00089

TO: Golden State Bridge, Inc.
ATTN: David Riccitiello

RE: Caltrans Contract 03-0H26U4
Bidding 11/14/17
Scope of Work: Tree Removal

BID PROPOSAL

The following quote for services includes:

Fell all trees designated for removal within project clearing limits.
Grub and pile felled trees, stumps and woody brush at onsite staging area suitable for wood grinding operation.
Grind piled material. Wood grindings may be removed or left on project site per Prime Contractor's preference.

QUOTE: \$62,041.00

Inclusions/Exclusions:

Price includes one round trip mobilization. Additional mobilizations subject to charge.
Prime Contractor to provide traffic control/lane closure as needed. Estimated: 2 days
Prime Contractor to provide onsite staging area suitable for wood grinding operation.
Prime Contractor to provide drainage/creek crossing for project access.
Prime Contractor to provide chip truck access if wood grindings to be removed from project site.
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049
Email: tyrrellresources@sbcglobal.net
Phone: 530-249-3800 • Fax: 530-241-8975



CONTRACTORS
STATE LICENSE BOARD
ACTIVE LICENSE



License Number **938998**

Entity **CORP**

Business Name **TYRRELL RESOURCES INC**

Classification(s) **C61/D49**

Expiration Date **10/31/2019**

www.cslb.ca.gov



License Number:

A 10405

Date of Issuance:

12/21/2016

License Valid Period:

01/01/2017 - 12/31/2018

STATE OF CALIFORNIA

THE RESOURCES AGENCY

STATE BOARD OF FORESTRY

TIMBER OPERATOR LICENSE



TYRRELL RESOURCES INC
PO BOX 493460
REDDING, CA 96049-3460

This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.

This timber operator license does not purport to confer property rights in timber, land, or the products thereof.

CDF STOCK 75401300491

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE
REDDING, CA 96003

Owner: CHERYL L. TYRRELL
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors
561730 Landscaping Services

115310 Support Activities for Forestry
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 38525


CUCP OFFICER

November 19, 2010

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 14 15:02:49 PST 2017

Query Criteria

Firm/DBA Name: tyrrell

Firm Type: DBE

Firm ID	38525
Firm/DBA Name	TYRRELL RESOURCES, INC.
Address Line1	275 HILLTOP DRIVE
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	P.O. BOX 493460
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	tyrrellresources@sbcglobal.net
Contact Name	CHERYL TYRRELL
Area Code	(530)
Phone Number	243-8733
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(530)
Fax Phone Number	241-8975
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58;
Districts	02; 03; 04; 06; 10;
DBE NAICS	113310; 115310; 238910; 561730;
ACDBE NAICS	
Work Codes	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
Licenses	C61 Limited Specialty Contractor; D49 Tree Service;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

DATE: 11/14/2017

TO: GOLDEN STATE BRIDGE

Attn: ESTIMATOR

FAX: 925-372-8001

Project Name: **03-0H26U4 NORTHBOUND WIDENING & RAMP IMPROVEMENTS**
Owner: CALTRANS
Bid Date & Time: 11/14/17 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
33	Treated Wood Waste	11400	LBS	\$0.25	\$2,850.00
167	Midwest G/R System (Steel Post)	180	LF	\$40.00	\$7,200.00
168	Midwest G/R System (Wood Post)	550	LF	\$40.00	\$22,000.00
172	Single Thrie Beam Barrier (Wood Post)	3280	LF	\$47.00	\$154,160.00
173	Transition Railing (Type DTB)	1	EA	\$5,900.00	\$5,900.00
174	Transition Railing (Type WB-31)	1	EA	\$6,000.00	\$6,000.00
175	End Cap Type TC	2	EA	\$1,000.00	\$2,000.00
176	End Anchor Assembly Type SFT	5	EA	\$1,400.00	\$7,000.00
177	Type Soft Stop Terminal System	4	EA	\$4,000.00	\$16,000.00
178	Alternative Flared Terminal System	2	EA	\$3,500.00	\$7,000.00
179	Alternative Crash Cushion	2	EA	\$39,702.00	\$79,404.00
184	Remove Guardrail	600	LF	\$10.00	\$6,000.00
185	Reconstruct Thrie Beam Barrier	210	LF	\$40.00	\$8,400.00
186	Reconstruct Double Thrie Beam Barrier	530	LF	\$48.00	\$25,440.00
212	Mobilization	1	LS	\$5,000.00	\$5,000.00
				TOTAL:	\$354,354.00

Stipulations:

- Price based on 1 mobilization to project.
- Extra mobilization = \$5,000.00 per mobilization.
- 30 SHIFTS.
- D&A MUST HAVE CLEAR & UNOBSTRUCTED WORK ZONE - (14' Wide Minimum Lane)
- Prime Contractor to supply acceptable staging area for storage of guardrail materials.
- BOND NOT INCLUDED.
- NO TRAFFIC CONTROL. NO SURVEY WORK. NO ENGINEERING OR TESTING.
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Excludes any and all As-Build Drawings.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTALL192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 14 16:02:33 PST 2017

Query Criteria

Firm ID: 20

Firm Type: DBE

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;

ACDBE NAICS**Work Codes**

C1901 ROADWAY EXCAVATION; J9720 INTERNATIONAL AFFAIRS; C8391 METAL BEAM BARRIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C1920 STRUCTURE EXCAVATION; C8330 METAL RAILING; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C5105 MINOR CONCRETE STRUCTURE; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;

Licenses

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Trucks**Gender**

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)



LOS ANGELES OFFICE:
14718 Pipeline Ave, Suite B
Chino Hills, CA 91709
Ph (909) 393-9300
Fax (909) 393-0036

**"QUALIFIED" CIDH
PILE QUOTATION –
Page 1 of 3**

All Prospective Bidders

Project: Caltrans – Route 65 – Roseville Viaduct

Location: Roseville, CA

Attn.: Estimating

Contract #: 03-0H26U4

Bid Date: November 14, 2017

We propose to perform the work described below, specifically per the following qualified terms and conditions, and for the following pricing, as listed on page 1-4, herein attached. Any terms, conditions and/or subcontract agreements provided to Hayward Baker prior to bid are subject to negotiation, exclusive of those specified in this proposal.

Item #	Description	Quantity	Unit	Extension
1	Initial Mobilization:	1 LS	\$250,000.00	\$ 250,000.00
2	132" CIDH Piling:	1,374 LF	\$2,400.00/LF	\$ 3,297,600.00
Total Quotation:				\$ 3,547,600.00
Alt. #1	Alternate add for HBI to remove concrete laitance and overpour from a max. of 10 each pile construction joint surfaces. Sandblasting/cleaning of rebar is excluded.	10 EA	\$20,000.00/EA	
<p>One mobilization is included to the project. For additional mobilizations add the sum of...<u>\$250,000.00 per each drill rig</u></p> <p>The costs for all required onsite tear-down and buildup of HBI equipment, excluding the move from Bent 2 to Bent 3, are excluded and shall be added at the unit price of <u>\$130,000.00 per each drill rig.</u></p> <p>Unmanned standby shall be charged, additionally, at the rate" of... <u>\$7,950.00/per shift/drill rig.</u></p> <p>Standby/Obstruction/Delay drill crew time shall be charged, additionally, at the rate of: <u>\$1,995.00 per each drill crew/hr.</u></p>				

Handwritten notes:
2 crews
2 Rigs
75 DAYS
50 DAYS
Add 250K

HAYWARD BAKER INC. - Western Region Office Locations

Lakeside, CA · El Cajon, CA · Santa Paula, CA · Chino Hills, CA · Concord, CA · Las Vegas, NV · Seattle, WA · Vancouver, BC · Edmonton, AB

www.HaywardBaker.com
Equal Opportunity Employer

HAYWARD BAKER

**HAYWARD
BAKER**

Geotechnical Construction

KELLER

LOS ANGELES OFFICE:
14718 Pipeline Ave, Suite B
Chino Hills, CA 91709
Ph (909) 393-9300
Fax (909) 393-0036

**"QUALIFIED" CIDH
PILE QUOTATION**

All Prospective Bidders

Project: Caltrans – Route 65 – Roseville Viaduct

Location: Roseville, CA

Attn.: Estimating

Contract #: 03-0H26U4

Bid Date: November 14, 2017

We propose to perform the work described below, specifically per the following qualified terms and conditions, and for the following pricing, as listed on page 1-4, herein attached. Any terms, conditions and/or subcontract agreements provided to Hayward Baker prior to bid are subject to negotiation, exclusive of those specified in this proposal.

<u>Item #</u>	<u>Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Extension</u>
1	Initial Mobilization:	1 LS	\$.00	\$.00
2	132" CIDH Piling:	1,374 LF	\$.00/LF	\$.00
Total Quotation:				\$ TBD
Alt. #1	Alternate add for HBI to remove concrete laitance and overpour from pile construction joint surfaces. Sandblasting/cleaning of rebar is excluded. One mobilization is included to the project. For additional mobilizations add the sum of... <u>\$.00 per each drill rig</u> The costs for all required onsite tear-down and buildup of HBI equipment, excluding the move from Bent 2 to Bent 3, are excluded and shall be added at the unit price of <u>\$0.00 per each drill rig</u> . Unmanned standby shall be charged, additionally, at the rate" of... <u>\$7,950.00/per shift/drill rig</u> . Standby/Obstruction/Delay drill crew time shall be charged, additionally, at the rate of: <u>\$1,995.00 per each drill crew/hr</u> .			

HAYWARD BAKER INC. - Western Region Office Locations

Lakeside, CA · El Cajon, CA · Santa Paula, CA · Chino Hills, CA · Concord, CA · Las Vegas, NV · Seattle, WA · Vancouver, BC · Edmonton, AB

www.HaywardBaker.com

Equal Opportunity Employer

HAYWARD BAKER

A – INCLUDED IN PROPOSAL

1. Drilled shaft excavation from design top of shaft elevation or other mutually agreed upon pad elevation. Pricing is based on using a clean-out tool to clean the bottom of the drilled shafts.
2. Pricing includes tear-down and build-up of HBI equipment from Bent 2 to Bent 3 only. All remaining work to be performed without tear-down and build-up of HBI equipment, including continuous access the creek without breaking down equipment. See Alt. #1, unit price on page one for additional onsite move pricing.
3. Shaft stabilization is provided via polymer slurry only, where required. No temporary or permanent casing of the drilled shafts is included in this proposal, other than our surface CMP casing as described in Item 4 below.
4. HBI will furnish and install 144" diameter CMP, from approx. working grade elevations to 5' below pile construction joint elevation. The CMP casing will be grouted in place within a 156" drilled shaft. The CMP will remain in place or be removed by others. Furnishing of isolation casing is excluded.
5. Setting of Contractor furnished 156" diameter isolation casings into drilled shafts. Contractor to furnish isolation casing lengths the will extend from specified top of isolation casing to 5' below construction joint elevation. Should Caltrans not allow for the extension of isolation casing tip elevations to 5' below construction joint elevation, Contractor shall furnish 168" diameter isolation casing in lieu of 156" diameter isolation casing.
6. Hoisting of minimum length Contractor furnished drilled shaft reinforcement cages, or other mutually agreed upon cage lengths. HBI has included one large crawler crane (Manitowoc 2250, Series 2) to set the pile reinforcing cages. The pricing contained herein is based on hoisting all the CIDH pile cages (except for Bent 3) with one crane. Contractor to splice the Bent 3 pile cage over the drilled shaft, with crane assist by HBI.
7. Furnish and place 4,000 Psi concrete. This proposal is based on: pile concrete that is placed under synthetic slurry will be 3/8" rock, 8" slump +/-, and have a retardation of up to 8 to 10 hours.
8. Furnish, install, and subsequently grout PVC inspection tube for wet piles only.
9. One continuous uninterrupted operation. One mobilization is included.

B – PROPOSAL CLARIFICATIONS

1. The General Contractor and Hayward Baker shall mutually agree upon the project schedule and related sequencing prior to mobilization of equipment and crews.
2. Pricing is based on General Contractor providing continuous, traversable access from Bent 3 to Bent 14 without requiring equipment tear-down/buildup.
3. Contractor to furnish and place CIDH pile column cages and CIDH pile concrete from pile cut-off elevations to construction joint elevations.
4. HBI shall be paid at the unit price listed on page one, for the entire pay length of the CIDH piles.
5. Pricing assumes no delays due to railroad activity. Any delays or work stoppage due to RR delays is excluded and will be charged at the hourly manned standby rate listed on page 1.
6. The project schedule shall accommodate non-destructive testing, potential pile repairs as required, and the associated time to obtain pile acceptance.
7. Available workday of at least 12 consecutive hours between 7:00 a.m. to 7:00 p.m. Monday through Friday, excluding holidays.

C – EXCLUSIONS – work and services that will be provided and paid for by others.

1. Access

- * Continuous, unobstructed, level (40' foot wide x 60' long x minimum 200' high, w/ a maximum 7' of drill rig reach provided),

access to, from, and at all drill shaft locations for a conventional drill rig, service crane, concrete trucks, and support equipment, including all adequate ramps, temporary roads and stabilization of sub-grades, structures, and utilities, and protection of existing Improvements (floors, etc...), as required.

- * Continuously provide all traffic and dust control, flaggers, barricades, and k-rail.
- * Provide secure, suitable, minimum 100' by 100' area for buildup and storage of equipment, materials, tanks, and casings at three locations along the Bridge
- * Construct and maintain a work bridge/access path across the creek to allow for continuous work.

2. Layout

All field engineering and drilled shaft layouts including: elevation stakes, cut staking, center staking, and offsets prior to and during drilling such that layout is continuously maintained. All grade stakes to include: "cut to top of steel" and "cut to top of concrete" elevation information.

3. Utilities

Hayward Baker shall obtain a number for utility mark-out, as required by law; delineation for drill area mark-outs provided by others. Whether overhead or underground, utility location, relocation, protection, de-energizing, and/or removal shall be performed by others, as necessary to provide a safe work-place, and so as not to impede our operation.

4. Rebar

Furnishing reinforcement cages to each drilled shaft location, with spacer appliances attached, adequately tied and braced such that cages retain their shape during placement. Rebar cages shall be continuously furnished and delivered to within 25' of each pile location by General Contractor, so as not to hinder pile installation production. Contractor shall immediately guy all reinforcement which project above grade. All reinforcing cages shall allow for the continuous, unobstructed ingress and egress of a 10" concrete placement tremie pipe. Contractor to splice the Bent 2 pile reinforcing cage.

5. Materials

Materials (including casings, beams, concrete, timber and reinforcing) will not be ordered until Hayward Baker receives written notice to purchase materials with appropriate lead-time to meet the mutually agreed to project schedule.

Escalation in materials costs that are beyond the control of Hayward Baker will be the sole responsibility of the General Contractor.

6. Contaminated and/or Hazardous Material

Hayward Baker shall not be responsible for cost, delays, or damages associated with contaminated, hazardous, or toxic waste materials discovered within the project area.

7. Additional Exclusions

- a. Liquidated/consequential damages.
- b. Removal of natural, man-made, or man-placed obstructions.
- c. Continuous removal and disposal of all materials, including: spoils (including all concrete waste), groundwater, synthetic slurry, drilling fluids (including all holding tank effluent) generated by drilled shaft installation, so as not to delay or interfere with drilling or concreting operations.
- d. Provide, maintain, and restore concrete pump prime and concrete truck clean-out/waste areas.
- e. Cleaning, curing, chipping, wire brushing, or sandblasting construction joints/rebar cage extensions, if required.
- f. Removal of concrete effluent of concrete over-pour, where pile cut-off is below water and/or due to reeling, groundwater intrusion, etc. including all required chipping/jack-hammering. An add price for cleaning of the construction joint has been provided as Alt. #1 on page one above.
- g. Installation of any required dowels, anchor bolts, keys, and any formwork.

HAYWARD BAKER

- h. Potable water as required for construction (min. 100 gpm) continuously provided within 100 ft. of each drilled shaft location.
- i. Diversion of run-off creeks, rivers, general site surface /subsurface dewatering around the work area. SWPPP plan, submittal, permits, implementation, and maintenance.
- j. General site preparation, maintenance, and restoration. Re-grading or finish grading of construction work areas, stockpile location and/or haul routes.
- k. Any/all required city, county or, state permits (except State Contractor's License).
- l. Hole covering and protection upon completion of drilled shaft pile concreting, as required. Rebar cage extension protection/caps/sandblasting.
- m. Monitoring, testing (including load test, integrity tests, test borings, etc.) inspection (including any/all overtime) and all written reports, including "as-built" plans.
- n. Dust Control, ventilation, street cleaning, and furnishing and maintaining of trash bins/dumpsters. All lighting, night work
- o. Temporary or permanent casing for shaft stabilization, casing for inspection, including support of shaft inspection. Bells.
- p. Gamma-Gamma testing, re-testing, all pile integrity testing. Shaft bottom testing via SID or Mini-Sid device.
- q. Furnish and place isolation lids, and all associated appurtenances.
- r. All CalOSHA Mining and Tunneling / MSHA requirements, inspectors, or inspection.

D - INSURANCE AND INDEMNITY

- 1. We will provide the following insurance coverage:
 - Worker's Compensation- as required by law.
 - Employers Liability with limits of \$1,000,000/\$1,000,000
 - General Liability with limits of \$1,000,000/\$1,000,000
 - Auto Liability- with limits of \$1,000,000.
- 2. Insurance shall be Primary & Non-Contributory. No limit on deductibles.
- 3. Owner and General Contractor shall be named additional insured in respects to the General Liability Policy.
- 4. If Insurance is provided by the Owner or Contractor, any credits will be calculated using Hayward Baker's rates.
- 5. Payment and performance bonds will be charged to the General Contractor at a rate of 1%.
- 6. Any specialty insurance, including but not limited to, Railroad Protective Insurance, Rigging Insurance, Environmental Impairment Liability, etc. shall be provided by the Owner or General Contractor naming Hayward Baker as additionally insured.
- 7. Cancellation Clause is as follows:
- 8. Should any of the above described policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named, but failure to do so shall impose no obligation or liability of any kind upon the insurer, it's agents or representatives.
- 9. Hayward Baker shall indemnify the General Contractor and/or Owner with respect to claims that arise directly from the negligence, if any, of Hayward Baker in performance of the work described herein.
- 10. A waiver of subrogation may be provided for an additional fee.

E - TERMS OF PAYMENT

- This agreement is conditioned by obtaining approval of satisfactory credit report

• Invoice monthly. Payment, in full (no retention withheld), within 30 days of invoice date. Payment for materials delivered to the job site but not installed shall be received within 10 days. Payment by credit card is not accepted.

- Only conditional lien releases will be given until final payment is received.
- The price set forth in this quotation is based, in part, upon the parties entering into a subcontract that does not include any

paid-when-paid clause.

- Should Hayward Baker be required to employ counsel to collect any sums due hereunder, Hayward Baker shall be entitled to all attorney's fees, costs and expenses incurred whether suit is filed or not.
- No back charges shall be accepted by Hayward Baker, unless notified in writing 48 hours in advance of work to be performed on our behalf, and signed for daily by Hayward Baker. Hayward Baker reserves the right to remedy any situation once brought to Hayward Baker's attention. Such issues shall be brought to our attention in a timely manner so as to mitigate delays and added costs.

F. DIFFERING SITE CONDITIONS

Hayward Baker shall be entitled to an equitable adjustment to its price and schedule whenever its work is adversely affected by encountering any differing, concealed or unknown site conditions (latent conditions) encountered at the project site which were not indicated by the contract documents or soils data furnished at bid time.

G. DISPUTES

By relying on the price set forth in this Quotation, the recipient agrees that any dispute arising out of or in connection with the Quotation shall be resolved by mediation and/or arbitration to be held in the County in which the project is located in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association. The prevailing party shall be entitled to reasonable attorney's fees, costs and expenses incurred.

H. EXPIRATION

Except as otherwise mutually agreed in writing, this document is the complete agreement between the parties and supersedes all other agreement or understanding written or oral.

This quotation shall remain in effect for 15 days following the bid date unless accepted in writing or by contract. This quotation is based upon work starting within 90 days of the quotation date. Hayward Baker reserves the right to applicable cost increases to labor and materials for delays to the start of work.

I. PROJECT SPECIFIC AGREEMENTS:

- 1. The start date and duration for the shaft installation portion of this project shall be subject to a mutually agreeable installation schedule.
- 2. All drill work shall be completed in a lineal, sequential, segmental manner. All nonlinear onsite moves required shall be completed, additionally, at the standby/obstruction rate listed on page one of this proposal.

J. PROJECT BID DOCUMENTS/DRAWINGS/CLARIFICATIONS:

- 1. This proposal is based on plans and Specs. by Caltrans dated, September 25, 2017, and the terms and conditions contained herein, which take precedence.
- 3. Caltrans 2015 Standard Specifications, as specifically modified herein.

Hayward Baker, Inc.

Charles C Danache

Date: November 14, 2017 Title: Sr. Project Manager

Contractors License No. 482248/DIR #1000006388

Accepted By: General Contractor -

By: _____



CENTERLINE
STRIPING COMPANY, INC.
9847 DINO DRIVE
ELK GROVE, CA 95624
CENTERLINESTRIPING.COM

PHONE: (916) 686-8860
ADMIN. FAX (916) 686-8868
ESTIM. FAX: (916) 686-8875
CA LIC. # 499345 A,C32
NV LIC. # 39727 A8, A21
D.I.R. # 1000004030

QUOTATION

PAGE 1 OF 2

JOB FILE #:

JOB NAME: 03-PLA-65-R5.0/R6.6 CONTRACT # 03-0H26U4

QUOTED BY: CORY GAGE

E-MAIL CONTACT: cory@centerlinestriping.com

BID DATE: 11/14/17

DATE QUOTED: 11/14/17 TIME: 01:33 PM

BOND INCLUDED ? NO RATE: 0.94% WITH \$200 MINIMUM

IS TRAFFIC CONTROL INCLUDED? YES

NUMBER OF ADDENDUMS NOTED: 2 (TWO)

Post-it® Fax Note		7671	Date	11/14	# of pages	2
To	Dave R.		From	Coker		
Co/Dept	Gldn State Bldg		Co.	Centerline		
Phone #			Phone #			
Fax #	925/372-8001		Fax #			

[illegible]



CENTERLINE

STRIPING COMPANY, INC.
9847 DINO DRIVE
ELK GROVE, CA 95624
CENTERLINESTRIPING.COM

PHONE: (916) 686-8860
ADMIN. FAX (916) 686-8868
ESTIM. FAX: (916) 686-8875
CA LIC. # 499345 A, C32
NV LIC. # 39727 A8, A21

QUOTATION

TERMS AND CONDITIONS

PAGE 2 OF 2

JOB NAME: 03-PLA-65-R5.0/R6.6 CONTRACT # 03-0H26U4

LOCATION: _____

CENTERLINE CARRIES THE FOLLOWING INSURANCE LIMITS: GENERAL LIABILITY - EACH OCCURANCE \$ 1 MILLION / GENERAL AGGREGATE \$2 MILLION. COMPLETED OPERATIONS AGGREGATE \$ 2 MILLION. EXCESS LIMITS - EACH OCCURANCE / GENERAL AGGREGATE LIMITS OF \$5 MILLION

THE BELOW TERMS AND CONDITIONS TO BE INCORPORATED AS A INTEGRAL PART OF THE SUBCONTRACT AGREEMENT.

- ** WAIVER OF SUBROGATION IS INCLUDED FOR UP TO 2 (TWO) ENDORSEMENTS. ADDITIONAL COSTS CHARGED FOR MULTIPLE ENDORSEMENTS
- ** CONTRACTOR SHALL FURNISH SUBCONTRACTOR WITH ONE SET OF CONTRACT PLANS AND SPECIFICATIONS, INCLUDING ALL ADDENDUMS
- ** PERMITS, BONDS, OR ANY FORM OF ENGINEERING (STAKING, TESTING, INSPECTION, ETC.) UNLESS OTHERWISE SPECIFIED ARE EXCLUDED
- ** CENTERLINE STRIPING COMPANY IS NOT RESPONSIBLE FOR DESIGN ERRORS/OMISSIONS IN PLANS OR SPECIFICATIONS
- ** GENERAL CONTRACTOR TO PROVIDE CLEAN AND CLEAR ACCESS TO PROJECT FOR ALL LABOR PERSONNEL AND EQUIPMENT
- ** ALL ITEMS NOT SPECIFICALLY MENTIONED IN THIS QUOTATION ARE EXCLUDED
- ** NO WORK WILL BE PERFORMED IN ADDITION TO OUR BASE BID UNLESS A WRITTEN "CHANGE ORDER" OR "EXTRA WORK AUTHORIZATION" IS SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE GENERAL CONTRACTOR. ALL EXTRA WORK IS SUBJECT TO THE SAME TERMS AND CONDITIONS AS THE ORIGINAL CONTRACT
- ** ANY MODIFICATIONS, FIELD INSTRUCTIONS OR CHANGES ORDERS THAT CHANGE THE SCOPE OF THE ORIGINAL BID WORK ARE SUBJECT TO ADDITIONAL COSTS
- ** THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS MAY OCCUR FOR WORK PERFORMED ON WEEKENDS
- ** MAINTENANCE / PROTECTION OF EXISTING STORM DRAIN SYSTEM IS EXCLUDED
- ** CENTERLINE STRIPING COMPANY IS SIGNATORY TO THE LABORERS LOCAL 185 AND THE PAINTERS LOCAL 1176
- > TAX INCLUDED / FURNISHED AND INSTALLED
- > ONE MOVE IN INCLUDED FOR EACH STAGE OF TEMPORARY WORK (FIVE TOTAL)
- > ONE MOVE IN INCLUDED IF NEEDED FOR PERMANENT STRIPING
- > ADDITIONAL MOVES AT - \$1850.00
- > 12 DAYS ADVANCED NOTICE FOR SCHEDULING IS REQUIRED
- > WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO PROCEEDING WITH WORK
- > TRAFFIC CONTROL FOR TRAFFIC STRIPING OPERATIONS IS INCLUDED
- > LEAD COMPLIANCE PLAN INCLUDED IS FOR YELLOW STRIPE REMOVAL OPERATIONS ONLY.
- > POWERWASH OF ASPHALT / CONCRETE EXCLUDED
- > ADVANCED POSTING OF WORK ZONE FOR CLOSURES / DETOURS / NO PARKING AREAS DURING WORK IS EXCLUDED
- > SUPPLY & STAGING OF PORTABLE CHANGEABLE MESSAGE SIGN IS EXCLUDED

We Propose hereby to furnish material and labor - complete in accordance with the above stipulations and quotation for the sum of:

227945.00

Payment to be made upon completion of work and receipt of invoice.

All material is guaranteed to be as specified. All work to be completed in a substantial workmanlike manner according to specifications submitted per standard practices. Any alteration or deviation from the above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.

Authorized

Signature: _____

CENTERLINE STRIPING COMPANY, INC.

Note: this proposal may be
withdrawn by us if not accepted within 90 days.

Acceptance of Proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Invoices are due and payable 30 days from date of invoice. All overdue amounts will be charged an interest charge of 18% per annum.

Company Name: _____

Authorized Signature: _____

Date of Acceptance: _____

Printed Name: _____

4104 B Street Stockton CA 95207

Phone:(209)944-9754

FAX: (209)944-5812

Contractor License #:664905

Certified: Disadvantage Business Enterprise, Small Business Enterprise and Minority Business Enterprise

FACSIMILE TRANSMISSION OF PROPOSAL

Attention: Estimating

Customer Fax #:

Company: Contractors

Total # Pages: 1

PROJECT: 03-0H26U4

City: Roseville

From: PAUL CHAVEZ

Date: November 14, 2017

If this facsimile transmission is incomplete please call the originator at the above Phone or FAX #.

Bid Item	Section #	Description	Quantity	Unit Price	Total
136		Temporary Fence (CL-6)	1,680	\$ 21.10	\$35,448.00
137		Temporary Chain Link Fence	200	\$ 38.75	\$7,750.00
138		Chain Link Fence (Type CL6)	98	\$ 73.80	\$7,232.40
139		Remove Chain Link Fence	140	\$ 14.15	\$1,981.00
170		Chain Link Railing (Type 6 Modified)	237	\$ 128.00	\$30,336.00
				*Total:	\$82,747.40

***Total:** Includes Labor, Materials, & Applicable Sales Taxes.

QUALIFY: The following qualifications apply to our bid.

CLEARING, GRUBBING AND TRAFFIC CONTROL BY OTHERS, MOW STRIP BY OTHERS, ALL POSTS TO BE COMPLETED WITH BOBCAT, MUST HAVE ACCESS FOR A CEMENT TRUCK. STAKING BY OTHERS SLEEVES POST POCKETS BY OTHERS IF NEEDED. JOB FIGURED FOR 5 MOBILIZATION, PLEASE ADD \$1,700.00 FOR EACH REMOB. ON SITE UNDERGROUND NOT COVERED BY USA TO BE LOCATED BY GC OR OWNER. ALL EXCAVATED DIRT TO BE HEDGED ROWED ALONG FENCE LINE, REMOVAL AND DISPOSAL BY OTHERS. Demo of posts by others, Embeds by others. Demo of temp fence please add \$6.00 lf
--

Temp fence to be installed 18" below grade per spec. Type 6 Modified to be galvanized finish

Bid item 136 Trenching must have access to dig with walk behind trencher. No hand trenching

Price quoted is for new chain link fencing professionally erected in place. Terms of payment: N137 CASH DUE ON COMPLETION, 2% per month finance charge shall be charged if not paid when due. All property lines and grade/stakes shall be established by purchaser and shall be the sole responsibility of purchaser. Purchaser shall provide any necessary building permits and is responsible for conforming the fence to all local building code requirements. Fence is to follow existing ground line unless otherwise provided in this contract. Obstructions of every nature which in any manner interfere with the erection of the fence shall be removed by purchaser prior to commencing of fence installation. Purchaser assumes responsibility for damage to any underground water, electrical, telephone, television, gas, sewer or other utility lines. In the event legal action is necessary to enforce any provisions of this contract the prevailing party shall be entitled to reimbursement for reasonable attorney's fees and costs.

NOTICE OF CANCELLATION

You may cancel this transaction, without any penalty or obligation, within three business days from the above date.

I hereby cancel this transaction (Purchaser's Signature):

Date:

Golden Bay Fence plus Iron Works, Inc. - By:

Accepted By:

Date:

(Please Print Name, then Sign and Date) Signature constitutes binding contract

NOTE: PRICE VALID FOR 30 DAYS OR THE TIME STATED IN THE REQUEST FOR QUOTATION WHICHEVER IS GREATER.

Certified: DBE, Cal Trans Certification #ct-009140, SBE # 0019415, & MBE -BART Certification #4065

Union: Laborers Local 304

INDEPENDENT Structures

Redding, Ca.

PO Box 491655 Redding, CA 96049 Office: 530-223-5238 Fax: 510-350-9079

License #: 951126 SBE #: 1464280 DIR #: 1000008422

November 14, 2017

03-0H26U4

03-Pia-65-R5.0/R6.6


Bid Date: November 14, 2017

Prepared by John C. Langum

Cell: 530-355-5657

IN

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	PRICE	TOTAL
5	Traffic Control System	LS	Lump Sum - Partial	\$25,000.00	\$25,000.00
74	54" CIDH Concrete Pile (Sign Foundation)	LF	30	\$1,800.00	\$54,000.00
75	60" CIDH Concrete Pile (Sign Foundation)	LF	130	\$1,950.00	\$253,500.00
95(F)	Furnish Sign Structure (Truss)	LB	120,300	\$3.35	\$403,005.00
96(F)	Install Sign Structure (Truss)	LB	120,300	\$0.40	\$48,120.00
97	Relocate sign Structure	EA	1	\$15,000.00	\$15,000.00
151	Furnish Laminated Panel Sign (1"-Type A) for Retroreflective Sheeting (Type XI)	SQFT	2,270	\$25.00	\$56,750.00
159	Retroreflective Sheeting (Type XI)	SQFT	2,840	\$4.25	\$9,647.50
208	Mobilization	LS	Lump Sum - Partial	\$50,000.00	\$50,000.00
				TOTAL:	\$915,022.50



PO Box 491655 Redding, CA 96049 Office: 530-223-5238 Fax: 510-350-9079

License #: 951126 SBE #: 1464280 DIR #: 1000008422

November 14, 2017

03-0H26U4

03-Pla-65-R5.0/R5.6

Bid Date: November 14, 2017

Prepared by John C. Langum

Cell: 530-355-5657

TERMS AND CONDITIONS

1. Contractor must supply a maintained dump site for drill and pour spoils within the job limits or at an agreed location at no charge to Independent Structures, Inc.
2. We are signatory to Laborers Local 185 and Operators Local 3 out of Redding, CA.
3. Our traffic control price is for our work only and includes a crash truck. Excludes PCMS also excluded is any temporary signs or detour signs or ramp closed sign and notification.
4. We include proper hauling and disposal of waste water from our operation at our expense.
5. Our piles are quoted complete in place (except spoils dump site) Anomalies if encountered will be repaired by Independent Structures, Inc. and the repair will be designed by our staff engineer at our cost.
6. The project schedule must be agreed to, by both parties, in written form prior to start of work.
7. No electrical work included or provided for.
8. No lead, asbestos or any kind of contaminated soil provided for in our bid; any encountered must be the responsibility of prime contractor or Cal Trans.
9. Layout and/or exact staking is excluded.
10. At drill site locations, we must have exclusive clear access to a flat surface at the drill location.
11. Price includes storage of sign structures.
12. These terms and conditions to become part of executed subcontract.
13. Bondable at 1/2 of 1%.
14. Addendum 1-2 acknowledged

***This proposal is valid for
30 days from date shown above.***

BID PROPOSAL

SECTION I - GENERAL INFORMATION

Proposal to: **Golden State Bridge**

Attn: **Dave Riccitello**

925-372-8000

dave@gsbridge.com

Project Name: 03-0H26U4

Ref. No.:

Address: Roseville, CA

Placer County

Drwgs Quoted: Plan Set Dated: 6/26/2017 (Sheet#s 1 Thru 390)

Specs: Yes

Addendums: 1, 2

SECTION II - SCOPE OF WORK

- > CIDH Pile Cages: Furnished Caged And Stockpiled, FOB Jobsite
- > Column Cages: Furnished Caged And Stockpiled, FOB Jobsite
- > Drill And Bond Dowels: Furnished FOB Jobsite
- > Welded Wire Mesh: Furnished And Installed
- > Type 60C Concrete Barrier: Furnished FOB Jobsite
- > Formsaver Couplers - Female End: Furnished FOB Jobsite, Male End: Furnished And Installed
- > Remaining Reinforcing Steel: Furnished And Installed

SECTION III - PRICES

NOTE: Taxes are INCLUDED in prices shown.

[illegible]

Total Reinforcing Items= \$ 2,792,837.52

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... 0.6%

SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT

- SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT**
- 1 Prices firm through 12/31/2018, ADD \$0.04 /per pound for deliveries and/or installation scheduled starting 1/1/2019
ADD \$0.04 /per pound each six (6) months thereafter.
- 2 **Qualifications:**
- 3 - Type 60C Concrete Barrier: Offset Less Than 12"
- 4 - Hoisting: 453 Hours Provided By GC
- 5 - Harris Rebar Reserves The Right To Subcontract Placing
- 6 - Harris Rebar to tie FOB Cages in one (1) piece onsite
- 7
- 8
- 9

SECTION V - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

- 1 Approved properly manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.
- 2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
- 3 Double handling costs, including costs to transport material from an unreasonably located area.
- 4 Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
- 5 Supply & Installation of reinforcing for stair landings and treads.
- 6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete.
- 7 Reinforcing for precast and precast connections, prestressed and prestressing items.
- 8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
- 9 All welding and reinforcing steel to be welded.
- 10 Burning, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
- 11 Inserts, sleeves, rubatex, water stops, smooth dowels and /or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
- 12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
- 13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast.
- 14 Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
- 15 Blocking, chairing, wrapping and/or pulling of welded wire fabric.
- 16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied).
- 17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
- 18 Tie wire, accessories and field placing aids for F.O.B. materials.
- 19 Cost of Inspection, testing, bonds, permits, penalties or Liquidated Damages.
- 20 Test bars and test couplers (except those specifically called out in specs).
- 21 Rebar Safety Caps or devices for covering rebar ends.
- 22 Cleaning of tie wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
- 23 Cleaning of reinforcing of grease, oil, dirt, and other bond weakening materials prior to concrete pour.
- 24 Removal of staples and/or any other device used to hold placing aids to forms.
- 25 Protection and/or cleaning of others work.
- 26 Firm, level, subgrade at elevation shown on drawings.
- 27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection.
- 28 Layout of TOW, TOF, EOW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
- 29 Adequate power and lighting when necessary.
- 30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
- 31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
- 32 BIM (Building Information Modeling) - Available Upon Request.
- 33 Design Engineering, Engineer stamping of drawings, Field Measurements and As-Built drawings.
- 34 Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security.
- 35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite.
- 36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water.
- 37 Third party invoice processing fees or enrollment in third party invoicing services.

SECTION VI - TERMS AND CONDITIONS

- 1 **Terms of Sale: Payment Terms** - Subject to on-going credit approval: Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.
- 2 **Acceptance:** Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.
- 3 **Schedule:** Seller's price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries. Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.
- 4 **Back Charges/Shipping Discrepancies:** No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.
- 5 **Safety:** Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard protection as required; Detection of protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all as required.
- 6 **Insurance:** General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities. XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.
- 7 **Project/Owner Information:** Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

SECTION VII - CONDITIONS OF SALE EXCLUDED:

- 1 Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others ("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items.
- 2 Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
- 3 Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements.
- 4 Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
- 5 Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.
- 6 Waiving any rights of dispute or redress; Costs/shrinks of claims against Owner for undisputed portions of our Work.
- 7 Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.
- 8 Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
- 9 Warranties exceeding Seller's scope of responsibilities or one (1) year; Guarantees of work performed by others; Any forms of warranties, express or implied, of merchantability or fitness for purposes intended.
- 10 Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
- 11 Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.
- 12 Increased labor and material costs and/or damage in the event of project suspension or delay.
- 13 General Liability credits for any wrap-up insurance programs.
- 14 Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
- 15 Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed; Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publicly traded company.
- 16 Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
- 17 Enrollment/contributions to unions to which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
- 18 Guarantors.
- 19 Site security.

SECTION VIII - ACCEPTANCE

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.

Buyer: _____

By: _____


Title: _____

Date: _____

Seller: **Harris Rebar Northern California Inc.**

By: _____

Richard Bright

Title: **Estimating Manager**Date: **November 14, 2017**

**Digitally signed by
Richard Bright**



Harris Rebar Northern California Inc.

Lic. #695035-C50

355 S. Vasco Rd.
Livermore, CA 94550Ph (925) 373-0733
Fax (925) 373-0136

Proposal No: 73413

Proposal Date: 11/14/2017

National Strength. Local Service.

Fed. Tax ID# 94-3197141

D.I.R.# 1000002339

BID PROPOSAL

This proposal is valid for
30 days from date shown above.

SECTION I - GENERAL INFORMATION

Proposal to: Golden State Bridge

Project Name: 03-0H26U4

Attn: Dave Riccitello

Ref. No.:

925-372-8000

Address: Roseville, CA

dave@gsbridge.com

Placer County

Drwgs Quoted: Plan Set Dated: 6/26/2017 (Sheet#s 1 Thru 390)

Specs: Yes

Addendums: 1, 2

SECTION II - SCOPE OF WORK

- > CIDH Pile Cages: Furnished Caged And Stockpiled, FOB Jobsite
- > Column Cages: Furnished Caged And Stockpiled, FOB Jobsite
- > Drill And Bond Dowels: Furnished FOB Jobsite
- > Welded Wire Mesh: Furnished And Installed
- > Type 60C Concrete Barrier: Furnished FOB Jobsite
- > Formsaver Couplers - Female End: Furnished FOB Jobsite, Male End: Furnished And Installed
- > Remaining Reinforcing Steel: Furnished And Installed
- >
- >

SECTION III - PRICES

NOTE: Taxes are INCLUDED in prices shown.

Bid Item	Description	Qty	Unit	Unit Price	Total
74	54" CIDH Concrete Pile (Sign Foundation)	30.00	LF	238.12	\$7,143.60
75	60" CIDH Concrete Pile (Sign Foundation)	130.00	LF	200.26	\$26,033.80
81F	Structural Concrete, Approach Slab (Type N)	86.00	CY	255.31	\$21,956.66
92F	Bar Reinforcing Steel (Bridge)	3,546,263.00	LB	0.74	\$2,624,234.62
93F	Bar Reinforcing Steel (Retaining Wall)	56,018.00	LB	0.97	\$54,337.46
94F	Headed Bar Reinforcement	504.00	EA	12.17	\$6,133.68
122	Slope Paving (Concrete)	25.00	CY	116.04	\$2,901.00
180	Concrete Barrier (Type 60P)	24.00	LF	35.21	\$845.04
181	Concrete Barrier (Type 60C)	1,380.00	LF	5.44	\$7,507.20
182F	Concrete Barrier (Type 736)	425.00	LF	14.19	\$6,030.75
183F	Concrete Barrier (Type 742 Modified)	2,187.00	LF	16.33	\$35,713.71

Total Reinforcing Items= \$ 2,792,837.52

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... 0.6%

SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT

1 Prices firm through 12/31/2018, ADD \$0.04 /per pound for deliveries and/or installation scheduled starting 1/1/2019

ADD \$0.04 /per pound each six (6) months thereafter.

2 Qualifications:

- 3 - Type 60C Concrete Barrier: Offset Less Than 12"
- 4 - Hoisting: 453 Hours Provided By GC
- 5 - Harris Rebar Reserves The Right To Subcontract Placing
- 6 - Harris Rebar to tie FOB Cages in one (1) piece onsite

7

8

9

SECTION V - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

- 1 Approved properly manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.
- 2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
- 3 Double handling costs, including costs to transport material from an unreasonably located area.
- 4 Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
- 5 Supply & Installation of reinforcing for stair landings and treads.
- 6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete
- 7 Reinforcing for precast and precast connections, prestressed and prestressing items
- 8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
- 9 All welding and reinforcing steel to be welded
- 10 Burning, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
- 11 Inserts, sleeves, rubatex, water stops, smooth dowels and /or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
- 12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
- 13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast
- 14 Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
- 15 Blocking, charring, wrapping and/or pulling of welded wire fabric.
- 16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)
- 17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
- 18 Tie wire, accessories and field placing aids for F.O.B. materials.
- 19 Cost of Inspection, testing, bonds, permits, penalties or Liquidated Damages.
- 20 Test bars and test couplers (except those specifically called out in specs)
- 21 Rebar Safety Caps or devices for covering rebar ends.
- 22 Cleaning of tie wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
- 23 Cleaning of reinforcing of grease, oil, dirt, and other bond weakening materials prior to concrete pour
- 24 Removal of staples and/or any other device used to hold placing aids to forms.
- 25 Protection and/or cleaning of others work
- 26 Firm, level, subgrade at elevation shown on drawings.
- 27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection
- 28 Layout of TOW, TOF, EOW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
- 29 Adequate power and lighting when necessary.
- 30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
- 31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
- 32 BIM (Building Information Modeling) - Available Upon Request
- 33 Design Engineering, Engineer stamping of drawings, Field Measurements and As-Built drawings.
- 34 Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security
- 35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
- 36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
- 37 Third party invoice processing fees or enrollment in third party invoicing services

SECTION VI - TERMS AND CONDITIONS

- 1 **Terms of Sale:** Payment Terms – Subject to on-going credit approval: Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.
- 2 **Acceptance:** Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.
- 3 **Schedule:** Seller's price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries, Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.
- 4 **Back Charges/Shipping Discrepancies:** No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.
- 5 **Safety:** Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard protection as required; Detection of/protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all as required.
- 6 **Insurance:** General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities. XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.
- 7 **Project/Owner Information:** Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

SECTION VII - CONDITIONS OF SALE EXCLUDED:

- 1 Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items.
- 2 Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
- 3 Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements.
- 4 Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
- 5 Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.
- 6 Waiving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.
- 7 Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.
- 8 Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
- 9 Warranties exceeding Seller's scope of responsibilities or one (1) year; Guaranties of work performed by others; any forms of warranties, express or implied, of merchantability or fitness for purposes intended.
- 10 Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
- 11 Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.
- 12 Increased labor and material costs and/or damage in the event of project suspension or delay.
- 13 General Liability credits for any wrap-up insurance programs.
- 14 Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
- 15 Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed; Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publically traded company.
- 16 Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
- 17 Enrollment/contributions to unions to which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
- 18 Guarantors.
- 19 Site security.

SECTION VIII - ACCEPTANCE

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.

Buyer: _____

By: _____


Title: _____

Date: _____

Seller: **Harris Rebar Northern California Inc.**

By: _____

Richard Bright

Title: **Estimating Manager**Date: **November 14, 2017**

**Digitally signed by
Richard Bright**

BAY CITIES PAVING & GRADING, INC.

1450 CIVIC CT, BLDG B SUITE 400, CONCORD, CA 94520 LICENSE #238650

phone 925-687-6666 fax 925-687-2122

Mail: Post Office Box 6227, Concord, Ca 94524-6227

DIR REGISTRATION # 1000005981

PROJ: CDOT 03-0H26U4
HWY 65 - ROSEVILLE

TODAY'S DATE: 14-Nov-17

BID DATE: 14-Nov-17

ITEM	DESCRIPTION	UNIT	EST. QUAN	UNIT PRICE	UNIT TOTALS
3	DEVELOP WATER SUPPLY (FOR BCP WORK ONLY)	LS	1	28,500.00	28,500.00
28	TEMPORARY CONSTRUCTION ENTRANCE	EA	16	3,770.00	60,320.00
29	TEMPORARY CONSTRUCTION ROADWAY (CY)	CY	360	191.00	68,760.00
30	STREET SWEEPING (FOR BCP WORK ONLY)	LS	1	14,260.00	14,260.00
37	ROADWAY EXCAVATION	CY	29,600	38.00	1,124,800.00
40(F)	STRUCTURE EXCAVATION (RETAINING WALL)	CY	403	80.00	32,240.00
42(F)	STRUCTURE BACKFILL (RETAINING WALL)	CY	738	107.00	78,966.00
43(F)	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	57	160.00	9,120.00
59	CLASS 2 AGGREGATE BASE (CY)	CY	14,700	63.00	926,100.00
60	PREPAVING INERTIAL PROFILER	LS	1	9,900.00	9,900.00
61	PREPAVING GRINDING DAY	EA	3	11,880.00	35,640.00
62	HOT MIX ASPHALT (TYPE A)	TON	14,300	87.00	1,244,100.00
63	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	12,200	116.00	1,415,200.00
64	COURSE)	TON	4,610	114.00	525,540.00
65	DATA CORE	LS	1	7,180.00	7,180.00
66	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	3.4	160.00	544.00
67	TACK COAT	TON	140	1,110.00	155,400.00
68	REMOVE ASPHALT CONCRETE DITCH	SQYD	540	10.50	5,670.00
69	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	47,800	3.25	155,350.00
82(F)	STRUCTURAL CONCRETE - DRAINAGE INLET	CY	23	3,400.00	78,200.00
101	18" ALTERNATIVE PIPE CULVERT	LF	710	103.00	73,130.00
102	24" ALTERNATIVE PIPE CULVERT	LF	75	224.00	16,800.00
103	30" ALTERNATIVE PIPE CULVERT	LF	43	209.00	8,987.00
104	36" ALTERNATIVE PIPE CULVERT	LF	150	212.00	31,800.00
105(F)	CONCRETE BACKFILL (PIPE TRENCH)	CY	5.5	240.00	1,320.00
107	18" REINFORCED CONCRETE PIPE	LF	10	332.00	3,320.00
108	24" REINFORCED CONCRETE PIPE	LF	320	131.00	41,920.00
109	3" PLASTIC PIPE OUTLET	LF	230	20.00	4,600.00
111	18" CONCRETE FLARED END SECTION	EA	1	1,129.00	1,129.00
112	24" CONCRETE FLARED END SECTION	EA	1	1,275.00	1,275.00
113	18" ALTERNATIVE FLARED END SECTION	EA	3	670.00	2,010.00
114	24" ALTERNATIVE FLARED END SECTION	EA	2	805.00	1,610.00
115	30" ALTERNATIVE FLARED END SECTION	EA	1	925.00	925.00
116	36" ALTERNATIVE FLARED END SECTION	EA	1	1,050.00	1,050.00
117	REMOVE CULVERT (LF)	LF	210	60.00	12,600.00
118	REMOVE INLET	EA	2	1,225.00	2,450.00
119	REMOVE FLARED END SECTION (EA)	EA	9	250.00	2,250.00
121(F)	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	5.9	750.00	4,425.00
123	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	59	11.00	649.00
126	REMOVE CONCRETE SIDEWALK (SQYD)	SQYD	850	27.00	22,950.00
127	REMOVE CONCRETE ISLAND (PORTIONS) (SQYD)	SQYD	470	22.00	10,340.00
128	REMOVE CONCRETE (CURB AND GUTTER)	LF	910	27.00	24,570.00
130(F)	MISCELLANEOUS IRON AND STEEL	LB	3,097	3.00	9,291.00
134	OBLITERATE SURFACING	SQYD	130	8.00	1,040.00
135	TEXTURED AND COLORED HOT MIX ASPHALT	SQYD	1,380	35.00	48,300.00
202	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	STA	36	258.00	9,288.00
212	MOBILIZATION	LS	1	701,000.00	701,000.00
	TOTAL				7,014,819.00
			1		
12	TEMPORARY RAILING (TYPE K) - OPTIONAL	LF	24,400	21.00	512,400.00

INCLUDES: GRADING FOR MINOR CONCRETE

EXCLUDES: TEMPORARY STRIPING, WATER METER AND TRAFFIC CONTROL

QUALIFICATIONS: BASED ON A STANDARD, 5 SHIFT (DAY OR NIGHT), 40 HOUR WORK WEEK, EXCEPT STAGE 3 WEEKEND RAMP WORK

ADDENDUMS 1 AND 2 NOTED

IF NEEDED. WE CAN PROVIDE APPROXIMATELY \$600,000 OF DBE FOR AN ADDITIONAL COST OF \$50,000



SCHWAGER DAVIS, INC. 198 Hillsdale Avenue, San Jose, CA 95136. Phone 408-281-9300, Fax 408-281-9301

SUBCONTRACT PROPOSAL
for
POST-TENSIONING WORK

California Contractors License # 492582

DIR # 1000005118

Bid Date: November 14, 2017

Bid Documents: Plans and Special Provisions
issued by Caltrans

Project #: 03-0H26U4

Bid Item #: 76 - Prestressing CIP Concrete

Proposal to: Golden State Bridge, Inc.
3701 Mallard Drive
Benicia, CA 94510

Fax: 925-372-8001
Phone: 925-372-8000
Email: dave@gsbridge.com

Project: **East Roseville Viaduct**
Roseville, CA

SDI Bid #: 18-018

Schwager Davis, Inc. (hereinafter called SDI) is pleased to submit this proposal for the furnishing and installation of post-tensioning materials, all in accordance with the bid documents and subject to the terms and conditions herein.

Scope of Work:

- Placing drawings for post-tensioning work.
- Supply of 0.6" uncoated steel prestressing strand, galvanized steel spiro-type duct, end anchorages (including spirals) and grout materials for post-tensioning installation.
- Supply of labor, supervision and equipment for fabrication, installation, stressing and grouting of all post-tensioning.
- Includes PT for structures: East Roseville Viaduct

TOTAL PRICE: \$382,066.00 (including tax)

Schedule:

The above price is based on completion of SDI's work by January 1, 2020 working regular 8-hour day shifts, five days per week. If through no fault of SDI, work needs to be performed other than during these periods, the price for that portion of the work will be subject to a negotiated increase.

The above price is based on a maximum (10) move-ins. For each additional move-in add \$1,500. An additional move-in is defined as the interruption of work by more than one shift by no fault of the Subcontractor.

Payment Terms:

Progress & Final Payment: Due and payable within thirty (30) days after invoice date. No retention shall be withheld.

Exclusions

1. Supply and placement of grillage, duct ties, duct supports, rebar which are sized and dimensioned on the contract documents and any other reinforcing steel.
2. Coordination and rearrangement of reinforcing steel or any other objects in case of conflict with post-tensioning layout and/or stressing equipment.
3. All concrete and drilling work.
4. Field Engineering including line and grade for duct placement
5. Cost of bonds, if required (rate approximately 1.7%)
6. Any work not specifically included in "Scope of Work" above
7. Liquidated damages
8. Third party inspections/Testing of materials

Special Conditions

1. Contractor to provide a written construction schedule no later than 60 days prior to commencement of SDI's work with final confirmation for each structure with no less than seven (7) days notice. Durations provided by SDI shall be used in the creation of schedule.
2. Contractor to provide traffic control, all-weather truck access to site, parking, sanitary facilities, lighting and ventilation (if required).
3. Contractor to provide unloading, moving and loading of all materials and equipment (max. weight per item 7,000#) including, when applicable, moving of materials and equipment from storage area to location required for installation
4. Contractor to provide duct fabrication area, 100x20 ft adjacent to and approximately level with soffit of structure
5. Contractor to provide work platforms at each tendon end, approximately 6 ft wide and no more than 1 foot below lowest tendon, in full conformance with all OSHA regulations
6. Contractor to provide block-outs and build-outs including bolt holes and shimming per the approved shop drawings.
7. After stressing and grouting, Contractor to provide rust proofing of all anchorages and filling of all block-outs in accordance with contract provisions.
8. Contractor to provide clear deck area of approximately 30 ft at tendon ends for installation and stressing.
9. Contractor to insure that duct is clear and undamaged after concreting and prior to tendon installation (SDI to perform visual inspection upon installation of tubing), repair of any damage if discovered subsequent to duct installation, and protect duct openings to prevent intrusion of any foreign objects including water.
10. Contractor to provide pressurized potable water (approx. 50 gpm), concrete washout and compressed air as required for grouting operations, within 50 ft of various points of use
11. Contractor to provide adequate and secure storage area and dumpster at site for disposal of material.
12. If contractor intends to back charge SDI for any reason, SDI shall be notified in writing before charges occur.
13. Delay related damages shall be limited to 10% of the subcontract amount.


Acceptance

This proposal is subject to acceptance within 30 days from bid date (contingent upon an award to Buyer).

This proposal shall constitute a contract when Buyer gives SDI oral or written notice of acceptance, whichever occurs first.

SCHWAGER DAVIS, INC.

By:



Mario Salice
Branch Manager

Date: November 14, 2017

SCHWAGER DAVIS, INC. GENERAL TERMS AND CONDITIONS

1. **ACCEPTANCE.** This Proposal, which includes these General Terms and Conditions, may be accepted only by signing one copy of the Proposal and returning it to SCHWAGER DAVIS, INC. ("SDI") so that it is received by SDI no later than the date specified on the Proposal. The Proposal may also be accepted by either Buyer's providing written notice to SDI to proceed or Buyer's oral notice to proceed and SDI's commencing of work on the Project. Upon acceptance, this Proposal shall become the Contract between the parties.
2. **WRITTEN ASSENT TO ADDITIONAL TERMS REQUIRED.** This Proposal is subject to acceptance only on the terms and conditions stated in this Proposal. Any additional or different terms and conditions proposed by Buyer are hereby rejected, and shall be of no force or effect unless expressly assented to in writing by SDI. There shall be no contract except upon the terms and conditions provided in this Proposal.
3. **LIABILITY FOR PAYMENT.** Buyer agrees that Buyer is liable to SDI for the Total Price and the terms of payment thereof as set forth in this Contract. If Buyer fails to make payment to SDI when due, or if, in SDI's sole and reasonable opinion, Buyer's ability to make future payment becomes impaired, Buyer shall be in default of this Contract. SDI shall be entitled to cancel this Contract without any liability whatsoever to Buyer, and SDI shall be entitled to recover from Buyer its damages.
4. **DELAY OR FAILURE TO PERFORM.** SDI shall be excused for any delay or failure in performance due to an act of God, war, riot, embargo, an act of any civil or military authority, fire, flood, accident, quarantine restriction, mill condition, strike, difference with workers, delay in transportation, shortage of cars, fuel, labor, material or equipment, delay by Buyer in the approval of any redesign or shop drawing of SDI (when such is part of SDI's obligation) or any other cause beyond the reasonable control of SDI.
5. **SDI INSPECTION AND TESTING.** The material to be furnished under this Contract shall be subject to SDI's standard quality control at the place of manufacture, and any other inspection shall be at the expense of Buyer.
6. **INSURANCE.** Buyer agrees, at Buyer's option, to insure against loss from fire and extended coverage perils, Buyer's interest, including SDI's interest, in the entire structure on which the work of this Contract is to be done, including all property, material and supplies. If Buyer does not maintain such insurance in an adequate amount, Buyer shall reimburse SDI for any loss which would have been recoverable there from. SDI is protected by Worker's Compensation Insurance (and/or Employers' Liability Insurance); Public Liability Insurance for Bodily Injury with limits of Five Million Dollars/Five Million Dollars (\$5,000,000/5,000,000); Public Property Damage Insurance with limits of One Million Dollars (\$1,000,000); and Automobile Casualty Insurance and Property Damage Insurance, and will furnish certificates evidencing such coverage upon request. If Buyer's contract or purchase order places greater responsibility upon SDI or requires further insurance coverage, SDI, if specifically directing in writing by Buyer, shall obtain additional insurance (if procurable) to protect SDI at Buyer's expense, but SDI shall not be responsible for property damage from any cause, including fire and explosion, beyond the amounts and coverage of SDI's insurance, and Buyer agrees to hold SDI harmless from the cost of any such damage, including all expenses related thereto.
7. **DESIGN.** SDI shall not have any liability whatsoever for the design or details of others, and Buyer shall defend, indemnify, and hold SDI free and harmless of any such liability.
8. **INDEMNIFICATION.** SDI shall indemnify and save harmless Buyer against any liability, loss or expense incurred or suffered in consequence either of bodily injury to any person (including death), or damage to any property, to the extent that (1) materials supplied by SDI are defective and have failed; (2) installation of materials by SDI are not in accordance with standard practices and the installation is defective. For any and all other claims which arise by reason or in consequence of SDI's work, Buyer agrees to hereinafter indemnify, defend and hold harmless and release SDI (including SDI's successors and assigns and personal representatives), from and against any and all claims, demands, liabilities, losses, obligations, damages of whatever nature, costs (including, but not limited to, fees and expenses of attorneys to be chosen by SDI), actions and causes of actions of any nature whatsoever, known or unknown, and whether for compensatory or punitive damages.

In claims against SDI by any employee of Buyer, its subcontractors, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, the indemnification obligation hereunder shall not be in any way limited by any limitation on the amount or type of damages, compensation or benefits payable by or for Buyer or its subcontractors under workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts.
9. **SAFETY.** Buyer agrees to indemnify and hold SDI harmless for any fines, penalties, damages, attorneys' fees, or any other expense incurred as a result of Buyer's failure to comply with any federal or state OSHA regulation or any other governmental or industrial safety requirement or standard.
10. **COMPLIANCE WITH LAWS.** SDI shall comply with Federal, State and local tax laws, social security acts, unemployment compensation acts and workers' or workmen's compensation acts insofar as applicable to the performance of this Contract.
11. **MODIFICATIONS.** This Contract, including in particular the Scope of Work, can be modified or rescinded only by a writing signed by both of the Parties or their duly authorized agents.
12. **WAIVER.** No claim or right arising out of a breach of this Contract can be discharged in whole or in part by a waiver or renunciation of the claim or right unless the waiver or renunciation is supported by a consideration and is in writing signed by the aggrieved party.
13. **ATTORNEYS' FEES AND COSTS.** In the event any legal action arises out of this Contract, the prevailing party shall be entitled to recover from the other its reasonable attorneys' fees and costs of suit.
14. **TIME OF ESSENCE.** With respect to all matters in this Contract, time is of the essence
15. **APPLICABLE LAW.** This Contract shall be governed by the laws of the State of California, including the Uniform Commercial Code as adopted in the State of California as effective and in force on the date of this Contract.

FAX COVER SHEET

TO

COMPANY

FAXNUMBER 19253728001

FROM Fax1NOCCAANT

DATE 2017-11-14 17:54:41 CST

RE Message from "RNP002673BD8861"

COVER MESSAGE

This E-mail was sent from "RNP002673BD8861" (MPC4503).

Scan Date: 11.14.2017 15:57:36 (-0800)

Queries to: NOC.Scan@kiewit.com



November 14, 2017
Teichert Rock Products
Attn: John Dooly

*EMAIL QUOTE: jdooly@teichert.com

Project: Highway 65 Placer County
Caltrans: 03-0H26U4
Bid Date: November 14, 2017

Bid Item	Product	Quantity	Delivered To Perkins
	PG 64-16	+/- 1,675	\$386.00/ton
	PG 64-16	+/- 1,675	Delivered to Hallwood \$388.00/ton

= 649,900.-
tx 53,617.-
703,517.-
60%
421,110.-

Black Diamond Asphalt, Inc. is a Caltrans certified DBE supplier.
Certification number: 22999

- Above price for freight and material is based on full loads
 - It is our understanding this project is subject to COPI 5%
 - It is our understanding this project will pave Summer/Fall 2018 and Spring 2019.
 - This quote does NOT include sales/use tax of federal spill funds.
- Supplier
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
 - **THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.**
 - There shall be no obligation to have available or deliver any or all of the products included on the quote in the customary manner when such availability or deliveries are prevented or hindered by an Act of God, fire, strike, partial or total interruption or loss or shortage of transportation facilities, or by; any other similar or different acts of civil or military authorizes, or by other like causes beyond the control of Black Diamond Asphalt.

SIGNED ACCEPTANCE _____ DATE _____

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 14 15:39:20 PST 2017

Query Criteria

Firm ID: 22999

Firm Type: DBE

Firm ID	22999
Firm/DBA Name	BLACK DIAMOND ASPHALT, INC.
Address Line1	118 MAIN STREET
Address Line2	
City	VACAVILLE
State	CA
Zip Code1	95688
Zip Code2	
Mailing Address Line1	118 MAIN STREET
Mailing Address Line2	
Mailing City	VACAVILLE
Mailing State	CA
Mailing Zip Code1	95688
Mailing Zip Code2	
Certification Type	DBE
E-Mail	aragan@blackdiamondasphalt.com
Contact Name	ALLISON PATRICIA RAGAN
Area Code	(707)
Phone Number	448-9402
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(707)
Fax Phone Number	448-9407
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	424720; 484110;

ACDBE NAICS

Work Codes	C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 2;
Gender	F
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)



710 Dutton Street
Winters, CA 95694

(530) 795-4181 Fax (530) 795-3914 1 OF 1

Email: brodriguez@baycities.us

To: Bay Cities

Attn: B. Rodriguez

Re: Hwy 65 Placer County

Bid Date 11-14-2017

AGGREGATE

PLANT

Teichert Hallwood Days
Teichert Perkins Days
Western Agg Days
Granite Bradshaw Days
Vulcan Roseville Days
Teichert Marysville Days
Cemex Sheridan Days

DOUBLES

\$11.05/Tn Nights \$115.00 Per Hour
\$7.70/Tn Nights \$110.00 Per Hour
\$9.40/Tn Nights \$115.00 Per Hour
\$7.95/Tn Nights \$110.00 Per Hour
\$3.90/Tn Nights \$115.00 Per Hour
\$9.35/Tn Nights \$115.00 Per Hour
\$105.00 P/H Nights \$115.00 Per Hour

$\approx 29,400 \text{ tn} = 324,870.-$
 $\times 50\% \text{ DBE}$
\$162,435.

ASPHALT

PLANT

Teichert Hallwood Days
Dantoni Days
Vulcan Roseville Days
Teichert Perkins Days
Granite Bradshaw Days

DOUBLES

\$11.75/Tn Nights \$115.00 Per Hour
\$9.85/Tn Nights \$115.00 Per Hour
\$4.55/Tn Nights \$115.00 Per Hour
\$8.10/Tn Nights \$110.00 Per Hour
\$8.65/Tn Nights \$110.00 Per Hour

Asphalt rates include 10 min load & 15 min dump Doubles Std-by per min @\$1.65

15 min load & 30 min dump Transfers Std-by per min @

QUOTED RATES ARE NOT PREVAILING WAGE.

MONDAY-FRIDAY ONLY

SATURDAY & NIGHTS ADD 5%, SUNDAYS ADD 10% ALL HOURLY

QUOTES VALID FOR 12 MONTHS FROM BID DATE.

8 HOUR MINIMUM WEEKDAYS

8 HOUR MINIMUM NIGHTS AND WEEKENDS

TONNAGE RATES ARE APPLICABLE ONLY IF PO IS ISSUED AND SIGNED BEFORE

JOB STARTS

DIR# 1000009390 EXP. 6/18

DBE# 414 EXP. 5/18

Double M Trucking, Inc. will not guarantee 100% DBE

[Back To Query Form](#)**Search Returned 1 Records**

Wed Nov 15 13:18:26 PST 2017

Query Criteria

Firm ID: 414

Firm Type: DBE

Firm ID	414
Firm/DBA Name	DOUBLE M TRUCKING
Address Line1	710 DUTTON STREET
Address Line2	
City	WINTERS
State	CA
Zip Code1	95694
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	penny@doublemtrucking.com
Contact Name	JOHN MARTIN
Area Code	(530)
Phone Number	795-4181
Extension	3
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(530)
Fax Phone Number	795-3914
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 04; 06; 07; 09; 11; 17; 21; 28; 29; 31; 34; 39; 48; 49; 51; 57; 58;
Districts	01; 03; 04; 10;
DBE NAICS	484110;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9805 FLAT BED TRUCKING; C9771 TRUCK BROKER;
Licenses	
Trucks	FOR HIRE - 26;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

DIR#1000002818

Contractors License **A 621781**
SMBE & DBE Certification CT-005270

Bid Quotation Grinding

Project Name: Ca Dot Northbound widening and ramp improvements
Project Number: 03-0H26U4
Bid Date: 11-14-2017
Location: Placer County

BID, Diamond Grinder**UNIT PRICE:**

Grind & Groove Bridge Deck about 78,800SF @ \$2.16
Mobilization: \$20,000

TOTAL: \$170,208

Water source to be supplied by contractor within 5 miles of job site.

This price includes slurry disposal. Any changes to quantities changes price. Contractor to sweep area after grinding if needed. Max grinding depth of 1/2" on new pours. Additional grinding to be done at ABSL hourly rates.

Grinder, AC Grinding**Daily Minimum Charge**

\$ 4300.00

69 $\times 8 \text{ Shifts} = \$ 34,400.-$

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches dept 99h. \$100.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge

\$ 4800.00

This price is for an 80" or 88" high horsepower cold planer machine, **Wirtgen W 2100**. Up to 12 inches depth. \$100.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge

\$ 3300.00

This price is for a 48" cold planer machine, **Wirtgen W 120**. Up to 12 inches depth. \$100.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Mobilization included*Provisions:*

Contractor to provide water, traffic control, lights, and any other items needed for support. Detail work to be completed by contractor for areas our onsite equipment can't access. ABSL to be paid for the full quantities of the bridge deck including areas considered detail work to be done by contractor. (ex. Next to median walls low spots, etc..) Any standby time caused by contractor or owner to be billed at T&M plus 10%.

Sweeping and or washing after grinding with diamond grinder if needed to be completed by contractor.

ABSL Construction will grind as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to provide water or water meter and provide traffic control during operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation

All costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding operation starts.
- 2) A minimum daily rate is any part of an 8-hour day and overtime will be charged for work done other than a regular weekday shift.
- 3) A minimum of two weeks' notice is requested to schedule move in. Machines are on a first come first served basis subject to availability. A 72 hours' notice of change in schedule is requested.
- 4) Modification to the work may require a change in the quote.
- 5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 7) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to adjustment.
- 8) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 9) This proposal to be attached and made part of all resulting contracts.
- 10) The above price does not include permits, fees, bonding, state or local taxes.
- 11) This is a proposal only for establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 12) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 13) Items not specifically included are considered to be excluded. If you have any questions, please call.

Thank You,

Todd Wheeler
916-284-3598

Back To Query Form**Search Returned 1 Records**

Tue Nov 14 15:36:35 PST 2017

Query Criteria

Firm ID: 5270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@absconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(510)
Fax Phone Number	727-0900
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS**Work Codes****Licenses****Trucks****Gender****Ethnicity****Firm Type**

C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
A General Engineering Contractor; B General Building Contractor;

M
HISPANIC
DBE

Back To Query Form

Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 03-0H26U4

Attachment A

[Back To Query Form](#)**Search Returned 235 Records**

Mon Oct 23 10:18:28 PDT 2017

Query Criteria

District: 03

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1701 DEVELOP WATER SUPPLY C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5111 CONCRETE OVERLAY, DRILL & BOND C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C6200 ALTERNATIVE PIPE CULVERT C6500 REINFORCED CONCRETE PIPE C7200 ROCK SLOPE PROTECTION C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7505 MISC BRIDGE METAL PUMPING PLANT METAL C8000 FENCING C8001 TEMPORARY FENCING C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8611 RAMP METERING SYSTEM C8851 Lead Compliance C8852 SWPPP Planning C9609 STREET SWEEPING TRUCK

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@absconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(510)
Fax Phone Number	727-0900
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE

Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

	<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>1st Contact</u>	<u>Comments</u>	<u>Follow UP</u>	<u>Comments</u>
1	5270	A B S L CONSTRUCTION	10/23/2017		11/3/2017	
2	40592	A PLUS SIGNS, INC.	10/23/2017		11/3/2017	
3	40742	A S CONTRACTORS, INC.	10/23/2017		11/3/2017	
4	32142	A-1 ORNAMENTAL IRON WORKS, INC.	10/23/2017		11/3/2017	
5	32335	A.J. VASCONI GENERAL ENGINEERING	10/23/2017		11/3/2017	
6	42985	AARDVARK BIOLOGICAL SERVICES LLC	10/23/2017	Not Bidding	11/3/2017	
7	40447	ABRASIVE BLASTING SERVICE	10/23/2017		11/3/2017	
8	42662	ABT PRODUCTS AND SERVICES LTD	10/23/2017		11/3/2017	
9	42252	ACCURATE SAWCUTTING	10/23/2017		11/3/2017	
10	34153	ACE FENCE COMPANY	10/23/2017		11/3/2017	
11	37357	ADANTA, INC	10/23/2017		11/3/2017	
12	34145	ADH TECHNICAL SERVICES, INC.	10/23/2017		11/3/2017	
13	16345	ALERT-O-LITE, INC	10/23/2017		11/3/2017	
14	43690	ALFARO GENERAL ENGINEERING	10/23/2017		11/3/2017	
15	41902	ALFRED CIVIL ENGINEERING, INC	10/23/2017		11/3/2017	
16	40963	ALL AMERICAN ASPHALT SEALING INC	10/23/2017		11/3/2017	
17	37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	10/23/2017		11/3/2017	
18	28032	ALLANTE FENCE COMPANY	10/23/2017		11/3/2017	
19	15324	ALLEN GILL CONSTRUCTION, INC.	10/23/2017		11/3/2017	
20	41769	AMCON CONSTRUCTION, INC	10/23/2017		11/3/2017	
21	33825	AMERICAN STEEL PLACERS, INC.	10/23/2017		11/3/2017	
22	36950	AMERICAN UTILITY PRODUCTS	10/23/2017		11/3/2017	
23	39630	ANVIL BUILDERS	10/23/2017		11/3/2017	
24	37715	APADANA ENGINEERING, INC.	10/23/2017		11/3/2017	
25	38747	APEX CIVIL ENGINEERING	10/23/2017		11/3/2017	
26	8025	APEX UNIVERSAL, INC	10/23/2017		11/3/2017	
27	42019	ARCHITECTURAL UNLIMITED BUILDING CO.	10/23/2017		11/3/2017	
28	40322	ARROW S COMPANY, INC.	10/23/2017		11/3/2017	
29	29364	AURORA INDUSTRIAL HYGIENE	10/23/2017		11/3/2017	
30	1695	AVA K EARLY	10/23/2017		11/3/2017	

Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

	<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>1st Contact</u>	<u>Comments</u>	<u>Follow UP</u>	<u>Comments</u>
31	34068	B.A. RETRO, INC	10/23/2017		11/3/2017	
32	40442	BA CONSTRUCTION, INC.	10/23/2017		11/3/2017	
33	21117	BAY LINE CUTTING & CORING, INC.	10/23/2017		11/3/2017	
34	41505	BAYLINK ENGINEERING & CONSULTING, LLC	10/23/2017		11/3/2017	
35	33659	BC SCHMIDT CONSTRUCTION, INC.	10/23/2017		11/3/2017	
36	77	BERT W SALAS, INC.	10/23/2017		11/3/2017	
37	41963	BLUE CABLE INC	10/23/2017		11/3/2017	
38	41886	BORG FENCE	10/23/2017		11/3/2017	
39	39963	BOUTHILLIER CONSTRUCTION, INC	10/23/2017		11/3/2017	
40	39330	BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	10/23/2017		11/3/2017	
41	42309	BROOKLYN SWEEPS, INC	10/23/2017		11/3/2017	
42	38950	BROOKWATER, INC.	10/23/2017		11/3/2017	
43	30173	BURKE CONSTRUCTION	10/23/2017		11/3/2017	
44	41061	BWW & COMPANY	10/23/2017		11/3/2017	
45	39655	CAL VALLEY CONSTRUCTION, INC.	10/23/2017		11/3/2017	
46	36919	CAL-CON PUMPING, LLC	10/23/2017		11/3/2017	
47	39287	CALI CONCRETE	10/23/2017		11/3/2017	
48	13602	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPI	10/23/2017		11/3/2017	
49	42421	CAPITOL TRAFFIC SERVICES INC	10/23/2017		11/3/2017	
50	39528	CE GREEN INC.	10/23/2017		11/3/2017	
51	39549	CENTRAL VALLEY ENGINEERING AND SURVEYING	10/23/2017		11/3/2017	
52	33135	CINDY BALES ENGINEERING, INC.	10/23/2017		11/3/2017	
53	40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	10/23/2017		11/3/2017	
54	41250	CLEAR CREEK CONSTRUCTION INC.	10/23/2017		11/3/2017	
55	33473	CMC TRAFFIC CONTROL SPECIALIST	10/23/2017		11/3/2017	
56	27356	COLEMAN CONSTRUCTION	10/23/2017		11/3/2017	
57	42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	10/23/2017		11/3/2017	
58	43013	CONCRETE LANDSCAPE SERVICES	10/23/2017		11/3/2017	
59	500	CONSTRUCTION AREA SIGNS, INCORPORATED	10/23/2017	BIDDING	11/3/2017	
60	31969	CONTECH CONCRETE TECHNIQUES, INC	10/23/2017		11/3/2017	

Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

	<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>1st Contact</u>	<u>Comments</u>	<u>Follow UP</u>	<u>Comments</u>
61	36742	CONTRACTOR SERVICES GROUP, INC.	10/23/2017		11/3/2017	
62	2163	COVARRUBIAS BROTHERS CONSTRUCTION	10/23/2017		11/3/2017	
63	42644	CSI ENGINEERING	10/23/2017		11/3/2017	
64	40124	D & D CONCRETE CONSTRUCTION CO	10/23/2017		11/3/2017	
65	14982	DAVID ENGINEERING CONSTRUCTION	10/23/2017		11/3/2017	
66	39484	DBE REINFORCING	10/23/2017		11/3/2017	
67	42226	DECO PAVE	10/23/2017		11/3/2017	
68	43796	DEEP FOUNDATION SERVICES INC	10/23/2017		11/3/2017	
69	31021	DELTECH ENGINEERING, INC	10/23/2017		11/3/2017	
70	41844	DEXTEROUS CONSTRUCTION	10/23/2017		11/3/2017	
71	17169	DIAMOND DRILLING COMPANY	10/23/2017		11/3/2017	
72	42005	DIG:DESIGNITGREEN	10/23/2017		11/3/2017	
73	7106	DILLARD ENVIRONMENTAL SERVICES	10/23/2017		11/3/2017	
74	20	DIRT & AGGREGATE INTERCHANGE, INC	10/23/2017		11/3/2017	
75	43376	DIRT DYNASTY INC	10/23/2017		11/3/2017	
76	42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWI	10/23/2017		11/3/2017	
77	42619	DLD STRUCTURAL BUILDERS & FABRICATORS	10/23/2017		11/3/2017	
78	40407	DOMINGUEZ & SONS TRUCKING, INC	10/23/2017		11/3/2017	
79	425	DON GARCIA EXCAVATING & PAVING, INC.	10/23/2017		11/3/2017	
80	43116	DON H MAHAFFEY DRILLING CO	10/23/2017		11/3/2017	
81	38712	DREAMBUILDER CONSTRUCTION CORP	10/23/2017		11/3/2017	
82	37718	E-NOR INNOVATIONS INC.	10/23/2017		11/3/2017	
83	31492	E. JASPER WRKG. (DEMO) & TRKG	10/23/2017		11/3/2017	
84	24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	10/23/2017		11/3/2017	
85	25021	EE ELECTRIC, INC	10/23/2017		11/3/2017	
86	39513	ERNEST B. DEE	10/23/2017		11/3/2017	
87	13016	EW CORPORATION INDUSTRIAL FABRICATORS	10/23/2017		11/3/2017	
88	36272	EXBON DEVELOPMENT, INC.	10/23/2017		11/3/2017	
89	43294	EXCEL CONCRETE CONSTRUCTION INC	10/23/2017		11/3/2017	
90	40892	EXCEL LANDSCAPE	10/23/2017		11/3/2017	

Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

	<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>1st Contact</u>	<u>Comments</u>	<u>Follow UP</u>	<u>Comments</u>
91	5435	FANFA, INC.	10/23/2017		11/3/2017	
92	39845	FCS STRIPING, SEALING AND PAVING, INC.	10/23/2017		11/3/2017	
93	43341	FFKM ENGINEERING CONSTRUCTION, INC.	10/23/2017		11/3/2017	
94	4952	FINE GRADE EQUIPMENT, INC.	10/23/2017	Not Bidding	11/3/2017	
95	41980	FLORES SWEEPING SERVICE INC	10/23/2017		11/3/2017	
96	29335	FORCE TRAFFIC CONTROL, INC.	10/23/2017		11/3/2017	
97	42841	FOUNDATION SOIL STABILIZATION, INC.	10/23/2017		11/3/2017	
98	14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10/23/2017		11/3/2017	
99	39204	FREMONT REINFORCING STEEL	10/23/2017		11/3/2017	
100	35904	FRESNO LANDSCAPE	10/23/2017		11/3/2017	
101	29381	G. W. PEOPLES CONTRACTING CO., INC.	10/23/2017		11/3/2017	
102	39433	GENERAL ENGINEERING CONSTRUCTION CO.	10/23/2017		11/3/2017	
103	34507	GERONIMO CONCRETE, INC.	10/23/2017		11/3/2017	
104	31176	GLOBAL ROAD SEALING, INC	10/23/2017		11/3/2017	
105	9140	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	10/23/2017		11/3/2017	
106	30795	GONZALES, SUAREZ & ASSOCIATES, INC.	10/23/2017		11/3/2017	
107	41563	HARRIS DEVELOPMENT CORPORATION	10/23/2017		11/3/2017	
108	42780	HEIR & SON CONSTRUCTION, INC	10/23/2017		11/3/2017	
109	35158	HERCON COMPANY, INC.	10/23/2017		11/3/2017	
110	43747	HIGHBALL SIGNAL, INC.	10/23/2017		11/3/2017	
111	42048	HILLSIDE DRILLING, INC.	10/23/2017	Not Bidding	11/3/2017	
112	43063	INDIAN HEAD ENTERPRISES	10/23/2017		11/3/2017	
113	33587	INDUSTRIAL BATTERY SERVICES	10/23/2017		11/3/2017	
114	27378	INTERIOR DEMOLITION INC	10/23/2017		11/3/2017	
115	12174	INTERWEST PACIFIC, LTD.	10/23/2017		11/3/2017	
116	42290	IRB CONSTRUCTION, INC.	10/23/2017		11/3/2017	
117	38326	J FRANCIS COMPANY	10/23/2017		11/3/2017	
118	43187	J. CARDENAS INC	10/23/2017		11/3/2017	
119	37403	J. MORAGA CONSTRUCTION, INC	10/23/2017		11/3/2017	
120	43169	JAHN ENGINEERING, INC	10/23/2017		11/3/2017	

Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-OH26U4
Bid Date: November 14, 2017

	<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>1st Contact</u>	<u>Comments</u>	<u>Follow UP</u>	<u>Comments</u>
121	39353	JNA BUILDERS, INC.	10/23/2017		11/3/2017	
122	38962	K & G CONCRETE INC	10/23/2017		11/3/2017	
123	447	K R C SAFETY CO. INC.	10/23/2017		11/3/2017	
124	20410	K. W. EMERSON, INC.	10/23/2017		11/3/2017	
125	38347	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	10/23/2017		11/3/2017	
126	37235	KA`PEL CONSTRUCTION INC.	10/23/2017		11/3/2017	
127	39756	KELLEY EROSION CONTROL, INC	10/23/2017		11/3/2017	
128	30847	KERN COUNTY CUSTOM CONCRETE	10/23/2017		11/3/2017	
129	40497	KIONA LANDSCAPING	10/23/2017		11/3/2017	
130	44395	KPA CONSTRUCTORS, INC.	10/23/2017		11/3/2017	
131	39322	LA FIRMA INC.	10/23/2017		11/3/2017	
132	36466	LABAT'S TREE CARE	10/23/2017		11/3/2017	
133	42017	LAGO VISTA CONSTRUCTION, INC.	10/23/2017		11/3/2017	
134	29429	LARRANAGA TRUCKING, INC.	10/23/2017		11/3/2017	
135	43661	LEE CRIPPEN DEMOLITION	10/23/2017		11/3/2017	
136	39408	LEGEND FENCE CORPORATION	10/23/2017		11/3/2017	
137	38027	LEINAIA'S TRANSPORTATION	10/23/2017		11/3/2017	
138	31286	LNA CONCRETE STRUCTURES, INC.	10/23/2017		11/3/2017	
139	36327	LONG'S DIRECTIONAL BORING, INC	10/23/2017		11/3/2017	
140	42324	LOWERS WELDING & FABRICATION, INC.	10/23/2017		11/3/2017	
141	37039	LUCAS BUILDERS, INC.	10/23/2017		11/3/2017	
142	30736	M & S ENVIRONMENTAL LANDSCAPES, INC	10/23/2017		11/3/2017	
143	41307	M J AVILA COMPANY, INC.	10/23/2017		11/3/2017	
144	42253	MACHADO & SONS CONSTRUCTION, INC	10/23/2017		11/3/2017	
145	34508	MAD STEEL INC.	10/23/2017		11/3/2017	
146	34783	MARTIN GENERAL ENGINEERING INC	10/23/2017		11/3/2017	
147	36949	MARTINI DRILLING CORP.	10/23/2017		11/3/2017	
148	39715	MASS X INC.	10/23/2017		11/3/2017	
149	42990	MAXIMUM METAL WORKS LLC	10/23/2017		11/3/2017	
150	27969	MC CULLOUGH CONSTRUCTION INC	10/23/2017		11/3/2017	

Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

	<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>1st Contact</u>	<u>Comments</u>	<u>Follow UP</u>	<u>Comments</u>
151	38828	MCAFFEE TRANSPORTATION	10/23/2017		11/3/2017	
152	40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	10/23/2017		11/3/2017	
153	14906	METCO	10/23/2017		11/3/2017	
154	36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	10/23/2017		11/3/2017	
155	39197	MOORE SWEEPING	10/23/2017		11/3/2017	
156	4481	MORALES CONTRACTING SERVICES	10/23/2017		11/3/2017	
157	7972	MOTHERLODE CONCRETE CONSTRUCTION	10/23/2017		11/3/2017	
158	34229	MRB CALIFORNIA ENTERPRISES, INC.	10/23/2017		11/3/2017	
159	40840	MV CONSTRUCTION, INC.	10/23/2017		11/3/2017	
160	41765	NATURAL INVESTIGATIONS COMPANY, INC	10/23/2017		11/3/2017	
161	43550	NEVADA BARRICADE & SIGN COMPANY, INC.	10/23/2017		11/3/2017	
162	35955	NEWLAND ENTITIES, INC	10/23/2017		11/3/2017	
163	32107	NIELSON CONSTRUCTION	10/23/2017		11/3/2017	
164	217	NITTA EROSION CONTROL	10/23/2017		11/3/2017	
165	37127	NORTH STAR CONSTRUCTION & ENGINEERING, INC	10/23/2017		11/3/2017	
166	34396	NORTHERN INDUSTRIAL ELECTRIC	10/23/2017		11/3/2017	
167	40834	NUNO IRON & MFG, INC	10/23/2017		11/3/2017	
168	43476	OLIVER ENGINEERING CONSTRUCTION	10/23/2017		11/3/2017	
169	40678	ON THE LEVEL CONCRETE	10/23/2017		11/3/2017	
170	21950	PAPILLON BUILDERS	10/23/2017		11/3/2017	
171	37021	PARADIGM CONSTRUCTION	10/23/2017		11/3/2017	
172	39218	PC&N CONSTRUCTION, INC	10/23/2017		11/3/2017	
173	41912	PRECISION GRADING & PAVING	10/23/2017		11/3/2017	
174	34174	PROFESSIONAL CONCRETE SAWING INC.	10/23/2017		11/3/2017	
175	42531	PRUNUSKE CHATHAM, INC	10/23/2017		11/3/2017	
176	44069	QA CONSTRUCTORS	10/23/2017		11/3/2017	
177	5616	QUALITY HYDROSEEDING & RESTORATION	10/23/2017		11/3/2017	
178	33524	QUIMU CONTRACTING, INC.	10/23/2017		11/3/2017	
179	37651	R N R CONSTRUCTION, INC	10/23/2017		11/3/2017	
180	39828	R. DUGAN CONSTRUCTION, INC.	10/23/2017		11/3/2017	

Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

	<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>1st Contact</u>	<u>Comments</u>	<u>Follow UP</u>	<u>Comments</u>
181	37684	R.A. MARTIN CONSTRUCTORS, INC	10/23/2017		11/3/2017	
182	34501	ROBERT'S BACKHOE SERVICE, INC.	10/23/2017		11/3/2017	
183	34071	ROCKIN' R GRADING & EXCAVATING	10/23/2017		11/3/2017	
184	29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	10/23/2017		11/3/2017	
185	41661	RUBECON BUILDERS INC.	10/23/2017		11/3/2017	
186	32785	RUPERT CONSTRUCTION SUPPLY, LP	10/23/2017		11/3/2017	
187	37219	RUSSELL CRESS CO., INC.	10/23/2017		11/3/2017	
188	37060	S KWOK ENGINEERS, INC.	10/23/2017		11/3/2017	
189	37693	S.T. RHOADES CONSTRUCTION, INC.	10/23/2017		11/3/2017	
190	36783	SACRAMENTO SIGN SOURCE	10/23/2017		11/3/2017	
191	41565	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	10/23/2017		11/3/2017	
192	30480	SANTOS EXCAVATING, INC.	10/23/2017		11/3/2017	
193	33099	SCHOTKA CONSTRUCTION INC	10/23/2017		11/3/2017	
194	32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	10/23/2017		11/3/2017	
195	37234	SIERRA CONCRETE CUTTING & BREAKING, INC	10/23/2017		11/3/2017	
196	38758	SITE WORK SOLUTIONS	10/23/2017		11/3/2017	
197	9241	SITWORKS CONSTRUCTION, INC	10/23/2017		11/3/2017	
198	43625	SMP CONSTRUCTION AND MAINTENANCE INC	10/23/2017		11/3/2017	
199	41010	SO. CAL TRAFFIC INC	10/23/2017		11/3/2017	
200	41122	SOTO FENCE COMPANY	10/23/2017		11/3/2017	
201	32232	STATEWIDE STRIPES, INC	10/23/2017		11/3/2017	
202	39899	STONY CREEK GENERAL ENGINEERING	10/23/2017		11/3/2017	
203	43322	STORM WATER MANAGEMENT CONSULTING SERVICE	10/23/2017		11/3/2017	
204	42109	STORMWATER SPECIALISTS INC	10/23/2017		11/3/2017	
205	42910	STRAIGHT STRIPE PAINTING INC	10/23/2017		11/3/2017	
206	38035	SUDDEN SAM'S TRUCKING	10/23/2017		11/3/2017	
207	38721	T AND S DVBE, INC.	10/23/2017		11/3/2017	
208	38564	TAHLEQUAH STEEL, INC.	10/23/2017		11/3/2017	
209	42150	TOUCH OF GREEN LANDSCAPE	10/23/2017		11/3/2017	
210	42433	TRAFFIC CONTROL PROS	10/23/2017		11/3/2017	

Golden State Bridge, Inc.
DBE Contact Log
Contract No. 03-0H26U4
Bid Date: November 14, 2017

	<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>1st Contact</u>	<u>Comments</u>	<u>Follow UP</u>	<u>Comments</u>
211	38033	TRAFFIC LOOPS CRACKFILLING, INC	10/23/2017		11/3/2017	
212	41297	TRI-VALLEY CONTRACTING, INC.	10/23/2017		11/3/2017	
213	40470	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AI	10/23/2017		11/3/2017	
214	40665	TRINITY VALLEY CONSULTING ENGINEERS, INC	10/23/2017		11/3/2017	
215	38675	TSR CONSTRUCTION COMPANY	10/23/2017		11/3/2017	
216	27723	TUCKER TECHNOLOGY INC	10/23/2017		11/3/2017	
217	38300	TULLY INC.	10/23/2017		11/3/2017	
218	38325	UDB ENTERPRISES, INC	10/23/2017		11/3/2017	
219	32609	UGE & ECS, INC.	10/23/2017		11/3/2017	
220	41342	UNICO ENGINEERING, INC.	10/23/2017		11/3/2017	
221	39166	V A P CONSTRUCTION INC.	10/23/2017		11/3/2017	
222	1045	VALVERDE CONSTRUCTION, INC	10/23/2017		11/3/2017	
223	42384	VEGA CONCRETE	10/23/2017		11/3/2017	
224	43788	VELARDE CONCRETE CONSTRUCTION INC	10/23/2017		11/3/2017	
225	39572	VERIDICO GROUP, INC	10/23/2017		11/3/2017	
226	27011	VINTAGE PAVING COMPANY, INC.	10/23/2017		11/3/2017	
227	30828	VT ELECTRIC, INC.	10/23/2017		11/3/2017	
228	41176	WALLACE STRUCTURES	10/23/2017		11/3/2017	
229	42704	WELDON WORKS, INC.	10/23/2017		11/3/2017	
230	42783	WEST PACIFIC ELECTRIC COMPANY	10/23/2017		11/3/2017	
231	40690	WHITE'S CUSTOM CONSTRUCTION	10/23/2017		11/3/2017	
232	42610	WILLIS REBAR	10/23/2017		11/3/2017	
233	30066	WRECO	10/23/2017		11/3/2017	
234	41228	YBANAG REALTY & DEVELOPMENT CORP	10/23/2017		11/3/2017	
235	38612	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CON	10/23/2017		11/3/2017	

**ARE YOU BIDDING?**☒ YES ☐ NOCO. NAME: Nite Erosion ControlPlease fax back to: 925-372-8001

Invitation to Bid

**Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:**

**Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm**

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill (Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base, Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section, Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),



Remove Concrete (Curb & Gutter), Pre-Post Construction Surveys, Misc. Iron and Steel, Isolation Casing, Misc. Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt, Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence, Delineator (Class1), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Retroreflective Sheeting (Type XI), Roadside Sign, Install Sign, Install Sign Panel on Existing Frame, Install Roadside Sign Panel on Existing Post, Midwest Guardrail System (Steel Post & Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing (Type 6 Modified), Concrete Barrier (Type K), Single Thrie Beam Barrier (Wood Post), Transition Railing (Type DTB & WB-31), End Cap, End Anchor Assembly (Type SFT), Type Soft-Stop Terminal System, Alternative Flared Terminal System, Alternative Crash Cushion, Concrete Barrier (Type 60P), Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double Thrie Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic Stripe Tape, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic Mgmt. System Elements During Construction, Electric Service For Irrigation, Ramp Metering System, Modifying Existing Electrical System, Water Meter Charges.

ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.

Plans for this project are available for review at the office of Golden State Bridge, Inc. 3701 Mallard Drive, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be also be downloaded for free at www.dot.ca.gov/hq/esc/oe. If you would like the Plans and Specs emailed, please send your request to Miquela Fox at mfox@gsbridge.com.

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com.

Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

We are an Equal Opportunity Employer

11/03/2017 11:31



ARE YOU BIDDING?

☒ YES ☐ NO

CO. NAME: Sequoia Ecological Consulting, Inc.

Please fax back to: 925-372-8001

Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from Caltrans certified or other participating agency for:

**Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm**

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill (Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base, Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section, Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),

11/03/2017 11:32



Remove Concrete (Curb & Gutter), Pre-Post Construction Surveys, Misc. Iron and Steel, Isolation Casing, Misc. Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt, Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence, Delineator (Class1), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Retroreflective Sheeting (Type XI), Roadside Sign, Install Sign, Install Sign Panel on Existing Frame, Install Roadside Sign Panel on Existing Post, Midwest Guardrail System (Steel Post & Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing (Type 6 Modified), Concrete Barrier (Type K), Single Thrie Beam Barrier (Wood Post), Transition Railing (Type DTB & WB-31), End Cap, End Anchor Assembly (Type SFT), Type Soft-Stop Terminal System, Alternative Flared Terminal System, Alternative Crash Cushion, Concrete Barrier (Type 60P), Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double Thrie Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic Stripe Tape, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic Mgmt. System Elements During Construction, Electric Service For Irrigation, Ramp Metering System, Modifying Existing Electrical System, Water Meter Charges.

ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.

Plans for this project are available for review at the office of Golden State Bridge, Inc. 3701 Mallard Drive, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be also be downloaded for free at www.dot.ca.gov/hq/esc/oe. If you would like the Plans and Specs emailed, please send your request to Miquela Fox at mfox@gsbridge.com.

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com.

Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

We are an Equal Opportunity Employer

11/03/2017 11:31

**ARE YOU BIDDING?**☒ YES ☐ NO

CO. NAME: Sequoia Ecological Consulting, Inc.

Please fax back to: 925-372-8001

Invitation to Bid

**Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:**

Caltrans Contract No. 03-0H26U4

Northbound Widening and Ramp Improvements

Placer Co. in and near Roseville and Rocklin on Route 65

Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill (Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base, Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section, Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),

11/03/2017 11:32

(FAX)

P.002/002

GOLDEN
STATE
BRIDGE, INC.
Engineers & Contractors



Remove Concrete (Curb & Gutter), Pre-Post Construction Surveys, Misc. Iron and Steel, Isolation Casing, Misc. Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt, Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence, Delineator (Class 1), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Retroreflective Sheeting (Type XI), Roadside Sign, Install Sign, Install Sign Panel on Existing Frame, Install Roadside Sign Panel on Existing Post, Midwest Guardrail System (Steel Post & Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing (Type 6 Modified), Concrete Barrier (Type K), Single Thrie Beam Barrier (Wood Post), Transition Railing (Type DTB & WB-31), End Cap, End Anchor Assembly (Type SFT), Type Soft-Stop Terminal System, Alternative Flared Terminal System, Alternative Crash Cushion, Concrete Barrier (Type 60P), Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double Thrie Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic Stripe Tape, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic Mgmt. System Elements During Construction, Electric Service For Irrigation, Ramp Metering System, Modifying Existing Electrical System, Water Meter Charges.

ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.

Plans for this project are available for review at the office of Golden State Bridge, Inc. 3701 Mallard Drive, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be also be downloaded for free at www.dot.ca.gov/hq/esc/oe. If you would like the Plans and Specs emailed, please send your request to Miquela Fox at mfox@gsbridge.com.

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com.

Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

We are an Equal Opportunity Employer



GOLDEN
STATE
BRIDGE, INC. 
Engineers & Contractors

ARE YOU BIDDING?

☒ YES ☐ NO

CO. NAME: CONSTRUCTION AREA SIGNS INC.

Please fax back to: 925-372-8001

Invitation to Bid

Golden State Bridge, Inc. is soliciting **DBE** sub / supplier quotes from
Caltrans certified or other participating agency for:


Caltrans Contract No. 03-0H26U4

Northbound Widening and Ramp Improvements

Placer Co. in and near Roseville and Rocklin on Route 65

Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill (Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base, Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section, Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),



ARE YOU BIDDING?

☐ YES ☐ NO

CO. NAME: _____

Please fax back to: 925-372-8001

Invitation to Bid

**Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:**


Caltrans Contract No. 03-0H26U4

Northbound Widening and Ramp Improvements

Placer Co. in and near Roseville and Rocklin on Route 65

Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill (Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base, Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section, Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),



Remove Concrete (Curb & Gutter), Pre-Post Construction Surveys, Misc. Iron and Steel, Isolation Casing, Misc. Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt, Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence, Delineator (Class1), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Retroreflective Sheeting (Type XI), Roadside Sign, Install Sign, Install Sign Panel on Existing Frame, Install Roadside Sign Panel on Existing Post, Midwest Guardrail System (Steel Post & Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing (Type 6 Modified), Concrete Barrier (Type K), Single Thrie Beam Barrier (Wood Post), Transition Railing (Type DTB & WB-31), End Cap, End Anchor Assembly (Type SFT), Type Soft-Stop Terminal System, Alternative Flared Terminal System, Alternative Crash Cushion, Concrete Barrier (Type 60P), Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double Thrie Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic Stripe Tape, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic Mgmt. System Elements During Construction, Electric Service For Irrigation, Ramp Metering System, Modifying Existing Electrical System, Water Meter Charges.

ALL ITEMS CAN BE BID IN FULL OR PARTIAL QUANTITIES.

Plans for this project are available for review at the office of Golden State Bridge, Inc. 3701 Mallard Drive, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be also be downloaded for free at www.dot.ca.gov/hq/esc/oe. If you would like the Plans and Specs emailed, please send your request to Miquela Fox at mfox@gsbridge.com.

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project.

If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com.

Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

We are an Equal Opportunity Employer

Miquela Fox

From: Soto Fence Company <info@sotofence.com>
Sent: Friday, November 03, 2017 11:13 AM
To: Miquela Fox
Subject: Re: 03-0H26U4 Follow Up

Not bidding at this time.

Thank you,

Carla
Soto Fence Co.
(559) 230-1444
(559) 230-1413 (Fax)
info@sotofence.com

From: Miquela Fox <mfox@gsbridge.com>
Date: Friday, November 3, 2017 at 10:37 AM
To: Miquela Fox <mfox@gsbridge.com>
Subject: 03-0H26U4 Follow Up

I am following up on an Invitation To Bid I sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4, Ramp Improvements on Highway 65 in Placer County as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA FOX
GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510
(925) 372-8000
(925) 372-8001 FAX

Miquela Fox

From: Steven Chen <stvnenator@gmail.com>
Sent: Monday, October 23, 2017 6:19 PM
To: Miquela Fox
Subject: Re: Caltrans Contract No. 03-0H26U4

Thank you for the invitation, but we are unable to participate at this time.

Steven Chen

(650) 224-9375
stvnenator@gmail.com



DGS MicroBusiness #1799442; CPUC WMBE Vot #14040024; CUPC DBE #42985

On Mon, Oct 23, 2017 at 10:29 AM, Miquela Fox <mfox@gsbridge.com> wrote:

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound Widening and Ramp Improvements as a General Contractor. **We are encouraging DBE Companies to bid with us.** Attached is our Invitation To Bid with the project's details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA FOX

GOLDEN STATE BRIDGE, INC.

3701 MALLARD DRIVE

BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAX

Miquela Fox

From: Cheryl <Cheryl@hillsidedrilling.com>
Sent: Monday, October 23, 2017 12:40 PM
To: Miquela Fox
Subject: RE: Caltrans Contract No. 03-0H26U4

Not bidding. We don't do driven piles.

Cheryl Walsh

Contract / Bid Coordinator

HILLSIDE DRILLING INC.

Contractors License #478991

Certified DBE #42048 / SBE #14138

P.O. Box 70130 / Pt. Richmond, CA 94807

Office 510-234-6532 / Fax 510-234-3131

From: Miquela Fox [<mailto:mfox@gsbridge.com>]
Sent: Monday, October 23, 2017 10:29 AM
To: Miquela Fox
Subject: Caltrans Contract No. 03-0H26U4

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound Widening and Ramp Improvements as a General Contractor. **We are encouraging DBE Companies to bid with us.** Attached is our Invitation To Bid with the project's details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA FOX

GOLDEN STATE BRIDGE, INC.

3701 MALLARD DRIVE

BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAX

Miquela Fox

From: john@finegradeinc.com
Sent: Tuesday, October 24, 2017 10:31 AM
To: Miquela Fox
Subject: RE: Caltrans Contract No. 03-0H26U4

No bid

John Baron
Fine Grade Equipment, Inc.
PO Box 2798
Lancaster, Ca 93539
P: 661-949-8788
C: 661-810-6400
F: 661-722-8900

From: Miquela Fox (<mailto:mfox@gsbridge.com>)
Sent: Monday, October 23, 2017 10:29 AM
To: Miquela Fox <mfox@gsbridge.com>
Subject: Caltrans Contract No. 03-0H26U4

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound Widening and Ramp Improvements as a General Contractor. **We are encouraging DBE Companies to bid with us.** Attached is our Invitation To Bid with the project's details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

Miquela Fox
GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510
(925) 372-8000
(925) 372-8001 FAX

Miquela Fox

From: Claudia Chambers <admin@kelleyerosioncontrol.com>
Sent: Friday, November 03, 2017 10:39 AM
To: Miquela Fox
Subject: RE: 03-0H26U4 Follow Up

Not bidding, sorry

Claudia J. Chambers CPESC, CISEC, QSP
claudia@kelleyerosioncontrol.com


KELLEY EROSION CONTROL, INC.
2395-B Tampa Street
Reno, NV 89512
(775) 322-7755 Fax (775) 322-6606 Cell (775) 741-8875

From: Miquela Fox [mailto:mfox@gsbridge.com]
Sent: Friday, November 03, 2017 10:37 AM
To: Miquela Fox
Subject: 03-0H26U4 Follow Up

I am following up on an Invitation To Bid I sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4, Ramp Improvements on Highway 65 in Placer County as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA FOX
GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510
(925) 372-8000
(925) 372-8001 FAX

Miquela Fox

From: dolores@steelplacers.com
Sent: Monday, November 06, 2017 9:19 AM
To: Miquela Fox
Subject: RE: 03-0H26U4 Follow Up

Bot Bidding at this time

----- Original Message -----

Subject: 03-0H26U4 Follow Up
From: "Miquela Fox" <mfox@gsbridge.com>
Date: 11/3/17 10:37 am
To: "Miquela Fox" <mfox@gsbridge.com>

I am following up on an Invitation To Bid I sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4, Ramp Improvements on Highway 65 in Placer County as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA FOX

GOLDEN STATE BRIDGE, INC.

3701 MALLARD DRIVE

BENICIA, CA 94510

(925) 372-8000

(925) 372-8001 FAX

Miquela Fox

From: udbest.eel2011@gmail.com
Sent: Friday, November 03, 2017 5:06 PM
To: Miquela Fox
Subject: Re: Caltrans Contract No. 03-0H26U4

Sorry not bidding.

Sent from my iPhone

On Oct 23, 2017, at 10:29 AM, Miquela Fox <mfox@gsbridge.com> wrote:

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound Widening and Ramp Improvements as a General Contractor. **We are encouraging DBE Companies to bid with us.** Attached is our Invitation To Bid with the project's details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA FOX
GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510
(925) 372-8000
(925) 372-8001 FAX

<03-0H26U4 Invitation to Bid-DBE.pdf>

Miquela Fox

From: wegrindasphalt@aol.com
Sent: Friday, November 03, 2017 12:00 PM
To: Miquela Fox
Subject: Re: 03-0H26U4 Follow Up

Tank you for the opportunity, however, we will not be bidding this project.

Cindy Trump Inc dba Lindy's Cold Planing
Cindy Trump (714) 904-1142

-----Original Message-----

From: Miquela Fox <mfox@gsbridge.com>
To: Miquela Fox <mfox@gsbridge.com>
Sent: Fri, Nov 3, 2017 10:37 am
Subject: 03-0H26U4 Follow Up

I am following up on an Invitation To Bid I sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4, Ramp Improvements on Highway 65 in Placer County as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA FOX
GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510
(925) 372-8000
(925) 372-8001 FAX

ARE YOU BIDDING?

☐ YES ☒ NO

CO. NAME: Dillard Environmental Services

Please fax back to: 925-372-8001

Invitation to Bid

Golden State Bridge, Inc. is soliciting **DBE** sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill (Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base, Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section, Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),

Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 03-0H26U4

Attachment B

Ad ID: 13971

Date Of Advertisement: Oct 19, 2017

GOLDEN STATE BRIDGE, INC

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Reference:	03-0H26U4
Project Title:	Northbound Widening and Ramp Improvements
Project Location:	In and Near Roseville and Rocklin from South of E. Roseville Viaduct to South of Pleasant Grove Blvd. Overcrossing Located in Placer County, CA
Owner:	The State of California, Department of Transportation
Bid Date / Time:	Nov 14, 2017 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill (Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base, Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section, Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions), Remove Concrete (Curb & Gutter), Pre-Post Construction Surveys, Misc. Iron and Steel, Isolation Casing, Misc. Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt, Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence, Delineator (Class I), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Retroreflective Sheeting (Type XI), Roadside Sign, Install Sign, Install Sign Panel on Existing Frame, Install Roadside Sign Panel on Existing Post, Midwest Guardrail System (Steel Post & Wood Post), Vegetation Control (Minor Concrete), Chain Link

Railing (Type 6 Modified), Concrete Barrier (Type K), Single Thrie Beam Barrier (Wood Post), Transition Railing (Type DTB & WB-31), End Cap, End Anchor Assembly (Type SFT), Type Soft-Stop Terminal System, Alternative Flared Terminal System, Alternative Crash Cushion, Concrete Barrier (Type 60P), Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double Thrie Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic Stripe Tape, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic Mgmt. System Elements During Construction, Electric Service For Irrigation, Ramp Metering System, Modifying Existing Electrical System, Water Meter Charges.

Bid documents can be viewed at or obtained from:

Plans for this project are available for review at the office of Golden State Bridge, Inc. 3701 Mallard Drive, Benicia, CA 94510 between the hours of 8:00 and 5:00 pm. The plans can be also be downloaded for free at www.dot.ca.gov/hq/esc/oe. If you would like the Plans and Specs emailed, please send your request to Miquela Fox at mfox@gsbridge.com.

Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

GOLDEN STATE BRIDGE, INC
 3701 MALLARD DRIVE
 BENICIA, CA 94510
Phone: (925) 372-8000 **Fax:** (925) 372-8001
Email: MFOX@GSBRIDGE.COM
 MIQUELA FOX

Published on Oct 19, 2017 by
 Construction Bid Source a Trade and Focus Publication
 located at <http://www.constructionbidsource.com>
 Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

Miquela Fox

From: Construction Bid Source <contact@constructionbidsource.com>
Sent: Thursday, October 19, 2017 4:41 PM
To: Miquela Fox
Subject: Your Good Faith AD was posted for project: Northbound Widening and Ramp Improvements

Your DBE AD Has Been Placed

Project Title: Northbound Widening and Ramp Improvements

Your DBE Advertisement has been placed on the Construction Bid Source website.

To view your live DBE AD - [Click Here](#)

To edit, delete or make the ad live or not [Click Here](#)

If you have any questions please contact us at (888) 786-9450
Construction Bid Source

[Home](#) → [Construction Contract Awards](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 03-0H26U4. 7 results found.

Contractor: TEICHERT CONSTRUCTION **Contact:** JOHN GALE

Address: 400 SUNRISE AVENUE, SUITE 300 ROSEVILLE, CA 95661

Phone: 916-757-6476 **Fax:** 916-757-6499 **Email:** jgale@teichert.com

Services needed: Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project: Caltrans 03-Pla-65-R5.0/R6.6; 03-0H26U4 Bid Date: 11/14/17 @ 2:00PM. Docs & Plans Available from Caltrans. EE = \$34,000,000.00. Duration: A + B Project, 210 WD's Min, 300 WD's Max, \$87,400/Day LD's. DBE Goal - 12%. Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control System, Lead Compliance Plan, K-Rail & Associated Work, Misc. Erosion Control Work (Temporary & Permanent), Street Sweeping, Contractor Supplied Biologist, Misc. Structural Concrete Work, Preparing Inertial Profiler Work, Plane Asphalt Concrete, Clearing & Grubbing, Minor Concrete Structure Work, Reinforced Steel, Fencing (Temporary & Permanent), Traffic Striping & Marking (Temporary & Permanent, Misc. Storm Drain Work, Misc. Minor Concrete Work, Signage Work, Concrete Barrier Work, Misc. Electrical Work, Project Signage Work, Misc. MBGR Work, Rumble Strip Work, AC Dike Work, Petroleum, Oil, Asphalt Supplier, Pipe Supplier, Drainage Systems Supplier, Bottom; Transfer; Super 10; End Dump Trucks, Flat Bed Trucking, Water Truck, Street Sweeping Truck, Trucker Broker and Trucker.

Requirements: Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the municipality listed above and the Teichert's Roseville Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from: *** All Quotes must have the Department of Industrial Relations # to be ACCEPTED ***

Date posted: 10/11/2017

Contractor: MCM Construction, Inc. **Contact:** Kathryn Jones

Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

Phone: 916-334-1221 **Fax:** 916-334-0562 **Email:** bids@mcmconstructioninc.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, SWPPP, Temporary Traffic Striping, Temporary Signal System, Temporary Railing, Temporary Erosion Control, Street Sweeping, Treated Waste Wood, Waste Removal, Temporary Fencing, Removal, Clearing and Grubbing, Structure Excavation, Roadway Excavation, Backfill, Hydroseeding, Rebar, Class 2 Aggregate, Piling, CIDH, Piling, Ready-

mix, Minor Concrete, Joint Seal, Rebar, HMA, Tack Coat, RSP, Misc. Iron and Steel, Roadside Signage, Drainage and Irrigation, Fencing, Concrete Barriers, Object Markers, Thermoplastic Striping, Lighting, etc

Requirements: MCM will assist in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials, as well as any related assistance in services. Plans and specifications are available in our office by emailing bids@mcmconstruction.com. Quotations will be broken down into comparable packages as reasonably necessary. Every Subcontractor is required to be registered with the State DIR to perform public work. Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance per Owner's requirements. MCM's listing of a subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is signatory to the following unions: Operating Engineers, Carpenters, Laborers, and Cement Masons. Please contact MCM at (916) 334-1221 for assistance in responding to this solicitation.

Date posted: 10/12/2017

Contractor: Granite Construction Company **Contact:** George Delano

Address: 4001 Bradshaw Avenue Sacramento, CA 95827

Phone: 916-855-4432 **Fax:** 916-369-0429 **Email:** george.delano@gcinc.com

Services needed: Granite Construction Company (Granite) an Equal Opportunity Business Employer is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work including but not limited to: LEAD COMPLIANCE PLAN, TIME-RELATED OVERHEAD , DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN , TEMPORARY K RAILING , ALTERNATIVE TEMPORARY CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER/CHECK DAM/ DRAINAGE INLET/ FIBER ROLL/ SILT FENCE/ CONSTRUCTION ENTRANCE/ ROADWAY/ CONCRETE WASHOUT, STREET SWEEPING, WATER QUALITY SAMPLING AND ANALYSIS DAY, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST , NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH-VISIBILITY FENCE, ROADWAY/STRUCTURE EXCAVATION, PERVIOUS BACKFILL MATERIAL (RETAINING WALL), ROADSIDE CLEARING, 8 STATION IRRIGATION CONTROLLER, IRRIGATION CONTROLLER ENCLOSURE CABINET, CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, WELDED STEEL PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED , ROLLED EROSION CONTROL PRODUCT (BLANKET), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST , INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE , PREPAVING INERTIAL PROFILER/GRINDING, HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT , DATA CORE, PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DITCH, COLD PLANE ASPHALT CONCRETE PAVEMENT, GRIND EXISTING BRIDGE DECK, FURNISH/DRIVE STEEL PILING , CAST-IN-DRILLED-HOLE CONCRETE PILING, PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, DRILL AND BOND DOWEL, PTFE SPHERICAL BEARING, JOINT SEAL ASSEMBLY , BAR REINFORCING STEEL, HEADED

BAR REINFORCEMENT, FURNISH/INSTALL SIGN STRUCTURE , RELOCATE SIGN STRUCTURE, REFINISH BRIDGE DECK, BRIDGE REMOVAL (PORTION), BRIDGE JOINT RESTRAINER, ALTERNATIVE PIPE CULVERT, CONCRETE BACKFILL , TEMPORARY CULVERT, REINFORCED CONCRETE PIPE, PLASTIC PIPE OUTLET, DRAINAGE INLET MARKER, CONCRETE FLARED END SECTION, ALTERNATIVE FLARED END SECTION, REMOVE CULVERT/INLET , REMOVE FLARED END SECTION , REMOVE SLOPE PAVING , ROCK SLOPE PROTECTION , SLOPE PAVING , ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE , REMOVE CONCRETE SIDEWALK /ISLAND/CURB/GUTTER, PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, ISOLATION CASING, MISCELLANEOUS METAL (BRIDGE), BRIDGE DECK DRAINAGE SYSTEM, OBLITERATE SURFACING, TEXTURED AND COLORED HOT MIX ASPHALT, TEMPORARY FENCE + CHAIN LINK, INSTALL/REMOVE CHAIN LINK FENCE , DELINEATOR/MARKERS, REMOVE/RELOCATE ROADSIDE SIGN/SIGN PANEL, FURNISH LAMINATED PANEL SIGNFOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGNS , RETROREFLECTIVE SHEETING , ROADSIDE SIGNS , INSTALL SIGN PANEL ON EXISTING FRAME, INSTALL ROADSIDE SIGN PANEL ON EXISTING POST, MIDWEST GUARDRAIL SYSTEM (STEEL/WOOD POSTS), VEGETATION CONTROL , CHAIN LINK RAILING , CONCRETE BARRIER / SINGLE THREE BEAM BARRIER , TRANSITION RAILING, END CAP , END ANCHOR ASSEMBLY , TYPE SOFT-STOP TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, ALTERNATIVE CRASH CUSHION, CONCRETE BARRIER, REMOVE GUARDRAIL, RECONSTRUCT THRIE BEAM BARRIER, RECONSTRUCT DOUBLE THREE BEAM BARRIER, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), THERMOPLASTIC TRAFFIC STRIPE , TRAFFIC STRIPE TAPE , REMOVE PAINTED/THERMOPLASTIC TRAFFIC STRIPE, RUMBLE STRIP , MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, ELECTRIC SERVICE FOR IRRIGATION, RAMP METERING SYSTEM, MODIFYING EXISTING ELECTRICAL SYSTEM, WATER METER CHARGES, MOBILIZATION

Requirements: Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed. Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento CA. Requirements: Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 2%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project. Please include your Contractors License Number and DIR Registration Number on your Quote. If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (<http://californiasbdc.org>), Minority Business Development Center (www.mbdba.gov) or contact the California Southwest Transportation Resource Center (<https://www.transportation.gov/osdbu/sw-region-sbtrc>). Please call or email if any assistance is needed 4001 Bradshaw Road . Sacramento, CA 95827 Phone: 916.855.4400 / Fax: 916-369-0429 Estimator: George Delano 916.855.4432 george.delano@gcinc.com

Estimator: Scott Hennessy 916.855.4520 scott.hennessy@gcinc.com

Date posted: 10/13/2017

Contractor: Steelhead Constructors, Inc **Contact:** Kelly Knight

Address: 2940 Innsbruck Drive Redding, CA 96003

Phone: 5302266400 **Fax:** 5302266401 **Email:** kelly@steelheadconstructors.com

Services needed: We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractors. We are soliciting quotes for (including but not limited to): Temporary Signal System, HMA Type A, Rubberized HMA Gap Graded, Rubberized HMA Open Graded (Open Graded Friction Course), 132" Cast-In-Dilled-Hole Concrete Piling, Prestressed Cast-In-Place Concrete, Rebar, Bridge and Retaining Wall, Textured and Colored HMA, and Concrete Barrier Type 60P, 60C, 736 and 742 Modified. The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.

Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder's exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don't hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor's license, insurance, and workers' compensation coverage meeting Steelhead's requirements and will be required to sign Steelhead's Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Please contact our office and advise us if you are interested in bidding on this project.

Date posted: 10/16/2017

Contractor: Flatiron West Inc **Contact:** Lillian Simon

Address: 2100 Goodyear Road Benicia, CA 94510

Phone: 707-742-6000 **Fax:** 707-746-1603 **Email:** NorCalBids@flatironcorp.com

Services needed: REQUEST FOR CERTIFIED DBE SUBS AND SUPPLIERS FOR:

Construction on State Highway RTE 65 In and Near Roseville and Rocklin Roseville Viaduct to Pleasant Grove Boulevard State of California Department of Transportation Contract No. 03-oH26U4 BID DATE: November 14, 2017 at 2:00 PM DBE GOAL: 12 % We are soliciting quotes for the following items of work, including, but not limited to: CAS/Roadside Signage, Bridge Demo, Clear/Grub, Erosion Control, Landscaping/Irrigation, AC Paving, Cold Plane AC, CIDH, Joint Seal Assembly, Post Tensioning, Rebar, Overhead Signs, Fencing, Metal Railing, MBGR, Bridge Concrete Barrier, Roadway Concrete Barrier, Striping, Electrical, Minor Concrete, Grind Existing Bridge Deck, Clean/Treat Deck, Textured and Colored HMA, Rumble Strips, Aggregates, Ready Mix, Concrete Pumping, No. 2 RSP, Pervious BF, Class 2 AB, Structure Backfill, Steel HP 14x117, Underground Pipe Products, RCP, ACP, Temp Culvert, Miscellaneous Metals, Iron, and Steel, Trucking, SWPPP Plan, SWPPP Materials, Lead Compliance Plan, Geotextile Materials, PTFE Bearings, Underground Precast, Street Sweeping, Traffic Control, Pre-Post Construction Survey. Non-DBE Subs/Suppliers: You will be expected to carry a proportionate percentage of 2nd-tier participation with your quote. 2nd-tier participation will be evaluated with your price.

Requirements: 100% performance and payment bonds will be required for the full

amount of the subcontract price. Please contact Flatiron for any assistance to this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. Provide subcontractor and supplier quotes as early as possible to enable estimators to perform a thorough evaluation of all quotes received. Quotes will be broken down into comparable packages as reasonably necessary to facilitate participation. Quotes must be valid for the same duration as specified by the Owner for Contract Award. We are signatory to Operating Engineers, Laborers, Ironworkers, Cement Masons, Carpenters and Pile Drivers Unions. Non-signatory subs will be required to sign an agreement for trades covered under our union agreements. Flatiron intends to work cooperatively and in good faith with subcontractors and suppliers for all bid items you are licensed and qualified to perform. Bid items can be split to facilitate participation from all certified firms. Flatiron West will reimburse for bond premium up to 2%. Subs must possess current contractor's license, insurance and workers compensation coverage meeting our requirements. Waiver of Subrogation is required. Please contact Flatiron for any assistance required by your firm. To view and download projects docs for FREE from the Caltrans website, please use the following link and then enter Contract number 03-0H26U4 in the ?Jump to Project? field to locate the project. <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> Project documents may also be viewed in our office by appointment only. Email: Norcalbids@flatironcorp.com for appointment to view/access plans and specs in our office. We will provide you a link to the project documents if requested by email.

Date posted: 10/17/2017

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC CONTROL, PCMS, K-RAIL, ALT. CRASH CUSHION, SWPPP, TEMP EROSION CONTROL, STREET SWEEPING, TREATED WOOD WASTE, BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH-VISIBILITY FENCE, ROADWAY EX, STRUCTURE, EX, STRUCTURE BACKFILL, ROADSIDE CLEARING, IRRIGATION, CSP, POLYETHYLENE PIPE CONDUIT, WELDED STEEL PIPE, EROSION CONTROL, DRY SEED, FINISHING ROADWAY, CLASS 2 AB, GRINDING, HMA, DATA CORE, TACK COAT, REMOVE AC DITCH, COLD PLANE AC PAVEMENT, FURNISH/DRIVE STEEL PILING, CIDH, PRESTRESS, FURNISH READY MIX, DRILL AND BOND DOWEL, PTFE SPHERICAL BEARING, JOINT SEAL, REBAR, SIGN STRUCTURE, SIGNS, REFINISH BRIDGE DECK, BRIDGE REMOVAL, BRIDGE JOINT RESTRAINER, ALTERNATIVE PIPE CULVERTY, CONCRETE BACKFILL, TEMPORARY CULVERT, RCP, PLASTIC PIPE OUTLET, DRAINAGE INLET MARKER, CONCRETE FLARED END SECTION, REMOVALS/DEMO, RSP, SLOPE PAVING, MINOR CONCRETE, CONSTRUCTION SURVEYS, MISC IRON AND STEEL, ISOLATION CASING, MISC METAL, BRIDGE DECK DRAINAGE SYSTEM, TEXTURED AND COLORED HMA, TEMP FENCE, CL FENCE, DELINEATOR, PAVEMENT MARKER, MILEPOST MARKER, OBJECT MARKER, RAILING & BARRIERS, THERMOPLASTIC STRIPING & MARKING, TRAFFIC STRIPE TAPE, RUMBLE STRIP, MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM, ELECTRICAL, ETC.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction,

LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

Date posted: 10/17/2017

Contractor: Golden State Bridge, Inc. **Contact:** David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com

Services needed: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill (Retaining Wall), Pervious Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base, Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section, Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions), Remove Concrete (Curb & Gutter), Pre-Post Construction Surveys, Misc. Iron and Steel, Isolation Casing, Misc. Metal (Bridge), Bridge Deck Drainage System, Obliterate Surfacing, Textured and Colored Hot Mix Asphalt, Temp. Fence (Type CL-6), Temp. Chain Link Fence, Chain Link Fence (Type CL-6) Remove Chain Link Fence, Delineator (Class1), Pavement Marker, Milepost Marker, Marker (Culvert), Object Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Relocate Roadside Sign, Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Retroreflective Sheeting (Type XI), Roadside Sign, Install Sign, Install Sign Panel on Existing Frame, Install Roadside Sign Panel on Existing Post, Midwest Guardrail System (Steel Post & Wood Post), Vegetation Control (Minor Concrete), Chain Link Railing (Type 6 Modified), Concrete Barrier (Type K), Single Thrie Beam Barrier (Wood Post), Transition Railing (Type DTB & WB-31), End Cap, End Anchor Assembly (Type SFT), Type Soft-Stop Terminal System, Alternative Flared

Terminal System, Alternative Crash Cushion, Concrete Barrier (Type 60P), Concrete Barrier, Remove Guardrail, Reconstruct Thrie Beam Barrier, Reconstruct Double Thrie Beam Barrier, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Traffic Stripe Tape, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Rumble Strip, Maintaining Existing Traffic Mgmt. System Elements During Construction, Electric Service For Irrigation, Ramp Metering System, Modifying Existing Electrical System, Water Meter Charges.

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

Date posted: 10/19/2017

Golden State Bridge, Inc.

Good Faith Effort

Caltrans Contract No. 03-0H26U4

Attachment C

Miquela Fox

From: Miquela Fox
Sent: Friday, November 03, 2017 10:51 AM
To: CA Black Chamber of Commerce (angelice@kdeefm.org)
Subject: Caltrans Contract 03-0H26U4
Attachments: 03-0H26U4 Invitation to Bid-DBE.pdf

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).

We are currently bidding on various projects including:

**Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm**

Included with this email is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian-Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process. Please send your response via fax: 925-372-8001.

Thank you.

MIQUELA FOX
GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510
(925) 372-8000
(925) 372-8001 FAX



Fax

FAXED
Date: November 3, 2017

of Pages (including cover) 3

To: Auburn Chamber of Commerce

Fax #: 530-885-5854

From: Miquela Fox

Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).

We are currently bidding on various projects including:


Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Included with this email is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American.
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian-Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process. Please send your response via fax: 925-372-8001.

Thank you.



Fax

FAXED

Date: November 3, 2017

of Pages (including cover) 3

To: Native American Business Enterprise Center

Fax #: 480-545-4208

From: Miquela Fox

Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises* (DBE).

We are currently bidding on various projects including:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Included with this fax is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American.
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process. Please send your response via fax: 925-372-8001.

Thank you.

Fax

Date: November 3, 2017

of Pages (including cover) 3

To: Small Business Administration

Fax #: 916-735-1719

From: Miquela Fox

Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).

We are currently bidding on various projects including:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Included with this fax is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American.
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process. Please send your response via fax: 925-372-8001.

Thank you.

Send Result Report

MFP

TASKalfa 5550ci

Firmware Version 2LC_2F00.009.018 2014.12.05



11/03/2017 11:23
[2LC_1000.010.001] [2K9_1100.002.001] [2LC_7000.009.012]

Job No.: 178118

Total Time: 0°00'33"

Page: 003

Complete

Document: doc17811820171103112133

GOLDEN
STATE
BRIDGE, INC.
Engineers & Contractors



Fax

Date: November 3, 2017 # of Pages (including cover) 3
To: Auburn Chamber of Commerce
Fax #: 530-885-5854
From: Miquela Fox
Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).
We are currently bidding on various projects including:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Included with this email is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian-Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process.
Please send your response via fax: 925-372-8001.

Thank you.

3701 Mallard Drive
Benicia, CA 94510
Phone (925) 372-8000 Fax (925) 372-8001

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	11/03/17 11:23	15308855854	0°00'33"	FAX	OK	200x100 Normal/On

Send Result Report

MFP

TASKalfa 5550ci

Firmware Version 2LC_2F00.009.018 2014.12.05



11/03/2017 11:25
[2LC_1000.010.001] [2K9_1100.002.001] [2LC_7000.009.012]

Job No.: 178119

Total Time: 0°01'27"

Page: 003

Complete

Document: doc17811920171103112205

GOLDEN
STATE
BRIDGE, INC.
Engineers & Contractors



Fax

Date: November 3, 2017 # of Pages (including cover) 3
To: Native American Business Enterprise Center
Fax #: 480-545-4208
From: Miquela Fox
Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises* (DBE).
We are currently bidding on various projects including:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Included with this fax is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process.
Please send your response via fax: 925-372-8001.

Thank you.

3701 Mullard Drive
Bainbridge, CA 94510
Phone (925) 372-8000 - Fax (925) 372-8001

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	11/03/17 11:24	14805454208	0°01'27"	FAX	OK	200x100 Normal/Off

Send Result Report

MFP

TASKalfa 5550ci

Firmware Version 2LC_2F00.009.018 2014.12.05



11/03/2017 11:27
[2LC_1000.010.001] [2K9_1100.002.001] [2LC_7000.009.012]

Job No.: 178120

Total Time: 0°00'32"

Page: 003

Complete

Document: doc17812020171103112229

GOLDEN
STATE
BRIDGE, INC.
Engineers & Contractors



Fax

Date: November 3, 2017 # of Pages (including cover) 3
To: Small Business Administration
Fax #: 916-735-1719
From: Miquela Fox
Re: DBE Assistance

Our Company is requesting your assistance in locating Disadvantaged Business Enterprises' (DBE).
We are currently bidding on various projects including:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. In and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Included with this fax is our invitation to bid. This document lists all of the bid items we are soliciting, our contact information and the assistance we offer DBE subcontractors & suppliers. These businesses are defined as DBEs and are members of one of the following groups:

1. African American
2. Native American
3. Asian Pacific American
4. Women
5. Hispanic Americans
6. Subcontinent Asian Americans

We look forward to your response as soon as possible, to allow us time to complete the bid process.
Please send your response via fax: 925-372-8001.

Thank you.

3701 Mallard Drive
Benicia, CA 94510
Phone (925) 372-8000 - Fax (925) 372-8001

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	11/03/17 11:26	19167351719	0°00'32"	FAX	OK	200x100 Normal/On

Golden State Bridge, Inc.
Good Faith Effort
Caltrans Contract No. 03-0H26U4
Attachment D



Search Results: Planholders

Hello, davericcitiello

Your Account

47 Opt-in records found.

03-0H26U4	construction Area Signs Inc.	
	215 Taylor Rd. 95658	
	Phone: 916-663-9097	Fax Number: 916-663-1858
	Disadvantaged status: DB SB	
	Services offered:	
03-0H26U4	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: rumble strips	
03-0H26U4	Stinger Bridge & Iron	
	4248 N Hwy 87 Coolidge, AZ, 85128	
	Phone: 520-723-5383	Fax Number: 520-723-7084
	Disadvantaged status:	
	Services offered:	
03-0H26U4	Stinger Bridge & Iron	
	4248 N Hwy 87 Coolidge, AZ, 85128	
	Phone: 520-723-5383	Fax Number: 520-723-7084
	Disadvantaged status:	
	Services offered:	
03-0H26U4	Zing Consulting, LLC.	
	845 Dover Street Broomfield, CO 80020	
	Phone: 303-968-5603	Fax Number:
	Disadvantaged status: DB SB	
	Services offered: Construction Surveying	
03-0H26U4	Alluvion Biological Consulting	
	2784 Homestead Road #327 Santa Clara CA, 95051	

Not in DBE
Database

	Phone: 4087844397	Fax Number: 5103736606
	Disadvantaged status: DB SB	
	Services offered: DBE Contractor Supplied Biologist for biological surveys, construction monitoring and reporting, biological resources information training. Natural Resource Protection Plan. Water Quality Sampling and Day Analysis. Contact us.	
03-0H26U4	Flatiron West, Inc.	
	2100 Goodyear Road Benicia, CA 94510	
	Phone: 707-742-6016	Fax Number: 707-746-1603
	Disadvantaged status:	
	Services offered:	
03-0H26U4	Empire Management Consultants, LLC	
	3702 N. Live Oak Avenue Rialto, CA 92377	
	Phone: 909-357-1237	Fax Number: 909-357-1237
	Disadvantaged status: DB DV SB	
	Services offered: We are a management company specializing in construction. We can help with Job Site Management, Time-Related Overhead, Progress Schedule, Quality Assurance, Contract Management, Prepare Storm Water Pollution Prevention Plan, and Prepare Water Pollution Control Program. Email contact empiremanagementconsultants@gmail.com	
03-0H26U4	Pacific Coast Drilling Co	
	364 Bellevue Ave Santa Rosa, CA 95407	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SB	
	Services offered: All CIDH work.	
03-0H26U4	Forefront Deep Foundations	
	2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660	
	Phone: 949-264-1598	Fax Number: 949-264-1599
	Disadvantaged status: SB	
	Services offered: Furnish & Installation of driven piling	
03-0H26U4	CORE CS - CPM Scheduling	
	468 North Camden Drive, Suite 200 Beverly Hills, California USA 90210	
	aya@corellc.net	
	Phone: 424-777-2170	Fax Number:
	Disadvantaged status:	
	Services offered: CPM Schedule - Baseline Schedules - Preliminary Schedules - Progress Update - Claim Analysis - Time Impact Analysis - Project Schedule Cost and Resources Loading - BIM 4D Modeling - Consulting - Critical Path Method No advance payment! Experienced in working with CalTrans. We will get your schedules ready on time, no matter	

empiremanagement.
consultants.com
email
FAX BUSY

how tight the deadlines are! 20% off until the end of October. Get your free quote today. aya@corellc.net	
03-0H26U4	Statewide Traffic Safety & Signs, Inc.
	7920 Cucamonga Avenue Sacramento, CA, 95826
	Phone: 916-452-4855 Fax Number: 916-452-9322
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
03-0H26U4	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 Fax Number: 530-243-6881
	Disadvantaged status: SB
Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.	
03-0H26U4	TechStar Inc.
	1219 West Main Cross Findlay, Ohio 45840
	Phone: 419 424-0888 Fax Number: 419 424-5959
	Disadvantaged status:
Services offered: Joint Seal Assembly	
03-0H26U4	Midstate Barrier, Inc.
	3291 S. Hwy 99 Stockton, CA 95215
	Phone: 209-944-9565 Fax Number: 209-944-9569
	Disadvantaged status:
Services offered:	
03-0H26U4	ECORP Consulting, Inc.
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701
	Phone: 714-648-0630 Fax Number: 714-648-0935

	Disadvantaged status:
	Services offered: 146002 - CONTRACTOR-SUPPLIED BIOLOGIST (LS); 146003 - NATURAL RESOURCE PROTECTION PLAN
03-0H26U4	<p>The Construction Zone</p> <p>4961 Pacheco Blvd. Martinez, CA, 94553</p> <p>Phone: 925-387-8013 Fax Number: 925-293-0800</p> <p>Disadvantaged status: DB SB</p> <p>Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you.</p> <p>www.theconstructionzone.us.com</p>
03-0H26U4	<p>Kick Concrete</p> <p>1008 W. AVE M-14, A/D 123 PALMDALE, CA 93551</p> <p>Phone: 661-369-8767 Fax Number: 661-369-8767</p> <p>Disadvantaged status: DB SB</p> <p>Services offered:</p> <p><i>Not in DBE Database</i></p>
03-0H26U4	<p>Moore Sweeping Inc</p> <p>7450 Gallant Circle Citrus Heights Ca 95621</p> <p>Phone: Fax Number: 916-473-5778</p> <p>Disadvantaged status: DB</p> <p>Services offered: Construction sweeping since 2010</p> <p><i>info@mooresweeping.com emailed</i></p>
03-0H26U4	<p>She Marine Construction Supply</p> <p>4571 Lake Isabella Blvd #5 Lake Isabella, CA</p> <p>Phone: 661-410-6871 Fax Number: 661-200-7656</p> <p>Disadvantaged status: DB DV SB</p> <p>Services offered: DVBE/DBE/SBE SUPPLIER OF PIPE, VALVES, FITTINGS, ACTUATION FOR GAS, OIL, & WATER; REBAR- FURNISH FABRICATE, INSTALL; UTILITY RELOCATION</p>
03-0H26U4	<p>Pavement Recycling Systems</p> <p>10240 San Sevaire Way Mira Loma Ca 91752</p>

	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Prepaving Inertial Profiler, cold planing, grind for rumble strips	
03-0H26U4	CAMBLIN STEEL	
	4175 CINCINNATI AVE ROCKLIN, CA 95765	
	Phone: 916-644-1300	Fax Number: 916-596-2340
	Disadvantaged status:	
	Services offered:	
03-0H26U4	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 916-568-0104	Fax Number: 916-646-3760
	Disadvantaged status: DV SB	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
03-0H26U4	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: 925-778-0200	Fax Number: 925-778-6766
	Disadvantaged status:	
	Services offered: Pile Driving	
03-0H26U4	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
03-0H26U4	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DB SB	
	Services offered: Concrete structures, bridge work.	
03-0H26U4	Jarrett Foundations Inc.	

	4518 winters st Mc Clellan Park, Ca
	Phone: 916-371-8760 Fax Number: 916-371-8765
	Disadvantaged status: SB
	Services offered:
03-0H26U4	Dees Burke Engineering Constructors, LLC
	4518 Winters St. McClellan, CA, 95652
	Phone: 626-228-3670 Fax Number: 626-228-3521
	Disadvantaged status: SB
	Services offered: Concrete Barrier
03-0H26U4	Hoppys Sweeping Services Inc.
	1605 Henry Long Blvd Stockton CA 95206
	Phone: 209-639-3277 Fax Number: 209-633-0367
	Disadvantaged status: DB
	Services offered: We are a DBE certified company offering construction sweeping services. We provide general construction clean up, paving, grinding, slurry seal and chip seal clean up.
03-0H26U4	L.B. Foster Company
	32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587
	Phone: 510-240-4400 Fax Number: 510-240-4410
	Disadvantaged status:
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.
03-0H26U4	St Francis Electric
	1001 Carden Street San Leandro CA 94577
	Phone: 510-639-0639 Fax Number: 510-639-9116
	Disadvantaged status:
	Services offered:
03-0H26U4	Trinity Engineering Laboratories, Inc.
	3109 N. Miami Ave Fresno, Ca 93727
	Phone: 559-260-6841 Fax Number: 213-443-9438
	Disadvantaged status: SB
	Services offered: Testing and Inspection on all aspect of construction
03-0H26U4	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060 Fax Number: 925-978-2063
	Disadvantaged status:
	Services offered:

03-0H26U4	Alfred Civil Engineering, Inc.	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 916-374-7383
	Disadvantaged status: DB SB	
	Services offered: SWPPP planning	
03-0H26U4	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: CONCRETE BARRIER	
03-0H26U4	Imperial Sprinkler Supply, Inc.	
	18 branches in California Corporate Office - Anaheim	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of products and technical services offered:	
	Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
03-0H26U4	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	
03-0H26U4	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	
03-0H26U4	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: 916-383-5030	Fax Number: 916-383-8090
	Disadvantaged status: SB	

Services offered: COLD PLANE, PRE-PAVE GRINDING	
03-0H26U4	Rhapsody Communications LLC
	900 E. Hamilton Ave. #100 Campbell, CA 95008
	Phone: 408-879-7295
	Fax Number: 866-365-9822
	Disadvantaged status: DB SB
Services offered: We are a DBE/SB Provider of Fiber Optic Cable and Associated materials such as Connectors, Pigtaills, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure, Innerduct, CAT5e, CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	
03-0H26U4	Philatron Wire & Cable
	15315 Cornet Avenue
	Phone: 562-802-2570
	Fax Number: 562-802-2570
	Disadvantaged status: DB DV SB
Services offered: Philatron is a prime manufacturer (www.philatron.com) of electrical wire and cable. We can supply to prime all the electrical wires/cables for this project to fulfill DBE, DVBE, and SBE goals. We are tier 1 manufacturer for Edison and Tesla Motors. Our Capability Statement is available upon request.	
03-0H26U4	Imperial Sprinkler Supply, Inc.
	18 Branches in California Corporate Office - Anaheim, Ca
	Phone: 760-559-0078
	Fax Number: 714-982-5095
	Disadvantaged status:
Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
03-0H26U4	Sequoia Ecological Consulting, Inc.
	319 Diablo Road, Suite 220 Danville, CA 94526
	Phone: 925-855-5500
	Fax Number: 510-439-1104
Disadvantaged status: DB SB	

** emailed*

	Services offered: 146002 - CONTRACTOR-SUPPLIED BIOLOGIST (LS); 146003 - NATURAL RESOURCE PROTECTION PLAN (LS) DBE/SBE/WBE Biological surveys and monitoring, construction monitoring, environmental permitting, environmental impact assessments, wetland delineations, environmental training, mitigation development, and storm water services.	
03-0H26U4	Foundation Constructors	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered:	
03-0H26U4	Spencer Electric	
	POB 42 Cutten, CA 95534	
	Phone: 707-496-2996	Fax Number: 707-442-1946
	Disadvantaged status: SB	
	Services offered: Electrical	
03-0H26U4	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: 925-249-1854	Fax Number: 925-249-1863
	Disadvantaged status: DB SB	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	
03-0H26U4	Independent Structures, Inc	
	PO Box 491655 Redding, CA 96049	
	Phone: 530-223-5238	Fax Number: 510-350-9079
	Disadvantaged status: SB	
	Services offered:	

Contracting Information





erts and Other Information



Latest CalFire
Info

**BE WORK
ZONE ALERT**

Be Work Zone
Alert



Save Our Water



Amber Alert

[Back to Top](#)

[Conditions of Use](#)

[Privacy Policy](#)

[Accessibility](#)

[Contact Us](#)

Copyright © 2017 State of California

Send Result Report

MFP



TASKalfa 5550ci

Firmware Version 2LC_2F00.009.018 2014.12.05

11/03/2017 11:43
[2LC_1000.010.001] [2K9_1100.002.001] [2LC_7000.009.012]

Job No.: 178116

Total Time: 0°12'07"

Page: 002

Error occurred

Document: doc17811620171103111337

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
006	11/03/17 11:27	19163747383	0°01'08"	FAX	OK	200x100 Normal/Off
007	11/03/17 11:29	18663659822	0°00'53"	FAX	OK	200x100 Normal/On
008	11/03/17 11:30	15628022570	0°02'18"	FAX	BUSY	200x100 Normal/Off
009	11/03/17 11:31	15104391104	0°01'25"	FAX	OK	200x100 Normal/Off
010	11/03/17 11:34	19252491863	0°00'48"	FAX	OK	200x100 Normal/On

Miquela Fox

From: Nick Sahota <nsahota@cveas.com>
Sent: Friday, November 03, 2017 12:04 PM
To: Miquela Fox
Subject: RE: 03-0H26U4 Follow Up

Hi Miquela,
Sorry Cveas was not bidding on this project.
Thank you

From: Miquela Fox [<mailto:mfox@gsbridge.com>]
Sent: Friday, November 03, 2017 10:37 AM
To: Miquela Fox
Subject: 03-0H26U4 Follow Up

I am following up on an Invitation To Bid I sent to your company a few weeks ago. Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4, Ramp Improvements on Highway 65 in Placer County as a General Contractor. We are encouraging DBE Companies to bid with us. Attached is our Invitation To Bid with the projects details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA FOX
GOLDEN STATE BRIDGE, INC.,
3701 MALLARD DRIVE
BENICIA, CA 94510
(925) 372-8000
(925) 372-8001 FAX

[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 03 12:41:48 PDT 2017

Query Criteria

Firm/DBA Name: Moore Sweeping

Firm Type: DBE

Firm ID	39197
Firm/DBA Name	MOORE SWEEPING
Address Line1	7450 GALLANT CIRCLE
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95621
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@mooresweep.com
Contact Name	RICHARD G. MOORE
Area Code	(916)
Phone Number	877-8471
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(916)
Fax Phone Number	473-5778
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	34;
Districts	03;
DBE NAICS	488490;
ACDBE NAICS	
Work Codes	C9609 STREET SWEEPING TRUCK;
Licenses	
Trucks	STREET SWEEPER TRUCKS - 1;
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 03 12:40:33 PDT 2017

Query Criteria

Firm/DBA Name: Empire Management

Firm Type: DBE

Firm ID	43725
Firm/DBA Name	EMPIRE MANAGEMENT CONSULTANTS LLC
Address Line1	3702 N. LIVE OAK AVENUE
Address Line2	
City	RIALTO
State	CA
Zip Code1	92377
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	empiremanagementconsultants@gmail.com
Contact Name	CRYSTAL SYED
Area Code	(909)
Phone Number	357-1237
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(909)
Fax Phone Number	357-1237
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	541611;
ACDBE NAICS	
Work Codes	C8700 CONSULTANT, NON ENGINEERING;
Licenses	
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

[Back To Query Form](#)

Send Result Report

MFP

TASKalfa 5550ci

Firmware Version 2LC_2F00.009.018 2014.12.05



11/03/2017 11:43
[2LC_1000.010.001] [2K9_1100.002.001] [2LC_7000.009.012]

Job No.: 178116

Total Time: 0°12'07"

Page: 002

Error occurred

Document: doc17811620171103111337

ARE YOU BIDDING?
☐ YES ☐ NO
CO. NAME: _____
Please fax back to: 925-372-9001

GOLDEN
STATE
BRIDGE, INC. 
Engineers & Contractors

Invitation to Bid

Golden State Bridge, Inc. is soliciting DBE sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill (Retaining Wall), Previous Backfill Material (Retaining Wall), Roadside Clearing, B Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base, Preparing Inertial Profiler, Preparing Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section, Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),

3701 Mallard Drive
Hawthorne, CA 94510

(925) 372-0600
Fax: (925) 372-8037

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	11/03/17 11:14	15103736606	0°01'08"	FAX	OK	200x100 Normal/Off
002	11/03/17 11:15	19252930800	0°01'08"	FAX	OK	200x100 Normal/Off
003	11/03/17 11:17	16612007656	0°01'08"	FAX	OK	200x100 Normal/Off
004	11/03/17 11:19	19163790960	0°00'48"	FAX	OK	200x100 Normal/On
005	11/03/17 11:21	12096330367	0°01'23"	FAX	OK	200x100 Normal/Off

Send Result Report

MFP

TASKalfa 5550ci

Firmware Version 2LC_2F00.009.018 2014.12.05

11/03/2017 13:21
[2LC_1000.010.001] [2K9_1100.002.001] [2LC_7000.009.012]

Job No.: 178167

Total Time: 0°05'37"

Page: 002

Error occurred

Document: doc17816720171103130824

GOLDEN
STATE
BRIDGE, INC.
Engineers & Contractors

ARE YOU BIDDING?
☐ YES ☐ NO
CO. NAME: _____
Please fax back to: 825-372-8001

Invitation to Bid

Golden State Bridge, Inc. is soliciting **DBE** sub / supplier quotes from
Caltrans certified or other participating agency for:

Caltrans Contract No. 03-0H26U4
Northbound Widening and Ramp Improvements
Placer Co. in and near Roseville and Rocklin on Route 65
Bid Date: Tuesday November 14, 2017 at 2:00 pm

Sub Trades needed, but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Type III Barricade, Temp. Traffic Stripe (Paint), Traffic Plastic Drum, Temp. Pavement Marker, Temp. Signal System, P.C.M.S., Temp. Railing (Type K), Alt. Temp. Crash Cushion, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Erosion Control Blanket, Move-In/Move-Out (Temp. Erosion Control), Temp. Hydraulic Mulch, Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Silt Fence, Temp. Construction Entrance, Temp. Construction Roadway, Street Sweeping, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Treated Wood Waste, Contractor-Supplied Biologist, Natural Resource Protection Plan, Temp. High-Visibility Fence, Roadway Excavation, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation, (Retaining Wall), Structure Backfill (Bridge), Structure Backfill (Retaining Wall), Previous Backfill Material (Retaining Wall), Roadside Clearing, 8 Station Irrigation Controller, Irrigation Controller Enclosure Cabinet, 8" Corrugated High Density Polyethylene Pipe Conduit, 8" Welded Steel Pipe Conduit, Move-In/Move-Out (Erosion Control), Dry Seed, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Incorporate Materials, Finishing Roadway, Class 2 Aggregate Base, Preparing Inertial Profiler, Preparing Grinding Day, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Rubberized Hot Mix Asphalt-Open Graded (Open Graded Friction Course), Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Remove Asphalt Concrete Ditch, Cold Plane Asphalt Concrete Pavement, Grind Existing Bridge Deck, Furnish Steel Piling (HP 14 x 117), Drive Steel Pile (HP 14 x 117), 132" CIDH Concrete Piling, 54" & 60" CIDH Concrete Pile (Sign Foundation), Prestressing CIP Concrete, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete, Approach Slab (Type N), Structural Concrete; Drainage Inlet, Dill and Bond Dowel, PTFE Spherical Bearing, Joint Seal Rebar, Furnish & Install Sign Structure (Truss), Relocate Sign Structure, Refinish Bridge Deck, Bridge Removal (Portion), Bridge Joint Restrainer, 18", 24", 30", 36" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 48" Temp. Culvert, 18" & 24" Reinforced Concrete Pipe, 3" Plastic Pipe Outlet, Drainage Inlet Marker, 18" & 24" Concrete Flared End Section, 18", 24", 30", 36" Alternative Flared End Section, Remove Culvert, Remove Inlet, Remove Flared End Section, Remove Slope Paving (Portion), Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Misc. Construction & Island Paving), Remove Concrete Sidewalk, Remove Concrete Island (Portions),

3701 Madison Drive
Berkeley, CA 94610

(925) 372-8000
Fax (925) 372-8001

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	11/03/17 13:08	15628022570	0°02'30"	FAX	BUSY	200x100 Normal/Off
002	11/03/17 13:09	19093571237	0°02'27"	FAX	BUSY	200x100 Normal/Off
003	11/03/17 13:10	19164735778	0°00'40"	FAX	BUSY	200x100 Normal/Off

Miquela Fox

From: Miquela Fox
Sent: Monday, November 06, 2017 9:24 AM
To: empiremanagementconsultants@gmail.com
Subject: Caltrans Contract No. 03-0H26U4
Attachments: 03-0H26U4 Invitation to Bid-DBE.pdf

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound Widening and Ramp Improvements as a General Contractor. **We are encouraging DBE Companies to bid with us.** Attached is our Invitation To Bid with the project's details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

Miquela Fox
GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510
(925) 372-8000
(925) 372-8001 FAX

Miquela Fox

From: Miquela Fox
Sent: Monday, November 06, 2017 9:26 AM
To: 'philjr@philatron.com'
Subject: Caltrans Contract No. 03-0H26U4
Attachments: 03-0H26U4 Invitation to Bid-DBE.pdf

Golden State Bridge, Inc. is bidding on Caltrans Contract No. 03-0H26U4 in Placer Co. near Roseville and Rocklin on Route 65, Northbound Widening and Ramp Improvements as a General Contractor. **We are encouraging DBE Companies to bid with us.** Attached is our Invitation To Bid with the project's details.

Please feel free to contact me if you have any questions.

Thank you and have a good day!

MIQUELA FOX
GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA, CA 94510
(925) 372-8000
(925) 372-8001 FAX

ORIGIN ID: CGRA (925) 372-8000 STEFANY RUSSELL GOLDEN STATE BRIDGE, INC. 3701 MALLARD DRIVE BENICIA, CA 94510 UNITED STATES US		SHIP DATE: 16NOV17 ACTWGT: 1.00 LB CAD: 8547529INET3920
TO OFFICE ENGINEER CALTRANS 1727 30TH ST MX 43 SACRAMENTO CA 95816 (916) 808-8277 INV REF: GFE 03-042614 PO DEPT		BILL SENDER
FRI - 17 NOV 3:00P STANDARD OVERNIGHT 95816 CAUS SMF		
TRK# 7707 6961 0623 0201		
WD BLUA		
		
		

549J3F8771104C

After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com. FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss. Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.

November 15, 2017

State of California
Department of Transportation
Office Engineer
1727 30th Street, MS 43
Sacramento, CA 95816

Re: *Good Faith Effort Documentation*
Caltrans Contract No. 03-0H26U4
Bid Date: November 14, 2017

Attached please find Golden State Bridge, Inc.'s Good Faith Effort Documentation on the above reference contract.

Please call us at (925) 372-8000 if you have any questions.

Thank you,



Miquela Fox
Estimating Assistant



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN PLACER COUNTY IN AND NEAR
ROSEVILLE AND ROCKLIN FROM 0.1 MILE SOUTH OF EAST ROSEVILLE VIADUCT TO
0.5 MILE SOUTH OF PLEASANT GROVE BOULEVARD OVERCROSSING

In District 03 On Route 65

Under

Notice to Bidders and Special Provisions dated September 25, 2017

Standard Specifications dated 2015

Project plans approved June 26, 2017

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated September 25, 2017

Identified by

Contract No. 03-0H26U4

03-Pla-65-R5.0/R6.6

Project ID 0317000247

Federal-Aid Project

ACNH-P065(108)E