

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION  
Contract No.: 03-1A8454 Project ID: 0300000226  
Bidder Name: Sierra Nevada Construction  
CALTRANS BIDDER - DBE - COMMITMENT  
DES-OE-0102.10C (NEW 6/2012)

Bidder ID: VC0000016849

# Third Bidder


12-22-14A10:45 RCVD

BID AMOUNT: 4,619,007.00  
BID OPENING DATE: 12-17-14  
DBE PRIME CONTRACTOR CERTIFICATION:

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed must be consistent, where applicable, with the names and items of work in the Subcontractor List. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

Total Claimed Participation \$ 792,978.50  
% 17.17  
Person to Contact : Brant Powers  
(Area Code) Tel.No. : (775) 355-0420



Signature of Bidder

12-18-14

Date

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 03-1A8454 Project ID: 0300000226

Bidder Name: Sierra Nevada Construction

Bidder ID: VC0000016849

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 6/2012)

---

Bid Item No.

64,65,66

Item of work and description of services to be subcontracted or materials to be provided.

Supply and haul liquid asphalt  
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Black Diamond Asphalt, cert # 22999

Vacaville, Ca

(707) 448-9402

Dollar amount DBE 159,525.00

Bid Item No.

4

Item of work and description of services to be subcontracted or materials to be provided.

Traffic Control

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

T and S DVBE Inc., cert # 38721

Susanville, CA

(530)864-8105

Dollar amount DBE 287,312.50

Bid Item No.

44,68,69

Item of work and description of services to be subcontracted or materials to be provided.

Shoulder Backing, AC Dike

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

AC Dike Co., cert # 219

Lincoln, CA

(916) 652-0159

Dollar amount DBE 9,218.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 03-1A8454 Project ID: 0300000226

Bidder Name: Sierra Nevada Construction

Bidder ID: VC0000016849

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 6/2012)

---

Bid Item No.

63

Item of work and description of services to be subcontracted or materials to be provided.

Crack Treatment

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

All American Asphalt Sealing, Cert # 40963

Reno, NV

(775) 827-5333

Dollar amount DBE 20,000.00

Bid Item No.

22,23,24,27,28

Item of work and description of services to be subcontracted or materials to be provided.

Biologist

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Perennial, LLC, Cert # 41443

Wilseyville, CA

(209) 419-3013

Dollar amount DBE 64,272.00

Bid Item No.

11,12,53-60

Item of work and description of services to be subcontracted or materials to be provided.

Temporary & Permanent Erosion Control

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

J & M Land Restoration, Cert # 32481

Bakersfield, CA

(661) 872-7039

Dollar amount DBE 99,116.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 03-1A8454 Project ID: 0300000226

Bidder Name: Sierra Nevada Construction

Bidder ID: VC0000016849

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 6/2012)

---

Bid Item No.

37,43,64

Item of work and description of services to be subcontracted or materials to be provided.

Cold Milling

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

ABSL Construction, Cert # 5270

Sacramento, CA

(916) 379-0442

Dollar amount DBE 61,150.00

Bid Item No.

3,26,29,35,47,74,75,88,96,97,98

Item of work and description of services to be subcontracted or materials to be provided.

CAS, Roadside Signs, Treated Wood Waste, Wooden Barrier, Delineators, Markers

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Construction Area Signs, Cert # 500

Newcastle, CA

(916) 663-9097

Dollar amount DBE 63,822.00

Bid Item No.

41

Item of work and description of services to be subcontracted or materials to be provided.

Tree Removal

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Tyrrell Resources, Cert # 38525

Redding, CA

(530) 355-9200

Dollar amount DBE 28,563.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 03-1A8454 Project ID: 0300000226

Bidder Name: Sierra Nevada Construction

Bidder ID: VC0000016849

GOOD FAITH EFFORTS DOCUMENTATION - DBE

PAGE 1 OF 3

DES-OE-0102.11A (NEW 06/2012)

---

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of work offered :

**See Section "A"**

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$):

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

---

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs solicited : **See Section "B"**

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Enter name of DBEs solicited :

Enter date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of work :

**See Section "C"**

Name of selected firm :  
DBE or Non-DBE :  
Name of Rejected Firm :  
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :  
DBE or Non-DBE :  
Name of Rejected Firm :  
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :  
DBE or Non-DBE :  
Name of Rejected Firm :  
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :  
DBE or Non-DBE :  
Name of Rejected Firm :  
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :  
DBE or Non-DBE :  
Name of Rejected Firm :  
Quote(\$) : Price Difference(\$) :

Item(s) of work :

Name of selected firm :  
DBE or Non-DBE :  
Name of Rejected Firm :  
Quote(\$) : Price Difference(\$) :

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 03-1A8454 Project ID: 0300000226

Bidder Name: Sierra Nevada Construction

Bidder ID: VC0000016849

GOOD FAITH EFFORTS DOCUMENTATION - DBE

PAGE 3 OF 3

DES-OE-0102.11A (NEW 06/2012)

---

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications : **See Section "D"**

Dates of Advertisement :

Publications :

Dates of Advertisement :

Publications :

Dates of Advertisement :

Publications :

Dates of Advertisement :

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency : DBE Goodfatith Inc

Date of Contact : 11/13/14

Method of Contact: Emailed Request

Results : Full Outreach Service Requested

Name of Agency :

Date of Contact :

Method of Contact:

Results :

Name of Agency :

Date of Contact :

Method of Contact:

Results :

Name of Agency :

Date of Contact :

Method of Contact:

Results :

6.List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Our advertisements and invitations to bid, state plans and specifications are available for viewing at our office or maybe available on-line.

No DBEs requested assistance.

7.List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Our advertisements and invitations to bid state we will assist with obtaining insurance, bonds, or lines of credit, equipment, supplies, or materials

No DBEs requested assistance.

8. Include additional data to support a demonstration of good faith efforts.

"Opted-in" on Caltrans website

SEE SECTION 'E'

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

## Section A

### Items of Work Offered

ITEMS OF WORK MADE AVAILABLE

Items of Work	Bidder Normally Performs Item (Y/N)	Breakdown of Items	Amount \$	Percentage of Contract
LEAD CDMPLIANCE PLAN	N	Y	1,500.00	0.0%
PROGRESS SCHEDLILE (CPM)	Y	Y	2,500.00	0.1%
CDNSTRUCTION AREA SIGNS	N	Y	10,000.00	0.2%
TRAFFIC CONTROL SYSTEM	Y	Y	688,488.30	14.9%
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	Y	12,500.00	0.3%
JOB SITE MANAGEMENT	Y	Y	25,000.00	0.5%
PREPARE SWPPP	N	Y	3,000.00	0.1%
RAIN EVENT ACTION PLAN	Y	Y	7,500.00	0.2%
STORM WATER SAMPLING AND ANALYSIS DAY	N	Y	7,000.00	0.2%
STORM WATER ANNUAL REPORT	Y	Y	2,000.00	0.0%
TEMP HYDRAULIC MULCH	N	Y	9,387.50	0.2%
TEMP COVER/ CHECK DAM/ DI PROTECTION/ FIBER ROLL/SEDIMENT BARRIER	Y	Y	107,150.00	2.3%
STREET SWEEPING	Y	Y	75,000.00	1.6%
TEMPORARY ACTIVE TREATMENT SYSTEM	N	Y	125,000.00	2.7%
TEMPORARY CONCRETE WASHOUT	Y	Y	2,500.00	0.1%
TEMPORARY CLEAR WATER DIVERSION SYSTEM	Y	Y	25,000.00	0.5%
WATER QUALITY SAMPLING/ MONITORING	N	Y	6,300.00	0.1%
TEMPORARY FENCE (TYPE ESA)	Y	Y	9,720.00	0.2%
TREATED WOOD WASTE	N	Y	997.50	0.0%
CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	N	Y	57,000.00	1.2%
NATURAL RESOURCE PROTECTION PLAN	N	Y	6,500.00	0.1%
SIGNS	N	Y	12,475.00	0.3%
REMOVE AC PAVEMENT	Y	Y	576.00	0.0%
REMOVE SAND ACCUMULATION	Y	Y	30,000.00	0.6%
REMOVE CULVERT/ HEADWALL/ SACKED CONC	Y	Y	46,600.00	1.0%
ADJUST INLET	Y	Y	3,500.00	0.1%
COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	216,600.00	4.7%
CLEARING AND GRUBBING (LS)	Y	Y	100,000.00	2.2%
DEVELOP WATER SUPPLY	Y	Y	10,000.00	0.2%
ROADWAY & DITCH EXCAVATION	Y	Y	334,950.00	7.3%
SHOULDER BACKING	Y	Y	39,100.00	0.8%
SAND BEDDING	Y	Y	945.00	0.0%
WOODEN BARRIER	N	Y	42,400.00	0.9%
BOULDERS	Y	Y	53,400.00	1.2%
LOGS	Y	Y	16,800.00	0.4%
HYDROSEEDING	N	Y	93,151.50	2.0%
FINISHING ROADWAY	Y	Y	500.00	0.0%
CLASS 2 AGGREGATE BASE (CY)	Y	Y	163,000.00	3.5%
CRACK TREATMENT	N	Y	20,000.00	0.4%
HOT MIX ASPHALT	Y	Y	971,100.10	21.0%
DATA CORE	N	Y	3,000.00	0.1%
PLACE HOT MIX ASPHALT DIKE	N	Y	3,325.00	0.1%
BAR REINFORCING STEEL (EPOXY COATED)	N	Y	9,500.00	0.2%
STAIN GALVANIZED STEEL SURFACES	N	Y	3,750.00	0.1%
ROCK STAIN	N	Y	2,370.00	0.1%
STORM DRAIN SYSTEM INSTALLATION	Y	Y	245,640.00	5.3%
PERMEABLE MATERIAL (BLANKET)	Y	Y	96,050.00	2.1%
ROCK SLOPE PROTECTION	Y	Y	17,850.00	0.4%
MINOR CONCRETE	N	Y	304,125.00	6.6%
MISCELLANEOUS IRON AND STEEL	N	Y	15,925.60	0.3%
DELINEATOR/ MARKERS	N	Y	7,045.00	0.2%
CABLE RAILING	N	Y	15,000.00	0.3%
STRIPING/ PAVEMENT MARKINGS	N	Y	93,810.50	2.0%

## **Section B**

**Bid Solicitations**

**Telephone Logs**  
**Fax Transaction Log**

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

## A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 was identified in the California Unified Certification Program database on 11/13/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
luis@abslconstruction.com	2014-11-13 14:27:04	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2014-11-13 14:40:34	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2014-11-21 09:34:52	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2014-12-15 11:00:51	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 was identified in the California Unified Certification Program database on 11/13/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2014-11-13 14:27:04	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-9618	2014-11-13 14:40:16	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2014-11-21 09:39:56	Joel	Y

**Comments:** Yes, will bid. Will send fax quote before bid date.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2014-12-15 11:50:47	Receptionist	Y

**Comments:** Yes, will be bidding the project.

## A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
deni@sti.com	2014-11-13 14:27:04	Bounced

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 966-2643	2014-11-13 14:49:46	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2014-11-21 09:45:41	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2014-12-15 11:52:58	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kimberlypatz@adanta-inc.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 736-8368	2014-11-13 14:40:34	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2014-11-21 09:46:53	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2014-12-15 11:55:09	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## ALL AMERICAN ASPHALT SEALING INC

1565 TRAINER WAY • RENO, NV, 89512

Cert. #40963 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
aaasealing96@yahoo.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(775) 827-3006	2014-11-13 14:43:52	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 329-3003	2014-11-21 09:48:35	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## AMCON CONSTRUCTION

6055 TOSCANA LOOP • EL DORADO HILLS, CA, 95762

Cert. #41769 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
harvydhillon@yahoo.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 204-8715	2014-11-13 14:50:07	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 204-8715	2014-11-21 09:50:03	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(916) 204-8715

2014-12-15 11:58:29

Voicemail

M

**Comments:** May be interested, left a voicemail with all the project details.

## AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 was identified in the California Unified Certification Program database on 11/13/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2014-11-13 14:27:04	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 298-4344	2014-11-13 14:40:27	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2014-11-21 09:53:20	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2014-12-15 12:08:27	Voicemail full	M

**Comments:** May be bidding, not sure. Voicemail is full.

## AZCO

2250 STEWART STREET, #9 • STOCKTON, CA, 95205

Cert. #15774 was identified in the California Unified Certification Program database on 11/13/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
linatee@pacbell.net	2014-11-13 14:27:04	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 943-0437	2014-11-13 14:40:27	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 943-2452	2014-11-21 09:51:30	Jennifer	N

**Comments:** No, not bidding this project. Not interested in bidding.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## B.A. RETRO, INC

2270 DALE AVE • SACRAMENTO, CA, 95815

Cert. #34068 was identified in the California Unified Certification Program database on 11/13/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
baretro@yahoo.com	2014-11-13 14:27:04	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 564-9526	2014-11-13 14:40:18	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 564-9523	2014-11-21 09:56:41	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 564-9523	2014-12-15 12:15:16	Receptionist	M

**Comments:** May be bidding, not sure yet. They are looking at the project.

## BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 was identified in the California Unified Certification Program database on 11/13/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2014-11-13 14:27:04	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2014-11-13 14:40:36	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2014-11-21 09:57:51	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2014-12-15 12:17:22	Allison	M

**Comments:** May be bidding, not sure yet. They are still looking at the project.

## BOOMER DIRT WORKS, INC.

550 WISE ROAD • LINCOLN, CA, 95648

Cert. #36805 was identified in the California Unified Certification Program database on 11/13/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
l2boom@aol.com	2014-11-13 14:27:04	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-6840	2014-11-13 14:40:30	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-8709	2014-11-21 09:59:00	Lori	M

**Comments:** Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-8709	2014-12-15 12:20:04	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## BORG FENCE

50 CONTRACTORS STREET • LIVERMORE, CA, 94551

Cert. #41886 was identified in the California Unified Certification Program database on 11/13/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
julieborg@borgfence.com	2014-11-13 14:27:04	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 455-9626	2014-11-13 14:40:12	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2014-11-21 10:02:33	Monique	N

**Comments:** No, not bidding this project. Too far.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**BURKE CONSTRUCTION**

4421 TENNESSEE DRIVE • SHINGLE SPRINGS, CA, 95682

Cert. #30173 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
burkebid@gmail.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 672-2411	2014-11-13 14:40:27	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 676-1009	2014-11-21 10:03:17	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 676-1009	2014-12-15 12:31:27	Unable to connect	M

**Comments:** May be bidding, not sure. Unable to connect call.**CONSTRUCTION AREA SIGNS, INCORPORATED**

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 663-1858	2014-11-13 14:40:27	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2014-11-21 10:08:08	Heather	Y

**Comments:** Yes, will bid. Will send fax quote before bid date.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2014-12-15 12:48:11	Receptionist	Y

**Comments:** Yes, will be bidding the project.

## CRANWORKS

P.O. BOX 2463 • SAN LEANDRO, CA, 94577

Cert. #33244 was identified in the California Unified Certification Program database on 11/13/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
vijay@craneworks.com	2014-11-13 14:27:04	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 357-4099	2014-11-13 14:40:12	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 357-4000	2014-11-21 10:09:43	Dan	N

**Comments:** No, not bidding this project. Not within their scope of work.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## D & D CONCRETE CONSTRUCTION CO

9237 LITTLE CREEK CIRCLE • STOCKTON, CA, 95210

Cert. #40124 was identified in the California Unified Certification Program database on 11/13/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
denise7431@yahoo.com	2014-11-13 14:27:04	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2014-11-21 10:19:35	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2014-12-15 13:04:23	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## DAVID ENGINEERING CONSTRUCTION

**6344 NUGGET DRIVE • FORESTHILL, CA, 95631**

Cert. #14982 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
odavid@fcnet.net	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 852-0323	2014-11-13 14:40:11	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 367-3508	2014-11-21 10:23:07	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 367-3508	2014-12-15 13:06:06	David	N

**Comments:** No, not bidding this project.

**DFC TRUCKING****507 GLIDE AVENUE • WEST SACRAMENTO, CA, 95691**

Cert. #39461 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dcerv@sbcglobal.net	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 371-7793	2014-11-13 14:42:59	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7793	2014-11-21 10:25:55	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 371-7793	2014-12-15 13:09:08	Estimator	N

**Comments:** No, not bidding this project.

**DON GARCIA EXCAVATING & PAVING, INC.**

**2020 E STREET • SOUTH LAKE TAHOE, CA, 96150**

Cert. #425 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dgarcia287@aol.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 577-0221	2014-11-13 14:40:13	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 577-0558	2014-11-21 10:32:43	Dana	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 743-9352	2014-11-13 14:40:18	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2014-11-21 13:27:15	Tony	M

**Comments:** Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2014-12-15 13:11:40	Voicemail	M

**Comments:** May be bidding, not sure. Reached voicemail but unable to leave a message.

## GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 was identified in the California Unified Certification Program database on 11/13/2014.

#### Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2014-11-13 14:27:04	Delivered

#### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 632-2315	2014-11-13 14:40:33	Successful

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2014-11-21 13:31:10	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2014-12-15 13:13:23	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## GREEN BUILDING PRODUCTS, INC

3303 LUYUNG DRIVE • RANCHO CORDOVA, CA, 95742

Cert. #38126 was identified in the California Unified Certification Program database on 11/13/2014.

#### Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@greenbpi.com	2014-11-13 14:27:04	Delivered

#### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 374-7998	2014-11-13 14:40:47	Successful

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2014-11-21 13:39:57	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 333-0557	2014-12-15 13:17:15	Estimator	N

**Comments:** No, not bidding this project.

## GUIDO'S TRUCKING

105 GALSTON CT • ROSEVILLE, CA, 95747

Cert. #38236 was identified in the California Unified Certification Program database on 11/13/2014.

#### Email Transmission

Email Address	Send Date & Time	Delivery Status
guidostrucking@yahoo.com	2014-11-13 14:27:04	Delivered

#### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 771-5230	2014-11-13 14:40:30	Successful

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2014-11-21 13:47:03	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2014-12-15 13:19:09	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## HENDERSON TRUCKING, LLC

5101 ACCRINGTON WAY • SACRAMENTO, CA, 95823

Cert. #38523 was identified in the California Unified Certification Program database on 11/13/2014.

#### Email Transmission

Email Address	Send Date & Time	Delivery Status
hendrsntruk@aol.com	2014-11-13 14:27:04	Delivered

#### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 282-1891	2014-11-13 14:40:29	Successful

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 282-1860	2014-11-21 13:51:56	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 282-1860	2014-12-15 13:22:54	Receptionist	M

**Comments:** Maybe bidding, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

## JOE GONZALEZ TRUCKING, LLC

**9150 SEAVEY LANE • LOOMIS, CA, 95650**

Cert. #40984 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
joetaz48@gmail.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 652-4605	2014-11-13 15:45:59	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 835-1198	2014-11-21 13:55:31	Joe	M

**Comments:** Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 835-1198	2014-12-15 13:33:49	Joe	M

**Comments:** Maybe bidding, not sure. Resent fax upon request.

**K & K CONSTRUCTION SUPPLY, INC**

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 851-0999	2014-11-13 14:40:30	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2014-11-21 13:56:37	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**K. W. EMERSON, INC.**

413 WEST ST. CHARLES STREET • SAN ANDREAS, CA, 95249

Cert. #20410 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
alison@kwemerson.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 754-3830	2014-11-13 14:40:32	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 754-3839	2014-11-21 14:00:08	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## KELLEY EROSION CONTROL, INC

2395-B TAMPA ST. • RENO, NV, 89512

Cert. #39756 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
claudia@kelleyerosioncontrol.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(775) 322-6606	2014-11-13 14:40:34	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 322-7755	2014-11-21 14:01:33	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(775) 322-7755	2014-12-15 14:17:29	Claudia	Y

**Comments:** Yes, will be bidding the project.

## MAG-CON ENGINEERING AND CONSTRUCTION, INC

2164 TIBER RIVER DR. • RANCHO CORDOVA, CA, 95670

Cert. #38384 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kcho@mag-coninc.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 638-1178	2014-11-13 14:40:35	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 638-1175	2014-11-21 14:02:54	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 638-1175	2014-12-15 14:20:04	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## MARTIN GENERAL ENGINEERING INC

12485 QUICKSILVER DRIVE • RANCHO CORDOVA, CA, 95742

Cert. #34783 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dmyers@martingeneral.net	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 355-8108	2014-11-13 14:42:42	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 355-8101	2014-11-21 14:05:28	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 355-8101	2014-12-15 14:22:03	Receptionist	N

**Comments:** No, not bidding this project.

## MONROE CONSTRUCTION SALES

13615 ORANGE BLOSSOM ROAD • OAKDALE, CA, 95361

Cert. #40842 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
juliemonroe76@live.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 484-6659	2014-11-21 14:07:04	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 484-6659	2014-12-15 14:27:46	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## NAM TRUCKING

8555 MOUNTAIN BELL DRIVE • ELK GROVE, CA, 95624

Cert. #42325 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
TRANQUANGNHAN@ICLOUD.COM	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 826-9644	2014-11-21 14:10:00	Nam	M

**Comments:** Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 826-9644	2014-12-15 14:28:27	Lines busy	M

**Comments:** Maybe bidding, not sure. Lines temporarily busy.

## Newland Entities, Inc

335 TEEGARDEN AVENUE • YUBA CITY, CA, 95992

Cert. #35955 was identified in the California Unified Certification Program database on 11/13/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rcervantes@newlandentities.com	2014-11-13 14:27:04	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 674-0756	2014-11-13 14:40:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2014-11-21 14:14:10	Receptionist	N

Comments: No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

# NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 was identified in the California Unified Certification Program database on 11/13/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2014-11-13 14:27:04	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2014-11-13 14:40:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2014-11-21 14:16:24	Val	M

Comments: Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2014-12-15 14:29:51	Laura	Y

Comments: Yes, will be bidding the project.

# NORMAN MATERIALS

890 SKULL FLAT ROAD • WEST POINT, CA, 95255

Cert. #35536 was identified in the California Unified Certification Program database on 11/13/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
---------------	------------------	-----------------

signorman@live.com

2014-11-13 14:27:04

Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 275-8654	2014-11-21 14:19:57	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 275-8654	2014-12-15 14:36:08	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## NORTH EQUIPMENT

1745 ROCKWOOD ROAD • PLACERVILLE, CA, 95667

Cert. #41806 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
northequ@gmail.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 295-1807	2014-11-13 14:42:19	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 391-7387	2014-11-21 14:21:26	Voicemail	M

**Comments:** Maybe interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 391-7387	2014-12-15 14:37:17	Not available	M

**Comments:** Maybe bidding, not sure. Number not available at this time.

## PAPILLON BUILDERS

20300 RIM ROCK CT • FORESTHILL, CA, 95631

Cert. #21950 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jsellers@papillonbuilders.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(888) 717-7270	2014-11-13 14:40:33	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 580-7019	2014-11-21 14:24:06	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 580-7019	2014-12-15 14:38:59	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## R N R CONSTRUCTION, INC

8589 THYS COURT • SACRAMENTO, CA, 95828

Cert. #37651 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
rich@mr-construction.com, brooke@mr-construction.com	2014-11-13 14:27:04	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 379-0960	2014-11-13 14:40:34	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 379-0957	2014-11-21 14:27:50	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
---------------	------------------	-----------------

ricky@reserrano.com

2014-11-13 14:27:04

Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 957-8121	2014-11-13 14:40:29	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2014-11-21 14:33:17	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2014-11-13 14:40:31	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2014-11-21 14:38:09	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2014-12-15 14:43:55	Receptionist	M

**Comments:** May be bidding, not sure yet. They are still looking at the project.

## S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2014-11-13 14:40:28	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2014-11-21 14:41:16	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2014-12-15 14:45:59	Receptionist	N

**Comments:** No, not bidding this project.

## STORMWATER SPECIALISTS INC

8698 ELK GROVE BLVD, SUITE 224 • ELK GROVE, CA, 95624

Cert. #42109 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
Mary@stormwaterspecialists.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 405-4180	2014-11-13 14:40:33	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 230-0370	2014-11-21 14:46:35	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 230-0370	2014-12-15 14:52:11	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## THERESA ARNOLD

2438 WALNUT OAKS LANE • CARMICHAEL, CA, 95608

Cert. #41757 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
tarnold.consulting@gmail.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 799-6658	2014-11-21 14:49:44	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 799-6658	2014-12-15 14:54:28	No answer	M

**Comments:** Maybe bidding, not sure. No answer to call, no voicemail.

## TRAFFIC CONTROL PROS

4070 NELSON AVE., SUITE A • CONCORD, CA, 94520

Cert. #42433 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2014-11-21 14:52:57	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## TRI VALLEY WATER TRUCKS, INC.

1122 EL RIO COURT • LIVERMORE, CA, 94551

Cert. #39938 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
trivalleywatertrucks@yahoo.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status

No Fax Number

n/a

n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 390-4030	2014-11-21 14:55:38	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 390-4030	2014-12-15 14:58:56	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## TULLY CONSULTING GROUP

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
robintully8@gmail.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 471-0318	2014-11-13 14:40:35	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2014-11-21 14:56:17	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2014-12-15 15:00:04	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## UNICO ENGINEERING, INC.

110 BLUE RAVINE RD, SUITE 101 • FOLSOM, CA, 95630

Cert. #41342 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
cesar@unicoengineering.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

No Fax Number

n/a

n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 903-9023	2014-11-21 14:57:30	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## UNITED TRUCK LINES INC

1736 TRIFF WAY • YUBA CITY, CA, 95993

Cert. #39796 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
thiaraharpreet2010@yahoo.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 790-6871	2014-11-13 14:40:48	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 301-7569	2014-11-21 14:58:31	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 301-7569	2014-12-15 15:01:08	No answer	M

**Comments:** May be bidding, not sure. No answer to call, unable to leave a message.

## VINTAGE PAVING COMPANY, INC.

119 MAIN STREET • WINTERS, CA, 95694

Cert. #27011 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
edc@vintagepavingco.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-5734	2014-11-13 14:40:36	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2014-11-21 14:58:50	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## WEST COAST WATER & TRUCKING, INC.

4962 ROBERT J MATTHEWS PARKWAY, SUITE A • EL DORADO HILLS, CA, 95762

Cert. #37869 was identified in the California Unified Certification Program database on 11/13/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
californiawcw@aol.com	2014-11-13 14:27:04	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 358-8699	2014-11-13 14:40:37	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 358-8697	2014-11-21 15:00:03	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

# FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

---

## EMAIL PROOF

Sierra Nevada Construction, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Caltrans 03-1A8454  
BID #: 03-1A8454  
BID DUE DATE: 2014-12-17 at 02:00  
AWARDING AGENCY/OWNER: Caltrans  
PROJECT LOCATION: Tahoma, El Dorado, CA

Sierra Nevada Construction, Inc. is seeking qualified DBE subcontractors and suppliers for Caltrans contract #03-1A8454 for construction on state highway in Tahoma, El Dorado County. We are soliciting quotes for the following: Aggregate Base; Shoulder Backing Material; Erosion Control Materials; Reinforcing Steel; Drain Rock; Asphalt; Asphalt Oil Supply; Concrete & Cement; Pipe; QA/QC; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs; Cold Plane Asphalt Concrete; Remove Pavement; Replace AC Surfacing; Roadway Excavation; Clearing & Grubbing; Finish Grading; Aggregate Base; Place Shoulder Backing; Erosion Control; Tack Coat; Crack Treatment; Place Asphalt Concrete Dike & Misc.; Concrete Curb & Sidewalk - Misc.; Minor Concrete Structure; Rock Slope Protection; Reinforced Concrete Pipe; Corrugated Metal Pipe (CMP); Plastic Pipe; Fencing (Cable Railing); Thermoplastic Traffic Stripe & Marking; Object Marker / Pavement markers / Delineators / Guide Posts; Painted Traffic Stripe & Marking; Roadside Sign; Environmental Engineer / SWPP / WPCP; Lead Compliance Plan; Bottom Dump Trucking; Truck Rental / Broker; Water Truck Rental; Construction Equipment Rental; Heavy Equipment Rental; Demolition; Cured-in-Place Pipeliner; and Rock Stain.

SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

If interested please contact:

Brant Powers  
P.O. Box 50760  
Sparks, NV, 89435  
Tel: 7753550420  
Fax: 7753550535  
Email: [bpowers@snc.biz](mailto:bpowers@snc.biz)

## Section B.1

### Returned Bid Solicitations



# INVITATION TO BID

**FROM:** Sierra Nevada Construction, Inc.  
 P.O. Box 50760  
 Sparks, NV, 89435  
 Tel: (775) 355-0420  
 Fax: (775) 355-0535  
**CONTACT NAME:** Brant Powers

**TO:** A C DIKE CO  
 Tel: (916) 645-7747  
 Fax: (916) 645-9818

## Sierra Nevada Construction, Inc. Is Seeking Qualified DBE

**BID DUE DATE:** 12/17/2014 at 02:00  
**BID/PROJECT #:** 03-1A8454  
**PROJECT NAME:** Caltrans 03-1A8454  
**AGENCY NAME:** Caltrans  
**PROJECT LOCATION:** Tahoma, El Dorado, CA

Sierra Nevada Construction, Inc. is seeking qualified DBE subcontractors and suppliers for Caltrans contract #03-1A8454 for construction on state highway in Tahoma, El Dorado County. We are soliciting quotes for the following: Aggregate Base; Shoulder Backing Material; Erosion Control Materials; Reinforcing Steel; Drain Rock; Asphalt; Asphalt Oil Supply; Concrete & Cement; Pipe; QA/QC; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs; Cold Plane Asphalt Concrete; Remove Pavement; Replace AC Surfacing; Roadway Excavation; Clearing & Grubbing; Finish Grading; Aggregate Base; Place Shoulder Backing; Erosion Control; Tack Coat; Crack Treatment; Place Asphalt Concrete Dike & Misc.; Concrete Curb & Sidewalk - Misc.; Minor Concrete Structure; Rock Slope Protection; Reinforced Concrete Pipe; Corrugated Metal Pipe (CMP); Plastic Pipe; Fencing (Cable Railing); Thermoplastic Traffic Stripe & Marking; Object Marker / Pavement markers / Delineators / Guide Posts; Painted Traffic Stripe & Marking; Roadside Sign; Environmental Engineer / SWPP / WPCP; Lead Compliance Plan; Bottom Dump Trucking; Truck Rental / Broker; Water Truck Rental; Construction Equipment Rental; Heavy Equipment Rental; Demolition; Cured-in-Place Pipeliner; and Rock Stain.

SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or may be available on-line.

### RETURN SECTION

Please fax back this invitation with your response to: (775) 355-0535

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 11/13/2014 02:30:16 pm PST on behalf of Sierra Nevada Construction, Inc.



# INVITATION TO BID

**FROM:** Sierra Nevada Construction, Inc.  
P.O. Box 50760  
Sparks, NV, 89435  
Tel: (775) 355-0420  
Fax: (775) 355-0535  
**CONTACT NAME:** Brant Powers

**TO:** KELLEY EROSION CONTROL, INC  
Tel: (775) 322-7755  
Fax: (775) 322-6606

**Sierra Nevada Construction, Inc. is Seeking Qualified DBE**

**BID DUE DATE:** 12/17/2014 at 02:00  
**BID/PROJECT #:** 03-1A8454  
**PROJECT NAME:** Caltrans 03-1A8454  
**AGENCY NAME:** Caltrans  
**PROJECT LOCATION:** Tahoma, El Dorado, CA

Sierra Nevada Construction, Inc. is seeking qualified DBE subcontractors and suppliers for Caltrans contract #03-1A8454 for construction on state highway in Tahoma, El Dorado County. We are soliciting quotes for the following: Aggregate Base; Shoulder Backing Material; Erosion Control Materials; Reinforcing Steel; Drain Rock; Asphalt; Asphalt Oil Supply; Concrete & Cement; Pipe; QA/QC; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs; Cold Plane Asphalt Concrete; Remove Pavement; Replace AC Surfacing; Roadway Excavation; Clearing & Grubbing; Finish Grading; Aggregate Base; Place Shoulder Backing; Erosion Control; Tack Coat; Crack Treatment; Place Asphalt Concrete Dike & Misc.; Concrete Curb & Sidewalk - Misc.; Minor Concrete Structure; Rock Slope Protection; Reinforced Concrete Pipe; Corrugated Metal Pipe (CMP); Plastic Pipe; Fencing (Cable Railing); Thermoplastic Traffic Stripe & Marking; Object Marker / Pavement markers / Delineators / Guide Posts; Painted Traffic Stripe & Marking; Roadside Sign; Environmental Engineer / SWPP / WPCP; Lead Compliance Plan; Bottom Dump Trucking; Truck Rental / Broker; Water Truck Rental; Construction Equipment Rental; Heavy Equipment Rental; Demolition; Cured-in-Place Pipeliner; and Rock Stain.

SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

**RETURN SECTION**

**Please fax back this invitation with your response to: (775) 355-0535**

**Yes, we will send a fax quote by the bid date.**

**No, we are not interested.**

**Interested, but we would like more information. Please contact us at**

\_\_\_\_\_

**INVITATION TO BID****FROM:** Sierra Nevada Construction, Inc.

P.O. Box 50760

Sparks, NV, 89435

Tel: (775) 355-0420

Fax: (775) 355-0535

**CONTACT NAME:** Brant Powers**TO:** S.T. RHOADES CONSTRUCTION, INC.

Tel: (530) 223-9322

Fax: (530) 223-9222

**Sierra Nevada Construction, Inc. Is Seeking Qualified DBE****BID DUE DATE:** 12/17/2014 at 02:00**BID/PROJECT #:** 03-1A8454**PROJECT NAME:** Caltrans 03-1A8454**AGENCY NAME:** Caltrans**PROJECT LOCATION:** Tahoma, El Dorado, CA

Sierra Nevada Construction, Inc. is seeking qualified DBE subcontractors and suppliers for Caltrans contract #03-1A8454 for construction on state highway in Tahoma, El Dorado County. We are soliciting quotes for the following: Aggregate Base; Shoulder Backing Material; Erosion Control Materials; Reinforcing Steel; Drain Rock; Asphalt; Asphalt Oil Supply; Concrete & Cement; Pipe; QA/QC; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs; Cold Plane Asphalt Concrete; Remove Pavement; Replace AC Surfacing; Roadway Excavation; Clearing & Grubbing; Finish Grading; Aggregate Base; Place Shoulder Backing; Erosion Control; Tack Coat; Crack Treatment; Place Asphalt Concrete Dike & Misc.; Concrete Curb & Sidewalk - Misc.; Minor Concrete Structure; Rock Slope Protection; Reinforced Concrete Pipe; Corrugated Metal Pipe (CMP); Plastic Pipe; Fencing (Cable Railing); Thermoplastic Traffic Stripe & Marking; Object Marker / Pavement markers / Delineators / Guide Posts; Painted Traffic Stripe & Marking; Roadside Sign; Environmental Engineer / SWPP / WPCP; Lead Compliance Plan; Bottom Dump Trucking; Truck Rental / Broker; Water Truck Rental; Construction Equipment Rental; Heavy Equipment Rental; Demolition; Cured-in-Place Pipeliner; and Rock Stain.

SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability Insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

**RETURN SECTION**

Please fax back this invitation with your response to: (775) 355-0535

 Yes, we will send a fax quote by the bid date. No, we are not interested. Interested, but we would like more information. Please contact us at

\_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 11/13/2014 02:35:01 pm PST on behalf of Sierra Nevada Construction, Inc.

## Section C

### List of Selected Firms vs. Rejected Firms

Sierra Nevada Construction  
Caltrans 03-1A8454

Items of work	Name of Selected Firm	DBE/ Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason for Rejection
LEAD COMPLIANCE PLAN	SNC	Non-DBE	none			
PROGRESS SCHEDULE (CPM)	SNC	Non-DBE	none			
CONSTRUCTION AREA SIGNS	Const. Area Signs	DBE	N/A			
TRAFFIC CONTROL SYSTEM	T and S DVBE/ SNC	DBE/ non-DBE	N/A			
PORTABLE MESSAGE SIGNS	SNC	Non-DBE	none			
JOB SITE MANAGEMENT	SNC	Non-DBE	none			
PREPARE SWPPP	SNC	Non-DBE	none			
RAIN EVENT ACTION PLAN	SNC	Non-DBE	none			
STORM WATER SAMPLING/ANALYSIS	SNC	Non-DBE	none			
STORM WATER ANNUAL REPORT	SNC	Non-DBE	none			
TEMP HYDRAULIC MULCH	J & M Land Restoration	DBE	N/A			
TEMP COVER/ CHECK DAM/ DI PROTECTION/ FIBER ROLL/SEDIMENT BARRIER	SNC	Non-DBE	none			
STREET SWEEPING	SNC	Non-DBE	none			
TEMP ACTIVE TREATMENT SYSTEM	Clear Creek Systems	Non-DBE	none			
TEMPORARY CONCRETE WASHOUT	Q & D	Non-DBE	none			
TEMP CLEAR WATER DIVERSION SYSTEM	SNC	Non-DBE	none			
WATER QUALITY SAMPLING/ MONITORING	SNC	Non-DBE	none			
TEMPORARY FENCE (TYPE ESA)	SNC	Non-DBE	none			
TREATED WOOD WASTE	Const. Area Signs	DBE	N/A			
CONTRACTOR-SUPPLIED BIOLOGIST	Perennial	DBE	none			
NATURAL RESOURCE PROTECTION PLAN	Perennial	DBE	none			
SIGNS	Const. Area Signs	DBE	N/A			
REMOVE AC PAVEMENT	SNC	Non-DBE	none			
REMOVE SAND ACCUMULATION	SNC	Non-DBE	none			
REMOVE CULVERT/ HEADWALL/ SACKED CONCRETE	SNC	Non-DBE	none			
ADJUST INLET	Q & D/ SNC	NON-DBE/ NON-DBE				
COLD PLANE AC PAVEMENT	ABSL/ SNC	DBE/ non-DBE	N/A			
CLEARING AND GRUBBING (LS)	Tyrrell Resources/ SNC	DBE/ non-DBE	N/A			
DEVELOP WATER SUPPLY	SNC	Non-DBE	none			

Items of work	Name of Selected Firm	DBE/ Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason for Rejection
ROADWAY & DITCH EXCAVATION	ABSL/ SNC	DBE/ non-DBE	N/A			
SHOULDER BACKING	AC Dike/ SNC	DBE/ non-DBE	N/A			
SAND BEDDING	SNC	Non-DBE	none			
WOODEN BARRIER	Const. Area Signs	DBE	N/A			
BOULDERS	SNC	Non-DBE	none			
LOGS	SNC	Non-DBE	none			
HYDROSEEDING	J & M Land Restoration	DBE	N/A			
FINISHING ROADWAY	SNC	Non-DBE	none			
CLASS 2 AGGREGATE BASE (CY)	SNC	Non-DBE	none			
CRACK TREATMENT	All American Asphalt	DBE	N/A			
HOT MIX ASPHALT	SNC	Non-DBE	none			
DATA CORE	SNC	Non-DBE	none			
PLACE HOT MIX ASPHALT DIKE	AC Dike/ SNC	DBE	N/A			
BAR REINFORCING STEEL	Q & D	Non-DBE	none			
STAIN GALVANIZED STEEL SURFACES	Natina	Non-DBE	none			
ROCK STAIN	Natina	Non-DBE	none			
STORM DRAIN INSTALLATION	SNC	Non-DBE	none			
PERMEABLE MATERIAL (BLANKET)	SNC	Non-DBE	none			
ROCK SLOPE PROTECTION	SNC	Non-DBE	none			
MINOR CONCRETE	Q & D	non-DBE	Ernest B. Dee	\$ 33,802.00	\$ 5,642.00	price not competitive/ scope not complete
MISCELLANEOUS IRON AND STEEL	SNC	Non-DBE	none			
DELINEATOR/ MARKERS	Const. Area Signs	DBE	N/A			
CABLE RAILING	Q & D	non-DBE	none			
STRIPING/ PAVEMENT MARKINGS	Linear Options	Non-DBE	none			

## Section C.1

### Selected Subcontractor Quotes



December 16, 2014  
 Sierra Nevada Construction  
 Attn: Frank Cavalier  
 303-827-8670

EMAIL QUOTE: fcavalier@snc.biz

**Project:** CT 03-1A8454 Route 89  
**Location:** Tahoma, CA  
**Bid Date:** December 17, 2014

Bid Item	Product	Tons	Price / Ton	Refinery Location	Freight to Mustang, NV
SUPPLY HAUL	1 PG64-28	375	$\$609 \times 60\%$	Pacific NW (Stockton)	$375 \times \$60.00 / \text{ton} = 137,025$ $60 \times 375 = 22,500$
<b>Black Diamond Asphalt, Inc is a Caltrans certified UDBE supplier.</b> <b>Certification number: 22999</b>					$\$ 159,525$

- Above price for freight is based on full loads
- It is our understanding that this project is subject to Caltrans Asphalt Index
- This quote does NOT include sales/use tax of federal spill funds.
- Credit Terms are determined by the manufacturer.
- Mobilization is \$800 each truck
- Minimum \$600/day if truck available and idle.
- DFSC (Diesel Fuel Surcharge) is included
- Terms: Net 30 Days; subject to credit approval.
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.

SIGNED ACCEPTANCE \_\_\_\_\_ DATE \_\_\_\_\_



P.O. Box 493460 • Redding, CA 96049

December 16, 2014

Contractors License No. 938998  
Licensed Timber Operator A10405  
DBE #38525  
CPUC WBE 9EN00089

TO: Sierra Nevada Construction, Inc.  
Attn: Brant Powers

RE: Caltrans Contract 03-1A8454  
Bidding 12/17/14  
Scope of Work: Tree Removal

**BID PROPOSAL**

The following quote for services includes:

Fell 12 trees designated for removal within project clearing limits.  
Process log lengths as specified per contract requirements.  
Remove stumps and woody material resulting from felled trees not used on project from project site.

Quote: \$28,563.00

Note:

Price includes one round trip mobilization. Additional mobilizations subject to charge.  
Prime Contractor to provide traffic control/lane closure. (Estimated: 5 days)  
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.  
Tyrrell not responsible if there is a shortage of logs generated from project trees to meet contract requirements.

Please call 530.355.9200 or 530.249.3800 for questions. E-mail: [tyrrellresources@sbcglobal.net](mailto:tyrrellresources@sbcglobal.net)

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions



Caltrans Project  
 Contract no. 03-1A8454  
 Location: 03-E0-89-24.9/27.2  
 Bid Date: December 17, 2014

Item no. 02	<p>Construction Area Signs – Stationary Mounted            As shown on Plan Sheet CS-1            (Includes Project Funding Signs)            Furnish, Install, &amp; Remove            Lump Sum</p>	\$ 3,900.00																												
Item no. 03	<p>Traffic Control System – PARTIAL             Typical T-13 Reversing Control</p> <table border="0" style="width: 100%;"> <tbody> <tr> <td style="width: 50%;">2 Men &amp; Equipment</td> <td style="width: 50%; text-align: right;"><u>Mon. thru Fri. Days (excludes Holidays)</u></td> </tr> <tr> <td>Rate per 8 hour shift</td> <td style="text-align: right;">\$1,550.00</td> </tr> <tr> <td>OT Rate per hour</td> <td style="text-align: right;">190.00</td> </tr> <tr> <td>DT Rate per hour</td> <td style="text-align: right;">210.00</td> </tr> <tr> <td colspan="2"> </td> </tr> <tr> <td>Additional Flagger</td> <td style="text-align: right;"><u>Mon. thru Fri. Days (excludes Holidays)</u></td> </tr> <tr> <td>Rate per 8 hour shift</td> <td style="text-align: right;">\$ 650.00</td> </tr> <tr> <td>OT Rate per hour</td> <td style="text-align: right;">95.00</td> </tr> <tr> <td>DT Rate per hour</td> <td style="text-align: right;">105.00</td> </tr> <tr> <td colspan="2"> </td> </tr> <tr> <td>Pilot Vehicle w/Operator</td> <td style="text-align: right;"><u>Mon. thru Fri. Days (excludes Holidays)</u></td> </tr> <tr> <td>Rate per 8 hour shift</td> <td style="text-align: right;">\$ 875.00</td> </tr> <tr> <td>OT Rate per hour</td> <td style="text-align: right;">115.00</td> </tr> <tr> <td>DT Rate per hour</td> <td style="text-align: right;">125.00</td> </tr> </tbody> </table>	2 Men & Equipment	<u>Mon. thru Fri. Days (excludes Holidays)</u>	Rate per 8 hour shift	\$1,550.00	OT Rate per hour	190.00	DT Rate per hour	210.00			Additional Flagger	<u>Mon. thru Fri. Days (excludes Holidays)</u>	Rate per 8 hour shift	\$ 650.00	OT Rate per hour	95.00	DT Rate per hour	105.00			Pilot Vehicle w/Operator	<u>Mon. thru Fri. Days (excludes Holidays)</u>	Rate per 8 hour shift	\$ 875.00	OT Rate per hour	115.00	DT Rate per hour	125.00	
2 Men & Equipment	<u>Mon. thru Fri. Days (excludes Holidays)</u>																													
Rate per 8 hour shift	\$1,550.00																													
OT Rate per hour	190.00																													
DT Rate per hour	210.00																													
Additional Flagger	<u>Mon. thru Fri. Days (excludes Holidays)</u>																													
Rate per 8 hour shift	\$ 650.00																													
OT Rate per hour	95.00																													
DT Rate per hour	105.00																													
Pilot Vehicle w/Operator	<u>Mon. thru Fri. Days (excludes Holidays)</u>																													
Rate per 8 hour shift	\$ 875.00																													
OT Rate per hour	115.00																													
DT Rate per hour	125.00																													
Item no. 05	<p>Portable Changeable Message Sign – Monthly Rental  <b>\$1150.00 per unit per month</b></p> <ul style="list-style-type: none"> <li>&gt; F.O.B. Newcastle.</li> <li>&gt; Sales tax included.</li> <li>&gt; Item no. 05 must be in conjunction with other work.</li> </ul>																													
Item no. 16	<p>Temporary Fiber Roll – FURNISH ONLY            10,800 LF @ \$0.86 LF.</p> <ul style="list-style-type: none"> <li>• Based on truck load quantities</li> <li>• Sales Tax Included</li> <li>• F.O.B. Newcastle, CA</li> </ul>	\$ 9,288.00																												
Item no. 26	<p>Treated Wood Waste            350 LB @ \$2.75 LB</p>	\$ 962.50																												



Caltrans Project  
 Contract no. 03-1A8454  
 Location: 03-ED-89-24.9/27.2  
 Bid Date: December 17, 2014

Item no. 29	Remove Roadside Sign 6 each @ \$85.00 each	\$ 510.00
Item no. 35	Reset Roadside Sign 25 each @ \$210.00 each	\$ 5,250.00
Item no. 47	Wooden Barrier 160 each @ \$255.00 each	\$40,800.00
Item no. 74	Furnish Single Sheet Aluminum (0.063" -Unframed) 110 SQFT @ \$21.15 SQFT	\$ 2,326.50
Item no. 75	Roadside Sign - One Post 11 each @ \$350.00 each	\$3,850.00
Item no. 96	Delineator (Class 2) 130 each @ \$34.00 each	\$4,420.00
Item no. 97	Marker (Culvert) 8 each @ \$34.00 each	\$ 272.00
Item no. 98	Highway Post Marker 5 each @ \$34.00 each	\$ 170.00

**Note:** Bid excludes galvanized staining. Construction Area Signs will ship applicable items to Natina. Contractor responsible for return shipping to jobsite.

**Other Exclusions:** Portable Changeable Message Sign, Impact Attenuator Vehicle, Rumble/Quake Strips, and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

**ABSL Construction**

8435 24<sup>th</sup> Ave Sacramento Ca 95826  
TE: (916) 379-0442 Fax: (916) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

**Project Name:** CaDot Cold Plane, HMA overlay and culvert rehab...  
**Project Number:** 03-1A8454  
**Bid Date:** 12/17/14  
**Location:** El Dorado County, CA

**BID, AC Grinding**

**Minimum Daily Charge** \$ 4000.00 + 150 night x 11 ea 45,650.-

This price is for a 80" Inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth.

\$150.00 additional for night work. ~~500.00~~ per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work. X 2 1,000.-

**Minimum Daily Charge** \$ 3000.00 + 100 night x 4 ea 12,400.-

This price is for an 48" Inch cold planer machine, **Wirtgen W 1200** Up to 12 inches depth.

\$100 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Mobilization** \$150 each way x 14 ea 2,100.-

**Inertial Profilograph:**

**Unit price per move in:** \$2000

Includes: Caltrans verification procedure and calibration, generating repeatability report per specs, collection of dual wheel track surface profile data for this project, and generating Caltrans reports. Layout of grinds can be done for an additional charge.

**WE ARE DBE CERTIFIED!!!!**

ABSL  
TOTAL

61,150.-

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (916) 284-3598  
Todd Wheeler

***Todd Wheeler***

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

**Todd Wheeler**

1010-01

Received Time Dec. 17. 2014 11:09AM No. 6728



1640 James Road, Bakersfield, CA 93308  
 (661) 872 7039 - office (661) 399 8882 (fax)  
 WMBE Cert CUCP - UDRE CT 32481, CCA -1246, Small Business  
 CA Lic. # 508089, Nev. License 0040577  
 Bond rate 2.5%  
 Union: No. & So. Calif. Laborers

Project: CDOT 03-1A8454, Near Tahoma, Ca.

Addendums: *One*

Price good for 30 days

Estimator: John Juette

Date: December 8, 2014

Bid Item	Description	Quantity	Unit Price	Extended Price
11	Move-in/Move-out (Temp. Erosion Control)	6 each	\$989 each	\$5934.00
12	Temp. Hydraulic Mulch (8FM)	2710SY	\$1.24/SY	\$3,360.40
16	Temp. Fiber Roll	10,800LF	\$3.35/LF	\$36,180.00
25	Temp. Fence (Type ESA)	1620LF	\$4.35/LF	\$7,047.00
53	Move-in/Move-out (Erosion Control)	6 each	\$1045 each	\$6,270.00
54	Erosion Control (Dry Seed)	78,500SF	\$0.127/SF	\$9,969.50
55	Erosion Control (Bonded Fiber Matrix)	24,300SF	\$0.164/SF	\$3,985.20
56	Rolled Erosion Control Product (Jute Mesh)	6,610 SF	\$0.84/SF	\$5,552.40
57	Straw	67,600 SF	\$0.332/SF	\$22,443.20
58	Compost (Type A)	24,900 SF	\$1.25/SF	\$31,125.00
59	Compost (Type B)	10,900 SF	\$0.687/SF	\$7,488.30
60	Incorporate Materials	24,900 SF	\$0.12/SF	\$2,988.00

General Contractor may elect to perform items 12, 25.

Exclusion/Qualifications/Remarks: Work day is from 7:00 - 3:30 - 8 hr. day - Mon. to Fri. Bid does not include any overtime, weekends or holiday work.

The GC and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, etc.

The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

*Handwritten notes:*  
 1/20 - 1/20 - 1/20 - 1/20 - 1/20  
 Total 1/20



Perennial, LLC

PO Box 44 • Wilseyville, CA 95257 • (209) 419-3013

**Proposal to Provide Professional Biological Services to Sierra Nevada Construction, Inc. for Construction on State Highway in El Dorado County Near and at Tahoma from Meeks Creek Bridge to Wilson Avenue in District 03 on Route 89, California.**

December 9, 2014

CLIENT: Sierra Nevada Construction, Inc.  
2055 E Greg Street  
Sparks, NV 89431  
(775) 355-0420  
Contact: Brant Powers

Perennial, LLC. - SMBE#1757519; DBE#41443  
P.O. Box 129  
Wilseyville, California 95257  
209-419-3013  
Contact: Erin Strange

**Work Plan Narrative:**

Perennial, LLC, proposes to perform various biological services and water quality monitoring, including required reporting to Sierra Nevada Construction, Inc., for the advertised construction project on State Highway in El Dorado County Near and at Tahoma from Meeks Creek Bridge to Wilson Avenue in District 03 on Route 89 Project. A total of FIVE main tasks will be performed under this proposal. These tasks include the following: 1) Contractor Supplied Biologist; 2) Natural Resource Protection Plan; 3) Water Quality Sampling and Analysis; 4) Water Quality Monitoring Reporting; 5) Water Quality Annual Reporting; and 6) Office Administrative Support and Project Administration.

**Please Note:** The following project proposal including tasks and cost estimates is based upon construction documents and information provided from the advertised CalTrans Contract No. 03-1A8454 ([http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/03/03-1A8454/specs/03-1A8454sp.pdf](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-1A8454/specs/03-1A8454sp.pdf)), and from experience with tasks on similar construction projects.

Perennial, LLC is a Caltrans certified DBE company (Firm # 41443) and state certified small (micro) business (#1757519) with expertise and abilities in most aspects of biological resource management and water quality monitoring. Because of the extensive experience of Perennial staff, we are able to perform multiple tasks while on site throughout the length of the construction project. This allows Perennial to provide continuity throughout the project, maintain familiar staff on the project; respond quickly to project needs and challenges in the field, and

provide multiple services with each site visit. This will ultimately reduce project costs and maintain a strong line of communication with the client throughout the project. As per construction documents, it is assumed that the construction schedule for this project will include an estimated 60 days for biological services, and a total of 9 water quality sampling and analysis days. All estimated costs are based on a reported and assumed 60 working day completion schedule within and along the riparian habitats. Additional costs for tasks completed on a reoccurring basis will occur if the project exceeds the 60 working day completion schedule.

The following estimated costs are for a Senior Field Biologist and Biological Technician provided by Perennial, LLC. Any additional labor support needed to assist and complete the identified field tasks below will be provided by the contractor. The Senior Biologist may request additional or substitute laborers should the task or work effort dictate in an attempt to maintain an efficient and timely work product.

**ALSO** – this cost estimate is for labor and travel, and limited field equipment (binoculars, handheld GPS unit, and portable water quality meters only. It DOES NOT include costs for materials and/or rental of specialized equipment needed to install bird nest exclusion netting, remove nesting material, temporary aquatic species exclusion material, or other related items. If necessary, cost estimates for such equipment can be identified in the future and will be in addition to the following cost estimate.

---

**Deliverables:**

1. Provide Complete Biological Services based on Project Specifications (Bid Item # 27; Code 146001):

Project Biological Monitoring/Survey activities:

Perennial proposes to provide a project biologist to complete a variety of required biological tasks including bird nest surveys, and monitoring of instream work activities and related regulated species monitoring for 60 working days throughout the length of the project. The construction schedule is not available at this time to identify the dates that will require the surveys. It is expected that all in-stream monitoring requirements will take place during the low-flow, summer and/or fall seasons. Estimated daily costs include labor for an 8-hour work day, 1.75 hour commute time roundtrip to and from the jobsite, and 170 miles roundtrip.

Daily estimated labor hours for Biologist = 9.75 hours @ \$80.00 = \$780.00; in addition - 170 miles @\$0.56 = \$95.20. Total daily costs for Biologists = \$875.20

**Total 60 Day Project Cost for Contractor Supplied Biologist = \$52,512.00**

2. Completion and Submittal of a Natural Resource Protection Plan (Bid Item # 28; Code 146003):

Perennial proposes to complete and submit a Natural Resource Protection Plan to include all required items as per specification 14-6.07.

**Total estimated costs to Complete the Natural Resource Protection Plan = \$5,950.00**

3. Water Quality Sampling and Analysis (Bid Item # 22; Code 131103):

Perennial proposes to provide a water quality monitor to collect water quality samples and record water quality data within receiving waters during in-stream construction activities. This task is NOT part of the SWPPP tasks and will include the biologist scheduled to be on-site during in-water construction activities. Activities will include the use of calibrated, portable water quality meters to collect water quality data on total of 9 days as per project specifications and to estimate water flow. Costs include all time and materials required for equipment calibration, sample collection, and data recording.

**Total estimated costs for Water Quality Sampling and Analysis = 4.0 hours @ \$70.00 x 9 events = \$2,520.00**

4. Water Quality Monitoring Reporting and potential Water Quality Objective Exceedance Reporting (Bid Item # 23; Code 131104):

Perennial proposes to submit a total of 5 monthly water quality monitoring reports including both in-water and storm event sampling within the 7<sup>th</sup> day of the month for monitoring work conducted during the previous month. If appropriate, Water Quality Objective Exceedance Reports will also be submitted within this task.

**Total estimated labor hours for Water Quality Monitoring Reporting = 26.0 hours @ \$70.00 = \$1,820.00**

5. Water Quality Monitoring Annual Reporting (Bid Item # 24; Code 131105):

Perennial proposes to complete and submit a Water Quality Annual Report within 20 days after end of project.

**Total estimated labor hours for the Annual Water Quality Report = 21.0 hours @ \$70.00 = \$1,470.00**

6. Office Administration Support

Perennial, LLC proposes an additional cost for office administration and incidental materials for production of reports for the 5 month project to be an estimated 7 hours total for the entire project.

**Total Estimated Costs for Office Administration Support and Incidental Expenses throughout the Project = \$490.00**

**TOTAL ESTIMATED COSTS TO PROVIDE PROFESSIONAL BIOLOGICAL MONITORING, SUBMITTAL OF A NATURAL RESOURCE PROTECTION PLAN, IN-STREAM CONSTRUCTION WATER QUALITY SAMPLING, AND REQUIRED REPORTING SERVICES TO SIERRA NEVADA CONSTRUCTION, INC., FOR CONSTRUCTION ON STATE HIGHWAY IN EL DORADO COUNTY NEAR AND AT TAHOMA FROM MEEKS CREEK BRIDGE TO WILSON AVENUE IN DISTRICT 03 ON ROUTE 89 = \$64,762**

Thank you for the opportunity to submit a bid on this project. Please let me know if you have any questions regarding this cost proposal.

Erin Strange

*In-  
Bid*

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT ELDORADO CO. ROUTE 89 03-1A8454**

**BIDS : 12/17/14**

**"PLACE ONLY"\* 133 LF ASPHALT DIKE (TYPES A,E) @\$26.00 LF. = 3,450.-**

**PLACE ONLY ASPHALT AREAS @ \$2480.00 8 HR. DAY.\* x 2 4,960.-**  
• PRICE INCLUDES PLACING AND SCREEDING.  
• TRENCHES, SHOULDERS UP TO 6 FT WIDE IN STREET AREAS  
• EXCLUDES RAKING AND COMPACTION  
• MOBILIZATION \$800.00 FOR SHOULDER MACHINE x 1 800.-  
• PLACE ONLY ASPHALT, DOES NOT INCLUDE SITE PREP, BACKFILL, FOGSEAL OR TACK COAT. 9,218.-

**PRICE INCLUDES TACK AND TWO MOBILIZATIONS FOR DIKE CREW.  
ADDITIONAL MOBS FOR DIKE CREW \$1900.00.  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**  
CAL. LIC.# 407417 NEV. LIC.#24188  
**2788 VENTURE DR. LINCOLN, CA. 95648**  
**(916) 652-0159 FAX (916) 645-9618**  
**WWW.ACDIKE.COM**

# T AND S DVBE Inc.

Email - tandsdvbe@yahoo.com

General Contractor CA. Lic # 983087 A-C31  
DVBE Supplier #1753009  
DBE Firm #38721

Phone 530-864-8105  
P.o. Box 270986  
Susanville Ca, 96127

## JOB #03-1A8454 Bid Date 12/17/14

### Job Name - Cold plane, HMA overlay and culvert rehabilitation

#### 1. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #4)

- 8 Hour straight time shift \$1320.00 (Two Flaggers) Rumble strips included in daily price.  $\times 95 = 125,400$
- Additional Flagger (Each) per 8 hr. straight time rate \$600.00  $\times 85 = 51,000.-$
- Overtime, each flagger \$95.00 per hr.  $\times 550 = 52,250.-$
- Sunday/Holidays time each flagger \$105.00 per hr.
- Night pay \$3.25/Hr./Man  $\times 3250 = 10,562.50$

All typical signs (10) stands(10) flagging equipment, cones(30) included, and highly qualified personal will be included. When and if additional equipment is needed see rates below. (Set up and tear down will be billed at TCS rate listed in Item 2)

#### Exclusions

The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers if needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below)

#### Pilot car (Item #4)

- Pilot car and driver @ 752.00 per 8 hr. straight time shift  $\times 50 = 37,600.-$
- Overtime @ \$105.00 per hr.  $\times 100 = 10,500.-$
- Sundays/Holidays @ \$115.00 per hr.

$\$287,312.50$

#### 2. Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) Item # 4

- 8 Hour straight time shift \$850.00 (Traffic control supervisor, traffic truck)
- 8 Hour straight time shift \$1325.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Overtime Rate \$126.00 (Traffic control supervisor, traffic truck)
- Overtime Rate \$200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)
- Sundays/Holidays time rate \$150.00 (Traffic control supervisor, traffic truck)
- Sundays/Holidays time rate \$235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be include in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.

#### 3. Traffic control technician labor (Includes truck)

\$790.00 per 8 hour straight-time;

\$105.00 per hour overtime & Saturdays;

\$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

#### Traffic Control Plans

\$350.00 Per page of traffic control plan.

**T AND S DVBE Inc.**

General Contractor CA. Lic # 983087 A-C31  
 DVBE Supplier #1753009  
 DBE Firm#38721

Email – tandsdvbe@yahoo.com

Phone 530-864-8105

P.o. Box 270936

Susanville Ca, 96127

**4. Construction Area Signs (Item #3)**

16 signs stated in plans (Sheet No. 65) \$3400.00 Lump sum price for install and removal.

2 project funding signs (type 1) \$1400.00 Lump sum price for install and removal.

All signs, posts and hardware remain the property of T AND S DVBE Inc. any damaged, stolen or destroyed signs that need to be replaced are the responsibility of the prime contractor.

**5. Arrow Board Rental**

\$75.00 per day

\$200.00 per week

\$500.00 per month

**6. Portable Changeable message boards (Item #5)**

\$1000.00 per month

\$400.00 per week

\$175.00 per day

Inclusion

CMS prices include a onetime set up and tear down if used for a minimum of 3 months.

Exclusions

Relocation of PCMS boards, Light towers, and Arrow boards will be charged at an hourly rate listed in item number 7.

**7. Light Towers**

\$100.00 per day

\$200.00 per week

\$600.00 per month

Delivery of equipment \$125.00 Removal of equipment \$125.00.

Prime contractor is responsible for fuel and or additional fuel cost if T AND S DVBE Inc. is directed to fuel light towers. The price will be \$5.00 per gallon for light towers.

**8. Additional Delineation/ Hourly/Daily Rates If Needed**

1. Cones \$0.30/Day \$6.00/Month

2. Type 1 Barricades (With Signs i.e. Wait For Pilot)

- \$1.50 per day \$18. Per month

3. Extra Signs and Stands not included in normal closures stated above

- \$3.00 per day \$36.00 per month

4. Type 3 Barricade (With Sign I.E. Road Closed)

- \$2.00 per day \$20.00 Per month

5. Night Road Work Ahead Beacons \$4.00/Day

6. Call for rates on additional sign or barricade rates.

**GENERAL NOTES, TERMS, & CONDITIONS – Please read carefully**

- Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.
- Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for

# T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31  
DVBE Supplier #1753009  
DBE Firm #38721

Email - tandsdvbe@yahoo.com

Phone 530-864-8105

P.o. Box 270986

Susanville Ca, 96127

maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.

Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

- Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

- Working Time

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

- All Payments

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call Taren Forde at 530-864-8105 or Steve at 530-921-8044. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

- This quote is valid for 30 days.

# All American Asphalt Sealing Inc.

NV LIC # 58135A  
PO BOX 7295  
Reno, NV 89510-7295  
Phone (775) 329-3003  
Fax (775) 827-3006

CA Lic# 957272  
DBE# 40963

Caltrans 03-1A8454 Hwy 89 Tahoma

Attn: Brant

All American Asphalt Sealing Inc. is please to submit a formal proposal on the above reference project. The following table shall serve as a breakdown of our bid:

Item Description	Approximate Quantity	Unit Price	Total
BI 63 – Crack Treatment	5 LNMI	\$4,000.00	<b><u>\$20,000.00</u></b>
<b>TOTAL: \$20,000.00</b>			

### Special Conditions & Exclusions

1. This proposal excludes performance & payments bonds.
2. This proposal excludes all engineering, testing, surveying, staking, and as-built drawings.
3. This proposal excludes all traffic control, notifications, prime coat, signage, and all other work not specifically detailed in the above table.
4. This proposal is based night work with light plants provided by general.
5. This proposal is based on 2 mobilizations. \$1,100.00 for each additional mobilization
6. This proposal is based on a 5 day/week, 8 hour/day work schedule.
7. All work will be field measured and billed at the unit prices outlined above.
8. All quoted work shall be constructed in accordance with the Caltrans 2010 Specifications
9. This proposal is based on a mutually agreeable contract terms being negotiated.
10. Note-This proposal may be withdrawn by us if not accepted within 30 days

# All American Asphalt Sealing Inc.

NV LIC # 58135A

PO BOX 7295

Reno, NV 89510-7295

Phone (775) 329-3003

Fax (775) 827-3006

If you have any Questions regarding this proposal or would like to discuss this further, please call me at 775-329-3003 or 775-745-7475 cell

Sincerely,

Tim Lara

All American Asphalt Sealing Inc.

---

Accepted: The above prices and specifications of this Proposal are satisfactory and are hereby accepted. All work to be performed under the proposed terms and conditions as specified in this proposal unless other stipulated.

---

Date

---

Signature





---

December 15, 2014

Sierra Nevada Construction  
Brant Powers  
2055 E. Greg Street, Sparks, NV 89431  
775-355-0420  
bpowers@snc.biz

Attn: Brant Powers

RE: CDOT #03-1A8454  
Construction on State Highway in El Dorado County near Tahoma  
Proposal for 150gpm Temporary Active Treatment System – Bid Item 19

Dear Brant,

Clear Creek Systems, Inc. (CCS) is pleased to submit this proposal for water treatment services for the project listed above. We are providing a proposal for a 150gpm Temporary Active Treatment System (ATS) in accordance with Attachment F of the California General Permit and the project specifications.

The system is designed to treat water collected and conveyed by others during site construction activities. The Contractor will pump the water into one or two 20,000 gallon settling/storage tanks listed as optional equipment in this proposal. CCS will pump the water from the two settling/storage tanks, treat for pH (if required), inject with a coagulant, settle in two 20,000 gallon ATS treatment tanks, and filter through a CCS SF100 sand filter unit for the reduction of suspended sediment and turbidity. The effluent water will be conveyed to the point of discharge within 100 linear feet of the end of the treatment system. This proposal assumes that water collection and conveyance prior to the treatment system will be provided by others. If you would like an alternate scope of work please let us know.

Clear Creek Systems, Inc. (CCS) is a licensed contractor specializing in temporary water treatment systems. We are able to provide all of the necessary equipment to manage the storm water or groundwater on your project including, but not limited to, pumps, settling tanks, piping, filtration equipment, and experienced operators. We have been providing temporary treatment systems since 1995. We are able to provide turnkey systems design and operations as needed. We have experienced personnel available to train your personnel or monitor the systems as needed. We have treated flows as high as 4,000 gpm, and we have addressed high suspended solids, pH, oils and other hydrocarbons, metals and nitrates. We are used to operating in difficult and often changing operating conditions. As such, we are very experienced in dealing with the operational situations that arise when treating a high volume of water with a temporary treatment system with little to no infrastructure. We also specialize in the design and installation of permanent industrial/commercial storm water and groundwater treatment systems.



We have prepared Active Treatment System/Dewater Discharge Plans that have been approved by Caltrans in several districts and by the San Francisco Regional Water Quality Control Board, North Coast Regional Water Quality Control Board, Sacramento Regional Water Quality Control Board, and San Joaquin Regional Water Quality Control Board under the new construction general permit on the first submittal.

**150 GPM - PROPOSED SCOPE OF WORK INCLUDED – RENTAL OPTION**  
**(EITHER AS INCLUDED COMPONENT OR OPTION)**

1. **150 GPM Temporary Active Treatment System (ATS)**
  - ATS Monitoring Module
  - One (1) CCS SF-150 Sand Filter
  - Two (2) 20,000gal Gravity Settling / Treatment Tanks
  - One (1) Electric Centrifugal System Pumps (5hp)
  - Internal system piping
  - Treatment tanks system manifold
  - 100' of Effluent pipe
  - System Power to be provided by others (generator pricing listed as an option)
  
2. **Mobilization ATS**
  - Transportation of all the ATS equipment to the site
  - Labor for system installation
  - Forklift for unloading equipment is not included
  
3. **Demobilization ATS**
  - Transportation of all the ATS equipment off of the site
  - Labor for system demobilization
  - Forklift for loading equipment is not included
  - Tank cleaning is not included. Pricing can be submitted once sediment loading is verified at the end of the project
  
4. **System Monitoring & Reporting**
  - ATS Plan in accordance with Attachment F of the CGP (See outline below)
  - System Operators at the rates listed below



**150 GPM ACTIVE TREATMENT SYSTEM PRICE ESTIMATES:**

**150 GPM ATS SYSTEM Rental**

**Monthly Rental (28 day monthly billing cycle)** \$9,490.00/monthly cycle  
 This includes the equipment in items 1 of the above SOW

**System Mobilization** \$12,865.00 Lump Sum  
 Item 2 of the above SOW

**System Demobilization** \$8,695.00 Lump Sum  
 Item 3 of the above SOW

**ATS Plan** \$3,500.00 Lump Sum  
 Specifics outlined below

*Handwritten notes:*  
 } \$34,550  
 FOR  
 1 MONTH  
 ADDITIONAL  
 MONTH  
 \$9490

**ATS plan preparation consists of:** All of the required site specific documentation for ATS systems that must be prepared and submitted to the Water Board prior to ATS operations as per Attachment F of the Construction General Permit. This includes:

1. C.1. ATS Design by CPESC or registered civil engineer
2. C.4. Lead person to install the system with both 5 yrs. Construction storm water experience and an A license
3. C.5.a ATS Operation & Maintenance manual
4. C.5.b ATS Monitoring, Sampling & Reporting Plan including QA/QC
5. C.5.c. ATS Health & Safety Plan
6. C.5.d ATS Spill Prevention Plan

Also, CCS will provide the trained personnel to operate the system that have the required 40 hour training as per Attachment F of the General Permit.

(Note: ATS approval requires min of 14 days from the time the application is submitted to the CRWQCB)

**ATS Monitoring and Operation Labor Rate Schedule: (Prevailing Wage)**

Note: Single operator will be at supervisor rate.

	Regular:	Overtime:	Double Time:
Labor	\$75.00	\$112.50	\$150.00
Supervisor	\$95.00	\$142.50	\$180.00
Manager	\$115.00	\$172.50	\$230.00

*Handwritten note:* → 16 HRS

Portal to Portal Livermore Yard or Sacramento Yard



**Consumables for ATS Operation: (FOB Livermore, CA)**

Tote of 2% Floc-Clear Chitosan Polymer (275 gal)	\$2,625.00 ea. + tax
Co2 Dewar (for pH adjustment if required)	\$625.00 ea. + tax
93% Sulfuric Acid – 203.6 gal (for pH adjustment if required)	\$2,800.00 ea. + tax

Consumable pricing is valid for 90days. Consumable costs can vary widely depending on water quality and characteristics. Polymer consumables typically are in the range of \$500 per Million Gallons Treated (Mgal) to \$4,000/Mgal. We estimate the budget number for this location would be around \$3,500/Mgal (million gallons treated) based on proper collection and conveyance to the system.

**External laboratory testing and sample collection** \$Cost+ 20%  
**Actual costs will depend on permit requirements**  
**(I.e. implementation of VOC treatment)**

**Additional Equipment and Consumables Listed as Options – Add Alternates:**

Dewatering Pump with 50' cable and control (2hp/230/3ph)	\$585.00/monthly cycle ✓
Acid Spill Guard Containment Unit	\$400.00/monthly cycle ✓
Temporary Power Generator with Berm (25KVA) Single Shift	\$850.00/monthly cycle
5hp Centrifugal Pump with Auto Controls	\$750.00/monthly cycle
Additional 20,000 gal Holding Tanks	\$840.00/monthly cycle
Mobilization/Demobilization - Each Additional Tank	\$600.00/ea. mob/demob ✓

*Flarely Guard*  
*Two DAYS / TOTE*  
*Folscom 1 1/2 TOTES / DAY*  
*600 GPM ← ADD A*  
*ADD LARGER*  
*GEN SET*



---

The above equipment designs are based upon our experience with similar types of contaminants and/or operations, but without a pilot test it is impossible to guarantee field performance of the above equipment. When conducted, pilot tests only indicate performance under a specific set of conditions. Changes in field conditions or operating parameters can alter field performance. Actual water treatment rates and efficiencies will depend upon the influent water quality.

We look forward to working with you on this project and would like to thank you for the opportunity to bid on this project. Please do not hesitate to contact me with any questions you may have. My cell phone is (925) 605-6637.

Sincerely,  
*Clear Creek Systems, Inc.*  
*MC*  
Mike Camara  
Project Coordinator  
[mcamara@clearcreeksystems.com](mailto:mcamara@clearcreeksystems.com)  
[www.clearcreeksystems.com](http://www.clearcreeksystems.com)

Accepted By: \_\_\_\_\_

Print Name: \_\_\_\_\_

Title: \_\_\_\_\_ Date \_\_\_\_\_



---

## TERMS and CONDITIONS

### EXHIBIT #1- Page1 of 1

This proposal is subject to the inclusions of the following Terms and Conditions being incorporated into any Contract/Subcontract Agreement. These Terms and Conditions will control in the event of any inconsistency between the terms of this proposal and any subsequent agreement.

1. Security and equipment condition is not included. It is the responsibility of the client.
2. Proposal is subject to equipment availability.
3. Discharge Permit and all associated Fees will be the responsibility of the client.
4. This system is designed solely to reduce suspended sediment and turbidity. Any other contaminants are beyond the scope of the proposal and therefore not included.
5. The Client will provide equipment to off load and load the equipment at the site. If CCSI needs rent a forklift, the price will be cost +20%.
6. All requests for additional work to be performed must be submitted in writing.
7. If temporary power generation or self-powered pumps are required, the rates for generators and diesel pumps are based upon single shift rates of an average of up to 40 hours per week. If the generator or pumps averages between 40 and 80 hours per week then the rate is 1.5 times the listed rate. If the generator averages more than 80 hours per week then the rate is 2.0 times the listed rate. Servicing generators and diesel pumps is not included in this proposal. Metered equipment service needs to be performed every 200 hours of operation.
8. The client is responsible to provide fuel and service to power generation equipment for operations. CCS can provide these services if requested to do so at a rate of cost plus 20%.
9. Access and egress for vehicles, and equipment normally used in these types of operations will be available to the area designated for the water treatment system.
10. CCS personnel will have unrestricted access to and from our area of operation during mobilization, normal operating conditions, and demobilization. Delays in access will be an additional cost at listed hourly rates.
11. CCS personnel can monitor the system or train your designated personnel to do so.
12. While there is flexibility in equipment layout, there will be sufficient room for surge/settling tanks, or basins, and filtration equipment.
13. If tanks are used instead of basins, they must be cleaned prior to return. If the client wants CCS to provide this work, a quote can be generated as the project nears completion and an idea of the cleaning requirements is available.
14. Rental of the equipment begins when the equipment is delivered to the site and ends when the equipment is picked up from the site. Written notice with 2 week lead is required for demobilization.
15. The client is responsible for disposal of sludge and used filter elements (except VOC media.)
16. Indemnification: Contractor shall indemnify and hold harmless Clear Creek Systems, Inc. (CCSI) (including its officers, agents, employees, successors, and assigns) from any and all claims, demands, causes of action, damages, costs, expenses, losses or liability in law or equity of every kind and nature whatsoever ("Claims") arising out of or in connection with its operations to be performed under this agreement, including but not limited to, personal injury or death to persons, including but not limited to, any employees or agents of contractor or any other subcontractor and/or damage to property of anyone ( including loss of use thereof ) caused or alleged to be caused, in whole or in part, by any negligent act or omission of CCSI or anyone directly or indirectly employed by CCSI or anyone for whose acts may be liable. Contractor however, shall not be obligated under this agreement to indemnify CCSI for claims arising from the sole negligence or willful misconduct of CCSI, its agents, or employees.
17. Terms for invoices are net 30. 1 1/2 % monthly finance charge on any past due balances.
18. There will be no retention or bond requirements on our part.
19. Our current insurance levels are sufficient for this project: \$2,000,000 GL per event and aggregate; \$1,000,000 Auto; and \$1,000,000 Workers Comp. We also have a \$5 million dollar umbrella.
20. Replacement consumables are FOB Livermore, CA and listed prices do not include applicable taxes.
21. Taxes are included in mobilization, monthly rental, and demobilization
22. Equipment rates do not include freeze protection.
23. **No warranties about the suitability of this proposal for this project without a pilot test are being made.**



**Q&D CONSTRUCTION, INC.**

**- 1964 50 2014 -**

**YEARS OF IMPRESSIONS**

December 17, 2014

Sierra Nevada Construction

Attention: Brant Powers

RE: Cal Trans 03-1A8454 Rte 89 Tahoma

Q&D Construction is pleased to submit for your consideration the following proposal for the above referenced project:

Item	Description	Quantity	Unit Price	Total
20	Temporary Concrete Washout	1 Ls	\$ 1,500.00	\$ 1,500.00
36	Adjust Inlet	1 Ea	2,800.00	2,800.00
72(F)	Minor Concrete (Minor Structure) - Portion	17.5 Cy	2,000.00	35,000.00
73(F)	Bar Reinforcing Steel (Epoxy Coated)	950 Lb	9.50	9,025.00
93	Minor Concrete (Curb & Gutter)	46 Cy	560.00	25,760.00
94	Minor Concrete (Gutter Depression)	3 Cy	800.00	2,400.00
99(F)	Cable Railing	50 Lf	285.00	14,250.00
105	Mobilization	1 Ls	9,800.00	9,800.00
<b>TOTAL</b>				<b>\$ 100,535.00</b>

Excludes bond, inspection, testing, survey, traffic control, flaggers, barricades, temporary barrier rail, SWPP, excavation, backfill, headwall/pipe removal, dewatering, staining galvanized surfaces, cold weather protection, night or weekend work and any other item not specifically noted above.

Staging area to be provided by SNC.

If you have any questions, please call.

Sincerely,

Kevin J. Hamilton  
Senior Project Manager/Estimator

TEL: 775-786-2677  
FAX: 775-786-5136

P.O. BOX 10865, RENO, NV 89510  
1050 S. 21ST STREET, SPARKS, NV 89431

NCL: 8197A&B  
CCL: 42798BBA

## Section C.2

### Rejected DBE Subcontractor Quotes

# **gallaway** **ENTERPRISES**

117 Meyers Street • Suite 120 • Chico CA 95928 • 530-332-9909

---

## **Quotation and Scope**

December 11, 2014

Quote P14-127

Gallaway Enterprises is pleased to provide the following quote **FOR CONSTRUCTION ON STATE HIGHWAY IN EL DORADO COUNTY NEAR AND AT TAHOMA FROM MEEKS CREEK BRIDGE TO WILSON AVENUE**; Caltrans Project Number **03-1A8454**. If you have any questions, please do not hesitate to contact Christine Schukraft, Lead Biologist at (530) 332-9909 office, (530) 332-9905 fax, or [christine@gallawayenterprises.com](mailto:christine@gallawayenterprises.com). Gallaway Enterprises, Inc. is a **DBE, WBE, UDBE (#31237)**, and **small business (#1732158) certified company**. This quote is supplied with the understanding that we are exempt from the requirement of providing certified payroll.

### **Scope of Work:**

Gallaway Enterprises will prepare a project-specific **Natural Resources Protection Plan (Item 28)**, which will include:

- List of species and habitats addressed in the plan
- Protection measures for regulated species likely to occur in the project site
- Protective radii for regulated species encounters
- Implementation plan for protection measures, including monitoring schedule
- Monitoring duties
- Justification for each instance where protection measures and an implementation plan are not necessary for a regulated species
- Schedule for inspecting protection measures
- Schedule for maintaining protection measures
- Schedule for submittal of monitoring reports
- Response plan for instances where regulated species are encountered
- Location and schedule of fence installation and removal, with identification of species or habitats to be protected by each ESA and Species Protection Area (SPA)
- Protection measures required within each SPA

Gallaway Enterprises will provide a qualified **Contractor Supplied Biologist(s) (Item 27)** to satisfy species protection and survey requirements for the term of the project, which will include:

- Pre-construction Survey(s) and Report(s);
- Monitoring of active MBTA nests as required;
- Initial Monitoring Survey(s) and Report(s);
- Construction Monitoring Survey(s) and Report(s);
- Daily Monitoring (at culvert locations (CDFW 1600 Permit 2.5 and 2.6)) and Weekly Reports;
- Incident Report(s);
- Annual Monitoring Report;
- Final Monitoring Report, and;
- Implementing specified species protection measures.

**Qualifications:**

Senior biologist Jody Gallaway will serve as Project Manager, and oversee the QA/QC's for the items included in this scope of work. Our Lead Biologist, Christine Schukraft, is the point of contact for any project scheduling, questions or concerns. All Gallaway Enterprises biological staff meet the qualifications listed in the Caltrans specification 14-6.05A(3)(a) and are Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience providing on-site emergency and environmental compliance monitoring throughout northern California. For more information please contact us at (530) 332-9909 or visit: [www.gallawayenterprises.com](http://www.gallawayenterprises.com). The resumes of our monitoring staff are supplied at your request.

**Project Assumptions:**

- The Contactor will be responsible for setting up all ESA fencing.
- The Contractor will provide a schedule so that Gallaway can conduct surveys within the appropriate time limits identified in Contract specifications.
- Construction will be conducted at each culvert separately and not simultaneously. A preconstruction survey and initial monitoring survey is needed before construction begins at each location.
- Construction will be completed in one year. An Annual Monitoring Report will not be necessary.
- Excluding birds from nesting within the existing culverts is not anticipated.
- Gallaway Enterprises assumes 1 round of edits on the NRPP and Final Report. Requests for additional edits after final submission will be invoiced on a time and material basis.

**Cost estimate:**

The engineer has estimated the number of Contractor Supplied Biologist work days as sixty (60) for the entirety of the project.

Item	Description	Quantity	Unit	Rate	Total
Item 27	Kick-off meeting, pre-construction surveys, initial monitoring surveys, construction monitoring, daily monitoring, MBTA monitoring as necessary	60 <sup>A</sup>	WD <sup>AB</sup>	\$900	\$54,000
Item 27	Final Monitoring Report (draft and final)	1	LS	\$800	\$800
Item 28	Development of the NRPP(draft and final)	1	LS	\$2,400	\$2,400
Estimated Total					\$57,200

<sup>A</sup> Working day=na mare than 12 hours, including travel time, reports included (except final report). Billed per day; if more or less days are required, billing will reflect the actual number of days worked.

<sup>B</sup> Rate Includes: labor, "normal" travel expenses, and reports (excluding the final report)

<sup>A</sup>Engineers Estimate. More days may be required per the CDFW 1600 permit measures 2.5 and 2.6 which require a biologist on-site during all proposed culvert work.

Gallaway Enterprises, Inc. carries commercial auto, general liability, workers compensation, and professional liability and will provide a certificate upon request.

**PLAC and Contract Certifications and Expiration Dates:**

License, Certification	Conferrer of Title or Issuing Agency	Expiration Date	Individual Holding Title
Women Business Enterprise VON: 4BN00007	California Public Utilities Commission	12/14/2016	Gallaway Enterprises, Jody Gallaway
Women Business Enterprise (31237)	California Department of Transportation	8/15/2016	Gallaway Enterprises, Jody Gallaway
Disadvantaged Business Enterprises (31237)	California Department of Transportation	8/14/2016	Gallaway Enterprises, Jody Gallaway
Small Business (1732158)	California Department of General Services	1/31/2016	Gallaway Enterprises, Jody Gallaway

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

## **BID PROPOSAL**

**Contract: CDOT # 03-1A8454**  
**Rt 89, Tahoma**

**Bid Date: December 17, 2014**

### **BID ITEM #63 / Crack Treatment (portion):**

5 lami Prep, furnish and install sealant.....\$5,217.00 / lami.....\$26,085.00

#### **General Conditions:**

1. Contractor to supply traffic control as required for this portion of work. 3 shifts required
2. Contractor to supply layout and unrestricted access to work area.
3. Contractor to provide all permits and SWPPS for this project as needed.
4. Includes one mob. Additional at \$4,800.00 per each
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note\*

Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

California Grinding Specialties / DBA: Austin Enterprise / TJ's Traffic Safety

Received Time Dec. 16. 2014 1:49PM No. 6677

# KELLEY EROSION CONTROL, INC.

Bid Date: 12/17/14 @ 2 PM

Page: 1 of 4

**FROM:**

Claudia J. Chambers CPESC, CISEC, QSP  
 Kelley Erosion Control, Inc.  
 2395 B Tampa Street  
 Reno, NV 89512  
 Fax (775) 322-6606  
 Phone (775) 322-7755  
 Cell: (775) 741-8875

**TO:**

Name: Brant Powers  
 Company: SNC  
 Address:  
 City:  
 State:  
 Fax: 355-0535  
 Phone: 355-0420


**JOB NAME: Caltrans 03-1A8454**

Bid Item	Unit	Estimated Quantity	Unit Price	Total Estimated Price
53. Move-In/Move-Out (EC)	EA	9	1,500.00	\$13,500.00
54. Erosion Control (Dry Seed)	SQFT	78,500	.24	\$18,840.00
55. Erosion Control (BFM)	SQFT	24,300	.24	\$5,832.00
56. Rolled Erosion Control Product (Jute Mesh)	SQFT	6,610	1.02	\$6,742.20
57. Straw	SQFT	67,600	.63	\$42,588.00
58. Compost (Type A)	SQFT	24,900	1.625	\$40,462.50
59. Compost (Type B)	SQFT	10,900	.65	\$7,085.00
60. Incorporate Materials	SQFT	24,900	No Bid	No Bid
<b>Grand Total</b>				<b>\$135,049.70</b>

**SPECIAL INSTRUCTIONS:** Non-Union Firm, DBE/WBE, SBA (WOSB) Small Woman Owned Business, Underutilized Disadvantage Enterprise (UDBE), NV No. NV00061UCPN, Caltrans DBE UCP Number 39756.

**Excludes:** Site or soil prep prior to revegetation, topsoil work, clearing/grubbing, boulder placement, traffic control, protection of areas after seeding, incorporation of materials (Bid item 60), permits, BMP's, SWPPP, temporary water pollution control items, bonding, irrigation, maintenance or guarantees. Water to be supplied on site and paid for by general contractor. Work expected within working days allocated in 2015. This quotation is valid for 5-working days without confirmation. Standby time will be charged if KEC is authorized to mobilize but site is not ready at the time of KEC's arrival @ \$500.00 per hour.

03-1A8454(1221744) BID



m: Ernest Dee  
 Fax: (916) 512-3303  
 ERNEST B. DEE  
 P. O. Box 580937  
 Elk Grove, CA 95758

To:

Fax: +1 (775) 355-0535

Page 1 of 2 12/17/2014 1:47

Tel: 916-271-0410  
 Fax: 916-512-3303  
 ernestcee6@gmail.com

CA License 9598577

<b>DATE:</b> 12/17/14  <b>TO:</b> Bidding Contractor  <b>CA GSA SB NO.:</b> 1478060 <b>CUCP DBE CERTIFICATE NO.:</b> 39513	<b>PROJECT:</b> CONSTRUCTION ON STATE HIGHWAY COUNTY NEAR AND AT TAHOMA FRI BRIDGE TO WILSON AVENUE  <b>ADDENDUMS NOTED:</b> 1  <b>CONTRACT No:</b> 03-1A8434 <b>LOCATION:</b> In District 03 On Route 89 <b>UNION AFFILIATION:</b> Carpenters, Cement Finisher
---	---

We shall include all labor, equipment, materials, supervision, taxes, insurance and incidentals to following items for the above project per the Special Provisions dated 2010 and Caltrans Standard dated 2010.

**Inclusions:**

ITEM NO	ITEM CODE	DESCRIPTION	UNIT	QTY	UNIT PRICE
89	709522	INLET DEPRESSION	EA	3	576
93	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	46	682
94	731507	MINOR CONCRETE (GUTTER)	CY	3	810

1725.00  
 31,372.00  
 2430.00  
 -----  
 35,527.00

**Exclusions:**

1. All fees, permits, permit fees, engineering, staking, testing, and inspections, or related inspection assessment and charges required by public entities unless specified.
2. Liquidated or actual damages, including any fines or traffic closures beyond Ernest B. Dee's
3. Excavation, dewatering, over excavation, re-compaction, removal, replacement or processing loose, oversaturated, contaminated or otherwise unsuitable for compaction unless otherwise
4. Traffic control (We require 3 days of traffic control)
5. Bond 3.2%
6. Temporary sanitary facilities

**TERMS AND CONDITIONS:**

- This bid includes one mobilization. Additional mobilization shall be billed at \$2,300 ea.

*Adanta, Inc.*

828 School Street  
Napa, California 94559  
Tel. (707) 709-8894  
Fax (707) 736-8368



A d a n t a

Native American woman-owned  
California DOT-Certified DBE  
DBE Certificate #37357

December 2, 2014

**DBE QUOTE**

Attn: Estimator

Subject: Caltrans Contract 03-1A8454

*PROPOSAL FOR BID ITEM:*

**LEAD COMPLIANCE PLAN  
NATURAL RESOURCE PROTECTION PLAN  
CONTRACTOR-SUPPLIED BIOLOGIST (DAY)**

*COST*

**\$1,250.00**

**\$5,000.00**

**\$720.00/Day**

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President  
[kimberlypatz@adanta-inc.com](mailto:kimberlypatz@adanta-inc.com)



Civil Engineering and Stormwater Solutions

Dec 16, 2014

RE: Proposal for SWPPP for Caltrans 03-1A8454, Bids 12/17/14

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
  - I. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
  - II. Prepare Notice of Termination (NOT) at completion of project.
  - III. Submit SWPPP to State Water Board via SMART program.
  - IV. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
  - V. Prepare Water Pollution Control Drawings as part of SWPPP.
  - VI. Exclusions:
    - a. Role of Water Pollution Control Manager and required monitoring, NOI fees, BMP's, site inspection and testing will be the contractor's responsibility.
- B. Provide Stormwater Annual Report
  - I. Prepare Stormwater Annual Report in accordance with the SWRCB requirements.
  - II. Report will be prepared by a certified QSD.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP	\$ 2,400
B. Prepare Stormwater Annual Report \$500 EA x 1	\$ 500

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE/QSD/QSP, President/Owner  
License #: C64354

\_\_\_\_\_  
Name: \_\_\_\_\_ Date: \_\_\_\_\_

DBE/WBE/UDBE #38300, Exp. 2/4/2015 (Certified through Caltrans)  
SBE (Micro) #60919, Exp. 1/31/2016, DUNS #832769918 Annual Revenue Under \$500K

**TULLY CONSULTING GROUP**  
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318  
ROBIN@TULLYGROUP.COM

La Firma Inc.

DBE 39322

715 Ridge Road  
Nipomo, CA 93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswpppfirm.com  
Web: [www.theswpppfirm.com](http://www.theswpppfirm.com)

**December 16, 2014**

**Project: 03-1A8454**

Cold plane, HMA overlay and culvert rehabilitation  
03-ED-89-24.9/27.2

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (1) addenda.


**Bid item.**

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$2,000.00	\$2,000.00
8	130310	Rain Action Event Plan	EA	15	\$300.00	\$4,500.00
10	130330	Strom Water Annual Report	EA	1	\$1,000.00	\$1,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

**THANK YOU FOR YOUR TIME AND CONSIDERATION,**

  
**VICENTE BRAVO.**  
**CPESC QSD/P #305**

# Alfred Civil Engineering

7604 Soquel Way  
Citrus Heights, CA 95610

12/17/2014

DBE Certification # 41902

QSD/P Certification # 48604

Subject: 03-1A8454 : Cold plane, HMA overlay and culvert rehabilitation


Attn: Estimator

We are submitting for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
7	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$3,000	\$3,000
8	130310	RAIN EVENT ACTION PLAN	EA	15	\$500	\$7,500
9	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	14	\$300	\$4,200
10	130330	STORM WATER ANNUAL REPORT	EA	1	\$2,000	\$2,000
22	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	9	\$300	\$2,700
23	131104	WATER QUALITY MONITORING REPORT	EA	5	\$350	\$1,750
24	131105	WATER QUALITY ANNUAL REPORT	EA	1	\$700	\$700
Total						\$21,850

Scope does not include WPC Manager, inspection, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

[touray@alfredce.com](mailto:touray@alfredce.com)

Alfred Civil Engineering

(916) 241-5309

## Section D

### Publications

# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 11/13/2014 02:26 PM. The ad ran from the publication date until the bid date listed on the notice.



#### Outreach Coordinator

Brant Powers

#### Project Estimator

Brant Powers

#### Contact Information

P.O. Box 50760  
Sparks, NV 89435  
Tel: (775) 355-0420 ext.  
Fax: (775) 355-0535  
Email: [bpowers@snc.biz](mailto:bpowers@snc.biz)

## Sierra Nevada Construction, Inc. is seeking qualified DBE

#### Project Name

Caltrans 03-1A8454

#### Bid/Contract #

03-1A8454

#### Awarding Agency

Caltrans

#### Project Location

Tahoma, El Dorado County, CA

#### Bid Date

12/17/2014 at 02:00

#### Project Details

Sierra Nevada Construction, Inc. is seeking qualified DBE subcontractors and suppliers for Caltrans contract #03-1A8454 for construction on state highway in Tahoma, El Dorado County. We are soliciting quotes for the following: Aggregate Base; Shoulder Backing Material; Erosion Control Materials; Reinforcing Steel; Drain Rock; Asphalt; Asphalt Oil Supply; Concrete & Cement; Pipe; QA/QC; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs; Cold Plane Asphalt Concrete; Remove Pavement; Replace AC Surfacing; Roadway Excavation; Clearing & Grubbing; Finish Grading; Aggregate Base; Place Shoulder Backing; Erosion Control; Tack Coat; Crack Treatment; Place Asphalt Concrete Dike & Misc.; Concrete Curb & Sidewalk - Misc.; Minor Concrete Structure; Rock Slope Protection; Reinforced Concrete Pipe; Corrugated Metal Pipe (CMP); Plastic Pipe; Fencing (Cable Railing); Thermoplastic Traffic Stripe & Marking; Object Marker / Pavement markers / Delineators / Guide Posts; Painted Traffic Stripe & Marking; Roadside Sign; Environmental Engineer / SWPP / WPCP; Lead Compliance Plan; Bottom Dump Trucking; Truck Rental / Broker; Water Truck Rental; Construction Equipment Rental; Heavy Equipment Rental; Demolition; Cured-in-Place Pipeliner; and Rock Stain.

SNC is a union signatory contractor and is an equal opportunity

employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 11/13/2014 02:26 PM. The ad ran from the publication date until the bid date listed on the notice.

## SNC

### Outreach Coordinator

Brant Powers

### Project Estimator

Brant Powers

### Contact Information

P.O. Box 50760  
Sparks, NV 89435  
Tel: (775) 355-0420 ext.  
Fax: (775) 355-0535  
Email: [bpowers@snc.biz](mailto:bpowers@snc.biz)

## Sierra Nevada Construction, Inc. is seeking qualified DBE

### Project Name

Caltrans 03-1A8454

### Bid/Contract #

03-1A8454

### Awarding Agency

Caltrans

### Project Location

Tahoma, El Dorado County, CA

### Bid Date

12/17/2014 at 02:00

### Project Details

Sierra Nevada Construction, Inc. is seeking qualified DBE subcontractors and suppliers for Caltrans contract #03-1A8454 for construction on state highway in Tahoma, El Dorado County. We are soliciting quotes for the following: Aggregate Base; Shoulder Backing Material; Erosion Control Materials; Reinforcing Steel; Drain Rock; Asphalt; Asphalt Oil Supply; Concrete & Cement; Pipe; QA/QC; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs; Cold Plane Asphalt Concrete; Remove Pavement; Replace AC Surfacing; Roadway Excavation; Clearing & Grubbing; Finish Grading; Aggregate Base; Place Shoulder Backing; Erosion Control; Tack Coat; Crack Treatment; Place Asphalt Concrete Dike & Misc.; Concrete Curb & Sidewalk - Misc.; Minor Concrete Structure; Rock Slope Protection; Reinforced Concrete Pipe; Corrugated Metal Pipe (CMP); Plastic Pipe; Fencing (Cable Railing); Thermoplastic Traffic Stripe & Marking; Object Marker / Pavement markers /

Delineators / Guide Posts; Painted Traffic Stripe & Marking; Roadside Sign; Environmental Engineer / SWPP / WPCP; Lead Compliance Plan; Bottom Dump Trucking; Truck Rental / Broker; Water Truck Rental; Construction Equipment Rental; Heavy Equipment Rental; Demolition; Cured-in-Place Pipeliner; and Rock Stain.

SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

## Section E

### Caltrans Prime Opt-in Advertisement

Geotextile, Rock Stain, Concrete Stain, Culvert Marker, Object Marker, Transition Railing, ATS, Signs, Thermoplastic Pavement Marking & Striping, Asphalt (HMA) and Aggregate Base

**Requirements:** We intend to negotiate in Good Faith with all qualified DBE companies for project participation. Any item of work or a portion of an item, or items broken into economically feasible packages will be considered to encourage participation. Assistance with bonds, insurance, materials or equipment, lines of credit or supplies may be available. Subcontractors must possess a valid California Contractors License and have Workers Comp insurance. Granite is signatory to the Unions and an Equal Opportunity Employer. Please do not hesitate to call with questions or for copies of plans and specifications.

**Date posted:** 11/18/2014

---

**Contractor:** Herback General Engineering **Contact:** Peter Griffin

**Address:** 2531 Nowlin Road Minden, NV 89423

**Phone:** 775 267-6800 **Fax:** 775 267-6801 **Email:** [pgriffin@herback.net](mailto:pgriffin@herback.net)

**Services needed:** Herback General Engineering is seeking quotes from certified DBE / UDBE / MBE / WBE / SBE subcontractors and suppliers for the Caltrans 03-1A8454 "Cold plane, HMA overlay and culvert rehabilitation." The project is in El Dorado County near and at Tahoma from Meeks Creek Bridge to Wilson Avenue. We are seeking quotes for the following items of work, including but not limited to the following: Aggregates; Asphalt; Asphalt Dike; Cold Plane Asphalt; Asphalt Oil Supply; Bedding Materials; Concrete - Ready Mix; Concrete Curb & Gutter; Concrete Subcontractors; Concrete Structure; Construction Signage; Erosion Control - Temp. BMP's; Temporary Fencing; Misc. Iron and Steel; Guardrail; Thermoplastic Painted Traffic Striping and Marking; Biologist; Lead Compliance Plan; Street Sweeping; Trucking; Pavement Markers; Pipe; Pipe Suppliers - Pipe Fittings; Pipeliner; Precast Concrete Vaults; Rock and Concrete Stain; Precast Concrete Materials - Manholes, DI's; PVC Pipe; Reinforcing Steel; Revegetation / Perm. Erosion Control; Rock Slope Protection; Signage; SWPPP; Traffic Control; Portable Changeable Message Signs.

**Requirements:** We are an equal opportunity employer. Quotations will be broken down into comparable packages as reasonably necessary. Inquire about possible training opportunities and employment of lower income persons. We will require that all participating companies possess a current contractor's license, carry Workers Compensation & Liability Insurance and be bonded. See specifications for exact insurance requirements and verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. If 3rd tier Subcontractors are being used, they must be noted on the quote and only perform no more than 0.05% of the scope of work being quoted. Plans/Specs avail for viewing at our office: 2531 Nowlin Road, Minden, NV or may be available online at

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/03/03-1A8454/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-1A8454/) for scope of work. Contact Peter Griffin (775) 267-6800 or [pgriffin@herback.net](mailto:pgriffin@herback.net).

**Date posted:** 11/19/2014

---

**Contractor:** Sierra Nevada Construction, Inc. **Contact:** Brant Powers

**Address:** 2055 E Greg Street Sparks, NV 89431

**Phone:** 775-355-0420 **Fax:** 775-355-0535 **Email:** [bpowers@snc.biz](mailto:bpowers@snc.biz)

**Services needed:** Sierra Nevada Construction, Inc. is seeking qualified DBE subcontractors and suppliers for Caltrans contract #03-1A8454 for construction on state highway in Tahoma, El Dorado County. We are soliciting quotes for the following: Aggregate Base; Shoulder Backing Material; Erosion Control Materials; Reinforcing Steel; Drain Rock; Asphalt; Asphalt Oil Supply; Concrete & Cement; Pipe; QA/QC; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs; Cold Plane Asphalt Concrete; Remove Pavement; Replace AC Surfacing; Roadway Excavation; Clearing & Grubbing; Finish Grading; Aggregate Base; Place Shoulder Backing; Erosion Control; Tack Coat; Crack Treatment; Place Asphalt Concrete Dike & Misc.; Concrete Curb &

Sidewalk - Misc.; Minor Concrete Structure; Rock Slope Protection; Reinforced Concrete Pipe; Corrugated Metal Pipe (CMP); Plastic Pipe; Fencing (Cable Railing); Thermoplastic Traffic Stripe & Marking; Object Marker / Pavement markers / Delineators / Guide Posts; Painted Traffic Stripe & Marking; Roadside Sign; Environmental Engineer/ SWPP/ WPCP; Lead Compliance Plan; Bottom Dump Trucking; Truck Rental/ Broker; Water Truck Rental; Construction Equipment Rental; Heavy Equipment Rental; Demolition; Cured-in-Place Pipeliner; and Rock Stain.

**Requirements:** SNC is a union signatory contractor and is an equal opportunity employer. We are an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

**Date posted:** 11/19/2014

# Section 1

## DBE-Commitment & Good Faith Efforts Documentation

# Table of Contents

Good Faith Effort  
Sierra Nevada Construction, Inc.

## **Caltrans 03-1A8454**

Section 1-	Commitment Form and DBE-Good Faith Forms
Section A-	Items of Work Offered
Section B -	Bid Solicitations
Section C -	List of Selected Firms vs. Rejected Firms
Section D -	Publications
Section E -	Caltrans Prime Opt-in Advertisement

12-22-14 A10:46 RCVD



Mail PO Box 50760  
Sparks, NV 89435-0760

Yard 2055 East Greg Street  
Sparks, NV 89431

Phone 775.355.0420  
Fax 775.355.0535

NV lic. 25565 CA lic. 593393

Sierra Nevada Construction, Inc.

**Caltrans**  
**Contract No. 03-1A8454**

**Good Faith Effort Documentation**

12-22-14 A10:45 RCVD



PO Box 50760  
 Sparks, NV 89435  
 (775) 355-0420  
 FAX: (775) 355-0535

# LETTER OF TRANSMITTAL

TO: MSC 43, Office Engineer  
Department of Transportation  
1727 30th St.  
Sacramento, CA 95816-7005  
916-227-6300

DATE: December 19, 2014

JOB NAME: Caltrans 03-1A8454

5NC JOB #:

WE ARE SENDING YOU  
 following items:

Attached  Under separate cover via \_\_\_\_\_

Proposal  Billing  Drawings

Contract Doc's  Specifications  Copy of Letter

Change Order  Submittal  DBE Documents \_\_\_\_\_

COPIES	DATE	NO.	DESCRIPTION
1			DBE Commitment form
1			DBE Good Faith Effort Documentation

THESE ARE TRANSMITTED AS CHECKED BELOW:

For Approval  As Requested  Approved As Noted

For Your Use  Approved As Submitted

For Signature  For Review and Comment

for Bids due

REMARKS: \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

COPIES TO: file

BY: Brant Powers  
Estimator/ Project Manager