

12-07-16P01:32 RCVD

CONTRACT NO:

03 - 1E7604

BID AMOUNT:

\$ 3,426,577.30

BID OPENING DATE:

12/01/2014

BIDDER'S NAME:

KNIFE RIVER CONSTRUCTION INC

DBE GOAL FROM CONTRACT %:

10

DBE PRIME CONTRACTOR CERTIFICATION¹:

NA

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

12

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

\$ 2,292,502.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
SUMMARY TOTAL of Sheets following:				
	Sheet 1A Subtotal			225,159.99
	" 1B "			48,400.30
	" 1C "			98,150.00
	" 1D "			13,375.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 385,085.24

10.62 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12-1-14

Date

530.891.6555

(Area Code) Tel. No.

STEVE SILVA

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-1E7604

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-1E7604
 BID AMOUNT: \$ 3,426,577.30
 BID OPENING DATE: 12/01/2014
 BIDDER'S NAME: KNIFE RIVER CONSTRUCTION INC
 DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION¹: NA TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 12 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 2,292,502.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
9(LP), 67(LP)	TEMP SIGNAL SYSTEM, MODIFY EX. ELECTRICAL SYSTEM		RAPER ELECTRICAL DISTRIBUTORS CORP. #27039 SANGER, CA 559.875.3447	\$225,159.99
	SUPPLY OF ELECTRICAL MATERIALS + EQUIPMENT BY DBE VENDOR REDCO at 60% CREDIT TO PACIFIC EXCAVATION INC, SUBCONTRACTOR		[60% X \$375,246.45]	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

SUB Total Claimed
Participation

\$ 225,159.99
(this sheet)
%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-1E7604

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-1E7604		
BID AMOUNT: \$ 3,426,577.30		
BID OPENING DATE: 12/01/2014		
BIDDER'S NAME: KNIFE RIVER CONSTRUCTION INC		
DBE GOAL FROM CONTRACT %: 10		
DBE PRIME CONTRACTOR CERTIFICATION ¹ : NA	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 12	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 2,292,502.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
54	PRE/POST CONSTRUCTION SURVEYS		FEENEY ENG'G + SURVING #39611	\$ 14,402
2,4,7,14,20, 21, 43-48, 51, 56	SIGNS, BARRICADES, DRUMS, MARKERS		CHICO, CA 530.570.7174 T&S DBE INC #38721 ANDERSON, CA 530.639.9987	\$ 33,998.30

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

SUB Total Claimed Participation
\$ 48,400.30
(this sheet)
 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-1E7604

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-1E7604
 BID AMOUNT: \$ 3,426,577.30
 BID OPENING DATE: 12/01/2014
 BIDDER'S NAME: KNIFE RIVER CONSTRUCTION INC
 DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION¹: NA TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 12 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 2,292,502.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>1</u>	<u>Lead Compliance Plan (P)</u>		<u>Appian DBE SWPPP</u> <u>#38334</u> <u>EL SOBRANTE, CA</u> <u>510.854.9402</u>	<u>\$ 1,900</u>
<u>26</u>	<u>Cold Plane AC Pavement (P)</u>		<u>ABSL CONSTRUCTION</u> <u>#5270</u> <u>Sacramento, CA</u> <u>916.379.0442</u>	<u>\$ 15,250</u>
<u>14</u>	<u>STREET SWEEPING</u>		<u>HOPPY'S SWEEPING SERVICES</u> <u>#43126</u> <u>STOCKTON, CA</u> <u>209.639.3277</u> <u>SUB</u>	<u>\$ 81,000</u>
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to. The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.). ¹ Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces. ² If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. ³ Use Work Category Codes from the California Unified Certification Program database.				<u>\$ 98,150</u> (this sheet) %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-1E7604
 BID AMOUNT: \$ 3,426,577.30
 BID OPENING DATE: 12/01/2014
 BIDDER'S NAME: KNIFE RIVER CONSTRUCTION INC
 DBE GOAL FROM CONTRACT %: 10

DBE PRIME CONTRACTOR CERTIFICATION¹: NA TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 12 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 2,292,502.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the data bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
11, 12	WPCP, JOB SITE MGMT.		TULLY CONSULTING GROUP #38300 DIXON, CA 707.693.1924	\$ 13,375

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

SUB Total Claimed Participation \$ 13,375
 (this sheet) %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (48 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-0E-0102.13 (NEW 05/2015)

Contract no.: #03-1E7604

Name of DBE business: REDCO - RAPER ELECTRICAL DISTRIBUTORS CORP.

Name of DBE representative: Keith Hawkyard

DBE certification number: 27039

Name of bidder: TIM PAXIN'S PACIFIC EXCAVATION, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date: 12/02/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
#67 Partial	Materials to provided for Modifying Existing Electrical system to include, vehicle & pedestrian signals, frameworks, PPB, audible tactile PPB's, bolts, four camera video detection systems, BBS cabinets w/ 78AII batteries, Ethernet switches, poles, luminaires.	375,266.65
	See Estimate S3350 for exact quantities and locations	

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total 375,266.65

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Keith Hawkyard

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

12/02/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 03-1E7604



IN-L

BID PROPOSAL	
DATE	ESTIMATE NO.
12/01/16	5504

9796 Kent Street
Elk Grove, CA 95624
(916) 686-2800 * Fax (916) 686-2598
California License #694400 - C-10 & A
DIR #1000000188

PROJECT					
#03-1E7604					
ITEM #	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	ITEM TOTAL
9	TEMPORARY SIGNAL SYSTEM	1	LS	\$111,682.00	\$111,682.00
67	MODIFYING EXISTING ELECTRICAL SYSTEM	1	LS	\$1,581,271.00	\$1,581,271.00

TOTAL	\$1,692,953.00
-------	----------------

NET \$220,000.00 DBE INCLUDED

after 60%

Proposal Expires in 30 Days

Acceptance of Estimate:

The above prices, specifications and conditions are satisfactory and hereby accepted.

You are authorized to do the work as specified.

See attached cover letter for Inclusions and Exclusions.

Printed Name, Signature & Date: _____



9796 Kent Street
Elk Grove, Ca 95624
(916) 686-2800 Est. Fax (916) 686-2598
DIR #1000000188

BID

To:	PRIME CONTRACTORS	From:	TODD HANSON
Attn:	ESTIMATOR	Cell:	(916) 870-7171
Subject:	BID PROPOSAL	Pages:	2
Project:	#03-1E7604		
Est. No.	5504		
Date:	12/1/2016		

PROPOSED SCOPE FOR THE ABOVE PROJECT

PER PLANS AND SPECIFICATIONS

ADDENDUMS NOTED: #1 and #2

UNION

BOND RATE 1%

TRAFFIC CONTROL FOR OUR PORTION OF WORK

**** EXCLUSIONS ****

ANY & ALL PERMITS, UTILITY FEES, ENERGY CHARGES, RAILROAD / FLAGGING FEES

ANY & ALL AGENCY INSPECTION OR TESTING REPORT FEES OF ANY KIND -

INCLUDING: QA / QC FEES FOR REBAR, ANCHOR BOLTS OR POLE INSPECTIONS

IMPACT ATTENUATOR VEHICLE AND CMS BOARD FOR TRAFFIC CONTROL

CIVIL IMPROVEMENTS

SURVEY AND STAKING

**** \$220,000.00 DBE INCLUDED ****

Silva, Steve

From: Todd Hanson <THanson@pacificexcavation.com>
Sent: Friday, December 02, 2016 1:44 PM
To: Silva, Steve
Subject: 03-1E7604
Attachments: PAC EXC16120213440.pdf

*** This is an EXTERNAL email. Exercise caution. ***

Hi Steve,

Attached is Redco's DBE certificate.

Raper Electrical Distributors Corp
Keith Hawkyard
1713 Academy Ave
Sanger, CA 93657
(559) 875-3447

DBE documents to follow.

Thank you

Todd Hanson
Estimator / Project Manager



9796 Kent Street
Elk Grove, California 95624
Cell 916-870-7171
Office 916-686-2800
Fax 916-686-2598
thanson@pacificexcavation.com

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

RAPER ELECTRICAL DISTRIBUTORS CORP.

1713 ACADEMY
SANGER, CA 93657

Owner: CHARLES RAPER.

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 423610. Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq

Work Category Code(s)

00686

ELECTRICAL & SIGNALS

ES060

ELECTRICAL GOODS.

Licenses

CERTIFYING AGENCY:

CITY OF FRESNO

2101 G STREET, BUILDING A

FRESNO, CA 93706 0080

(559) 631-1182

UCP Firm Number: 27039

Beeth M. W. M. W.
CUCP OFFICER

January 4, 2008

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California's Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

Silva, Steve

From: Todd Hanson <THanson@pacificexcavation.com>
Sent: Friday, December 02, 2016 3:47 PM
To: Silva, Steve
Subject: FW: 03-1E7604 - Marysville
Attachments: PAC EXC16120215450.pdf

*** This is an EXTERNAL email. Exercise caution. ***

Hi Steve,

Attached is our DBE vendors quote, certificate and confirmation. The DBE quote with tax totals \$375,266.65 and 60% supplier value nets you \$225,159.99 DBE.

Feel free to contact our office should you have any questions.

Thank you

Todd Hanson
Estimator / Project Manager



9796 Kent Street
Elk Grove, California 95624
Cell 916-870-7171
Office 916-686-2800
Fax 916-686-2598
thanson@pacificexcavation.com

Estimate

REDCO

REDCO
1713 ACADEMY AVENUE, CA 93657
Phone: 559-875-3449
Email: keith@redcosupply.com

\$3350



Bill To:

Pacific Excavation
9796 Kent St.
Elk Grove, CA 95624

Ship To:

Pacific Excavation
9796 Kent St.
Elk Grove, CA 95624

Customer: PACIFIC EXCAVATION

Contact: Pacific Excavation

Seller	Payment Terms	FOB Point	Carrier	Ship Service	Requested Ship Date
Keith	Net 30	Origin	Delivery		12/01/2016

Item #	Type	Number / Description	Unit Price	Qty Ordered	Total Price
1	Note	SUBJECT: Caltrans 03-1E7604 Yuba County BID DATE: 12-01-16			
2	Note	LOCATION Rte 20 & H St			
3	Misc. Sale	Traffic Display Traffic signal display to include: vehicle and pedestrian signal, framework, pedestrian pushbutton, and thru bolts. All red, yellow and green signal sections shall be LED. Pedestrian signal shall be LED/LED. Includes audible tactile PPB.	\$ 10,995.60	1.00 ea	\$ 10,995.60
4	Misc. Sale	Four camera video detection system	\$ 16,300.62	1.00 ea	\$ 16,300.62
5	Misc. Sale	BBS cabinet w/4 78AH batteries	\$ 1,785.00	1.00 ea	\$ 1,785.00
6	Misc. Sale	(1) Ethernet Switch	\$ 1,351.50	1.00 ea	\$ 1,351.50
7	Misc. Sale	Pole Package to include: (2) Galvanized type 24A-4-100, 35, 15 (2) " " 19A-4-100, 30, 15 (4) " " 1-B 10' (6) " " 1-B 5' 7" W/Cap (4) 235W LED luminaire	\$ 29,717.70	1.00 ea	\$ 29,717.70
8	Note	LOCATION Rte 20 & G St			
9	Misc. Sale	Traffic Display Traffic signal display same as above. Includes audible tactile PPB.	\$ 13,963.80	1.00 ea	\$ 13,963.80

Estimate

REDCO

REDCO

1713 ACADEMY AVENUE, CA 93657

Phone: 559-875-3449

Email: keith@redcosupply.com

S3350



Item #	Type	Number / Description	Unit Price	Qty Ordered	Total Price
10	Misc. Sale	Four camera video detection system	\$ 16,299.60	1.00 ea	\$ 16,299.60
11	Misc. Sale	BBS cabinet w/4 78AH batteries	\$ 1,785.00	1.00 ea	\$ 1,785.00
12	Misc. Sale	(1) Ethernet Switch	\$ 1,351.50	1.00 ea	\$ 1,351.50
13	Misc. Sale	Pole Package to include: (2) Galvanized type 29A-5-100, 50, 15 (1) " " 19A-4-100, 30, 15 (1) " " 19A-4-100, 25, 12 (4) " " 1-B 10' (8) " " 1-B 5' 7" W/Cap (4) 235W LED luminaire	\$ 35,592.90	1.00 ea	\$ 35,592.90
14	Note	LOCATION Rte 20 & F St			
15	Misc. Sale	Traffic Display Traffic signal display same as above. Includes audible tactile PPB.	\$ 13,249.80	1.00 ea	\$ 13,249.80
16	Misc. Sale	Four camera video detection system	\$ 16,299.60	1.00 ea	\$ 16,299.60
17	Misc. Sale	BBS cabinet w/4 78AH batteries	\$ 1,785.00	1.00 ea	\$ 1,785.00
18	Misc. Sale	(1) Ethernet Switch	\$ 1,351.50	1.00 ea	\$ 1,351.50
19	Misc. Sale	Pole package to include: (1) Galvanized type 28-5-100, 45 (1) " " 24A-4-100, 35, 15 (2) " " 19A-4-100, 20, 12 (2) " " 21TS, 12 (2) " " 1-B 10' (8) " " 1-B 5' 7" W/Cap (5) 235W LED luminaire	\$ 35,587.80	1.00 ea	\$ 35,587.80
20	Note	LOCATION Rte 70 & 4th St			
21	Misc. Sale	Traffic Display Traffic signal display same as above. Includes audible tactile PPB.	\$ 13,091.70	1.00 ea	\$ 13,091.70
22	Misc. Sale	Four camera video detection system	\$ 16,299.60	1.00 ea	\$ 16,299.60

Estimate

S3350

REDCO

REDCO
1713 ACADEMY AVENUE, CA 93657
Phone: 559-875-3449
Email: keith@redcosupply.com



Item #	Type	Number / Description	Unit Price	Qty Ordered	Total Price
23	Misc. Sale	BBS cabinet w/4 78AH batteries	\$ 1,785.00	1.00 ea	\$ 1,785.00
24	Misc. Sale	(1) Ethernet Switch	\$ 1,351.50	1.00 ea	\$ 1,351.50
25	Misc. Sale	Pole package to include: (1) Galvanized type 26A-4-100, 40, 15 (3) " " 19A-4-100, 30, 15 (4) " " 1-B 10' (8) " " 1-B 5' 7" W/Cap (4) 235W LED luminaire	\$ 30,865.20	1.00 ea	\$ 30,865.20
26	Note	LOCATION Rte 70 & 5th St			
27	Misc. Sale	Traffic Display Traffic signal display same as above. Includes audible tactile PPB.	\$ 14,535.00	1.00 ea	\$ 14,535.00
28	Misc. Sale	Four camera video detection system	\$ 16,299.60	1.00 ea	\$ 16,299.60
29	Misc. Sale	BBS cabinet w/4 78AH batteries	\$ 1,785.00	1.00 ea	\$ 1,785.00
30	Misc. Sale	(1) Ethernet Switch	\$ 1,351.50	1.00 ea	\$ 1,351.50
31	Misc. Sale	Pole Package to include: (1) Galvanized type 29A-5-100, 50, 15 (1) " " 26A-4-100, 45, 15 (1) " " 26A-4-100, 40, 15 (1) " " 24A-4-100, 35, 15 (4) " " 1-B 10' (8) " " 1-B 5' 7" W/Cap (4) 235W LED luminaire	\$ 35,679.60	1.00 ea	\$ 35,679.60
32	Misc. Sale	Lighting Package to include; (11) Galvanized type 15, 12 (11) Roadway-1 LED luminaire	\$ 17,008.50	1.00 ea	\$ 17,008.50

Estimate

REDCO

REDCO

1713 ACADEMY AVENUE, CA 93657

Phone: 559-875-3449

Email: keith@redcosupply.com

S3350



Subtotal:	\$ 347,469.12
Sales Tax:	\$ 27,797.53
Total:	\$ 375,266.65

Approval: _____ Date: _____

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 02 10:50:53 PST 2016

Query Criteria

Firm/DBA Name: Raper

Firm Type: DBE

Firm ID	27039
Firm/DBA Name	RAPER ELECTRICAL DISTRIBUTORS CORP
Address Line1	1713 ACADEMY
Address Line2	
City	SANGER
State	CA
Zip Code1	93657
Zip Code2	
Mailing Address Line1	1713 ACADEMY
Mailing Address Line2	
Mailing City	SANGER
Mailing State	CA
Mailing Zip Code1	93657
Mailing Zip Code2	
Certification Type	DBE
EMail	kelth_hawkyard@raperelectric.com
Contact Name	CHARLES RAPER
Area Code	(559)
Phone Number	875-3449
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	875-5974
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423610; 423620; 423690; 423710; 423730; 423830; 423840; 532412;

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; F5060 ELECTRICAL GOODS;
Licenses	
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

Contract no.:

Caltrans 03-1E7604

Name of DBE business:

FE business: Feeney Engineering & Surveying Inc.

Name of DBE representative:

Lauren J. McSwain, PE, PLS

DBE certification number: 221

3961

Name of bidder:

bidder: Knife River Construction

Name of prime contractor if different from the bidder:

SAME

Name of representative of bidder or prime contractor.

representative of bidder or prime contractor
Andy Lawler

Date:

12	13	14
----	----	----

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$ 14,402

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

LAUREN J. McSWAIN

Printed name of DBE's authorized representative:

PRESIDENT

Title of DBE's authorized representative:

Date: 12/1/14

Date: _____

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 03-1E7604

FEENEY ENGINEERING & SURVEYING, INC.

Civil Engineering & Land Surveying
PROPOSAL FOR SERVICES

IN - ✓

DBE#39611
DIR# 1000001331

November 17, 2016

Steve Silva
Knife River Construction
1764 Skyway
Chico, Ca 95928

Subject: CADOT 03-1E7604 - Route 20 from Feather River Bridge and overhead to F Street and on Route 70 at 4th Street to 6th Street
Marysville, Yuba County
Federal-Aid Project ACNH-X115(011)

Feeney Engineering & Surveying, Inc. proposes to perform construction staking for:
South Side Improvements

1. Verify Control
2. Demolition Limits
3. Storm Drain
4. Curb, Gutter & Sidewalk
5. Accessibility Ramps
 - Pre-construction topographic Survey
 - Topographic Survey elevation evaluation
 - Construction Staking

The total cost for the above items would be \$14,400

Item 54, 19 each Δ \$ 758.00 each
 Δ \$ 14,402

This estimate is based on staking off of existing improvement plans from a topographic survey and existing vertical and horizontal control. An autocad file of the improvements will be required along with a pdf copy and existing control points text file. The above items are to be staked 1 time only for the estimated cost. If other stakes and/or re-stakes are needed additional costs will be added to the estimate. Any required traffic control specifically for Feeney Engineering & Surveying, Inc. surveyor will need to be supplied by Knife River. This proposal does not include setting or staking monumentation.

If anything needs to be added, deleted or adjusted please contact me.

Thank you,

Lauren J. McSwain, PE, PLS

PMB 301, 236 W. East Avenue, Suite A
Chico, Ca 95926
(530) 570-7174
Ljmcswain79@yahoo.com

[Back To Query Form](#)**Search Returned 1 Records**

Mon Dec 05 12:08:06 PST 2016

Query Criteria

Firm/DBA Name: Feeney Engineering & Surveying, Inc.

City: Chico

Zip Code: 95926

District: 03

County: BUTTE

Licenses: LS Land Surveyor

Firm Type: DBE

Firm ID	39611
Firm/DBA Name	FEENEY ENGINEERING & SURVEYING, INC.
Address Line1	383 RIO LINDO AVENUE
Address Line2	
City	CHICO
State	CA
Zip Code1	95926
Zip Code2	
Mailing Address Line1	PMB 301, 236 W. EAST AVENUE., SUITE A
Mailing Address Line2	
Mailing City	CHICO
Mailing State	CA
Mailing Zip Code1	95926
Mailing Zip Code2	
Certification Type	DBE
EMail	ljmcswain79@yahoo.com
Contact Name	LAUREN J. MCSWAIN
Area Code	(530)
Phone Number	570-7174
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	894-1523
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 06; 11; 29; 32; 45; 46; 51; 52; 58;
Districts	02; 03;
DBE NAICS	541330; 541370;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8760 LAND SURVEYOR;
Licenses	EC Civil Engineer; LS Land Surveyor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Contract no.:

Caltrans 03-1E7604

Name of DBE business:

Tand S DIVE, Inc

Name of DBE representative _____

^{linsen}
laren Forde

DBE certification number:

ticket number: # 38721

Name of bladder:

Knife River Construction

Name of prime contractor if different from the bidder:

Same

Name of representative of bidder or prime contractor.

representative of bidder or prime contractor:
Andy Lawler

Date: _____

121116

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

33, 448, 30

I certify under penalty of perjury that the foregoing is true and correct.

Jana Frohe President

Signature of DBE's authorized representative:

Taren Forde

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

Date: _____

12/1/14

ADA Notice

Contract No. 03-1E7604



IN-L

john@TandSDVBE.com

allow or

4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 1 OF 2

ATTENTION ESTIMATOR:

PROJECT: Remove median lanes, add left turn lanes, channelize, modify signals
CONTRACT: 03-1E7604

BID DATE: November 17, 2016

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$8,900.00	\$8,900.00
4	TYPE III BARRICADE	EA	23	\$150.00	\$3,450.00
7	TRAFFIC PLASTIC DRUM	EA	36	\$65.00	\$2,340.00
16	TREATED WOOD WASTE	LB	450	\$2.00	\$900.00
20	REMOVE ROADSIDE SIGN	EA	20	\$100.00	\$2,000.00
21	REMOVE ROADSIDE SIGN PANEL	EA	46	\$25.00	\$1,150.00
43	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	290	\$11.10	\$3,219.00
44	ROADSIDE SIGN - ONE POST	EA	21	\$330.00	\$6,930.00
45	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	29	\$75.00	\$2,175.00
46	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)FORRETROREFLECTIVE SHEETING (TYPE XI)	SQFT	130	\$8.65	\$1,124.99
47	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	36	\$9.30	\$334.80
48	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	160	\$5.00	\$800.00
56	OBJECT MARKER (TYPE K-2)	EA	9	\$50.00	\$450.00
51 DLI Markers TRAFFIC CONTROL SYSTEM 9 EA \$ 25.00					
	2 FLAGGERS 8 HR MINIMUM	WEEK DAY			\$1,300.00
	RUMBLE STRIPS FOR FLAGGING CLOSURE (PER SHIFT)	WEEK DAY			\$100.00
	EACH ADDITIONAL FLAGGER 8 HR MINIMUM	WEEK DAY			\$600.00
	FLAG OVERTIME FOR EACH PERSON	WEEK DAY			\$95.00
	PILOT CAR: 8 HR	WEEK DAY			\$900.00
	PILOT CAR OVERTIME FOR EACH PERSON	WEEK DAY			\$105.00
3	LANE/SHOULDER CLOSURE: 1 TRUCK, 1 ARROW BOARD, CONES, 1 PERSON 8 HR MINIMUM	DAY			\$1,000.00
	EACH ADDITIONAL L/C PERSON 8 HR MINIMUM	DAY			\$650.00
	ADDITIONAL LANE CLOSURE: (1 ARROW BOARD, CONES AND SIGNAGE)	EA			\$100.00
	OVERTIME FOR LANE CLOSURE: PER PERSON	WEEK			\$105.00
	TRUCK MOUNTED ATTENUATOR***	WEEK			\$3,000.00
		WEEK			\$1,500.00
		DAY			\$500.00
		MONTH			\$900.00
10	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK			\$400.00
		DAY			\$300.00
DELIVERY AND SET UP OF RENTAL EQUIPMENT CHARGE (\$ 100.00 PER HOUR)				INCLUDED W/TC	
SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY				BOOK RATE	
MOBILIZATIONS: CAS-2(1-REMOVAL, 1-INSTALL)					
ADDITIONAL MOBILIZATIONS ARE \$1500.00 EACH					
***F.O.B. ANDERSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mile...Driver optional - \$500.00 per 8 hour shift \$75.00 per hour overtime. IF T and S is doing the traffic control, delivery, fuel and mileage charges do not apply.					
ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL				

+ 51

DI. Markers

TRAFFIC CONTROL SYSTEM

9EA \$ 25.00

1124.50

33773.30

\$ 225.00

33,998.30

with 151



4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

sheet 2 of 2

Traffic Control and Sign Quote Provisions

CONTRACT# 03-1E7604

BID DATE: 11/17/2016

Acceptance of this quote acknowledges contracting T and S DVBE, Inc. for all items listed unless approved before bid opening.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all electrical and water pollution control work.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270

Jason

[Back To Query Form](#)**Search Returned 1 Records**

Mon Dec 05 12:01:15 PST 2016

Query Criteria

Firm/DBA Name: T and S DVBE, Inc.

City: Anderson


Firm Type: DBE

Firm ID	38721
Firm/DBA Name	T AND S DVBE, INC.
Address Line1	4952 SOUTH BARNEY ROAD
Address Line2	
City	ANDERSON
State	CA
Zip Code1	96007
Zip Code2	
Mailing Address Line1	P.O. BOX 608
Mailing Address Line2	
Mailing City	ANDERSON
Mailing State	CA
Mailing Zip Code1	96007
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tandsdvbe@yahoo.com
Contact Name	TAREN FORDE
Area Code	(530)
Phone Number	250-5875
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	466-2613
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 18; 25; 32; 52;
Districts	02; 03;
DBE NAICS	484110; 488490; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	WATER TRUCKS - 3;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334

DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402

Fax: (510) 256-0103

Friday, November 25, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 03-1E7604**

Remove median lanes, add left turn lanes, channelize, modify signals.

Bid Date: December 1, 2016

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	<u>Bid Price</u>
1	070030	Lead Compliance Plan*	\$1,900.00
12	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

[Back To Query Form](#)**Search Returned 1 Records**

Mon Dec 05 12:00:08 PST 2016

Query Criteria

Firm/DBA Name: Appian UDBE SWPPP

City: El Sobrante

Firm Type: DBE

Firm ID	38334
Firm/DBA Name	APPIAN UDBE SWPPPS
Address Line1	5780 OLINDA ROAD
Address Line2	
City	EL SOBRANTE
State	CA
Zip Code1	94803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tomkoprek@yahoo.com
Contact Name	NICOLE KOPREK
Area Code	(510)
Phone Number	375-1927
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	222-0972
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 41; 48;
Districts	04;
DBE NAICS	541620;

ACDBE NAICS

Work Codes	C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: Caltrans 03-1E7604
 Name of DBE business: TRBSL CONSTRUCTION
 Name of DBE representative: Todd Wheeler
 DBE certification number: 5270
 Name of bidder: Knife River Construction, Inc.
 Name of prime contractor if different from the bidder: Same
 Name of representative of bidder or prime contractor: Andy Lanier
 Date: 12/1/14

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
24 (P)	Cold Plane AC Pavement (P) Milling	\$ 15,250

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 15,250

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Todd Wheeler
 Signature of DBE's authorized representative:
Todd Wheeler
 Printed name of DBE's authorized representative:
Manager
 Title of DBE's authorized representative:
12/1/14
 Date:

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

DIR#1000002818

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation AC Grinding

Project Name: Remove Median Lanes, and Left Turn Lanes, Channelize...
Project Number: 03-1E7604
Date: 12-1-2016
Location: Yuba, California

Grinder, AC Grinding Daily Minimum Charge

\$ 4400.00 + \$100 night + \$500 1hr OT = \$5000/skiff
+ 3 = \$15,000

This price is for an 80" inch cold planer machine, *Wirtgen W 2000*. Up to 12 inches depth.
\$100.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$ 4800.00

This price is for an 80" or 88" high horsepower cold planer machine, *Wirtgen W 2100*. Up to 12 inches depth. \$100.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$ 3400.00

This price is for a 48" cold planer machine, *Wirtgen W 120*. Up to 12 inches depth. \$100.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Mobilization \$250.00 Each Way.

ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by the contractor. ABSL may not meet all the specs in spec book.

Portland cement concrete grinding is excluded from this quotation.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept back-charges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.

If you have any questions regarding the above quote please call me at (916) 379-0442 or fax at (916) 379-0443.

Sincerely, Todd Wheeler 916-284-3598

167

15287

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding operation starts.
- 2) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 3) A minimum of two weeks notice is requested to schedule move in. Machines are on a first come first served basis subject to availability. A 72 hours notice of change in schedule is requested.
- 4) Modification to the work may require a change in the quote.
- 5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 7) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to adjustment.
- 8) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 9) This proposal to be attached and made part of any and all resulting contracts.
- 10) The above price does not include permits, fees, bonding, state or local taxes.
- 11) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 12) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs
- 13) Back-charges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for back-charges.
- 14) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 15) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Todd Wheeler

[Back To Query Form](#)**Search Returned 1 Records**

Mon Dec 05 12:04:41 PST 2016

Query Criteria

Firm ID: 005270

Licenses: A General Engineering Contractor

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

[illegible][illegible]

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$ 81,000.00

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

MARIA M. FIGUEROA

Printed name of DBE's authorized representative:


PRESIDENT

Title of DBE's authorized representative:

Date: 12/1/14

Date: _____

Contract No. 03-1E7604



DIR: # 43126
DIR # 1000025629

November 15, 2016

Knife River Construction
Jared Springer
1764 Skyway
Chico, CA 95928

FAX: 530-894-6220
EMAIL:

RE: Caltrans project 03-1E7604
In Yuba County In Marysville On Route 20 From The Feather River Bridge And
Overhead To F Street And On Route 70 At 4th Street To 5th Street

Dear Mr. Springer,

We are a DBE certified company offering construction sweeping services. We provide general construction clean up, paving, grinding, slurry seal and chip seal clean up. We would like to present our interest in being your sweeping company in the above referenced project.

Attached you will find our current rate sheet. Please contact us if you have any questions. The individuals to whom information regarding this should be transmitted or if you require additional information is:

Contact: Efrain Figueroa/Maria M.Figueroa
Company: Hoppy's Sweeping Services, LLC
Address: 1605 Henry Long Blvd
Stockton, CA 95206
Phone: 209-992-6943 or 209-639-3277
e-mail:

UNION 103

Thank you for your time and consideration.

Sincerely,

M.Figueroa
Maria M. Figueroa

\$ 61,000⁰²



1605 Henry Long Blvd., Stockton, CA 95206
(209)992-6943
hoppys.sweeping@yahoo.com
DIR: 1000025629
DBE: 43126

Caltrans Project #03-1E7604 In Yuba County In Marysville On Route 20 From The Feather River Bridge And Overhead To F Street And On Route 70 At 4th Street To 5th Street

DBE Rate Sheet 2017

Type of Work	Regular Time Hourly Rate	Overtime Hourly Rate
Day work (M-F 6:am-6:00pm, 4 hours minimum local, 8 hours minimum out of town)	155.00	180.00
Weekend/Holidays work	165.00	190.00
Night Work	165.00	190.00
Travel	125.00	125.00
Perdiem (per night)	175.00	175.00

\$ 81,000.00

**Please note: Customer supplies water and dump site.
**Minimum travel is .5 hrs.

Fax Transmission

Attention to:-

Name: Jared Springer

Company: Knife River Construction

Date: 2016-11-15

Time: 07:26:37 P

From:-

Name: Maria M Figueroa

Company: Hoppy's Sweeping Services

Telephone: 2096393277

Pages: 3

RE: Caltrans project 03-1E7604

Comments/Notes:

Thank you!

[Back To Query Form](#)**Search Returned 1 Records**

Mon Dec 05 11:59:17 PST 2016

Query Criteria

Firm/DBA Name: Hoppy"s Sweeping Service

City: Stockton

Firm Type: DBE

Firm ID	43126
Firm/DBA Name	HOPPY'S SWEEPING SERVICES LLC
Address Line1	1605 HENRY LONG BLVD.
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95206
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	m.figueroa@sbcglobal.net
Contact Name	MARIA FIGUEROA
Area Code	(209)
Phone Number	639-3277
Alt Area Code	()
Alt Phone Number	
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	50;
Districts	10;
DBE NAICS	488490; 561790;
ACDBE NAICS	
Work Codes	C9609 STREET SWEEPING TRUCK; I7349 BUILDING MAINTENANCE SERVICES;
Licenses	
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 Caltrans 03-1E7604

Name of DBE business:
 Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
 Robin Tully

DBE certification number:
 38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
12	Prepare WPCP Weekly Insection Storm Inspection	625
11		9,000
		3,750
		12750 = 12750

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total 13,375

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson
 Signature of DBE's authorized representative:

Katelyn Anderson

Printed name of DBE's authorized representative:

Office Manager

Title of DBE's authorized representative:

11/16/16

Date:



Civil Engineering and Stormwater Solutions

November 16, 2016

RE: Proposal for WPCP for Caltrans 03-1E7604, bidding 11/17/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
- II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
- III. Provide quarterly non-stormwater monitoring inspection.
- IV. Check NOAA weather forecast daily.
- V. Provide stormwater inspection reports once a week.
- VI. Prepare WPCP Amendments as needed.
- VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
- VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
- II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
- III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
- IV. Inspections will be done or overseen by a QSP.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

12

A. Prepare WPCP

(Part of Bid Item No. 12)

\$ 625

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager

\$ 375 per week

TULLY CONSULTING GROUP

1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620

PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

\$375/week x 24 weeks = \$9,000 Not to Exceed

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA

\$375 per visit x 10 visits = \$3,750

For quantity purposes, we estimate no more than 10 events

This is based on the project lasting 24 weeks.

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under \$1 Million, In Business Since 2005
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

Back To Query Form**Search Returned 1 Records**

Mon Dec 05 12:08:56 PST 2016

Query Criteria

Firm/DBA Name: Tully Consulting Group

City: Dixon

Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	1650 N LINCOLN ST, SUITE A
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
EMail	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;
ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Knife River Construction
 Contract No.: 03-1E7604
 Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
ELECTRICAL SIGNAL & LIGHTING	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	1,692,953	46.68
ELECTRICAL MATERIAL	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	375,266.65	10.35
TEMP STRIPING, MARKERS & DRUMS	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	3,095	0.085
THERMOPLASTICS & PAINT MARKERS	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	53,491	1.48
REMOVE THERMOPLASTIC BY WATER BLAST	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	4,750	0.131
PREPOST CONSTR. SURVEY	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	14,402	0.398
CONCRETE FLATWORK	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	264,395	7.291
CULVERTS	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	26,187	0.722
STRUCTURAL CONCRETE + MISC IRON/STEEL	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	27,781	0.766
SIGNS & MARKERS	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	33,998.30	0.938
GEO SYN PAVEMENT INTERLAYER	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	5,940	0.164
TACK COAT	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	5,820	0.161
LANDSCAPE + IRRIGATION	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	23,340	0.644
CONCRETED ROCK BLANKET	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	22,035	0.608
ROADWAY EXC (DC)	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	20,600	0.568
CLEAR + GRUB	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	8,547	0.236
REMOVE OR ADJUST DRAINAGE FACILITIES	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	12,245	0.338
MILLING (COLD PLANE)	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	15,250	0.421
JOB SITE MGMT & WPCP BRIS	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	13,375	0.369
TRUCKING	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	109,180	3.011
STREET SWEEPING	X YES	X NO	X YES		X NO	81,000	2.234
WPCP & BRIS	X YES	X NO	X YES		X NO	8,225	0.227

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
<u>See Attached</u>	<u>10/24/16</u>	<u>See Attached</u>	<u>See Attached</u>

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	
<u>Elec Signal + Lighting</u>	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<u>Pacific Etc</u> <u>1,692,953</u>	<u>Non</u>	<u>M+M Electric</u>	<u>2,129,503</u>	<u>436,550</u>	<u>lower</u>
<u>Pref/Post Constr.</u>	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<u>Freney</u> <u>14,402</u>	<u>DBE</u>	<u>Calif. Land</u> <u>Surveying</u>	<u>20,900</u>	<u>6,498</u>	<u>lower</u>
<u>Survey</u>	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<u>TFS DBE</u> <u>33,998</u>	<u>DBE</u>	<u>Statewide Tr.</u> <u>Safety & Signs</u>	<u>29,685</u>	<u>4,313</u>	<u>higher</u>
<u>SIGNS</u>	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<u>Appian</u> <u>1900</u>	<u>DBE</u>	<u>GENI</u>	<u>850</u>	<u>1,050</u>	<u>higher</u>
<u>Lead Plan</u>	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<u>ADSL</u> <u>15250</u>	<u>DBE</u>	<u>Anrak</u>	<u>15255</u>	<u>5</u>	<u>lower</u>
<u>Milling</u>	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<u>Hoppy's</u> <u>81,000</u>	<u>DBE</u>	<u>Szeremi</u>	<u>66,972.50</u>	<u>14,027.50</u>	<u>higher</u>
<u>Sweeping</u>	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<u>Tully's</u> <u>13,375</u>	<u>DBE</u>	<u>Alfred Civ Eng.</u>	<u>16,250</u>	<u>2,875</u>	<u>lower</u>
<u>WPCP & JOB</u>	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO						
<u>SITE MGMT</u>	<input type="checkbox"/> YES <input type="checkbox"/> NO						
	<input type="checkbox"/> YES <input type="checkbox"/> NO						

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.



IN-L

BID PROPOSAL	
DATE	ESTIMATE NO.
12/01/16	5504

9796 Kent Street
Elk Grove, CA 95624
(916) 686-2800 * Fax (916) 686-2598
California License #694400 - C-10 & A
DIR #1000000188

PROJECT					
#03-1E7604					

ITEM #	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	ITEM TOTAL
9	TEMPORARY SIGNAL SYSTEM	1	LS	\$111,682.00	\$111,682.00
67	MODIFYING EXISTING ELECTRICAL SYSTEM	1	LS	\$1,581,271.00	\$1,581,271.00

TOTAL	\$1,692,953.00
-------	----------------

NET \$220,000.00 DBE INCLUDED

after 60%

Proposal Expires in 30 Days

Acceptance of Estimate:

The above prices, specifications and conditions are satisfactory and hereby accepted.

You are authorized to do the work as specified.

See attached cover letter for Inclusions and Exclusions.

Printed Name, Signature & Date: _____



9796 Kent Street
Elk Grove, Ca 95624
(916) 686-2800 Est. Fax (916) 686-2598
DIR #1000000188

BID

To:	PRIME CONTRACTORS	From:	TODD HANSON
Attn:	ESTIMATOR	Cell:	(916) 870-7171
Subject:	BID PROPOSAL	Pages:	2
Project:	#03-1E7604		
Est. No.	5504		
Date:	12/1/2016		

PROPOSED SCOPE FOR THE ABOVE PROJECT

PER PLANS AND SPECIFICATIONS

ADDENDUMS NOTED: #1 and #2

UNION

BOND RATE 1%

TRAFFIC CONTROL FOR OUR PORTION OF WORK

**** EXCLUSIONS ****

ANY & ALL PERMITS, UTILITY FEES, ENERGY CHARGES, RAILROAD / FLAGGING FEES

ANY & ALL AGENCY INSPECTION OR TESTING REPORT FEES OF ANY KIND -

INCLUDING: QA / QC FEES FOR REBAR, ANCHOR BOLTS OR POLE INSPECTIONS

IMPACT ATTENUATOR VEHICLE AND CMS BOARD FOR TRAFFIC CONTROL

CIVIL IMPROVEMENTS

SURVEY AND STAKING

**** \$220,000.00 DBE INCLUDED ****

Silva, Steve

From: Todd Hanson <THanson@pacificexcavation.com>
Sent: Friday, December 02, 2016 1:44 PM
To: Silva, Steve
Subject: 03-1E7604
Attachments: PAC EXC16120213440.pdf

*** This is an EXTERNAL email. Exercise caution. ***

Hi Steve,

Attached is Redco's DBE certificate.

Raper Electrical Distributors Crop
Keith Hawkyard
1713 Academy Ave
Sanger, CA 93657
(559) 875-3447

DBE documents to follow.

Thank you

Todd Hanson
Estimator / Project Manager



9796 Kent Street
Elk Grove, California 95624
Cell 916-870-7171
Office 916-686-2800
Fax 916-686-2598
thanson@pacificexcavation.com

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

RAPER ELECTRICAL DISTRIBUTORS CORP.

1713 ACADEMY
SANGER, CA 93657

Owner: CHARLES RAPER

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 423610. Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq

Work Category Code(s)

E0686 ELECTRICAL & SIGNALS

F5060 ELECTRICAL GOODS

Licenses

CERTIFYING AGENCY:

CITY OF FRESNO

2101 G STREET, BUILDING A

FRESNO, CA 93706 0000

(559) 631-1182

UCP Firm Number: 27039

Beth McNeill
CUCP OFFICER

January 4, 2008

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California's Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 2E.

Silva, Steve

From: Todd Hanson <THanson@pacificexcavation.com>
Sent: Friday, December 02, 2016 3:47 PM
To: Silva, Steve
Subject: FW: 03-1E7604 - Marysville
Attachments: PAC EXC16120215450.pdf

*** This is an EXTERNAL email. Exercise caution. ***

Hi Steve,

Attached is our DBE vendors quote, certificate and confirmation. The DBE quote with tax totals \$375,266.65 and 60% supplier value nets you \$225,159.99 DBE.

Feel free to contact our office should you have any questions.

Thank you

Todd Hanson
Estimator / Project Manager



9796 Kent Street
Elk Grove, California 95624
Cell 916-870-7171
Office 916-686-2800
Fax 916-686-2598
thanson@pacificexcavation.com

Estimate

REDCO

REDCO

1713 ACADEMY AVENUE, CA 93657

Phone: 559-875-3449

Email: keith@redcosupply.com

S3350



Bill To:

Pacific Excavation
9796 Kent St.
Elk Grove, CA 95624

Ship To:

Pacific Excavation
9796 Kent St.
Elk Grove, CA 95624

Customer: PACIFIC EXCAVATION

Contact: Pacific Excavation

Seller	Payment Terms	FOB Point	Carrier	Ship Service	Requested Ship Date
Keith	Net 30	Origin	Delivery		12/01/2016

Item #	Type	Number / Description	Unit Price	Qty Ordered	Total Price
1	Note	SUBJECT: Caltrans 03-1E7604 Yuba County BID DATE: 12-01-16			
2	Note	LOCATION Rte 20 & H St			
3	Misc. Sale	Traffic Display Traffic signal display to include: vehicle and pedestrian signal, framework, pedestrian pushbutton, and thru bolts. All red, yellow and green signal sections shall be LED. Pedestrian signal shall be LED/LED. Includes audible tactile PPB.	\$ 10,995.60	1.00 ea	\$ 10,995.60
4	Misc. Sale	Four camera video detection system	\$ 16,300.62	1.00 ea	\$ 16,300.62
5	Misc. Sale	BBS cabinet w/4 78AH batteries	\$ 1,785.00	1.00 ea	\$ 1,785.00
6	Misc. Sale	(1) Ethernet Switch	\$ 1,351.50	1.00 ea	\$ 1,351.50
7	Misc. Sale	Pole Package to include: (2) Galvanized type 24A-4-100, 35, 15 (2) " " 19A-4-100, 30, 15 (4) " " 1-B 10' (6) " " 1-B 5' 7" W/Cap (4) 235W LED luminaire	\$ 29,717.70	1.00 ea	\$ 29,717.70
8	Note	LOCATION Rte 20 & G St			
9	Misc. Sale	Traffic Display Traffic signal display same as above. Includes audible tactile PPB.	\$ 13,963.80	1.00 ea	\$ 13,963.80

Estimate

REDCO

REDCO

1713 ACADEMY AVENUE, CA 93657

Phone: 559-875-3449

Email: keith@redcosupply.com

S3350



Item #	Type	Number / Description	Unit Price	Qty Ordered	Total Price
10	Misc. Sale	Four camera video detection system	\$ 16,299.60	1.00 ea	\$ 16,299.60
11	Misc. Sale	BBS cabinet w/4 78AH batteries	\$ 1,785.00	1.00 ea	\$ 1,785.00
12	Misc. Sale	(1) Ethernet Switch	\$ 1,351.50	1.00 ea	\$ 1,351.50
13	Misc. Sale	Pole Package to include: (2) Galvanized type 29A-5-100, 50, 15 (1) " " 19A-4-100, 30, 15 (1) " " 19A-4-100, 25, 12 (4) " " 1-B 10' (8) " " 1-B 5' 7" W/Cap (4) 235W LED luminaire	\$ 35,592.90	1.00 ea	\$ 35,592.90
14	Note	LOCATION Rte 20 & F St			
15	Misc. Sale	Traffic Display Traffic signal display same as above. Includes audible tactile PPB.	\$ 13,249.80	1.00 ea	\$ 13,249.80
16	Misc. Sale	Four camera video detection system	\$ 16,299.60	1.00 ea	\$ 16,299.60
17	Misc. Sale	BBS cabinet w/4 78AH batteries	\$ 1,785.00	1.00 ea	\$ 1,785.00
18	Misc. Sale	(1) Ethernet Switch	\$ 1,351.50	1.00 ea	\$ 1,351.50
19	Misc. Sale	Pole package to include: (1) Galvanized type 28-5-100, 45 (1) " " 24A-4-100, 35, 15 (2) " " 19A-4-100, 20, 12 (2) " " 21TS, 12 (2) " " 1-B 10' (8) " " 1-B 5' 7" W/Cap (5) 235W LED luminaire	\$ 35,587.80	1.00 ea	\$ 35,587.80
20	Note	LOCATION Rte 70 & 4th St			
21	Misc. Sale	Traffic Display Traffic signal display same as above. Includes audible tactile PPB.	\$ 13,091.70	1.00 ea	\$ 13,091.70
22	Misc. Sale	Four camera video detection system	\$ 16,299.60	1.00 ea	\$ 16,299.60

Estimate

REDCO

REDCO

1713 ACADEMY AVENUE, CA 93657

Phone: 559-875-3449

Email: keith@redcosupply.com

S3350



Item #	Type	Number / Description	Unit Price	Qty Ordered	Total Price
23	Misc. Sale	BBS cabinet w/4 78AH batteries	\$ 1,785.00	1.00 ea	\$ 1,785.00
24	Misc. Sale	(1) Ethernet Switch	\$ 1,351.50	1.00 ea	\$ 1,351.50
25	Misc. Sale	Pole package to include: (1) Galvanized type 26A-4-100, 40, 15 (3) " " 19A-4-100, 30, 15 (4) " " 1-B 10' (8) " " 1-B 5' 7" W/Cap (4) 235W LED luminaire	\$ 30,865.20	1.00 ea	\$ 30,865.20
26	Note	LOCATION Rte 70 & 5th St			
27	Misc. Sale	Traffic Display Traffic signal display same as above. Includes audible tactile PPB.	\$ 14,535.00	1.00 ea	\$ 14,535.00
28	Misc. Sale	Four camera video detection system	\$ 16,299.60	1.00 ea	\$ 16,299.60
29	Misc. Sale	BBS cabinet w/4 78AH batteries	\$ 1,785.00	1.00 ea	\$ 1,785.00
30	Misc. Sale	(1) Ethernet Switch	\$ 1,351.50	1.00 ea	\$ 1,351.50
31	Misc. Sale	Pole Package to include: (1) Galvanized type 29A-5-100, 50, 15 (1) " " 26A-4-100, 45, 15 (1) " " 26A-4-100, 40, 15 (1) " " 24A-4-100, 35, 15 (4) " " 1-B 10' (8) " " 1-B 5' 7" W/Cap (4) 235W LED luminaire	\$ 35,679.60	1.00 ea	\$ 35,679.60
32	Misc. Sale	Lighting Package to include; (11) Galvanized type 15, 12 (11) Roadway 1 LED luminaire	\$ 17,008.50	1.00 ea	\$ 17,008.50

Estimate

REDCO

REDCO

1713 ACADEMY AVENUE, CA 93657

Phone: 559-875-3449

Email: keith@redcosupply.com

S3350



Subtotal:	\$ 347,469.12
Sales Tax:	\$ 27,797.53
Total:	\$ 375,266.65

Approval: _____ Date: _____

MAY-HAN ELECTRIC INC. DBA M&M ELECTRIC
1600 Auburn Blvd
Sacramento, CA 95815
UDBE #38278 / SB #1731815
DIR No.: 1000001123
CA Lic: 260864 exp. 8/31/18, A/C-10

To: General Contractor

JOB NAME: 03-1E7604
Bid Date: 12/1/2016

Scope: Furnish and install traffic signal components, street lighting, and signal interconnect.
Laydown yard within 5 miles of project to be provided by prime.
Storage and/or Disposal of hazardous materials is excluded.

Addendum 1-3 Noted

Item	Description	Quantity	Unit	Unit Cost	Item Cost
9	Temporary Signal System	1	LS	\$ 154,371.00	\$ 154,371.00
67	Modify Existing Electrical System	1	LS	\$ 1,926,666.00	\$ 1,926,666.00
66	Mobilization	1	LS	\$ 48,466.00	\$ 48,466.00
				TOTAL	\$ 2,129,503.00

Notes:

No bonds, fees, permits, surveying or staking are included.

Striping and slurry seal excluded

M&M Electric shall not be penalized with liquidated damages due to delays caused by material lead-time.

Removal of existing foundations excluded.

Installation, maintenance and removal of SWPPP elements is excluded.

Traffic control included. Plans by others. Attenuator trailer/vehicle excluded (if needed).

Concrete and asphalt removal and replacement is included in areas affected only by electrical scope.

Night work included.

Please call Logan with any questions pertaining to this quote 916-929-0150

FEENEY ENGINEERING & SURVEYING, INC.

Civil Engineering & Land Surveying
PROPOSAL FOR SERVICES

IN - V

DBE#39611
DIR# 1000001331

November 17, 2016

Steve Silva
Knife River Construction
1764 Skyway
Chico, Ca 95928

Subject: CADOT 03-1E7604 - Route 20 from Feather River Bridge and overhead to F Street and on Route 70 at 4th Street to 6th Street
Marysville, Yuba County
Federal-Aid Project ACNH-X115(011)

Feeney Engineering & Surveying, Inc. proposes to perform construction staking for:
South Side Improvements

1. Verify Control
2. Demolition Limits
3. Storm Drain
4. Curb, Gutter & Sidewalk
5. Accessibility Ramps
 - Pre-construction topographic Survey
 - Topographic Survey elevation evaluation
 - Construction Staking

The total cost for the above items would be \$14,400

Item 54, 19 each Δ \$758.00 each
 Δ \$14,402

This estimate is based on staking off of existing improvement plans from a topographic survey and existing vertical and horizontal control. An autocad file of the improvements will be required along with a pdf copy and existing control points text file. The above items are to be staked 1 time only for the estimated cost. If other stakes and/or re-stakes are needed additional costs will be added to the estimate. Any required traffic control specifically for Feeney Engineering & Surveying, Inc. surveyor will need to be supplied by Knife River. This proposal does not include setting or staking monumentation.

If anything needs to be added, deleted or adjusted please contact me.

Thank you,

Lauren J. McSwain, PE, PLS

PMB 301, 236 W. East Avenue, Suite A
Chico, Ca 95926
(530) 570-7174
Ljmcswain79@yahoo.com

CALIFORNIA LAND SURVEYING

CERTIFIED SMALL BUSINESS # 1770957

D.I.R. # 1000015636

Professional Land Surveyor License # 6408

Owner Operator

December 1, 2016

To Bidder on CALTRANS Contract No. 03-1E7604

Project: ID 0300000273

**FOR CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY
IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER
BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT
4TH STREET TO 5TH STREET IN DISTRICT 03 ON ROUTES 20,
70.**

**** California Land Surveying has completed more Pre and Post
construction surveys for CALTRANS than any other firm, and have
developed the methods and processes that will become the standard in
this vaguely written spec. Our experience saves valuable time, prevents
confusion and gives us the confidence to deal with any issues that may
arise from day one. ****

With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. Our firm has extensive experience with ADA improvement projects and have worked with Private Contractors, Cities, State, and The Federal Government to complete projects within regulations and time constraints. With the new Caltrans specs for Pre and Post Construction Surveys now in affect California Land Surveying is in the forefront of the certification process and will work directly with you to ensure ADA compliance is met. California Land Surveying is an employee owned and operated certified Small Business. Below is our itemized bid.

California Land Surveying is excited to be bidding on the project and look forward to building a working relationship that extends to future projects.

Thank You,

CALIFORNIA LAND SURVEYING PLS 6408

P.O. Box 1175 Three Rivers, CA 93271 (559)786-5510

Contact: Charles Gilbert

Ph. (559) 740-6009

Fax. (559) 561-4834

Mail to: californialandsurveying@gmail.com

Web: californialandsurveying.net

Survey Proposal For

PRE/POST CONSTRUCTION SURVEYS

Solicitation Number 03-1E7604

Description of Project

Construct Curb Ramps and Sidewalks

The following Tasks/Subtasks are included in this proposal. *The Surveyor is responsible for all work meeting the requirements of the Surveyor's proposal.*

TASK – SURVEY CONCRETE CURBS AND SIDEWALKS 19 TOTAL

Item No. 54 Item Code # 733000

- **Subtask 1 PRECONSTRUCTION SURVEY 19 TOTAL**
Item No. 54 Item Code # 733000

As per section 73-3.01D:

Perform a preconstruction survey to verify that forms and site constraints will allow the design dimensioning and slope requirements to be achieved.

- **Subtask 2 POSTCONSTRUCTION SURVEY 19 TOTAL**
Item No. 54 Item Code # 733000

As per section 73-3.01D:

Upon completing construction of these facilities, perform a post construction survey and verify that design dimensioning and slope requirements contract were achieved. The post construction survey must include a minimum of 3 measurements for each dimension and slope requirement shown. Individual measurements must be equally distributed across the specified slope or dimensional surface.

- **Subtask 3 SUBMITAL OF SURVEY**

As per section 73-3.01C:

Within 2 business days of performing the surveys, submit preconstruction and post construction surveys signed and sealed by one of the following:

Land surveyor registered in the State

Civil engineer registered in the State

TOTAL for Subtasks 1, 2 & 3 @ \$1,100.00 per ramp

\$20,900.00*

*Any work performed outside the scope of subtask 1, 2 and 3 including re-staking or encompassing any change orders shall be performed at a rate of \$280.00 per hour.

*Traffic Control shall be provided by the Contractor.

* California Land Surveying carries the following insurance

- General Liability Coverage of \$2,000,000.
- Professional liability Coverage of \$1,000,000.
- Workers Compensation of 1,000,000
- Automobile Liability of \$1,000,000
- Umbrella liability of \$1,000,000

Any additional insurance requirements will be at cost of the requirement and added to the above proposal.



IN-L

john@TandSDVBE.com
allowor4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

SHEET 1 OF 2

ATTENTION ESTIMATOR:

PROJECT: Remove median lanes, add left turn lanes, channelize, modify signals
CONTRACT: 03-1E7604

BID DATE: November 17, 2016

ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$8,900.00	\$8,900.00
4	TYPE III BARRICADE	EA	23	\$150.00	\$3,450.00
7	TRAFFIC PLASTIC DRUM	EA	36	\$65.00	\$2,340.00
16	TREATED WOOD WASTE	LB	450	\$2.00	\$900.00
20	REMOVE ROADSIDE SIGN	EA	20	\$100.00	\$2,000.00
21	REMOVE ROADSIDE SIGN PANEL	EA	46	\$25.00	\$1,150.00
43	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	290	\$11.10	\$3,219.00
44	ROADSIDE SIGN - ONE POST	EA	21	\$330.00	\$6,930.00
45	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	29	\$75.00	\$2,175.00
46	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	130	\$8.65	\$1,124.99
47	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	36	\$9.30	\$334.80
48	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	160	\$5.00	\$800.00
56	OBJECT MARKER (TYPE K-2)	EA	9	\$50.00	\$450.00
			TRAFFIC CONTROL SYSTEM		
			9 EA \$ 25.00		
2	FLAGGERS 8 HR MINIMUM	WEEK DAY			\$1,300.00
	RUMBLE STRIPS FOR FLAGGING CLOSURE (PER SHIFT)	WEEK DAY			\$100.00
	EACH ADDITIONAL FLAGGER 8 HR MINIMUM	WEEK DAY			\$600.00
	FLAG OVERTIME FOR EACH PERSON	HOUR			\$95.00
	PILOT CAR: 8 HR	WEEK DAY			\$900.00
	PILOT CAR OVERTIME FOR EACH PERSON	HOUR			\$105.00
3	LANE/SHOULDER CLOSURE: 1 TRUCK, 1 ARROW BOARD, CONES, 1 PERSON 8 HR MINIMUM	DAY			\$1,000.00
	EACH ADDITIONAL L/C PERSON 8 HR MINIMUM	DAY			\$650.00
	ADDITIONAL LANE CLOSURE: (1 ARROW BOARD, CONES AND SIGNAGE)	EA			\$100.00
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR			\$105.00
		MONTH			\$3,000.00
	TRUCK MOUNTED ATTENUATOR***	WEEK			\$1,500.00
		DAY			\$500.00
		MONTH			\$900.00
10	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK			\$400.00
		DAY			\$300.00
DELIVERY AND SET UP OF RENTAL EQUIPMENT CHARGE (\$ 100.00 PER HOUR)				INCLUDED W/TC	
SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY				BOOK RATE	
MOBILIZATIONS: CAS-2(1-REMOVAL, 1-INSTALL)					
ADDITIONAL MOBILIZATIONS ARE \$1500.00 EACH					
***F.O.B. ANDERSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mile...Driver optional - \$500.00 per 8 hour shift \$75.00 per hour overtime. IF T and S is doing the traffic control, delivery, fuel and mileage charges do not apply.					
ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL				

1124.50

33773.30
\$225.0033,998.30
with ISI

+ 51 DL Markers

9EA \$25.00



4952 S. Barney Rd.
Anderson, CA 96007
OFF: (530)639-9987
FAX: (530)466-2613

983087 A, C31

DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

sheet 2 of 2

Traffic Control and Sign Quote Provisions

CONTRACT# 03-1E7604

BID DATE: 11/17/2016

Acceptance of this quote acknowledges contracting T and S DVBE, Inc. for all items listed unless approved before bid opening.

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff. Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and/or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:

All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)

T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.

Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Quote excludes any and all electrical and water pollution control work.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270

Jason



DIR PW REG#1000001109
EXP. 6/30/2017

Proposal/Quote
Statewide - Sacramento
License # 975518
7920 Cucamonga Avenue
Sacramento, CA 95826
Ph (916) 452-4855
Fax (916) 452-9322

BID DATE: 12/01/16

CONTRACT INFO
03-1E7604

PROPOSAL: 108637

ESTIMATOR
Jay Corsby

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
03-1E7604
03-YUB-20,70-0.5/0.9,14.3/14.4

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
002	CONSTRUCTION AREA SIGNS			8,580.00
003	TRAFFIC CONTROL SYSTEM			

SPECIFICATIONS:

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN	*\$1,450.00/8 HRS.
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN**	*\$900.00/8 HRS.
Connector/Ramp closure with Detour during lane closure	*\$100.00/EACH
Additional Lanes, Ramps, and/or Miles	*\$50.00/EACH
Additional T.C. Truck (no equipment)	*\$225.00/SHIFT
Additional T.C. Tech	*\$625.00/8 HRS.
Impact Attenuator Vehicle with Driver	*\$900.00/8 HRS.
FLAGGING - 2 MEN / DAY (T-13)/NO Rumble Strips	*\$1,400.00/8 HRS.
FLAGGING - 2 MEN / NIGHT (T-13)/NO Rumble Strips / 2 Light Sources	*\$1,450.00/8HRS.
FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips	*\$1,700.00/8 HRS.
FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources	*\$1,750.00/8HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver
\$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each
Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

* Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'

** Contractor to supply "qualified" help if needed for set up and pick up.

- Overtime \$95.00/8-12 hrs/man; Doubletime \$115.00/hr over 12 hrs/man

- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7

- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.

- Contractor must provide each Traffic Tech a 30 minute meal period. Missed meal periods will be billed at \$50.00 per Traffic Tech.

NO RETENTION HELD FOR TRAFFIC CONTROL.

004	TYPE III BARRICADE	23 EA	45.000/EA	1,035.00
-----	--------------------	-------	-----------	----------

CONTRACT INFO

03-1E7604

Proposal/Quote

108637

Page 2

11/14/16

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
007	TRAFFIC PLASTIC DRUM	26 EA	40.000/EA	1,040.00
010	PORTABLE CHANGEABLE MESSAGE SIGN			
	SPECIFICATIONS:			
	DAILY RENTAL RATE		\$160.00/DAY	
	WEEKLY RENTAL RATE		\$480.00/1 WEEK	
	4 WEEK RENTAL RATE		\$1,200.00/4 WEEKS	
	\$50.00 delivery & \$50.00 pick up each way. NO delivery or pick up charge if STSSI performs traffic control.			
	DAY rate is applied if STSSI maintains PCMS during traffic control operations.			
016	TREATED WOOD WASTE	450 LB	1.750/LB	787.50
020	REMOVE ROADSIDE SIGN	20 EA	100.000/EA	2,000.00
021	REMOVE ROADSIDE SIGN PANEL	46 EA	50.000/EA	2,300.00
043	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	290 SF	7.660/SF	2,221.40
044	ROADSIDE SIGN - ONE POST	21 EA	250.000/EA	5,250.00
045	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	29 EA	125.000/EA	3,625.00
046	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	130 SF	7.660/SF	995.80
047	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	36 SF	8.200/SF	295.20
048	RETROREFLECTIVE SHEETING (TYPE XI)	160 SF	4.660/SF	745.60
051	DRAINAGE INLET MARKER	9 EA	55.000/EA	495.00
056	OBJECT MARKER (TYPE K)	9 EA	35.000/EA	315.00

PROPOSAL PROVISIONS**SPECIFICATIONS:**

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per module.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior

29,685

CONTRACT INFO
03-1E7604

Proposal/Quote
108637

Page 3
11/14/16

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	<p>to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.</p> <ul style="list-style-type: none"> - Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr. - Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions. - Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces. - Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning. - Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement. - If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems. - All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies. - Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed. - Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor. - Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work. - Sign installation does not include coring or breaking. - All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc. - Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents. - No retention is to be held on Traffic Control and Equipment Rental. 			

TOTAL BID:


\$29,685.50

Signed: _____

Print: _____

Dated: _____

Title: _____



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334

DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402

Fax: (510) 256-0103

Friday, November 25, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 03-1E7604**

Remove median lanes, add left turn lanes, channelize, modify signals.

Bid Date: December 1, 2016

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
12	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$2.36M

DIR Registration No. 1000005273

GENI Ref. No. 03-1E7604

September 22, 2016

(150) Working days

Bid Date: 09/22/2016

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 03-1E7604

**MODIFY SIGNALS, ADD LIGHTING, MODIFY CURB RAMPS, PAVEMENT STRIPING
12-ORA-1-22.0/29.9**

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan for ADL, Stripe Removal and /or Cold Planing^{1,5,7}

Options:

- | | | |
|--|------------|-----|
| 1) Lead Plan for ADL or Stripe Removal (Certified by CIH) | \$765.00 | 850 |
| Add \$85.00 each for a second item (Stripe removal w/Cold Planing)
to be added to the Lead Plan | \$85.00 | |
| 2) On-Site awareness training; | \$975.00 | |
| Price includes up to 10 personnel; \$12.00 for each add'l over base | | |
| 3) Air monitoring (on same day of training), analysis and report | \$1,400.00 | |

Item 11 > Job Site Management (JSM -partial - Training Services)^{1,6,7}

Lump Sum \$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training* / Management requirements.

Item 12 > Prepare Water Pollution Control Program (WPCP)^{1,6,7}

Lump Sum (Est. up to 10 Engineering Drawings)

- Plan Written by a QSP and GENI is not the WPCM

\$685.00**

** Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

Item 16 > Prepare Treated Wood Waste Plan (TWWP) (partial)^{1,7}

1) TWW plan only

\$575.00

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training
CCO Written Exams
CCO Practical Exams

Traffic Control Coning &
Flagging Awareness

Safety Orientation for
Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent
Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training &
Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation
Training

DOT HM 126F/18)
Awareness

Emergency Response
Awareness / Refresher
Operational
Technician
Specialist

HAZWOPER
Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

GENI - PROPOSAL
PROJECT #: 03-1E7604
PAGE 2 OF 3

Item 30 > Roadway Excavation (Type DC) (partial)^{1,7}
14-11.11D(2) Health and Safety Plan
Plan to be signed by a CIH

\$1,675.00 ea

Health and Safety Plan

Prepare and submit a detailed Health and Safety Plan, signed by a CIH, for site personnel that identifies potential health and safety hazards associated with work involving petroleum impacted soil and specifies work practices that will be used to protect workers from those hazards in conformance with CFR 1910.120 and 8 CA Code of Regs § 5192. The Health and Safety Plan must:

1. Identify key site safety personnel
2. Describe risks associated with the work
3. Specify training requirements
4. Specify appropriate personal protective equipment
5. Specify site-specific medical surveillance requirements
6. Include air monitoring and specify air monitoring requirements
7. Define appropriate site work zones
8. Specify decontamination requirements

Item > 14-11.11D(3) Safety Training Certification

Before starting any activity that presents the potential for petroleum-impacted soil exposure to employees including State employees, provide a safety training program to these employees

8 hr HAZWOPER Refresher for up to 10 students: \$1,125.00

24 hr HAZWOPER for up to 10 students \$2,975.00

40 hr HAZWOPER for up to 10 students: \$4,985.00

All courses to be taught at our Oakland Training facility at given prices.

GENI - PROPOSAL
PROJECT #: 03-1E7604
PAGE 3 OF 3

SUPERSCRIPT NOTES

1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$TBD plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
 Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$75.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

DIR#1000002818

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation AC Grinding

Project Name: Remove Median Lanes, and Left Turn Lanes, Channelize...
Project Number: 03-1E7604
Date: 12-1-2016
Location: Yuba, California

Grinder, AC Grinding Daily Minimum Charge

\$ 4400.00 + \$100 nights + \$500 1hr OT = \$5000/shiff
+ 3 = \$15,000

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth.
\$100.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$ 4800.00

This price is for an 80" or 88" high horsepower cold planer machine, **Wirtgen W 2100**. Up to 12 inches depth. \$100.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$ 3400.00

This price is for a 48" cold planer machine, **Wirtgen W 120**. Up to 12 inches depth. \$100.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Mobilization \$250.00 Each Way.

ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by the contractor. ABSL may not meet all the specs in spec book.

Portland cement concrete grinding is excluded from this quotation.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept back-charges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.

If you have any questions regarding the above quote please call me at (916) 379-0442 or fax at (916) 379-0443.

Sincerely, Todd Wheeler 916-284-3598

16%

1528

ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding operation starts.
- 2) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 3) A minimum of two weeks notice is requested to schedule move in. Machines are on a first come first served basis subject to availability. A 72 hours notice of change in schedule is requested.
- 4) Modification to the work may require a change in the quote.
- 5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 6) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 7) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to adjustment.
- 8) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 9) This proposal to be attached and made part of any and all resulting contracts.
- 10) The above price does not include permits, fees, bonding, state or local taxes.
- 11) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 12) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs
- 13) Back-charges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for back-charges.
- 14) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 15) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Todd Wheeler


**ANRAK
CORPORATION**

Covering Your Asphalt Grinding Needs Since 1976

ANRAK CORPORATION,
5820 Mayhew Road Sacramento, CA 95827
Phone 916-383-5030 Fax 916-383-8090
CA #256390 NV#16211 OR #206159
DIR# 1000002952

Anrak Corporation is a California Certified Small Business NO. 18781

Project Name: CDOT 03-1E7604 Yuba Co. – Remove Median Lanes, Add Left Turn Lanes, Channelize, Modify Signals
Project Bid Date: November 17, 2016
Project Location: 03-YUB-20, 70-0.5/0.9, 14.3/14.4 – In Marysville on Route 20 from the Feather River Bridge and Overhead to F Street and on Route 70 at 4th Street to 5th Street

ITEM NO.	Description	Quantity U/M	Unit Price
----------	-------------	--------------	------------

Item #17:	740 SQYD Obliterate Surfacing		
Item #26:	19,100 SQYD Cold Plane Asphalt Concrete Pavement		
Item #29:	1,040 CY Roadway Excavation		

2', 3', 4' Milling Machine	1.0 DY	3,200
Overtime Per Hour	HR	435

6'-7' 600 H.P. Milling Machine	1.0 DY	4,200
Overtime Per Hour	HR	+560

6'-7' 700-800 H.P Milling Machine	1.0 DY	4,700
Overtime Per Hour	HR	625

Item #68:	Mobilization	PER	150
-----------	--------------	-----	-----

+ NITE DIFFERENTIAL \$100 (4') & \$175 (6') PER SHIFT
SATURDAY ADDITIONAL \$500 PER SHIFT
SUNDAY ADDITIONAL \$750 (4') & \$1,000 (6') PER SHIFT
ADDITIONAL \$500 CHARGE FOR OCIP PROJECTS
ANY COST INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO ABOVE DAILY RATE

+150
5085.00
x3 shifts
=\$15,255.00

SPECIAL PROJECT PROVISIONS

- Includes: PULVERIZE AC & MIX IN PLACE WITH AGG. BASE Only (Daily Rental) PER 8 HOUR Shift. Or CUT and LOAD Only (Daily Rental) PER 8 HOUR Shift
- Excludes: Water Source, Traffic Control, PCC Mill, Any and All Hand Work, Ramping, Areas Not Accessible to Milling Machine, Dust/Debris Plan and Maintenance and/or Protection of Work
- Includes: One set of teeth per shift
- Production: Shifts as directed, O/T charged over 8 hour shift
- Require: All Utilities within mill grade are to be located and marked by customer. Excludes: Underground Alert Notification
- Anrak Corporation will NOT accept Back Charges of lost time

If you have any questions regarding this quote please call our office directly 916-383-5030.
Anrak Corporation greatly appreciates the opportunity to bid & fulfill your asphalt milling needs!

Estimated by: Corey Wilson

Email: corey@anrak.com

ACCEPTED BY _____ DATE _____



**ANRAK
CORPORATION**

Covering Your Asphalt Grinding Needs Since 1976

ANRAK CORPORATION,
5820 Mayhew Road Sacramento, CA 95827
Phone 916-383-5030 Fax 916-383-8090
CA #256390 NV#16211 OR #206159
DIR# 1000002952

Anrak Corporation is a California Certified Small Business NO. 18781


GENERAL PROVISIONS

- Anrak Corporation will PULVERIZE IN PLACE AC as directed by contractor, and MIX WITH EXISTING AGGREGATE BASE or Anrak Corporation will COLD PLANE asphalt concrete as directed by contractor, and LOAD grindings into trucks provided by Contractor.
- Anrak Corporation CANNOT GUARANTEE RESULTING PARTICLE SIZE OF GROUND AC & AB.
- Anrak Corporation cannot pulverize native cobble rock that may damage milling machine.
- Anrak Corporation will pulverize & or cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane.
- No hand work or placing temporary asphalt tapers by Anrak Corporation around these objects or at pavement edge due to safety concerns
- Anrak Corporation will not remove asphalt concrete off gutter pan.
- Contractor to provide water into milling machine
- Contractor must provide a skip loader to assist with clean up
- Contractor to post streets with "No Parking" signs prior to Anrak Corporation's phase of work and provide traffic control during cold planing operation.
- Areas to be milled must be cleared of all obstructions and accessible to milling machine size
- Anrak Corporation takes no responsibility for dust control due to site conditions.
- Anrak Corporation cannot guarantee planed surface will meet the surface smoothness specification 15-2.023.
- These prices are for asphalt concrete and AB only
- Modifications to any work may require a change in price
- Anrak Corporation cannot guarantee that all asphalt concrete over PCC will be removed, nor that underlying PCC will be untouched.
- Contractor responsible for any cost that arise due to unsuitables or petromat in material.
- Contractor responsible for all tree trimming and refuse pick up and any other above grade obstacles, Anrak will not grind through any tree limbs
- Contractor to provide any required permits, notifications, or plans.
- Anrak Corporation will not accept back charges of lost time, it's contractor responsibility to manage project
- Any damages to Anrak equipment due to unmarked obstacles, manhole lids, metal boxes, or poles, contractor will be billed for damages
- Special shift projects that begin on Sunday must contain five (5) consecutive shifts to qualify, otherwise Sunday differential charge will apply.
- Anrak Corporation does not accept withholding of retention.
- Contractor responsible for clearing USA prior to cold planing operation
- By accepting this Bid the customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code
- Contractor to pay for bond cost if required
- All items not specifically included are excluded
- The provisions of this quote prevail over any subcontract or purchase order stipulations.
- These prices are good for 30 days after bid date

If you have any questions regarding this quote please call our office directly 916-383-5030.
Anrak Corporation greatly appreciates the opportunity to bid & fulfill your asphalt milling needs!

ACCEPTED BY _____

DATE _____



DIR # 1000025629

November 15, 2016

Knife River Construction
Jared Springer
1764 Skyway
Chico, CA 95928

FAX: 530-894-6220
EMAIL:

RE: Caltrans project 03-1E7604
In Yuba County In Marysville On Route 20 From The Feather River Bridge And
Overhead To F Street And On Route 70 At 4th Street To 5th Street

Dear Mr. Springer,

We are a DBE certified company offering construction sweeping services. We provide general construction clean up, paving, grinding, slurry seal and chip seal clean up. We would like to present our interest in being your sweeping company in the above referenced project.

Attached you will find our current rate sheet. Please contact us if you have any questions. The individuals to whom information regarding this should be transmitted or if you require additional information is:

Contact: Efrain Figueroa/Maria M.Figueroa
Company: Hoppy's Sweeping Services, LLC
Address: 1605 Henry Long Blvd
Stockton, CA 95206
Phone: 209-992-6943 or 209-639-3277
e-mail:

UNION 103

Thank you for your time and consideration.

Sincerely,

M.Figueroa
Maria M. Figueroa

\$ 61,000⁰⁰



Hoppy's Sweeping Services

1605 Henry Long Blvd., Stockton, CA 95206
(209)992-6943
hoppy.sweeping@yahoo.com
DIR: 1000025629
DBE: 43126

Caltrans Project #03-1E7604 In Yuba County In Marysville On Route 20 From The Feather River Bridge And Overhead To F Street And On Route 70 At 4th Street To 5th Street

DBE Rate Sheet 2017

Type of Work	Regular Time Hourly Rate	Overtime Hourly Rate
Day work (M-F 6:am-6:00pm, 4 hours minimum local, 8 hours minimum out of town)	155.00	180.00
Weekend/Holidays work <i>50 w Days x 8 hours = 400 hours = \$66,000</i>	165.00	190.00
Night Work <i>50 hours = \$6,250</i>	165.00	190.00
Travel <i>50 nights = \$8,750</i>	125.00	125.00
Perdiem (per night)	175.00	175.00

\$ 81,000.00

**Please note: Customer supplies water and dump site.

**Minimum travel is .5 hrs.

Fax Transmission

Attention to:-

Name: Jared Springer

Company: Knife River Construction

Date: 2016-11-15

Time: 07:26:37 P

From:-

Name: Maria M Figueroa

Company: Hoppy's Sweeping Services

Telephone: 2096393277

Pages: 3

RE: Caltrans project 03-1E7604

Comments/Notes:

Thank you!

DocuSign Envelope ID: 5699C7F2-859C-4FAA-B293-6DC8C63E68BC

Metadata Fields Processes

Template

Yearly Subcontracts / Service Provider Contract ☒

PO Box 1079 Rocklin, CA 95677 Phone (916) 492-6500 (916) 871-2328 Cell
 SB (Micro) #59406 DIR REG#1000009046 E/SBE #32035
 Add/remove fields

Sweeping Rates for 2016

No additional fields assigned

Northern California and Western Nevada Locations

Prevailing Wage Rates (Day Shift):

\$147.71 per hour, with a 4 hour minimum for day shift**
 \$168.21 per hour after 8 hours
 \$168.21 per hour, with a 4 hour minimum for all Saturday work
 \$183.58 per hour, with a 4 hour minimum for all Sunday work
 \$127.05 per hour port to port for travel

Prevailing Wage Rates (Special Single/Night Shift):

\$151.55 per hour, with a 6 hour minimum for night shift – work starting on Sunday evening will be charged at OT Scale if jobsite does not have 3 consecutive days of work for the week. *X 400 hours = \$60,620*
 \$172.05 per hour after 8 hours
 \$172.05 per hour, with a 4 hour minimum for all Saturday or 6th Shift work
 \$183.58 per hour, with a 4 hour minimum for all Sunday or 7th Shift work
 \$127.05 per hour port to port for travel *X 50 hours = \$6,352.50*

Non-Prevailing Wage Rates:

\$132.33 per hour, with a 4 hour minimum for day shift**
 \$147.71 per hour after 8 hours
 \$147.71 per hour, with a 4 hour minimum for all Saturday work
 \$163.08 per hour, with a 4 hour minimum for all Sunday work
 \$127.05 per hour port to port for travel

APPROVED
Σ 66,972.50 Date: 2-17-16
 Initial: *Tg*

***** IN JUNE 2016 There will be an additional wage increase to the Hourly Sweeping Rates based on MLAs increases.

**2 hour minimum per job is applicable if the one sweeper is shared with another Company jobsite for the day for the total time to equal 4 hours or to split the time between job sites.

Time is billed by quarter hour increments.

Per diem will be charged at the rate of the hotel that our operator is staying at. We suggest that you contact our office if your company is receiving a special rate for out of town work because the rate can sometimes be passed to your sub-contractors to save your company money.

These rates are effective for every job that is bid for work starting in 2016. June 30, 2016 there will be a Labor increase of \$2.10 added to each hourly sweep rate. The rates are determined by the cost of petroleum, disposables related to petroleum, (curb and rear brooms, tires, belts, oil and other wear items) and increases in labor wages slated by the MLA and Operating Engineers. Rates are subject to change for unforeseen rises in petroleum related goods and taxes.

Szeremi Sweeping is equipped with 15 M6000 Schwarze Mechanical (High-Dump) and four A7000 Schwarze Regenerative Air Sweepers that are PM11 Rule 1186 Compliant & AQMD Auxiliary Eng. Each sweeper has an Operating Engineers Signatory Operator.

If you have any questions, please feel free to contact us at any time.



Civil Engineering and Stormwater Solutions

November 16, 2016

RE: Proposal for WPCP for Caltrans 03-1E7604, bidding 11/17/16

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
- II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
- III. Provide quarterly non-stormwater monitoring inspection.
- IV. Check NOAA weather forecast daily.
- V. Provide stormwater inspection reports once a week.
- VI. Prepare WPCP Amendments as needed.
- VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
- VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
- II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
- III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
- IV. Inspections will be done or overseen by a QSP.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

12 A. Prepare WPCP (Part of Bid Item No. 12)

\$ 625

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager

\$ 375 per week

TULLY CONSULTING GROUP

1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620

PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

\$375/week x 24 weeks = \$9,000 Not to Exceed

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA

\$375 per visit x 10 visits = \$3,750

For quantity purposes, we estimate no more than 10 events

This is based on the project lasting 24 weeks.

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under \$1 Million, In Business Since 2005
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,
Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 12/01/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 03-1E7604:- Remove median lanes, add left turn lanes, channelize, modify signals

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	UNIT PRICE	QUANTITY	AMOUNT
11	130100	JOB SITE MANAGEMENT	Weeks	\$650	24	\$15,600

NOTE: Number of weeks is based on Engineer's estimate

Scope includes the following:

1. WPC Manager by QSD/QSP
2. WPCP implementation, inspection, monitoring and training
3. Reports by WPC Manager

Scope does not include provision, transportation, or installation of BMP materials.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

Item 12 + 650
14,250

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 12/01/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 03-1E7604:- Remove median lanes, add left turn lanes, channelize, modify signals

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
12	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$650	\$650


Scope includes the following:

1. Prepare WPCP
2. Provide WPCP in pdf format

Scope does not include:

1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, implementation, provision, transportation, or installation of BMP materials.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Knife River Construction
Contract No.: 03-1E7604

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Caltrans Web Site	10/21/16	N/A	See Attached
Compliance News Daily Focus Journal	10/24/16	N/A	See Attached
Compliance News Monthly Trade Journal	10/24/16	N/A	See Attached

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

No assistance requested

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

No assistance requested

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

No assistance requested

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See Attached

9. Include additional data to support a demonstration of good faith efforts.

See Attached

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA, 95928

Phone: (530) 891-6555

Fax: (530) 894-6220

RECEIPT for Ad: 58472

Published on 10/24/2016

For Project:

CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY
IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE
FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND
ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Total Amount PAID: \$90.00

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Baldwin Contracting Company, Inc. dba Knife River Construction

is seeking certified and qualified DBE subs and/or suppliers to provide

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

Contact: Jared Springer

1764 Skyway

Chico, CA, 95928

Phone: (530) 891-6555

Fax: (530) 894-6220

Email: Jared.Springer@kniferiver.com

Bid Due on: 11/17/2016 at 02:00 PM

Solicitation Number: 03-1E7604

(BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply.
for CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET in Marysville,CA

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

The Baldwin Contracting Company, Inc. dba Knife River Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Oct 24 18:31:12 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Baldwin Contracting Company, Inc. dba Knife River Construction

is seeking certified and qualified DBE subs and/or suppliers to provide

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

Contact: Jared Springer

1764 Skyway

Chico, CA, 95928

Phone: (530) 891-6555

Fax: (530) 894-6220

Email: Jared.Springer@kniferiver.com

Bid Due on: 11/17/2016 at 02:00 PM

Solicitation Number: 03-1E7604

(BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply.
for CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET in Marysville, CA

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

The Baldwin Contracting Company, Inc. dba Knife River Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Oct 24 18:31:12 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Send Result Report



MFP

TASKalfa 5551ci

Firmware Version 2N4_2000.005.031 2016.03.08

10/21/2016 12:09
[2N4_1000.004.001] [2N4_1100.001.002] [2N4_7000.005.028]

Job No.: 063009

Total Time: 0°00'39"

Page: 002

Complete

Document:

doc06300920161021120828



compliance
news

www.compliancenews.com
info@compliancenews.com
(800) 599-6996
f. (562) 439-1398

Good-Faith Effort Fax Form 4.0

Please print clearly in black ink with accurate information.

Company Info

Company Name Baldwin Contracting Company, Inc. dba Knife River Construction

Your Name (for questions about this form) Jared Springer

Address 1764 Skyway

City Chico State CA Zip 95928

Phone (530) 891-6555 Fax (530) 894-6220

Email jared.springer@kniferiver.com Web Site _____

Contact Name to appear in Ads and/or Letters Jared Springer

Project Info

Project Awarding Dept/Agency/Owner Caltrans

Project Name 03-1 E 7604

Circle Category/s: DVBE SBE DBE MBE WBE OBE OTHER _____

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	10/21/16 12:08	Compliance News	0°00'39"	FAX	OK	200x100 Normal/On



compliance
news



www.compliancencenews.com
info@compliancencenews.com
(800) 599-6996
f. (562) 439-1398

Good-Faith Effort Fax Form 4.0

Please print clearly in black ink with accurate information.

Company Info

Company Name Baldwin Contracting Company, Inc. dba Knife River Construction
Your Name (for questions about this form) Jared Springer
Address 1764 Skyway
City Chico State CA Zip 95928
Phone (530) 891-6555 Fax (530) 894-6220
Email jared.springer@kniferiver.com Web Site _____
Contact Name to appear in Ads and/or Letters Jared Springer

Project Info

Project Awarding Dept/Agency/Owner Caltrans
Project Name 03-1E7604
Circle Category/s: DVBE SBE DBE MBE WBE OBE OTHER _____
Subs and Suppliers to provide: see attached word document

Project Location (city) Marysville (state) CA (zip) 95901
Bid Due Date 11/17/16 Bid Due Time _____
Bid Solicitation Contract Number 03-1E7604

Billing Info

Check one of the following:

- ☒ 1. The Works (Entire Good Faith Effort Process): \$90
Publish Ads + Log + Fed/State/Local Contact + Fax Solicitation Letters & Copies (limit 30)
- ☐ 2. The Works Plus+ ("The Works" with Additional Letters): \$90 + \$1 per extra firm beyond 30
**Please specify total number of firms:
- ☐ 3. Publish Ads & Return Proofs: \$35 Total Both Ads (Trade & Focus)
- ☐ 4. Publish Ads & Print Log (No Letters): \$55
- ☐ 5. Letters & Log (No Ads): \$55

Circle Card Type:	Visa	MasterCard	AMEX	Discover
Name On Card:	Billing Zipcode:			
Credit Card Number:	Expiration Date:			

** Please attach any additional wording you would like to include in your ads and letters. **

Fax this form to (562) 439-1398 or log in and complete at www.compliancencenews.com 24/7!

Verbiage to be Included in Minority Solicitation Letters

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Caltrans Contract No.: 03-1E7604

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply.

Home » Construction Contract Awards » Advertised Projects This Week

Listing for all primes seeking assistance with project 03-1E7604. 1 results found.

Contractor: Knife River Construction **Contact:** Jared Springer

Address: 1764 Skyway Chico, Ca 95928

Phone: 530-891-6555 **Fax:** 530-894-6220 **Email:** jared.springer@kniferiver.com

Services needed: Knife River Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, all trucking and supply of materials.

Requirements: Knife River Construction is an Equal Opportunity Employer and is signatory to Operating Engineers, Laborers and Teamsters. 100% payment and performance bonds may be required for full amount of subcontractor price. All subcontractors must be licensed and have liability insurance and workers compensation insurance meeting Knife River Construction's requirements. Knife River Construction is willing to assist with obtaining bonding, insurance, equipment and materials and is willing to break down items into economically feasible packages to encourage participation.

Date posted: 10/21/2016

Baldwin Contracting Company, Inc. dba Knife River Construction LOG

Good Faith Effort for Bid Solicitation 03-1E7604

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.

- 1.) Read and complete Section A.
 - 2.) We have completed Section B for you.
 - 3.) Complete Section C by making follow-up phone calls to the firms listed below.
- >For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

SPECIAL DIRECTIONS FOR CALTRANS PROJECTS:

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:

1.
 - A. Go to the CalTrans project calendar webpage at <http://dap1.dot.ca.gov/hq/esc/oe/calendar> and log-in using your bid package registration and password.
 - B. Hit on the project number your bidding.
 - C. Hit "See Opt-in records".
 - D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.
2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

SPECIAL DIRECTIONS FOR FEDERALLY FUNDED PROJECTS:

Review your bid documents and search for any references to the Small Business Administration (SBA) and the Minority Business Development Agency (MBDA). If the agencies are mentioned in the bid documents you MUST post your opportunity through their websites. Contact us for more details.

A. Awarding Department Contact Instructions

Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below.

Awarding Department Contact Action

Baldwin Contracting Company, Inc. dba Knife River Construction contacted the awarding department issuing this contract at (tel number) _____ at (time) _____ on (date) _____ and discussed Good-Faith Effort with (Awarding Department Contact) _____.

Remarks:(left message, etc.) _____.
Phone call was made by (Prime Rep's do_signature) _____.

B. Federal, State, & Local Agencies Contacted

On 10/24/16, Baldwin Contracting Company, Inc. dba Knife River Construction contacted:

1. Federal Agency: System for Award Management (SAM) at <https://www.sam.gov/portal/SAM/##11#1> at 06:31PM on 10/24/2016
2. State Agency: Office of Small Business & DVBE Certification (OSDC) <http://www.pd.dgs.ca.gov/smbus> at 06:31PM on 10/24/2016
3. California Unified Certification Program (CUCP) at <http://www.dot.ca.gov/ucp/GetLicenseForm.do> at 06:31PM on 10/24/2016
4. Local referral organization: Compliance News (www.compliancenews.com) at 06:31PM on 10/24/2016

See Next Page for Firms

C. Summary of Firms Sent Bid Invitations

30 total firms were sent invitations.

Company Name: Mge Engineering Inc 
Address: 7415 Greenhaven Drive, Suite 100
Sacramento, CA, 95831

Phone: (916) 421-1000, **Fax:** (916) 421-1002

Work Categories:

Construction Management, Engineering Services Construction Management 811015 - Civil Engineering
811022 - Transportation Engineering 811115 - Software Or Hardware Engineering, Building Construction,
237310, Highway, Street, And Bridge Construction, Constr

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -
CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

Spoke to Lisa on 10/24 @ 4:09 and she said NO

Company Name: Rupert Construction Supply, Llc

Address: 12405 GOLD FLAKE CT.

Rancho Cordova, CA, 95762

Phone: (925) 229-5577, **Fax:** (916) 673-9737

Work Categories:

STEEL SOLDIER PILES; TIMBER LAGGING; PIPE SUPPLIER; BUILDING MATERIAL SUPPLIER;
BRIDGE DECK MATERIALS SUPPLIERS; JOINT SEAL - WATER STOP;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -
CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

Spoke to Stacey on 10/27 @ 2:35 and she said maybe
Ellen

Company Name: ALL PHASE CONSTRUCTION & ENGINEERING, INC. 

Address: 5964 DEVECCHI AVE

CITRUS HEIGHTS, CA, 95621

Phone: (916) 332-1475, **Fax:** (916) 332-1490

Work Categories:

ROADWAY EXCAVATION; GRADING; SEAL COAT; PAVING ASPHALT (ASPHALT CONCRETE);
MINOR CONCRETE STRUCTURE; CONCRETE SURFACE FINISH;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -
CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

Spoke to Peggy on 10/24 @ 3:21 and she said NO

Company Name: Maximum Electric

Address: 1003 Piermont Way

Galt, CA, 95632

Phone: (209) 329-4632, **Fax:** (209) 745-0270

Work Categories:

Electric Services, 238210, Electrical Contractors

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Spoke to Joe on 10/27 @ 2:36 and he said maybe

Company Name: JAHN ENGINEERING

Address: 32 WEST SOUTHWOOD DRIVE

WOODLAND, CA, 95695

Phone: (916) 599-2379, **Fax:** (916) 596-4075

Work Categories:

CIVIL ENGINEERING; SWPPP Planning

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Lm on 10/27 @ 2:37

Lm on 11/14 @ 11:05

Company Name: Martin General Engineering Inc

Address: 12485 Quicksilver Drive

Rancho Cordova, CA, 95742

Phone: (916) 355-8101, **Fax:** (916) 355-8108

Work Categories:

ROADWAY EXCAVATION; GRADING; PAVING ASPHALT (ASPHALT CONCRETE);

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Spoke to Deborah on 10/27 @ 2:38 and she said maybe

Company Name: Boomer Dirt Works, Inc. 

Address: 550 Wise Road

Lincoln, CA, 95648

Phone: (916) 645-8709, **Fax:** (916) 645-6840

Work Categories:

Truck Broker, 484110, General Freight Trucking, Local, Trucker, Bottom Dump Trucking

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

can't be reached on 10/24 @ 3:55

can't be reached on 11/14 @ 10:00

Company Name: M & M ELECTRIC

Address: 1600 Auburn Blvd

Sacramento, CA, 95815

Phone: (916) 929-0150, **Fax:** (916) 929-1168

Work Categories:

ELECTRICAL

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Spoke to Una on 10/27 @ 2:41 and she said yes

Company Name: PROTECTION LINK

Address: 3651 WHISPERING CREEK CIRCLE

Stockton, CA, 95219

Phone: (888) 988-9884, **Fax:** (209) 476-0209

Work Categories:

SIGNAL; MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; RESIDENTIAL ELECTRICAL; Commercial Electrical; SECURITY SYSTEMS SERVICES;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

LM on 10/27 @ 2:44

LM on 11/14 @ 1:07

Company Name: Gonzales Surveys Inc

Address: 6240 W. 6th Street

Rio Linda, CA, 95673

Phone: (916) 768-6303, **Fax:** (916) 992-0311

Work Categories:

Construction Staking, Boundary Surveys, Topographic Aerial Elevation Certificates Construction Staking
811516 - Cartography, Land Surveying, 541370, Surveying And Mapping (except Geophysical) Services,
Construction Staking Supplier

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

LM on 10/28 @ 2:51

LM on 11/14 @ 11:08

Company Name: BLACK DIAMOND ASPHALT, INC. ✱

Address: 118 MAIN STREET

VACAVILLE, CA, 95688

Phone: (707) 448-9402, **Fax:** (707) 448-9407

Work Categories:

ASPHALT SUPPLIER; TRUCKER;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

Spoke to Allison on 10/24 @ 3:00 and she said maybe

Allison said yes on 11/14 @ 10:13

Company Name: HEIR & SON CONSTRUCTION, INC. ✱

Address: 1180 SANBORN ROAD

YUBA CITY, CA, 95993

Phone: (530) 415-4777, **Fax:** (916) 463-9041

Work Categories:

CONSTRUCTION AREA SIGNS; TRAFFIC FLAGGERS; ROADWAY EXCAVATION; FINISHING
ROADWAY; CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; GROOVE & GRIND
PAVEMENT; CONCRETE SURFACE FINISH; CONCRETE OVERLAY, DRILL & BOND;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

LM on 10/24 @ 2:38

Spoke to a man on 11/14 @ 9:10 and he said NO

Company Name: TRI-VALLEY CONTRACTING, INC. ✱

Address: 15 Charles Hill Circle

ORINDA, CA, 94563

Phone: (925) 787-1003, **Fax:** (888) 872-4450

Work Categories:

PAINTED TRAFFIC STRIPING & MARKING; PAVEMENT MARKING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

LM on 10/24 @ 3:40

LM on 11/14 @ 9:55

Company Name: Motherlode Concrete Construction

Address: 90 Gold Dust Trail

Sutter Creek, CA, 95685

Phone: (209) 223-2663, **Fax:** (209) 267-1887

Work Categories:

Ditches Excavation, Concrete Excavation Work And Paving And Backhoe Service And Trucking 721411 - Infrastructure Building And Surfacing And Paving Services 721527 - Concrete Installation And Repair Services, Clearing & Grubbing, 238110, Poured Concrete Fo

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Spoke to Vicky on 10/27 @ 2:54 and she said NO

Company Name: Vintage Paving Company, Inc. ✱

Address: 119 Main Street

Winters, CA, 95694

Phone: (530) 795-0132, **Fax:** (530) 795-5734

Work Categories:

PLANE ASPHALT CONCRETE; CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; PAVING ASPHALT (ASPHALT CONCRETE); AIR-BLOWN MORTAR (SLOPE PAVING); DEMOLITION;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH

Spoke to Toni on 10/24 @ 3:25 and she said Yes

STREET TO 5TH STREET

Company Name: Guido's Trucking

Address: 6652 Eureka Rd

Granite Bay, CA, 95746

Phone: (510) 586-5717, **Fax:** (916) 771-5230

Work Categories:

Bottom Dump Trucking, Local Trucking, dump Sites, aggregates 781018 - Road Cargo Transport, Trucker, 484220, Specialized Freight (except Used Goods) Trucking, Local

Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

LM on 10/27 @ 2:56
LM on 11/14 @ 11:09

Company Name: Construction Area Signs, Incorporated

Address: 9093 Old State Hwy

Newcastle, CA, 95658

Phone: (916) 663-9097, **Fax:** (916) 663-1858

Work Categories:

WHOLESALE BROKER OF CONSTRUCTION MATERIALS; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; RESET, ADJUST ROADWAY ITEMS; CONCRETE SURFACE FINISH; ROADSIDE SIGN; RETAIL STORES SUPPLIER; MISC BUSINESS SERVICES;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Spoke to Lauren on 10/24 @ 3:10 and she said maybe
Spoke to Mike on 11/14 @ 9:17 And he said yes

Company Name: Johnny Tough's Truck & Pull

Address: 510 Alder Court

Benicia, CA, 94510

Phone: (408) 509-1670, **Fax:** (707) 751-0841

Work Categories:

Trucker, Bottom Dump Trucking, 484110, General Freight Trucking, Local, Hazardous Waste Trucking, Waste Collection And Disposal, Hazardous Substance Removal

Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Company Name: Bc Schmidt Construction, Inc.

Address: P.o. Box 1557

Williams, CA, 95987

Phone: (530) 473-5423, **Fax:** (530) 473-2749

Work Categories:

CONCRETE & CEMENT SUPPLIER; STEEL SUPPLIER; DOORS & FRAMES SUPPLIER; LUMBER SUPPLIER; BUILDING MATERIAL SUPPLIER; CLEARING & GRUBBING; ROADWAY EXCAVATION; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; STEEL STRUCTURES; STEEL CRIB WALL; CON

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Spoke to Dede on 10/27 @ 2:59 and she said NO

Company Name: MOORE SWEEPING 

Address: 7250 GALLANT CIRCLE

Citrus Heights, CA, 95621

Phone: (916) 877-8471, **Fax:** (916) 473-5778

Work Categories:

C9609 STREET SWEEPING TRUCK;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

LM on 10/24 @ 3:22

LM on 11/14 @ 9:21

Company Name: IRB CONSTRUCTION, INC. 

Address: 725 6TH STREET

MARYSVILLE, CA, 95901

Phone: (916) 612-0608, **Fax:** (888) 315-7315

Work Categories:

WHOLESALE BROKER OF CONSTRUCTION MATERIALS; CLEARING & GRUBBING; DUST PALLIATIVE; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; FINISHING ROADWAY; LIME TREATMENT; AGGREGATE

LM on 10/24 @ 3:04

LM on 11/14 @ 9:13

SUBBASE; AGGREGATE BASE; CEMENT TREAT

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -
CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

Company Name: VERIDICO GROUP INC. ~~✗~~

Address: 1305 MEADOW VISTA WAY, SUITE A
ROSEVILLE, CA, 95661

Phone: (916) 865-4170, **Fax:** (916) 865-4174

Work Categories:

CIVIL ENGINEERING; ENVIRONMENTAL ENGINEER; Environmental - Biological Studies; Lead
Compliance; SWPPP Planning;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -
CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

LM on 10/24 @ 2:55

LM on 11/14 @ 9:00

Company Name: Frank Medina General Engineering Contract ~~✗~~

Address: 10096 Ahart Road

Oroville, CA, 95966

Phone: (530) 743-0744, **Fax:** (530) 743-9352

Work Categories:

Irrigation Systems, General Engineering Contractor, Fencing Contractor, Minor Concrete, Patch Paving,
Signage, Metal Beam Guard Railing, Markers And Delineator Installation 721410 - Highway And Road
Construction Services 721527 - Concrete Installation And

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -
CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

Spoke to Tony on 10/24 @ 3:52 and she said NO

Company Name: ALL AMERICAN ASPHALT SEALING INC

Address: 1565 TRAINER WAY

RENO, NV, 89512

Phone: (775) 329-3003, **Fax:** (775) 827-3006

LM on 10/27 @ 3:01

LM on 11/14 @ 11:11

Work Categories:

Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, Pavement Reinforcing Fabric, 237310, Grading, Pavement Marking, Finishing Roadway, Asphalt Supplier, Painted Traffic Striping & Marking

Phone Solicitation Information**Date/s-Time/s Solicited by Phone:**

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Company Name: AMCON CONSTRUCTION 

Address: 6055 TOSCANA LOOP

El Dorado Hills, CA, 95762

Phone: (916) 204-8715, **Fax:** (916) 204-8715

Work Categories:

A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C1531 PLANE ASPHALT CONCRETE; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;

Phone Solicitation Information**Date/s-Time/s Solicited by Phone:**

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

LM on 10/24 @ 3:03

LM on 11/14 @ 9:12

Company Name: Don Garcia Excavating & Paving, Inc. 

Address: 2020 E Street

South Lake Tahoe, CA, 96150

Phone: (530) 577-0558, **Fax:** (530) 577-0221

Work Categories:

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL;

Phone Solicitation Information**Date/s-Time/s Solicited by Phone:**

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Spoke to Dana on 10/24 @ 4:03 and she said NO

Company Name: ABRASIVE BLASTING SERVICE

Address: 5465 24TH. STREET

RIVERSIDE, CA, 92509

Phone: (951) 683-4692, **Fax:** (951) 786-9081

Work Categories:

GROOVE & GRIND PAVEMENT; REMOVE PAVEMENT MARKING & TRAFFIC STRIPES;
SANDBLASTING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

Spoke to Lloyd on 10/24 @ 3:51 and he said NO

Company Name: ARROW S COMPANY

Address: 177 CALIFORNIA AVENUE

ARBUCKLE, CA, 95912

Phone: (707) 396-0073, **Fax:** (707) 437-2555

Work Categories:

Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, 237310

Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

LM on 10/24 @ 3:44

LM on 11/14 @ 10:03

Company Name: Industrial Battery Services

Address: 673 Erlandson Street

Richmond, CA, 94804

Phone: (510) 222-7719, **Fax:** (510) 412-5988

Work Categories:

Residential Electrical, Auto Service, 238210, Electrical Contractors, Traffic Control System

Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM
THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH
STREET TO 5TH STREET

LM on 10/27 @ 3:03

Mailbox full on 11/14 @ 11:13

Company Name: PAPILLON BUILDERS

Address: 20300 RIM ROCK CT

FORESTHILL, CA, 95631

Phone: (916) 580-7019, **Fax:** (888) 717-7270

Work Categories:

Structure Backfill, All Other Specialty Trade Contractors, Ditches Excavation, 238990, Carpentry, Small Structures, Hardware (rough), Roadway Excavation, Clearing & Grubbing, Building Construction, Hardware (finish), Demolition, Structure Excavation

Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Comments for Solicitation: 03-1E7604 CALTRANS - 03-1E7604 -

CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Lm on 10/27 @ 3:03

Spoke Joellen on 11/14 @ 11:15 and she said NO

Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 30 firms listed below at 06:31PM on 10/24/2016. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.

Henry Sprague III

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Mge Engineering Inc

7415 Greenhaven Drive, Suite 100

Sacramento, CA, 95831

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Rupert Construction Supply, LLC

12405 GOLD FLAKE CT.

Rancho Cordova, CA, 95762

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

ALL PHASE CONSTRUCTION & ENGINEERING, INC.

5964 DEVECCHI AVE

CITRUS HEIGHTS, CA, 95621

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Maximum Electric

1003 Piermont Way

Galt, CA, 95632

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

JAHN ENGINEERING

32 WEST SOUTHWOOD DRIVE

WOODLAND, CA, 95695

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Martin General Engineering Inc

12485 Quicksilver Drive

Rancho Cordova, CA, 95742

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Boomer Dirt Works, Inc.

550 Wise Road

Lincoln, CA, 95648

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

M & M ELECTRIC

1600 Auburn Blvd

Sacramento, CA, 95815

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

PROTECTION LINK

3651 WHISPERING CREEK CIRCLE

Stockton, CA, 95219

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Gonzales Surveys Inc

6240 W. 6th Street

Rio Linda, CA, 95673

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET

VACAVILLE, CA, 95688

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

HEIR & SON CONSTRUCTION, INC

1180 SANBORN ROAD

YUBA CITY, CA, 95993

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

TRI-VALLEY CONTRACTING, INC.

15 Charles Hill Circle

ORINDA, CA, 94563

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Motherlode Concrete Construction

90 Gold Dust Trail

Sutter Creek, CA, 95685

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Vintage Paving Company, Inc.

119 Main Street

Winters, CA, 95694

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Guido's Trucking

6652 Eureka Rd

Granite Bay, CA, 95746

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Construction Area Signs, Incorporated

9093 Old State Hwy

Newcastle, CA, 95658

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Johnny Tough's Truck & Pull

510 Alder Court

Benicia, CA, 94510

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Bc Schmidt Construction, Inc.

P.o. Box 1557

Williams, CA, 95987

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

MOORE SWEEPING

7250 GALLANT CIRCLE

Citrus Heights, CA, 95621

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

IRB CONSTRUCTION, INC.

725 6TH STREET

MARYSVILLE, CA, 95901

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

VERIDICO GROUP INC

1305 MEADOW VISTA WAY, SUITE A

ROSEVILLE, CA, 95661

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Frank Medina General Engineering Contrac

10096 Ahart Road

Oroville, CA, 95966

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

ALL AMERICAN ASPHALT SEALING INC

1565 TRAINER WAY

RENO, NV, 89512

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

AMCON CONSTRUCTION

6055 TOSCANA LOOP

El Dorado Hills, CA, 95762

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Don Garcia Excavating & Paving, Inc.

2020 E Street

South Lake Tahoe, CA, 96150

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

ABRASIVE BLASTING SERVICE

5465 24TH. STREET

RIVERSIDE, CA, 92509

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

ARROW S COMPANY

177 CALIFORNIA AVENUE

ARBUCKLE, CA, 95912

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

Industrial Battery Services

673 Erlandson Street

Richmond, CA, 94804

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

October 24, 2016

PAPILLON BUILDERS

20300 RIM ROCK CT

FORESTHILL, CA, 95631

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Location: Marysville, CA

Bid Due Date: 11/17/16 at 02:00 PM PST

Solicitation Number: 03-1E7604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, OBLITERATE SURFACING, REMOVE THERMOPLASTIC TRAFFIC STRIPE (WATER BLASTING), REMOVE THERMOPLASTIC PAVEMENT MARKING (WATER BLASTING), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE DRAINAGE FACILITY, REMOVE PIPE, SALVAGE FRAME AND GRATE, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE DC), ROCK BLANKET, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, RELOCATE SPRINKLER ASSEMBLY, 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), CLASS 2 AGGREGATE BASE, TACK COAT (SEAL), HOT MIX ASPHALT (TYPE A), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), STRUCTURAL CONCRETE DRAINAGE INLET, MINOR CONCRETE, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), 8" ALTERNATIVE PIPE CULVERT, 10" ALTERNATIVE PIPE CULVERT, DRAINAGE INLET MARKER, DETECTABLE WARNING SURFACE, MINOR CONCRETE (TEXTURED PAVING), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, OBJECT MARKER (TYPE K-2), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE

(ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

☐ We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

☐ We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Nov 17, 2016
with a copy of your certification to Jared Springer at (530) 894-6220

Fax Confirmations for CALTRANS - 03-1E7604 - CONSTRUCTION ON STATE HIGHWAY IN YUBA COUNTY IN MARYSVILLE ON ROUTE 20 FROM THE FEATHER RIVER BRIDGE AND OVERHEAD TO F STREET AND ON ROUTE 70 AT 4TH STREET TO 5TH STREET

Company Name	Fax	Status	Attempts	Time Sent
Mge Engineering Inc	(916) 421-1002	Failure	1	
Rupert Construction Supply, Llc	(916) 673-9737	Success	1	10/24/2016 at 06:37 PM
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	(916) 332-1490	Success	1	10/24/2016 at 06:37 PM
Maximum Electric	(209) 745-0270	Failure	1	
JAHN ENGINEERING	(916) 596-4075	Success	1	10/24/2016 at 06:37 PM
Martin General Engineering Inc	(916) 355-8108	Success	1	10/24/2016 at 06:37 PM
Boomer Dirt Works, Inc.	(916) 645-6840	Failure	1	
M & M ELECTRIC	(916) 929-1168	Success	1	10/24/2016 at 06:37 PM
PROTECTION LINK	(209) 476-0209	Failure	1	
Gonzales Surveys Inc	(916) 992-0311	Failure	1	
BLACK DIAMOND ASPHALT, INC.	(707) 448-9407	Success	1	10/24/2016 at 06:37 PM
HEIR & SON CONSTRUCTION, INC	(916) 463-9041	Success	1	10/24/2016 at 06:37 PM
TRI-VALLEY CONTRACTING, INC.	(888) 872-4450	Failure	1	
Motherlode Concrete Construction	(209) 267-1887	Success	1	10/24/2016 at 06:37 PM
Vintage Paving Company, Inc.	(530) 795-5734	Failure	1	
Guido's Trucking	(916) 771-5230	Failure	1	
Construction Area Signs, Incorporated	(916) 663-1858	Success	1	10/24/2016 at 06:37 PM
Johnny Tough's Truck & Pull	(707) 751-0841	Failure	1	
Bc Schmidt Construction, Inc.	(530) 473-2749	Success	1	10/24/2016 at 06:37 PM
MOORE SWEEPING	(916) 473-5778	Failure	1	
IRB CONSTRUCTION, INC.	(888) 315-7315	Success	1	10/24/2016 at 06:37 PM
VERIDICO GROUP INC	(916) 865-4174	Success	1	10/24/2016 at 06:37 PM

Frank Medina General Engineering Contrac	(530) 743-9352	Success 1	10/24/2016 at 06:37 PM
ALL AMERICAN ASPHALT SEALING INC	(775) 827-3006	Success 1	10/24/2016 at 06:38 PM
AMCON CONSTRUCTION	(916) 204-8715	Failure 1	
Don Garcia Excavating & Paving, Inc.	(530) 577-0221	Success 1	10/24/2016 at 06:38 PM
ABRASIVE BLASTING SERVICE	(951) 786-9081	Success 1	10/24/2016 at 06:38 PM
ARROW S COMPANY	(707) 437-2555	Failure 1	
Industrial Battery Services	(510) 412-5988	Success 1	10/24/2016 at 06:43 PM
PAPILLON BUILDERS	(888) 717-7270	Success 1	10/24/2016 at 06:43 PM

NORTHERN CALIFORNIA DIVISION - CHICO

1764 Skyway
Chico, CA 95928
(530) 891-6555
(530) 894-6220 FAX

December 6, 2016

Department of Transportation, MSC 43
Attn: Office Engineer
1727 30th Street
Sacramento, CA 95816-7005

RE: Good Faith Efforts Documentation
State Contract No.: 03-1E7604
Bid Date: December 1, 2016


To whom it may concern:

Please find enclosed our DBE Commitment Documentation and Good Faith Effort on the above referenced project.

If you have any questions please give me a call at (530)891-6555.

Sincerely,

Baldwin Contracting Company, Inc. dba Knife River Construction



Jared Springer

Enclosures