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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATIO

DBE - COMMITMENT
DES-OE-010240D (REV 12/2014)

CONTRACT NO:

_O3-|FR60H
mopla;n:lmlr-;‘- (a_ 365

12-/6-15S
BIDDER'S NAME:

RA - NeeTZ éDASﬂ"T&QC-TiQFl

DBE GOAL FROM CONTRACT %:

2%
DBE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE :':JON-DBE}
3
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
ki SERVICES TO BE SUBCONTRACTED OR won:gg;:?oav penad. nckice ;nltmna;::rﬁﬁ;:ﬂmznc;, B m:’“;m
¥ 2 address, a one number. ow Znd an
MATERIALS TO BE PROVIDED g Vot
ComNSTROCTION) AZEA S1ows TAC
74 Lowst. Area-Sims| €| 200 | 2is mon Rens /3,500
HENOASTLE, A 75658
H Type I Bareweass -ressn C1OO0 |9t -463 -9097 TJ20
’7-s5c0
00O &
T Tearric Rasrie Deom -~z & 3,920
8 PCMS - preraTa Cizol 9. 200
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from $
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to. Total Clalmed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

"Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the conty;
performed by DBEs, including work performed by its own ferces. 26.53).

ZIf 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or furnished.

Vi

JUse Work Category Codes from the California Unified Certification Program database. Signature of Bidder \9‘, &
Ol
\" —_—_—
Date / (Area Code) Tel, No.
7 r
AV >
/R
Person {g'Contact (Please Type or Print)
ADA Notice For individuals with sensory disabilities, this document is available in alternate fi Faor infi ion, call (916) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.

Contract No. 03-1F2604
1




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

12=22=15411%

26 RCVD

CDNTRACT NO ' FZ_ é O L_l

BIDAMOUNT

s .71 '-l b, S
12-/6-15

BIDDER'S NAME

NEM =Tz éoA STTRdC T ord

DBE GOAL FROM CONTRACT %:

2%

DBE PRIME CONTRACTOR CERTIFICATION:

~No~E 8

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

5SS, 818, 3

ITEM OF WORK AND DESCRIPTION OF
SERVICES TO BE SUBCONTRACTED OR

MATERIALS TO BE PROVIDED?

BID
ITEM NO.

WORK CATEGORY
CODES®

NAME OF DBEs
(Must be certified on the date bids are
opened. Include Caltrans' certification no., DBE
address, and phone number. Show 2nd and
lower tier subcontractors)

AMOUNT
®

(e Trepee WPLT

¢ BeSA

(SN FiRMA, J-'HQ.
TS BPIDEE gD

60,

NiPoMO, Ca. FRHUY
BoS- 7‘48 8576

CT-3922

A3 Remove Tpes

C 1o\

TrRELL Cemeoners,
Po. Box HaADHeo

LB TS

REOPIE, CA Q6049
82o-249q - 3o

CT-3AS 2SS
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from %
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to. Total Claimed
Participation

The names of the 1st lier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBES, including work performed by its own forces.

2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

“Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that It is committe:

26.53),

DBEs shown on this form to meet th/ianlr t goal (49 CFR

7 Copf) {Please Type or Prinl)

ADA Notice

For individuels with sensory disabilities, this d

it formats. For information, call (816) 445-1239,
TTY 711, or write to Records and Forms Managemem 1120 N Straet, MS-89, Sacramento, CA 95814,

Contract No. 03-1F2604

1




STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-010210D (REV 12/2014)

12-22-15A11:26 RCVD

CONTRACT NO:

O=R-|FRL&OH
BID AMOUNT:
s 1L 146, 36D
12-/6-15

AL NeEeETZ éoA'.‘-T‘l‘t.Q:-"l’|c:l\l

DBE GOAL FROM CONTRACT %:

2%

DBE PRIME CONTRACTOR CERTIFICATION™: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE &

~NordE &

NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

565, 818, >

NAME OF DBEs

K AND DESCRIPTION OF st be cerlfied on the date bid!
I 1, SERVIGES TO BE SUBGONTRACTED OR i i it mﬁ: Inchuce Galtrens' cerification no,, DBE -
- address, and & number. Show 2nd and
MATERIALS TO BE PROVIDED® mms.:mn :;’ an
FurrI&t TEpr7 P. RUPERT ConSTRICTAS SOPRY L
/[ WALL -~ TEHSAR C0e9e 394| Park PR, 5 20-Y47 //, 262

ForAISH G744 of
>7 D:"x;o' PrecasT RC‘?E: Coe9

5. PORADD HILLS CA 95742 .
925-229 -SS77 JOR,007

c7-03278S

V/NTAGE PAVING Co., THE

Y | Hor M Ammarfnch) | © 230 |ia main sreee He, 2D

235 P cza10 "5";;“'_;;';"?‘ gi""‘* i

w7 Moamizemen (P) 2 A s 20 000D~
S B e g s e s o B e ok i #229,894°

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subeontractor List (Pub Cont Code § 4100 et seq.).

*Each DBE prime contractor must enter its ;:ertiﬁnatlon number and show all work to be
performed by DBEs, including work performed by its own forces.

2If 100% of an item Is not to be performed or furnished by the DBE, describe the exact portion of|
the itemn to be performed or fumished.

IUse Work Category Codes from the California Unified Certification Program database.

i M

The bidder acknowledges that It is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

777 y{.«f

Signature of Bidder

D:Z_/ 21/15  208- 744~ jo0|

(Area Code) Tel. No.

MaAark hkove

Person o Contact (Please Type or Print)

?H(:E D oeor &

ADA Notice For individuals with sensory disabilities, this document is available in

alternate formats. For information, call (916) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 85814,

Contract No. 03-1F2604

1




STATE OF CALIFORNIA - DEPARTMENT OF TRAHSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 052015)

Cenlracl o

OB | 26

Hema of DBE business.

onsRUCTIoN  Pzea Sitns . Ine,

Heme of DBE representalive:

Plhice  Sryrre

DEE cerfification number:

7-500
Name of bidder:
A Nemerz LormsTrucTiaml
nNeme of prime conl If ditferent from the bidder:

—

Name of representative of bidder or prime conlracter:

A LoveE

Dale: |2-//é//5

Eid Hom number Nem of work and deseriplion of services 1o bs subconlracled ot malerials lo ba provided ! N“(:;m'

- ComsTUcTicn ARen Siams 13, 500 -
o~ TYPE || BARRICADE ~ FoRArsH g~ ol
i Trareie Prastic DRUM —Forzanste SR RO
= PCHMSES - penvar 9,260 "

i1 100% of an ltlem {3 net lo be performed or furpished by the DBE, describe the exact Total
porilon of the llem {6 be perfermed or furnished.

AT, 20 *

| confirm thal my busi
Ihe bidder 1s ded the

Asan aulnf.ﬂzed representative of o cerliffed disadvanlaged business
was contacted by Ihe bidder or
prime conlractor shown abwe mgauﬂng the centract shown above. If

form.

1, my bus will enlerinlo a
conlraciual agreement with Ihe Eldder or prime centraclor lo pedform
ihe lype and dollar amounl! of werk shawn on the DBE Commitment

| cetlily under penally of petjury that (he foregolng is rue end correcl,

it

of DBE's autliorized representative:

Jnlnd neme of DBE—'nulh;Em;d fapresenletive.

TWALATOD

| o

Tille of DBE's aulthatized ropresontative;

V2o~ 2Zh~ 15

his e p:
ADA Natice For individuals with sansary disablilies, n Moimate, For

, contact the Forms

format |
Manngement Unit at (916) 445.1233, TTY 7114, of wiila o Records and Fonns Menagement, 1920 N Sireal, MS-.89, sunmnlln CAS5Bi4.

Contract No. 03-1F2604
2




Caltrans Project 2 l, REVISED (added item no. 07)

Contract no. 03-1F2604
Location: 03-SIE-89-0.6/1.8
Bid Date: December 16, 2015

ltem no. 02 Construction Area Signs — Stationary Mounted
As shown on plan sheets THQ-1 for TH-1 thru TH-4
Furnish, Install, & Remove
Lump Sum $7,700.00 #

Furnish & Install 12" Portable Flashing Beacon w/ Charger {Model: Sierra Safety Company) 13, soo”
» Must be in conjunction with other work - No Maintenance
8 Each @ $ 725.00 Each 5 5,800.00 4

Note: If required, signs to be covered one at time ot time of installation, for contractor’s use.

ftem no. 03 Traffic Control System — PARTIAL  — saF PoprenM

T-13 Reversing Control

2 Men & Equipment Monday thru Friday Days (excludes Holidays)
Rate per 8 hour $1,60000 +3@c = \rq [ =Y=4
OT Rate per hour 190.00
DT Rate per hour 210.00
Additional Flagger ‘ Manday thru Friday Days (excludes Holidays)
Rateper8hour . % $ 675.00
£ OT, Rate per hour d 95,00
DT Rate per hour 105.00
item no. 04 Type |l Barricade — No Maintenance
12 Each @ $ 60.00 Each 72000 ¥
Item no. 07 Traffic Plastic Drum
e Furnish Only
« F.0.B. Newcastle
49 each @ $80.00 each $3,920.00 v~
item no. 08 Portable Changeable Message Sign — RENTAL 5 1,150.00 per board per month

* F.0.B. Newcastle / Sales Tax Included.
= |tem no. 08 must be in conjunction with other work.

#/1SO x 2EA x 4"° _ g, 200"

Bid excludes: Impact Attenuator Vehicle, Rumble Strip System, and Traffic Control other than Typical Shoulder Closure

For questions, please contact Mike Smith at the number note below

215 Taylor Road * Newcastle, CA 95658 * (916) 663-9097 * Fax (916) 663-1858
Qualified SBE / WBE / UDBE * Contractor #442645 * DIR #1000001337 * www.cas-tc.com

Z27,3HO"




Unified Certification Program

Back To Query Form

Search Returned 2 Records

Page 1 of 2

Thu Dec 17 09:34:17 PST 2015

Query Criteria

Firm/DBA Name: CONSTRUCTION AREA SIGNS, INCORPORATED

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

500
CONSTRUCTION AREA SIGNS, INCORPORATED
215 TAYLOR ROAD

NEWCASTLE
CA
95658

215 TAYLOR ROAD

NEWCASTLE
CA
95658

SMBE
elisa@cas-tc.com
ELISA ROBINSON
(916)

663-9097

()

(916)
663-1858
DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 22; 23; 24; 25; 28; 29; 31, 32; 34; 38; 39; 41, 43; 44, 45;

Counties 46; 47; 48; 49; 50; 51; 52; 53; 55; 57; 58;

Districts 01; 02; 03; 04; 05; 10;

DBE NAICS 423990;

ACDBE NAICS

C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS;

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE
SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION
MATERIAL WHOLESALER & DISTRIBUTOR; 17380 MISC BUSINESS SERVICES;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender F

Ethnicity HISPANIC

Firm Type SMBE

Firm ID 500

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

CONSTRUCTION AREA SIGNS, INCORPORATED
215 TAYLOR ROAD

NEWCASTLE
CA
95658

215 TAYLOR ROAD

NEWCASTLE
CA
95658

SWBE
elisa@cas-tc.com
ELISA ROBINSON
(916)

http://www.dot.ca.gov/ucp/QuerySubmit.do

12/17/2015



Unified Certification Program Page 2 of 2

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

663-9097
()

(916)

663-1858

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 22; 23; 24; 25; 28; 29; 31; 32; 34, 38; 39; 41, 43, 44, 45;

Counties 46; 47; 48; 49; 50; 51; 52; 53; 55; 57; 58;

Districts 01; 02; 03; 04; 05; 10;

DBE NAICS 423990;

ACDBE NAICS

C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS;

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE
SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION
MATERIAL WHOLESALER & DISTRIBUTOR; 17380 MISC BUSINESS SERVICES;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender F

Ethnicity HISPANIC

Firm Type SWBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do 12/17/2015




PAGE 082/82
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SVATE OF CALIFORNIA+ DEPARTMENT OF TRANSPOR TATION
DBE CONFIRMATION
BESOE-0102.13 (NSW 0872018
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wll- 39322
e e A By Con ST e Tr el B s

—
NemE & mpresaniiivg of Blddar 3 prima conrabior

Marw | ooe
Date;
12 Sy

Bid itam numbar ‘ ftem of worlt and doserption of RaTVions (o be subaontre dtert or mularials to be provided | l

®
o 1 PrepaRe W PCP 650, =

/
T oi% ot an lem s nol 1510 peerimod or FamTEhed by the UBE, tescrba tha axast [ e , e %

Rirtion at e itam 5 be porfermed or furnlenad.
i A3 on autherlzod reprosontative of o cariificd dandvantegsd bysihoan

antarprise, | etndrmn thal iy buginess was Lontaciod by ifc bidder or

BHmo contrantor shown abeve renerding the contract shown pbovo, If

tha bidder s awaded the eantract, my business will enter infa g

Sonithctus! agreomant with ihe biddar or Pfima contractor to pedform

m tyhe nnd dollar amouns ofworlt shown an the DBE Cammitment

.

1 cerlfy undar penaity ::jnl the feragoing Is Mic and aoyct
ture of DER'S SUHorzed repaseninivo:
-¥Z‘C o~ b

P Vavo
Authorized rgoresaniatie:
" i

o ede

L3 -
Authori2ed mopresantafive:

SRVl V2 b=y

Fev [nawichaals with sanaory €imobffag, tin doasmaritin avatieble fn mhatnatn fumata, Fér altamate Tanmet inbormation, contnet tha Forme
ADA Notioa Yannsomant Unl: ot FHT) 485-1238, TTY 711, or wiltn s Roeoray end Fatma Manag L 1170 N Stronl, 800, Enemmmonto, GA 5514,

Contract No. 03-1F2604
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weel | DRE

715 Ridge Road
Nipomo, CA 93444

La Firma Inc. : Phone: 805-748~8576

Fax: B05-929-0501

E-Mail:
CSLB 9 0 4 5 6 3 estimating@theswpppifirm. gom
DBE 39322

D.I.R. 1000005131

Project:

03-1F2604

PRECAST REINFORCED CONCRETE BOX CULVERT, FENCE
03-Sie-89-0.6/1.8

We are pleased to provide you with a bid for the items listed below based on plans and
specifications and (1) addendum

Item Code Description Unit Quantity UnitPrice Total
Prepare Water ;

13 130200 Pollution Control LS ix $650.00 =$650.00
Program Plan

Exclusions and gqualifications. i
g , Special testing and permits ri_ot in contract.
_“2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Thu Dec 17 10:05:27 PST 2015

Query Criteria

Firm ID: 39322

Firm Type: DBE

Firm ID 39322
Firm/DBA Name LA FIRMA INC.

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

715 RIDGE ROAD
NIPOMO

CA
93444

DBE

estimating@theswpppfirm.com

VICENTE C. BRAVO
(805)

748-8576

()

(805)
929-0501

»

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25, 26, 27, 28; 29,
30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54, 55; 56; 57, 58,

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12,

238990; 541620;

2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING;

C8852 SWPPP Planning;

B General Building Contractor; D64 Nonspecialized;

M
NATIVE AMERICAN
DBE

Back To Query Form

http://www.dot.ca.gov/ucp/Query Submit.do

12/17/2015



Dec 1715 11:26p Tyrrell Resources, Inc.
12/17/2815 @9:18 20897441085

STATE GF CALFORNIA « DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES OE-N102.13 (N2W 04N015)

RA NEMETZ CONST CO

530-241-8975 p.1
PAGE ©2/82

Cankracl RO

O3 -|F 2&oH

Name of DBE bugnoss:

e

FPEScuRCES , M@

roReniatve.
CHERy L. Trrell

TR s 2

ams of ciager:

q
N B-A Nﬁﬁi‘.‘f =z 47«-(-5‘!‘12«.\(.:1‘!.04
Riame oF pAME CanTFaGic: I aitierant frorm W e bidder

e

Hmrq TopreTeRtEivE o UIador of prIMe contracios
AR VovEe

Biet hem nurmbar o of werk and dosaripllon of sarvices Yo b subor ircled or matarisle to be piovidod | “"‘:;;‘"‘
[-1-]
S REMoVE 1rres S I s, ~

TH 100% of ar. flem 2 nol bo ha perfamod o lumishad hy the DBE. dereibs the ol
parilon of 1he Nem to ke perfovmed or Turnishod,

i N

A% en oy torlzor repretentalive of 5 corlificd dizodvantaged busmess
entorprisc, | coafirm Dl my EusinEss wos covtacted by Mo blgsss of
prime ceatractor shown Abave regarding the conirel stowr ADoE, 4
fho biidor 1% awarded the eonfrect, my Business wil enfer inta s
conlraciiral aqroement with the Bidder or prime contraclor 18 parform
the type ond dalar smounl af work shewn on the DAE Commitmert
farm

1 eailify under panally of porjury that theoregolna e rue andcavecl

Saneture BE9 suthorized raprczcntative:

4;&&%4 L TYREEL

Prinked name of s muthcrized renfasentative:
PEESIIELT

Tiir of DGE's authorized reprosonteliva;

_IAIpS

Incividuelp with nanao

Fin 1as, thia dosur
ADA Notice | e U

y |n avolabie W sinmmoto formats, For &'ismets flarmal informntion, contset the orra
snll ok [D18) 4471233, TTY 714, or wills ba Racerdz pyd Forma Vanagement, 1120 N Bireat ME-0F, Eneramanio. A PSAY.

Contract No. 03-1F2604
2




y 1509:54p  Tyrell Resources, Inc. 530-241-8975 p.1

%% 77 DRE #1315

December 15, 2015 Contractors License No. 938998
-_-# , Licensed Timber Operator A10405
DIR Number 1000007965
DBE #38525
CPUC WBE SEN00089

TO: R.A. Nemetz Construction Company, Inc.
ATTN: Estimator

RE: Caltrans Contract 03-1F2604
Bidding 12/16/15
Scope of Work: Tree Removal

BID PROPOSAL

“The following quote for services includes:

A
D
3
% \

M 23:| REMOVE TREES

Fell, grub, and remove 10 trees{excluding stumps) designated for removal within project clearing
limits.

QUOTE: $13,175.00

2. SEPARATE QUOTE: Rsmovsgrumps
Remove stumps from project site.
QUOTE: 55,125.00

" Inclusions/Exclusions:

Includes one round trip mobilization. Additional mobilizations subject to charge.
Tyrrell to retain ownership of merchantable wood resulting from felled trees.
Prime Contractor to provide traffic control. Estimated: 2 shifts

Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.

Brent Tyrrell

Tyrrell -Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions
P.O. Box 493460 » Redding, CA 96049

Email: tymellresources@sbeglobal.nat -
Phone: 530-249-3800 =« Fax: 530-241-8975




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Thu Dec 17 10:03:39 PST 2015

Query Criteria

Firm/DBA Name: Tyrrell Resources

Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties 01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31, 32; 45; 46; 47, 52; 53; 58;
Districts 02; 03; 04; 06; 10;

DBE NAICS 113310; 115310; 238910; 561730;

ACDBE NAICS

Work Codes A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
Licenses C61 Limited Specialty Contractor; D49 Tree Service;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

38525
TYRRELL RESOURCES, INC.
275 HILLTOP DRIVE

REDDING
CA
96003

P.O. BOX 493460

REDDING
CA
96049

DBE
tyrrellresources@sbcglobal.net
CHERYL TYRRELL

(530)

243-8733

()

(530)
241-8975
DEPARTMENT OF TRANSPORTATION

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

12/17/2015



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

O3 -|F 260K
Name of DBE business:
EupPCERT lorssTROCTION (LY
Name of DBE representafive: ’

MADTHA EcLswbryy

DBE certification number:

7 - 0327285

Name of bidder:

RBR-A. Nemerz fo:-(-sr’fzuc'n onl
Name of prime contractor If different from the bidder:

—

Name of representelive of bidder or prime conlractor:

Mark \Love
N2l 1S

Bid item number ltemn of work and description of services to be subconlracted or materials to be provided ! A'a““'
// Formisp Ter P Waw - TENSAR 17,299. €°
37 Fornisy 974 oF 12! %)0 Frecast RB| 156, 693 .'>
e £ 8.5 1A
/
[ of an item is not tobe e scribe the exa: il
e (88, 76Z. "

As an authorized representative of a cerlified disacdvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder Is awarded the contract, my business will enter into &
contractual agreement with the bidder or prime contractor fo perform
the lype and dollar amount of werk shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and correct.

Semantha (Weworth

Signalure of DBE's authorized representailve:

Samantha Fllswaorth
Printed name of DBE's authorized represenlalive:

E%i%act mangger
Title of DBE's authorizef representalive:;

12/17/15
I Dale:
ADA Noti For individuals with sensory disabilities, this d Is available in alt formals, For altamats formal information, contact the Forms
0tiCe anmgement Uni at (916) 445-1233, TTY 711, or wiils 1o and Forms M 1420 N Street, MS-89, Sacramento, CA 95814,

Contract No. 03-1F2604
2
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Rup ert Estimate

Date Estimate #

Construction Supply 12/16/2015 15041

Rupert Construction Supply, LP

3941 Park Drive, Suite 20-487 v UDBE Certified, #CT-032785
El Dorado Hills, CA 95762-4549 CA SBE Certified #28807
(925) 229-5577

Description Qty Unit Unit Price Total
Temporary Wall - Mechanically Stabilized Earth (MSE) Wall 1,220 | SF 14.18 17,299.60T

*Quantities provided by contractor*

'| Materials and services included in quotation/contract
-Welded wire forms

Wire form: Tensar welded forms black (10'x 1.5' x 1/5")
- Struts, 6 per welded wire form
- Tensar Geogrid
- Geo Textile
-Design services included herin - Shop drawings, desing report, and calculations sealed by a
professional engineer in the state of CA that are specific to the project and material supplied.
Design services incorporated in the above include one final design submission and revised
submittal due to corrections from the reviewing agency. Additional design services due to
changes to original project documents shall be billed at a rate of $0.30 / sf for each revision or
$2000 min.

Terms and Conditions of Quote: 0.00 0.00
Material price subject to market conditions. Price good for 30 days. Items included in quote
price: limited to items listed. Exclusions: Sales tax, \ngmccrmg, 3rd party inspections,
hqmdate?d damages, retention, field serivice. Rupert Construction Supply will supply materials
as reqmred in contract plans and specifications. Rupert Supply in not responsible for design,
engineering or installation. Liability: Limited to the cost of our product, we will not be
responsible for additional charges. Due to the instability in the raw materials markets, our
quotation is subject to change without notice. Pricing should be verified before placing a
purchase order. If this project is subject to compensation due to escalation of the raw materials
pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to
verify field dimensions. Actual quantities are the resonsibility of the contractor.

*Lead times are based on the date purchase order is recieved*

Payment terms: Net 30

**Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If
actual freight costs exceed the estimate, additional freight will be charged.

SALES TAX NOT INCLUDED

Subtotal $17,299.60
Sales Tax (0.0%) $0.00
Total $17,299.60
R o Ty
/8,770
2 L0/

fpeezs ©



Date Estimate #

Construction Supply 12/16/2015 15040

Rupert Construction Supply, LP

Rup e rt Estimate

3941 Park Drive, Suite 20-487 UDBE Certified, #CT-032785
El Dorado Hills, CA 95762-4549 CA SBE Certified #28807

(925) 229-5577

Description Qty Unit Unit Price Total

12' x 10' (ID) Meono Box Culvert 96.59 |LF 1,622:25] 156,693.13T
Price is per linear foot
Per sheet X-1

Designed for 1-10 ft of cover

Includes:

96.56 linear feet of single cell 12' span by 10' height RCB

4 ea. - 5.24' long sections for location 1 stage 1

6 ea. - 5.31' long sections for location 1 stage 2

4 ea. - 5.09' long sections for location 2 stage 1

4 ea. - 5.84' long sections for location 2 stage 2

Bar steel epoxy coated

End sections produced with reinforcement exposed as required to tie into CIP construction
Butyl rubber joint sealant for all joints between precast sections

Product offered will be supported by structural calculations and shop drawings
Delivery to job site

Estimated weight of the heaviest section: 44, 104 Ibg
L)
: . L]
Add $55°per 50 ft roll of 12 wide external sealing band (if require), Add $75 ea per gallon of
joint wrap primer
Add $10 ea. for the threaded rebar dowels (if required)

Terms and Conditions of Quote: 0.00 0.00
Material price subject to market conditions. Price good for 30 days. Items included in quote
price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections,
liquidated damages, retention, field serivice. Rupert Construction Supply will supply materials
as required in contract plans and specifications. Rupert Supply in not responsible for design,
engineering or installation. Liability: Limited to the cost of our product, we will not be
responsible for additional charges. Due to the instability in the raw materials markets, our
quotation is subject to change without notice. Pricing should be verified before placing a
purchase order. If this project is subject to compensation due to escalation of the raw materials
pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to
verify field dimensions. Actual quantities are the resonsibility of the contractor.

*Lead times are based on the date purchase order is recieved™®

Payment terms: Net 30

**Egstimated freight costs are NOT included in the above unit prices unless otherwise stated. If
actual freight costs exceed the estimate, additional freight will be charged. ¢

SALES TAX NOT INCLUDED
Samantha Ellsworth Subtotal $156,693.13
Sam@Rupertsupply.com Sales Tax (0.0%) $0.00
(925) 229-5577
Total $156,693.13
B.S TAS
s
170, o1 2. °
9 6O 7o

/02, O L



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Thu Dec 17 09:58:31 PST 2015

Query Criteria

Firm/DBA Name: Rupert

Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

32785

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT.
RANCHO CORDOVA
CA

95741

3941 PARK DR., STE. 20-487

Mailing City EL DORADO HILLS
Mailing State CA
Mailing Zip Code1 95762
Mailing Zip Code2 4549
Certification Type DBE
EMail karen@rupertsupply.com
Contact Name KAREN WONNENBERG
Area Code (925)
Phone Number 229-5577
Alt Area Code ()
Alt Phone Number
Fax Area Code (916)
Fax Phone Number 673-9737
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 423990; 444190;
ACDBE NAICS
C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING
Work Codes MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER
STOP;
Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/Query Submit.do

12/17/2015
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BYATE OF CALIFORNIA - DEPARTMENT OF TRANSFORTATION

DBE CONFIRMATION
DES-OE-0702.43 (NEW 05/2015)

T-7680 PO001/0001 F-304
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‘Eontraci no,

O~ |F 260

W_yﬁﬁﬂlﬁﬂws:
N TR GE

Neme of ODG reprasontalive;

Pavirtls_Lomparly , THC v

"DBE caryieanon AUMOET:
A7 02 T0I\

‘Neme of bideer:

B.A . ﬂapéz-r = Lo sTreueTion)
A& of pIIMB ConFACEEr I TSrG, irom (ng blader

Name of mwmvc ﬁ’ﬁ'ﬁ;r & prime contracior;

r_"‘hﬁ-l»f- LovE
TE \2//6 /15

gld Itom numbar

1o of work and deseriputon of sanvcas tabe aubcontmcied of matedalaio b providad \

Amounl

=39

Hor Mix Aspparr  (TIPE A)

HS, B60,

S5 TRack _ LCoAT

100.

l%vl lal ISI

2, 00,

o

\T Ma |l e s e)

’

e —

TTTGEN oo iem 15 noi tobo performon o fumished by the DBE, Torerbe the exact
tmﬂhn ﬂ.f {ho e ko e petferncd oF furnished,

e ¥ S—

75, 4O, =

‘As an sutnorized taprosentative of & sonifics gispavantancd husingss
entérpnse, | confirm thal my biisiness Was contsted Dy ine bidder &f
prime sontraclor shown abova regeraing the Contract Mown abova. it
e blgder 12 eworded tha contract, my business will cater o e
contrncual agreement with (ha bidder or prima contracter fo perferm
the type and doller amaunt of werl shown on the RBE Cammitmen!
form,

Tolal

) oty undar penity af perjury Ihat the faragolng I fud and corech,
7 /\"’-"—-—'r——""""—-_-_-_.“—“:}
aTure of UBES Authonzed posenEe.
bo,, F 4 (2 . W fuz.i g v
Binlodname of OHES outhanzed rofvesentative:
\) v LR P(@a S
Tlip of DBE's auTsmu raprogoataiive;

] m.::l/_‘—l “6 €

—————

ABA Nett For ncvidualh With sananty daobiliies, thiz docment [& dvAMaBia In atarmu frmats, For aitemetn format informainn, eantat the Formé
CC pranzmmantUnl At (816) 4451230, TTY 714, or wfi to Rotorts and Forma Mesaganant, 1120 N Strout, M2-08, Snemmants, GA a3eMd.

Contract No. 03-1F2604
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=757 POOD1 /0 282
4 P =
NTKGE PAVING COMPANY, INC.

Genersl Bngineering Contractors s
Lie. #709237 17 B C

119 Main Street + P.O. Box 461 + Winters, CA 95694 76 460
Business Phone: (530) 795-0132 » Fax: (530) 795-5734 %

To: Bidding Contractors ‘ Contact;
Address: - Anytown CA Phone:
‘ f . ' ) Fax:
Project Name: CT 03-1F2604 Bid Number:

illrﬁr 'é@ﬂﬁop; : ) 7 Bid Date:

Tiem Description Estimated Quantity Unit Unit Price Total Price

HOT MIX.ASPHALT (TYPE A) Loc. 1&2 At Same Time 270.00 TON $168,00 $45,360.00
TACK COAT | 0.40 TON $250.00 $100.00
MOBILIZATION # (0 " 1.00 LS $30,000.00 $30,000.00

; Total Bid Price: $75,460.00

Notes: T
= “We hareby submit the following proposal to Furnish and Place ” A.C. Paving on the above referenced Project. Please note we exclude Traffic Control
and will requiire 2-day to tomplete our work. This proposal Is based on One move-ins, using 3/4" Cal-Trans AC and the following stipulations. THIS
QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!

Firial Inveicing and payment shall be based on actual quantities placed.
See “0il Escalation Clause” @ next page for possible price increases due to fluctuating Oil Prices.
All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
- Two-week notice required prior to mobilization (four-weeks in September & October).
 Gereral Contractor / Owner to supply on-sité water source at no cost to VPC. |
. Price to ba re-negotiated for A.C. Paving performed after October 31, 2016 or for “Winter-Paving” conditions if weather prohibits & fult 8-hours
of Paving (typically between Nov. 1% and April 1%).
Al work inclided in thig proposal s to be performed with conventional paving and hauling equipment and clear access to the work. All job-
delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or
other unknown conditions exist, shall be pald on',? time and materials basis.

QU B W N

~J

_ Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation,
+ Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
Tack Oil between lifts to accommadate “staged construction” by Owner or General Contractor.
Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
. Paving Failures caused by faulty Subgrade, Baserack or pipe trench settlement done by others,
Placing arid/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
“Handicap Ramps, A.C. Dikes, Speetl Bumps, Headers, Paving around poles or other obstructions.
Traffic Controls, Barticades, Lane Closures or Temporary Lane Markers,
- Any Night Work
0 Profile Grinding adjacent to bridge deck to be performed by general contractor if required

4O A T N g

b
8
9
i
Weather / Temperature Clause (A.C, Pavina):

This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the
Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or
atmospheéric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated
delay charges. A '
s Mipimum Tennage Clause (A.C, Paving): ;

“This price is based on Vintage Paving Co. having sufficient grade in one location available to permit the placing of a minimum of ALL-Tonnage in
a contintious operation. For any day’s ‘production less than the minimum, payment shall be renegotiated. This is éxclusive of plant and equipment
preakdqwhs or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

. Thie above noted price is guaranteed for 30-DAYS from the above date of proposal. After that date, Asphalt material and Trucking of Asphalt
* material is subject to price escalation as based on increased costs for paving asphalt “Rack-Gil” F.O.B. the plant (currently $500/Tn). Any cost
adjustments will be based on the “Rack-Oil” price at the Asphalt Plant and associated trucking rates adjustments.

12/15/2015 9:42:56 AM ' Page 1 of 2

TWEOH MovesS




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Thu Dec 17 09:25:44 PST 2015

Query Criteria

Firm/DBA Name: Vintage Paving

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

27011

VINTAGE PAVING COMPANY, INC.

119 MAIN STREET

WINTERS
CA
95694

P O BOX 461

WINTERS
CA
95694

SMBE
edc@vintagepavingco.com
EDWARD CARBAHAL
(530)

795-0132

(530)

681-7796

(530)

795-5734

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57, 58;

01; 02; 03; 04, 06; 10;
237310;

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;

M
HISPANIC
SMBE

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE
PAVING); C9980 DEMOLITION;

A General Engineering Contractor;

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

12/17/2015



. 3 741,) 12-22-15A11:26 RCVD
Th'rd B'dde,i:l?-A.l\\;—METZ

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION ConractNo:_O"D ~ |F Z&04
DES-OE-0102.11A (REV 12/2014) Page 1of 3

1. List items of work the Bidder made available to DBE firms. |dentify items of work the Bidder might otherwise parform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established fiexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

: Established Flexible Timeframes|
Item of Work Offered, Services Offered, or s e > | for Performance and Delivery Amount Pereentage of
Materials Supplied ekl il Schedules ) Total Bid
Yes/MNo

Eﬁ’f’ lj'ﬁ' [Jves [no | Oyes [Owo
[Oyes [Ino |[Jyes [no | [Jyes [no

SEE  ATTACHM

[Oyes [no |[[Jves [no | [Jyes [Jno
[Jyes [no |[Jyes [wno | [Jyes [no
[Jyes [no |[Jyes [no | [Jyes [no

[Oyes [no |[[Jyes [no [Jyes [no

[Cdyes [no [[dyes [Owno Oyes [no

COyes [no |[Jyes [no | Oyes [Ino

Cyes [no [[Jyes [Ono | [Jyes [Iwno

[Oyes [no |[Jyes [no | [Jyes [no

Oyes [no |[OJyes [no | [Jyes [no

[CJyes [Jno |[Jyes [no [Oyes [wno

Cyes [no |[Jyes [Owno | [OJyes []no

[yes [wno [[Jyes [wno Oyes [Iwno

COyes [no |[[Jyes [no Cyes [no

[CIyes [no [[Jyes [no Cyes [Ino

[Oyes [no [[Jyes [wno | [OJyes [Ino

[COyes [no [[Jyes [Jno Cyes [Ino

[Oyes [no [[Jyes [Ino COyes [Ino

Oyes [no [[Jyes [Owno | [Oyes []no

Contract No. 03-1F2604
3




12-22-15A11:27 RCVD

Route 89,Wildlife Crossing Attachment "A"
Contract No. 02-1F2604
Good Faith Efforts Documentation - Items of Work Made Available
Bidder Normally Performs Items Broken Down
Item of Work Yes No Yes No Amount ($) Percentage
Lead Compliance Plan X X 6,000.00 0.34%
Construction Area Signs X X 15,000.00 0.86%
Traffic Control System X X 75,000.00 4.29%
Type |l Barricade X X - 0.00%
Temporary Traffic Stripe (Tape) X X 12,480.00 0.71%
Temporary Pavement Marking (Tape) X X 6,450.00 0.37%
Traffic Plastic Drum X X - 0.00%
Portable Changealbe Message Sign X X - 0.00%
Temporary Railing (Type K) X X - 0.00%
Alternative Temporary Crash Cushion X X 21,000.00 1.20%
Temporary Retaining Wall X X - 0.00%
Job Site Management X X - 0.00%
Prepare Water Pollution Control Program X X 7,000.00 0.40%
Temporay Fiber Roll X X 2,850.00 0.16%
Temporary Silt Fence X X 910.00 0.05%
Temporary Construction Entrance X X - 0.00%
Street Sweeping X X 4,500.00 0.26%
Temporary Concrete Washout X X - 0.00%
Temporary Fence (Type ESA) X X 2,000.00 0.11%
Remove Traffic Stripe X X 4,900.00 0.28%
Reconstruct Guardrail X X 45,050.00 2.58%
Clearing and Grubbing X X 15,000.00 0.86%
Remove Tree X X 15,000.00 0.86%
Roadway Excavation X X 28,750.00 1.85%
Structure Excavation (F) X X 182,250.00 10.44%
Sand Bedding X X 9,625.00 0.55%
Structure Backfill (Retaining Wall) X X - 0.00%
Erosion Control (Dry Seed) X X 1,540.00 0.09%
Rolling Erosion Control Project (Netting) X X 4,200.00 0.24%
Fiber Rolls X X 6,900.00 0.40%
Hydroseed X X 4,160.00 0.24%
Compost X X 6,150.00 0.35%
Class 2 Aggregate Base X X 18,600.00 1.07%
Hot Mix Asphalt (Type A) X X 75,330.00 4.31%
Tack Coat X X 100.00 0.01%
Structural Concrete (F) X X - 0.00%
12' x 20' Precast RCB Culvert (F) X X - 0.00%
Bar Reinforcing Steel (Epoxy Coated) (F) X X - 0.00%
Natina Stain (Metal) X X 33,891.00 1.94%
Wildlife Escape Ramp X X 48,000.00 2.75%
Fence (Type WM, Metal Post) X X 255,600.00 14.64%
16' Wire Mesh Gate X X 5,280.00 0.30%
Object Marker (Type L-1) X X 180.00 0.01%
Cable Railing (F) X X 5,600.00 0.32%
4" Thermoplastic Traffic Stripe X X 12,487.50 0.72%
4" Two-Component Paint Traffic Stripe X X 12,487.50 0.72%
Mobilization X X - 0.00%
Total Amount of Work Made Available for UDBE's that were solicited 944,271.00 54.07%
Bid Total 1,746,365.00
Percentage of Contract Work Made Available for UDBE's 54.07%




12-22-15A11:27 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Haoers hai: ] - & - '\(""ﬁ ETA

DBE GOOD FAITH EFFORTS DOCUMENTATION CantractNo:__ O = | F 24,0
DES-OE-0102.11A (REV 12/2014) Page 20of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial and follow-up sdlicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitati email ges, telephone records, fax confirmations,
ete.

Name of DBE Solicited Date of Initial Solicitation Items of Work Offered Follow Up Methods and Dates

s ATTACHED

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quate for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Provided Plans/
Items of Work Specifications for Work Offered

Name of Selected DBE or Quote Price Difference
Yes/No ®

Firm Non-DBE Name of Rejected Firm )

S5EE AT YE?H*&%O
[Jyes [no

Oyes [no

[dyes [wno

COyes [One

Clves  [no
Cves [Owno
Clves [Iwno
Cves  [no

IFthe firm selected for the item s not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.
Provide evidence as to why additional agraements could not be reached for DBEs to perform work.

Contract No. 03-1F2604
4




. 12-22-15A11:27 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bicders Name:_IS. - A . '\1 Y ETA

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:_ OB~ (F 2ok O 1
DES-OE-0102.11A (REV 12/2014) Page 3of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBES that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Qutreach Dates Location (if applicable) Resuits

T7apE A | 1%/9 1o '%é - $EE ATTACHED
Focus Aps '.2'/9 70 /2//6 ~ SEE ATTACHED

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in
responding 1o a solicitation. Identify the DBEs assisted, the type of information provided, and the date ofthe contracts. Provide copies of supporting documents.

RB.A - NHEMETZ ofFFCERS ASS\eTRNCE To DPRE'S AS STATED

4 ooz IMvITATION LETTEIR . No REQUESSTS ReQIEYED .,
8. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. |dentify the DBEs assisted, the type of assista offered, and the

dates. Provide copies of supporting d

TC.A. NEHETE ofFfFeRlS ASS|ileTANCE T DEE'S As STATE=D
I~ _ocuir. IMVITATIoN LETTEIR., Ho REQUETS RECiexepP

7. Describe the Bidder's efforts made to assist interested DBEs in ] y equipment, supplies, materials, or related assistance or services, excluding supplies and
equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting
documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, y equipment, supplies, materials, or related assistance or services,
excluding supplies and equip the DBE sub. actor p or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date.
Provide copies of supporting documents.

R.A. HNEMETZ oOFFERS ASSieTANCE To PREIS AS STWTED
IN DuR INVITATION LETTER, No REQVESTS jigEejcveED

8. List the names of agencies and the dates on which they were d to provide assistance in ing, iting, and using DBE firms. If the agencies were contacted in writing,
provide copies of supporting documents.
— g e i | =2 Jq—
E-TJ/ZADE & FoCUS Ap<  CONTACTEDS onl 12-8=)

9, Include additional data to support a demonstration of good faith efforts.

7 /
Nonve

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensery disabilities, this document is available in alternate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramente, CA 95814,

Contract No. 03-1F2604
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Saving contractors time and money by delivering complete bid estimates.

Advertisement date: December 9th, 2015 through bid opening date

R A] Newerz |

CONSTRUCTION
CA Lic. 382708

An Equal Opportunity Employer
Is requesting quotations from all qualified

DBE
Sub-contractors and material suppliers for the following project:

Construction on State Highway In Sierra County Near Sierraville, From 0.8 Miles
North of Nevada County Line to 1.4 Miles North of Nevada County Line
In District 03 On Route 89
Contract No. 03-1F2604 Federal Aid Project ACHSSTP-P089(113)

Bid Date: Wednesday, December 16,2015
This request includes the following:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III
Barricade, Traffic Plastic Drum, Portable Changeable Message Sign (LS), Temporary
Railing (Type K), Temporary Traffic Stripe (Tape), Temporary Pavement Marking
(Tape), Traffic Plastic Drum, Portable Changeable Message Sign (LS), Temporary
Railing (Type K), Alternative Temporary Crash Cushion, Temporary Retaining Wall, Job
Site Management, Prepare Water Pollution Control Program, Temporary Fiber Roll,
Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary
Concrete Washout, Temporary Fence (Type ESA), Remove Traffic Stripe, Reconstruct
Guardrail, Clearing & Grubbing (LS), Remove Tree, Roadway Excavation, Structure
Excavation, Sand Bedding, Structure Backfill (Retaining Wall), Erosion Control (Dry
Seed)(SQFT), Rolled Erosion Control Product (Netting), Fiber Rolls, Hydroseed,
Compost, Class 2 Aggregate Base (CY), Hot Mix Asphalt (Type A), Tack Coat,
Structural Concrete, 12'X10’ Precast Reinforced Concrete Box Culvert, Bar Reinforcing
Steel (Epoxy Coated), Natina Stain (Metal), Wildlife Escape Ramp, Fence (Type WM,
Metal Post), 16° Wire Mesh Gate, Object Marker (Type L-1),Cable Railing, 4”
Thermoplastic Traffic Stripe, 4" Two-Component Paint Traffic Stripe, Mobilization.

NOTE: R.A. NEMETZ IS WILLING TO BREAK ITEMS OF WORK INTO
SMALLER INCREMENTS TO ASSIST DBE CONTRACTORS & SUPPLIERS IN
OBTAINING WORK ON THIS PROJECT. Please contact us for details.

Please call if you need assistance in obtaining bonding or insurance.

Plans & Specifications are available for viewing at our office or obtained from the Owner
or portions may be emailed upon request.

R.A. Nemetz Construction Co., Inc.
PO Box 5306
Galt, CA 95632
Phone: (209) 744-1001  Fax: (209) 744-1005
Contact: Rob Nemetz
Rob@ranemetz.com

Published on December 9th, 2015 by Contractor’s Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date
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Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.

Advertisement date: December 9th, 2015 through bid opening date

NEMETZ
CONSTRUCTION

An Equal Opportunity Employer
Is requesting quotations from all qualified

DBE
Sub-contractors and material suppliers for the following project:

Construction on State Highway In Sierra County Near Sierraville, From 0.8 Miles
North of Nevada County Line to 1.4 Miles North of Nevada County Line
In District 03 On Route 89
Contract No. 03-1F2604 Federal Aid Project ACHSSTP-P089(113)

Bid Date: Wednesday, December 16,2015
This request includes the following:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III
Barricade, Traffic Plastic Drum, Portable Changeable Message Sign (LS), Temporary
Railing (Type K), Temporary Traffic Stripe (Tape). Temporary Pavement Marking
(Tape), Traffic Plastic Drum, Portable Changeable Message Sign (LS), Temporary
Railing (Type K), Alternative Temporary Crash Cushion, Temporary Retaining Wall, Job
Site Management, Prepare Water Pollution Control Program, Temporary Fiber Roll,
Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary
Concrete Washout, Temporary Fence (Type ESA), Remove Traffic Stripe, Reconstruct
Guardrail, Clearing & Grubbing (LS), Remove Tree, Roadway Excavation, Structure
Excavation, Sand Bedding, Structure Backfill (Retaining Wall), Erosion Control (Dry
Seed)(SQFT), Rolled Erosion Control Product (Netting), Fiber Rolls, Hydroseed,
Compost, Class 2 Aggregate Base (CY), Hot Mix Asphalt (Type A), Tack Coat,
Structural Concrete, 12°X10’ Precast Reinforced Concrete Box Culvert, Bar Reinforcing
Steel (Epoxy Coated), Natina Stain (Metal), Wildlife Escape Ramp, Fence (Type WM,
Metal Post), 16 Wire Mesh Gate, Object Marker (Type L-1),Cable Railing, 4™
Thermoplastic Traffic Stripe, 4” Two-Component Paint Traffic Stripe, Mobilization.

NOTE: R.A. NEMETZ IS WILLING TO BREAK ITEMS OF WORK INTO
SMALLER INCREMENTS TO ASSIST DBE CONTRACTORS & SUPPLIERS IN
OBTAINING WORK ON THIS PROJECT. Please contact us for details.

Please call if you need assistance in obtaining bonding or insurance.

Plans & Specifications are available for viewing at our office or obtained from the Owner
or portions may be emailed upon request.

R.A. Nemetz Construction Co., Inc.
PO Box 5306
Galt, CA 95632
Phone: (209) 744-1001  Fax: (209) 744-1005
Contact: Rob Nemetz

Rob@ranemetz.com

Published on December 9th, 2015 by Contractor’s Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date

http://www.contractorsestimate.com/tradeads/121502.html

Page 1 of 2
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A B C D E i G

1 _ Firm/DBA Name Contract 03-3F4104 _ |Fax Area Cod|Fax Number [LTR Sent |FollowSnt |

2| 1|ASCONTRACTORS,INC. | 209/966-2643 | 12/10/15  12/14/15 9
3|  2|G. RAMIREZ CONCRETE, INC. 209|726-5305 | Cancel 3

4| 3/ HASKELL & HASKELL ENGINEERING & CONSTRUCTION SERVICE 209|881-0211 |Cancel s ©
[ 5|  4). MORAGA CONSTRUCTION, INC ~ 209|383-6506 | 12/10/15|  12/14/15

6| 5JULIO A HALLACK,INC. 209|667-0960 | Cancel b

7| 6 K. W.EMERSON, INC. 209|754-3830 | 12/10/15  12/14/15
[ 8]  7|KITCHELL CONSTRUCTION, INC. 209|667-1201 | Cancel

s| 8 MOTHERLODE CONCRETE CONSTRUCTION ~ 209(267-1887 | 12/10/15  12/14/15 = F
10|  9|PROFESSIONAL CONCRETE SAWING INC. 209(722-2227 | 12/10/15|  12/14/15 |
[ 11] 10/ ROCKIN' R GRADING & EXCAVATING : 209(847-0586 | 12/10/15  12/14/15

12| 11|RODGERS CONST. & ENGINEERING CO., INC  209|464-5782 | 12/10/15|  12/14/15|

13| 12|EMINENT ELECTRICAL a3 ) 270|721-5845 | 12/10/15|  12/14/15

14| 13|OLIVAS VALDEZ INC. _ 360/225-6400 | 12/10/15| 12/14/15|
15| 14| AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.  408437-1201 | 12/10/15|  12/14/15

16| 15/AMLAND CORP . g 408 298-4344 | Cancel I

17| 16|/CA COMMERCIAL CLEANING, INC i 408 613-2685 | 12/10/15|  12/14/15
18] 17|DOMINGUEZ & SONS TRUCKING, INC 408 288-9395 | 12/10/15|  12/14/15

13| 18/ NORCAL GENERAL CONSTRUCTION CORP 408 969-1650 | 12/10/15|  12/14/15

20| 19|USA CONSTRUCTION i, 408 436-2998 | 12/10/15|  12/14/15

21| 20 APADANA ENGINEERING, INC. 415/859-5935 | Cancel | ot i1
[22] 21 AZUL WORKS INC _ 415/558-1556 | 12/10/15|  12/14/15

23] 22|CMC TRAFFIC CONTROL SPECIALIST T 415/206-1711 | 12/10/15|  12/14/15 :
24| 23 |EAST BAY SIGN CO., INC. 415/431-9053 | Cancel
25| 24 ESQUIVEL GRADING & PAVING, INC. 1 415/468-8108 | 12/10/15] 12/14/15) _

26] 25 HYDROCONSULT ENGINEERS, INC. 415/252-9261 | 12/10/15|  12/14/15

27| 26/J. FLORES CONSTRUCTION COMPANY 415337-2937 | 12/10/15|  12/14/15

28| 27 JONAS & ASSOCIATES, INC. 415 715-8726 | 12/10/15| 12/14/15

29| 28 KWAN WO IRONWORKS INC. I 415/822-9068 | 12/10/15  12/14/15

30| 29 M. HERNANDEZ CONSTRUCTION INC 415/824-4696 | 12/10/15|  12/14/15

31| 30 NTK CONSTRUCTION INC 415(643-1300 | 12/10/15]  12/14/15
32| 31 OLIVER TRANSBAY CONSTRUCTION INC. | 415/330-0934 | 12/10/15  12/14/15

33| 32|ON THE LEVEL CONCRETE 415/349-4489 | 12/10/15  12/14/15

3a| 33| PRIORITY ARCHITECTURAL GRAPHICS, INC. 415/643-1145 | 12/10/15  12/14/15 .
35| 34/ ROADWAY CONSTRUCTION INC 415/293-8492  |Cancel

36| 35 YICK ELECTRIC COMPANY, INC 1 415/982-2484 | 12/10/15  12/14/15

37| 36/YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTRC 415/647-2683 | 12/10/15  12/14/15

38| 37| MIRACK CONSTRUCTION INC o", 480 966-3284  |Cancel

30| 38|DIRT & AGGREGATE INTERCHANGE, INC 503/669-1192 | 12/10/15  12/14/15

40| 39/ABSLCONSTRUCTION . 510/727-0910 | 12/10/15  12/14/15 A
41| 40|AAP CONCRETE 510(314-0851  |Cancel :

42| 41 ALANIZ CONSTRUCTION COMPANY 510/770-5070 | 12/10/15|  12/14/15

43| 42 AMG CONSTRUCTION A 510(562-4339 | 12/10/15  12/14/15

44| 43/ASTRO CONSTRUCTION 510/578-1305 | 12/10/15|  12/14/15 it
45| 44/BAY LINE CUTTING & CORING, INC. 510/527-0500 | 12/10/15|  12/14/15
[ 46] 45 BELLOT CONSTRUCTION CORP. 5  510/562-1306 | 12/10/15|  12/14/15
[ 47] 46 BELMONTE'S CONCRETE SERVICE 510/261-0577  |Cancel

43| 47|BLEYCO INCORPORATED 510/538-5229 | 12/10/15|  12/14/15

49| 48| CAS FINANCIAL & CONSTRUCTION SERVICES P 510,350-7609  |Cancel }
50| 49| CHAMPION SCAFFOLD SERVICES, INC. 510/327-0301 | 12/10/15  12/14/15] |
[51] 50|D-LINE CONSTRUCTORS, INC. 510/251-6401 | 12/10/15| 12/14/15

52| 51/FANFA, INC. 510/278-3095 | 12/10/15 Will Not Bid

s3| 52|FOCON, INC Lt " 510/465-6356 | 12/10/15|  12/14/15 Ik

sa| 53|INDUSTRIAL BATTERY SERVICES N 510/412-5988 | 12/10/15  Busy |
55| 54/IRONCITY,INC. 3 A4 510/532-9530  |Cancel -_

s6| 55|KAL KRISHNAN CONSULTING SERVICES 510{465-6868 | 12/10/15  12/14/15

57] 56|LARIOS AND SONS i i 510/799-1960 | 12/10/15|  12/14/15

s8] 57|ROLDAN CONSTRUCTION, INC. 510/490-7988 | 12/10/15| 12/14/15

58| TEAR-N-IT UP DEMOLITION INC

510/887-7370

59| UWA ELECTRIC CO.

510|562-3453

Cancel

12/10/15| 12/14/15]




A B C D E F G

[ 1] I Firm/DBA Name Contract 03-3F4104 Fax Area Cod Fax Number |LTR Sent |Follow Snt

61| 60|AXNER EXCAVATING, INC 530/222-8910 |Cancel

62| 61/BURKE CONSTRUCTION ) 530|672-2411 | 12/10/15| 12/14/15

j63| 62 CHARLIE'S CUSTOM EXCAVATING, INC 530/221-7563 12/10/15 12/14/15 e
64| 63| DIAMOND D GENERAL ENGINEERING, INC. ; 530/662-6770 | 12/10/15|  12/14/15

(65| 64/DON GARCIA EXCAVATING & PAVING, INC. 530/577-0221 | 12/10/15| 12/14/15

| 66 65|FRANK MEDINA GENERAL ENGINEERING CONTRACTOR 530 743-9352 12/10/15 12/14/15

67| 66|Newland Entities, Inc L o 530|674-0756 12/10/15|  12/14/15|

68| 67| NOR-CAL PUMP & WELL DRILLING, INC. ) ‘ 530/674-1525 | 12/10/15 12/14/15|Will Not Bid
63 68 NORTH STAR CONSTRUCTION & ENGINEERING, INC 530/673-1880 12/10/15 12/14/15

[70] 69|R.A. MARTIN CONSTRUCTORS, INC T 530/547-2100 | 12/10/15  12/14/15

71| 70/SANTOS EXCAVATING, INC. g i 530(894-7767 | 12/10/15] 12/14/15

72| 71|SIERRA CONCRETE CUTTING & BREAKING, INC | 530|647-2230 | 12/10/15 12/14/15

| 73] 72|SITE WORK SOLUTIONS, INC ini ' 530222-3337 12/10/15 12/14/15 g
74| 73|STONY CREEK GENERAL ENGINEERING £ 530/865-4534  |Cancel |

75| 74|VINTAGE PAVING COMPANY, INC. 530795-5734 12/10/15| 12/14/15

76| 75|A PLUS SIGNS, INC. ! 559/275-7482 | 12/10/15|  12/14/15

| 77| 76|ALERT-O-LITE, INC 559 453-3250 12/10/15 12/14/15

78] 77|ANTHONY'S LASER LEVELING - 559/276-1223 | 12/10/15|  12/14/15|

79 78!ARGUELLO CONCRETE CONSTRUCTION 5591261-9885 12/10/15|  12/14/15

| 80 79|AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ 559 276-8029 12/10/15|  12/14/15 L Jar |
81| 80|B. L EQUIPMENT RENTAL AND SUPPLY o 559/625-5786 12/10/15 12/14/15,

82| 81|CAL VALLEY CONSTRUCTION, INC. . 559/274-0311 | 12/10/15 12/14/15

83 BQECONTECH CONCRETE TECHNIQUES, INC 559 251-8821 12/10/15 12/14/15

54| 83/DE ANDA COMPANY » i 559/645-4688 | 12/10/15|  12/14/15 i
85| 84|FALCON BUILDERS & DEVELOPERS INC o 559 226-1877 12/10/15 12/14/15

86| 85 FORCE TRAFFIC CONTROL, INC. 1.4  559/594-1056 | 12/10/15  12/14/15

87| 86|FRESNO CONCRETE CONSTRUCTION, INC. 559/834-2064 | 12/10/15|  12/14/15 il
83| 87/G.0.D. & SONS CONCRETE o' 559|408-5577 | 12/10/15]  12/14/15]

89| 88/MJAVILA COMPANY, INC. 559/846-7610 12/10/15]  12/14/15

[20] 89|M. S. LEE ENTERPRISES i 559/325-0760 | 12/10/15|  12/14/15 |
91| 90/ MASS X INC. A 559|472-3275  |Cancel

92| 91 NISH-KO INC. i 559/276-5753 12/10/15|  12/14/15 A
93] 92|R & C CONSTRUCTION e 559|255-5600 |Cancel

94| 93|R & R SERVICE CONTRACTORS, INC 559|272-2132 12/10/15 12/14/15|

95| 94|SERNA CONSTRUCTION, INC. 559 478-5213 12/10/15 12/14/15

96| 95/SOUZA CONSTRUCTION INC iy 559/747-7101 12/10/15 12/14/15
| 97| 96|STARBURST ENGINEERING B : 559/592-2845 12/10/15 12/14/15|

98| 97|VELIS ENGINEERING, INC | 559/ 876-3300 12/10/15 12/14/15

92| 98| MONTE COLLINS BACKHOE & EQUIPMENT, INC. ‘ 562 493-2610  |Cancel

100, 99| DOMINGUEZ GENERAL ENGINEERING, INC. ! 626 442-7277 |Cancel ey
101] 100|EAGLE ENGINEERING AND CONSTRUCTION, INC 650/367-8282 12/10/15 12/24/15{

102 101|F. FERRANDO & COMPANY 650/756-2818 12/10/15 12/14/15

103] 102|HALF MOON BAY GRADING & PAVING 650/726-3582 12/10/15 12/14/15

[104f 103 |STOLOSKI & GONZALEZ, INC. 650|726-9055 | 12/10/15|Will Not Bid il
105| 104 TSR CONSTRUCTION COMPANY 650 588-1016 12/10/15 12/14/15 .

106| 105|BIG VALLEY ASPHALT Folt: 661|326-8562 12/10/15 12/14/15

107| 106|BLACK STONE ASPHALT CONSTRUCTION, INC. 661|282-8803 | Cancel

108| 107 CALI CONCRETE 3 661/398-1382 12/10/15 12/14/15

10| 108|EDISON CONSTRUCTION, INC. " 661 366-0204 12/10/15 12/14/15 B
110{ 109/ MOJAM INCORPORATED 661|794-2505 | Cancel i

111) 110/SOLID CONSTRUCTION, INC 661|829-1637 | Cancel

112} 111 ARROW S COMPANY 707|437-2555 | 12/10/15 12/14/15

113] 112| FRANK ZABEL TRUCKING CO. 707|443-4267 12/10/15 12/14/15 n

114 113|GREGG SIMPSON TRUCKING ! 707|468-7448 12/10/15 12/14/15

115| 114 HAMANAKA PAINTING CO. L 707|444-3346 12/10/15 12/14/15

116] 115 MINARET MASONRY '  707|447-7422 | 12/10/15|  12/14/15 E
117| 116/ NIELSON CONSTRUCTION 707|253-0131 12/10/15 12/14/15

118) 117 QUALITY ERECTORS & CONSTRUCTION, INC. 707|751-3962 | 12/10/15| 12/14/15 ol
115] 118 QUIMU CONTRACTING, INC. 707 678-8384 12/10/15 12/14/15|

120] 119 SCHOTKA CONSTRUCTION INC 1 707|265-6856 12/10/15 12/14/15 Lot
121 120 SUULUTAAQ, INC - ALASKA NATIVE CORP 707 635-8187  |Cancel




A B C D E F I G

1 | Firm/DBA Name Contract 03-3F4104 Fax Area Cod| Fax Number |LTR Sent | Follow Snt
23] 121/ DREAMBUILDER 714|646-3698 | 12/10/15| 12/14/15|

123] 122|ALL AMERICAN ASPHALT SEALING INC 775(827-3006 | 12/10/15|  12/14/15
124 123 | KEVILLE ENTERPRISES, INC. i 781|837-4091 12/10/15 12/14/15 g
125| 124|COMBINED EFFORT INC 800(540-1789 | 12/10/15| 12/14/15

126] 125|KELLIE AVILA CONSTRUCTION SERVICES, INC. 805|462-8630 12/10/15 12/14/15

127| 126/SUPER SEAL & STRIPE, INC 805|524-7428 | 12/10/15| 12/14/15

128] 127 WILLIAMS CONCRETE ENGINEERING 805|772-8070 |Cancel |

129 128/ COMMUNITY TREE SERVICE, INC Ll 8 831|763-2008 12/10/15 12/14/15 =
130| 129|INTEG ENTERPRISES, LLC 888/333-3994 12/10/15 12/14/15
131 130 PAPILLON BUILDERS ) 888|717-7270 12/10/15| 12/14/15 o1
132] 131/S KWOK ENGINEERS, INC. z A 888/733-1360 | 12/10/15  12/14/15| il
133 132 STAT-X GENERAL ENGINEERING 888/411-6956  |Cancel
134 133 A C DIKE CO 916 645-9618 | 12/10/15 Will Not Bid

135| 134 | ALL PHASE CONSTRUCTION & ENGINEERING, INC. 916|771-4603 12/10/15 12/14/15 "

136| 135 ALL-CAL DEMOLITION 916/363-4225  |Cancel

137| 136 AP LAND DEVELOPMENTS 916/357-5263 | Cancel
138| 137 CE GREEN INC. 916 583-7504 12/10/15

139] 138 ERNEST B. DEE = 916|691-2127  |Cancel :
140| 139 FREEPORT POWER EQUIPMENT 916/422-5079 12/10/15 12/14/15
141 140 K & G CONCRETE INC i ~ 916|774-6487 12/10/15 12/14/15

142| 141 KRS CONSTRUCTION INC 916/381-6438  |Cancel 1

143| 142 MAG-CON ENGINEERING AND CONSTRUCTION INC 916/638-1178  |Cancel

144 143 MARTIN GENERAL ENGINEERING INC 916 355-8108 12/10/15 12/14/15
145| 144|R N R CONSTRUCTION, INC B 916(379-0960 | 12/10/15| 12/14/15

146| 145/RAMCON ENGINEERING & ENVIRONMENTAL INC 916 /372-4209 12/10/15 12/14/15| 1]
147| 146 SCIENCE OF CLEANING INC 916/379-9771 12/10/15 12/14/15

148| 147 |SLS CONSTRUCTORS, INC 916/660-1629 | Cancel

145 148 TNT INDUSTRIAL CONTRACTORS, INC | 916 /395-8429 12/10/15 12/14/15 )
150 149/ WHITE'S CUSTOM CONSTRUCTION } 916/872-8095 | 12/10/15|  12/14/15
151] 150|A.). VASCONI| GEREAL ENGINEERING ~925/691-3900 12/10/15 12/14/15

152] 151 ALISTO ENGINEERING GROUP, INC 925/279-5001 | Cancel =N
153] 152 FCS STRIPING, SEALING AND PAVING, INC. 925/373-6208 12/10/15 12/14/15

154 153|R. E. SERRANO INC. 925/957-8121  |Cancel
r;; 154|SITEWORKS CONSTRUCTION, INC 925/256-8357 12/10/15 12/14/15

156] 155/T.D.W. CONSTRUCTION, INC 925 455-0325 12/10/15 12/14/15

157} 156 JOATMON CONSTRUCTION, LLC 928|718-2012 12/10/15 12/14/15

158] 157 DIVERSIFIED LANDSCAPE co. 951/926-7440 Cancel

159 i 3 s i
160]  1/SID CONSTRUCTION INC. (Signs) 209/847-0169 | 12/10/15| 12/14/15|
1611 2 Olivera Fence (Fence/MBGR) 408727-2690 12/10/15 12/14/15|p4LL MO
162]  3/CAL-CON PUMPING, LLC (Striping) 415/401-7664  Cancel t
163] 4/ Water Components & Bldg. Suply {Suppller) S 415/524-8293 | 12/10/15 12/14/15 e |
164  5|Appian (SWPPP) | 510/227-6004 | 12/10/15|WillBid |
165) 6 M &S ENVIRONMENTAL LANDSCAPES INC (Erosion Control Planti 530/241-9647 12/10/15 E@/lS‘

166]  7.S.T. RHOADES CONSTRUCTION, INC. (Roadwork) 530/223-9222 | 12/10/15| 12/14/15

167] 8 TYRRELL RESOURCES, INC. (Demolition, Planting) 530 241-8975 12/10/15 12/14/15|

168] 9 KR CSAFETY CO. INC. (Signs) [ 559|732-2684 12/10/15 12/14/15
169) 10 Sam's Equipment (Supplier) : 559/251-1119 12/10/15 12/14/15|
|170| 11 Souther California Metals (Misc. Metals) | 562941-2709 12/10/15 12/14/15

171y 12|Green Valley (SWPPP) ~ 707|579-3877 12/10/15|  12/14/15 1]

172| 13|R &S Trucking (Trucking) Tes 707|571-8223 12/10/15|  12/14/15|Will Not Bid |
173 14 Tully Consulting Group (SWPPP) 707/471-0318 12/10/15|  12/14/15

174] 15 USA Trucking (Trucking) ~ 707|437-4050 | 12/10/15|  12/14/15

175] 16|The Firm (SWPPP) 805/929-0501 12/10/15 12/14/15

176] 17|B.A. RETRO, INC (Fence/MBGR) 916/564-9526 | 12/10/15 12/14/15 2l
177] 18 Camrock Co. (Suppliers) 916|378-2814 |cancel slogigl W
178| 19| CAS (signs) 916/663-1858 | 12/10/15  12/14/15|

173| 20 ESWPPP (SWPPP)  925/956-7191 | 12/10/15|  12/14/15

180 21 LABAT'S TREE CARE (Planting) 9253359116 cancel [N |

310




A B C D £ £
1 Firm/DBA Name Contract 03-3F4104 Fax Area Cod| Fax Number |LTR Sent | Follow Snt
181 o
182) Caltrans DBE Download Wy 457 i
183 RA Nemetz DBE Contractors list 1= 21 el
184] DBE Fax #'s no good 34
185 — e—p = S S —
18 Total DBE's Notified ) . 144
18 s
1 — -
189) Total DBE Solicitation Letters Faxed 12/10/15 144 b
190) i} & -
191 Follow-Up Letter Faxed 12/14/15 144
192 Follow-Up Letter Faxed 12/14/15 did not go through i il
193 ! 3 1
194 Total DBE Follow-up Letters sent 12/14/15 g 143 L
195] = : X
196 i Undeliverable fax #'s
197, 1|G. RAMIREZ CONCRETE, INC. " 209|726-5305 Cancel
1 2|HASKELL & HASKELL ENGINEERING & CONSTRUCTION SERVICE 209/881-0211 |Cancel
199 3[JULIO A. HALLACK, INC. ) 209|667-0960 |Cancel
2000 4|AMLAND CORP . 408/298-4344  |Cancel L
201 5/APADANA ENGINEERING, INC. Rita 415|859-5935 Cancel
202|  6|EAST BAY SIGN CO., INC. b 415/431-9053  |Cancel
203 7 |MIRACK CONSTRUCTION INC PlIE 480/ 966-3284 Cancel
204)  8|AAP CONCRETE . ) 510/314-0851 |Cancel
205| 9|BELMONTE'S CONCRETE SERVICE 510/261-0577 |Cancel
206] 10/IRON CITY, INC.  510/532-9530  |Cancel
207| 11|TEAR-N-IT UP DEMOLITION INC . 510/887-7370 Cancel
2 12| AXNER EXCAVATING, INC 530/222-8910 |Cancel
209 13|STONY CREEK GENERAL ENGINEERING L 530 865-4534 Cancel
210] 14|R & C CONSTRUCTION 559/255-5600 |Cancel
211] 15/MONTE COLLINS BACKHOE & EQUIPMENT, INC. i 562493-2610 Cancel
212] 16/ DOMINGUEZ GENERAL ENGINEERING, INC. 626442-7277 Cancel
213| 17 |BLACK STONE ASPHALT CONSTRUCTION, INC. e 661 282-8803 Cancel .
214 18/MOJAM INCORPORATED 661 794-2505 |Cancel I
215| 19|SOLID CONSTRUCTION, INC h 661/829-1637 |Cancel
216| 20 SUULUTAAQ, INC - ALASKA NATIVE CORP s 707 635-8187 Cancel
217] 21 WILLIAMS CONCRETE ENGINEERING 805|772-8070  |Cancel
218| 22|STAT-X GENERAL ENGINEERING 5 888/411-6956 | Cancel
219 23|ALL-CAL DEMOLITION 916/363-4225 |Cancel
2201 24|AP LAND DEVELOPMENTS B 916/357-5263 Cancel
221 25|ERNEST B. DEE 916/691-2127 | Cancel
222| 26|KRS CONSTRUCTION INC E 916(381-6438  |Cancel
223 27|MAG-CON ENGINEERING AND CONSTRUCTION, INC 916/638-1178 |Cancel
224] 28|SLS CONSTRUCTORS, INC 14 916|660-1629 Cancel
225] 29|ALISTO ENGINEERING GROUP, INC 925(279-5001 |Cancel
226 30|R. E. SERRANO INC. : = 925(957-8121 Cancel
2271 31|DIVERSIFIED LANDSCAPE CO. " 951/926-7440 |Cancel
228] 32|CAL-CON PUMPING, LLC (Striping) ~ 415/401-7664  |Cancel
229] 33|Camrock Co. (Suppliers) - 916|378-2814 Cancel
230 34|LABAT'S TREE CARE (Planting) 925(335-9116 | Cancel 2
231
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12/14/2815 11:20 29497441885 RA Z CONST CO
Decermnber 14, 2013
Pago 2 of 2
4" Thermoplastic Traffic Stripe, 4" Two-Component Palnt Traffic Stripe,
Mobilization

NOTE: R.A. NEMETZ IS WILLING TO BREAK ITEMS OF WORK INTO SMALLER INCREMENTS TO ASSIST
UDBE CONTRACTORS & SUPPLIERS IN OBTAINING WORK ON THIS PROJECT. Please contact us for
details.

Plans & Specifications are availeble for viewing at our office or obtained from the Owner or portions may be
emailed upon request,

Plegse call us if you need sasistance ocbtalning insurance, bonding, fines of credit,
equipment, material or any other technical assistance.

Sincerely,
R.A. NEMETZ CONSTRUGTION CO., INC.

Caltrans
Construction on State Highway in Sierra County Near Sierraville From 0.8 Miles
North of Nevada County Line to 1.4 Miles Norht of Nevada County
Line, In District 03 On Route 89

Contract No. 03-1F2604 Project No. 0312000004
Federal Project No. AC HSSTP-P089(113)

Contact:

We Will Be Bldding, Scope of Work

_X\___ We Will Not Be Bidding.

AN EQUAL OPPORTUNITY EMPLOYER
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R.A. Nemetz Construction Co. . Inc.
P.0O. Box 5308 Galt, CA 95632 » (209) 744-1 001 » FAX (208) 744-1005
CA Licanse 382708

Follow-up letter

December 14, 2015

R.A. Nemetz Construction Co,, Ing. ls bidding the following project as & prime contrastor:

Owner: Caltrans,State of California, Department of Transportation

Project; Construction on State Highway in Sierra County Near Sierravilie
From 0.8 Miles North of Navada County Line to 1.4 Miles Norht of
Nevada County Line, In District 03 On Route 89

Contract No. 03-1F2604 Project No. 0312000004
Federal Project No, ACHSSTP-P089(113)

Location: Nevada County, California
Bid Date: Wednesday, December 16,2015 at 2:00 PM

Engineers Estimate:81,700,000.00

We hereby solicit quotes from all responsible subcontractors and suppliers including DBE
subcontractors and suppliers for the following items of work;

Lead Compliance Plan, Construction Area Signs,

Traffic Control Systerm, Type |l Barricade,

Traffic Plastic Drum, Portable Changeable Message Sign (L8),
Temporary Ralling (Type K), Temporary Traffic Stripe (Tape),
Temporary Pavement Marking (Tape), Traffic Plastic Drum,

Portable Changeable Message Sign (LS), Temporary Railing (Type K),

Alternative Temporary Grash Cushion, Temporary Retaining Wall,

Job Site Management, Prepare Water Pollution Controt Program,
Temporary Fiber Roll, Temporary Silt Fence,

Temporary Construction Entrance, Street Sweeping,

Temporary Concrete Washout, Temporary Fence (Type ESA),

Remove Ttaffic Stripe, Reconstruct Guardrail,

Clearing & Grubbing (LS), Remove Tree,

Roadway Excavation, Structure Excavation,

Sand Bedding, Structure Backfill (Retaining Wall),
Erosion Control (Dry Sead)(SQFT), Rolled Erosion Control Product (Netting),
Fiber Rolls, Hydrosesd,

Compost, Class 2 Aggregate Base (CY),

Hot Mix Asphalt (Type A), Tack Goat,

Structural Conerets, 12°X10' Precast Reinforced Concrete Box Culvert,
Bar Relnforsing Steel (Epoxy Coated), Natina Stain (Metal),

Wildlife Escape Ramp, Fence (Type WM, Metal Post),

16" Wire Mesh Gate, Object Marker (Type L-1), Cable Railing,
AN EQUAL OPPORTUMITY EMPLOYER
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+ 12/14/2815 11:32 2997441885 RA NEMETZ CONST CO PAGE ©02/02
December 14, 2015
Page 2 of 2
4" Thermoplastic Traffic Stripe, 4" Two-Component Paint Traffic Stripe,
Mabilization

NOTE: R.A. NEMETZ IS WILLING TO BREAK ITEMS OF WORK INTO SMALLER INCREMENTS TO ASSIST
UDBE CONTRACTORS & SUPPLIERS IN OBTAINING WORK ON THIS PROJECT. Pleasa contact us for
details.

Plans & Specifications are available for viewing at our office or obtained from the Owner cr portions may be
emailed upen request.

Please call us if you need assistance obtaining insurance, bonding, lines of credit,
equipment, material or any other technical assistance.

Sincerely,

R.A. NEMETZ CONSTRUGTION CO., INC.

Caltrans
Construction on State Highway in Sierra County Near Sierraville From 0.8 Miles
North of Nevada County Line to 1,4 Miles Norht of Nevada County
Line, In District 03 On Route 89

Contract No. 03-1F2604 Project No., 0312000004
Federal Project No. ACHSSTP-P089(113)

\ —-TFlease xiack to (209) 744-1005
Company Name; h@bc; l.r J LCL-(U-% Contact: ?@L..-' [,Z/L(l\/

i E——

Phone: %}'S ‘82@ Fax: ?—“S :Z‘Li_ 8223

We Wil Be Biddia 'a%"'owum

%’_We Will Not Be Bidding.

L e
£7 1\,?./‘“\ _{:1 o i <t saed
= (S IR~ L

AN EQUAL OPPORTUNITY EMPLOYER
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From:NorCal Pump and Well Drilling
12/14/2915 ©88:53 20897441005 RA NEMETZ CONST CO
R.A. Nemetz Construction Co., Inc.
P.0O. Box 5306 + Galt, CA 95632 « (209) 744-1001 « FAX (208) 744-1005
CA License 382708
Follow-up Letter
December 14, 2015 :
R.A. Nemetz Construction Co., Inc. is bidding the following project as a prime contractor:
Owner: Caltrans,State of California, Department of Transportation
Project: Construction on State Highway in Sierra County Near Sierraville
From 0.8 Miles North of Nevada County Line to 1.4 Miles Norht of
Nevada County Line, In District 03 On Route 89
Contract No. 03~1F2604 Project No. 0312000004
\ Federal Project No. ACHSSTP-P089(113)
Location: Nevada County, California
Bid Date: Wednesday, December 16,2016 at 2:00 PM

Engineers Estimate;5$1,700,000.00

We hereby solicit quotes from all responsible subcontractors and suppliers including DBE
subcontractors and suppliers for the following items of work:

Lead Compliance Plan,

Traffic Control System,

Traffic Plastic Drum,

Temporary Railing (Type K),
Temporary Pavement Marking (Tape),

Portable Changeable Message Sign (LS),
Alternative Temporary Crash Cushion,

Job Site Management,

Temporary Fiber Roll,

Temporary Construction Entrance,
Temporary Concrete Washout,
Remove Traffic Stripe,

Clearing & Grubbing (LS),
Roadway Excavation,

Sand Bedding,

Erosion Control (Dry Seed)(SQFT),
Fiber Rolls,

Compost,

Hot Mix Asphalt (Type A),
Structural Concrete,

Bar Reinforcing Steel (Epoxy Coated),
Wildlife Escape Ramp,

Construction Area Signs,

Type [l Barricade,

Portable Changeable Message Sign (LS),
Temporary Traffic Stripe (Tape),

Traffic Plastic Drum,

Temporary Railing (Type K),

Temporary Retaining Wall,

Prepare Water Pollution Control Program,
Temporary Silt Fence,

Street Sweeping,

Temporary Fence (Type ESA),
Reconstruct Guardrail,

Remove Tree,

Structure Excavation,

Structure Backfill (Retaining YWall),

Rolled Erosion Control Product (Netting),
Hydroseed,

Class 2 Aggregate Base (CY),

Tack Coat,

12'X10’ Precast Reinforced Concrete Box Culvert,

Natina Stain (Metal),
Fence (Type WM, Metal Post),

16" Wire Mesh Gate, Object Marker (Type L-1), Cable Railing,
' AN EQUAL OPPORTUNITY EMPLOYER
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December 14, 2015
Page 2 of 2

4" Thermoplastic Traffic Stripe, 4" Two-Component Paint Traffic Stripe,
Mobilization

NOTE: R.A. NEMETZ IS WILLING TO BREAK ITEMS OF WORK INTO SMALLER INCREMENTS TO ASSIST
UDBE CONTRACTORS & SUPPLIERS IN OBTAINING WORK ON THIS PROJECT, Please contact us for

details.

Plans & Specifications are available for viewing at our office or obtained from the Owner or portions may be
emailed Upon request.

Please call us If you need assistance obtaining insurance, bonding, lines of credit,
equipment, material or any other technical assistance,

Sincerely,
R.A, NEMETZ CONSTRUCTION CO,, INC.

Caltrans
Construction on State Highway in Sierra County Near Sierraville From 0.8 Miles
North of Nevada County Line to 1.4 Miles Norht of Nevada County
Line, In District 03 On Route 89

Contract No. 03-1F2604 Project No. 0312000004
Federal Project No. ACHSSTP-P089(113)

Please Fax Back to (208) 744-1005
Company Name: _AJ20) e S E ?f“‘:? Contact: G £ME B D Qs qouER
Phone: _ S 10 (g4 ~ Sk Foe S 30 - 1M -R 2y

We Will Be Bidding. Scope of Work

; \4 We Wil Not Be Bidding.

AN BQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION

R.A. Nemetz Construction Co., Inc.
P.0. Box 5306 * Galt, CA 95632 + (209) 744-1001 « FAX (209) 744-1005
CA License 382708

Follow-up Letter
December 14, 2015
R.A. Nemetz Construction Co., Inc. is bidding the following project as a prime contractor:
Owner: Caltrans,State of California, Department of Transportation

Project: Construction on State Highway in Sierra County Near Sierraville
From 0.8 Miles North of Nevada County Line to 1.4 Miles Norht of
Nevada County Line, In District 03 On Route 89

Contract No. 03-1F2604 Project No. 0312000004
Federal Project No. ACHSSTP-P089(113)

Location: Nevada County, California
Bid Date: Wednesday, December 16,2015 at 2:00 PM

Engineers Estimate:$1,700,000.00

We hereby solicit quotes from all responsible subcontractors and suppliers including DBE
subcontractors and suppliers for the following items of work:

Lead Compliance Plan, Construction Area Signs,

Traffic Control System, Type Il Barricade,

Traffic Plastic Drum, Portable Changeable Message Sign (LS),
Temporary Railing (Type K), Temporary Traffic Stripe (Tape),
Temporary Pavement Marking (Tape), Traffic Plastic Drum,

Portable Changeable Message Sign (LS), Temporary Railing (Type K),

Alternative Temporary Crash Cushion, Temporary Retaining Wall,

Job Site Management, Prepare Water Pollution Control Program,
Temporary Fiber Roll, Temporary Silt Fence,

Temporary Construction Entrance, Street Sweeping,

Temporary Concrete Washout, Temporary Fence (Type ESA),

Remove Traffic Stripe, Reconstruct Guardrail,

Clearing & Grubbing (LS), Remove Tree,

Roadway Excavation, Structure Excavation,

Sand Bedding, Structure Backfill (Retaining Wall),
Erosion Control (Dry Seed)(SQFT), Rolled Erosion Control Product (Netting),
Fiber Rolls, Hydroseed,

Compost, Class 2 Aggregate Base (CY),

Hot Mix Asphalt (Type A), Tack Coat,

Structural Concrete, 12'X10’ Precast Reinforced Concrete Box Culvert,
Bar Reinforcing Steel (Epoxy Coated), Natina Stain (Metal),

Wildlife Escape Ramp, Fence (Type WM, Metal Post),

16" Wire Mesh Gate, Object Marker (Type L-1), Cable Railing,
AN EQUAL OPPORTUNITY EMPLOYER



December 14, 2015
Page 2 of 2

4" Thermoplastic Traffic Stripe, 4" Two-Component Paint Traffic Stripe,
Mobilization

NOTE: R.A. NEMETZ IS WILLING TO BREAK ITEMS OF WORK INTO SMALLER INCREMENTS TO ASSIST
UDBE CONTRACTORS & SUPPLIERS IN OBTAINING WORK ON THIS PROJECT. Please contact us for
details.

Plans & Specifications are available for viewing at our office or obtained from the Owner or portions may be
emailed upon request.

Please call us if you need assistance obtaining insurance, bonding, lines of credit,
equipment, material or any other technical assistance.

Sincerely,

R.A. NEMETZ CONSTRUCTION CO., INC.

Caltrans
Construction on State Highway in Sierra County Near Sierraville From 0.8 Miles
North of Nevada County Line to 1.4 Miles Norht of Nevada County
Line, In District 03 On Route 89

Contract No. 03-1F2604 Project No. 0312000004
Federal Project No. ACHSSTP-P089(113)

Please Fax Back to (209) 744-1005

Company Name: Contact:

Phone: Fax:

We Will Be Bidding. Scope of Work

We Will Not Be Bidding.

AN EQUAL OPPORTUNITY EMPLOYER
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Fax Area Cod|Fax Number [LTRSent _|Follow Snt

| 1] Firm/DBA Name Contract 03-3F4104
2] 1A S CONTRACTORS, INC. 209/966-2643 | 12/10/15| 12/14/15
5] 2[G. RAMIREZ CONCRETE, INC. e 209/726-5305 | Cancel
(2] 3|HASKELL & HASKELL ENGINEERING & CONSTRUCTION SERVICE 209/881-0211 |Cancel

5| 4|). MORAGA CONSTRUCTION, INC 209/383-6506 | 12/10/15

6| 5JULIO A. HALLACK, INC. b : 209/667-0960 | Cancel
[ 7] 6/K. W. EMERSON, INC. 209|754-3830 | 12/10/15

5| 7|KITCHELL CONSTRUCTION, INC. 209 667-1201 | Cancel

5| 8/MOTHERLODE CONCRETE CONSTRUCTION 209 267-1887 | 12/10/15 .
[10]  9|PROFESSIONAL CONCRETE SAWING INC. 209/722-2227 | 12/10/15)

11| 10|/ROCKIN' R GRADING & EXCAVATING 209 847-0586 | 12/10/15

12| 11|RODGERS CONST. & ENGINEERING CO., INC 209 464-5782 | 12/10/15

13| 12|EMINENT ELECTRICAL ] 270|721-5845 | 12/10/15
[14] 13|OLIVAS VALDEZ INC. Fitvis 360 225-6400 | 12/10/15|RESEND

15| 14/AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. 408/437-1201 | 12/10/15

16| 15/AMLAND CORP i 408 298-4344 |Cancel _
[17] 16/CA COMMERCIAL CLEANING, INC - 408/613-2685 | 12/10/15

18] 17/DOMINGUEZ & SONS TRUCKING, INC , 408 288-9395 | 12/10/15

19| 18/ NORCAL GENERAL CONSTRUCTION CORP 408/969-1650 | 12/10/15 B
20| 19|USA CONSTRUCTION ; 408/436-2998 | 12/10/15
[21] 20/ APADANA ENGINEERING, INC. e 415 859-5935  |cancel | NN
22| 21|AZUL WORKS INC , 415/558-1556 | 12/10/15

23] 22|CMC TRAFFIC CONTROL SPECIALIST N ~ 415[206-1711 | 12/10/15
[24] 23|EAST BAY SIGN CO., INC. 2 : 415/431-9053 | Cancel

25| 24|ESQUIVEL GRADING & PAVING, INC. | a1s[aes-8108 | 12/10/15 i
26] 25/ HYDROCONSULT ENGINEERS, INC. 4152529261 | 12/10/15
[27] 26/). FLORES CONSTRUCTION COMPANY 415(337-2937 | 12/10/15

28] 27/JONAS & ASSOCIATES, INC. 415/715-8726 | 12/10/15

23] 28|KWAN WO IRONWORKS INC. 415/822-9068 | 12/10/15 -4
[30] 29|M. HERNANDEZ CONSTRUCTION INC | 415/824-4696 | 12/10/15 »,

31| 30/NTK CONSTRUCTION INC , P 415/643-1300 | 12/10/15

32| 31 OLIVER TRANSBAY CONSTRUCTION INC 415330-0934 | 12/10/15
53] 32|ON THE LEVEL CONCRETE 415349-4489 | 12/10/15
34] 33[PRIORITY ARCHITECTURAL GRAPHICS, INC. 415/643-1145 | 12/10/15

35| 34/ROADWAY CONSTRUCTION INC 415293-8492 |cancel |HNEEEEEIN
36| 35| YICK ELECTRIC COMPANY, INC ) 415/982-2484 | 12/10/15
37| 36|YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTRC 415/647-2683 | 12/10/15

38| 37/ MIRACK CONSTRUCTION INC 480966-3284  Cancel

35| 38|DIRT & AGGREGATE INTERCHANGE, INC 503|669-1192 | 12/10/15/RESEND

20| 39|ABSLCONSTRUCTION 510(727-0910 | 12/10/15
1] 40|AAP CONCRETE . } 5103140851 Cancel

42| 41/ALANIZ CONSTRUCTION COMPANY 5107705070 | 12/10/15|
(43| 42/AMG CONSTRUCTION 510/562-4339 | 12/10/15
43| 43|ASTRO CONSTRUCTION 510(578-1305 | 12/10/15

45| 44]BAY LINE CUTTING & CORING, INC. 510/527-0500 | 12/10/15

46| 45|BELLOT CONSTRUCTION CORP. 510/562-1306 | 12/10/15

47| 46/ BELMONTE'S CONCRETE SERVICE 510261-0577  Cancel
48] 47 BLEYCO INCORPORATED 7 510(538-5229 | 12/10/15

45| 48|CAS FINANCIAL & CONSTRUCTION SERVICES 510(350-7609  Cancel

50| 49/CHAMPION SCAFFOLD SERVICES, INC. 510/327-0301 | 12/10/15

51| 50/D-LINE CONSTRUCTORS, INC. i 510(251-6401 | 12/10/15 _
52| 51|FANFA, INC.  510/278-3095 | 12/10/15 Will Not Bid |
[s3| s2{FocON,INC 510/465-6356 | 12/10/15

54| 53|INDUSTRIAL BATTERY SERVICES 510/412-5988 | 12/10/15 RESEND

55| 54/IRON CITY, INC. N 3 510/532-9530 | Cancel

56| 55| KAL KRISHNAN CONSULTING SERVICES 510465-6868 | 12/10/15 i
57| 56/ LARIOS AND SONS 510/799-1960 | 12/10/15

58| 57 ROLDAN CONSTRUCTION, INC. 510 490-7988 | 12/10/15

59| 58 TEAR-N-IT UP DEMOLITION INC ~ 510887-7370 |Cancel !
50| 59/ UWA ELECTRIC CO. 510/562-3453 | 12/10/15 RESEND




A B C D E E

1] Firm/DBA Name Contract 03-3F4104 Fax Area Cod Fax Number |LTR Sent |Follow Snt
[61] 60 AXNER EXCAVATING, INC 530/222-8910 | Cancel

62| 61/ BURKE CONSTRUCTION '530/672-2411 | 12/10/15

63| 62/CHARLIE'S CUSTOM EXCAVATING, INC 5302217563 | 12/10/15 v
[64] 63 DIAMOND D GENERAL ENGINEERING, INC. 530/662-6770 | 12/10/15 RESEND

65| 64/ DON GARCIA EXCAVATING & PAVING, INC. A ~ 530[577-0221 | 12/10/15

66| 65 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR 530/743-9352 | 12/10/15 R
| 67| 66 Newland Entities, Inc il - | 530/674-0756 12/10/15

6| 67/ NOR-CAL PUMP & WELL DRILLING, INC. 530/674-1525 | 12/10/15

63| 68/ NORTH STAR CONSTRUCTION & ENGINEERING, INC ~ 530/673-1880 | 12/10/15
70| 69/R.A. MARTIN CONSTRUCTORS, INC  530/547-2100 | 12/10/15

71| 70/SANTOS EXCAVATING, INC. ? 530/894-7767 | 12/10/15

72| 71 SIERRA CONCRETE CUTTING & BREAKING, INC | 530|647-2230 | 12/10/15

73] 72 SITE WORK SOLUTIONS, INC x 530(222-3337 | 12/10/15
74| 73 STONY CREEK GENERAL ENGINEERING 530/865-4534  Cancel

75| 74 VINTAGE PAVING COMPANY, INC. 5307955734 | 12/10/15

76| 75 A PLUS SIGNS, INC. 559|275-7482 | 12/10/15

77| 76 ALERT-O-LITE, INC 559/453-3250 | 12/10/15 s
[ 78] 77| ANTHONY'S LASER LEVELING 559/276-1223 | 12/10/15

75| 78 ARGUELLO CONCRETE CONSTRUCTION 559/261-9885 | 12/10/15

50| 79|AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ 559|276-8029 | 12/10/15
[s1] 80 B.L EQUIPMENT RENTAL AND SUPPLY 559|625-5786 | 12/10/15

52| 81|CAL VALLEY CONSTRUCTION, INC. 559|274-0311 | 12/10/15

83| 82|CONTECH CONCRETE TECHNIQUES, INC 559|251-8821 | 12/10/15
22| 83|DE ANDA COMPANY L K L 559/645-4688 | 12/10/15

85| 84 FALCON BUILDERS & DEVELOPERS INC A 559|226-1877 | 12/10/15

8| 85 FORCE TRAFFIC CONTROL, INC. L. 559/594-1056 | 12/10/15

87| 86|/FRESNO CONCRETE CONSTRUCTION, INC. 550/834-2064 | 12/10/15 i
ss| 87/G.0.D. & SONS CONCRETE e 559/408-5577 | 12/10/15

83| 88|MJAVILA COMPANY, INC. Y, 559 8467610 | 12/10/15 [
so| 89|/M.S. LEE ENTERPRISES 559/325-0760 | 12/10/15
| 1] 90| MASS X INC. 559/472-3275 | Cancel

52| 91|NISH-KO INC. 559/276-5753 | 12/10/15

53| 92|R & CCONSTRUCTION g 559,255-5600 | Cancel
[54] 93R & R SERVICE CONTRACTORS, INC 559/272-2132 | 12/10/15]

55| 94[SERNA CONSTRUCTION, INC. 559/478-5213 | 12/10/15

s6| 95 SOUZA CONSTRUCTION INC 559,747-7101 | 12/10/15 RESEND

57| 96/STARBURST ENGINEERING i 559/592-2845 | 12/10/15|
08| 97| VELIS ENGINEERING, INC . 559/876-3300 | 12/10/15

99| 98 MONTE COLLINS BACKHOE & EQUIPMENT, INC. 562/493-2610 | Cancel

100] 99/ DOMINGUEZ GENERAL ENGINEERING, INC. J 6264427277 | Cancel

101] 100 EAGLE ENGINEERING AND CONSTRUCTION, INC 650 367-8282 | 12/10/15

102] 101 F. FERRANDO & COMPANY = 650 756-2818 | 12/10/15

103] 102/ HALF MOON BAY GRADING & PAVING 650 726-3582 | 12/10/15

104] 103 STOLOSKI & GONZALEZ, INC. i ~ 650(726-9055 | 12/10/15 Will Not Bid |
105] 104 TSR CONSTRUCTION COMPANY 650/588-1016 | 12/10/15

106] 105 BIG VALLEY ASPHALT : 661 326-8562 | 12/10/15

107 106 BLACK STONE ASPHALT CONSTRUCTION, INC. 'S 661282-8803 |cancel |
108| 107 CALI CONCRETE 661/398-1382 | 12/10/15|RESEND

109| 108 EDISON CONSTRUCTION, INC. ; 661|366-0204 | 12/10/15
110 109/ MOJAM INCORPORATED _ d 661/794-2505 | Cancel

111] 110 SOLID CONSTRUCTION, INC 661/829-1637 |Cancel

112 111/ ARROW S COMPANY ) - 707/437-2555 | 12/10/15

113] 112 FRANK ZABEL TRUCKING CO. ah 707|443-4267 | 12/10/15| 5
[114] 113|GREGG SIMPSON TRUCKING 707|468-7448 | 12/10/15

115| 114 HAMANAKA PAINTING CO. 3 707|444-3346 | 12/10/15

116] 115/ MINARET MASONRY i _ 707|447-7422 | 12/10/15

117] 116/NIELSON CONSTRUCTION 707|253-0131 | 12/10/15

118] 117|QUALITY ERECTORS & CONSTRUCTION, INC. 707|751-3962 | 12/10/15 i
119 118/QUIMU CONTRACTING, INC. 707|678-8384 | 12/10/15

120] 119|SCHOTKA CONSTRUCTION INC 707|265-6856 | 12/10/15

121] 120[SUULUTAAQ, INC - ALASKA NATIVE CORP 707/635-8187 __cancel |




A B C D E F
1 il ~ Firm/DBA Name Contract 03-3F4104 Fax Area Cod Fax Number |LTR Sent |Follow Snt
[122] 121 DREAMBUILDER N, i 714/646-3698 | 12/10/15
123] 122/ ALL AMERICAN ASPHALT SEALING INC 775/827-3006 | 12/10/15
124] 123 KEVILLE ENTERPRISES, INC. © 781/837-4091 | 12/10/15]
[125] 124/ COMBINED EFFORT INC 800/540-1789 | 12/10/15
126] 125 KELLIE AVILA CONSTRUCTION SERVICES, INC. 805/462-8630 | 12/10/15
127] 126/SUPER SEAL & STRIPE, INC 805|524-7428 | 12/10/15
126] 127|WILLIAMS CONCRETE ENGINEERING _ 805/772-8070 |cancel | IR
[129] 128/COMMUNITY TREE SERVICE, INC c 831/763-2008 | 12/10/15
130 129|INTEG ENTERPRISES, LLC  888(333-3994 | 12/10/15
131] 130|PAPILLON BUILDERS 888(717-7270 | 12/10/15|
132] 131|S KWOK ENGINEERS, INC. 888(733-1360 | 12/10/15
133] 132|STAT-X GENERAL ENGINEERING Y ~ 888(411-6956  |Cancel
134] 133|A C DIKE CO  916|645-9618 | 12/10/15|Will Not Bid
135] 134|ALL PHASE CONSTRUCTION & ENGINEERING, INC. 916|771-4603 | 12/10/15
136] 135|ALL-CAL DEMOLITION E 916/363-4225  Cancel
137] 136/AP LAND DEVELOPMENTS ] | 916(357-5263 | Cancel
138] 137|CE GREEN INC. 916/583-7504 | 12/10/15|
139] 138|ERNEST B. DEE — 916/691-2127  Cancel
140 139 FREEPORT POWER EQUIPMENT 5 916(422-5079 | 12/10/15
141 140|K & G CONCRETE INC 916|774-6487 | 12/10/15
142] 141/KRS CONSTRUCTION INC e 916/381-6438 | Cancel
143 142| MAG-CON ENGINEERING AND CONSTRUCTION, INC 916/638-1178 | Cancel
144) 143 MARTIN GENERAL ENGINEERING INC 916/355-8108 | 12/10/15 il
145] 144 R N R CONSTRUCTION, INC 916/379-0960 | 12/10/15] |
146] 145 RAMCON ENGINEERING & ENVIRONMENTAL INC 916 372-4209 | 12/10/15
147] 146 SCIENCE OF CLEANING INC 916/379-9771 | 12/10/15
148 147 SLS CONSTRUCTORS, INC 916 660-1629 | Cancel
145] 148 TNT INDUSTRIAL CONTRACTORS, INC 916/395-8429 | 12/10/15 RESEND
150 149 WHITE'S CUSTOM CONSTRUCTION : 916/872-8095 | 12/10/15
151] 150 A.J. VASCON| GEREAL ENGINEERING 925/691-3900 | 12/10/15
152] 151 ALISTO ENGINEERING GROUP, INC 925/279-5001 |Cancel
153] 152|FCS STRIPING, SEALING AND PAVING, INC. 925(373-6208 | 12/10/15
154) 153 R. E. SERRANO INC. e 925/957-8121  |Cancel
155 154 SITEWORKS CONSTRUCTION, INC 925/256-8357 | 12/10/15 RESEND
[15¢| 155 T.D.W. CONSTRUCTION, INC 925 455-0325 | 12/10/15|
157] 156 JOATMON CONSTRUCTION, LLC 928 718-2012 | 12/10/15|
158] 157 DIVERSIFIED LANDSCAPE CO. 951 9267440 |cancel | NI



A B 3 D E F
1 Firm/DBA Name Contract 03-3F4104 Fax Area Cod Fax Number |LTR Sent |Follow Snt
159|
160 1/5JD CONSTRUCTION INC. (Signs) 2098470169 | 12/10/15, |
161]  2|Olivera Fence (Fence/MBGR) 408|727-2690 12/10/15
162l 3/ CAL-CON PUMPING, LLC (Striping) 415/401-7664 |cancel ||
163) 4| Water Components & Bldg. Suply (Supplier) B 415|524-8293 12/10/15 ol
164 5 Appian (SWPPP) e 510[227-6004 | 12/10/15 Will Bid
165 6 M &S ENVIRONMENTAL LANDSCAPES, INC (Erosion Control, Plant 530/241-9647 12/10/15
166) 7!S.T. RHOADES CONSTRUCTION, INC. (Roadwork) 530(223-9222 12/10/15
167 8| TYRRELL RESOURCES, INC. (Demolition, Planting) 530/241-8975 12/10/15
1 9|K R C SAFETY CO. INC. (Signs) 559|732-2684 | 12/10/15
16| 10|Sam's Equipment (Supplier) 559/251-1119 12/10/15
170f 11|Souther California Metals (Misc. Metals) B 562/941-2709 12/10/15|RESEND
171] 12|Green Valley (SWPPP) 3 707|579-3877 | 12/10/15
172] 13|R &S Trucking (Trucking) 707|571-8223 12/10/15
173| 14|Tully Consulting Group (SWPPP) iy 707|471-0318 12/10/15
174] 15|USA Trucking (Trucking) 1Y Ty 707 437-4050 12/10/15| X
175| 16(The Firm (SWPPP) 805/929-0501 12/10/15
176| 17|B.A. RETRO, INC (Fence/MBGR) 916/564-9526 12/10/15
177| 18|Camrock Co. (Suppliers) . 916/378-2814  |Cancel
178| 19 CAS (signs) gL 916|663-1858 12/10/15
173| 20|/ESWPPP (SWPPP) 925|956-7191 12/10/15
180] 21|LABAT'S TREE CARE (Planting) ~ 92s)33s-0116 |cancel | NN
181] Es ok v 41
182) Caltrans DBE Download H 157 B
183 RA Nemetz DBE Contractors list 200"
184 | DBE Fax #'s no good B 34 LAy
185 Ay |
18 Total DBE's Notified 144 . '
187 A TE it |
1 —_— T =-
189) Total DBE Solicitation Letters Faxed 12/10/15 144
190

191

Undeliverable fax #'s

192}

(=Y

G. RAMIREZ CONCRETE, INC.

209/726-5305  |Cancel




A B € D E F
1 Firm/DBA Name Contract 03-3F4104 Fax Area Cod|Fax Number |LTR Sent |Follow Snt
2| 1|A S CONTRACTORS, INC. 209(966-2643 | 12/10/15
3| 2/6. RAMIREZ CONCRETE, INC. 209/726-5305 |Cancel
2| 3|HASKELL & HASKELL ENGINEERING & CONSTRUCTION SERVICE -209/881-623%  |Cancel
s| 4[). MORAGA CONSTRUCTION, INC 209/383-6506
5| 5/JULIO A HALLACK, INC. ~209.667-0960 | Cancel
7|  6/K. W. EMERSON, INC. 209|754-3830
8| 7|KITCHELL CONSTRUCTION, INC. 209.667-120  |Cancel
5| 8/MOTHERLODE CONCRETE CONSTRUCTION 209(267-1887 | 12/10/15
10| 9|PROFESSIONAL CONCRETE SAWING INC. 209(722-2227 | 12/10/15
11] 10|ROCKIN' R GRADING & EXCAVATING 209|847-0586 | 12/10/15
12| 11|RODGERS CONST. & ENGINEERING CO., INC 209(464-5782 | 12/10/15| )
13| 12|EMINENT ELECTRICAL 270{721-5845 | 12/10/15|
14| 13|OLIVAS VALDEZ INC. 360|225-6400 | 12/10/15 Riss
15| 14|AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. 408(437-1201 | 12/10/15
16| 15/AMLAND CORP 408/298-4344 | Cancel
17] 16/CA COMMERCIAL CLEANING, INC 4086132685 | 12/10/15| o -/¥
18] 17|DOMINGUEZ & SONS TRUCKING, INC 408|288-9395 | 12/10/15
19| 18/NORCAL GENERAL CONSTRUCTION CORP 408{969-1650 | 12/10/15
20| 19|USA CONSTRUCTION 408/436-2998 12/10/15| °
21] 20|APADANA ENGINEERING, INC. 415859-5935  |Cancel
22| 21|AZUL WORKS INC 415|558-1556 | 12/10/15|/ 2~/
23] 22|CMC TRAFFIC CONTROL SPECIALIST 415[206-1711 | 12/10/15 5
24| 23|EAST BAY SIGN CO., INC. 43514319053 |Cancel
25| 24|ESQUIVEL GRADING & PAVING, INC. 415(468-8108 12/10/15| /2-/7Y
26| 25|HYDROCONSULT ENGINEERS, INC. 415[252-9261 | 12/10/35| , |
27| 26/|). FLORES CONSTRUCTION COMPANY 415(337-2937 | 12/10/15| (
28| 27|JONAS & ASSOCIATES, INC. 415|715-8726 | 12/10/15| \
29| 28/ KWAN WO IRONWORKS INC. 415(822-9068 | 12/10/15] \
30| 29/M. HERNANDEZ CONSTRUCTION INC 415(824-4696 | 12/10/15 \
31| 30/NTK CONSTRUCTION INC 415/643-1300 | 12/10/15 \
32| 31|OLIVER TRANSBAY CONSTRUCTION INC 415(330-0934 | 12/10/15 |
33| 32|ON THE LEVEL CONCRETE 415/349-4489 | 12/10/15 7
34| 33| PRIORITY ARCHITECTURAL GRAPHICS, INC. 415/643-1145 | 12/10/15| /
3s| 34 ROADWAY CONSTRUCTION INC 41512938492 Canoel_
36] 35|YICK ELECTRIC COMPANY, INC 415/982-2484 | 12/10/15| y2.—/ Y
37] 36/YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTRC 415/647-2683 | 12/10/15
38| 37|MIRACK CONSTRUCTION INC -480/966-3284  |Cancel
39| 38|DIRT & AGGREGATE INTERCHANGE, INC 503|669-1192 | 12/10/15 1 E5¢ Ao
40| 39|ABSLCONSTRUCTION 510(727-0910 | 12/10/15| /3 —/
41| 40|AAP CONCRETE 510/314-985¢  |Cancel
42| 41|ALANIZ CONSTRUCTION COMPANY 510770-5070 | 12/10/15| /2-/Y
43| 42|AMG CONSTRUCTION 510(562-4339 | 12/10/15]
44| 43 ASTRO CONSTRUCTION 510|578-1305 | 12/10/15| | |
45| 44|BAY LINE CUTTING & CORING, INC. 510(527-0500 | 12/10/15| (
46| 45/ BELLOT CONSTRUCTION CORP. 510(562-1306 | 12/10/15| °
47| 46 BELMONTE'S CONCRETE SERVICE 53012610577 |Cancel
48] 47/BLEYCO INCORPORATED 510(538-5229 | 12/10/15| Ja-7Y
49] 48|CAS FINANCIAL & CONSTRUCTION SERVICES 5191350:7609  |Cancel
so| 49|CHAMPION SCAFFOLD SERVICES, INC. 510327-0301 | 12/10/15| /2-/¥ j
51| 50|D-LINE CONSTRUCTORS, INC. 510/251-6401 | 12/10/15| /2-7¥
s2] 51|FANFA, INC. ~510/278-3095 | 12/10/15|Will Not Bid
s3] 52|FOCON, INC 510|465-6356 | 12/10/15|/2- 7
s4| 53|INDUSTRIAL BATTERY SERVICES 510[412-5988 | 12/10/15 3usy
ss| 54[IRON CITY, INC. -519/532-9530 | Cancel _
56| 55|KAL KRISHNAN CONSULTING SERVICES 510(465-6868 . | 12/10/15 Karcic
57| 56|LARIOS AND SONS 510(799-1960 | 12/10/15|/L /¥
ss| 57/ROLDAN CONSTRUCTION, INC. 510/490-7988 | 12/10/15 2z
55| 58|TEAR-N-IT UP DEMOLITION INC 510/887-7376— |Cancel
60| 59/ UWA ELECTRIC CO. 510|562-3453 | 12/10/15 Busy




C | D

E E

1 Firm/DBA Name Contract 03-3F4104 Fax Area Cod Fax Number |LTR Sent |Follow Snt
51| 60|AXNER EXCAVATING, INC 530/222-8910. |Cancel
62| 61/BURKE CONSTRUCTION 530(672-2411 | 12/10/15| /2~ 1Y
63| 62|CHARLIE'S CUSTOM EXCAVATING, INC 530(221-7563 | 12/10/15| &
54| 63|DIAMOND D GENERAL ENGINEERING, INC. 530|662-6770 | 12/10/15| faw= K, Y¢SY
65| 64/DON GARCIA EXCAVATING & PAVING, INC. 530/577-0221 | 12/10/15| /274 |
6] 65 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR 5307439352 | 12/10/15] S
67| 66|Newland Entities, Inc 530/674-0756 12/10/15|f2-¢ ¥
68| 67|NOR-CAL PUMP & WELL DRILLING, INC. 530/674-1525 _| 12/10/15| § Wit e Of 0
69| 68 NORTH STAR CONSTRUCTION & ENGINEERING, INC 530|673-1880 | 12/10/15| '
70| 69|R.A. MARTIN CONSTRUCTORS, INC 530(547-2100 | 12/10/15] ;2.-/v/
71| 70|SANTOS EXCAVATING, INC. 530(894-7767 | 12/10/15|
72| 71|SIERRA CONCRETE CUTTING & BREAKING, INC 530/647-2230 | 12/10/15| \
73| 72|SITE WORK SOLUTIONS, INC 530(222-3337 | 12/10/15 J
74| 73|STONY CREEK GENERAL ENGINEERING 53018654534 | Cancel _
75| 74|VINTAGE PAVING COMPANY, INC. 5307955734 | 12/10/15| y2-/V )
76| 75|A PLUS SIGNS, INC. 559(275-7482 | 12/10/15] | 'w%g—
77| 76| ALERT-O-LITE, INC 559(453-3250 | 12/10/15| |
78| 77| ANTHONY'S LASER LEVELING 559(276-1223 | 12/10/15| |/
79| 78| ARGUELLO CONCRETE CONSTRUCTION 559/261-9885 | 12/10/15| [
20| 79|AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ 559(276-8029 | 12/10/15
31| 80|B.L EQUIPMENT RENTAL AND SUPPLY 559(625-5786 | 12/10/15
32| 81|CAL VALLEY CONSTRUCTION, INC. 5592740311 | 12/10/15 e
83| 82|CONTECH CONCRETE TECHNIQUES, INC 5592518821 | 12/10/15] | 6
84| 83|DE ANDA COMPANY 559|645-4688 | 12/10/15 |
ss| 84|FALCON BUILDERS & DEVELOPERS INC 559(226-1877 | 12/10/15 |
86| 85|FORCE TRAFFIC CONTROL, INC. 559/594-1056 | 12/10/15
87| 86|FRESNO CONCRETE CONSTRUCTION, INC. 559(834-2064 | 12/10/15
88| 87/G.0.D. & SONS CONCRETE 5594085577 | 12/10/15
89| 88|MJAVILA COMPANY, INC. 559/846-7610 | 12/10/15
s0| 89|M.S. LEE ENTERPRISES 559(325-0760 | 12/10/15
91| 90|MASS X INC. ~5591472-3275 Cancel
92| 91/NISH-KO INC. 559(276-5753 | 12/10/15
93| 92|R & C CONSTRUCTION 559/255-5600~ | Cancel
94| 93|R & R SERVICE CONTRACTORS, INC 559|272-2132 12/10/15| /2~
95| 94/SERNA CONSTRUCTION, INC. 559/4785213 | 12/10/15] S |
96| 95/SOUZA CONSTRUCTION INC 559|747-7101 12/10/15 (43312
97| 96|STARBURST ENGINEERING 559|592-2845 | 12/10/15|/2-/ 7
98| 97|VELIS ENGINEERING, INC 559/876-3300 | 12/10/15
99| 98/MONTE COLLINS BACKHOE & EQUIPMENT, INC. 56214932610 |Cancel
100] 99/ DOMINGUEZ GENERAL ENGINEERING, INC. 6261442-7277" |Cancel
101] 100/EAGLE ENGINEERING AND CONSTRUCTION, INC 650(367-8282 | 12/10/15|/ 2~ /4
102 101|F. FERRANDO & COMPANY 650|756-2818 | 12/10/15| (
102|HALF MOON BAY GRADING & PAVING 650|726-3582 | 12/10/15| 7
104] 103|STOLOSKI & GONZALEZ, INC. 65017269055 | 12/10/15|Will Not Bid
105] 104| TSR CONSTRUCTION COMPANY 650(588-1016 | 12/10/15|/2~/%
106] 105/BIG VALLEY ASPHALT 661|326-8562 | 12/10/15| « §
107] 106/BLACK STONE ASPHALT CONSTRUCTION, INC. 661|282-8803— |Cancel
108| 107|CALI CONCRETE 661|398-1382 | 12/10/15
109| 108/ EDISON CONSTRUCTION, INC. 661/366-0204 | 12/10/15 \
110| 109/ MOJAM INCORPORATED 6611794-2505 |Cancel / @
110/SOLID CONSTRUCTION, INC 66118291637~ |Cancel
111/ARROW S COMPANY 707|437-2555 | 12/10/15|,2- /%
113 112|FRANK ZABEL TRUCKING CO. 707|843-4267 | 12/10/15| (
114] 113|GREGG SIMPSON TRUCKING 707|468-7448 | 12/10/15| |\
115| 114|HAMANAKA PAINTING CO. 707|444-3346 | 12/10/15 |\
116| 115|MINARET MASONRY 707|447-7422 | 12/10/15
117] 116|NIELSON CONSTRUCTION 707|253-0131 | 12/10/15
118] 117|QUALITY ERECTORS & CONSTRUCTION, INC. 707|751-3962 | 12/10/15
119] 118/QUIMU CONTRACTING, INC. 707|678-8384 | 12/10/15
119|SCHOTKA CONSTRUCTION INC 707|265-6856 | 12/10/15| {
121] 120|SUULUTAAQ, INC - ALASKA NATIVE CORP 76716358187 _|cancel [N




A B C | D E F
1 Firm/DBA Name Contract 03-3F4104 Fax Area Cod|Fax Number |LTR Sent |Follow Snt
122] 121|DREAMBUILDER 714|646-3698 | 12/10/15| [ Z—7Y
123] 122|ALL AMERICAN ASPHALT SEALING INC 775/827-3006 | 12/10/15| [
124] 123 |KEVILLE ENTERPRISES, INC. 781/837-4091 | 12/10/15|
125] 124|COMBINED EFFORT INC 800|540-1789 | 12/10/15| |
126] 125|KELLIE AVILA CONSTRUCTION SERVICES, INC. 805/462-8630 | 12/10/15| | |
127] 126|SUPER SEAL & STRIPE, INC 805/524-7428 | 12/10/15|
127|WILLIAMS CONCRETE ENGINEERING 805/772-8076- | Cancel
128|COMMUNITY TREE SERVICE, INC 831(763-2008 | 12/10/15
129|INTEG ENTERPRISES, LLC 888(333-3994 | 12/10/15
131] 130|PAPILLON BUILDERS 888|717-7270 | 12/10/15
131|S KWOK ENGINEERS, INC. 888|733-1360 | 12/10/15
132|STAT-X GENERAL ENGINEERING 888/411-6956 | Cancel F
133|A C DIKE CO 91616459618 | 12/10/15|Will Not Bid
134/ ALL PHASE CONSTRUCTION & ENGINEERING, INC. 916/771-4603 | 12/10/15| /2.- /
135|ALL-CAL DEMOLITION -0161363-4225~ | Cancel
137] 136|AP LAND DEVELOPMENTS $16{357-5263 | Cancel
138] 137|CE GREEN INC. 916/583-7504 | 12/10/15
138|ERNEST B. DEE 91616932127 |Cancel
1a0| 139|FREEPORT POWER EQUIPMENT 916|422-5079 | 12/10/15
141] 140|K & G CONCRETE INC 916/774-6487 | 12/10/15
142] 141|KRS CONSTRUCTION INC -9161381-6438~ |Cancel
143] 142/ MAG-CON ENGINEERING AND CONSTRUCTION, INC 916/638-1478  |Cancel
124] 143 MARTIN GENERAL ENGINEERING INC 916(355-8108 | 12/10/15|/2—/%
1a5] 144/R N R CONSTRUCTION, INC 916/379-0960 | 12/10/15|
146] 145/ RAMCON ENGINEERING & ENVIRONMENTAL INC 916(372-4209 | 12/10/15| \
147] 146|SCIENCE OF CLEANING INC 916(379-9771 | 12/10/15 {
128] 147 |SLS CONSTRUCTORS, INC 916/6602629 |cancel [N
14| 148|TNT INDUSTRIAL CONTRACTORS, INC 916(395-8429 | 12/10/15
149 WHITE'S CUSTOM CONSTRUCTION 916(872-8095 | 12/10/15| z2- /&/
151] 150|A.J. VASCONI GEREAL ENGINEERING 925(691-3900 | 12/10/15
152] 151 |ALISTO ENGINEERING GROUP, INC 9251279560t | Cancel
153 152|FCS STRIPING, SEALING AND PAVING, INC. 925/373-6208 | 12/10/15
154] 153|R. E. SERRANO INC. 925/957-8121  |Cancel
155] 154|SITEWORKS CONSTRUCTION, INC 925(256-8357 . | 12/10/15
155|T.D.W. CONSTRUCTION, INC 9254550325 | 12/10/15|/2 -/
157 156|JOATMON CONSTRUCTION, LLC 928(718-2012 | 12/10/15
157 | DIVERSIFIED LANDSCAPE CO. 9531926-7440— | Cancel

KEEsgm O

Resenr?



A B 3 D E F
1 Firm/DBA Name Contract 03-3F4104 Fax Area Cod|Fax Number [LTR Sent |Follow Snt
15/
1 1/SJD CONSTRUCTION INC. (Signs) 209|847-0169 12/10/15| /2-/%(
161]  2|Olivera Fence (Fence/MBGR) 408|727-2690 12/10/15 5
162] 3|CAL-CON PUMPING, LLC (Striping) 41514017664 |Cancel
163] 4|Water Components & Bldg. Suply (Supplier) 415|524-8293 12/10/15| /2 - /'~
164] 5|Appian (SWPPP) -5101227-6004— | 12/10/15 Will Bid
165] 6/M & S ENVIRONMENTAL LANDSCAPES, INC (Erosion Control, Planti 530(241-9647 12/10/15| } 2. ~/Y
1 7/5.T. RHOADES CONSTRUCTION, INC. (Roadwork) 530{223-9222 12/10/15| T
1 8| TYRRELL RESOURCES, INC. (Demolition, Planting) 530/241-8975 12/10/15 \
1 9K R C SAFETY CO. INC. (Signs) 559{732-2684 12/10/15 \
169 10|Sam's Equipment (Supplier) 559(251-1119 | 12/10/15| /
1 11/|Souther California Metals (Misc. Metals) 562/941-2709 12/10/15
171} 12|Green Valley (SWPPP) 707|579-3877 12/10/15| s 2~/
1 13|R & S Trucking (Trucking) 707{571-8223 12/10/15
g 14 | Tully Consulting Group (SWPPP) 707|471-0318 12/10/15
174] 15 |USA Trucking (Trucking) 707|437-4050 12/10/15
175| 16|The Firm (SWPPP) 805(929-0501 12/10/15
g 17|B.A. RETRO, INC (Fence/MBGR) 916|564-9526 12/10/15
1771 18|Camrock Co. (Suppliers) sisi37328:4 |cancel [N
g 19|CAS (signs) 916|663-1858 12/10/15| fo- /Y
ph 20|ESWPPP (SWPPP) 925(956-7191 12/10/15
21 |LABAT'S TREE CARE (Planting) 9251335-9336* |Cancel

181
182} Caltrans DBE Download 157
183] RA Nemetz DBE Contractors list 21
184} DBE Fax #'s no good 34
185

Total DBE's Notified 144

Total DBE Solicitation Letters Faxed 12/10/15 144
1
19 Undeliverable fax #'s
192]  1/G. RAMIREZ CONCRETE, INC. | 209]726-5305 |Cancel |

RESg2




BROADCAST REFPORT

TIME : 12/14/2815 12:44
NAME : RA NEMETZ CONST CO
Fax 1 2897441085

TEL : 2897441001

SER.# : BEAD2N343684

PAGE(S) a2
TIME FaX NO. /NAME DURATION PAGE (5> RESULT COMMENT
12:24 | 13602256468 39 a2 OK ECM
12:25 | 15B3E&S1192 45 82 OK ECM
12:28 | 15185623453 39 a2 0K ECM
12:29 | 15386626778 58 az oK

12:31 | 15597477181 25 a2 oK ECM
12:92 | 16613981382 38 a2 oK ECM
12:35 | 19252568357 38 82 oK ECM
12:36 | 15629412789 38 a2 oK ECM
12:43 | 15184125988 Ba a8 BUSY

12:44 | 19163958429 46 a2 OK

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

PC : PC-FaX




BROADCAST REPORT

TIME : 12/14/20815 87:43
NAME @ RA NEMETZ CONST CO
Fax 1 2897441885

TEL : 2897441881

SER. # : ABAD2N343684

PAGE (S) 82
DATE TIME FaX NO. /NAME DURATION PAGE(S> RESULT COMMENT
12/14 | 87:21 | 9662643 38 82 Ok ECM
12/14 | B7:22 | 3836506 39 a2 OK ECM
12/14 | B87:23 | 7543830 38 a2 OK ECM
12/14 | 87:24 | 2671887 38 Az Ok ECM
12714 | 87125 | 7222227 58 a2 0K
12414 | @87:27 | 8478586 38 a2 0K ECM
12714 | B7:28 | 4645782 43 a2 oK ECM
12/14 | 87:38 | 12787215845 38 a2 oK ECM
12714 | B7:31 | 14884371201 38 @2 oK ECM
12/14 | B7:33 | 14886132685 38 a2 OK ECM
12714 | @7:34 | 148828839395 45 a2 OK ECM
12/14 | B87:35 | 14889691658 43 az OK
12714 | @7:37 | 14884362998 52 a2 Ok ECM
12714 | B7:43 | 136822256400 ae aa BUSY

BUSY: BUSY/NDO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

PC. 3 RG=FAX




ERDADCAST REPORT

TIME : 12/14/2015 B88:85
NAME @ RA NEMETZ CONST CO
FAX 1 2897441885

Tel 1 2897441801

SER.# : BBADZN343684

PAGE (S) a2

TIME F&x NO. /NAME DURATION PAGE(S) RESULT COMMENT

B7:47 | 14155581556 39 82 OK ECM

@7:48 | 14152861711 38 a2 OK ECM

A7:49 | 14154688188 38 a2 0K ECM

@7:51 | 14152523261 38 a2 0K ECM

a7:52 | 14153372937 46 a2 oK ECM
12/14 | B7:53 | 14157158726 39 az oK ECM
12/14 | B7:54 | 14158223868 38 a2 OK ECM
12/14 | B7:56 | 14158244636 39 a2 OK ECM
12/14 | B7:57 | 14156431368 38 a2 oK ECM
12/14 | B7:58 | 14153308934 39 a2 OK ECM
12/14 | 88:88 | 14153494489 24 82 OK ECM
12/14 | 88:81 14156431145 38 a2 oK ECM
12/14 | @8:83 | 14159822484 42 a2 Ok
12/14 | 88:84 | 14156472683 38 a2 0K ECM

BUSY: BUSY/ND RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

PG ¢ PC-FAX




BROADCAST REPORT

TIME 12/14/2815 B8:48
NAME @ RA NEMETZ CONST CO
Fax : 2897441885
TEL 1 2P97441@81
SER.# : BBBDZN343684
PAGE(S) a2
DATE TIME Fax NO. /NaME DURATION PAGE (S) RESULT COMMENT
12/14 | . BB:B9 | 15187270318 39 a2 OK ECM
12714 | 88:14 15187785878 39 Az oK ECM
12/14 | @88:12 | 15185624339 39 82 oK ECM
12/14 | @8:14 | 15185781305 42 a2 OK ECM
12/14 | 88:15 | 15185278564 39 a2 oK ECM
12/14 | 88:16 | 15185621386 Bl:87 a2 oK
12/14 | @8:18 | 15185385229 33 az 0K ECM
12/14 | 88:28 | 15182516481 43 a2 oK
12/14 | 88:21 15184656356 38 B2 Ok ECM
12/14 | 88:24 | 15187991968 38 a2 0K ECM
12/14 | 88:27 | 15185623453 39 a2 DK ECM
12/14 | 88:34 | 156366911192 (4]} aa BLSY
12/14 | 88:35 | 151832703681 43 a2 0K
12/14 | 88:37 | 15184125988 a8 aa BUSY
12/14 | 88:37 | 15104656868 54 aa NG
12/14 | 88:39 | 15184387388 by az Ok ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION

CV : COVERPAGE
PC : PC-FAX




BROADCAST REFORT

TIME : 12/14/2815 89:81
NAME @ RA NEMETZ CONST CO
Fax 1 28974418685

TEL 1 2897441801

SER. # : BPED2N343684

PAGE{(S) a2

DATE TIME Fax ND. /NAME DURATION PAGE (S) RESULT COMMENT
12/14 | B8:46 | 15386722411 38 a2 0K ECM
12/14 88 47 | 15382217563 38 a2 oK ECM
12/14 8:49 | 15385778221 38 a2 oK ECM
12/14 EIB: 51 | 153867408756 44 a2 oK ECM
12/14 | 88:53 | 153@6741525 50 a2 OK ECM
12/14 | 88:54 | 15386731868 38 a2 OK ECM
12/14 | ©9:88 | 15306626770 aa a5 BUSY

12/14 | @9:81 | 15387439352 38 B2 oK ECM

BLIS‘:‘ BUSY/NO RESPONSE
: POOR LINE CONDITIOMN

C'u' : COVERPAGE
PC : PC-FAX



BROADCAST REPORT

TIME : 12/14/2815 89:46
NAME @ RA NEMETZ CONST CO

Fax : 2897441085
TEL : 2897441801

SER.# : BBBD2N343684

PAGE(S) a2
TIME FAX NO. /NAME DURATION PAGE (S} RESULT COMMENT
89:87 | 15385472164 B1:12 a2 oK
B9:89 | 15388947767 56 Az OK ECM
g9:11 | 15382223337 a5 a2z OK ECM
Ag9:13 | 1537955734 34 a2 oK ECM
B9:14 | 15592757482 45 a2 oK ECM
B9:15 | 15594533258 39 a2 oK ECM
@9:17 | 155692761223 38 82 oK ECM
89:18 | 15592619885 a9 B2 OK ECM
@89:28 | 15592768029 38 a2 oK ECM
A9:21 | 15536255786 47 82 0K ECM
89:22 | 15592748311 38 B2 0K ECM
89:24 | 15592518821 38 B2 Ok ECM
i 89:25 | 15596454668 38 a2 OK ECM
= B9:26 | 15592261877 42 B2 OK ECM
i B89:27 | 15595941056 45 B2 OK
89:29 | 15598342864 38 a2 OK ECM
B89:38 | 15594885577 43 B2 OK
#9:31 | 15598467618 38 82 oK ECM
B9:33 | 15533258768 34 a2 oK ECM
B9:34 | 15592765753 38 a2 oK ECM
#5395 ||| 158927001 92 38 B2 OK ECM
B9:36 | 155947852133 44 a2 oK ECM
o000k | 155974771%1 28 e CANCEL
89:38 | 155953922845 38 a2 OK ECM
#9:4@ | 15598763300 38 a2 oK ECM
89:46 | 15386472238 38 a2 oK ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

PC : PC-FAX




EROADCAST REPORT

TIME : 12/14/2815 18:19
NAME : RA NEMETZ CONST CO
Fax 1 2897441885

TEL : 2897441861

SER.# : BBPD2N343684

PAGE(5) a2
DATE TIME Fax NO. /NAME DURATION PAGE(S) RESULT COMMENT
B9:568 | 16583678282 38 a2 OK ECM
A9:51 | 165087562818 38 a2 OK ECM
A9:53 | 16587263582 38 a2 OK ECM
A9:54 | 165M5881016 39 82 oK ECM
#9:56 | 16613268562 38 82 oK ECM
A9:58 | 166136660284 38 B2 Ok ECM
“18:88 | 17874372555 02:12 a2 OK ECM
18:82 | 17874434267 38 a2 Ok ECM
18:84 | 17874687448 38 a2 0K ECM
1B:85 | 17874443346 4a a2 oK ECM
18:87 | 17874477422 38 B2 0K ECM
i 16:88 | 17872538131 38 B2 Ok ECM
i 18209 | 1/B//513962 51 a2 0K
5 18:11 | 17876788384 38 a2 0K ECM
| 18:12 | 17872656856 A1:81 a2 0K ECM
1 18:19 | 16613981982 aa ae BUSY

BUSY: BUSY/NO RESPONSE

NG : POOR LINE CONDITION
CY : COVERPAGE

PC : PC-FAX




BROADCAST REPORT

TIME : 12/14/2815 11:82
NAME @ RA NEMETZ CONST CO
Fax 1 2897441685
5= 1 2897441p@1
SER. # : B@AD2N343684
PAGE (S) a2
DATE TIME FaxX NO. /NAME DURATION PAGE (S) RESULT COMMENT
12/14 | 18:24 | 17146463698 38 a2 0K ECM
12/14 | 18:26 | 17758273886 38 a2 0K ECM
12/14 | 18:27 | 17818374891 48 a2 0K ECM
12714 | 1@:28 | 18805481789 43 a2 0K
1214 | 18:38 | 18M54628630 39 a2 oK ECM
a2riq || B3l 186855247428 39 a2 oK ECM
12/14 | 18:32 | 18317632008 38 Az oK ECM
1214 | 18:33 | 18883333994 39 a2 oK ECM
12/14 | 18:34 | 18887177270 58 a2 oK
12/14 | 18:36 | 18887331368 39 a2 oK ECM
12/14 | 18:37 | 191677146A3 41 a2 oK ECM
12/14 | 18:38 | 19165837584 43 a2 OK
12/14 | 18:39 | 19164225879 43 a2 OK ECM
12714 | 1824l 19167746487 38 a2 oK ECM
12/14 | 18:42 | 19163558108 48 a2 oK ECM
12/14 | 1B:44 | 19163798968 57 82 OK
12/14 | 18:45 | 19163724289 38 B2 0K ECM
12/14 | 18247 | 19163789771 = B2 (4 ECM
12/14 | 18:58 | 19168728895 38 a2 oK ECM
12/14 |' 18251 19256913900 43 a2 OK
12/14 | 1B:62 | 19253736268 43 az oK
Rk | ook | 192526569257 a8 ae CANCEL
12/14 | 18:54 | 19254558325 33 az oK ECM
12414 | 18155 | 19287182012 42 az OK
12/14 | 11:82 | 19163958429 il aa BUSY

S

BUSY: BUSY/NO RESPONSE
NG “: PODOR LINE CONDITION

CV : COVERPAGE

PC : PC-FAX




BROADCAST REPORT

TIME : 12/14/2015 11:46
NAME @ RA NEMETZ CONST CO
FaXx : 2097441885
JEL 1 2897441881
SER. # : BBED2N343684
PAGE (S) 82
TIME FaxX NO. /NAME DURATION RESULT COMMENT
11:19 | 8478169 41 oK ECM
11:20 | 148872726398 38 OK ECM
11521 14155248293 34 0K ECM
11:23 | 15382419647 38 oK ECM
11:24 | 15382239222 43 oK
11:26 | 153824183975 38 oK ECM
11:27 | 158597322684 39 oK ECM
11:28 | 15532511115 50 oK ECM
11:31 17875793877 51 0K ECM
11:32 | 178v5F18223 49 0K ECM
11:33 | 17874718318 43 0K
11:35 | 17874374858 45 OK
11:36 | 18853238501 38 0K ECM
11:38 | 19165649526 38 OK ECM
11:39 | 191666531858 38 oK ECM
11:48 | 19259567191 42 oK
ook | 15329412789 aa CANCEL

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION

CV : COVERPAGE

PC : PC-FaX

Q)




LETTER OF TRANSMIT /AL

12-22-15A11:26 RCVD

-[m»grz a@de[m CO., INC.

PO Box 5306, Galt, CA 95632
CONSTRUCTION Phone: (209) 744-1001
FAX: (209) 744-1005

CA License No. 382708

To: MSC 43 Date: 12/22/15

Office Engineer

Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Attn: Office Engineer Sent via: Hand Delivery

Project: Contract 03-1F2604

WE ARE TRANSMITTING THE FOLLOWING DOCUMENTS:

COPIES DESCRIPTION DATE REVISION
1 DBE Commitment ;
FOR:
|:| Approval

[ ] Review & comment
|X| Copy for your files

[ ] Bid due:
I:l Other:

COMMENTS:

Copy to: file

Signed:

Ed Vaith Office Manger
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