FOURTH BIDDER · 12-22-15P02:04 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
03-1F2604

BID AMOUNT:
$2112989

BID OPENING DATE:
12/16/15

BIDDER'S NAME:
Robert J. Frank Construction, Inc.

DBE GOAL FROM CONTRACT %:
13%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	4	$211939.20

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
34	Hot Mix Asphalt (Type A)	C3910	S.T. Rhoades Construction, Inc, Cert #37693, 8585 Commercial Way, Redding, CA 96002, 530-223-9322	67500.00
35	Tack Coat	C3910	S.T. Rhoades Construction, Inc, Cert #37693, 8585 Commercial Way, Redding, CA 96002, 530-223-9322	720.00
47	Mobilization	C3910	S.T. Rhoades Construction, Inc, Cert #37693, 8585 Commercial Way, Redding, CA 96002, 530-223-9322	56000.00
14	Temporary Fiber Roll	C2066	Nitta Erosion Control, Cert #217, 3778 Del Mar Ave, Loomis CA 95650, 916-652-7459	2992.50
15	Temporary Silt Fence	C2066	Nitta Erosion Control, Cert #217, 3778 Del Mar Ave, Loomis CA 95650, 916-652-7459	1462.50
19	Temporary Fence (ESA)	C8001	Nitta Erosion Control, Cert #217, 3778 Del Mar Ave, Loomis CA 95650, 916-652-7459	2100.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ Continued on Next Page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12/21/15
Date

530 2221408
(Area Code) Tel. No.

Robert J. Frank Pres/Sec
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
03-1F2604

BID AMOUNT:
$2112989

BID OPENING DATE:
12/16/15

BIDDER'S NAME:
Robert J. Frank Construction, Inc.

DBE GOAL FROM CONTRACT %:
13%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
28	Erosion Control (Dry Seed)	C2030	Nitta Erosion Control, Cert #217, 3778 Del Mar Ave, Loomis CA 95650, 916-652-7459	662.20
29	Rolled Erosion Control Product (Netting)	C2030	Nitta Erosion Control, Cert #217, 3778 Del Mar Ave, Loomis CA 95650, 916-652-7459	3024.00
30	Fiber Rolls	C2030	Nitta Erosion Control, Cert #217, 3778 Del Mar Ave, Loomis CA 95650, 916-652-7459	8280.00
31	Hydroseed	C2021	Nitta Erosion Control, Cert #217, 3778 Del Mar Ave, Loomis CA 95650, 916-652-7459	1976.00
32	Compost	C2030	Nitta Erosion Control, Cert #217, 3778 Del Mar Ave, Loomis CA 95650, 916-652-7459	12669.00
27	Supply 480 CY (882 Tons) Class II Base for Structure Backfill	C0625	White Cap Ready Mix, Inc., Cert # 9433, 73880 HW 70, Portola, CA 96122, 530-832-4225	34371.54
			Total Claimed Participation	$ Continued on Next Page %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12/21/15
Date

530 222 1408
(Area Code) Tel. No.

Robert J. Frank Pres/Sec
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-22-15P02:04 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
03-1F2604

BID AMOUNT:
$ 2112989

BID OPENING DATE:
12/16/15

BIDDER'S NAME:
Robert J. Frank Construction, Inc.

DBE GOAL FROM CONTRACT %:
13%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
33	Supply 310 CY (558 Tons) Class II Base	C0625	White Cap Ready Mix, Inc., Cert # 9433, 73880 HW 70, Portola, CA 96122, 530-832-4225	21745.26
36	Supply 86 CY Structural Concrete	C0651	White Cap Ready Mix, Inc., Cert # 9433, 73880 HW 70, Portola, CA 96122, 530-832-4225	15346.70
37	Supply 475 tons Calss II Base for backfill pre cast concrete box	C0625	White Cap Ready Mix, Inc., Cert # 9433, 73880 HW 70, Portola, CA 96122, 530-832-4225	18510.75
41	Supply 70 CY Minor Concrete for fence post footings	C0651	White Cap Ready Mix, Inc., Cert # 9433, 73880 HW 70, Portola, CA 96122, 530-832-4225	11137.00
3	Provide 4 man flagging crew for 12 days 10 hour shifts	C1201	Force Traffic Control, Inc, Cert # 29335, 1478-B North Belmont Road, Exeter, CA 93321, 559-594-1062	33648.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ 292145.45
	13.82 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12/21/15
Date

530 227 1406
(Area Code) Tel. No.

Robert J. Frank Pres/Sec
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
03-1F2604

Name of DBE business:
S.T. Rhoades Construction, Inc.

Name of DBE representative:

DBE certification number:
37693

Name of bidder:
Robert J. Frank Construction, Inc.

Name of prime contractor if different from the bidder:
Same

Name of representative of bidder or prime contractor:
Robert J. Frank

Date:
12/21/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
34	Hot Mix Asphalt (Type A)	67500
35	Tack Coat	720
47	Mobilization	56000
	Total	$124220

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Steve T Rhoades

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

12/21/15

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,**U/DBE**-37693, UNIONS-OPERATORS, LABORERS
DIR # 1000008025

PROPOSAL

To: General Contractors
Attn:
Project: 03-1F2604
Bid date: 12/16/2015
Date: 12/16/2015

Item	Description	Quantity	UM	Unit Price	Amount
34	Hot Mix Asphalt (Type A)	270	TON	$ 250.00	$ 67,500.00
35	Tack Coat	0.4	TON	$ 1,800.00	$ 720.00
47	Mobilization	1	LS	$ 56,000.00	$ 56,000.00
				Total:	$ 124,220.00

Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work Is completed
- All Work to be available upon mobilization to site and performed consecutively
- 1 Mobilization for each stage. $7,500.00 for Each Additional mobilization
- Quote is non separable.
- Excludes Traffic Control
- Excludes QC Testing if required
- Scheduling based upon availability of asphalt plan

Exc.
- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering

Respectively Submitted,
Tyler Rhoades
Estimator

Back To Query Form

Search Returned 1 Records

Mon Dec 21 12:42:08 PST 2015

Query Criteria

Firm ID: 37693
Firm Type: DBE

Firm ID	37693
Firm/DBA Name	S.T. RHOADES CONSTRUCTION, INC.
Address Line1	8585 COMMERCIAL WAY
Address Line2	
City	REDDING
State	CA
Zip Code1	96002
Zip Code2	
Mailing Address Line1	P O BOX 494520
Mailing Address Line2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code1	96049
Mailing Zip Code2	
Certification Type	DBE
EMail	steve@strhoadesinc.com
Contact Name	STEVE RHOADES
Area Code	(530)
Phone Number	223-9322
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	223-9222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237110; 237310; 237990; 238110; 238910;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year: Current Fiscal Year: 2016

PWC Registration Number: example: 1234567890

Contractor Legal Name: example: ABC COMPANY Contractor License Lookup

License Number: 930684

County: Select County

Search Reset

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	S.T. RHOADES CONSTRUCTION, INC.	1000008025	SHASTA	REDDING	07/08/2015	06/30/2016

v2.20150806c

Copyright © 2015 State of California

CONTRACTORS STATE LICENSE BOARD

Contractor's License Detail for License # 930684

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 12/16/2015 11:05:48 AM

Business Information

S T RHOADES CONSTRUCTION INCORPORATED
P O BOX 494520
REDDING, CA 96049
Business Phone Number:(530) 223-9322

Entity Corporation
Issue Date 04/02/2009
Expire Date **04/30/2017**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

A - GENERAL ENGINEERING CONTRACTOR
C31 - CONSTRUCTION ZONE TRAFFIC CONTROL

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with NAVIGATORS INSURANCE COMPANY.
Bond Number: 04BC008057
Bond Amount: $12,500
Effective Date: 01/31/2011
Contractor's Bond History

Bond of Qualifying Individual

The Responsible Managing Officer (RMO) RHOADES STEVE TYLER certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.
Effective Date: 01/24/2011
BQI's Bond History

Workers' Compensation

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

03-1F2604

Name of DBE business:

Nitta Erosion Control

Name of DBE representative:

SCOTT NITTA

DBE certification number:

217

Name of bidder:

Robert J. Frank Construction, Inc.

Name of prime contractor if different from the bidder:

Same

Name of representative of bidder or prime contractor:

Robert J. Frank

Date:

12/21/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
14	Temporary Fiber Roll	2992.50
15	Temporary Silt Fence	1462.5
19	Temporary Fence (Type ESA)	2100.00
28	Erosion Control (Dry Seed)	662.20
29	Rolled Erosion Control Product (Netting)	3024.00
30	Fiber Rolls	8280.00
31	Hydroseed	1976.00
32	Compost	12669.00
	Total	$33166.20

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

SCOTT NITTA

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

12/21/15

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

December 15, 2015 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-Sie-89-0.6/1.8, Caltrans Contract No. 03-1F2604, Addendum No. 1 (12/10/15), Precast reinforced concrete box culvert and fence in Sierra County near Sierraville from 0.8 mile north of Nevada County line to 1.4 miles north of Nevada County line. Bid Date: December 16, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
14	Temporary Fiber Roll	LF	570	$ 5.25	$ 2,992.50
15	Temporary Silt Fence	LF	130	$11.25	$ 1,462.50
19	Temporary Fence (Type ESA)	LF	400	$ 5.25	$ 2,100.00
28	Erosion Control (Dry Seed) (SQFT)	SQFT	1,540	$ 0.43	$ 662.20
29	Rolled Erosion Control Product (Netting)	SQFT	2,400	$ 1.26	$ 3,024.00
30	Fiber Rolls	LF	1,380	$ 6.00	$ 8,280.00
31	Hydroseed	SQFT	10,400	$ 0.19	$ 1,976.00
32	Compost	SQFT	12,300	$ 1.03	$ 12,669.00
	Totals				$ 33,166.20

BID ITEMS MAY BE SEPARATED.

03-Sie-89-0.6/1.8, 03-1F2604, Addendum No. 1 (12/10/15), in Sierra County near Sierraville from 0.8 mile north of Nevada County line to 1.4 miles north of Nevada County line.
Nitta Erosion Control Bid-Proposal dated December 15, 2015.
Page 2 of 3.

Notes:

1) Total price includes submittals, certified payrolls + subsistence, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

   Temporary Erosion Control items (Temporary Fiber Roll, Temporary Silt Fence, Temporary Fence (Type ESA)) include installation only, not maintenance, re-installation or removal.

2) Total price excludes clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Fiber Roll, for Temporary Silt Fence, for Temporary Fence (Type ESA), for Rolled Erosion Control Product (Netting) and for Fiber Rolls, re-installation of Temporary Fiber Roll, Type 2 installation for Temporary Fiber Roll, maintenance and removal of Temporary Fiber Roll, re-installation of Temporary Silt Fence, maintenance and removal of Temporary Silt Fence, re-installation of Temporary Fence (Type ESA), maintenance and removal of Temporary Fence (Type ESA), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Erosion Control (Dry Seed) (SQFT), re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Fiber Rolls, Type 1 installation for Fiber Rolls, re-installation of Hydroseeding, coloring agent (already included in the wood fiber), re-installation of Compost, Bonded Fiber Matrix (BFM), straw mulching, straw incorporation, night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.

3) One (1) mobilization (move-in) is included for each bid item. Additional mobilizations (if necessary) is at $300.00 each for Temporary Fiber Roll, at $300.00 each for Temporary Silt Fence, at $300.00 each for Temporary Fence (Type ESA), at $150.00 each for Erosion Control (Dry Seed) (SQFT), at $300.00 each for Rolled Erosion Control Product (Netting), at $550.00 each for Fiber Rolls, at $450.00 each for Hydroseed, and at $1,050.00 each for Compost. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 570 LF of Temporary Fiber Roll. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 130 LF of Temporary Silt Fence. Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 400 LF of Temporary Fence (Type ESA). Approximately one-half (0.50) working day (weekends and holidays excluded) is required to complete an estimated 1,540 SQFT of Erosion Control (Dry Seed) (SQFT). Approximately one (1) working day (weekends and holidays excluded) is required to complete an estimated 2,400 SQFT of Rolled Erosion Control Product (Netting). Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 1,380 LF of Fiber Rolls. Approximately one-half (0.50) working day (weekends and holidays excluded) is required to complete an estimated 10,400 SQFT of Hydroseed. Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 12,300 SQFT of Compost. Stand-by time will be billed at $300.00 per hour for Temporary Fiber Roll, at $280.00 per hour for Temporary Silt Fence, at $290.00 per hour for Temporary Fence (Type ESA), at $230.00 per hour for Erosion Control (Dry Seed) (SQFT), at $290.00 per hour for Rolled Erosion Control Product (Netting), at $430.00 per hour for Fiber Rolls, at $310.00 per hour for Hydroseed, and at $550.00 per hour for Compost.

4) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers,

03-Sie-89-0.6/1.8, 03-1F2604, Addendum No. 1 (12/10/15), in Sierra County near Sierraville from 0.8 mile north of Nevada County line to 1.4 miles north of Nevada County line.
Nitta Erosion Control Bid-Proposal dated December 15, 2015.

Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 2,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 1,500 (2,000) gallons of water for an estimated 10,400 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Fiber Roll, with Temporary Silt Fence, with Temporary Fence (Type ESA), with Erosion Control (Dry Seed) (SQFT), with Rolled Erosion Control Product (Netting), with Fiber Rolls, with Hydroseed, and with Compost.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Fiber Roll, of Temporary Silt Fence, of Temporary Fence (Type ESA), of Erosion Control (Dry Seed) (SQFT), of Rolled Erosion Control Product (Netting), of Fiber Rolls, of Hydroseed, and of Compost. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : November 1, 2017

Janice Salais

October 26, 2015

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

Back To Query Form

Search Returned 1 Records

Fri Jun 20 15:55:38 PDT 2014

Query Criteria

Firm ID: 217

Firm/DBA Name: Nitta Erosion Control

City: Loomis

Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts:	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year: Current Fiscal Year: 2016

PWC Registration Number: example: 1234567890

Contractor Legal Name: example: ABC COMPANY Contractor License Lookup

License Number: 401640

County: Select County

Search Reset

Export as: Excel | PDF

Search Results
One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	NITTA, INC.	1000000478	PLACER	LOOMIS	06/03/2015	06/30/2016

v2.20150806c

Copyright © 2015 State of California

CONTRACTORS STATE LICENSE BOARD

Contractor's License Detail for License # 401640

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 12/16/2015 11:08:31 AM

Business Information

NITTA INC
dba NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650
Business Phone Number:(916) 652-7459

Entity Corporation
Issue Date 03/26/1981
Expire Date **03/31/2017**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C27 - LANDSCAPING
C-61 / D59 - HYDROSEED SPRAYING

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with DEVELOPERS SURETY AND INDEMNITY COMPANY.
Bond Number: 182830C
Bond Amount: $12,500
Effective Date: 01/01/2007
Contractor's Bond History

Bond of Qualifying Individual

The Responsible Managing Officer (RMO) NITTA SCOTT KELLEY certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.
Effective Date: 07/15/2010

Workers' Compensation

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102 13 (NEW 05/2015)

Contract no:

03-1F2604

Name of DBE business:

White Cap Ready Mix, Inc.

Name of DBE representative:

Debbie Wilkinson

DBE certification number:

9433

Name of bidder:

Robert J. Frank Construction, Inc.

Name of prime contractor if different from the bidder:

Same

Name of representative of bidder or prime contractor:

Robert J. Frank

Date:

12/21/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
27	Supply 480 CY (882 tons) Class II Base for structure backfill	34371.54
33	Supply 310 CY (558 tons) Class II Base	~~21760.42~~ 21745.26
36	Supply Structural Concrete (8 cy)	15346.70
37	Supply 475 tons Class II Base for backfill pre cast concrete box	18510.75
41	Supply 70 CY Minor Concrete for fence post footings	11137.00
	Total	~~$101122.41~~ 101111.25

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Debbie Wilkinson

Printed name of DBE's authorized representative:

Operations Manager

Title of DBE's authorized representative:

12-21-15

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

White Cap Ready Mix, Inc.
73880 Highway 70
Portola, CA 96122
(530) 832-4225 FAX (530) 832-5847

Date: December 15, 2015

To: All interested bidders

Job: 03-1F2604 Sierra County Rte 89 PM .06-PM 1.8

We are pleased to submit the following quote for transit mixed concrete products delivered to the above referenced project. Prices are as follows:

A.	Minor concrete-freeze/thaw area 590# cementitious w/air	$148.00/cy + tax = 159.10
B.	Structural Concrete freeze/thaw area 675# cementitious w/air	$166.00/cy + tax = 178.45
	Short load fees as follows:	
	1-5 cubic yards 200.00 cartage fee	
	5.25- 6.75 cubic yards $125.00 cartage fee	
	7 cubic yards and over, no cartage fee	
C.	Set accelerator @ 2% or 22 oz/cwt	$ 18.00/cy
D.	Hot water as necessary	$ 15.00/cy
E.	Set retarder is included to extend time allowance to 2 hours.	
F.	**Environmental fees and fuel surcharge fee are included in the above price.**	
G.	Class II AB- 25 ton average load delivered	$ 36.25/ton + tax = 38.97

Prices do not include 7.5 % sales tax. Additional admixtures are available upon request at extra charge. Does not include heating or cooling of water or aggregates. Travel to jobsite is approximately 50 minutes. All concrete is manufactured in accordance with Caltrans "Freeze-Thaw" specifications and the special provisions for this project. White Cap Ready Mix is a certified DBE supplier #9433.

Should you require any additional information, have any questions or suggestions, please advise. Thank you for the opportunity to quote this project.

Respectfully Submitted,

Item # 27 Supply 480 CY (882 tons) Class II Base for structure backfill $38.97/ton · 882 ton = 34371.54

Item # 33 Supply 310 CY (558 tons) Class II Base $38.97/ton · 558 = 21745.23

Item # 36 Supply 86 cy Structural Concrete $178.45/cy · 86 CY = 15341.70

Item # 37 Supply 475 tons Class II Base backfill pre cast concrete box $38.97/ton · 475 ton = 18510.75

Dixie Lee Higgins
General Manager

GET A LOAD OF THIS! at whitecapreadymix.com

Item # 41 Supply 70 cy minor concrete for fence post footings $159.10/cy · 70 CY = 11137.00

Total Claimed Participation = 101111.25

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

WHITE CAP READY MIX, INC.

73880 HIGHWAY 70
PORTOLA, CA 96122

Owner: DIXIE LEE HIGGINS
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors
238120 Structural Steel and Precast Concrete Contractors
212321 Construction Sand and Gravel Mining
423510 Metal Service Centers and Other Metal Merchant Wholesalers
327390 Other Concrete Product Manufacturing
444190 Other Building Material Dealers
327331 Concrete Block and Brick Manufacturing
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

B1440 SAND & GRAVEL
C0651 CONCRETE & CEMENT
C0657 LUMBER
C0625 SAND & GRAVEL
C0652 REINFORCING BAR SECTION
C0698 BUILDING MATERIAL

Licenses

C08 Concrete Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 9433

James Salais
CUCP OFFICER

May 29, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

17/10/2010 10:44 FAX Canon copy/fax 0003/0004

BUSINESS ENTERPRISE CERTIFICATE

WHITE CAP READY MIX, INC.
73880 HIGHWAY 70
PORTOLA, CA 96122
Owner: DIXIE LEE HIGGINS

Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

	423510	Metal Service Centers and Other Metal Merchant Wholesalers
	327331	Concrete Block and Brick Manufacturing
*	444190	Other Building Material Dealers
	327390	Other Concrete Product Manufacturing

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 9433
Renewal Date : August 1, 2017

Janice Salais

July 24, 2015

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

Back To Query Form

Search Returned 1 Records

Wed Dec 16 13:39:13 PST 2015

Query Criteria

Firm ID: 9433
Firm Type: DBE

Firm ID	9433
Firm/DBA Name	WHITE CAP READY MIX, INC.
Address Line1	73880 HIGHWAY 70
Address Line2	
City	PORTOLA
State	CA
Zip Code1	96122
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SWBE
EMail	whitecaprm@sbcglobal.net
Contact Name	DIXIE LEE HIGGINS
Area Code	(530)
Phone Number	832-4225
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	832-5847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	327331; 327390; 423510; 444190;
ACDBE NAICS	
Work Codes	C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING MATERIALS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

03-1F2604

Name of DBE business:

Force Traffic Control

Name of DBE representative: Rosemary Force Stimpel

DBE certification number:

29335

Name of bidder:

Robert J. Frank Construction, Inc.

Name of prime contractor if different from the bidder:

Same

Name of representative of bidder or prime contractor:

Robert J. Frank

Date:

12/21/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
3	Provide 4 man flagging crew for 12 days @ 10 hour shifts	33648
	Total	$33648

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Vern Welbaum

Printed name of DBE's authorized representative:

Secretary

Title of DBE's authorized representative:

12/21/15

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
Member, Associated General Contractors * Member, American Traffic Safety Services Association
DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
DIR # 1000005521

December 15, 2015

QUOTATIONS FOR TRAFFIC CONTROL ITEMS
CalTrans Contract No. 03-1F2604
Highway 89, Near Sierraville, Sierra County
PRECAST REINFORCED CONCRETE BOX CULVERT, FENCE

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Four flaggers per 8-hour weekday/night shift @ $ 2,180; = 2180
- Additional flagger per 8-hour weekday/night shift @ $ 560;
- Overtime, each flagger @ ($ 78 per hour; x4) x2 = 624
- Doubletime, each flagger @ $ 90 per hour; 2804 x 12 = 33 648 50000 67
- Short-shift credit on weekday/nights (applied for workdays less than 7 hours) @ ($60) per flagger per hour;

INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.
OPTIONAL: Portable Traverse Rumble Strip Array @ $ 280 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

B. PILOT CAR (Part of Item 3)

- Per 8-hour weekday/night shift @ $ 660;
- Overtime @ $ 92 per hour;
- Doubletime @ $ 102 per hour;
- Short-shift credit (applied for workdays less than 7 hours) @ ($70) per hour;
- Saturdays per @ $ 92 per hour worked; Sunday at $ 102 per hour worked

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH G. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

C. CONSTRUCTION AREA SIGNS: $ 10,000 Lump Sum (Item No. 2 and 4)

INCLUSIONS: Provide, install, maintain and remove all "Stationary Mounted Construction Area Signs", including the TYPE II barricades for the ROAD CLOSED sign, shown/listed in Plan Sheet No. 17

NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above

D. DRUMS **$ 38 each** **(Item No. 7)**

INCLUSIONS: Delivery and Pick Up of almost new, diamond grade sheeting traffic drum.

E. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 8)

- $ 1,100 per unit each month;
- Mobilization @ $ 400 each.

INCLUSIONS: Initial setup, all programming and maintenance.
EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

F. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

- $ 78 per hour straight-time; $ 88 per hour overtime & Saturdays; $98 per hour Sundays/Holidays/Doubletime. Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

G. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2016. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at no additional charge.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixed to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9866.

Cordially,

Rosemary Force Stimpel

President

Back To Query Form

Search Returned 1 Records

Mon Dec 21 13:16:45 PST 2015

Query Criteria

Firm ID: 29335
Firm Type: DBE

Firm ID	29335
Firm/DBA Name	FORCE TRAFFIC CONTROL, INC.
Address Line1	1478-B NORTH BELMONT RD
Address Line2	
City	EXETER
State	CA
Zip Code1	93221
Zip Code2	
Mailing Address Line1	P.O. BOX 1107
Mailing Address Line2	
Mailing City	EXETER
Mailing State	CA
Mailing Zip Code1	93221
Mailing Zip Code2	
Certification Type	SWBE
EMail	forcetraffic@earthlink.net
Contact Name	ROSEMARY STIMPEL
Area Code	(559)
Phone Number	594-1062
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	594-1056
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	

Back To Query Form

Public Works

Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Enter at least one search criteria to display active registered public works contractor(s) matching your selections.

Registration Year: Current Fiscal Year: 2016

PWC Registration Number: example: 1234567890

Contractor Legal Name: example: ABC COMPANY Contractor License Lookup

License Number: 790502

County: Select County

Search Reset

Export as: Excel | PDF

Search Results
One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	Registration Date	Expiration Date
View	FORCE TRAFFIC CONTROL INC.	1000005521	TULARE	EXETER	07/07/2015	06/30/2016

v2.20150806c

Copyright © 2015 State of California

CONTRACTORS STATE LICENSE BOARD

Contractor's License Detail for License # 790502

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 12/16/2015 11:26:27 AM

Business Information

FORCE TRAFFIC CONTROL INC
P O BOX 1107
EXETER, CA 93221
Business Phone Number:(559) 594-1062

Entity Corporation
Issue Date 01/26/2001
Reissue Date 04/06/2004
Expire Date **04/30/2016**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C31 - CONSTRUCTION ZONE TRAFFIC CONTROL

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA.
Bond Number: 104202359
Bond Amount: $12,500
Effective Date: 01/01/2007
Contractor's Bond History

Bond of Qualifying Individual

The Responsible Managing Officer (RMO) STIMPEL ROSEMARY certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.
Effective Date: 04/06/2004

Workers' Compensation

This license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND
Policy Number:3800500988
Effective Date: 01/01/2012
Expire Date: 01/01/2016
Workers' Compensation History

12-22-15P02:04 RCVD

(4)

03

FOURTH BIDDER

Caltrans

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SIERRA COUNTY NEAR SIERRAVILLE FROM 0.8 MILE NORTH OF NEVADA COUNTY LINE TO 1.4 MILES NORTH OF NEVADA COUNTY LINE

In District 03 On Route 89

Under

Notice to Bidders and Special Provisions **dated November 16, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved June 30, 2014	***Standard Plans*** **dated 2010**

To be submitted conjointly with

Electronic *Bid* book dated November 16, 2015

Identified by

Contract No. 03-1F2604

03-Sie-89-0.6/1.8

Project ID 0312000004

Federal-Aid Project
ACHSSTP-P089(113)

Bids open Wednesday, December 16, 2015

Dated November 16, 2015
AADD

FOURTH BIDDER (4) 12-22-15P02:04 RCVD

Robert J. Frank Construction, Inc.

2806 Tarmac Rd.
Redding, CA 96003

Phone: (530) 222-1408 FAX: (530) 222-1429
Lic.520207 robertjfrankconstruction@hotmail.com

12/21/2015

State of California
Department of Transportation
Office Engineer
1727 30th Street, MS 43
Sacramento, CA 95816-7005

RE: Caltrans Contract #03-1F2604 DBE Submittal

ATTN: Office Engineer

Please find the required DBE submittal for Caltrans Contract #03-1F2604 enclosed.

Sincerely,

Robert J. Frank
President/Secretary
Robert J. Frank Construction, Inc.