12-18-15 P01:17 IN

8th Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-1F2604

BID AMOUNT: $ $2,841,285.90

BID OPENING DATE: 12-16-15

BIDDER'S NAME: Viking Construction Company

DBE GOAL FROM CONTRACT %: 13%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	8	$860,623.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
13	Prepare Water Pollution Control Plan	C8852	Tully Consulting Group 1650 N. Lincoln St., Suite A Dixon, CA 95620 (707) 693-1926 #38300	$625.00
1	Lead Compliance Plan	C8851	Adanta, Inc. 828 School Street Napa, CA 94559 (707) 709-8894 #37357	$1,250.00
36	Supply Concrete	C0651	White Cap Ready Mix, Inc. 73880 Highway 70 Portola, CA 96122 (530) 832-4225 #9433	$24,370.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ Page 1 of 2
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12-18-15
Date

(916) 852-5530
(Area Code) Tel. No.

Jack E. Shewmaker
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-18-15 P01:17 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 03-1F2604

BID AMOUNT: $ $2,841,285.90

BID OPENING DATE: 12-16-15

BIDDER'S NAME: Viking Construction Company

DBE GOAL FROM CONTRACT %: 13%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	8	$860,623.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
34, 35, 47	HMA (Type A), Tack Coat	C3901	Vintage Paving Company, Inc. 119 Main Street Winters, CA 95694 (530) 795-0132 #27011	$75,460.00
22(P), 23	22 - Remove Stumps 23 - Remove Trees	C1601	Tyrrell Resources, Inc. P.O. Box 493460 Redding, CA 96049 (530) 249-3800	$18,300.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ 120,005.00

4.2 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12-18-15
Date

(916) 852-5530
(Area Code) Tel. No.

Jack E. Shewmaker
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-18-15 P01:26 IN

TCG

Civil Engineering and Stormwater Solutions

December 7, 2015

RE: Proposal for WPCP for Caltrans 03-1F2604, bidding 12/16/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 13) $ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

AUTHORIZATION TO PROCEED

Name: _____ Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

12-18-15 P01:26 IN

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract no: Caltrans 03-1F2604

Name of DBE business: Tully Consulting Group

Name of DBE representative: Katelyn Anderson

DBE certification number: 38300

Name of bidder: Viking Construction Company

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor: Jack Schumacher

Date quote was provided to the bidder or prime contractor: 12-7-15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
13	Prepare WPCP	625
	Total	$ 625

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson
Signature of DBE's authorized representative

Katelyn Anderson
Printed name of DBE's authorized representative

Office Manager
Title of DBE's authorized representative

12/7/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Adanta, Inc.
828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

8(a), DBE, MBE, WBE
CSLB #961132
DBE Certificate #37357
DIR Registration #1000029442

Adanta

December 3, 2015

DBE QUOTE

Attn: Estimator

Subject: **Caltrans Contract 03-1F2604**

Description	*Qty*	*Unit Cost*	*Total Cost*
Item 1. LEAD COMPLIANCE PLAN	1	LS	$1,250

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz

Kimberly Patz, President

12-18-15 P01:27 IN

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102,13 (NEW 05/2015)

Contract no.: 03-1F2604

Name of DBE business: Adanta, Inc.

Name of DBE representative: Cheryl Moore

DBE certification number: 37357

Name of bidder: Viking Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Jack Shewmaker

Date: ~~12-18-15~~ 12/3/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
	Lead Compliance Plan	$1250
	Total	$1250

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Cheryl Moore
Signature of DBE's authorized representative:

Cheryl Moore
Printed name of DBE's authorized representative:

Operations Manager
Title of DBE's authorized representative:

12/18/2015
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE

White Cap Ready Mix, Inc.
73880 Highway 70
Portola, CA 96122
(530) 832-4225 FAX (530) 832-5847

Date: December 15, 2015

To: All interested bidders

Job: 03-1F2604 Sierra County Rte 89 PM .06-PM 1.8

We are pleased to submit the following quote for transit mixed concrete products delivered to the above referenced project. Prices are as follows:

A.	Minor concrete-freeze/thaw area 590# cementitious w/air	$148.00/cy
From 36. B.	Structural Concrete freeze/thaw area 675# cementitious w/air	$166.00/cy
	Short load fees as follows:	
	1-5 cubic yards 200.00 cartage fee	
	5.25- 6.75 cubic yards $125.00 cartage fee 1/10 =	12.50
	7 cubic yards and over, no cartage fee	178.50
C.	Set accelerator @ 2% or 22 oz/cwt	$ 18.00/cy
D.	Hot water as necessary	$ 15.00/cy
E.	Set retarder is included to extend time allowance to 2 hours.	X 127 cy
F.	**Environmental fees and fuel surcharge fee are included in the above price.**	
G.	Class II AB- 25 ton average load delivered	$ 36.25/ton

= $22,670

Prices do not include 7.5 % sales tax. Additional admixtures are available upon request at extra charge. Does not include heating or cooling of water or aggregates. Travel to jobsite is approximately 50 minutes. All concrete is manufactured in accordance with Caltrans "Freeze-Thaw" specifications and the special provisions for this project. White Cap Ready Mix is a certified DBE supplier #9433.

TAX 7.5%

Should you require any additional information, have any questions or suggestions, please advise. Thank you for the opportunity to quote this project.

= $1700

Respectfully Submitted,

$24,370

Dixie Lee Higgins
General Manager

12-18-15 P01:27 IN

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 03-1F2604

Name of DBE business:

WHITE CAP READY-MIX, INC.
73880 HIGHWAY 70
PORTOLA, CA 96122-7018
(530) 832-4225

Name of DBE representative: Dixie Higgins

DBE certification number: 9433

Name of bidder: Viking Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Jack Shewmaker

Date: 12-18-15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
316	structural concrete	
	Total	24,310.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Dixie Lee Higgins
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

12-17-2015
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To:	Bidding Contractors	**Contact:**	
Address:	Anytown CA	**Phone:**	
		Fax:	
Project Name:	CT 03-1F2604	**Bid Number:**	
Project Location:		**Bid Date:**	

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
034	HOT MIX ASPHALT (TYPE A) Loc. 1&2 At Same Time	270.00	TON	$168.00	$45,360.00
035	TACK COAT	0.40	TON	$250.00	$100.00
047	MOBILIZATION	1.00	LS	$30,000.00	$30,000.00
				Total Bid Price:	**$75,460.00**

Notes:

- We hereby submit the following proposal to Furnish and Place " A.C. Paving on the above referenced Project. Please note we exclude Traffic Control and will require 2-day to complete our work. This proposal is based on One move-ins, using 3/4" Cal-Trans AC and the following stipulations. THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!

- ***Special Conditions:***
  1. Final invoicing and payment shall be based on actual quantities placed.
  2. See **"Oil Escalation Clause"** @ next page for possible price increases due to fluctuating Oil Prices.
  3. All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
  4. Two-week notice required prior to mobilization (four-weeks in September & October).
  5. General Contractor / Owner to supply on-site water source at no cost to VPC.
  6. Price to be re-negotiated for A.C. Paving performed after October 31, 2016 **or** for "Winter-Paving" conditions **if** weather prohibits a full 8-hours of Paving (typically between Nov. 1st and April 1st).
  7. All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis.

- ***The Following Items Are Excluded:***
  1. Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
  2. Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
  3. Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
  4. Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
  5. Paving failures caused by faulty Subgrade, Baserock or pipé trench settlement done by others.
  6. Placing and/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
  7. Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
  8. Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
  9. Any Night Work
  10. Profile Grinding adjacent to bridge deck to be performed by general contractor if required

- ***Weather / Temperature Clause (A.C. Paving):***
  This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.

- ***Minimum Tonnage Clause (A.C. Paving):***
  This price is based on Vintage Paving Co. having sufficient grade in one location **available** to permit the placing of a minimum of **ALL-Tonnage** in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

- ***Oil Escalation Clause (A.C. Paving):***
  The above noted price is guaranteed for **30-DAYS** from the above date of proposal. After that date, Asphalt material and Trucking of Asphalt material is subject to price escalation as based on increased costs for paving asphalt "Rack-Oil" F.O.B. the plant (currently $500/Tn). Any cost adjustments will be based on the "Rack-Oil" price at the Asphalt Plant and associated trucking rates adjustments.

12-18-15 P01:27 IN

ATTN: Jack S.
FROM. R.S.N

1 PG

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

(916) 852-5533

Contract no.: 03-1F2604

Name of DBE business: Vintage Paving Co.

Name of DBE representative: Robert Nickelson

DBE certification number: 027011

Name of bidder: Viking Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Jack Shewmaker

Date: 12-18-15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
34	HM AC	45360
35	TACK	100
47	MOBE	30000
	Total	75460

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Robert R. Nickelson
Printed name of DBE's authorized representative:

Vice President
Title of DBE's authorized representative:

12/18/15
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Tyrrell Resources, Inc.

December 15, 2015

Contractors License No. 938998
Licensed Timber Operator A10405
DIR Number 1000007965
DBE #38525
CPUC WBE 9EN00089

TO: Viking Construction Company
ATTN: Estimator

RE: Caltrans Contract 03-1F2604
Bidding 12/16/15
Scope of Work: Tree Removal

BID PROPOSAL

The following quote for services includes:

1. **ITEM 23: REMOVE TREES**
   Fell, grub, and remove 10 trees(excluding stumps) designated for removal within project clearing limits.
   QUOTE: $13,175.00

Item 22 (PARTIAL)

2. **SEPARATE QUOTE: REMOVE STUMPS**
   Remove stumps from project site.
   QUOTE: $5,125.00

Inclusions/Exclusions:

Includes one round trip mobilization. Additional mobilizations subject to charge.
Tyrrell to retain ownership of merchantable wood resulting from felled trees.
Prime Contractor to provide traffic control. Estimated: 2 shifts
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions
P.O. Box 493460 • Redding, CA 96049
Email: tyrrellresources@sbcglobal.net
Phone: 530-249-3800 • Fax: 530-241-8975

12-18-15 P01:27 IN

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 03-1F2604

Name of DBE business:
TYRRELL RESOURCES, INC.

Name of DBE representative:
CHERYL L. TYRRELL

DBE certification number:
38525

Name of bidder: Viking Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Jack Shewmaker

Date: 12-18-15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
23	REMOVE TREES	$13,175.00
22 (PARTIAL)	REMOVE STUMPS	5,125.00
	Total	$18,300.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

C. Tyrrell
Signature of DBE's authorized representative:

CHERYL L. TYRRELL
Printed name of DBE's authorized representative:

PRESIDENT
Title of DBE's authorized representative:

12/17/15
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company

Contract No.: 03-1F2604

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
See Attachment "A"	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company

Contract No.: 03-1F2604

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attachment "B"			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO	See Attachment "C"				
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company

Contract No.: 03-1F2604

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update	12/3/15		
Minority Bidders Bulletin	11/30/15		
Construction Star & The weekly Bid Flash	11/30/15 to 12/16/15		
DBEGoodFaith Focus Journal & Trade Journal	11/30/15 to 12/16/15		
Caltrans Opt-In	11/30/15		
See Attachment "D"			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Construction Update	12/3/15	
Minority Bidders Bulletin	11/30/15	
Construction Star & The weekly Bid Flash		11/30/15 to 12/16/15
DBEGoodFaith Focus Journal & Trade Journal		11/30/15 to 12/16/15
Caltrans Opt-In	11/30/15	
See Attachment "D"		

9. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount ($)	Percentage of Contract
	Y	N	Y	N		
LEAD COMPLIANCE PLAN		X	X		1250	0.04%
CONSTRUCTION AREA SIGNS		X	X		4500	0.16%
TRAFFIC CONTROL SYSTEM	X		X		300000	10.56%
TYPE II BARRICADE	X		X		540	0.02%
TEMPORARY TRAFFIC STRIPE (TAPE)		X	X		12480	0.44%
TEMPORARY PAVEMENT MARKING (TAPE)		X	X		6450	0.23%
TRAFFIC PLASTIC DRUM	X		X		2205	0.08%
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	X		X		20000	0.70%
TEMPORARY RAILING (TYPE K)	X		X		47200	1.66%
ALTERNATIVE TEMPORARY CRASH CUSHION	X		X		18000	0.63%
TEMPORARY RETAINING WALL	X		X		54600	1.92%
JOB SITE MANAGEMENT		X		X		
PREPARE WATER POLLUTION CONTROL PROGRAM		X	X		625	0.02%
TEMPORARY FIBER ROLL		X	X		1995	0.07%
TEMPORARY SILT FENCE		X	X		650	0.02%
TEMPORARY CONSTRUCTION ENTRANCE	X		X		5000	0.18%
STREET SWEEPING		X	X		9600	0.34%
TEMPORARY CONCRETE WASHOUT	X		X		7000	0.25%
TEMPORARY FENCE (TYPE ESA)		X	X		1360	0.05%
REMOVE TRAFFIC STRIPE		X	X		4900	0.17%
RECONSTRUCT GUARDRAIL		X	X		34450	1.21%
CLEARING AND GRUBBING (LS)	X		X		10000	0.35%
REMOVE TREE		X	X		13180	0.46%
ROADWAY EXCAVATION	X		X		46000	1.62%
STRUCTURE EXCAVATION		X		X		
SAND BEDDING	X		X		11000	0.39%
STRUCTURE BACKFILL (RETAINING WALL)		X		X		
EROSION CONTROL (DRY SEED) (SQFT)		X	X		924	0.03%
ROLLED EROSION CONTROL PRODUCT (NETTING)		X	X		2640	0.09%
FIBER ROLLS		X	X		4830	0.17%
HYDROSEED		X	X		2496	0.09%
COMPOST		X	X		3690	0.13%
CLASS 2 AGGREGATE BASE (CY)	X		X		310	0.01%
HOT MIX ASPHALT (TYPE A)		X	X		270	0.01%
TACK COAT		X		X	0.4	0.00%
STRUCTURAL CONCRETE		X		X		
12'X10' PRECAST REINFORCED CONCRETE BOX CULV	X		X		1007345	35.45%
BAR REINFORCING STEEL (EPOXY COATED)		X	X		20905.5	0.74%
NATINA STAIN (METAL)		X	X		33900	1.19%
WILDLIFE ESCAPE RAMP		X	X		50000	1.76%

FENCE (TYPE WM, METAL POST)		X	X		539600	18.99%
16' WIRE MESH GATE		X	X		10200	0.36%
OBJECT MARKER (TYPE L-1)		X	X		225	0.01%
CABLE RAILING		X	X		6440	0.23%
4" THERMOPLASTIC TRAFFIC STRIPE		X	X		12487.5	0.44%
4" TWO-COMPONENT PAINT TRAFFIC STRIPE		X	X		12487.5	0.44%
MOBILIZATION	X		X			
Total $ Amount of Work Made Available for DBE's that were solicited.					$2,321,735.90	81.71%
Bid Total					$2,841,285.90	
Percentage of Contract Work Made Available for DBE's					81.71%	

Firm ID	Firm/DBA Name	City	EMail	Contact Name	Area	Phone	Fax	Fax	EMAIL	FAX	CONTACT	BID Y/N
5270	A B S L CONSTRUCTION	HAYWARD	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	12/4	12/7		LMSG
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	12/4	12/7		LMSG
34153	ACE FENCE COMPANY	LA PUENTE	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	12/4	12/7		LMSG
40963	ALL AMERICAN ASPHALT SEALING INC	RENO	aaasealing96@yahoo.com	ANTELMO LARA	775	329-3003	775	827-3006	12/4	12/7		LMSG
12026	AMERC INC.	MURRIETA	amercinc@hotmail.com	ASSUNTAETHEL (SUE) MURPHY	951	677-1078	951	698-1101	12/4	12/7	BRIAN	NO
33825	AMERICAN STEEL PLACERS, INC.	SAN BERNARDINO	Rusty@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	433-9150	12/4	12/7		FULL
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	12/4	12/7		LMSG
42891	ANCHOR SINGH PAINTING	SACRAMENTO	perfectpainter26@yahoo.com	ANCHOR SINGH	916	595-1837			12/4	12/7	ANCHOR	YES
37715	APADANA ENGINEERING, INC.	SAN FRANCISCO	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	12/4	12/7	SOPIDA	NO
34068	B.A. RETRO, INC	SACRAMENTO	baretro@yahoo.com	AUTUMN MEADOW	916	564-9523	916	564-9526	12/4	12/7	FAX	YES
33659	BC SCHMIDT CONSTRUCTION, INC.	WILLIAMS	bcschmidt@frontiernet.net	CARRIE SCHMIDT	530	473-5423	530	473-2749	12/4	12/7	DEDE	NO
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	12/4	12/7		LMSG
42309	BROOKLYN SWEEPS, INC	TERRELL	ticadams@hotmail.com	CHRIS ADAMS	214	552-4439	469	728-7487	12/4	12/7	CHRIS	NO
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	12/4	12/7		LMSG
32903	C2PM	MISSION VIEJO	ROWENA@C2PM.com	ROWENA ALTAHA	949	333-3700	949	333-3701	12/4	12/7		LMSG
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	12/4	12/7		LMSG
31969	CONTECH CONCRETE TECHNIQUES, INC	FRESNO	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	12/4	12/7	MIKE	NO
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shelli@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646	12/4	12/7		LMSG
39818	COOPER ZIETZ ENGINEERS, INC. DBA AKANA	PORTLAND	agent@akana.us	HERBERT J. FRICKE	503	652-9090	503	652-9091	12/4	12/7	NONAME	NO
42226	DECO PAVE	IRWINDALE	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626	337-9580	626	480-1557	12/4	12/7		LMSG
20	DIRT & AGGREGATE INTERCHANGE, INC	FAIRVIEW	contractor@dirtagg.com	HENRY PELFREY	503	661-5093	503	669-1192	12/4	12/7	CHRISTINE	NO
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	FRESNO	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	12/4	12/7	SEAN	NO ?
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	IRWINDALE	rsl@dominguezconstr.com	RUDOLFO DOMINGUEZ	626	962-5000	626	962-5055	12/4	12/7	MONICA	NO
425	DON GARCIA EXCAVATING & PAVING, INC.	SOUTH LAKE TAHOE	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	12/4	12/7	DON	NO
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	12/4	12/7	ANU	NO
39646	EDISON CONSTRUCTION, INC.	BAKERSFIELD	eci@lightspeed.net	CATHY RAMEY	661	366-6311	661	366-0204	12/4	12/7	CATHY	LMSG
39513	ERNEST B. DEE	SACRAMENTO	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	12/4	12/7	ERNEST	MAYBE
35275	ESWPPP CONSULTANTS LLC	WALNUT CREEK	eswppp@hotmail.com	TIMIRBARAN MEHTA	925	451-1337	925	956-7191	12/4	12/7	TIM	NO
39845	FCS STRIPING, SEALING AND PAVING, INC.	LIVERMORE	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208	12/4	12/7		LMSG
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	12/4	12/7	TONI	NO
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	12/4	12/7	ERIC	NO
447	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	12/4	12/7	CACHE	NO
20410	K. W. EMERSON, INC.	SAN ANDREAS	alison@kwemerson.com	EMMA JEAN EMERSON	209	754-3839	209	754-3830	12/4	12/7		LMSG
37235	KA`PEL CONSTRUCTION INC.	BURNT RANCH	lrobbins@kapelconstruction.com	LANCE ERIC ROBBINS	530	629-3300	530	629-3300	12/4	12/7		LMSG
39322	LA FIRMA INC.	NIPOMO	estimating@theswpppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501	12/4	12/7	VINCE	NO
29429	LARRANAGA TRUCKING, INC.	ALTURAS	vlarranaga@yahoo.com	FERNAND LARRANAGA	530	233-3785	530	233-3785	12/4	12/7		LMSG
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	12/4	12/7	ANGIE	NO
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	12/4	12/7	SHELLY	NO
34508	MAD STEEL INC.	SAN DIMAS	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	12/4	12/7	DEONA	NO
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	12/4	12/7	JANELLA	NO
39453	N B G CONSTRUCTION SERVICES	RNCHO STA MARGARITA	anichols@nbgcs.com	ALLEN NICHOLS	949	283-5757	949	589-6897	12/4	12/7	ALLEN	NO
42893	NACC, INC	ARLINGTON	contact@naccservices.com	PAUL WIGGINS	817	276-2388	817	276-1131	12/4	12/7		LMSG
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	12/4	12/7	TAMMI	NO
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	12/4	12/7		LMSG
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	12/4	12/7		LMSG
33524	QUIMU CONTRACTING, INC.	DIXON	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	12/4	12/7		LMSG
37651	R N R CONSTRUCTION, INC	SACRAMENTO	rich@rnr-construction.com; brooke@rnr-construction.com	RICHARD K. GARNER	916	379-0957	916	379-0960	12/4	12/7	CALA	NO
37693	S.T. RHOADES CONSTRUCTION, INC.	REDDING	steve@strhoadesinc.com	STEVE RHOADES	530	223-9322	530	223-9222	12/4	12/7		
32232	STATEWIDE STRIPES, INC	SAN DIEGO	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	12/4	12/7	HOLLY	?
39899	STONY CREEK GENERAL ENGINEERING	ORLAND	luke@scgeinc.com	LUKE ANDREWS	530	526-3191	530	988-5092	12/4	12/7		LMSG
42910	STRAIGHT STRIPE PAINTING INC	ST. GEORGE	cheever@straightstripe.com	KAREN J CHEEVER	435	656-0930	435	634-0580	12/4	12/7		LMSG
32609	UGE & ECS, INC.	LOS ANGELES	nancy@ugeecs.com	NANCY ESPIE-UNDERWOOD	213	625-1016	310	862-6879	12/4	12/7	NANCY	~~LMSG~~ YES
39572	VERIDICO GROUP, INC	ROSEVILLE	vida.wright@veridicogroup.com	VIDA G. WRIGHT	916	865-4170	916	865-4174	12/4	12/7		LMSG
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	12/4	12/7	ED	YES
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	12/4	12/7		LMSG

SIERRAVILLE

12-14-15

(JS)

Firm ID	Firm/DBA Name	TIMES LISTED	INDIVIDUAL FIRMS
5270	A B S L CONSTRUCTION	5	1
40742	A S CONTRACTORS, INC.	2	1
34153	ACE FENCE COMPANY	2	1
40963	ALL AMERICAN ASPHALT SEALING INC	1	1
12026	AMERC INC.	1	1
33825	AMERICAN STEEL PLACERS, INC.	1	1
24042	AMLAND CORP	3	1
42891	ANCHOR SINGH PAINTING	1	1
37715	APADANA ENGINEERING, INC.	1	1
34068	B.A. RETRO, INC	1	1
33659	BC SCHMIDT CONSTRUCTION, INC.	1	1
77	BERT W SALAS, INC.	3	1
42309	BROOKLYN SWEEPS, INC	1	1
30173	BURKE CONSTRUCTION	3	1
32903	C2PM	1	1
42591	COLEMAN CONSTRUCTION	5	1
31969	CONTECH CONCRETE TECHNIQUES, INC	1	1
36742	CONTRACTOR SERVICES GROUP, INC.	1	1
39818	COOPER ZIETZ ENGINEERS, INC. DBA AKANA	1	1
42226	DECO PAVE	1	1
20	DIRT & AGGREGATE INTERCHANGE, INC	3	1
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	2	1
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	1	1
425	DON GARCIA EXCAVATING & PAVING, INC.	7	1
38712	DREAMBUILDER CONSTRUCTION CORP	4	1
39646	EDISON CONSTRUCTION, INC.	1	1
39513	ERNEST B. DEE	2	1
35275	ESWPPP CONSULTANTS LLC	1	1
39845	FCS STRIPING, SEALING AND PAVING, INC.	1	1
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	6	1
12174	INTERWEST PACIFIC, LTD.	3	1
447	K R C SAFETY CO. INC.	9	1
20410	K. W. EMERSON, INC.	3	1
37235	KA`PEL CONSTRUCTION INC.	2	1
39322	LA FIRMA INC.	1	1
29429	LARRANAGA TRUCKING, INC.	1	1
31286	LNA CONCRETE STRUCTURES, INC.	1	1
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	1	1
34508	MAD STEEL INC.	1	1
27969	MC CULLOUGH CONSTRUCTION INC	4	1
39453	N B G CONSTRUCTION SERVICES	1	1
42893	NACC, INC	1	1
32107	NIELSON CONSTRUCTION	3	1
39218	PC&N CONSTRUCTION, INC	1	1
34174	PROFESSIONAL CONCRETE SAWING INC.	3	1
33524	QUIMU CONTRACTING, INC.	3	1
37651	R N R CONSTRUCTION, INC	2	1
37693	S.T. RHOADES CONSTRUCTION, INC.	7	1
32232	STATEWIDE STRIPES, INC	1	1
39899	STONY CREEK GENERAL ENGINEERING	1	1
42910	STRAIGHT STRIPE PAINTING INC	1	1
32609	UGE & ECS, INC.	1	1
39572	VERIDICO GROUP, INC	1	1
27011	VINTAGE PAVING COMPANY, INC.	3	1
41176	WALLACE STRUCTURES	2	1
	TOTAL	**121**	**55**

Opt-in Records

Search Results: Opt-in's on 03-1F2604

13 Opt-in records found.

03-1F2604	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
03-1F2604	Contractor Plan Center	
	5468 SE International Way Milwaukie, OR 97222	
	Phone: 503-650-0148	Fax Number: 503-650-8273
	Disadvantaged status:	
	Services offered:	
03-1F2604	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
03-1F2604	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

03-1F2604	Statewide Traffic Safety & Signs, Inc. 7920 Cucamonga Avenue Sacramento, CA, 95826 Phone: 916-452-4855 Fax Number: 916-452-9322 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

03-1F2604	E & A CONSTRUCTION SCHEDULING SERVICES 41 Alta st Suite A Arcadia Phone: 8184140098 Fax Number: 6265983333 Disadvantaged status: SBE Services offered: PROJECT SCHEDULING E&A Construction Scheduling Services offers project scheduling assistance using Oracle Primavera, P3, P6 and P6 Professional R8.2. Development & Maintenance of Critical Path Method (CPM) using Scheduling software. Construction Baseline Schedule based on the client?s needs and typically includes: 1- Submittals, Reviews and Procurement Activities Durations. 2- Construction planning relationships between activities. 3- Construction Milestones /Phases. 4- Critical Path Activities. 5- Cost and Resource loading if requested Construction Schedule Updating typically includes: 1- Project Progress. 2- Monitored and Controlled activities. 3- Maintain Critical Path Activities. 4- Narrative Report. 5- Recovery Schedule to support Delay. E&A Construction Scheduling Services also prepare: 1- Schedules of Values. 2- Billing based on cost loaded schedule. 3- Three Week Ahead schedule. 4- As-Built Schedules. 5- Fragnets Schedules to support Delay Claims. 6- Time Impact Analysis to support Delay Claims. PLEASE CONTACT E&A CONSTRUCTION SCHEDULING SERVICES REGARDING YOUR PROJECT SCHEDULING NEEDS Emad Mosaad Cell: (818) 414-0098 Fax: (626) 598-3333 Emad.m@eascheduling.com

03-1F2604	ECOIRIA LLC	
	1930 W WINTON AVE, UNIT 15 HAYWARD, CA 94545	
	Phone: 4158906151	Fax Number: 8559652626
	Disadvantaged status:	
	Services offered: Suppliers of Erosion control products, coir fiber rolls and netting. Please contact us for material supply and rate quote.	
03-1F2604	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of QC/QA testing and inspection. All construction materials and inspection.	
03-1F2604	MoonCom	
	6242 Silverton Way Carmichael, CA 95608	
	Phone: (916) 692-0189	Fax Number: (866) 633-7093
	Disadvantaged status: DVBE	
	Services offered: Project Management, Risk mitigation, Safety officers, Contract management	
03-1F2604	Meyers Earthwork Inc.	
	6904 Banigan Road Anderson, CA. 96007	
	Phone: (530) 365-8858	Fax Number: (530) 365-3941
	Disadvantaged status: SBE	
	Services offered:	
03-1F2604	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
03-1F2604	White Cap Ready Mix, Inc.	

	73880 Highway 70 Portola, CA 96122	
	Phone: 530-832-4225	Fax Number: 530-832-5847
	Disadvantaged status: DBE	
	Services offered:	
03-1F2604	United Rentals Trench Safety	
	12905 Old Virginia Road Reno, NV 89521	
	Phone: 775-691-9367	Fax Number: 775-348-0133
	Disadvantaged status:	
	Services offered: SALES & RENTAL: TRENCH SAFETY: Steel Trench Shields & Manhole Shields, Aluminum Hydraulic Shoring, and Aluminum Boxes. SPECIALTY SHORING: Slide Rail, Beam & Plate, Mega Shores, Hydraulic Bracing Systems. PLATES: Steel Road Plates & Tread Cleaning Grids. PLUGS: Pipe Plugs & Pipe Testing Equipment: CONFINED SPACE: Gas Monitors & Rescue Retrieval Systems, Ventilators & Blowers. SAFETY TRAINING- Competent Person &Trench Excavation Safety & Confined Space Training. SALES ? Wattles, stakes, specialty erosion control products, construction fabrics, traffic control items & contractor supplies plus more.	

SPK. TO LIZ, SHE STATED THEY ARE A SUPPLIER. SHE ADDED HER COMPANY TO CAL TRANS WEBSITE SO THE PUBLIC WOULD KNOW THEIR COMPANY...

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: **Wednesday, December 16, 2015 @ 2:00 PM**

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: BA Retro Inc.

Company Name: _____

Address: 2270 Dale Ave
Sac. CA 95815.

Phone: 916-564-9523 Fax: 916-564-9524

Please confirm your intention to quote the above referenced project:

[X] We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. Item #44 Cable Railing

[ ] We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: 12.7.15
Signature

X DBE X UDBE ___ DVBE X SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: Wednesday, December 16, 2015 @ 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Nichole Stern

Company Name: Dirt + Aggregate Interchange, Inc.

Address: 20905 NE Sandy Blvd.
Fairview, OR 97024

Phone: 503-661-5093 Fax: 503-669-1192

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. Too small of qty of our work for us to travel that far right now.

By: Nichole Stern Date: 12/7/15
Signature

X DBE ___UDBE ___DVBE ___SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

6

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: Wednesday, December 16, 2015 @ 2:00 PM

ATTN: ESTIMATING DEPARTMENT

November 23, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: 03-1F2604 / Sierraville Precast RCB Culvert
- Location: Sieraaville, CA.
- Engineer's Estimate: $1,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Jack E. Shoemaker

AN EQUAL OPPORTUNITY EMPLOYER

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: Wednesday, December 16, 2015 @ 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: S.T. Rhoades Construction

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☒ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: 12/08/2015
Signature

___DBE ___UDBE ___DVBE ___SBE ___DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

1

TRANSMISSION VERIFICATION REPORT

TIME : 12/07/2015 09:34
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	12/07 09:34
FAX NO./NAME	14082984344
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: Wednesday, December 16, 2015 @ 2:00 PM

ATTN: ESTIMATING DEPARTMENT

November 23, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: 03-1F2604 / Sierraville Precast RCB Culvert
- Location: Sieraaville, CA.
- Engineer's Estimate: $1,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

Plans and specifications may be reviewed at our office located at 11315 Sun[illegible] Cordova, or may be

BROADCAST REPORT

TIME : 12/07/2015 09:36
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S)	02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/07	09:25	15107270910	39	02	OK	ECM
12/07	09:27	12099662643	35	02	OK	ECM
12/07	09:28	16263337843	42	02	OK	
12/07	09:29	17758273006	34	02	OK	ECM
12/07	09:30	19516981101	40	02	OK	ECM
12/07	09:32	19094339150	00	00	BUSY	
12/07	09:34	14082984344	00	00	BUSY	
12/07	09:34	14154677721	34	02	OK	ECM
12/07	09:36	5649526	39	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

BROADCAST REPORT

TIME : 12/07/2015 09:39
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

PAGE(S)	02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/07	09:33	14356340580	26	02	OK	ECM
12/07	09:34	13108626879	40	02	OK	ECM
12/07	09:35	8654174	46	02	OK	ECM
12/07	09:37	15307955734	36	02	OK	ECM
12/07	09:38	17077683386	31	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 12/07/2015 09:32
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	12/07 09:32
FAX NO./NAME	19094339150
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: Wednesday, December 16, 2015 @ 2:00 PM

ATTN: ESTIMATING DEPARTMENT

November 23, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: 03-1F2604 / Sierraville Precast RCB Culvert
- Location: Sieraaville, CA.
- Engineer's Estimate: $1,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

Plans and specifications may be reviewed at our office located at [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 12/07/2015 09:41
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	12/07 09:41
FAX NO./NAME	14697287428
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: Wednesday, December 16, 2015 @ 2:00 PM

ATTN: ESTIMATING DEPARTMENT

November 23, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: 03-1F2604 / Sierraville Precast RCB Culvert
- Location: Sieraaville, CA.
- Engineer's Estimate: $1,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

Plans and specifications may be reviewed at our office [illegible]

BROADCAST REPORT

TIME : 12/07/2015 09:50
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/07	09:37	15304732749	57	02	OK	ECM
12/07	09:39	16192583515	38	02	OK	ECM
12/07	09:41	14697287428	00	00	BUSY	
12/07	09:41	14697287487	29	02	OK	ECM
12/07	09:42	15306722411	54	02	OK	ECM
12/07	09:44	19493333701	31	02	OK	ECM
12/07	09:45	17072759025	27	02	OK	ECM
12/07	09:46	15592518821	28	02	OK	ECM
12/07	09:47	18663666646	42	02	OK	
12/07	09:48	15036529091	33	02	OK	ECM
12/07	09:49	16264801557	39	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 12/07/2015 09:58
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	12/07 09:58
FAX NO./NAME	6912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: Wednesday, December 16, 2015 @ 2:00 PM

ATTN: ESTIMATING DEPARTMENT **November 23, 2015**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: 03-1F2604 / Sierraville Precast RCB Culvert
- Location: Sieraaville, CA.
- Engineer's Estimate: $1,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

Plans and specifications may be reviewed at our office located at 11215 Sunrise Gold Circle, Rancho

TRANSMISSION VERIFICATION REPORT

TIME : 12/07/2015 10:05
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE,TIME	12/07 10:05
FAX NO./NAME	15306293300
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: Wednesday, December 16, 2015 @ 2:00 PM

ATTN: ESTIMATING DEPARTMENT **November 23, 2015**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: 03-1F2604 / Sierraville Precast RCB Culvert
- Location: Sieraaville, CA.
- Engineer's Estimate: $1,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho

BROADCAST REPORT

TIME : 12/07/2015 10:27
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S)	02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/07	09:50	15036691192	47	02	OK	ECM
12/07	09:52	15593746470	35	02	OK	ECM
12/07	09:53	16269625055	28	02	OK	ECM
12/07	09:54	15305770221	26	02	OK	ECM
12/07	09:55	17146463698	25	02	OK	ECM
12/07	09:56	16613660204	27	02	OK	ECM
12/07	09:58	6912127	00	00	BUSY	
12/07	09:59	19259567191	43	02	OK	
12/07	10:00	19253736208	43	02	OK	
12/07	10:27	15307439352	34	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

BROADCAST REPORT

TIME : 12/07/2015 10:29
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/07	10:15	18172761131	28	02	OK	ECM
12/07	10:16	17072530131	39	02	OK	ECM
12/07	10:17	19256344339	31	02	OK	ECM
12/07	10:18	12097222227	57	02	OK	
12/07	10:20	17076788384	38	02	OK	ECM
12/07	10:21	3790960	56	02	OK	
12/07	10:23	15302239222	48	02	OK	ECM
12/07	10:24	18585600158	37	02	OK	ECM
12/07	10:25	15309885092	44	02	OK	
12/07	10:28	15302333785	39	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

BROADCAST REPORT

TIME : 12/07/2015 10:32
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/07	10:15	18172761131	28	02	OK	ECM
12/07	10:16	17072530131	39	02	OK	ECM
12/07	10:17	19256344339	31	02	OK	ECM
12/07	10:18	12097222227	57	02	OK	
12/07	10:20	17076788384	38	02	OK	ECM
12/07	10:21	3790960	56	02	OK	
12/07	10:23	15302239222	48	02	OK	ECM
12/07	10:24	18585600158	37	02	OK	ECM
12/07	10:25	15309885092	44	02	OK	
12/07	10:32	19495896897	40	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE
PC : PC-FAX

Evita Gomez

From: Microsoft Outlook
To: steve@strhoadesinc.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

steve@strhoadesinc.com (steve@strhoadesinc.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: kevinphan@amlandcorp.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@mail15c40.carrierzone.com>
To: jack@interwestpacific.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Delivered: 03-1F2604 Sierraville DBE Letter.doc.

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: postmaster@straightstripe.com
To: cheever@straightstripe.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Delivered: 03-1F2604 Sierraville DBE Letter.doc.

Your message has been delivered to the following recipients:

cheever@straightstripe.com

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: postmaster@naccservices.com
To: contact@naccservices.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Delivered: 03-1F2604 Sierraville DBE Letter.doc.

Your message has been delivered to the following recipients:

contact@naccservices.com

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: postmaster@rnr-construction.com
To: rich@rnr-construction.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Delivered: 03-1F2604 Sierraville DBE Letter.doc.

Your message has been delivered to the following recipients:

rich@rnr-construction.com

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Delivered: 03-1F2604 Sierraville DBE Letter.doc.

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: postmaster@rnr-construction.com
To: brooke@rnr-construction.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Delivered: 03-1F2604 Sierraville DBE Letter.doc.

Your message has been delivered to the following recipients:

brooke@rnr-construction.com

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: postmaster@dirtagg.com
To: contractor@dirtagg.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Delivered: 03-1F2604 Sierraville DBE Letter.doc.

Your message has been delivered to the following recipients:

contractor@dirtagg.com

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Postmaster <postmaster@worldnet.att.net>
Sent: Friday, December 04, 2015 4:32 PM
To: Evita Gomez
Subject: Delivery Notification
Attachments: ATT00001; 03-1F2604 Sierraville DBE Letter.doc.

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
toni.medina@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Evita Gomez

From: Microsoft Outlook
To: eci@lightspeed.net
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

eci@lightspeed.net (eci@lightspeed.net)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: apadana1@sbcglobal.net; sopida@sbcglobal.net; quimu@sbcglobal.net
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: aaasealing96@yahoo.com; perfectpainter26@yahoo.com; baretro@yahoo.com; vlarranaga@yahoo.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

aaasealing96@yahoo.com (aaasealing96@yahoo.com)

perfectpainter26@yahoo.com (perfectpainter26@yahoo.com)

baretro@yahoo.com (baretro@yahoo.com)

vlarranaga@yahoo.com (vlarranaga@yahoo.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

om: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: agarcialna@aol.com; madsteelinc@aol.com; wallacestr@aol.com; dgarcia287@aol.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

agarcialna@aol.com

madsteelinc@aol.com

wallacestr@aol.com

dgarcia287@aol.com

Subject: 03-1F2604 Sierraville DBE Letter.doc.

Message Headers

Evita Gomez

From: Microsoft Outlook
To: ROWENA@C2PM.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ROWENA@C2PM.com (ROWENA@C2PM.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From:	Microsoft Outlook
To:	davidscott@gvni.com
Sent:	Friday, December 04, 2015 4:36 PM
Subject:	Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From:	Microsoft Outlook
To:	nancy@ugeecs.com
Sent:	Friday, December 04, 2015 4:36 PM
Subject:	Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From:	Microsoft Outlook
To:	dnielson@nielsoninc.com
Sent:	Friday, December 04, 2015 4:36 PM
Subject:	Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: bcschmidt@frontiernet.net
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bcschmidt@frontiernet.net (bcschmidt@frontiernet.net)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: postmaster@coopercm.com
To: agent@akana.us
Sent: Friday, December 04, 2015 4:36 PM
Subject: Delivered: 03-1F2604 Sierraville DBE Letter.doc.

Your message has been delivered to the following recipients:

agent@akana.us

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: alison@kwemerson.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alison@kwemerson.com (alison@kwemerson.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From:	Microsoft Outlook
To:	dawn@statewidestripes.com
Sent:	Friday, December 04, 2015 4:36 PM
Subject:	Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dawn@statewidestripes.com (dawn@statewidestripes.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

---

om: Microsoft Outlook
To: luke@scgeinc.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

luke@scgeinc.com (luke@scgeinc.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: shelley@mandsenviro.com; michael@mandsenviro.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

shelley@mandsenviro.com (shelley@mandsenviro.com)

michael@mandsenviro.com (michael@mandsenviro.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: KIM@acefencecompany.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

KIM@acefencecompany.com (KIM@acefencecompany.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: burkebid@gmail.com; contechg@gmail.com; DAVEtrucksweep@gmail.com; ernestdee6@gmail.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

burkebid@gmail.com (burkebid@gmail.com)

contechg@gmail.com (contechg@gmail.com)

DAVEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: vida.wright@veridicogroup.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

vida.wright@veridicogroup.com (vida.wright@veridicogroup.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From:	Microsoft Outlook
To:	cplum@pcnconstructioninc.com
Sent:	Friday, December 04, 2015 4:36 PM
Subject:	Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

---

om: Microsoft Outlook
To: denamccullough@mccullughconstructioninc.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mccullughconstructioninc.com (denamccullough@mccullughconstructioninc.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: edc@vintagepavingco.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From:	Microsoft Outlook
To:	Rusty@steelplacers.com
Sent:	Friday, December 04, 2015 4:36 PM
Subject:	Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Rusty@steelplacers.com (Rusty@steelplacers.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: inesseoane@fcs-ssp.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

inesseoane@fcs-ssp.com (inesseoane@fcs-ssp.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

om: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

om: Microsoft Outlook
To: anichols@nbgcs.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

anichols@nbgcs.com (anichols@nbgcs.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: lrobbins@kapelconstruction.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

lrobbins@kapelconstruction.com (lrobbins@kapelconstruction.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From:	Microsoft Outlook
To:	daryl@abslconstruction.com
Sent:	Friday, December 04, 2015 4:36 PM
Subject:	Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

daryl@abslconstruction.com (daryl@abslconstruction.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: deni@sti.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.com (deni@sti.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: Ferry@DecoPaveCorp.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: amercinc@hotmail.com; ticadams@hotmail.com; tcoleman2009@hotmail.com; eswppp@hotmail.com
Sent: Friday, December 04, 2015 4:36 PM
Subject: Relayed: 03-1F2604 Sierraville DBE Letter.doc.

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

amercinc@hotmail.com (amercinc@hotmail.com)

ticadams@hotmail.com (ticadams@hotmail.com)

tcoleman2009@hotmail.com (tcoleman2009@hotmail.com)

eswppp@hotmail.com (eswppp@hotmail.com)

Subject: 03-1F2604 Sierraville DBE Letter.doc.

03-1F2604
Sierraville DBE L...

Evita Gomez

From: Microsoft Outlook
To: rsl@dominguezconstr.com
Sent: Friday, December 04, 2015 4:35 PM
Subject: Undeliverable: 03-1F2604 Sierraville DBE Letter.doc.

Delivery has failed to these recipients or groups:

rsl@dominguezconstr.com (rsl@dominguezconstr.com)
The domain name in the email address is incorrect. Check the address.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

rsl@dominguezconstr.com
Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1104.5; Fri, 4 Dec 2015 16:35:15 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by
VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id
15.00.1104.000; Fri, 4 Dec 2015 16:35:15 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com"
<deni@sti.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>,
"aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "amercinc@hotmail.com"
<amercinc@hotmail.com>, "Rusty@steelplacers.com" <Rusty@steelplacers.com>,
"kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,
"perfectpainter26@yahoo.com" <perfectpainter26@yahoo.com>,
"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "baretro@yahoo.com" <baretro@yahoo.com>,
"bcschmidt@frontiernet.net" <bcschmidt@frontiernet.net>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "ticadams@hotmail.com"
<ticadams@hotmail.com>, "burkebid@gmail.com" <burkebid@gmail.com>,
"ROWENA@C2PM.com" <ROWENA@C2PM.com>, "tcoleman2009@hotmail.com"
<tcoleman2009@hotmail.com>, "contechg@gmail.com" <contechg@gmail.com>,
"shelli@csg-web.com" <shelli@csg-web.com>, "agent@akana.us" <agent@akana.us>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "contractor@dirtagg.com"

<contractor@dirtagg.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "rsl@dominguezconstr.com"
<rsl@dominguezconstr.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"eci@lightspeed.net" <eci@lightspeed.net>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,
"inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "toni.medina@att.net"
<toni.medina@att.net>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>,
"alison@kwemerson.com" <alison@kwemerson.com>,
"lrobbins@kapelconstruction.com" <lrobbins@kapelconstruction.com>,
"estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,
"vlarranaga@yahoo.com" <vlarranaga@yahoo.com>, "agarcialna@aol.com"
<agarcialna@aol.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>,
"michael@mandsenviro.com" <michael@mandsenviro.com>, "madsteelinc@aol.com"
<madsteelinc@aol.com>, "denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "anichols@nbgcs.com"
<anichols@nbgcs.com>, "contact@naccservices.com" <contact@naccservices.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "quimu@sbcglobal.net"
<quimu@sbcglobal.net>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "steve@strhoadesinc.com"
<steve@strhoadesinc.com>, "dawn@statewidestripes.com"
<dawn@statewidestripes.com>, "luke@scgeinc.com" <luke@scgeinc.com>,
"cheever@straightstripe.com" <cheever@straightstripe.com>, "nancy@ugeecs.com"
<nancy@ugeecs.com>, "vida.wright@veridicogroup.com"
<vida.wright@veridicogroup.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>
Subject: 03-1F2604 Sierraville DBE Letter.doc.
Thread-Topic: 03-1F2604 Sierraville DBE Letter.doc.
Thread-Index: AdEu9M6SFHtkpndHQymamqA2/QeGLw==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Sat, 5 Dec 2015 00:35:15 +0000
Message-ID: <1126e2f68ad04780a5060bbcddbc9883@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_1126e2f68ad04780a5060bbcddbc9883VIKMAILvikingbridgesloc_"
MIME-Version: 1.0

03-1F2604
Sierraville DBE L...

Back To Query Form

Fri Dec 04 14:26:32 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9605 FLAT BED TRUCKING
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	N
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		SMBE	tcoleman20...	TRACY A CO...	707	275-9016		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								SMBE	garyc@krcs...	GARY CASTR...	559	732-0393		

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:05:24 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 15:05:36 PST 2015

Query Criteria

District: 03
County: PLACER
Naics Category: 23 Construction
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 15:06:14 PST 2015

Query Criteria

District: 03
County: SIERRA
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phoi Numl
42309	BROOKLYN SWEEPS, INC	1164 E. OAKLAWN DRIVE		TERRELL	TX	75160								DBE	ticadams@h...	CHRIS ADAM...	214	552-4439		
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	495 N. MARKS		FRESNO	CA	93706		P.O. BOX 975		TULARE	CA	93275		DBE	DAVEtrucks...	SEAN REED	559	370-5756		

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:07:15 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9774 TRUCKER
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:12:56 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9606 WATER TRUCK
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	P Nu
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20	-	UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:15:36 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C0651 CONCRETE & CEMENT SUPPLIER
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 15:15:54 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Work Codes: C0651 CONCRETE & CEMENT SUPPLIER
Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phon Numb
12026	AMERC INC.	23437 ABURY AVENUE		MURRIETA	CA	92562								DBE	amercinc@h...	ASSUNTAETH...	951	677-107
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557		WILLIAMS	CA	95987								DBE	bcschmidt@...	CARRIE SCH...	530	473-542
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	16029 ARROW HWY, SUITE B		IRWINDALE	CA	91702								DBE	rsl@doming..	RUDOLFO DO...	626	962-500
39646	EDISON CONSTRUCTION, INC.	260 FAIRFAX ROAD		BAKERSFIELD	CA	93307		PO BOX 5305		BAKERSFIELD	CA	93388		DBE	eci@lights...	CATHY RAME...	661	366-631

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:16:59 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C0625 SAND & GRAVEL SUPPLIER
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 15:38:34 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Work Codes: C0625 SAND & GRAVEL SUPPLIER
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Numb
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	495 N. MARKS		FRESNO	CA	93706		P.O. BOX 975		TULARE	CA	93275		DBE	DAVEtrucks...	SEAN REED	559	370-5756		

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:39:53 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8713 CONSULTANT, ENVIRONMENTAL
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
32903	C2PM	22601 SUMMERFIELD		MISSION VIEJO	CA	92692		301 MAIN STREET #22H		SAN FRANCISCO	CA	94105		DBE	ROWENA@C2P...	ROWENA ALT...	949	333-3700
39818	COOPER ZIETZ ENGINEERS, INC. DBA AKANA	6400 S.E. LAKE ROAD, SUITE 270		PORTLAND	OR	97222								DBE	agent@akan...	HERBERT J....	503	652-9090

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:47:48 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8851 Lead Compliance
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 15:48:00 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Work Codes: C8851 Lead Compliance
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 15:48:26 PST 2015

Query Criteria

District: 03
County: SIERRA
Work Codes: C8851 Lead Compliance
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	A A C
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598	4526							DBE	eswppp@hot...	TIMIRBARAN...	925	451-1337	
32609	UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036		LOS ANGELES	CA	90012								DBE	nancy@ugee...	NANCY ESPI...	213	625-1016	
39572	VERIDICO GROUP, INC	1305 MEADOW VISTA WAY, SUITE A		ROSEVILLE	CA	95661		P O BOX 673		ROSEVILLE	CA	95661		DBE	vida.wrigh...	VIDA G. WR...	916	865-4170	

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:49:33 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8852 SWPPP Planning
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING CA		96002		P O BOX 494520		REDDING CA		96049		DBE	steve@strh...	STEVE RHOA..	530	223-9322	

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:50:49 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2602 AGGREGATE BASE
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Cod
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805	934-2705	
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558	
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:52:15 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C3901 ASPHALT CONCRETE
Firm Type: DBE

8 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phon Numb
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-660
42226	DECO PAVE	15535 E. ARROW HIGHWAY #D		IRWINDALE	CA	91706		P. O. BOX 2084		IRWINDALE	CA	91706		DBE	Ferry@Deco...	FERRY SOEN...	626	337-958
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-055
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-369
39845	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE		LIVERMORE	CA	94551								DBE	inesseoane...	INES SEOAN...	925	373-620
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-149
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-932
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-327

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:54:18 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5900 CLEAN & PAINT STEEL
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 15:54:27 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Work Codes: C5900 CLEAN & PAINT STEEL
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
42891	ANCHOR SINGH PAINTING	3030 BUCHANAN STREET		SACRAMENTO	CA	95833								DBE	perfectpai...	ANCHOR SIN...	916	595-1837	
42893	NACC, INC	1707 SUSAN DRIVE		ARLINGTON	TX	76010								DBE	contact@na...	PAUL WIGGI...	817	276-2388	217
32232	STATEWIDE STRIPES, INC	7320 MISSION GORGE ROAD		SAN DIEGO	CA	92120		P.O. BOX 600710		SAN DIEGO	CA	92160		DBE	dawn@state...	DAVID BRIL...	858	560-6887	

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:55:27 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

19 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	676-1009
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016
40072	COOKS AND SON INC.	4134 ODIE LANE		SANTA MARIA	CA	93455		4134 ODIE LANE		SANTA MARIA	CA	93455		DBE	cooks_son@...	CHARLES E....	805	934-2705
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2062
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754-3839
37235	KA'PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbins@k...	LANCE ERIC...	530	629-3300
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	693-0289
39899	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206		ORLAND	CA	95963								DBE	luke@scgei...	LUKE ANDRE...	530	526-3191
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:56:24 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Al Are Coc
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:57:22 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5124 ERECT PRECAST CONCRETE
Firm Type: DBE

One item found.**1**

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	A Ph Nun
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900		

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:58:21 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2030 EROSION CONTROL
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Al Pho Num
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 15:59:29 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8000 FENCING CONTRACTOR
Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	N
42633	ACE FENCE CO.	727 GLENDORA AVE.		LA PUENTE	CA	91746	3316							DBE	america@ac...	AMERICA TA...	626	333-0727	626	8
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744		
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270		

Export options: CSV | Excel | XML

Back To Query Form Fri Dec 04 16:02:44 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2021 HYDROSEEDING
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 16:02:56 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Work Codes: C2021 HYDROSEEDING
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Pl Nu
39322	LA FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE C....	805	748-8576		
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD		REDDING	CA	96003								DBE	shelley@ma...	MICHAEL A....	530	241-1418	530	941

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 16:04:03 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8320 METAL BEAM GUARD RAILING
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	!
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727		
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024 9772								DBE	contractor...	HENRY PELF...	503	661-5093		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567		

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 16:05:06 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C7505 MISC BRIDGE METAL PUMPING PLANT METAL
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 16:05:17 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Work Codes: C7505 MISC BRIDGE METAL PUMPING PLANT METAL
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 16:05:48 PST 2015

Query Criteria

District: 03
County: SIERRA
Work Codes: C7505 MISC BRIDGE METAL PUMPING PLANT METAL
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 16:06:16 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8406 PAINTED TRAFFIC STRIPING & MARKING
Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Numl
40963	ALL AMERICAN ASPHALT SEALING INC	1565 TRAINER WAY		RENO	NV	89512		PO BOX 7295		RENO	NV	89512		DBE	aaasealing...	ANTELMO LA...	775	329-3003		
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		
42910	STRAIGHT STRIPE PAINTING INC	260 N. 3050 E.		ST. GEORGE	UT	84770								DBE	cheever@st...	KAREN J CH...	435	656-0930		

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 16:07:22 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5201 REINFORCING STEEL
Firm Type: DBE

Nothing found to display.

Back To Query Form

Fri Dec 04 16:07:37 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Work Codes: C5201 REINFORCING STEEL
Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...	RUSSELL RO..	909	884-6031
34068	B.A. RETRO, INC	2270 DALE AVE		SACRAMENTO	CA	95815		2270 DALE AVENUE		SACRAMENTO	CA	95815		DBE	baretro@ya...	AUTUMN MEA...	916	564-9523
31969	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD		FRESNO	CA	93727		5819 E. HARVARD		FRESNO	CA	93727		DBE	contechg@g...	JIM GARCIA	559	251-8818
29429	LARRANAGA TRUCKING, INC.	2206 N. EAST STREET		ALTURAS	CA	96101		PO BOX 1604		ALTURAS	CA	96101		DBE	vlarranaga...	FERNAND LA...	530	233-3785
34508	MAD STEEL INC.	277 WEST ALLEN AVENUE		SAN DIMAS	CA	91773								DBE	madsteelin...	ALBERT DOM...	909	592-3443

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 16:08:51 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1930 STRUCTURE BACKFILL
Firm Type: DBE

17 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	P Nu
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J....	530	676
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli@csg...	CHERI THOM...	916	371
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259
20410	K. W. EMERSON INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe...	EMMA JEAN ...	209	754
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUI...	707	693
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@mr-c...	RICHARD K....	916	379
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 16:09:48 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1920 STRUCTURE EXCAVATION
Firm Type: DBE

20 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl..	LUIS M. AL...	510	727-0900	
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684	
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber..	BOB E. SAL...	619	562-7711	916
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g..	MICHAEL J....	530	676-1009	
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20..	TRACY A CO...	707	275-9016	
20	DIRT & AGGREGATE INTERCHANGE, INC	20905 N.E. SANDY BOULEVARD		FAIRVIEW	OR	97024	9772							DBE	contractor...	HENRY PELF...	503	661-5093	
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287..	MICHAEL GA...	530	577-0558	
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-0410	
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CA	90703		DBE	info@exbon...	JANET LEE	714	827-7327	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2062	
20410	K. W. EMERSON, INC.	413 WEST ST. CHARLES STREET		SAN ANDREAS	CA	95249		P.O. BOX 549		SAN ANDREAS	CA	95249		DBE	alison@kwe..	EMMA JEAN ...	209	754-3839	
37235	KA'PEL CONSTRUCTION INC.	691 PONY EXPRESS WAY, LOT 31		BURNT RANCH	CA	95527		PO BOX 160		BURNT RANCH	CA	95527		DBE	lrobbins@k...	LANCE ERIC...	530	629-3300	
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamcull..	MACKY MCCU...	707	825-1014	
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n..	DIANN NIEL...	707	253-8774	
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott..	DAVID SCOT...	209	722-2226	510
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg..	MIGUEL QUI...	707	693-0289	
37651	R N R CONSTRUCTION, INC	8589 THYS COURT		SACRAMENTO	CA	95828								DBE	rich@mr-c...	RICHARD K....	916	379-0957	
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-4992	

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 16:10:51 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C2066 TEMPORARY EROSION CONTROL
Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287...	MICHAEL GA...	530	577-0558	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 16:11:52 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8001 TEMPORARY FENCING
Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA..	530	223-9322	

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 16:13:01 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING
Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Numb
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		

Export options: CSV | Excel | XML

Back To Query Form

Fri Dec 04 16:14:14 PST 2015

Query Criteria

District: 03
County: SIERRA
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1201 TRAFFIC CONTROL SYSTEM
Firm Type: DBE

6 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	A C
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014	
37693	S.T. RHOADES CONSTRUCTION, INC.	8585 COMMERCIAL WAY		REDDING	CA	96002		P O BOX 494520		REDDING	CA	96049		DBE	steve@strh...	STEVE RHOA...	530	223-9322	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: CSV | Excel | XML

Industrial Avenue Bridge Replacement Project

ATTACHMENT "C"

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SELECTED

DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
La Firma	715 Ridge Road Nipomo, CA 93444	(805) 748-8576	Tully Consulting Group was the low DBE.
Appian UDBE SWPPP	5780 Olinda Road El Sobrante, CA 94803	(510) 854-9402	Tully Consulting Group and Adanta, Inc. were the low DBE's.
S.T. Rhoades Construction Inc.	8585 Commercial Way Redding, CA 96002	(530) 223-9322	Vintage Paving Company, Inc. was the low DBE.
Frank Medina General Engineering	10096 Ahart Road Oroville, CA 95966	(530) 743-0744	All Commercial Fence and Apex Fence were the low combination by $46,680.00.
T and S DVBE Inc.	P.O. Box 270936 Susanville, CA 96127	(530) 864-8105	Statewide Traffic Safety was low by $1,580.00.
Force Traffic Control	P.O. Box 1107 Exeter, CA 93221	(559) 786-9856	Statewide Traffic Safety was low by $5,500.00.
Construction Area Signs	215 Taylor Road Newcastle, CA 95658	(916) 663-9097	Statewide Traffic Safety was low by $$3,200.00.
M&S Environmental	12192 Mac's Road Redding, CA 96003	(530) 241-1418	Selby's Soil Erosion was low by $6,635.00.
Nitta Erosion Control	3778 Del Mar Ave. Loomis, CA 95650	(916) 652-7459	Selby's Soil Erosion was low by $14,581.00.

FIRM SELECTED FOR WORK ABOVE

Tully Consulting Group	1650 N. Lincoln St., Suite A Dixon, CA 95620	(707) 693-1926	DBE Quote Attached
Adanta, Inc.	828 School Street Napa, CA 94559	(707) 709-8894	DBE Quote Attached
Vintage Paving Company, Inc.	119 Main Street Winters, CA 95694	(530) 795-0132	DBE Quote Attached
All Commercial Fence	P.O. Box 658 Waterford, CA 95386	(209) 874-5484	Quote Attached
Apex Fence Co., Inc.	19896 Alexander Ave. Anderson, CA 96007	(530) 365-3316	Quote Attached
Statewide Traffic Safety	7920 Cucamonga Ave. Sacramento, CA 95826	(916) 452-4855	Quote Attached
Selby's Soil Erosion Control	P.O. Box 1330 Newcastle, CA 95658	(800) 578-2354	Quote Attached

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

Project:

03-1F2604

PRECAST REINFORCED CONCRETE BOX CULVERT, FENCE

03-Sie-89-0.6/1.8

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
13	130200	Prepare Water Pollution Control Program Plan	LS	1x	$650.00	=$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

APPIAN UDBE SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, December 10, 2015

ATTN: Estimator

RE: Contract: **Caltrans – 03-1F2604**

Precast Reinforced Concrete Box Culvert, Fence.

Bid Date: **December 16, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan*	$1,900.00
13	130200	Prepare Water Pollution Control Program (WPCP)	$800.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344, U/DBE-37693, UNIONS-OPERATORS, LABORERS
DIR # 1000008025

PROPOSAL

To: General Contractors
Attn:
Project: 03-1F3604 Date: 12/16/2015
Bid date: 12/16/2015

Item	Description	Quantity	UM	Unit Price	Amount
34	Hot Mix Asphalt (Type A)	270	TON	$ 250.00	$ 67,500.00
35	Tack Coat	0.4	TON	$ 1,800.00	$ 720.00
47	Mobilization	1	LS	$ 56,000.00	$ 56,000.00
				Total:	$ 124,220.00

Notes
- Proposal valid for 30 days, Allow 10 days for scheduling
- Payment to be made 15 days after work is completed
- All Work to be available upon mobilization to site and performed consecutively
- 1 Mobilization for each stage. $7,500.00 for Each Additional mobilization
- Quote is non separable.
- Excludes Traffic Control
- Excludes QC Testing if required
- Scheduling based upon availability of asphalt plan

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering

Respectively Submitted,
Tyler Rhoades
Estimator

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000005534

FAXED ON 12/16/15
Bid Date: 12/16/15

PROJECT: 03-1F2604

Addendums: 1
Quote Valid: 30 Days
Traffic Control:
Prevail Wage: YES

Freight Included: Yes Sales Tax Included: Yes
Permits: No Construction Staking: No USA: No
Back Charges: No Retention Withheld: No Bond Premium: 2 1/2 %
Union: YES HazMat/Lead Compliance: NO

QUOTE IS BASED ON ALL ITEMS

Item No.	Item	Item Price	Unit	Qty	Total
21	RECONSTRUCT GUARDRAIL	19.00	LF	530	$10,070.00
39	NATINA STAIN (METAL)	LS	LS	LS	$50,074.00
40	WILDLIFE ESCAPE RAMP	15000.00	EA	4	$60,000.00
	EXCLUDE THE DIRT RAMP				
~~42~~ 41	FENCE WM METAL POST	42.00 ✓	LF	14200	$596,400.00
42	16' WIRE MESH GATE	2800.00	EA	2	$5,600.00
43	OBJECT MARKER L-1	50.00	EA	3	$150.00
44	CABLE RAILING	75.00	LF	56	$4,200.00
			TOTAL		$726,494.00

-666,200

T AND S DVBE Inc.

General Contractor CA. Lic # 983087 A-C31
Email - tandsdvbe@yahoo.com
DVBE Supplier #1753009
DBE Firm#38721
DIR REG# 1000007688

Yes We Are Union

Phone 530-864-8105
Fax 530-466-2613
P.o. Box 270936
Susanville Ca, 96127

4. **Pilot car (Item #3)**
   - Pilot car and driver @ 752.00 per 8 hr. straight time shift
   - Overtime @ $105.00 per hr.
   - Sundays/Holidays @ $115.00 per hr.
5. **Construction Area Signs (Item 2)**

Total for bid item #2 = $ 6080.00

38 signs listed page 17 of plans.

Traffic control is excluded from post mounted construction area sign placement. If traffic control is required please see rates listed in line item 3.

Price includes placement and removal of post mounted construction area signs. Allow 10 days advanced notification for installation. Prime contractor/RE is responsible for laying out sign locations prior to install.

All signs, post and hardware etc. remain the property of T and S DVBE Inc. If any damage, vandalism, and or relocation is required additional fees will be applied.

6. **(Item #8) Portable Changeable Message Board Rental**

$800.00 per Month
$500.00 per week
$300.00 per day
Inclusion
CMS prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional $125.00 charge per board delivery and pick up will apply.
If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

7. **Arrow Board Rental (Item 3)**

$275.00 per day
$400.00 per week
$500.00 per month

8. **Light Towers Rental**

$100.00 per day
$200.00 per week
$400.00 per month
Prime contractor is responsible for fuel.
Light tower prices include a onetime set up and tear down if used for a minimum of 2 months. If not used for 2 months additional $125.00 charge per tower delivery and pick up will apply.
If T AND S DVBE Inc. is listed in the bid for traffic control systems there will be no delivery charge.

9. **Operated Water Truck**

4000 Gallon Water Truck (Carb Compliant)
$105.00/Hr. Straight time $115.00/Hr. over Time $125.00/Hr. Double Time
2000 Gallon Water Truck (Carb Complainant)
$100.00/Hr..Straight time. $110.00/Hr. over Time. $120.00/Hr. Double Time
All water truck operators will be paid the correct prevailing wage and certified payroll. Prime contractor will not have to worry about "owner" operator lease agreements.

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
Member, Associated General Contractors * Member, American Traffic Safety Services Association
DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
DIR # 1000005521

December 15, 2015

QUOTATIONS FOR TRAFFIC CONTROL ITEMS
CalTrans Contract No. 03-1F2604
Highway 89, Near Sierraville, Sierra County
PRECAST REINFORCED CONCRETE BOX CULVERT, FENCE

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Four flaggers per 8-hour weekday/night shift @ $ 2,180;
- Additional flagger per 8-hour weekday/night shift @ $ 560;
- Overtime, each flagger @ $ 78 per hour;
- Doubletime, each flagger @ $ 90 per hour;
- Short-shift credit on weekday/nights (applied for workdays less than 7 hours) @ ($60) per flagger per hour;

INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.
OPTIONAL: Portable Traverse Rumble Strip Array @ $ 280 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

B. PILOT CAR (Part of Item 3)

- Per 8-hour weekday/night shift @ $ 660;
- Overtime @ $ 92 per hour;
- Doubletime @ $ 102 per hour;
- Short-shift credit (applied for workdays less than 7 hours) @ ($70) per hour;
- Saturdays per @ $ 92 per hour worked; Sunday at $ 102 per hour worked

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH G. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

C. CONSTRUCTION AREA SIGNS: $ 10,000 Lump Sum (Item No. 2 and 4)

INCLUSIONS: Provide, install, maintain and remove all "Stationary Mounted Construction Area Signs", including the TYPE II barricades for the ROAD CLOSED sign, shown/listed in Plan Sheet No. 17

NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above

D. DRUMS **$ 38 each** **(Item No. 7)**

INCLUSIONS: Delivery and Pick Up of almost new, diamond grade sheeting traffic drum.

E. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 8)

- $ 1,100 per unit each month;
- Mobilization @ $ 400 each.

INCLUSIONS: Initial setup, all programming and maintenance.
EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

F. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

- $ 78 per hour straight-time; $ 88 per hour overtime & Saturdays; $98 per hour Sundays/Holidays/Doubletime. Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

Caltrans Project
Contract no. 03-1F2604
Location: 03-SIE-89-0.6/1.8
Bid Date: December 16, 2015

Item no. 02 Construction Area Signs – Stationary Mounted
As shown on plan sheets THQ-1 for TH-1 thru TH-4
Furnish, Install, & Remove
Lump Sum $ 7,700.00

Furnish & Install 12" Portable Flashing Beacon w/ Charger (Model: Sierra Safety Company)
- Must be in conjunction with other work - No Maintenance

8 Each @ $ 725.00 Each $ 5,800.00

Note: If required, signs to be covered one at time at time of installation, for contractor's use.

Item no. 03 Traffic Control System – PARTIAL

T-13 Reversing Control

2 Men & Equipment	Monday thru Friday Days (excludes Holidays)
Rate per 8 hour	$ 1,600.00
OT Rate per hour	190.00
DT Rate per hour	210.00

Additional Flagger	Monday thru Friday Days (excludes Holidays)
Rate per 8 hour	$ 675.00
OT Rate per hour	95.00
DT Rate per hour	105.00

Item no. 04 Type II Barricade – No Maintenance
12 Each @ $ 60.00 Each $ 720.00

Item no. 08 Portable Changeable Message Sign – RENTAL $ 1,150.00 per board per month
- F.O.B. Newcastle / Sales Tax Included.
- Item no. 08 must be in conjunction with other work.

Bid excludes: Impact Attenuator Vehicle, Rumble Strip System, and Traffic Control other than Typical Shoulder Closure

For questions, please contact Mike Smith at the number note below

215 Taylor Road * Newcastle, CA 95658 * (916) 663-9097 * Fax (916) 663-1858
*Qualified SBE / WBE / UDBE * Contractor #442645 * DIR #1000001337 * www.cas-tc.com*

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418 FAX 530-241-9647
DIR Registration No. 1000010084
CA Lic. 751931 DBE/SMBE, and MBE Certified CT No. 030736

12/15/15

Bid For - Sierra County near Sierraville Route 89

Cal-trans # 03-1F2604

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
28	Erosion Control (Dry Seed)	SQFT	1540	0.50	$ 770.00
29	Erosion Control (Netting)	SQFT	2400	1.70	$ 4,080.00
30	Fiber Rolls	LF	1360	6.50	$ 8,970.00
31	Hydroseed	SQFT	10400	0.36	$ 3,744.00
32	Compost	SQFT	12300	0.40	$ 4,920.00

TOTAL $ 26,221.00

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e. fire hydrant,water truck, or other approved source) at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
* One move-in is included in total bid, unless otherwise stated . Additional move-in (if necessary) at the rate of $600 each.
* An estimated acres of Hydroseeding can be done in one working day. Stand-by time will be billed at $600.00 per hour.
* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

DBE

Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

December 15, 2015 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-Sie-89-0.6/1.8, Caltrans Contract No. 03-1F2604, Addendum No. 1 (12/10/15), Precast reinforced concrete box culvert and fence in Sierra County near Sierraville from 0.8 mile north of Nevada County line to 1.4 miles north of Nevada County line. Bid Date: December 16, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
14	Temporary Fiber Roll	LF	570	$ 5.25	$ 2,992.50
15	Temporary Silt Fence	LF	130	$11.25	$ 1,462.50
19	Temporary Fence (Type ESA)	LF	400	$ 5.25	$ 2,100.00
28	Erosion Control (Dry Seed) (SQFT)	SQFT	1,540	$ 0.43	$ 662.20
29	Rolled Erosion Control Product (Netting)	SQFT	2,400	$ 1.26	$ 3,024.00
30	Fiber Rolls	LF	1,380	$ 6.00	$ 8,280.00
31	Hydroseed	SQFT	10,400	$ 0.19	$ 1,976.00
32	Compost	SQFT	12,300	$ 1.03	$ 12,669.00
	Totals				$ 33,166.20

BID ITEMS MAY BE SEPARATED.

TCG

Civil Engineering and Stormwater Solutions

December 7, 2015

RE: Proposal for WPCP for Caltrans 03-1F2604, bidding 12/16/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 13) $ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

AUTHORIZATION TO PROCEED

Name: _____ Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

Adanta, Inc.
828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

8(a), DBE, MBE, WBE
CSLB #961132
DBE Certificate #37357
DIR Registration #1000029442

Adanta

December 3, 2015

DBE QUOTE

Attn: Estimator

Subject: **Caltrans Contract 03-1F2604**

Description	*Qty*	*Unit Cost*	*Total Cost*
ITEM 1. LEAD COMPLIANCE PLAN	1	LS	$1,250

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz

Kimberly Patz, President

VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To:	Bidding Contractors	**Contact:**	
Address:	Anytown CA	**Phone:**	
		Fax:	
Project Name:	CT 03-1F2604	**Bid Number:**	
Project Location:		**Bid Date:**	

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
034	HOT MIX ASPHALT (TYPE A) Loc. 1&2 At Same Time	270.00	TON	$168.00	$45,360.00
035	TACK COAT	0.40	TON	$250.00	$100.00
047	MOBILIZATION	1.00	LS	$30,000.00	$30,000.00
				Total Bid Price:	**$75,460.00**

Notes:

- We hereby submit the following proposal to Furnish and Place " A.C. Paving on the above referenced Project. Please note we exclude Traffic Control and will require 2-day to complete our work. This proposal is based on One move-ins, using 3/4" Cal-Trans AC and the following stipulations. THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!

- ***Special Conditions:***
  1. Final invoicing and payment shall be based on actual quantities placed.
  2. See **"Oil Escalation Clause"** @ next page for possible price increases due to fluctuating Oil Prices.
  3. All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
  4. Two-week notice required prior to mobilization (four-weeks in September & October).
  5. General Contractor / Owner to supply on-site water source at no cost to VPC.
  6. Price to be re-negotiated for A.C. Paving performed after October 31, 2016 **or** for "Winter-Paving" conditions **if** weather prohibits a full 8-hours of Paving (typically between Nov. 1st and April 1st).
  7. All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis.

- ***The Following Items Are Excluded:***
  1. Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
  2. Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
  3. Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
  4. Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
  5. Paving failures caused by faulty Subgrade, Baserock or pipé trench settlement done by others.
  6. Placing and/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
  7. Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
  8. Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
  9. Any Night Work
  10. Profile Grinding adjacent to bridge deck to be performed by general contractor if required

- ***Weather / Temperature Clause (A.C. Paving):***
  This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.

- ***Minimum Tonnage Clause (A.C. Paving):***
  This price is based on Vintage Paving Co. having sufficient grade in one location **available** to permit the placing of a minimum of **ALL-Tonnage** in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

- ***Oil Escalation Clause (A.C. Paving):***
  The above noted price is guaranteed for **30-DAYS** from the above date of proposal. After that date, Asphalt material and Trucking of Asphalt material is subject to price escalation as based on increased costs for paving asphalt "Rack-Oil" F.O.B. the plant (currently $500/Tn). Any cost adjustments will be based on the "Rack-Oil" price at the Asphalt Plant and associated trucking rates adjustments.

ALL COMMERCIAL FENCE LIC. #823030

BID PROPOSAL

DECEMBER 16, 2015

ATTN: Estimating Department

PROJECT: DOT 03-1F2604 – Sierra Co.

SCOPE OF WORK: Furnish and Install:

Item No. 40	Wildlife Escape Ramp	EA	4	**Price: $ 9,725.00/ea.**	**Total: $38,900**
Item No. 41	Fence (Type WM, Metal Post)	LF	14,200	**Price: $38.00/ft.**	**Total: $539,600**
Item No. 42	16' Wire Mesh Gate	EA	2	**Price: $5,100.00/ea.**	**Total: $10,200**
Item No. 44(F)	Cable Railing	LF	56	**Price: $115.00/ft.**	**Total: $6,440**

595,140

Notes:

- Addendums noted: 1
- General contractor to provide location of any underground utility and/or irrigation lines that may conflict with post footings.
- General contractor to provide offset staking for the location of backstops, fences, gates and finish grade.
- Post to be set prior to concrete surface pour or general contractor to provide block-outs or core drill.
- All parts and labor guaranteed for one year. Damage caused by misuse, vandalism, or acts of God are excluded.

Exclusions:

- Demo / Clearing & Grubbing
- Repair of any damaged unmarked utility or irrigation lines due to digging/boring post footings.
- Saw cutting or core drilling of existing concrete or asphalt for post footings.
- Concrete flatwork (i.e. mow strip, gate track runner, sidewalks, etc.).
- Panic Hardware, locksets, padlocks, Knox boxes, signage and installation there of.
- Permits and associated fees.
- Removal of dirt spoils from posthole boring.
- Grounding
- Bollard posts.
- Trash enclosure gates
- Grading and Staking
- Bonding (Bond Rate 1.5%)

Labor Relations:

- Public Works Registration No. 1000000642
- Small Business Certification No. #0039079
- Signatory to the Northern California Labors Union.
- SFPUC- LBE Certification No. HRC121215023
- Micro Local Business Enterprise

Thank you,

Jim Stamper

Jim Stamper

If proposal is accepted it must be signed and become part of the Contract/Agreement. All proposal information regarding this project has been taken from the owners or architects civil and/or architectural site plans and specifications. Any extra expense out of All Commercial Fence's control, which will include but is not limited to an increase in material cost, change in the above scope of work, additional dispatches, manpower etc. will be an adjustment in the contract price in the form of a change order. Due to rising costs materials, this proposal may become null & void if not accepted within **(30) thirty-days** from the date above.

All Commercial Fence ◆ P.O. Box 658 Waterford, CA 95386 ◆ Phone (209) 874-5484 Fax (209) 874-5485
Cell Number: Jim Stamper – (209) 595-6975

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1760531
UNION CONTRACTOR
LOCAL 185 & OE3
HUB ZONE CERTIFIED

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%

DIR# 1000007379

QUOTATION: CONTRACT NO. 03-1F2604; FOR CONSTRUCTION ON STATE HIGHWAY IN SIERRA COUNTY NEAR SIERRAVILLE FROM 0.8 MILE NORTH OF NEVADA COUNTY LINE TO 1.4 MILES NORTH OF NEVADA COUNTY LINE. IN DISTRICT 03 ON ROUTE 89.

BID DATE: December 16, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
21	530	LF	RECONSTRUCT GUARDRAIL	$65.00	$34,450.00
			ESTIMATED TRAFFIC DAYS (3)		
			INCLUDES (2) MOVE INS, ADDITIONAL MOVE INS $5,000.00 EACH		
			DOESN'T INCLUDE LOCATING OF EXISTING AND NEW OWNER UTILITIES ANY HAND DIGGING TO LOCATE UTILITIES TO BE PAID BY OTHERS		
			PRIME TO CLEAR AND GRUB		
			PRIME TO SUPPLY WATER AND TEMPORARY YARD		
			PRIME TO GRADE UNDER MBGR FOR VEGETATION CONTROL		
			PRIME TO MARK ALL USA APEX WILL CALL IT IN		
				TOTAL	**$34,450.00**

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT

12/16/2015 11:53 APEX FENCE CO INC (FAX)530 365 5478 P.001/001

STATEWIDE™
TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide - Sacramento
License # 975518
7920 Cucamonga Avenue
Sacramento, CA 95826
Ph (916) 452-4855
Fax (916) 452-9322

BID DATE: 12/16/15

CONTRACT INFO
03-1F2604

PROPOSAL: 106308

ESTIMATOR
Jay Corsby

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
03-1F2604
03-SIE-89-0.6/1.8

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.			
002	**CONSTRUCTION AREA SIGNS** **INCLUSIONS:** ITEMS #2 & 4 MUST GO TOGETHER.			4,500.00
003	**TRAFFIC CONTROL SYSTEM** **(SEE ATTACHMENT FOR RATES)**			
004	**TYPE II BARRICADE** **INCLUSIONS:** ITEMS #4 & 2 MUST GO TOGETHER.	12 EA	45.000/EA	540.00
007	**TRAFFIC PLASTIC DRUM**	49 EA	45.000/EA	2,205.00
008	**PORTABLE CHANGEABLE MESSAGE SIGN** **(SEE ATTACHMENT FOR RATES)**			
010	**ALTERNATIVE TEMPORARY CRASH CUSHION** **(SEE ATTACHMENT FOR RATES)**	12 EA	0.000/EA	
043	**OBJECT MARKER (TYPE L-1)**	3 EA	60.000/EA	180.00
		TOTAL BID:		$7,425.00

Signed: _____

Dated: _____

Title: _____

Selby's Soil
Erosion Control Co. Inc.

December 16, 2015

To: All Planholders Requesting Sub-Bids
Attn: Estimating Department
Re: 03-1F2604 Route 89

Bids: December 16, 2015

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2017

Members of Laborers Local #185 Union

Item No.	Item	Unit of Measure	Estimated Quantity	Price	Total
14	Temporary Fiber Roll	LF	570.00	3.50	$1,995.00
15	Temporary Silt Fence	LF	130.00	5.00	$650.00
19	Temporary Fence (Type ESA)	LF	400.00	3.40	$1,360.00
28	Erosion Control (Dry Seed)	SQFT	1,540.00	0.60	$924.00
29	Rolled Erosion Control Product (Netting)	SQFT	2,400.00	1.10	$2,640.00
30	Fiber Rolls	LF	1,380.00	3.50	$4,830.00
31	Hydroseed	SQFT	10,400.00	0.24	$2,496.00
32	Compost	SQFT	12,300.00	0.30	$3,690.00
	Call 530-308-1806 to Delete Items Temp Items Supply & Install Only			Total	$18,585.00

Proposal Conditions

1) Price includes all Labor, Materials, Equipment, Taxes, Etc.
2) Prime Contractor to supply Water Meter, 2 1/2" Water supply (Minimum 200 GPM) within 2 miles of job site, and Traffic Control.
3) Move-Ons will be ~~$750.00~~ x 4 = $3000
4) Stand-By time will be billed at $350.00 per hour.
5) Price does not include any clear and grub, night work, soil preparation, temp. irrigation, maintenance, weed removal, or reseeding.
6) Bond Rate is 2% California Contractors License 797658 expirations: 7/31/2017 DIR # 1000001336
7) Nevada Contractors License 0070352 expirations: 2/28/2016 Exp 6/30/16
8) Quotation Is valid for (60) calendar days.
9) Project Area/Quantity to be verified by customer upon order to start work.
10) Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

ACCEPTED and AGREED:

Buyer/Company:_____

By:_____/Date:_____
Signature

Selby's Soil Erosion Control Co. Inc.

By: Eric van der Welle
Eric van der Welle

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VIKING
CONSTRUCTION CO., INC.

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: 03-1F2604/SIERRAVILLE PRECAST RCB CULVERT
LOCATION: SIERRAVILLE, CA
ENGINEER'S ESTIMATE: $1,700,000.00
BID DATE: WEDNESDAY, DECEMBER 16, 2015 @ 2:00 PM

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work: **Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Jack Shewmaker at 916-852-5530 Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Jack Shewmaker
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

12/3/15
TRADE PUBLICATION

11/30/15
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, November 30, 2015 10:59 AM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Affidavit - Sierraville Precast RCB Culvert

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **11/30/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Sierraville Precast RCB Culvert**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 11/30/2015 10:58:54 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Sierraville Precast RCB Culvert

City/Location: **Sierraville**
County: **Sierra**

Owner: **California Department of Transportation**

Bid Date: Wednesday 12/16/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction
PO Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Jack Shewmaker
jshewmaker@vivkingbridges.com

Published on 11/30/2015 11:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, November 30, 2015 10:59 AM
To: Evita Gomez
Subject: Copy of your DBE Ad - Sierraville Precast RCB Culvert

Date Of Advertisement Placement: 11/30/2015 10:58:54 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Sierraville Precast RCB Culvert

City/Location: **Sierraville**
County: **Sierra**

Owner: **California Department of Transportation**

Bid Date: Wednesday 12/16/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction
PO Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Jack Shewmaker
jshewmaker@vivkingbridges.com

Published on 11/30/2015 11:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Evita Gomez

om: The Weekly Bid Flash <support@theweeklybidflash.com>
ent: Monday, November 30, 2015 10:59 AM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Sierraville Precast RCB Culvert

Dear Jack Shewmaker,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can **Click HERE to Edit your Ad** at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction
Jack Shewmaker
PO Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

ewmaker@vivkingbridges.com

Bill To:
Jack Shewmaker
PO Box 1508
Rancho Cordova, CA 95741

P.O. Number:
n/a

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	$45	$45
	Discount:	$0
	Sales Tax:	$0
	Grand Total:	$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 11/30/2015 10:53 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Jack Shewmaker

Project Estimator

Jack Shewmaker

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Sierraville Precast RCB Culvert

Bid/Contract #

03-1F2604

Awarding Agency

California Department of Transportation

Project Location

Sierraville, Sierra County, CA

Bid Date

12/16/2015 at 2:00

Project Details

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 11/30/2015 10:53 AM.

Viking Construction Company is seeking DBE s in Sierraville ...
dbegoodfaith.com/ads/Sierravill...

10:11 AM - 30 Nov 2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 11/30/2015 10:53 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Jack Shewmaker

Project Estimator

Jack Shewmaker

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Sierraville Precast RCB Culvert

Bid/Contract #

03-1F2604

Awarding Agency

California Department of Transportation

Project Location

Sierraville, Sierra County, CA

Bid Date

12/16/2015 at 2:00

Project Details

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date
11/30/2015 10:53 AM

Order No.
772-34081

Billed to
Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
T. (916) 852-5530 ext.
F. (916) 852-5533
egomez@vikingbridges.com

Project Name
Sierraville Precast RCB Culvert

Project/Contract #
03-1F2604

Transaction Summary

Bronze Package ■ Focus Journal Notice ■ Trade Journal Notice	$30.00
	TOTAL: $30.00

Phone: 775 267-6800 **Fax:** 775 267-6801 **Email:** pgriffin@Herback.net
Services needed: Herback General Engineering is seeking quotes from certified DBE / UDBE / MBE / WBE / SBE subcontractors and suppliers for the Caltrans 03-1F2604 "Precast Reinforced Concrete Box Culvert, Fence". The project is near Sierraville, California in Sierra County and bids December 16, 2015. We are seeking quotes for the following items of work, including but not limited to the following: Lead Compliance Plan; Construction Area Signs; Traffic Control System; Type II Barricade; Temporary Traffic Stripe and Marking; Traffic Plastic Drum; Portable Changeable Message Sign; Temporary Railing Type K; Alternative Temp Crash Cushion; Temporary Retaining Wall; WPCP; Temp Erosion Control; Street Sweeping; Temp Fence; Reconstruct Guardrail; Clearing and Grubbing; Tree Removal; Excavation; Sand Bedding; Perm. Erosion Control; Aggregate Base; HMA Type A; Tack Coat; Concrete; Precast Concrete; Rebar; Natina Stain; Wildlife Escape Ramp; Fence; Wire Mesh Gate; Object Marker; Cable Railing; Traffic Thermoplastic Traffic Striping.
Requirements: We are an equal opportunity employer. Quotations will be broken down into comparable packages as reasonably necessary. All quotes will be considered without regard to race, color, religion, sex or national origin. Inquire about possible training opportunities and employment of lower income persons. We will require that all participating companies possess a current contractor?s license, carry Workers Compensation & Liability Insurance and be bonded. See specifications for exact insurance requirements and verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. If 3rd tier Subcontractors are being used, they must be noted on the quote and only perform no more than 0.05% of the scope of work being quoted. Plans/Specs avail for viewing at our office: 2531 Nowlin Road, Minden, NV or may be available online for scope of work. Contact Peter Griffin (775) 267-6800, fax (775) 267-6801 or pgriffin@herback.net.
Date posted: 11/24/2015

Contractor: Viking Construction **Contact:** Jack Shewmaker
Address: PO Box 1508 Rancho Cordova, CA 95741-1508
Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** jshewmaker@vikingbridges.com
Services needed: We invite and encourage responsible participation of DBE?s, and solicit your subcontractor or material quotation for the following types of work: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.
Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.
Date posted: 11/30/2015

Contractor: Sierra Nevada Construction, Inc. **Contact:** Tim Morgan
Address: 2055 E Greg Street Sparks, NV 89431
Phone: 775-355-0420 **Fax:** 775-355-0535 **Email:** tmorgan@snc.biz
Services needed: SNC is seeking qualified DBE subcontractors and suppliers for Caltrans contract 03-1F2604. We are soliciting quotes for the following: Sand and Gravel; Rip Rap; Aggregate Base; Erosion Control Materials; Reinforcing Steel; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs; Remove Pavement Markings; Roadway Excavation; Clearing and Grubbing; Aggregate Base; Structural Excavation & Backfill; Erosion Control; Asphalt Paving;

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: Wednesday, December 16, 2015 @ 2:00 PM

ATTN: ESTIMATING DEPARTMENT **November 23, 2015**

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: 03-1F2604 / Sierraville Precast RCB Culvert
- Location: Sieraaville, CA.
- Engineer's Estimate: $1,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Barricades, Temporary Stripe and Markings, Traffic Plastic Drum, PCM Signs, Temporary Railing (Type K), Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Temporary Fence, Metal Beam Guardrail, Clearing & Grubbing, Remove Trees, Roadway Excavation, Structure Excavation/Backfill, Erosion Control, Aggregate Base, Asphalt Concrete, Tack Coat, Furnish Precast RCB Culvert, Bar Reinforcing Steel, Stain (Metal), Fencing, Object Marker, Cable Railing, Thermoplastic and Paint Traffic Striping.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Jack E. Shewmaker

VIKING CONSTRUCTION COMPANY
P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 03-1F2604 / Sierraville Precast RCB Culvert

BID DATE: Wednesday, December 16, 2015 @ 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

_____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

☐ We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

☐ We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

_____

_____

By: _____ Date: _____
Signature

____DBE ____UDBE ____DVBE ____SBE ____DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

VIKING
CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

12-18-15 P01:26 IN

Table of Contents

DBE Commitment	DBE Commitment
DBE "Good Faith Effort"	DBE GFE
Attachment "A"	A
Attachment "B"	B
Attachment "C"	C
Attachment "D"	D
Attachment "E"	E

VIKING
CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

12-18-15 P01:17 IN

DBE "Good Faith Effort"

Project: Highway 89 in Sierra County near Sierraville

Owner: Caltrans

Contract No.: 03-1F2604

Bid Date: December 16, 2015

VIKING
CONSTRUCTION COMPANY
P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE "Good Faith Effort"

Project: Highway 89 in Sierra County near Sierraville

Owner: Caltrans

Contract No.: 03-1F2604

Bid Date: December 16, 2015