STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 11/2014)

Cr=19-15P02:47 RCYD

RACT NO

03-\ptod

BID AMOUNT

3,200,790

BID OPENING DATE

zl \z.l'LDF:

5

BIDDER'S NAME

MC M ConSIvucion, inc.

DBE GOAL FROM CONTRACT (%)

\\vl.

DBE PRIME CONTRACTOR CERTIFICATION' TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

Nix o

P\, 500 MOA

NAME OF DBEs
BID ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE WORK CATEGORY (Must be certified on the date bids are opened. Include Caltrans’ AMOUNT
ITEM NO. SUBCONTRACTED OR MATERIALS TO BE PROVIDED? CODES® certification no., DBE address, and phona number. Show 2nd and $)
lower tier subcontractors}
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Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from each
DBE shown stating that it will be participating in the Contract to perform the specific work shown for the
specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prima contractor must enter its certification number and show all work to be performed by
DBEs, including work performed by its own forces.

2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to
be performed or fumished. :

*Use Work Category Codes from the California Unified Certification Program database.

Pa | oF \p

Total Claimed
Participation

5.1(36 Jga?)
W12 .

The bidder acknowledges that it is commitied to use the DBEs shown
on this form to meet the goal (49 CFR 26.53)-

—

Signature'of Biddér - 7

2 \\o 015 N T\

Code) Prone Number

|SAAC Holden , ESHmatov

Person to Contact (Type or Print Name)

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD {916) §54-3880 or wrile Records and Forms

Management, 1120 N Street, MS-89, Sacramento, CA 95814

03-1F4204



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 11/2014)

L, ~10-15P02:47 RCYD

RACT NO

02-\pW20M

BID AMOUNT

+3,200,10 %

BID OPENING DATE

7_] \2.|’Lol6

BIDDER'S NAME

MC M Constvuction, Inc.

DBE GOAL FROM CONTRACT (%)

DBE PRIME CONTRACTOR CERTIFICATION'

N

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

A

BID
ITEMNO

ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE
SUBCONTRACTED OR MATERIALS TO BE PROVIDED®

'WORK CATEGORY
CODE:

NAME OF DBEs
(Must be certified on the dale bids are opened. Include Caltrans’
certification no., DBE address, and phone number. Show 2nd and
iower tier subcontractors)

ay a2 Conmvactor Suppiied

canaAL

CONAWAL EEYDASPES

[TOTAL VALUE OF ALL SUBCONTRACTS (DO8E & NON-DBE]

4\,»01,u%

AMOUNT

($)

$1,L00

»iolost

DYE ND. DA
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Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from each
DBE shown stating that it will be participating in the Contract to perform the specific work shown for the

specific amount agreed to.

The names of the 1st tier DBE subcontractors and iterns of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

"Each DBE prime contractor must enter its certification number and show all work to be performed by

DBEs, including work performed by its own forces.

2If 100% of an item is not 1o be performed or furnished by the DBE, describe the exact portion of item to

be performed or furnished.

3use Work Category Codes from the California Unified Certification Program database.

PA 10F

Total Claimed
Participation

s 09,2
V1>

The bidder acknowledges that
on this form to meet the cg

f’/

I (49 CFR 26.63).

it mmitted to use the DBEs shown
ct gos
z/

Date

B [l /—/
Signature of Bigder 20V 3
2\\hos @\ -1

Person to Contact {Type or Print Name)

ADA Notice:
Management, 1120 N Sireet, MS-89, Sacramento, CA 95814

For individuals with sensory disabililies, this document is available in aternate formats. For information call

03-1F4204

?Amn Code) Phione Number

{916) 654-6410 or TDD (916) 654-3880 or wrile Records and Forms

|Saac Holden, EShma Tty



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT 0¢=19-15P0¢:48 RCYD
DES-OE-0102.10D (REV 11/2014)

.RACT NO

. fF ot
+3,19,70°
212|105

MC M CoNSIYMCHION, Inc.

DBE GOAL FROM CONTRACT (%)

23

DBE PRIME CONTRACTOR CERTIFICATION' TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) ITOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
Nk = &\ 500,102
NAME OF DBEs
BID ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE WORK CATEGORY (Must be certified on the date bids are opened. include Caltrans' AMOUNT
ITEM NO SUBCONTRACTED OR MATERIALS TO BE PROVIDED’ CODES® certification no., DBE address, and phone number. Show 2nd and (i
lower lier subcontraciors)

WO bt St Mmtvidl [(MAD  rupevt Comshmction |\
OApPLY LV
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£l Dovoo o RS, CA
Awl.

(427002

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each p"j % OF lﬂ 06

DBE shown stating that it will be participating in the Contract to perform the specific work shown for the Total Claimed $ 1 ] E fz )
specific amount agreed to. Participation

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Lo ’2_5 %
Subcontractor List (Pub Cont Code § 4100 et seq.).

The bidder acknowledges that it is committed to use the DBEs shown

1 . . I
Each DBE prime contractor must enter it rification number and show all work to be performed b
: it . showalw e Y goal (49 CFR 26.53).

DBEs, including work performed by its own forces. on this form to meet the Co

“If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to
be performed or furnished.

*Use Work Category Codes from the California Unified Certification Program database. " Signature of Bidder © 7

AL ) ") )

Date 'Area Code) Phione Number

1saac toldan, ESma TtV

Person to Contact (Type or Print Name)

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms
Management. 1120 N Stroet, MS-89, Sacramento, CA 95814

03-1F4204



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 11/2014)

Gr-10-15P0¢ 48 KCYD

_IRACT NO

0%-\FWoM

BID AMOUNT

+3 100,291

5.

BID OPENING DATE

212|205

BIDDER'S NAME

MC M Constvwetion, Inc.

DBE GOAL FROM CONTRACT (%)
-
e

DBE PRIME CONTRACTOR CERTIFICATION' TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

N o\

$ 1,500,140

BID ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE WORK CATEGORY (Must be certified on the date bids are opened. Include Caltrans’
ITEM NO SUBCONTRAGTED OR MATERIALS TO BE PROVIDED? CODES® certification na., DBE address, and phona number. Show 2nd and

NAME OF DBEs

fower tier subcontractors}

4 \ood Comptianee Vlan (WA [Adanta,Nc,

A |SWePP QW) MHE ND.B1HH5

17 Ao Compliance Cn? [R1 SCnooL St.

AMOUNT
(s

[TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

1250
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Show all DBE firms being claimed for credit, regardless of tier, Attach written confirmation from each
DBE shown stating that it will be participating in the Contract to perform the specific work shown for the
specific amount agreed lo.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

Each DBE prime contractor must enter its certification number and show all work to be performed by
DBEs, including work performed by its own forces.

%11 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to
be performed or fumnished.

3Use Work Category Codes from the California Unified Certification Program database.

oy 0¥l

253
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The bidder acknowledges that it is committed to use the DBEs shown

on this form to meet the Contract goal {49 CFR 26.53).

@}lﬂ)&?&-\’ﬂ/\
Code) Phone Number

1saac Hoden, ESatty”

Person to Contact (Type or Print Name)

ADA Notice: For individuals with sensory disabilities, this document is available in altemate formats. For information call (816) 654-6410 or TDD (916) 654-3880 or write Records and Foms

Management, 1120 N Stroet, MS-89, Sacramento, CA 95814,

03-1F4204




STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 11/2014)

0e-19-12P0C:48 RCVYD

RACT NO

0%- g oM

BID AMOUNT

+ 3,290,192

BID OPENING DATE

212|105

BIDDER'S NAME

MC M Constvmcion, inc.

DBE GOAL FROM CONTRACT (%)
-

DBE PRIME CONTRACTOR CERTIFICATION'

NiR

A

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

[TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

81,501,109

WORK CATEGORY

BID ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE
CODES®

ITEMNO, SUBCONTRACTED OR MATERIALS TO BE PROVIDED’

{Must be certified on the date bics are opened. Include Caltrans'
certification ro., DBE address, and phona number. Show 2nd and 5

NAME OF DBEs
AMOUNT

lower lier subcontractors)
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Show all DBE firms being claimed for credit, regardiess of tier, Attach written confirmation from each
DBE shown stating that it will be participating in the Contract to perform the specific work shown for the
specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

"Each DBE prime contractor must enter its certification number and show all work to be performed by
DBEs, including work performed by its own forces.

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item 1o
be performed or fumnished.

3se Work Category Codes from the California Unified Certification Program database.

PA DQFp

Total Claimed
Participation

$100,323
W2> %

The bidder acknowledges that it is committed to use the DBEs shown
on this form to meet the Contract goal (49 CFR 26.53).

fwhoe  @uzzann!

1saac todow, ESma oV

Person 1o Contacl (Type or Print Name)

ADA Notice:
Management, 1120 N Street, MS-89, Sacramento, CA 95814

03-1F4204

For individuals with sensory disabilities, this document is available in aitemale formats. For informaton call (916) 654-6410 or TDD (816) 654-388Q or write R

ecords and Forms



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT Co-10-15P0Z:48 RCYD
DES-OE-0102.10D (REV 11/2014) . 9=

RACT NO

0%-\Fwod

BID AMOUNT

3,290,709

BID OPENING DATE

7.! \?—I’LDF)

BIDDER'S NAME

MC M Constvmction, Inc.

DBE GOAL FROM CONTRACT (%)
\\l.

DBE PRIME CONTRACTOR CERTIFICATION' TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

NiK o\ £1,501,U409

NAME OF DBEs
BID ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE WORK CATEGORY (Must be certified on the date bids are opened. Incluce Caltrans’ AMOUNT
ITEM NO SUBCONTRACTED OR MATERIALS TO BE PROVIDED® CODES® certification no., DBE address, and phone number. Show 2nd and %

lower tier subcontractors)
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Show all DBE firms being claimed for credit, regardless of tier, Attach written confirmation from each Pﬂ u 0 F V %2)
DBE shown stating that it will be participating in the Contract to perform the specific work shown for the Total Claimed 5206 ]

specific amount agreed to. Participation

The names of the 1t tier DBE subcontractors and items of work must be consistent witn the W7D
Subcontractor List (Pub Cont Code § 4100 et seq.).

The bidder acknowledges that it is committed to use the DBEs shown
ct goal (49 CFR 26.53).

) I
;‘—';/ -
=
ignature of

2o )22

'Each DBE prime contractor must enter its certification number and show all work to be performed by !
DBEs, including wark performed by its own forces. on this form to meet the Co

2lf 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to
be performed or furnished.

> >

3use Work Category Codes from the California Unified Certification Program database.

Date Code) Phone Number
1saac todow, ESma Tty
Person to Contact (Type or Print Name)

ADA Notice: For individuals with sensory disabilities, this document is available n altemate formats. For information call (916} 654-6410 or TDD (916) 654-3880 or wrile Records and Forms
Managemant. 1120 N Street, MS-89, Sacramento, CA 95814

03-1F4204



.—1j -PB1s 2211 FROM:FRANK MEDINA GEC 53P7439352 TOr 19163340562 P. 1

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966

OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL
State Lic # 644373 Class A C13 €31 roxanng. medina@att.net
Ceortified DBE: CT014717 2/2/16 expires Laborers Local 188
Certified SBE: 8270 Operators Local 3
Cortified ESBE: FRME426230F Air Quallty Compliant
Public Work Registration
FAXED ON 02/12/18 #1000005534
BEld Date: 02/12/15 Project: 03-=1F4204
Addendums: 4 Frelght included: Yes Sales Tax included: Yos
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: 12 DAYS  Back Charges: No Retention Withheld: No Bond Premium: 2%
Prevail Wage: YES Unlon: YES HazMat/Lead Compliance: NO
Item No. __ltem Item Price Unlt Qty Total
23 TREATED WOOD WASTE 1.00 LB 2500 $2,500.00
25 REMOVE GUARRAIL 1 TC 8.00 __LF 270 $2,160.00
20— RESET MAILBOX 450:00———EA__ | 3—1—$1,3850:00—
$2—[FURN-SNE-OHEET ALUNM SIGN———— 1 —85.00— 1 ——9GF T —23 —$+,266:00—1
68— DRAINAGEINLET- MARKER— —56:06 EA 2 $400:00—1-
FF—|DECINEATOR-CLASS1—2T6 $0:00 | EA 3 —$4560.00 |
+8— [HIGHWAY POST-MARKER —60:00——EA— 3—1—$150.00
+9— MARKER CULVERT —50-66—1——FEA & —$200.00———
80 MIDWEST GUARDRAIL SYSTEM 1 TC 30.00 LF 200 $6,000.00
a1 VEGETATION CONTROL 2 TC 42,50 SQYD 180 $7,650.00
_82 TUBULAR BICYCLE RAILING 6 TC 125.00 LF 335 $41,875.00
83 TRANSITION RAILING TYPE WB-31 3200.00 EA 2 $6,400.00
84 END CAP 2/4 WRAP END SECTION 250.00 EA 2 $500.00
85 END ANCHOR ASSEM SFT 650.00 EA 2 $1,300.00
86 ALTERNATIVE IN LINE TERM SYSTEM 3100.00 EA 2 $6,200.00
TOTAL ST 800,06
Bl 82 EXCLUDES ANY PAINTING. PRIME TO PROVIDE TEMP WALKWAY TO INSTALL. $’\\—\,‘03‘5

***Quote is based on all items. If you would like to break up packages please call us for approval.
“**Excluding any palnting or Electrical work on any items.

*** Quote INCLUDES 2 mobilizations, Additional mobilizations to be charged at $750 ea,
***Quote is based on Regualr shift hours M-F. Weckonds, Holldays, and Night Work subject to wage

***8tand By Time: $250 per Hour Excluding Weekend or Holiday Hours

***Bid items that require night work the Item price reflect night work rate.

Terms: Due and payable within 30 days from date of installation and/or as per Business and Profesglonal
Code 7108.5 and Publlc Contract Code 10262.5 (for progrese payments). Attorney Feee and interest: If
court action be Instituted on this invoice, general contractor promises to pay reasonable attorney fees. A
"ate payment charge of 1 1/2% per month will be charged on all invoices not pald within terms of quote.

rhls Ie annual percentage rate of 18%,
“**Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same:

Page 1 of 2
RECEIVED TIME FEB. 12, 11:53AM



CEB-1.-2015 22:11 FROM:FRANK MEDINA GEC 5387439352 TO: 19163340562

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - §30-743-0744; FAX - 530-743-93562
approved, signed, and dated. Material fabrication will not be initlated prior to the recelpt of the
approved and signed shop drawings.
~Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior
mutual agreement is made in writing. Contractor reserves the right to repair and or replace any
defective material at their discretion without liability from any circumstance.

IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA.
_AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS

Page 2 of 2
RECETVEN TIMF  FFR 12 11.R2AM
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allawa
g\ITERPRISEg DBE

117 Meyers Street © Suite 120 « Chico CA 95928 « 530-332-9909
Quotation and Scope

February 11, 2015 Quote P15-010

Gallaway Enterprises is pleased to provide the following quote FOR CONSTRUCTION ON STATE
HIGHWAY IN BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE; Caltrans Project Number 03-1F4204. If you have any guestions, please do not hesitate to
contact Christine Lohse, Lead Biologist at (530) 332-9909 office, (530) 332-9905 fax, or
christine@aallawayenterprises.com. Gallaway Enterprises, Inc. is a DBE (#31237), WBE, UDBE, and small
business (#1732158) certified company. This quote is supplied with the understanding that we are
exempt from the requirement of providing certified payroll.

Scope of Work:
Gallaway Enterprises will provide a qualified Contractor Suppiied Biologist(s) (ltem 91} to satisfy species

protection and survey requirements for the term of the project, which will include:

e Implementing bird exclusion measures on the bridge;
e Pre-construction Survey(s} and Report(s);

Initial Monitoring Survey(s) and Report(s);

Weekly Monitoring and Report(s);

Monitoring of active MBTA nests as needed;

Incident Report(s);

Final Monitoring Report, and;

Implementing specified species protection measures.

-}

Gallaway Enterprises will prepare a project-specific Natural Resources Protection Plan (Item 92), which
will include:

@ List of species and habitats addressed in the plan

¢  List of protocols for species protection surveys, with full protocols in an appendix

¢ Protection measures for regulated species likely to occur in the project site

e  Protective radii for regulated species encounters

¢ Implementation plan for protection measures, including monitoring schedule

¢  Monitoring duties ‘

¢ Justification for each instance where protection measures and an Implementation plan are not

necessary for a regulated species

Schedule for inspecting protection measures

Schedule for maintaining protection measures

Schedule for submittal of monitoring reports

Response plan for instances where regulated species are encountered

o Location and schedule of fence installation and removal, with identification of species or habitats to
be protected by each ESA and Species Protection Area (SPA)

e Protection measures required within each SPA

Page 10f2




Qualifications:

Our Lead Biologist, Christine Lohse, is the point of contact for project scheduling, questions or concerns.
All of Gallaway Enterprises biological staff meet the qualifications listed in the specifications and are
Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience
providing environmental compliance monitoring throughout northern California. For more information

please contact us at (530) 332-9909 or visit: www.gallawayenterprises.com. The resumes of our
monitoring staff are supplied at your request.

Project Assumptions:

e The Contactor will be responsible for setting up all ESA fencing.
¢ Gallaway Enterprises assumes that there will be no Biological Resource Information Program
e [If Caltrans orders the contractor to install exclusion devices than the contractor will supply

access for installation

¢ The Contractor will provide a schedule so¢ that Gallaway can conduct surveys within the

appropriate time limits identified in Contract specifications.
o Gallaway Enterprises assumes that construction will be completed in one year.
¢ Gallaway assumes 1 round of edits on the NRPP and Final Report.

Cost estimate:
The engineer has estimated 90 Contractor Supplied working days.

Cust estimate gr item:

Cost estimate for length of project:
&F e | 1 a .: ': .%5 T T

Contractor Supplled - Biologist

emNo. | : escription | Quantity | Unit | Rats
91 Contractor Supplied Blologlst daily WD’
92 Natural Resource Protection Plan 1
% Working Day, billed per day, if less days ore required, billing will reflect the actual number of days.

536 000

921
Alnstallation of Exclusion Devices N/A $3,600 $3,600
92 Natural Resource Protection Plan 1 $2,000 $2,000

Total: | $41,600

Y bosed on the 90 working day estimate provided in the project specs. Billed per day, If less doys are required, billing will reflect the actual

number of days.

A Installation of exclusion devices will only be charged if Coltrons orders the instaliation by the controctor per oddendum #3, Price includes time

ond materials.

Gallaway Enterprises carries commercial auto, general liability, workers compensation, and professional liability.

PLAC and Contract Certifications and Expiration Dates:

License, Certification Conferrer of Title or Issuing Expiration Individual Holding Title
Agency Date

Women Business Enterprise California Public Utilities 12/14/2016 Gallaway Enterprises,

VON: 4BNO00D7 Commission Jody Gallaway ]

Women Business Enterprise | California Department of 8/15/2016 Gallaway Enterprises,

(31237) Transportation Jody Gallaway

Disadvantaged Business California Department of 8/14/2016 Gallaway Enterprises,

Enterprises (31237) Transportation Jody Gallaway

Small Business (1732158) California Department of 1/31/2016 Gallaway Enterprises,
General Services Jody Gallaway

Federal Recovery Permit TE- | United States Fish and

049693 i Wildlife Service TR .| Iy iy

Page 2 of 2




To: Estimator

Page 2 of 6

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 12406 Gold Flake Ct., Rancho Cordova, CA 95742

2015-02-12 07:04:44 (GMT)

19252692861 From: Karen Wonnenberg

UDBE Certified, fCT-032785

Quotation

To: Estimator Bld Date: 2112115
Date: 2112115

Job Name: Rock Creek Bridge, Butte County

Job Number: 03-1F4204
Quantity Description Unit $ Total $
Bid Item 760, Joint Seal MR 1°
B6|LF |WaboCompressionSeal, WA-275 $16.50|| $1,419.00
1lea |WaboPrimalLub Adhesive $93.50 $83.50
1|ea |Estimated Freight $325.00 $325.00
;‘
Total: $1,837.50
Sales tax not Included

Delivery: Terms: Net 30 days
F.0.B.: Ship Point Pricing Valid for 6 months from Bid Date

llems included in quoled price: limiled lo ilems lisied
Exclusions: Sales lax, engineering, 3rd parly inspeclions, liquidaled damages, relenlion.
Rupert Construction Supply will supply malterials as required in conlract plans and specifications.
Rupert Construction Supply is nol responsible for design, engineering or inslallalion.

Liabilily: Limiled lo the cosl of our producl, we will nol be responsible for addilional charges.

Due lo the instabllily in lhe raw malerials marke(s, our quolation is subject lo change wilhoul nolice.

Pricing should be verilied before placing a purchase order.
If Ihis project is subjecl lo compensalion due lo escalalion of raw malerials pricing, Rupert Conslruclion Supply reserves (he righl lo make
claim at ime of shipmenl.

Contraclor lo verify field dimensions.

Aclual quanlilies are he responsibilily of the conlraclor.
Addilional ilems available for purchase. See allached line card for product informalion.

415 » Go% “hies”

Sincerely, Stacy Monroe
925.408.3627 Moblle
925,229.6577 Office

stacy@rupertsupply.com

+tTaAx¥X =

DCACTVER TIME  FER 19

17 07AM




To: Estimator Page5of6

Back To Query Form

Search Returned 1 Records

2015-02-12 07:04:44 (GMT) 19252692861 From: Karen Wonnenberg

Erl Jan 17 11:31:20 PST 2014

Query Criteria
Firm/DBA Name: rupert
-, ~Firm Type: DBE

" Firm 1D
" Firm/DBA Naimie
\._'A_ddress Lfne1

"Malling Address Linei
““Malling Address Line2
Mailing City
- Mailing State
. Mailing Zip Code1
" Malling Zip Code2
~-Gertification Type
" EMail
Contact Name
Area Code
- Phone Number
- Fax Area Code
ax Phone Number
A sency Name
_ linties
_ Districts
-~ DBE NAICS

ACDBE NAICS

Work Codes

32785
RUPERT CONSTRUCTION SUPPLY, LP
12405 GOLD FLAKE CT.

RANCHO CORDOVA '
i
95741 .

3641 PARK DR,, 8TE. 20-487

EL DORARDO HILLS

CA

ab5762

4549

DBE

karen@®@ rupertsupply.com

KAREN WONNENBERG

(928)

299-5577

(916)

B73-9737

DEPARTMENT OF TRANSFORTATION o
00‘ S LI 4 .."‘._.‘.\
0o: '
423980; 4441 00;

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATEHIAL
SUPPLIER; C0200 BRIDGE DECK MATERIALS SUPPLIERS: C5190 JOINT SEAL - WATER S8TOP! | T e

Licenses
Trucks
~ Gender F
Ethnicity CAUCASIAN
- Firm Type DBE
.\. " '\.. '_\I
‘-~ . i, S T

REMPETVEN TIME

FER 19 19.NTAM




To: Estimator

Page 6 of 6

Rupert

Dear Customer,

2015-02-12 07:04:44 (GMT)

19252692861 From: Karen Wonnenberg

DBE/UDBE

Certified Regular Dealer
#CT-32785

WBRBE/SBE (Californiw/Federal Govt./PTIC certilied)

SBE #248143: City of Sacramento

PPlease reler Lo the following list of products we supply for Lthe heavy civil construction markel
along wilh other job specific items at very compelitive prices, We ofTer excellenl customer
service und years of experience in the construction materials industry. and we look forward o

working with you.

Beuring Pads: Luminuted, PTFE or Plain
Silicone Grease: for Bearing Pads
Conduit: Galvanized Rigid/PV(

Welded Steel Pipe: Coated, Lined or Plain
Casing Pipc

Duectile Tron Pipe

Bridge Deck Drainage Systems

Misc. Metals/(iable Restrainers

Soffit Access Covers/Grates/Barricr Rail
Fxpansion Joint Scals

Grated Line Drains

Waterproofing Materials

Drainage & [vrigation Marerials

Site Furnishings

NPS Water Supply Line: 2”-6" sysiem

Electrical Supplies

Spherical Bearings

Contact Adhesive: Caltrans approved
Steel Beams/Steel Pipe Pile

Polyester Concrcte/Methacrylate

Misc. Construction Matcrials

Dowels, Epoxy

Timber Lagging

HDPE Shims

Watcer Mcters

Welded Wire Mcsh, Post Tension Wirve
Pipe Key-Shear Key

Anchor bolts, ecaded Studs, Nails
Formliner

Rcinforeed Concrete Pipe and Manholes
Metal Beam Guard Rail

Chain Link Fence

Precast Concerete Items: Pipe Supports-Benches-Signs-Tables-Bollards, cte.

“*We’ll get you the right material when you need it.”

Mul: 3941 Purk Dr. #20-487, El Dorudo Hills, CA 95762
aard: 12405 Gold Flake CL., Rancho Cordova, CA 95741

(925)229-3577 ph., (916)673-9737 lax
karcn(@rupetisupply.com

Website: www.rupcertsupply.com

RECFTVEN TIMF  FER 12 192.-07AM




E#i5 12:12PM PST adanta Inc. -> 9163340562 Pg 1/1

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Adanta

Nartive American woman-owned
California DOT-Certified DBE
DBE Certificate #37357
February 5, 2015
DBE QUOTE
Attn:  Estimator
Subject: Caltrans Contract 03-1F4204
PROPOSAL FOR BID ITEM: COST
LEAD COMPLIANCE PLAN $1,250.00
ASBESTOS COMPLIANCE PLAN $1,250.00
STORM WATER POLLUTION PREVENTION PLAN $2,250.00

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced
project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Koo [ 57

Kimberly Patz, President
kimberlypatz@adanta-inc.com

RECEIVED TIME FEB. 5. 1:14PM




DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

Tullis, Inc.
Attn: Chris Brimhall
Date: 2/12/15

Project: Caltrans 03-1F4204, Hwy 99 near Chico
Material: 240 Ton - PG 64-16
Delivered Price: $492.00 Per U.S. Ton + Any applicable taxes

ORIGIN: Valero Refining, Benicia, CA
DESTINATION: North State Asphalt

*Indexed 5% Crude

*Standby after 1 hour from scheduled delivery time at $100.00 per hour

*Pricing based on full loads - 26.00 ton

*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.20 per
gallon. www.eia.gov. $3.061 on bid day.

¥ 290 s - ¥ BURF A < g8 0se™

Ve e = Y 1\3 080 x (0%

= E0Hd i Q——‘—
e




CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DRAGON MATERIAL TRANSPORT, INC.

4543 N. HAYES
" FRESNO, CA 93722

Owner: SUMMER BRADFORD
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 484220 Specialized Freight (except Used Goods) Trucking, Local 424720 Petroleum and Petroleum Products Merchant Wholesalers (except Bull
423320 Brick, Stone, and Related Construction Material Merchant Wholesaler 484110 General Freight Trucking, Local

Work Category Code(s)
C0624  PETROLEUM, OIL, LUBRICANTS 9602  BOTTOM DUMP TRUCKING
9771 TRUCK BROKER 9774  TRUCKER

D29%0 MISC. PETROLEUM & COAL PRODUCTS

CERTIFYING AGENCY: UCP Firm Number : 37444
CITY OF FRESNO

:;(gsﬁo, CA 933?#00‘?0“6 2 | fi{, th m{\\.ﬁ DLLEJL.,— January 13,2010

(559) 621-1182 CUCP OFFICER




Unified Certification Program

Back To Query Form

Page 1 of 1

Search Returned 1 Records Thu Feb 12 16:57:26 PST 2015

Query Criteria

Firm ID: 37444

Firm Type: DBE

Firm ID 37444 R e

Firm/DBA Name DRAGON MATERIAL TRANSPORT, INC.

Address Line1 377 WFALLBROOK AVE., SUITE 107

Address Line2

City FRESNO

State CA

Zip Code1 93711

Zip Code2

Mailing Address Line1 P.O. BOX 27800

Mailing Address Line2

Mailing City FRESNO

Mailing State CA

Mailing Zip Code1 93728

Mailing Zip Code2 7800

Certification Type DBE

EMail summer.bradford@dragonmaterial.com

Contact Name SUMMER BRADFORD

Area Code (559)

Phone Number 351-8822

Fax Area Code (559)

Fax Phone Number 276-0818

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 10; 14; 15; 16; 19; 20; 22, 23; 24; 28, 34; 35; 36; 37, 39; 40, 42, 48, 54,

Districts 01; 03; 04; 05; 06; 07; 08; 09; 10; 11;

DBE NAICS 423320, 424720; 484110; 484220;

ACDBE NAICS

Work Codés C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C8602 BOTTOM DUMP TRUCKING; C9771 TRUCK
BROKER; C9774 TRUCKER: D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;

Licenses

Trucks FOR HIRE - 12;

Gender F

Ethnicity HISPANIC

Firm Type DBE s

http://www.dot.ca.gov/ucp/QuerySubmit.do

2/12/2015




p (1 |
JOSH ARBISO TRUCKING

21962 [ ONE TREE ROAD
ANDERSON, CA. 96007
PHONE: 530-355-8409

EMAIL JOSHARBISO@GMAIL.COM

DOT CUCPDBE FIRM# 41019
SMALL BUSINESS SUPPLIER # 1 751082

CARBID# 23142

Own & Operate 3 DBE CARB COMPLIANT Trucks
2/12/15

Tullis Ing.
P.O Box 493416

Redding,(CA. 96049
Attention: Estimator: Chris Brimhall

This is a fuote for DBE CARB Compliant truck rates for the 2015 Caltrans Contract # 03-

1F4204

Following Quotes: Out of Town
1 Double Bottom Dump $105.00

1 Semi Bpttom Dump $105.00

1 FlatBed Truck-Haul K-Rail, Pipe $105.00

e reflect diesel fuel not exceed $4.05 a gallon or a fuel surcharge will be added at 4% of
hourly quoted!***+*

PLEASE|CALL TO DISCUSS ANY CURRENT JOBS GOING TO BID.

ions or concerns feel free to contact us at 530-355-8409.
Xl Clewn o IBT
O
= $\2,2557

If you hay

=£€ € ¥ uption  Aapched



CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

JOSH ARBISO TRUCKING

21962 LONE TREE RD
ANDERSON, CA 96007

4

Owner: JOSHUA ARBISO
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Cevdﬁgﬂon Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be ammdu_l;for the-following NAICS codes: '

NAICS Code(s) * Indicates primary NAICS code i
* 484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s) \
C9602 BOTTOM DUMP TRUCKING ' - C9774 TRUCKER
Licenses
CERTIFYING AGENCY: UCP Firm Number : 41019

(916) 324-1700

DEPARTMENT OF TRANSPORTATION ; \

1823 14TH STREET w .

SACRAMENTO, CA 95811 0000 March 8, 2013
CP OFFICER

IlilCUCP':pallqndobjecﬂv-mmmuandmhhhlhdmﬂdﬁrbmhmn?wmw;m
nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Thu Feb 12 16:50:47 PST 2015

Query Criteria

Firm ID: 41019

Firm Type: DBE

Firm ID 41019 o R W
Firm/DBA Name JOSH ARBISO TRUCKING
Address Line1 21962 LONE TREE RD
Address Line2

City ANDERSON

State CA

Zip Code1 96007

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail josharbiso@hotmail.com
Contact Name JOSHUA ARBISO

Area Code (530)

Phone Number 355-8409

Fax Area Code )

Fax Phone Number

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 18; 45; 47; 52; 53;
Districts 02;

DBE NAICS 484220;

ACDBE NAICS

Work Codes C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;
Licenses

Trucks FOR HIRE - 3;

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

2/12/2015




CDOT 03-1F4204

02-But-99-40.5/40.8

Widen Shoulder on Structure

Bid Date & Time: February 12, 2015 @ 2:00 PM

Tullis, Inc.
Explanation of Trucking for Josh Arbiso Trucking (CT No. 41019)

Item-45 Hot Mix Asphalt (Type A) (Partial)
Bid Quantity = 5,910 Tons to be haul in Bottom Dumps
Production: 5,910 Tons/6 Shifts = 985 Tons/Shift (Avg).

Josh Arbiso Trucking owns 2 bottom dump trucks. The asphalt plant is located in Redding, Ca.
and is approximately 61.5 miles, one way, to the project. It will take approximately 3.25 hours
to deliver the material to the job site and return to the plant. This project will require 15 - 17
trucks to make approximately three (3) round trips per shift to deliver all the material (9.75
hours/each).

So, 6 Shifts x 9.75 hrs/Shift x 2 trucks x $105.00/Hr = $12,285.00

Total Claim for Josh Arbiso Trucking for Item 45 = $12,285.00

Please forward any questions or comments regarding this explanation to Chris Brimhall at Tullis, Inc.
Chris Brimhall can be contacted using the following phone or email address. Phone (530) 241-5105 and
email cbrimhall@tullisinc.com.




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

ES-OE-0102.11A (REV 11/2014)

Bidder's Name M|

Contract No. O -\ F

C

i ~

PAGE 1 OF 4

1. List items of work the Bidder made available 1o DBE firms. kientify items of work the Bidder might otherwise perform with its own lorces, ftems that have been: broken down into

economiczlly feasitle units to facilitate DBE participation, and items for which the Bidder has estabiished flexible time frames for performance and delivery schadises in a manner that

encourages and faciiitates DBE participation. For each item listed, show the dallar value and percentage of the total contract, The Bidder must demonstrate that sufficient work 10
meet the goal was made avallable to DBE firms.

fored, Sorv Bidder Normaly ftems Beoken Down to Tt or Pedomance Amount
::%";EE: o e 7 Dolvary Schechles ® PTaaba
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Oves [Ine [Jves L[ Mo Oves Ono

Mves o OOves O Mo Oves Dno

Oves Owo O ves O Ne O ves D[Ine
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Clves D[Ine [Jvee [ No M ves [ONe
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Oves DOwo O ves O no O ves [One
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03-1F4204



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

Bidders Name M C ™M CONSTRUCTION , \NC,
DBE GOOD FAITH EFFORTS DOCUMENTATION ;.\, 0. [ELYIO

PAGE2OF 4

2, List the names of cenifiad DBEs and the all dates on which thay ware solicited 1o bid on this project. Includa the items of work offered and the dates and methods used Jor initial and
follow-up solicitations o determine with certainty whether the DBEs ware interested. Attach copies of solicilations, e-mail messages, telephone records, Jax confirmations, elc.

Name of DBE Soficited

Date of Initial Solicitation Remns of Work Offered

Stec EXHiy Ya."

Follow-Up Methods and Dates

3. For each item of work made avatiable, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the sedected firm and its status

as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE i the solected firm is not a DBE. Provida copies of each DBE and
Non-DBE quore submitted to tha Bidder whenever a Non-DBE firm was selacted over a DBE or work on the Contract.

Provided
Plans/Specifications for . ; Quote Price Ditference
tams of Work Work Offered Name of Selected Firm DBE or Non-DBE Name of Rejected Firm % $)
(Yes/No)

SEE EAHWIDIT "R

It the lirm selected for the item is not a DBE. provide the reasons for the sefection on a separate sheet and attach names, addresses, and phone numbers for the firms listad above.
Provide evidence as to why additional agreements couid not be reached for DBES jo periorm work.

03-1F4204



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION .
Bidder's Name

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No
DES-OE-0102.11A (REV 11/2014) ’ PAGE 3 OF 4

4. Describa the Bidder's outreach efforts to identify and soficit the interest ol all certified DEEs that have the capability to perform the werk of the Contract. Provide coples of supporting
documants. .

Description of Outreach Dates Location (il applicable) Resulia

SLe eIt Tyt

5. Describe the Bidder's etiorts made to provida interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in
responding to & solicitation. kdantify the DBES asslsted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

AN MCM'S SOLICITATIONS B PLANS CONTACT VWAS \NCUMDED,
AS WEUL AS PHONE AND TAY NUMBERS-MEM WAS ™NOT
CONTACTED FOR WVLANS, PAT HOPED TO ENCOWRARE PARTIUAPATION
2 EMALINS A LINETD Ad) DBE EIRMNS wWITHE & LTED e\
ADDKESS — SEE CAWIB\T'D'

6. Describe the Bidder's eflorte made 10 assist interested DBEs in obtalning bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the
’ dates. Provide copiss of supporting documents.

N OMECM'S SOLICITATIONS 1T 1S NOTED THAT WE WL ZEAMBUARSE
SUPCONTRACTOR'S PREMIUM COSTS OF YONDS AND THAT
MCM  SHDALD € CONTACTED FOR ASSISTANCE \N

SIPOMNDLN . ) B \
QL0 ASSISTRNCE WAS REQUESTED. -SEE LT 'g"

7. Describe the Bidder's effarts made to assist interested DBES in obtaining nacessary equipment, supplies, materials, or related assistance or services, excluding supplies and
equipment the DBE purchases or leages from tha prime contractor or its affiliate. tdantify the DBEs assisted, 1he type ol assistance offered, and the detes. Provide copiss of

supporting documents.

IN MCM'S SOUCTTRTIONS 1T 1S NOTEO THAT WE CAN WDHE
CONTACTEY FOLR ASSISTANCE
ND ASSISTANCE WAS REDUESTED.

- SEE A UbIT 6"

03-1F4204



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

idder’ Lt ANC.
DBE GOOD FAITH EFFORTS DOCUMENTATION  Dders Namo S o ’LD\—% ONSTRUCTION
DES-OE-0102.114 (REV 11/2014) Contract No. D - \

PAGE 4 OF 4

B. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruting, and using DBE firms. i the agancias ware contacted in
writing, provide copies of supporting documents.

Name of Agency Date of Contact Method of Contact Resuits
CALTRANS
CUCP DATRAASE zhow \NTERNET GUERY | V@1 FIRMS

COMPUANCE eEVWsS
anﬁs‘é \2zl20is INTERNET RQUERS | B\ FIRMS

See e\t U1 "

9. Include additional data to support a demonstration of good faith ellorts.

NOTE: Use additional sheets of paper if necessary.

ADA Notice: For individuals with sonsory disabiilies, this document is availabie in tormets. For ink ion call (916} 654-6410 or TOD (316) 854-3580 or write Records. and Forms
Managemanl, 1120 N Street, MS-89, Sacramento, CA 85814,
03-1F4204




EXHIBIT 1 - to 03-1F4204 Good Faith Effort Submittal

MCM CONSTRUCTION, INC.
$3,296,289.23 is MCM's Bid Total

Established
Flexible
Timeframes
for
Item Broken | Performance
BIDDER Down to | and Delivery
NORMALLY Faciltate | Schedules Percentage of
ITEM OF WORK OFFERED PERFORMS ITEM | Participation| Yes/No Amount ($) Contract
LEAD COMPLIANCE PLAN Yes Yes Yes $2,700.00 0.08%
CONSTRUCTION AREA SIGNS No Yes Yes $1,900.00 0.06%
TRAFFIC CONTROL SYSTEM No Yes Yes $115,000.00 3.49%
CHANNELIZER No Yes Yes $320.00 0.01%
PCMS Yes Yes Yes $21,500.00 0.65%
KRAIL Yes Yes Yes $35,200.00 1.07%
CRASH CUSHION No Yes Yes $64,000.00 1.94%
SWPPP Yes Yes Yes $46,125.00 1.40%
TEMP EROSION CONTROL No Yes Yes $80,652.00 2.45%
STREET SWEEPING No Yes Yes $15,000.00 0.46%
ASBESTOS COMPLIANCE PLAN No Yes Yes $2,600.00 0.08%
COLD PLANE AC PAVEMENT No Yes Yes $18,984.00 0.58%
POLYESTER CONCRETE
OVERLAY No Yes Yes $77,493.00 2.35%
CLEA_RING AND GRUBBING No Yes Yes $26,000.00 0.79%
ROADWAY EXCAVATION No Yes Yes $79,560.00 2.41%
HYDROSEED/ERQSION CONTROL No Yes Yes $27,901.00 0.85%
CLASS 2 AB No Yes Yes $110,250.00 3.34%
CRACK TREATMENT No Yes Yes $5,145.00 0.16%
HMA No Yes Yes $566,100.00 17.17%
HMA DIKE No Yes Yes $3,740.00 0.1%
TACK COAT No Yes Yes $630.00 0.02%
FURNISH STEEL PILING (HP
10X57) No Yes Yes $21,942.00 0.67%
FURNISH READY MIX No Yes Yes 0.00%
FLATWORK Yes Yes Yes $14,956.00 0.45%
DRILL AND BOND DOWEL No Yes Yes $10,476.00 0.32%
JOINT SEAL Yes Yes Yes $5,934.00 0.18%
REBAR No Yes Yes $108,175.00 6.01%
SIGNS No Yes Yes $1,778.00 0.05%
ALTERNATIVE PIPE CULVERT No Yes Yes $59,824.00 1.81%
CONCRETE BACKFILL Yes Yes Yes $1,575.00 0.05%
MARKER No Yes Yes $2,651.00 0.08%
RSP & RSP FABRIC No Yes Yes $2,268.00 0.07%
MISC IRON AND STEEL No Yes Yes $1,104.00 0.03%
DELINEATOR No Yes Yes $174.00 0.01%
GUARDRAIL SYSTEM No Yes Yes $2,200.00 0.07%
BICYCLE RAILING No Yes Yes $51,925.00 1.58%
TRANSITION RAILING No Yes Yes $6,600.00 0.20%
END ANCHOR ASSEMBLY No Yes Yes $1,360.00 0.04%




ALTERNATIVE IN LINE TERMINAL

SYSTEM No Yes Yes $6,500.00 0.20%
STRIPING No Yes Yes $8,263.00 0.25%
TOTALS

$1,683,742.00

50.84%




PLEASE SEE SOLICITATION

2 | ABSL CONSTRUCTION | 510-727-0900 | 510-727-0910 | BIDDING 112212015 | 1/23/2015 2/912015 DARRYL FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
3 AC DIKE CO 916-645.-7747 | 916-645-9618 | BIDDING 112212015 | 172312015 2/9/2015 JOEL FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
4 | ASCONTACTORSINC | 209-742-6684 | 209-966-2643 NO BID 1122/2015 | 1/23/2015 20912015 DENI FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
NAM PLEASE SEE SOLICITATION
5 | A1OR WOERT(;AL IRON | 559.251-1447 | 550-2514169 | MESSAGE | 1222015 | 17232015 | 2/912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
g | M ‘é’:ﬁggé g’ﬂém 925-691-9400 NIA MESSAGE | 1/22/2015 | 1/23/2015 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
7 |ACCURATE SAWCUTTING| 209-632-5010 | 209-632-9241 NO BID 112212015 | 1/23/2015 2/9/2015 | RETURNED EMAIL FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
8 | ALERT-O-LITE INC 5504532474 | 559-453-3250 NO BID 112212015 | 172312015 2/9/2015 SANDRA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
g [ALL AMESRE'%’:SSPHALT 775-329-3003 | 775-827-3006 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
ALL PHASE PLEASE SEE SOLICITATION
10| CONSTRUCTION & 916-7714602 | 916-771-4603 NO BID 112212015 | 1232015 | 21912015 GARY FOLLOWING LOG FOR A LIST
ENGINEERING OF ITEMS OF WORK OFFERED
A PLEASE SEE SOLICITATION
1 e i 550-498-0551 | 559-498-0951 | MESSAGE | 1/2212015 | 1/23/2015 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
N PLEASE SEE SOLICITATION
12 Pl 530-5474334 | 530-547-3197 | MESSAGE | 1/22/2015 | 1/23/2015 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST

OF ITEMS OF WORK OFFERED




COMPANY NAME

TELEPHONE #

FAX #

RESPONSE

DATE FAXED

DATE
EMAILED

DATE CALLED

NAME

COMMENTS

ITEMS OF WORK OFFERED

13

AMCON CONSTRUCTION

916-204-8715

916-204-8715

MESSAGE

1/22/2015

1/23/2015

2/9/2015

MESSAGE

LEFT A MESSAGE

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

14

AMERC INC

951-677-1078

951-698-1101

NO BID

1/22/2015

1/23/2015

2/9/2015

SOUTHERN CALIFORNIA ONLY

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

15

AMERICAN STEEL
PLACERS INC

909-884-6031

909-433-9150

NO BID

1/22/2015

1/23/2015

2/9/2015

SOUTHERN CALIFORNIA ONLY

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

16

AMLAND CORP

408-929-3949

408-298-4344

N/A

1/22/2015

1/23/2015

2/9/2015

NO ANSWER, VOICEMAIL BOX
IS FULL

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

17

ARROW S COMPANY

707-396-0073

707-437-2555

MESSAGE

1/22/2015

1/23/2015

2/9/2015

LEFT A MESSAGE

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

18

AUSTIN ENTERPRISE

661-589-1001

661-589-9509

BIDDING

1/22/2015

1/23/2015

2/9/2015

RETURNED FAX

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

19

BA RETRO INC

916-564-9523

916-564-9526

MESSAGE

112212015

1/23/2015

2/9/2015

MESSAGE

LEFT A MESSAGE

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

20

BASS ELECTRIC

415-295-1600

650-869-3509

NO BID

1/22/2015

N/A

2/9/2015

DANA

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

21

BAY LINE CUTTING &
CORING INC

510-527-1000

510-527-0500

BIDDING

1/22/2015

1/23/2015

2/9/2015

JUAN

WILL REFAX QUOTE

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

22

BC SCHMIDT
CONSTRUCTION

530-473-5423

530-473-2749

NO BID

1/22/2015

1/23/2015

2/9/2015

DEEDEE

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

23

BERT W SALAS INC

619-562-7711

619-258-3515

NO BID

1/22/2015

1/23/2015

2/9/2015

SHERRY

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

24

BJ WILLIAMS COMPANY

916-359-5055

N/A

N/A

1/22/2015

N/A

2/9/2015

NUMBER HAS BEEN
DISCONNECTED

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

25

BORG FENCE

925-455-9620

925-455-9626

NO BID

1/22/2015

1/23/2015

2/9/2015

CURRENTLY ONLY CAPABLE
OF WORKING IN THE SF BAY
AREA

PLEASE SEE SOLICITATION
FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
BOUTHILLIER PLEASE SEE SOLICITATION
26| o LR o | 7074594041 | 7074598775 NO BID 112202015 | 1/23/2015 2/912015 FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
BUENA VISTA PLEASE SEE SOLICITATION
27 Wreooeih Gl 714-779-2563 | 714-771-2569 N/A 11222015 | 1232015 | 2/912015 BUSY DIAL TONE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
28 | BURKE CONSTRUCTION | 530-676-1000 | 530-672-2411 NO BID 11222015 | 1232015 |  2/912015 SANDRA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
29 A%Jg 3@55&%%223%%3 §50-790-4277 | 559-485-5857 NO BID 11222015 | 1232015 | 2912015 OUT OF BUSINESS FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
CAL VALLEY PLEASE SEE SOLICITATION
0| conamiener NG | 5592740300 | 559-274-0311 NO BID 11222015 | 1232015 | 2/9/2015 SHELLEY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
31 | CAL.CONPUMPING LLC | 415401-9838 | 4154017664 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
32 CALI CONCRETE 661-398-8143 | 661-398-1382 NO BID 112212015 | 1/23/2015 2/9/2015 SARA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
33 %’E‘éﬁ%’éﬁﬁy 562-007-2105 | 562-907-2106 NO BID 112212015 | 1/23/2015 2/9/2015 i VOLTS‘SLEYPRO"ECTS FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
CHARLIES CUSTOM PLEASE SEE SOLICITATION
Y e s 530-221-3626 | 530-221-7563 | MESSAGE | 1/22/2015 | 1/2312015 2/912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
CINDY BALES PLEASE SEE SOLICITATION
Fl - et s 900-585-1557 | 909-752-7090 | MESSAGE | 1/22/2015 | 1/23/2015 20912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
36 S'SSJSTES'L“; F',“LfN?Sg 562-697-2286 | 562-697-2039 NO BID 12212015 | 172312015 | 20912015 FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
CIRIMELE ELECTRIC PLEASE SEE SOLICITATION
37 it 510-620-1150 | 510620-1155 | MESSAGE | 1/22/2015 | 1/23/2015 2/912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
CLEAR CREEK PLEASE SEE SOLICITATION
38 530-224-1430 NIA MESSAGE | 1/22/2015 | 1/23/2015 2092015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST

CONSTRUCTION INC

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
ag | OMC Tgﬁgg}iL?gTNTROL 415-206-1700 | 415-206-1711 NO BID 112212015 | 172312015 | 2/9/2015 SUE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
40 Cﬂ'gﬁfg&%ﬁﬁiﬁ 559-251-8818 | 559-251-8821 NO BID 112212015 | 172312015 | 2972015 JIM FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
41 CONTR@%S': %%RV'CES 916-371-7303 | 866-366-6646 NO BID 112212015 | 172312015 | 2/9/2015 CHELSEA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
42| COOKSANDSONINC | 8059342705 | 805-937-5473 | MESSAGE | 17222015 | 1/2322015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
s | CRESNVE EIES'NEER'NG 760-200-8889 | 760-200-1116 | MESSAGE | 1/22/2015 | 1/2312015 | 2972015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
o PLEASE SEE SOLICITATION
44 | O TR A NG | 7148213756 | 7148214730 NO BID 112212015 | 12312015 | 2092015 SANDRA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
s o PLEASE SEE SOLICITATION
a5 | DD R e | 2099922267 N/A MESSAGE | 12212015 | 1/232015 | 2/912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
46 | DLNENTERPRISEINC | 877-342-3472 | 3105416993 | NOBID 112212015 | 12312015 | 20912015 DAN FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
TOO FAR, WILL ONLY/CAN
ONLY BID OUT ABOUT 1 1/2
PLEASE SEE SOLICITATION
47| DAVIDENGINEERING | 550367 3508 | 530-852-0323 | NOBID | 1/2212015 | 11232015 | 21912015 HOURS TO 2 HOURS AT MOST, | £ | owING LOG FOR A LIST
CONSTRUCTION OTHERWISE ITWOULDBE A | [0 o R0
DISSERVICE TO GENERAL
CONTRACTOR
PLEASE SEE SOLICITATION
ag | DELTECHENGINEERING | 7144950755 | 7143844504 | MESSAGE | 112222015 | 112312015 | 20012015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
BERTROUE PLEASE SEE SOLICITATION
49 il o 323-290-1100 | 323-290-1199 NO BID 112212015 | 1/23r2015 | 2/912015 DEXTER FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
50 D‘éﬁg:‘é;&%“ﬁfg 530-662-2042 | 530-662-6770 NO BID 112212015 | 1/23/2015 2/9/2015 ADAM FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
DILLARD PLEASE SEE SOLICITATION
51|  ENVIRONMENTAL 925-634-6850 | 925-634-6858 NO BID 112212015 | 1/23/2015 |  2/9/2015 JANE FOLLOWING LOG FOR A LIST

SERVICES

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
52 D"T;f&ggﬁiﬁggm 503-661-5093 | 503-669-1192 NO BID 112212015 | 12312015 2/9/2015 CHRISTINE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
e . PLEASE SEE SOLICITATION
53 e 408-288-9663 | 4082756762 | MESSAGE | 1/22/2015 | 1/23/2015 | 20912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
DOMINGUEZ PLEASE SEE SOLICITATION
54 CONSTRUCTION 626-962-5000 | 626-962-5055 NO BID 11222015 | 12312015 | 292015 FOLLOWING LOG FOR A LIST
COMPANY INC OF ITEMS OF WORK OFFERED
DON GARCIA PLEASE SEE SOLICITATION
55|  EXCAVATING AND 530.577-0558 | 530-577-0221 | MESSAGE | 1/22/2015 | 1/232015 | 2092015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
PAVING INC OF ITEMS OF WORK OFFERED
AR PLEASE SEE SOLICITATION
56 | conmaBIbOER | 7146463697 | 7146463698 | MESSAGE | 12212015 | 1/23/2015 20912015 MESSAGE BID CALTRANS ONLY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
57 E E ELECTRIC 909-829-7818 | 909-829-0118 NO BID 1222015 | 17232015 | 21912015 HENRY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
58 E GUINN INC 415-571-9759 N/A NO BID 11222015 | 17232015 | 2092015 EDDIE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
59 | E "ASPE*; f?;GG (DEMO) | 353 754.9877 | 323-754-8558 NO BID 1/22/2015 NIA 2/912015 JENNIFER FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
60 iﬁngthqurlgggﬁgﬁ 650-367-8000 | 650-367-8282 | MESSAGE | 12212015 | 1/23/2015 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
E‘TS gg‘gg:ﬂ%’:’;".i"gg"- PLEASE SEE SOLICITATION
61 i orsieling 951-324-8060 | 951-324-8081 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

MANAGEMENT

PLEASE SEE SOLICITATION
63 | EDISONCONSTRUCTION| 651366631 | 6613660204 | MESSAGE | 1222015 | 1232015 | 20002015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

PLEASE SEE SOLICITATION
64|  ERNESTBDEE 9162710410 | 916691-2127 | MESSAGE | 12212015 | 1/232015 | 2/9/2015 MESSAGE LEFT AMESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED

PLEASE SEE SOLICITATION
g5 | EXBONDEVELOPMENT | 714 807.7327 | s62-777-1888 N/A 112212015 | 17232015 | 20912015 "BIOINFUSION PHARMACY" | FOLLOWING LOG FOR A LIST

INC

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
C el 5502261994 | 550-226-1877 | MESSAGE | 1/22/2015 | 1/232015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
67 FANFA INC 510-278-8410 | 510-278-3095 | NOBID 12212015 | 10232015 | 20912015 DEBBIE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
6s | FOSSTRIPING SPALING | 9253736205 | 9253736208 | MESSAGE | 112212015 | 12312015 | 20012015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
69 | FINE GRADE FQUIPMENT | 661.949.6788 | 661-722-8900 122/2015 | 1/23/2015 | 2/9/2015 NO DIAL TONE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
- PLEASE SEE SOLICITATION
70 o 5505941062 | 559-594-1056 | NOBID 12212015 | 12372015 | 2912015 VERN FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
FRANK MEDINA GENERAL PLEASE SEE SOLICITATION
7 ENGINEERING 5307430744 | 530-743.9352 | BIDDING | 1/22/2015 | 1/23/2015 | 2/9/2015 FOLLOWING LOG FOR A LIST
CONTRACTOR OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
72 |FRANKZABELTRUCKING| 7074434277 | 7074434267 | NOANSWER | 172212015 | 172312015 | 20912015 NO ANSWER, NO VOICEMAIL | FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
73 | GRAMIREZCONCRETE | 5097224504 | 2097265305 | MESSAGE | 172212015 | 1/23/2015 | 20912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
GW PEOPLES PLEASE SEE SOLICITATION
78| conmnEOPLES | 2024887185 | 7036826804 | MESSAGE | 17222015 | 12312015 | 2092015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
75 | GATESENTERPRISES | 3105025810 | 714-382-6801 NA 12212015 | 172312015 | 21912015 VOICEMAIL BOXIS FULL | FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
e s Sy Lo”|  PLEASE SEE SOLIGITATION
76 | GENCE CORPORATION | 310-5156715 | 3105155046 | MAYBE 112212015 | 1/23/2015 | 2/9/2015 JOHN ' ' FOLLOWING LOG FOR A LIST
JOHN AND LEFT MESSAGE, | ¢ \rEMS OF WORK OFFERED
NOT RESPONSE
PLEASE SEE SOLICITATION
77 | CENERAL ENGINEERING | g25.760-5329 NA N/A 11222015 | 1/23/2015 | 2092015 NUMBER IS DISCONNECTED | FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
78 GERON'M%gONCRETE 3232252016 | 323-222-8312 NO BID 12212015 | 112312015 | 20912015 AMANDA NO CALTRANS PROJECTS | FOLLOWING LOG FOR A LIST

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME | TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
79 | GLOBALROADSEAUING | 7148930845 | 714803.0045 | NOBID | 12212015 | 1232015 | 2/9/2015 TRI FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
80 | oo B ENCE | 2090440754 | 2009445812 | NOBID | 12222015 | 1232015 | 2012015 FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
g1 | HARRIS DEVELOPMENT | 550-707-1642 /A MESSAGE | 1/22/2015 | 12312015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
go | 'NDUSTRUALSATTERY | 5102227719 | 5104125988 | NOBID | 12212015 | 12302015 | 21912015 FRANK DONOTDO CONSTUCTION | FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
- PLEASE SEE SOLICITATION
83 © | 7146786700 | 7146786711 | NOBID | 1222015 | 12302015 | 2912015 MICHELLE FOLLOWING LOG FOR A LIST
e OF ITEMS OF WORK OFFERED
CONSTRUCTION INC
PLEASE SEE SOLICITATION
84 | INTERIORDEMOLITION | 8182494932 | 8182494937 | NOBID | 1/2212015 | 12312015 | 21912015 URI FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
85| INTERWEST PACIFIC | 858-2502062 | 858-3453737 | NOBID | 1/22/2015 | 1/23/2015 | 21912015 MARCY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
86 | JFRANCISCOMPANY | 951-776-9100 | 9517769174 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/9/2015 MESSAGE LEFT AMESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
JC PALOMAR PLEASE SEE SOLIGITATION
6] . A 7147546440 | 7147546493 | MESSAGE | 172212015 | 12312015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
88 | JMFIBEROPTICSINC | 909-628-3445 | 909-628-1990 | NOBID | 172212015 | 172372015 | 209/2015 MARLENE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
go | IND THOMAS COMPANY | 559.867.3813 | 559-867-0302 N/A 12202015 | 11232015 |  2/912015 NO ANSWER, NO VOICEMAIL | FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
90 | K&GCONCRETEINC | 916-539-6651 | 866-878-2769 | BIDDING | 172212015 | 172372015 | 20912015 GRACE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
91| KRCSAFETYCOINC | 559-732-0393 | 559-7322684 | NOBID | 12212015 | 1/2322015 | 2/9/2015 FOLLOWING LOG FOR A LIST

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
92| KW EMERSON INC 200-754-3839 | 209-754-3830 NO BID 12212015 | 1232015 | 2/9/2015 ALLISON FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
KAYLEN ENGINEERING PLEASE SEE SOLICITATION
93 INC DBA KAYLEN 559-299-2899 N/A MESSAGE | 1/22/2015 | 1232015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
TRAFFIC CONTROL OF ITEMS OF WORK OFFERED
. PLEASE SEE SOLICITATION
o4 || FAPEL Colﬁ%TRUCT'ON 530-629-3300 | 530-629-3300 NO BID 1122/2015 | 1/23/2015 2/9/2015 MARYANN FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
gg || =R gg:g;\é%smm 661-872-4602 | 661-325-5590 | MESSAGE | 1/22/2015 | 1/23/2015 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
96 | KIONA LANDSCAPING | 707-6164340 NIA MESSAGE | 1/22/2015 | 1/23/2015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
P— PLEASE SEE SOLICITATION
7 | conemirEll o | 209667-1454 | 209-667-1201 N/A 112212015 | 102312015 | 2/9/2015 MAILBOX IS FULL FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
98 LA FIRMA INC B05-748-8576 | 805-929-0501 | BIDDING 112212015 | 17232015 |  2/9/2015 VINCE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
99 | LABATS TREE CARE | 925-285-7741 | 9253359116 | MESSAGE | 1/2212015 | 1/232015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
e L PLEASE SEE SOLICITATION
D e e 909-393-1493 | 909-393-9363 NO BID 1222015 | 17232015 | 20912015 RAY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
102| M &Lﬁrfgsvclzigggﬁ:g AL | 530-241-1418 | 530-241-9648 | BIDDING 11222015 | 1232015 | 20912015 FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
103| MJ AVILA COMPANY INC | 559-846-7601 | 559-846-7610 NO BID 11222015 | 17232015 | 20912015 CONNIE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
it s PLEASE SEE SOLICITATION
R 209-632-5260 | 209-632-3963 NO BID 112212015 | 10232015 |  2/9/2015 RETURNED FAX FOLLOWING LOG FOR A LIST

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
105|  MAD STEEL INC 909-502-3443 | 009-394-0724 NO BID 112202015 | 12372015 | 2/9/2015 VEONA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
106 MﬁﬁbcggNEsNTi'Sgﬁng 916638-1175 | 916-638-1178 | MESSAGE | 1/2212015 | 1/23/2015 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
107 g&gﬂg&fﬂgﬁé 916-355-8101 | 916-355-8108 NO BID 112212015 | 1/23/2015 2/9/2015 SHAWNA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
108 | MARTINI DRILLING CORP |  714-715-2715 | 714-373-6322 NO BID 112212015 | 1/23/2015 | 2/9/2015 OUT OF SCOPE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
109 MASS X INC 550-472.3274 | 559-472-3275 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
Tl PLEASE SEE SOLICITATION
10| coneetl OO | 7078251014 | 707-825-1769 NO BID 1222015 | 10232015 | 20912015 JANELLE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
MERCADE PLEASE SEE SOLICITATION
111|  CONSTRUCTION & 209-586.7722 | 209-532-7744 | MESSAGE | 1/2212015 | 1/232015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
DEVELOPMENT INC OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
112 METCO 4154559922 | 4154559960 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
113| MINARET MASONRY | 707-446-9100 | 707-447-7422 NO BID 112212015 | 1232015 | 21912015 MASONRY ONLY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
114 | MJK CONSTRUCTION INC | 800-698-1645 | 909-504-6169 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
115 “ﬁﬁci'i‘gﬁggfé?ﬁ? 909-989-7191 | 909-989-4791 NO BID 112212015 | 1/23/2015 | 2912015 FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
116 | MOJAM INCORPORATED | 661-526-7121 | 661-794-2505 | MESSAGE | 1/22/2015 | 1/2312015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
MOTHERLODE PLEASE SEE SOLICITATION
117 CONCRETE 200-223-26663 | 209-267-1887 | MESSAGE | 12212015 | 1/2312015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST

CONSTRUCTION

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME | TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
118| MV CONSTRUCTION INC | 209-756-5936 | 559-357-0851 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/9/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
119| NEWLANDENTITIES | 530-755-1178 | 5306740756 | NOBID | 172212015 | 1/23/2015 | 2/9/2015 CLAUDIA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
. PLEASE SEE SOLICITATION
B0l e 707-253-8774 | 707-253-0131 | NOBID | 12212015 | 1232015 | 20912015 BAILEY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
121| NORCAL P SaVEth | 530674586 | 530.674-1525 | MESSAGE | 172212015 | 1/23/2015 | 2/912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
I T S PLEASE SEE SOLICITATION
122 O ion CORp | 4088860335 | 408-969-1650 | MESSAGE | 1/22/2015 | 1123/2015 | 2/912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
123| NORIEGAPIPELINE INC | 9094634882 | 9094634890 | NOBID | 1/22/2015 | 17232015 | 2/9/2015 VERONICA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
124| NUNOIRON&MFGINC | 831-386-0513 | 831-386-9976 | NOBID | 12212015 | 1232015 | 2/9/2015 SABRINA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
125| OLIVEIRAFENCEINC | 408-727-3811 | 408-727-2690 | BIDDING | 1/2212015 | 1232015 | 20912015 JULIE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
e PLEASE SEE SOLICITATION
126 i 4154073695 | 4153494489 | NOBID | 12212015 | 1/232015 | 2/9/2015 ERIC FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
NO CONTACT INFO EXCEPT | PLEASE SEE SOLICITATION
127|  PAWILSON INC N/A N/A N/A 12212015 | 172312015 NIA EMAIL, SENT EMAIL BUTNO | FOLLOWING LOG FOR A LIST
REPLY OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
128| PAPILLONBUILDERS | 916-580-7019 | 888-717-7270 | NOBID | 12212015 | 12312015 | 27912015 JOELLEN FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
s PLEASE SEE SOLICITATION
2 PR ki 916-271-2623 | 916-714-6520 | NOBID | 172212015 | 1/23/2015 | 2/912015 STEVE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
130| PCBNCONSTRUCTION | 55634 4567 | 0256344339 | BIDDING | 12212015 | 12312015 | 2/8/2015 CHRISTY FOLLOWING LOG FOR A LIST

INC

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
131| PKCONSTRUCTION | 626-773-6963 | 6264864152 N/A 112212015 | 12312015 | 2/9/2015 MAILBOX FULL FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
e PLEASE SEE SOLICITATION
132 | o S e | 2097222226 | 2097222227 | MESSAGE | 12212015 | 1/232015 | 21912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
133| QUIMU C?Sg RACTING | 57 693.0289 | 707-678-8384 | MESSAGE | 1/22/2015 | 1/23/2015 2/912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
134 |RNR CONSTRUCTION INC|  916-376-0957 | 916-379-0060 | MESSAGE | 1/2212015 | 1/232015 | 2092015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
135|  RE SERRANO INC 925-957-8184 | 9259578121 | MESSAGE | 1/22/2015 | 1/23/2015 | 20912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
Sl PLEASE SEE SOLICITATION
136 coneumunTORS I | 5305471747 | 5305472100 | MESSAGE | 122212015 | 12312015 | 20912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
TR T s PLEASE SEE SOLICITATION
17| G ENOINCERING | 9512796020 | 9512795020 | MESSAGE | 172212015 | 1232015 | 20912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
. PLEASE SEE SOLICITATION
138 ROBSiFg\ﬁ CBQFN'EHOE 909-678-0813 | 909-678-5957 N/A 112212015 | 1/23/2015 2/9/2015 ME::gr;'ég (L)g,:g gl?ﬁﬁ:e' FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
139 Roggﬂig%‘éﬁg& 858-552-0001 | 858-552-0015 N/A 112212015 | 1/23/2015 2/9/2015 NUMBER IS OUT OF SERVICE | FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
140 ROCE;(“(':?VGA?S(';NG & | 2094959521 | 209-847-0586 NO BID 112212015 | 1/23/2015 2/9/2015 ROBIN FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
RODGERS PLEASE SEE SOLICITATION
141|  CONSTRUCTION & 209464-5780 | 209-464-5782 NO BID 112212015 | 112312015 21912015 DAN FOLLOWING LOG FOR A LIST
ENGINEERING CO INC OF ITEMS OF WORK OFFERED
ROYAL SENT FAX, NO EMAIL LISTED. | PLEASE SEE SOLICITATION
142 | TRUCKING/MAINTENANC N/A 510-632-2895 N/A 112212015 N/A N/A NO RESPONSE, NO NUMBER | FOLLOWING LOG FOR A LIST
E TO CALL OF ITEMS OF WORK OFFERED
SAID HE WOULD NOT BE PLEASE SEE SOLICITATION
143 | S KWOK ENGINEERS INC |  510-220-9017 | 888-733-1360 NO BID 112212015 | 10232015 | 20912015 SENG BIDDING, TOO FAR, BUT WE | FOLLOWING LOG FOR A LIST

DID RECEIVE A QUOTE

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
e PLEASE SEE SOLICITATION
144| oo RHOMDES o | 5302239322 | 530223.9222 | BIDDING | 112212015 | 1202015 | 20912015 CATHY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
SAN JOAQUIN VALLEY STQ?ES?#Q 'c;’,:l“é‘%'fTTo PLEASE SEE SOLICITATION
145| CONSTRUCTION GROUP |  661-747-1465 | 6613239287 | NOBID 112202015 | 12312015 | 2/9/2015 ' FOLLOWING LOG FOR A LIST
LLC CONTINUE TO SEND THEM | '\ 1ems OF WORK OFFERED
SOLICITATIONS
PLEASE SEE SOLICITATION
146| SANTOB 'f;gAVAT'NG 530-894-2274 | 530-894-7767 NO BID 1/22/2015 | 172312015 20912015 SUE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
—— PLEASE SEE SOLICITATION
17| onanOTKE N | 7072656977 | 7072656856 | MESSAGE | 11222015 | 11202015 | 20902015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
SIERRA PLEASE SEE SOLICITATION
148| COMMUNICATIONS & | 209-742-4948 | 2097424948 | NOBID 112202015 | 17232015 | 21972015 TOMMY FOLLOWING LOG FOR A LIST
CONSTRUCTION INC OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
1ag| STE WOR::‘EO"UT'ONS 530-222-2229 | 530-222-3337 NO BID 112212015 | 112312015 20912015 KERRY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
e PLEASE SEE SOLICITATION
10| onnElonts o | 9252841437 | 9252568357 | MESSAGE | 1222015 | 1232015 | 20912015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
151| SUDCONSTRUCTION | 209-847-8939 | 209-847-0169 | NOBID 1222015 | 17232015 | 211012015 ERIN FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
152 | SLS CONSTRUCTORS INC|  916-660-1674 | 916-660-1629 N/A 1222015 | 11232015 | 211012015 NUMBER IS DISCONNECTED | FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
SEEg’EB %g;r \';EO%?’SFSJESED' PLEASE SEE SOLICITATION
153| SOCAL TRAFFICING | 858-720-0179 | 8587934435 | BIDDING 112212015 | 1/23/2015 | 210/2015 CRYSTAL FOLLOWING LOG FOR A LIST
BIDDING, BUT DID NOT SEND A
OF ITEMS OF WORK OFFERED
QUOTE
PLEASE SEE SOLICITATION
154 | SOTO FENGCE COMPANY | 559-230-1444 NIA NO BID 112212015 | 12312015 | 211012015 ALEX FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
155 | SOUZA COI:?:TRUCT'ON 550-747-7100 | 559-747-7101 NO BID 11222015 NIA 21012015 COURTNEY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
156 | STATEWIDE STRIPES INC| 858-560-6887 | 858-560-0158 N/A 12212015 | /232015 | 201012015 PICKED UP, ASKED IF BIDDING | ) | q\\ING LOG FOR A LIST

THEN THEY HUNG UP ON ME

OF ITEMS OF WORK OFFERED




UATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
157 STONgN%FfEEgR?ﬁgERAL 530-526-3191 | 530-988-5092 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/10/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
o T PLEASE SEE SOLICITATION
7 AL s 916-230-0370 | 9164054180 | MESSAGE | 172212015 | 1232015 | 2/10/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
159 %%%%%ﬁg%gg?ﬁg 510-782-6065 | 510-782-6078 NO BID 11222015 | 12312015 | 2102015 YANITA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
160 SUKAN INC 626-854-9467 | 626-854-9469 | NOBID 112212015 | 172312015 | 2102015 SUZANNE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
161 SUUL‘;;%'QS;‘F';ASKA 707-427-3209 | 707-635-8187 NO BID 112212015 | 12312015 | 21012015 NINAH FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
162 | TLEC CONSTRUCTION CO|  323-209-1831 | 323-200-1831 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/10/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
163 | TRAFFIC CONTROL PROS|  925-270-4580 N/A MESSAGE | 1/22/2015 | 1/23/2015 | 2/10/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
R PLEASE SEE SOLICITATION
164 o e ol 714.-5204026 | 714-520-4027 NO BID 112212015 | 11232015 | 21012015 MARY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
st PLEASE SEE SOLICITATION
- 925.787-1003 | 888-872-4450 | MESSAGE | 1/22/2015 | 1/232015 | 21012015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
TRIANGE D PLEASE SEE SOLICITATION
166| ENTERPRISES INC DBA N/A N/A N/A N/A 112312015 N/A Eﬁgﬁg‘gﬁ?ﬂ#ﬁ@"ggg& FOLLOWING LOG FOR A LIST
ODYSSEY ENGINEERING - OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
167| TSR C(%‘SJESST'ON 650-8264954 | 650-588-1016 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/10/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
168 THOKER Tli‘éHNOLOGY 510-836-0422 | 510-836-2624 | MESSAGE | 1/22/2015 | 1/232015 | 21012015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
169 E"C‘)’SSB%%EHTTSS 714-521-7006 | 714-521-7007 NO BID 1222015 | /232015 | 211012015 DEVITA FOLLOWING LOG FOR A LIST

OF ITEMS OF WORK OFFERED




DATE
COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
170]| TYRRELL I:%SOURCES 530-243-8733 | 530-241-8975 | MESSAGE | 1/22/2015 | 1/23/2015 | 20102015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
US CONCRETE PLEASE SEE SOLICITATION
71| comar e e o | 6612593522 | 661-799-1038 NO BID 112212015 | 1/23/2015 | 2102015 FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
172| UDB ENTERPRISES INC | 209-932-0495 | 209-932-0873 NO BID 112212015 | 172312015 | 21072015 ALEX FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
173 UDBE STEEL 951-520-3359 | 951-224-9797 NO BID 112212015 | 112312015 | 2102015 ROMY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
R AR PLEASE SEE SOLICITATION
174 o N oLy | 6269615736 | 818-9614746 NO BID 112212015 | 1232015 | 211002015 DORA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
175| VAP CONSTRUCTION INC|  714-253-3270 | 714-551-9420 NO BID 112202015 | 1/23/2015 | 20102015 ARVIND DONOT D?N%U'EKCONTRACT FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
o PLEASE SEE SOLICITATION
176 conmmuno NG | 9629061826 | 562.906-1918 NO BID 102212015 | 1/23/2015 | 210/2015 PAULA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
177|  VEGA CONCRETE 760-873-6975 NIA NO BID 12212015 | 12312015 | 211002015 CURRENTLY NOT BIDDING | FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
178 Vg‘gagﬁl\mﬁge 530-795-0132 | 530-795-5734 NO BID 112212015 | 1/2312015 | 210/2015 JOHN FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
179| VT ELECTRIC INC 909-985-1755 | 909-985-8186 NO BID 112212015 | 172312015 | 2102015 ARIANNA FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
180 | WALLACE STRUCTURES | 707-834499 | 707-768-3386 | MESSAGE | 1/22/2015 | 1/23/2015 | 2/10/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
COL%';;TJ%’}?ON PLEASE SEE SOLICITATION
181 415-647-2682 | 415-647-2683 | BIDDING 112212015 | 12312015 | 21012015 YOLANDA FOLLOWING LOG FOR A LIST
A OF ITEMS OF WORK OFFERED
TRAFFIC CONTROL
PLIANCE NEWSDATABASE SRR Lo - o R R T SRR
DP ENGINEERING DL PLEASE SEE SOLICITATION
182| TRANSPORTATION 530-672-2546 | 530-672-2546 | MESSAGE | 1/22/2015 oo 42045 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
DESIGN OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
RA MARTIN PLEASE SEE SOLICITATION
183]  CoNSYRUGTORS ING | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
O Eal PLEASE SEE SOLICITATION
184| VERIDICO GROUP INC | 9168654170 | 916-8654174 | MESSAGE | 1/22/2015 o 211012015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
S PLEASE SEE SOLICITATION
185  R&S TRUCKING 707-571-8820 | 707-571-0344 NO BID 1/22/2015 s 21102015 ERIC FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
FRANK MEDINA GENERAL PLEASE SEE SOLICITATION
186 ENGINEERING DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
CONTRACTOR OF ITEMS OF WORK OFFERED
LN - PLEASE SEE SOLICITATION
18] et DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
e PLEASE SEE SOLICITATION
188| AXNER EXCAVATING | 530-222-0539 | 530-222-8910 | BIDDING 112212015 s 211012015 BIDDING AS SUPPLIER FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
189| M ‘gﬁ&[’)‘g’éﬁgggﬁg AL | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
et k- PLEASE SEE SOLICITATION
[ L W DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
191 | RUPERT gL?F':"PSL"':(RUCT'ON 925-229-5577 | 916-673-9737 | BIDDING 112212015 NS;“;’SL 2/10/2015 KAREN ITEMS 54, 60, 82, 76 FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
192 |SLS CONSTRUCTORS INC| DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
e PLEASE SEE SOLICITATION
193]  BRAY TRUCKING 707-744-1640 | 707-744-1630 NO BID 112212015 s Tk 21012015 FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
- PLEASE SEE SOLICITATION
N DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
195 | AMCON CONSTRUCTION | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
MCCULLOUGH PLEASE SEE SOLICITATION
196]  comoumsooot e | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
17| QUMU C?NNJ RACTING | nypLiCATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
198 |RNR CONSTRUCTION INC| DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
ALL PHASE PLEASE SEE SOLICITATION
199|  CONSTRUCTION & DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
ENGINEERING OF ITEMS OF WORK OFFERED
ALLEN GILL PLEASE SEE SOLICITATION
W cormre et DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
MARTIN GENERAL PLEASE SEE SOLICITATION
b S DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
| R o 0163922006 | 9163952072 | MESSAGE | 12212015 | NOgriat | 21012015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
VINTAGE PAVING PLEASE SEE SOLICITATION
203 st iy DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FORA LIST
OF ITEMS OF WORK OFFERED
ol PLEASE SEE SOLICITATION
204| CHAVEZTRUCKING | 707-678-0514 | 7076785154 | NOBID 11222015 | NOohod 211012015 FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
DAVID ENGINEERING PLEASE SEE SOLICITATION
A e DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
DIAMOND D GENERAL PLEASE SEE SOLICITATION
L Mttt DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
: OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
207| TYRRELLRESOURCES | pUpLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
208 TULLYSSS‘L‘?;’LT'NG 707-693-1926 | 707-471-0318 | BIDDING 112212015 NSSET“E’:‘;L 2/10/2015 ROBIN FOLLOWING LOG FOR A LIST

OF ITEMS OF WORK OFFERED




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
209 BA RETRO INC DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
210| LEGARRA ENTERPRISES | 530-221-5468 | 530-221-5468 NO BID 112212015 211012015 ! FOLLOWING LOG FOR A LIST
LISTED SOLICITATIONS TOEMAIL- | O O Lo o D
CAMMIES6@AOL.COM
PLEASE SEE SOLICITATION
211 AC DIKE CO DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
212| K& K&%‘;‘f_ﬁﬁg'o“ 916-851-0965 | 916-851-0999 | MESSAGE | 1/22/2015 NSSET”;L‘)”' 2/10/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
R TR PLEASE SEE SOLICITATION
213 s DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
214| BJWILLIAMS COMPANY | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
GAMACHO el PLEASE SEE SOLICITATION
215|  COMMUNICATIONS 916-444-9853 | 9164479853 | MESSAGE | 1/22/2015 e 2110/2015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
CORPORATION OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
216 F:I;JSII:LAMFOS;?IEII\IC 916-568-5322 | 916-568-5323 | MESSAGE | 1/22/2015 NSSET“,"E”E‘J'L 211012015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
217| NOR gﬁ'ﬁhﬂ‘éﬁrﬁ‘c""ELL DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
218| PAPILLON BUILDERS DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
219/ SITE WOR:LEOLUT‘ONS DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
e PLEASE SEE SOLICITATION
) O e A DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
o T PLEASE SEE SOLICITATION
Bl e DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST

OF ITEMS OF WORK OFFERED




DATE
COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
L PLEASE SEE SOLICITATION
222 | BLUE JAY TRUCKING LLC| 916479-1720 | 916-209-9656 | MESSAGE | 1/2212015 o 211012015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
223 N'ngﬁéﬁo“ 916-652-7450 | 9166524376 | BIDDING 112212015 NSSET“E’SL 21102015 VALERIE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
224| NEWLAND ENTITIES DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
i 7 s PLEASE SEE SOLICITATION
By DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
—_— PLEASE SEE SOLICITATION
226 | TECHNICAL STUDIES INC| 916419-1900 | 916419-1700 NO BID 112212015 e Tar 2/10/2015 ENGINEERS ONLY NOBID | FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
227| ARROW S COMPANY DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
228 TRANSTECLE(?NSULT'NG 916-381-1801 | 916-244-4436 NO BID 112212015 Ngsﬁ“g’?j“' 2/10/2015 NANCY FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
s B PLEASE SEE SOLICITATION
229| MOORE SWEEPING 916-877-8471 | 9164735778 | MESSAGE | 1/22/2015 e 211012015 MESSAGE LEFT A MESSAGE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
' PLEASE SEE SOLICITATION
230 Mﬁ&fg&%’i‘gﬂgﬁ@f DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
231| BURKE CONSTRUCTION | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
PLEASE SEE SOLICITATION
gyg| SNICS ﬁgAVAT'NG DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE | DUPLICATE DUPLICATE DUPLICATE FOLLOWING LOG FOR A LIST
OF ITEMS OF WORK OFFERED
AC DIKE CO 916-645-7747 | 9166459618 | _ BIDDING
VINTAGE PAVING
234 b 530-795-0132 | 530-795-5734 NO BID
235] T AND S DVBE INC 530.921-8044 | 5304662613 | _BIDDING
236| ADH ENVIRONMENTAL | 530-524-2633 | 886-966-7371 | _BIDDING
ST RHOADES
237| comion NG | 5302239322 | 5302239222 |  BIDDING
MANERI TRAFIC
238 ey 951-695-5104 | 951-695-5105 | BIDDING




DATE

COMPANY NAME TELEPHONE # FAX # RESPONSE | DATE FAXED| EMAILED |[DATE CALLED NAME COMMENTS ITEMS OF WORK OFFERED
GALLAWAY
239 ENTERPRISES INC 530-332-9909 530-332-9905 BIDDING
240| AUSTIN ENTERPRISE 661-589-1001 661-589-9509 BIDDING




Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660

(918) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355
_"_j"_”_”_”_”'*'r"""'"""r“‘r""‘r"“—‘ Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
MCM GONSTRUCTION, INC. (909) 875-0533 Engineering / Accounting FAX (909) 875-2243

GENERAL ENGINEERING CONTRACTORS
SACRAMENTC, CA

January 21, 2015
To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM

QUALIFIED SUBCONTRACTORS, SUPPLIERS AND
DBE FIRMS FOR:

CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO FROM 0.2 MILE
SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204
BID DATE & TIME:_Thursday February 12, 2015 at 2:00 PM
DBE GOAL: 11%
SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK
INCLUDING, BUT NOT LIMITED TO:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
CHANNELIZER, PCMS, K-RAIL, CRASH CUSHION, SWPPP, TEMP. EROSION CONTROL,
STREET SWEEPING, ASBESTOS COMPLIANCE PLAN, COLD PLANE AC PAVEMENT,
POLYESTER CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY
EXCAVATION, BACKFILL MATERIAL, HYDROSEED/EROSION CONTROL, CLASS 2 AB,
CRACK TREATMENT, HMA, HMA DIKE, TACK COAT, FURNISH STEEL PILING (HP 10 X
57), FURNISH READY MIX, FLATWORK, DRILL AND BOND DOWEL, JOINT SEAL, REBAR,
SIGNS, ALTERNATIVE PIPE CULVERT, CONCRETE BACKFILL, MARKER, RSP & RSP
FABRIC, MISC IRON AND STEEL, DELINEATOR, GUARDRAIL SYSTEM, BICYCLE RAILING,
TRANSITION RAILING, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL
SYSTEM, STRIPING, ETC.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California
admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs
of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current
general commercial liability insurance and workers compensation insurance. Please contact MCM for
assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public
agency is not to be construed as an acceptance of all of the Subc¢onfractor's conditions or exceptions
included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as
reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena (MPENA@MCMCONSTRUCTIONINC.COM)

WiIll you be Bldding this project? Yes No Fax to (916) 334-0562

YOUR COMPANY NAME CONTACT

AN EQUAL OPPORTUNITY EMPLOYER / STATE CONTRACTORS LIC. NO. 286430
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x x x COMMUNICATION RESULT REPORT ( JAN. 22. 2015 7:43PM ) x x «x
TTI MCM CONSTRUCTION

TRANSMITTEO/STORED JAN. 22. 2015 G5:52PM

TTLE MODE OPTION ADDRESS RESULT PAGE
15302416975 0K 171
16617991038 0K 1/1
12099320873 OK 1/1
19512249797 E-3)3) 01
18189614746 E-2)2)2)2) D) 01
17145519420 0K 1/1
15629061918 OK 1/1
15307955734 OK 1/1
19099858186 OK 171
17077683386 0K 1/1
14156472683 oK 1/1

REASON EOR ERROR . ommmmmemmmmmmmmmmmmm e
EC3] REMAnEReRR VINE FAIL EZ3] R&®FacsimiLe connecTrON

Main Office

P.O. BOX 820/ 6413 32nd Street / North Highlands / CA 85880

(918) 334-1221 Estimating / Enginaering FAX (918) 334-0862
Accounting FAX (8168) 334-8356

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Biocomington / CA 92316
(909) 875-0533 Englnearing /7 Accounting FAX (908} B75-2243

e —
MCM CONSTRUCTION, INC.

BENERAL ENGINEERINEG CONTRACTORS
BACRAMENTS, CA

January 21, 2015
To: All Potential Subcontractora:

- E.
(] TRA B
DBE FIRMS FOR:

CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO FROM 0.2 MILE
SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDQE
CALTRANS CONTRACT NO. 03-1F4204
BID DATE & TIME: _Thursday Febryary 12. 2015 at 2:00 PM
DBE GOAL: 11%
SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK

INCLUDING, BUT NOT LIMITED TO:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
CHANNELIZER, PCMS, K-RAIL, CRASH CUSHION, SWPFPP, TEMP. EROSION CONTROL,
STREET SWEEPING, ASBESTOS COMPLIANCE PLAN, COLD PLANE AC PAVEMENT,
POLYESTER CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY
EXCAVATION, BACKFILL MATERIAL, HYDROSEED/EROSION CONTROL, CLASS 2 AB,
CRACK TREATMENT, HMA, HMA DIKE, TACK COAT, FURNISH STEEL PILING (HP 10X
§7), FURNISH READY MIX, FLATWORK, DRILL AND BOND DOWEL, JOINT SEAL, REBAR,
SIGNS, ALTERNATIVE PIPE CULVERT, CONCRETE BACKFILL, MARKER, RSP & RSP
FABRIC, MISC IRON AND STEEL, DELINEATOR, GUARDRAIL SYSTEM, BICYCLE RAILING,
TRANSITION RAILING, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL
SYSTEM, STRIPING, ETC.

Subcontractors must be prepared to furnish payment and perforrnance bonds issuad by a California
admitted surety that is accaptabie to MCM. MCM will reimburae the Subcontractor for the pramium costs
of the bonds at standard premium rates not the excesad 1.5%, Subcontractor must possass current
general commercial iiability insurance and workers compensation Insurance. Please contact MCM for
assistmnce In rasponding to this solicitation. MCM's ilsting of a Subcontractor in its bid to the public
agency is not to be consatrued as an acceptance of ali of the Subcontractor's conditions or exceptions
inciuded with Subcontractor's price gquotes. Quotations will be broken down into comparabie packages ag
reasonably necessary.

MCM Construction, Inc.
P.Q. Box 820/North Highlands, CA
(916) 334-1221/Fax (916) 334-08562
Estimator: Ron Burch
Piana Contact: Marlena Pena (MPENA@MCMCONSTRUCTIONINC.COM)

Will you be Bidding this project? Yes No, Fax to (918) 334-0562

YOUR COMPANY NAME CONTACT,

AN EQUAL OGPPORTUNITY EMPLOYER / STATE CONTRACTORAS LIC. NO. 280430



x x x COMMUNICATION RESULT REPORT ( JAN.22.2015 7:42PM ) x x x
TTI MCM CONSTRUCTICN

| KANSMITTED/STORED JAN. 22. 2015 5:52PM

FILE MODE OPTION ADDRESS RESULT PAGE
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From: Compliance News Publishing Company
http://www.compliancenews.com

info@compliancenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Phone: (916) 334-1221

Fax: (916) 334-0562

RECEIPT for Ad: 53832
Published on 01/22/2015
For Project:
CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY
NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF
ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Total Amount PAID: $75.00



Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

MCM CONSTRUCTION, INC. Contact: Ron Burch

is seeking certified and qualified DBE subs and/or P.O. BOX 620

suppliers to provide NORTH HIGHLANDS,CA,95660
LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC Phone:(916) 334-122]

CONTROL SYSTEM, TYPE Il BARRICADE Fax:(916) 334-0562

W/WARNING LIGHTS, TEMPORARY Email:mpena@mcmconstructioninc.com

PAVEMENT DELINEATION, PORTABLE
DELINEATOR, PCMS, K-RAIL, SWPPP, TEMP. Bid Due on:02/12/2015 at 02:00 PM
EROSION CONTROL, STREET SWEEPING, Solicitation Number: 03-1F4204
TEMPORARY FENCE (TYPE ESA), BIOLOGIST,
REMOVALS, COLD PLANE AC PAVEMENT,
POLYESTER CONCRETE OVERLAY,
CLEARING AND GRUBBING, ROADWAY
EXCAVATION, BACKFILL MATERIAL,
IMPORTED BORROW, EROSION CONTROL
(HYDROSEED), LIME/LIME STABILIZED SOIL,
HMA, HMA DIKE, STEEL SOLDIER PILE (W 14
X 145), STEEL SHEET PILING, MINOR
CONCRETE, ARCHITECTURAL TREATMENT,
PRECAST PRESTRESSED CONCRETE DECK
UNIT, JOINT SEAL, REBAR, TIMBER
LAGGING, CLEAN AND PAINT STEEL
SOLDIER PILING, CSP, RSP & RSP FABRIC,
FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING,
ALTERNATIVE FLARED TERMINAL SYSTEM,
CA ST-30 BRIDGE RAIL, PAVEMENT
DELINEATION, READY MIX, ETC.

for CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE
SOUTH TO 6.1 MILE NORTH OF ROCK CREEK
BRIDGE

CALTRANS CONTRACT NO. 03-1F4204

in CHICO,CA

MCM is an Equal Opportunity Employer and A
Union Contractor. Subcontractors must be prepared
to furnish performance and payment bonds and
possess current insurance and worker's
compensation coverage. MCM will only reimburse
bond premiums at Standard Industry Rates. Please
contact MCM for assistance in responding to this
solicitation. MCM's listing of a Subcontractor in its
bid to the public agency 1s not to be construed as an
acceptance of all of the Subcontractor's conditions
or exceptions included with Subcontractor's price
quotes.

The MCM CONSTRUCTION, INC. Good Faith Effort ad has been published in both the
Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Thu Jan 22
23:22:36 +0000 2015




1 declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague IIT

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

MCM CONSTRUCTION, INC. Contact: Ron Burch

is seeking certified and qualified DBE subs and/or P.O. BOX 620

suppliers to provide NORTH HIGHLANDS,CA 95660
LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC Phone:(916) 334-1221

CONTROL SYSTEM, TYPE Ill BARRICADE Fax:(916) 334.0562

W/WARNING LIGHTS, TEMPORARY Email:mpena @memeonstructioninc.com

PAVEMENT DELINEATION, PORTABLE
DELINEATOR, PCMS, K-RAIL, SWPPP, TEMP. Bid Due on:02/12/2015 at 02:00 PM
EROSION CONTROL, STREET SWEEPING, Solicitation Number: 03-1F4204
TEMPORARY FENCE (TYPE ESA), BIOLOGIST,
REMOVALS, COLD PLANE AC PAVEMENT,
POLYESTER CONCRETE OVERLAY,
CLEARING AND GRUBBING, ROADWAY
EXCAVATION, BACKFILL MATERIAL,
IMPORTED BORROW, EROSION CONTROL
(HYDROSEED), LIME/LIME STABILIZED SOIL,
HMA, HMA DIKE, STEEL SOLDIER PILE (W 14
X 145), STEEL SHEET PILING, MINOR
CONCRETE, ARCHITECTURAL TREATMENT,
PRECAST PRESTRESSED CONCRETE DECK
UNIT, JOINT SEAL, REBAR, TIMBER
LAGGING, CLEAN AND PAINT STEEL
SOLDIER PILING, CSP, RSP & RSP FABRIC,
FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING,
ALTERNATIVE FLARED TERMINAL SYSTEM,
CA ST-30 BRIDGE RAIL, PAVEMENT
DELINEATION, READY MIX, ETC.

for CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE
SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE

CALTRANS CONTRACT NO. 03-1F4204

in CHICO,CA

MCM is an Equal Opportunity Employer and A
Union Contractor. Subcontractors must be prepared
to furnish performance and payment bonds and
possess current insurance and worker’s
compensation coverage. MCM will only reimburse
bond premiums at Standard Industry Rates. Please
contact MCM for assistance in responding to this
solicitation. MCM's listing of a Subcontractor in its
bid to the public agency is not to be construed as an
acceptance of all of the Subcontractor's conditions
or exceptions included with Subcontractor's price
quotes.

The MCM CONSTRUCTION, INC. Good Faith Effort ad has been published in both the
Compliance News Intemet and Hard-Copy publications.
Located Online at: hitp://www.compliancenews.com/classified _daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Joumal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Thu Jan 22
23:22:36 +0000 2015




I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



MCM CONSTRUCTION, INC.

LOG
Good Faith Effort for Bid Solicitation 03-1F4204
Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C"
on STD-840 and include STD-840 with your GFE documents.

1.) Read and complete Section A.

2.) We have completed Section B for you.

3.) Complete Section C by making follow-up phone calls to the firms listed below.

->For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the
following:
L.

A. Go to the CalTrans project calendar webpage at http://dapl.dot.ca.gov/hg/esc/oe/calendar and log-in using
your bid package registration and password.

B. Hit on the project number your bidding.

C. Hit "See Opt-in records”.

D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.

2. Now hit your browser back-button and hit "Primes: Advertise for help” Be sure your listed in the CalTrans
"Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with
your GFE, information that you attended the meeting along with the event brochure.

2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you
may not, then do another GFE. This should be done 5 days of bid opening.

A. Awarding Department Contact Instructions
Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or
owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS
TELEPHONE NO. Call it and record the result below.

Awarding Department Contact Action

MCM CONSTRUCTION, INC. contacted the awarding department issuing this contract at (tel number)

at (time) on (date) and discussed Good-Faith Effort with
(Awarding Department Contact)
Remarks:(left message, etc.)
Phone call was made by (Prime Rep’s do_signature)

B. Federal, State, & Local Agencies Contacted

On (1/22/15, MCM CONSTRUCTICN, INC. contacted:

1. Federal Agency: Central Contractor Registration (CCR) / PRO-Net at

http://www .bpn.gov/CCRSearch/Search.aspx at 11:22PM on 01/22/2015

2. State Agency: Office of Small Business & DVBE Certification (OSDC) http://www.pd.dgs.ca.gov/smbus at
11:22PM on 01/22/2015

3. California Unified Certification Program (CUCP) at http://www.dot.ca.gov/ucp/GetLicenseForm.do at
11:22PM on 01/22/2015

4. Local referral organization: DBE/DVBE Resource Center (www.dvbe.net) at 11:22PM on 01/22/2015



See Next Page for Firms



C. Summary of Firms Sent Bid Invitations
51 total firms were sent invitations.

Company Name: Dp Engineering Transportation Design
Address: 3392 Chasen Drive
Cameron Park,CA, 95682
Phone: (530) 672-2546, Fax: (530) 672-2546
Work Categories:
Consultant, Traffic Signal Design Striping Signage Lighted Pedestrian Crossings Crosswalks Pavement
Markings Overhead Sign Structure Ada Compliant Intersection Improvements Constructability Review Curb
Ramp Improvements Sign Panels 811015 - Civil Engineer

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: R.A. MARTIN CONSTRUCTORS, INC
Address: 4418 ALTA MESA DR.
REDDING,CA, 96002
Phone: (530) 547-1717, Fax: (530) 547-2100
Work Categories:
CLEARING & GRUBBING; ROADWAY EXCAVATION,; STRUCTURE BACKFILL:; DITCHES
EXCAVATION; PIPELINES, EXCEPT NATURAL GAS;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILLE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: VERIDICO GROUP INC
Address: 1305 MEADOW VISTA WAY, SUITE A
ROSEVILLE,CA, 95661
Phone: (916) 865-4170, Fax: (916) 865-4174
Work Categories:
CIVIL ENGINEERING; ENVIRONMENTAL ENGINEER; Environmental - Biological Studies; Lead
Compliance; SWPPP Planning;
Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK




BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: R&s Trucking, Inc
Address: 1688 Almar Pkwy
Santa Rosa,CA, 95403
Phone: (707) 571-8820, Fax: (707) 571-0344
Work Categories:
Trucker, Trucking Hauling Of Aggregate Materials, Asphalt, Rip-rap And K-rail 251016 - Product And
Material Transport Vehicles 301217 - Road And Railroad Construction Materials, 484110, General Freight
Trucking, Local 251016 - Product And Material Transpo

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Frank Medina General Engineering Contrac
Address: 10096 Ahart Road
Oroville,CA, 95966
Phone: (530) 743-0744, Fax: (530) 743-9352
Work Categories:
Irrigation Systems, General Engineering Contractor, Fencing Contractor, Minor Concrete, Patch Paving,
Signage, Metal Beam Guard Railing, Markers And Delineator Installation 721410 - Highway And Road
Construction Services 721527 - Concrete Installation And

Phone Solicitation Infomlatlon
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: STORMWATER SPECIALISTS INC
Address: 8698 ELK GROVE BLVD, SUITE 224

Elk Grove,CA, 95624

Phone: (916) 230-0370, Fax: (916) 405-4180

Work Categories:



C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL,; C8770
CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil
Construction; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Axner Excavating, Inc
Address: 2900 Old Oregon Trail
Redding,CA, 96003
Phone: (530) 222-0539, Fax: (530) 222-8910
Work Categories:
Lumber & Other Building Materials, Lumber And Construction Material, 423990, Other Miscellaneous
Durable Goods Merchant Wholesalers, Structure Backfill, Structure Excavation, Roadway Excavation,
Clearing & Grubbing, Landscaping Material Supplier, Landscap

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: M & S ENVIRONMENTAL LANDSCAPES, INC
Address: 12192 MACS ROAD
REDDING,CA, 96003
Phone: (530) 241-1418, Fax: (530) 241-9647
Work Categories:
C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL
AMENDMENTS; 2021 HYDROSEEDING; C2030 ERQOSION CONTROL:; C2065 IRRIGATION
SYSTEM,; C2066 TEMPORARY EROSION CONTROL; C27 Landscaping Contractor;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commmenis for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204




Company Name: S.t. Rhoades Construction, Inc.
Address: 3468 Bechelli Lane, Suite E
Redding,CA, 96049
Phone: (530) 223-9322, Fax: (530) 223-9222
Work Categories:
Traffic Control System, Paving Grading Excavating Trenching Drainage Fence Concrete Sidewalks
Curb&gutter Adaramps Culverts Retainingwalls Valleygutters Removereplaceac Removereplacepcc
Boxculverts Drainageinlets Sloperepair Slideremoval Remodelbuildings

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation; 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Rupert Construction Supply, Llc
Address: 12405 GOLD FLAKE CT.
Rancho Cordova,CA, 95762
Phone: (925) 229-5577, Fax: (916) 673-9737
Work Categories:
STEEL SOLDIER PILES; TIMBER LAGGING; PIPE SUPPLIER; BUILDING MATERIAL SUPPLIER;
BRIDGE DECK MATERIALS SUPPLIERS; JOINT SEAL - WATER STOP,

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Sls Constructors, Inc
Address: 2430 Doheny Court
Rocklin,CA, 95677
Phone: (916) 660-1674, Fax: (916) 660-1629
Work Categories:
Demolition, General Building Contractor, Remodels, Renovations, Alterations, Modernizations, Demolition,
Building And Office Additions, Site Work,site Utilities,structures,prefabricate Structures, Portable Relocation,
Siesmic Reinforcement, 221019 - Build
Phone Solicitation Information

Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: (03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 6.1 MILE NORTH OF ROCK CREEK



BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Bray Trucking
Address: 5959 Highway 175
Hopland,CA, 95449
Phone: (707) 744-1640, Fax: (707) 744-1630
Work Categories:
Flat Bed Trucking, Water Transportation, Fire Suppression, Forestry, Trucking, Water Tender, Transfer Rock
Class 2 Sand Dirt Gravel Permeable Hot Mix Asphalt Aggregate Base Remove U-dbe Wmbe Sbe Hub-zone
701516 - Forestry Industry 781018 - Road Cargo Tran

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Paradigm Construction
Address: 5321 Tersk Way
Elk Grove,CA, 95758
Phone: (916) 271-2623, Fax: (916) 714-6520
Work Categories:
Clearing & Grubbing, Paradigm Construction Provides General Building And Engineering Services. These
Services Include Planning, Building/construction, And Maintenance For Commercial And Residential
Facilities., Building Construction, 237310, Highway, Stre

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: AMCON CONSTRUCTION
Address: 6055 TOSCANA LOOP

El Dorado Hills,CA, 95762

Phone: (916) 204-8715, Fax: (916) 204-8715
Work Categories:



A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C1531 PLANE
ASPHALT CONCRETE; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL
AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY
EROSION CONTROL;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation; 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Mc Cullough Construction Inc
Address: 66 Campbell Ridge Road
Salyer,CA, 95663
Phone: (707) 825-1014, Fax: (707) 825-1769
Work Categories:
Heavy Equipment Rental, Road Restoration And Excavation 721015 - Building Maintenance And Repair
Services 721410 - Highway And Road Construction Services, Remove Bridge Item, 237310, Highway, Street,
And Bridge Construction, Demolition, Clearing & Grubbin

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Quimu Contracting, Inc.
Address: 695 Priddy Drive
Dixon,CA, 95620
Phone: (707) 693-0289, Fax: (707) 678-8384
Work Categories:
Demolition, General Engineering Construction 811015 - Civil Engineering, Ditches Excavation, 238110,
Poured Concrete Foundation And Structure Contractors, Core Concrete - Repair Bridge Deck, Clearing &
Grubbing, Prestressing Concrete Cast-in-place, Steel

Phone Solicitation Information
Date/s-Time/s Solicited hy Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204




Company Name: R N R Construction, Inc
Address: 8 Light Sky Court
Sacramento,CA, 95828
Phone: (916) 379-0957, Fax: (916) 379-0960
Work Categories:
Minor Concrete Structure, Heavy Highway Concrete Structures 721410 - Highway And Road Construction
Services 721416 - Mass Transit System Construction Services, Structure Excavation, 237310, Highway, Street,
And Bridge Construction, Remove Bridge Item, Cor

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM (.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: All Phase Construction & Engineering, In
Address: P.o, Box 876
Roseville,CA, 95661
Phone: (916) 771-4602, Fax: (916) 771-4603
Work Categories:
Seal Coat, Paving, Seal Coating, Striping, Crack Filling, Underground Utilities, Grading, Concrete, Trucking
211020 - Agricultural Machinery For Cleaning And Sorting And Grading 221016 - Paving Equipment 251016 -
Product And Material Transport Vehicles 27

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM (.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Allen Gill Construction, Inc.
Address: 3307 Twin View Blvd.
Shasta Lake,CA, 96019
Phone: (530) 547-4334, Fax: (530) 547-3197
Work Categories:
Structure Backfill, Precast Septic Tank Sales Septic System Installation Individual Wastewater Systems
Leachfield New Repair Or Replace Infiltrator Gravelless Drainfield Chambers General Excavation Livestock
Water Troughs Shasta Trinity Tehama Lassen Sisk
Phone Solicitation Information

Date/s-Time/s Solicited by Phone:



Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE

CALTRANS CONTRACT NO. 03-1F4204

Company Name: Martin General Engineering Inc
Address: 12485 Quicksilver Drive
Rancho Cordova,CA, 95742
Phone: (916) 355-8101, Fax: (316) 355-8108
Work Categories:
Grading, General Engineering Paving Concrete Curb Gutter Sidewalk Grading Excavation Earthwork
Underground Utilities 221016 - Paving Equipment 221017 - Heavy Equipment Components 301115 - Concrete
And Mortars 721411 - Infrastructure Building And Surfacing

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Wes-tech Environmental
Address: 8121 Industrial Way
Sacramento,CA, 95828
Phone: (916) 392-2006, Fax: (916) 395-2972
Work Categories:
Housing & Urban Development, Leed Indoor Air Quality Sampling Testing Monitoring Industrial Hygiene
Hygienist Lead Paint Asbestos Cac Soil Air Water Building Inspection Refresher Tvoc Black Toxic Mold
Water Damage laq Epa Osha Certified Leadership In Ener

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Vintage Paving Company, Inc.
Address: 119 Main Street
Winters,CA, 95694



Phone: (530) 795-0132, Fax: (530) 795-5734
Work Categories:
Structure Backfill, General Engineering, Ac Paving, Grading 721411 - Infrastructure Building And Surfacing
And Paving Services, Structure Excavation, 237310, Highway, Street, And Bridge Construction, Demolition,
Roadway Excavation, Ditches Excavation, Cle

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Chavez Trucking

Address: P.o. Box 365

Dixon,CA, 95620

Phone: (707) 678-0514, Fax: (707) 678-5154

Work Categories:

Flat Bed Trucking, Asphalt Supplier, 484110, General Freight Trucking, Local, Sand & Gravel Supplier,

Petroleum, Oil, Lubricants Supplier, Trucker, Concrete & Cement Supplier, Bottom Dump Trucking
Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN

BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK

BRIDGE

CALTRANS CONTRACT NO. 03-1F4204

Company Name: David Engineering Construction
Address: 6344 Nugget Drive
Foresthill,CA, 95631
Phone: (530) 367-3508, Fax: (530) 820-9120
Work Categories:
Roadway Excavation, Structure Backfill, 237310, Highway, Street, And Bridge Construction, Clearing &
Grubbing, Structure Excavation, Steel Structures, Ditches Excavation, Steel Crib Wall

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204




Company Name: Diamond D General Engineering, Inc.
Address: 32500 State Highway 16
Woodland,CA, 95695
Phone: (530) 662-2042, Fax: (530) 662-6770
Work Categories:
Demolition, Earthwork, Excavation, Underground, Ecological Restoration, Structures, Paving, Demolition
701717 - Irrigation 721411 - Infrastructure Building And Surfacing And Paving Services 721415 - Land
Preparation Services, 237310, Highway, Street, And

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Tyrrell Resources, Inc.

Address: 275 Hilltop Drive

Redding,CA, 96003

Phone: (530) 243-8733, Fax: (530) 241-8975

Work Categories:

Clearing & Grubbing, 238910, Site Preparation Contractors, Forestry Services
Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN

BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK

BRIDGE

CALTRANS CONTRACT NO. 03-1F4204

Company Name: Tully Consulting Group
Address: 580 Wiegand Way
Dixon,CA, 95620
Phone: (707) 693-1926, Fax: (707) 471-0318
Work Categories:
Civil Engineering, Civil Engineering, Stormwater Design, Civil Design, Surveys, Water Infrastructure,
Wastewater Infrastructure, Project Management, Hydrology Modeling, Hydraulic Modelinlg, Best
Management Practices, Detention Modeling, Drainage Design, S

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE




CALTRANS CONTRACT NO. 03-1F4204

Company Name: B.a. Retro, Inc
Address: 2270 Dale Ave
Sacramento,CA, 95815
Phone: (916) 564-9523, Fax: (916) 564-9526
Work Categories:
Reinforcing Steel, Welding Structural Steel Fabrication/erection Canopies Columns Beams Handrail Stairs
Solar Panel Stands 111715 - Basic Steels 301017 - Beams 301031 - Rails 301036 - Structural Products 301621 -
Stairs And Stairways 313312 - Bolted Struc

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM (.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Legarra Enterprises
Address: 3720 Flight Avenue
Redding,CA, 96002
Phone: (530) 221-5468, Fax: (530) 221-5468
Work Categories:
Misc Transportation Services, Furnish Precast Concrete Deck Unit, 238110, Poured Concrete Foundation And
Structure Contractors, Minor Concrete Structure, Air Transportation, Scheduled, 481112, Scheduled Freight
Air Transportation, Air Transportation, Nons

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: A C Dike Co

Address: 2788 Venture Dr.

Lincoln,CA, 95648

Phone: (916) 645-7747, Fax: (916) 645-9618

Work Categories:

Paving Asphalt (asphalt Concrete), Place Asphalt Concrete Dike & Misc, 238110, Poured Concrete Foundation



And Structure Contractors, Ditches Excavation, Structure Excavation, Structure Backfill, Aggregate Base,
Grading

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: K & K CONSTRUCTION SUPPLY, INC
Address: 11280 SUNRISE PARK DR., STE B
RANCHO CORDOVA,CA, 95742
Phone: (916) 851-0965, Fax: (916) 851-0999
Work Categories:
SAFETY SUPPLIER; LANDSCAPING MATERIAL SUPPLIER; CONCRETE & CEMENT SUPPLIER;
PAVEMENT MARKERS SUPPLIER; WHOLESALE BROKER OF CONSTRUCTION MATERIALS;
LUMBER AND CONSTRUCTION MATERIAL

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: BLACK DIAMOND ASPHALT, INC.
Address: 118 MAIN STREET
VACAVILLE,CA, 95688
Phone: (707) 448-9402, Fax: (707) 448-9407
Work Categories:
ASPHALT SUPPLIER; TRUCKER;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Bj Williams Company, Inc



Address: 3664 Trefethen Way
Sacramento,CA, 95834
Phone: (916) 359-5055, Fax: (916) 359-5640
Work Categories:
Paving Asphalt (asphalt Concrete)

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Camacho Communications Corporation
Address: 517 8th Street
Sacramento,CA, 95814
Phone: (916) 444-9853, Fax: (916) 447-9853
Work Categories:
Communications Services, Nec, General Engineering, Electrical, Telecommunications, Network Maintenance,
Cabling, Fiber, Copper, Controllers, Cctv, Cms, Inductive Loops, Trafffic Management, Maintain Traffic
Management, Traffic Signals 251739 - Electrical

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Kustum Steel Fabricators, Inc.
Address: 4318 Dudley Blvd., Bidg. 475-h
Mc Clellan,CA, 95652
Phone: (916) 568-5322, Fax: (916) 568-5323
Work Categories:
Misc Manufactures, Structural Steel And Miscellaneous Iron Fabrication. 313115 - Welded Or Brazed Pipe
Assemblies 313214 - Welded Or Brazed Bar Stock Assemblies 313312 - Bolted Structural Assemblies 313316 -
Welded Or Brazed Structural Assemblies 313512 -

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204




Company Name: Nor-cal Pump & Well Drilling, Inc.
Address: 1325 Barry Road
Yuba City,CA, 95993
Phone: (530) 674-5861, Fax: (530) 674-1525
Work Categories:
Structure Excavation, Water Well Drilling Well Destruction Well Development Test Hole Drilling Dewatering
Deep Well Turbine Pump Installation 201115 - Drilling And Exploration Equipment 201116 - Drilling And
Operation Machinery 201117 - Drilling And Opera

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: PAPILLON BUILDERS
Address: 20300 RIM ROCK CT
FORESTHILL,CA, 95631
Phone: (916) 580-7019, Fax: (888) 717-7270
Work Categories:
Structure Backfill, All Other Specialty Trade Contractors, Ditches Excavation, 238990, Carpentry, Small
Structures, Hardware (rough), Roadway Excavation, Clearing & Grubbing, Building Construction, Hardware
(finish), Demolition, Structure Excavation
Phone Solicitation Information

Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE

CALTRANS CONTRACT NO. 03-1F4204

Company Name: Site Work Solutions, Inc
Address: 18981 Gravel Plant Rd
Redding,CA, 96049
Phone: (530) 222-2229, Fax: (530) 222-3337
Work Categories:
Grading, Roadway Excavation, 237990, Other Heavy And Civil Engineering Construction, Subdividers &
Developers
Phone Solicitation Information
Date/s-Time/s Solicited by Phone:




Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE

CALTRANS CONTRACT NO. 03-1F4204

Company Name: Nielson Construction
Address: 147 Camino Oruga
Napa,CA, 94558
Phone: (707) 253-8774, Fax: (707) 253-0131
Work Categories:
Structure Backfill, General Engineering Contractor 721410 - Highway And Road Construction Services
721411 - Infrastructure Building And Surfacing And Paving Services 721511 - Plumbing Construction
Services 721531 - Athletic And Recreational Facility Const

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: B¢ Schmidt Construction, Inc.
Address: P.o. Box 1557
Williams,CA, 95987
Phone: (530) 473-5423, Fax: (530) 473-2749
Work Categories:
Lumber & Other Building Materials, Metal Hangar Hangars Doors Pre-enginbeered Stress Membrane Metal
Buildings Fabric Structure Bi-fold Doors Concrete Temporary Buildings Relocatable Modular Maintenance
Building Warehouse Storage Span Roll-up Doors Roofing

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Blue Jay Trucking, Llc
Address: 7969 Keith Winney Circle
Sacramento,CA, 95829



Phone: (916) 479-1720, Fax: (916) 209-9656
Work Categories:
Trucker, Aggregate Hauling, Asphalt, Sand, Gravel, Sludge, Paving, Dump Truck, Dirt 781018 - Road Cargo
Transport, 484110, General Freight Trucking, Local

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Nitta Erosion Control
Address: 3778 Del Mar Avenue
Loomis,CA, 95650
Phone: (916) 652-7459, Fax: (916) 652-4376
Work Categories:
Erosion Control, Erosion Control Hydroseeding Seeding Hydromulching Straw Wattles Fiber Rolls Erosion
Control Blanket Netting Rolled Erosion Control Products Jute Mesh Silt Fence Temporary Fence (type Esa)
Compost Blanket Straw Mulching Tacked Bonded Fibe

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Newland Entities, Inc
Address: 335 Teegarden Avenue
Yuba City,CA, 95992
Phone: (530) 755-1178, Fax: (530) 674-0756
Work Categories:
Water Meter & Temp Facilities, Asphalt Concrete, 237110, Water And Sewer Line And Related Structures
Construction, Sewer Connection, Roadway Excavation, Finishing Roadway, Modify Bridge Item

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204




Company Name: Charlie's Custom Excavating, Inc
Address: 21113 Gilbert Drive
Redding,CA, 96002
Phone: (5303 221-3626, Fax: (530) 221-7563
Work Categories:
Ditches Excavation, Construction Area Signs, 238910, Site Preparation Contractors, Traffic Control System,
Roadway Excavation

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Technical Studies, Inc.
Address: 2696 Screech Ow] Way
Sacramento,CA, 95836
Phone: (916) 419-1900, Fax: (916) 419-1700
Work Categories:
Structural Engineer, Geotechnical Engineering Soil Testion Concrete Testiong 3rd Party Testing Special
Inspection Asphalt Concrete Testing Boring Logs Caltrans Testing Compaction Test Field Density Test
Moisture Content Concrete Cylinders, Professional Ci

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: ARROW S COMPANY

Address: 177 CALIFORNIA AVENUE

ARBUCKLE,CA, 95912

Phone: (707) 396-0073, Fax: (707) 437-2555

Work Categories:

Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, 237310
Phone Solicitation Information

Date/s-Time/s Solicited by Phone:

Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN

BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK

BRIDGE

CALTRANS CONTRACT NO. 03-1F4204




Company Name: Transtec Consulting Llc
Address: 8301 Folsom Blvd., Suite B
Sacramento,CA, 95826
Phone: (916) 381-1801, Fax: (916) 244-4436
Work Categories:
Misc Business Services, Mailings, Fulfillments ,surveys,research, Eir Eas Meeting Facillation, Logistics
Planning, Swppp Wpcp, Test Proctor ,trave] Studies ,event Planning, Project Management, Business Service
Support, Emergency Planning, It ,contract Sup
Phone Solicitation Information

Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN

BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOQUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: MOORE SWEEPING
Address: 7250 GALLANT CIRCLE
Citrus Heights,CA, 95621
Phone: (916) 877-8471, Fax: (916) 473-5778
Work Categories:
9609 STREET SWEEPING TRUCK;

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM (.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Mag-con Engineering And Construction, In
Address: 2164 Tiber River Dr.
Rancho Cordova,CA, 95670
Phone: (916) 638-1175, Fax: (916) 638-1178
Work Categories:
Roadway Excavation
Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN




BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Burke Construction
Address: Po Box 921
Shingle Springs,CA, 95682
Phone: (530) 676-1009, Fax: (530) 672-2411
Work Categories:
Structure Excavation, General Hazardous Broker Excavation Utilities 251727 - Environmental Control
Systems 711228 - Well Monitoring Services 711412 - Well Site Restoration 721110 - Single Family Dwelling
Construction Services 721539 - Building Site Prepar

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TQ 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Company Name: Santos Excavating, Inc.
Address: 643 W. 4th Avenue
Chico,CA, 95926
Phone: (530) 894-2274, Fax: (530) 894-7767
Work Categories:
Structure Excavation, Installation Of On And Off-site Utilities, Site Work Including Grading,clearing And
Grubbing. Paving And Crack Sealing. Levee And Levee Road Maintenance. 711227 - Well Maintenance
Services 721110 - Single Family Dwelling Construction

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-1F4204 CONSTRUCTION ON STATE HIGHWAY IN
BUTTE COUNTY NEAR CHICO FRCM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Affidavit of Fax Solicitation
The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los
Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 51



firms listed below at 11:22PM on 01/22/2015. I am over the age of 18 years and a citizen of the United States.
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.
Henry Sprague II1



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Dp Engineering Transportation Design
3392 Chasen Drive

Cameron Park CA,95682

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 11l BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL.
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCBITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LLAGGING, CLLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcoentractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Unjon Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.cotmn

INVITATION TO BID

January 22, 2015

R.A. MARTIN CONSTRUCTORS, INC
4418 ALTA MESA DR.

REDDING,CA 96002

We are seeking certifted and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for: '

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE II1 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can partictpate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID
January 22, 2015
VERIDICO GROUP INC
1305 MEADOW VISTA WAY, SUITE A
ROSEVILLE,CA,95661

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO.CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 11l BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
R&s Trucking, Inc
1688 Almar Pkwy
Santa Rosa,CA,95403

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO.,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE II1 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BA CKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmceonstructioninc.com

INVITATION TO BID

January 22, 2015

Frank Medina General Engineering Contrac
10096 Ahart Road

Oroville,CA,95966

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LLAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker’s
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

STORMWATER SPECIALISTS INC
8698 ELK GROVE BLVD, SUITE 224
Elk Grove,CA 95624

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker’s
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH BIGHL.ANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Axner Excavating, Inc
2900 Old Oregon Trail
Redding,CA,96003

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LLIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (316) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22,2015

M & S ENVIRONMENTAL ILANDSCAPES, INC
12192 MACS ROAD

REDDING,CA,96003

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO.CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor’s price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLLANDS,CA 95660
Telephone: (916) 334-122]

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

S.t. Rhoades Construction, Inc.
3468 Bechelli Lane, Suite E
Redding,CA,96049

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcoentractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCMs listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer,

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Rupert Construction Supply, Llc
12405 GOLD FLAKE CT.
Rancho Cordova,CA,95762

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE IIl BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted,
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Sls Constructors, Inc
2430 Doheny Court
Rocklin,CA, 95677

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor’s price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Bray Trucking
5959 Highway 175
Hopland,CA,95449

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE I BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAJLING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor’s conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Paradigm Construction
5321 Tersk Way

Elk Grove,CA,95758

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE IIl BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in'responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHL.ANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

AMCON CONSTRUCTION
6055 TOSCANA LOOP

El Dorado Hills,CA,95762

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 11l BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Mec Cullough Construction Inc
66 Campbell Ridge Road
Salyer,CA,95663

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 111 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker’s
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor’s conditions or exceptions included with
Subcontractor’s price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Quimu Contracting, Inc,
695 Priddy Drive
Dixon,CA,95620

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 111 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL., HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAIL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Piease contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O.BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

R N R Construction, Inc
8 Light Sky Court
Sacramento,CA, 95828

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA,, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructionine.com

INVITATION TO BID

January 22, 2015

All Phase Construction & Engineering, In
P.o. Box 876

Roseville,CA,95661

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for;

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 111 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIJAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitied.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage, MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions ncluded with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Allen Gill Construction, Inc.
3307 Twin View Blvd.
Shasta Lake,CA, 96019

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location;: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LLAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid 1o the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Martin General Engineering Inc
12485 Quicksiiver Drive
Rancho Cordova,CA 95742

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor’s price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Wes-tech Environmental
8121 Industrial Way
Sacramento,CA,95828

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premjums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
(') We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916} 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Vintage Paving Company, Inc.
119 Main Street
Winters,CA,95694

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE IIl BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Chavez Trucking
P.o. Box 365

Dixon,CA,95620

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO -
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

David Engineering Construction
6344 Nugget Drive
Foresthill,CA,95631

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE IIl BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to fumnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCMs listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer,

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.memconstructioninc.com

INVITATION TO BID

January 22, 2015

Diamond D General Engineering, Inc.
32500 State Highway 16
Woodland,CA,95695

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE Il BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted,
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Tyrrell Resources, Inc.
275 Hilltop Drive
Redding,CA,96003

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP, EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM’s listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor’s price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.

P.O. BOX 620

NORTH HIGHLANDS,CA 95660 .
Telephone: (916) 334-1221 )
Fax: (916) 334-0562

http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Tully Consulting Group
580 Wiegand Way
Dixon,CA,95620

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for: ' )
LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE IIl BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcentractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitatton.

Participation Response Form
() We can participate in this contract ;)
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

B.a. Retro, Inc

2270 Dale Ave
Sacramento,CA 95815

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE IIIl BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reirnburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mecmconstructioninc.com

INVITATION TO BID

January 22, 2015

Legarra Enterprises
3720 Flight Avenue
Redding,CA,96002

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor’s price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
(') We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
A C Dike Co

2788 Venture Dr.
Lincoln,CA, 95648

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO.CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE HI BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM’s listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

K & K CONSTRUCTION SUPPLY, INC
11280 SUNRISE PARK DR., STE B
RANCHO CORDOVA,CA,95742

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM wilt only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes, MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-122]

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

BLACK DIAMOND ASPHALT, INC.
118 MAIN STREET
VACAVILLE,CA,95688

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE II1 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




{ ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0O. BOX 620

NORTH HIGHILLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://fwww.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Bj Williams Company, Inc
3664 Trefethen Way
Sacramento,CA,95834

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 11l BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Empioyer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Camacho Communications Corporation
517 8th Street

Sacramento,CA,95814

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes arc needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Unien Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicttation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Kustum Steel Fabricators, Inc.
4318 Dudley Blvd., Bldg. 475-h
Mc Clellan,CA, 95652

We are seeking certified and qualified DBE subcontractors and/or suppliers for;

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted,
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TQ BID

January 22, 2015

Nor-cal Pump & Well Drilling, Inc.
1325 Barry Road

Yuba City,CA,95993

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 111l BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.memconstructioninc.com

INVITATION TO BID

January 22, 2015
PAPILLON BUILDERS
20300 RIM ROCK CT
FORESTHILL.,CA 95631

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE IIl BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor’s conditions or exceptions included with
Subcontractor’s price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22,2015

Site Work Solutions, Inc
18981 Gravel Plant Rd
Redding,CA,96049

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 111 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED}, LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Nielson Construction
147 Camino Oruga
Napa,CA,94558

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED)}, LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are perrnitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor’s price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




('} We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax retum this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (316) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

Bc Schmidt Construction, Inc.
P.o. Box 1557
Williams,CA,95987

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: (3-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III1 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with & copy of your certification to Ron Burch at (316} 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructionine.com

INVITATION TO BID

January 22, 2015

Blue Jay Trucking, Lic
7969 Keith Winney Circle
Sacramento,CA,95829

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Nitta Erosion Control
3778 Del Mar Avenue
Loomis,CA,95650

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP., EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price guotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.corm

INVITATION TO BID

January 22, 2015
Newland Entities, Inc
335 Teegarden Avenue
Yuba City,CA,95992

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE IIl BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmceonstructioninc.com

INVITATION TO BID

January 22, 2015

Charlie's Custom Excavating, Inc
21113 Gilbert Drive
Redding,CA,96002

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 111 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes, MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Technical Studies, Inc.
2696 Screech Owl Way
Sacramento,CA, 95836

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 111 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors wili be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reirnburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is & Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with & copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructionine.com

INVITATION TO BID

January 22, 2015

ARROW S COMPANY

177 CALIFORNIA AVENUE
ARBUCKLE,CA 95912

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO.CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE IIl BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor’s conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructionine.com

INVITATION TO BID

January 22, 2015

Transtec Consulting Llc
8301 Folsom Blvd., Suite B
Sacramento,CA,95826

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor’s price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015

MOORE SWEEPING
7250 GALLANT CIRCLE
Citrus Heights,CA, 95621

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III1 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MOCM's listing of a Subcontractor in
its bid to the public agency 1s not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructionine.com

INVITATION TO BID

January 22, 2015

Mag-con Engineering And Construction, In
2164 Tiber River Dr.

Rancho Cordova,CA,95670

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III1 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LLIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Indystry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.O. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TQ BID

January 22, 2015

Burke Construction

Po Box 921

Shingle Springs,CA,95682

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE IIl BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAIL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




( } We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



MCM CONSTRUCTION, INC.
P.0. BOX 620

NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221

Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

January 22, 2015
Santos Excavating, Inc.
643 W. 4th Avenue
Chico,CA,95926

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO
FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204

Location: CHICO,CA

Bid Due Date: 02/12/15 at 02:00 PM PST
Solicitation Number: 03-1F4204
Contact: Ron Burch

Quotes are needed for:

LEAD COMPLIANCE PLAN, SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 111 BARRICADE
W/WARNING LIGHTS, TEMPORARY PAVEMENT DELINEATION, PORTABLE DELINEATOR,
PCMS, K-RAIL, SWPPP, TEMP. EROSION CONTROL, STREET SWEEPING, TEMPORARY
FENCE (TYPE ESA), BIOLOGIST, REMOVALS, COLD PLANE AC PAVEMENT, POLYESTER
CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY EXCAVATION, BACKFILL
MATERIAL, IMPORTED BORROW, EROSION CONTROL (HYDROSEED), LIME/LIME
STABILIZED SOIL, HMA, HMA DIKE, STEEL SOLDIER PILE (W 14 X 145), STEEL SHEET
PILING, MINOR CONCRETE, ARCHITECTURAL TREATMENT, PRECAST PRESTRESSED
CONCRETE DECK UNIT, JOINT SEAL, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, CSP, RSP & RSP FABRIC, FENCE, SURVEY, MIDWEST GUARDRAIL
SYSTEM, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, CA ST-30
BRIDGE RAIL, PAVEMENT DELINEATION, READY MIX, ETC.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted.
Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's
compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in
its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with
Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:




() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Feb 12, 2015
with a copy of your certification to Ron Burch at (916) 334-0562



EXHIBIT "3" to MCM Construction, Inc. Good Faith Efforts Submittal
Caltrans Contract No. 03-1F4204

Provided
Plans & Specs
for Work DBE or Price Reason For
Item of Work Offered Name of Selected Firm Non Name of Rejected Firm Quote ($) | Difference ($) Rejectlon
S KWOK ENGINEERS CHOSE ANOTHER |
9 YES APANTA INC DBE INC _ CHOSE DBE | CHOSE DBE DBE
{INDEPENDENT ENCR INNOVATIONS
2 YES STRUCTURES NON INC $6,568.00 $4,893.00 NOT LOW
CHOSE ANOTHER
1,9, 22 ADANTA INC DBE | VERIDICO GROUPINC | CHOSEDBE | CHOSE DBE DBE
GALLAWAY CHOSE ANOTHER
91, 92 NO ENTERPRISES DBE VERIDICO GROUP INC | CHOSE DBE { CHOSE DBE DBE
ACACIA
ENVIRONMENTAL
WAS USED DUE TO
THE FACT THAT
ACACIA M & S ENVIRONMENTAL THEY COVERED
13, 14, 40-42 YES ENVIRONMENTAL NON LANDSCAPES INC 36023.50 +1484.50 MORE ITEMS
FRANK MEDINA
GENERAL CHOSE ANOTHER
82 YES ENGINEERING DBE OLIVEIR_A_FENCE INC | CHOSE DBE | CHOSE DBE DBE
9 YES ADANTA INC DBE LA FIRMA INC $ 1,900.00 $650.00 NOT LOW
ACACIA
ENVIRONMENTAL
WAS USED DUE TO
THE FACT THAT
13, 14, 16, 40- ACACIA J &M LAND THEY COVERED
42 NO ENVIRONMENTAL NON RESTORATION INC $ 53,704.01| $%$11,701.00 MORE ITEMS
26, 29, 62, 64,
77,78, 79, 93, INDEPENDENT CONSTRUCTION AREA NOT LOW & DID NOT
94, 95 YES STRUCTURES NON SIGNS $ 6,981.00( $1,976.00 QUOTE KRAIL
57, 65, 66, 67, ST RHOADES
69, 70, 74 YES TULLIS, INC. NON CONSTRUCTIONINC | $ 115,574.50| $52,432.50 NOT LOW
TULLIS COVERING
TULLIS INC, MCM ITEM 44, MCM TO
CONSTRUCTION SELF PERFORM
INC/RUPERT DIFFICULT JOINT SEAL BUT
CONSTRUCTION NO'Q TO DIFFICULT TO USED DBE
44, 60 YES SUPPLY AUSTIN ENTERPRISE | QUANTIFY QUANTIFY SUPPLIER




ACACIA Ni 1 EROSION PART OF LAR _R |
13, 14, 40-42 YES ENVIRONMENTAL NON CONTROL $ 50,276.20] $12,768.20 SCOPE
ACACIA
ENVIRONMENTAL
WILL BE OUR
EROSION CONTROL
SUB, THIS IS FOR
ACACIA WATER COMPONENTS MATER!AL SUPPLY
13-18, 40-42 NO ENVIRONMENTAL NON |& BUILDING SUPPLY INC N/A N/A ONLY
23, 25, 68, 80, FRANK MEDINA
82, 83, 84, 85, GENERAL PC&N CONSTRUCTION CHOSE ANOTHER
86 YES ENGINEERING DBE INC CHOSE DBE | CHOSE DBE DBE
SEE QUOTE,
ADANTA TO
PERFORM ITEM 8,
$21,000 INCLUDED
FOR FIELD
INSPECTION UNDER
WRONG ITEM (ITEM
9), MCM HIGHER ON
MCM CONSTRUCTION ITEMS 10-12 BY
9,10, 11, 12 NO INC NON | ADH ENVIRONMENTAL N/A N/A $7050
YOLANDAS
MCM CONSTRUCTION CONSTRUCTION
INC OWNS MESSAGE ADMINISTRATION &
5 YES SIGNS NON TRAFFIC CONTROL $1000/MO $500/MO NOT LOW
MCM TO SELF DIFFICULT
PERFORM CONCRETE TO DISEES;TF\TO
54 YES PUMPING NON | K& G CONCRETEINC | QUANTIFY NOT LOW
TULLY CONSUILTING CHOSE ANOTHER
9,12 NO ADANTA INC DBE GROUP CHOSE DBE |CHOSE DBE DBE
MCM CONSTRUCTION
INC OWNS MESSAGE MANERI TRAFFIC DIFFICULT TO
5 NO SIGNS NON CONTROL $790/MO $290/MO | QUANTIFY PRICE O
MCM CONSTRUCTION NOT LOW, MCM
INC OWNS MESSAGE OWNS THIS
5 YES SIGNS NON FLASH TRAFFIC INC $800MO $300/MO EQUIPMENT
R KUSTUM STEEL
NO ULMER INDUSTRIES NON FABRICATORS NOT LOW
WESTERN IRB CONSTRUCTION
32,33,34 NO STRUCTURES NON INC $126,129.40 $12,555.80 NOT LOW




N/A

YES

TULLIS, INC.

NON

ABSL CONSTRUCTION

DIFFICULT
TO
QUANTIFY

DIFFICULT TO
QUANTIFY

TULLIS, IN«
PROVIDED
COMPLETE

PACKAGE

Please see attached quotes for names, addresses and phone numbers of selected & rejected firms.



REJECTED
FIRMS



“ 5eng Kwok

Fex: (B88) 733-1360

Fax: +1 (816) 334-0662

FAX

Page 1 of 4 02/17/2015 6:30 PM

Date: [02/11/2015
Pages including cover sheef: 4
To: From: H. Seng Kwok
S Kwok Engineers, Inc.
1815 Cornell Drive
Alameda
CA 94501
Phone Phone +7 (510} 220-9017
Fax Number | +1 (316} 334-0562 Fax Number |{888) 733-1360

RE:

Thanks,

Principal

Tel:

Caltrans

Seng Kwok,

S Kwok Engineers,
1815 Cornell Drive,
State certified DBE
www. skwokengineers.com
510-220-2017

Project - For

Bridge, Contract # 03-1F4204,

Bid date: 2/12/15, 2:00 p.m., DBE Goal: 11%.
Subject: Price Quote for Preparing Stormwater
Plan (SWPFP)

Dear Estimator:

Here are our quoctes for the referenced project.
at 510-220-9017 if you have any questions.

We are a DBE firm.

P.E., Q3D/QSP
Inc.
Alameda,
(No. 37060)

CA 94501
and SBE firm

Censtructien on State Highway in Butte
County Near Chico from 0.2 Mile South to 0.1 Mile North of Rock Creek
Federal Aid Project # ACHSNH-P099(582)E,

Follution Preventicn

Please give us a call

Send and receive faxes with RingCentral, www.ringcentral.com

RECFTVED TIMF

FER.HL 7:33PM

RingCentral



vom: . Seng Kwoli Fax: (888) 733-1360 To: Faw: +i (816) 334-0562 Page 2 of 4 D211/2015 6:30 PM

S Kwok Engineers, Inc. (SKE)
(Caltrans DBE #37060/SBE)

1815 Comell Drive, Alameda, CA 94501
T: 510-220-90}7 F:.888-733-1360
e-mail: seng@skwokengineers.com
website: www.skwokengineers.com

Contractor: MCM Construction, Inc.
Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660
Phone: (916) 334-1221 Fax: (916) 334-0562

Contact; Marlena Pena, Email: mpena@mcmconstructioninc.com

RE: Caltrans Project — For Construction on State Highway in Butte County Near Chico from 0.2
Mile South to 0.1 Mile North of Rock Creek Bridge, Contract # 03-1F4204, Federal Aid Project #
ACHSNH-PO99(582)E, Bid date; 2/12/15, 2:00 p.m., DBE Goal: 11%

Subject: Price Quote for Preparing Stormwater Poilution Prevention Plan (SWPPP)
Dear Estimator:
S Kwok Engineers, Inc. (Consultant) is pleased to provide quotes to your firm (Contractor) for

services as a Qualified SWPPP Developer (QSD)/ Qualified SWPPP Practitioner (QSP) to
prepare Stormwater Pollution Prevention Plan. Here are the quotes for the following items.

Bid Item # 9 — Prepare SWPPP for Risk Level 2. Estimated fee
Prepare SWPPP by a Qualified SWPPP Developer (QSD) and licensed Civil $2,200
Engineer of California

The SWPPP will conform to the Caltrans Standard. The draft SWPPP wili be submitted
electronically to vou for review and approval.

The above estimated fee does not include the hardcopies of the SWPPP. If you need hardcopies,
the printing cost is $300 per set plus shipping. The bardcopy of the SWPPP will be bound in a
ring binder and delivered to you via UPS ground.

Our rates for a QSD with Civil Engineer license is $110 per hour for incidental work. SWPPP
amendments are not part of SWPPP preparation quote and require a minimum of 2 hours per
amendment.

The SWPPP quote does not inciude the effort of preparing the Dewatering and Discharge Plan
(DDP). It also does not include preparing water pollution control items for aggregate crushing
plant or, concrete or asphalt concrete batching plant.

Payment shall be paid in full once the SWPPP is approved or conditionally approved by the
agency’s Engineer for the beginning construction.

The quotes above inciude the stipulations described under the General Terms and Conditions
listed below:

Page 1 of 3

RECEIVED TIME FEB. 11 7:33PM



rom: H. Seng Kwok Fax: f888) 723-1360 To: Fax: +1(916; 334-0662 Page 3 of 4 02/11/2015 8:30 Phi

GENERAL TERMS AND CONDITIONS

QSP/QSD/WPCM. S Kwok Engineers, inc. {“Consultant”) is certified as a Qualified SWPPP Practitioner ("QSP’) and
Qualified SWPPP Developer (QSD”) under the State Water Resources Board's Construction General Storm Water
Permit (“CGP"). Consultant's responsibilities shall conform and are limited to the requirements of the CGP, as
applicable, to Consultant's retention as a QSP or QSD. The minimum time required for Consultant to prepare a
Storm Water Pollution Prevention Plan (“SWPPP”), or for Caltrans projects, a Water Poliution Control Program or
Plan (“WPCP”), is ten (10) business days. In order for Consultant to prepare a SWPPP or WPCP, Contractor must
provide information requested by Consultant concerning the project, including, but not limited to, the project
schedule, contract and/or purchase order. Payment to Consuttant for preparation of the SWPPP or WPCP shall be in
full cnee the afency’s Engineer approves or conditionally approves the beginning of construction activities.
Consultant only provides advisory services, does not perform physical construction work or deliver construction
materials to the field, and is not responsible for water pollution on or unauthorized discharge of pollutants from
the project, including, without limitation, any resuiting costs, penalties or fees. Consuitant is not responsibie for
implementation of Best Management Practices (BMPs) and preparation of Dewatering and Discharge Pian (DDP).
Consuitant may monitor Active Treatment Systems (“ATSs”), but is not responsibie for the design, instailation,
operation ATSs.

tnsurance. Consultant maintains, and shall maintain during the performance of its work on the project, the
following insurance and coverage:

= General liability - 51 million per occurrence/$2 million aggregate;
= professional liability - 51 millior per occurrence/S2 million aggregate;
= Commercial automobile liability - $1 million combined single limit;

s Umbrella liability — 51 million;
= Worker’s compensation liability - $1 million per accident for bedily injury or disease.

Insurance or insurance coverage required in addition to or in excess of the insurance and coverage provided under
this provision shall be paid for by Contractor in advance of being acquired by Consultant.

Bllling. Except as otherwise provided herein, Consultant shall submit invoices monthly for work performed on the
project. Payment term is net thirty (30) days from receipt of invoice for progress payment and net forty-five (45)
days from receipt of invoice for retention payment. Payments not received in accordance with this provision shall
accrue interest at the rate of one and one-haif percent {1-1/2%) per menth from due date until paid. )
Instruments of Service. All plans, reports, data, photographs and other documents or electronic media prepared in
whoie or in part by or on behalf of Consultant {“instruments of Service”) shall not be used or permitted to be used
by Contractor on any project other than the project for which Consultant prepared such instruments of Service.
Change Orders and Extra Work. Consultant shall not be required to perform work different than or in addition to
the scope of work agreed in Consultant’s contract with Contractor without a written change order signed by
Contractor and Consuitant or extra work authorization signed by Contractor which includes an adjustment to the
contract price and time for performance as agreed to by Contractor and Consultant. .
Suspension of Work and Termination or Cancellation of Contract. Consultant may suspend work or terminate or
cancel Consultant’s contract with Contractor upon forty-eight (48) hours written notice to Contractor. Consultant
may cancel its contract with Contractor for breach of any provision contained herein. Consultant may terminate its
contract with Contractor for the following causes: (1) a force majeure event; (2) the filing of a voiuntary petition in
bankruptcy by Contractor; (3) the failure by Contractor to pay Consultant's invoices as provided herein; (4) the
failure by Contractor to execute change orders or extra work authorizations as provided herein. .
Site Conditions. Contractor represents and warrants that the site conditions of the project are as represeqted in
Consultant’'s contract with Contractor, drawings and specifications (collectively “Contract Documents ) and
acknowledges that Consultant has only relied on the site conditions as represented in the Contract Documents.
Contractor shall be responsible for extra work necessitated by unforeseen site conditions not represented in the
Contract Documents,

Force Majeure. Consultant shall not be liable for any damage or delays caused by any act or event beyond the
reasonable control of Consuitant, including, but not limited to, natural catastrophe, war or public disorder, strikes
or labor disputes, and actions by a governmental authority. ) .

Alternative Dispute Resolution. As a condition precedent to any legal action concerning any dispute between the
parties which arises out of or relates to these General Terms and Conditions (“Genera! Terms”) or the Contract
Documents, the parties shall mediate such dispute before the American Arbitration Association (“AAA.) pursuantto
the AAA's Construction Industry Arbitration and Mediation Procedures. Provided, however, that nothing contalqed
in this provision shall prevent the parties from filing an action to preserve its rights to foreclose on a design
professional or mechanic’s lien, to enforce a stop notice daim, or to enforce a payment bond claim. The locale of
the mediation shall take place at the AAA office nearest to the site of the project. Expenses of mediation shall be
borne equally by the parties to the mediation.

Indemnity. Contractor shall indemnify, hold harmless, and defend (with counsel acceptable to Consultant)
Consuttant from any and all claims, damages, liabilities or other obligations of any nature arising out of or which
relates to Consuitant's work on the project, except that caused by the sole and active negligence of Consultant.
Incidental, Speclal, and Consequential Damages. Consultant shall not be liable for any incidental, special or
consequential damages, including, but not limited to, loss of revenues or profits, liquidated damages, delay
damages, or liabilities or other obligations to third parties. ) )
Cooperation. Contractor shall cooperate with Consultant in obtaining documents and other information red uested
by Consultant, inciuding, but not limited to, requests for information, change orders and other approvals, and the
status of Consultant’s applications for payment and payments to Contractor for work pen‘or‘med_py Consultant.
Contractor shall cooperate with Consultant’s recommendations so as not to impair Consultant’s ability to perform
under the CGP and Caltrans’ specifications, as applicable, by, among other things, mobilizing crews within 72 hours
to implement or maintain BMPs or corrective actions, ensuring Consultant access to the construction site at all
times including after hours, weekends and holidays, and properly managing construction materials, stockpiles and

waste.

Page 2 of 3

RECEIVED TIME FEB. 11, 7:33PM
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Application. These General Terms shall alter and supersede any conflicting terms or conditions contained in the
Contract Documents concerning the work performed or to be performed by Consultant on the project including any
provision purporting to alter or supersede these General Terms. X
Construction. These General Terms shall not be construed against any of the parties and the rule of constructing
contract ambiguities against the party drafting the contract shail be inapplicable.

Attorneys’ Fees. in the event any legal action is filed which arises out of rejates to these General Terms or the
Contract Documents, the prevailing party shall be entitled to recovery its reasonable attorney’s fees and other
costs, including expert costs, in addition to any other refief to which it may be entitled.

Governing Law. These Conditions and the Contract Documents shall be construed under, and governed by, the laws
of the State of California.

Severability. If any provision contained herein is held to be invalid or unenforceable, such invalid or unenforceable
provision(si shall not affect the validity or enforceabllity of any other provision contained herein.

Survivability. The provisions contained in herein shall survive the completion, cancellation or other termination of
Consultant’s contract with Contractor.

We are a Minority Business Enterprise (MBE), a California Unified Certification Program
(CUCP) certified DBE (Cert No. 37060 — Asian Pacific, Male) and Small Business
Enterprise firm certified by the Department of General Services of Califomia. Our annual
gross receipt is below $500,000

If the proposal is acceptable to you, please send us your sub-contract or purchase order two (2_)
weeks before we start working on the project. This will allow us to resolve any contract issues if
they arise.

Please feel free to call me if you have any questions. These quotes are valid until August 12,
2015

Respectfully submitted,
Hoy Seng Kwok, P.E., QSD/AQSP

Principal
February 11, 2015

Page 3 of 3
RECEIVED TIME FEB 11 7:33PM
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-NOR INNOVATIONS INC.

-DVBE/SBE CERTIFIED CO. LIC.  #931953
PUBLICWORKS CONTRACTOR REGISTRATION #1000007079

WE ARE DBE, DVBE, MBE, SBE
* DBE/MBE/SBE CUCP #37718*
* DVBE/SBE  #37084 *
- (310)513-6209 Phone 310-513-6299 Fax

DVBE/SBE# 37084 *DBE/MBE/SBE CUCP #37718*
C31/D42 STATE LICENSE C31 #931953
**¥[INION CONTRACTOR**
2/12/i5
Bidding Estimator
PROJCT NAME:

PROJECT NUMBER: 03-1F4204

BID DATE; 2-12-2015 BID TIME: 2PM

ITEM DESCRIPTION COST
ITEM #2

CONSTRUCTION AREA SIGNS 18 $6,568
PER SIGN QTY SHEET €S-1, Includes 1 project sign.

INSTALLED/REMOVED

CONTRACTOR RESPONSIBLE FOR MAINTAINING, COVERING,

REPLACEMENT DAMAGE COST.

TROPERTY OF E-nor Innovations Inc.,

ITEM%3

TRAFFIC CONTROL SYSTYEMS

2ZMEN FLAGGING CREW WITH RUMBLE STRIPS SHR SHIFT §1,650
IMAN PILOT CAR SHR SHIFT $ 788
2ZMEN I LANE, I DIRECTION SHR SHIFT 51,500
ADDITIONAL LANE ADD g 75

ADDITIONAL LABOR/NO EQUIPMENT/TRUCK SHR SHIFT $ 600




Feb. 120 201h  1:36PM  ENORINNOVATIONS No. 1834 b /4

ITEM %26
ROADSIDE SIGN REMOVAY, q ¥ §350 3 2.450.00

ITEM #62
FURNISH SINGLE SHEET ALUM. SIGN
(-063 UNFRAMED) 17S.F. X 518.84 $ 32023

ITEM #78
HIGBWAY I'OST MARKER
WITH ¢’ GUIBE POST MARKER 3EA X§72.61 3 217.83

TTEM #79
MARKER (CULVERT)
WITH 6' GUIDE POST 4EA X $59.52 3 238.08

ITEM #93
FURNISH SINGLE SHEET ALUM. SIGN
(-063 UNFRAMED) FOR TYPE XI SHEETING 75.F X§id34 $ 100.38

ITEM 94
FURNISH SINGLE SHEET ALUM. SIGN
(.080 UNFRAMED FOR TYPE X1 SHEETING 12S.F X $11.99 $ 143.88

ITEM 95
RETROREFLECTIVE SHEETING (TYPE XI) 1% 8.7 X518 3 153.54
TOTAL 3 1,173.99

NO HARDWARE INCLUDED WITH ROADSIDE OR MAST ARM SIGNS
INSTALLATION NOT INCLUDED. CONTRACTOR TO INSTALL.

DELIVERY EA $ 200

PICK UP EA § 200
PER DIEM $50 PER MAN, PER DAY 5 DAYS PER WEEK $ 750
ALL WORK 15 BASED ON MONDAY-FRIDAY. WEEKENDS WILL BE INVOICED AT PREMIUM

RATES.

CMS UNIT

DAILY EA $ 200
WEEKLY EA $ 400
4 WEEK RENTAL EA 5 900
ARROWEOARD

DAILY EA $ 40
WEEKLY EA $ 200
4 WEEK RENTAL EA $ 400

ALL PROVISISONS: WILL BE ADDED AS PART QOF CONTRACT BEFORE PROCEEDING.
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NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

ADDITIONAY. HOURS LABOR:
OT PER MAN, AFTER 8HR SHIFT PER HOUR % 99.06
DT PER MAN, AFTER 12HR SHIFT PER HOUR $115.00
E-NOR INNOVATIONS, INC. 1§ A UNION CONTRACTOR.
PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE
CHARGE AFTER 30 DAYS.

A contract and (10) working days’ notice must be given prior to any move m. Thig quote shall remain for
. (30) days from date of actual bid opcning, unless otherwise agreed upon, PAYMENT TERMS ARE —
100% NET 30.

Lump sum items are based on working days listed in the special provisions or working days bid for this
project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

Construction area signs include one mobilization per stage, additional mobilizations are $1,600 each.
" Additonal signs required duc to damage, theft, or plan inadequacics will be billed as extra work.

All Constraction Area Signs to be installed 4t on¢ time or in stages, coverad if needed af installation.
Contractor fo uncover and recover if needed.

Construction area sigos included in installation, removal, or repair of any item. Stand-by time charged at
. $185/r. ,

Portable equipment will be delivered and picked up from ove location. Contractor to maintain, Coptractor
is Hiable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless
otherwisc noted. Pallets are not include with cragh cushions.

_ Contractor is Liable for lost or damaged equipment removed or relocated by contractor’s forces.

E-NOR INNOVATIONS Inc. does not accept charges or back charges of any kind unless agreed to in
writing prior to work begioning.

E-NOR INNOVATIONS Inc. shall fully indemnify Contractor for any liability arising out of E-NOR
INNOVATIONS Inc., work or produets, but only to extent of E-NOR TNNOVATIONS Inc. liability and
- not that of anyone else. E-NOR INNOVATIONS Inc. maintains insurance coverage for their work.

If there are any issucs or concerns regarding B-NOR INNOVATIONS Inc, products or work, Contractor
shall promply notify and give E-NOR INNOVATIONS Inc. first opportunity 1o cotrect any such problems.

Al sign and marker location / mark-out to be done by others and must be completed prior to
. E-NOR INNOVATIONS Inc. starting work. E-NOR INNOVATIONS Ine. is not responsibie for damage to
underground facilities, not shown on plans or, not marked out by other agencies. (.e. Caltrans)

Sign panels for roadside sign items are supplicd by others unless purchases through bid items of this
quotation, Roadside sign panels will not be received by E-NOR INNOVATIONS Inc, earlier than 15
working days prior to scheduled instaltation. No storage, (45) working days advance notice for sign panel
orders. All sign plan discrepancics are 1o be resolved before any panels’ orders are placed.

Permanent sign and marker installation: maximum move-ins: One (1), Additional move-ins $1,600 each

(45) working days’ notice for metal post orders, Mounting hardware supplied to, and installed by
contractor.

Removal, relocated, and reset items are to be completed in whele per the Special Provisions for the project,
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Completed in, ONE (i) move-in. Additional move-ins $1,600 each.
Sign itstallation does not include coring or breaking,

- All change order work must be approved by agency / owner prior to work being performed by
E-NOR INNOVATIONS In¢.

Acceptance of this quote 15 acceptance of these provisions, which shall prevail if in conflict with any other
Documents.

, No retention is to be held on Traffic Control Equipment Rental.

Code Section 1771.1{a)) “A contractor or subcontractor shall not be qualified to bid on, be listed in a bid
proposal, subjeet to the requirements of Section 4104 of the Public Contract Code, or engage in the performance
of any contract for public work, as defined in this chagier, unless curcently registered and qualified to perform
public work pursnant to Section 1725.5. 1t is not a violation of this section for an unregistered contractor to

. submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164
or 20103.5 of the Public Contract Code, provided the contractor js registered to perform public work
pursuant to Section 1725.5 at the time the contract is awarded.”

E-Nor Innovations Inc.,
16213 ILLINQIS AVE.
PARAMOUNT, CA 90723

Should you have any questions or concerns, please feel free to contact me at (310) 513-6209, We
Jook forward to working with you.

Sincerely,

Kenny Joncs




2018 08:43 TC: 18163340562 FROM:7G762070006

ax Transmission

To: Marlena Pena From: Tim Anenson

Fax: 19163340562 Date: 2/112/2015

RE: CALTRANS BID ITEM QUOTE - 03-1F4202 Pages: 4

Comments:
Veridica is a certified DBE contractor (No. 39572)

Please find attached our bid quote for the referenced solicitation.

1 am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ

I ipal Consultant, Veridico Group, Inc.

Piogram Management|Water Resources Engineering|Enviranmental Services
Certified SB, Micro, DBE & WBE

Cell: 707-317-0002}Fax: 707-620-7000

E-mail: tim.anenson@vendicogroup.com|Web: www.veridicogroup.com

RECFIVED TIME  FFR 17 10-4AAM
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Puoc.;:c-u-z Maxacement | Exvironmentas Seavices | Warer Resources Excineering

Date: 12 FEB 15

Contract #: 03-1F4204 — WIDEN SHOULDER ON STRUCTURE
Bid Date: 12 FEB 15

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope

items detailed in the subject contract solicitation:

ltem | tem code | item Description Unit of Est | Bid Amount

No. Measure | Qty

1 070030 LEAD COMPLIANCE PLAN LS LS $1,225.00 $1,225.00
(SOIL}

1 070030 LEAD COMPLIANCE PLAN LS LS $1,225.00 $1,225.00
{EXISTING STRUCTURE)

1 070030 LEAD COMPLIANCE PLAN LS LS $3,690.00 $3,690.00
(SOIL SAMPLING)

8 130100 JOB SITE MANAGEMENT LS LS $13,200.00 | $13,200.00
(PARTIAL)

9 130300 PREPARE STORM WATER LS LS $1,895.00 $1,895.00
POLLUTION PREVENTION
PLAN

10 130310 RAIN EVENT ACTION PLAN | EA 27 $245.00 $6,615.00

11 130320 STORM WATER SAMPLING | EA 45 $675.00 | $30,375.00
AND ANALYSIS DAY

12 130330 STORM WATER ANNUAL EA 3 $595.00 $1,785.00
REPORT

22 140003 ASBESTOS COMPLIANCE LS LS $1,695.00 $1,695.00
PLAN

44 374207 CRACK TREATMENT - LS LS $1,895.00 $1,895.00
PARTIAL (PUBLIC SAFETY
PLAN ONLY)

91 146001 CONTRACTOR-SUPPLIED DAY 0 $1,150.00 | $103,500.00
BIOLOGIST {DAY)

92 146003 NATURAL RESOURCE LS LS $3,850.00 $3,850.00
PROTECTION PLAN

P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

REAETVER TIME  FER 1% ih. AAAM
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TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.

2. A purchase order and 10 working days notice must be given prior to start of work. This guote
shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.

3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and
Professional code 7108.5 and Public contract code 10262.5 {for progress payments) and/or as per
Public contract Code 7107 (for retention due).

4. Al change orders must be approved by agency/owner prior to work being performed by Veridico.

5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional
insured and/or waiver of subrogation requests will be an added cost.

6. Splitting offered bid item quotes may be considered. Please call Tim Anenson at (707) 317-0002
to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS
1. Job Site Management assumes a project duration of 240 days, or 48 weeks of on-site field work.

48 weeks x $275.00/week = $13,200.00

This is a weekly rate for Veridico to document required WPCP compliance by completing Caitrans
forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions
each week; no site visits are included. Pre-, during 2and post-rain event site inspections are not
included but will be billed at the Job Site Management rate if required.

2. The SWPPP does not include calculating run-on {Q) or discussions including Active Treatment
Systems and/or dewatering.

3. {f air monitoring is required for the bridge deck treatment, Veridico can conduct the monitoring
under the direction of a CIH for $1,950.00 per day. The daily rate includes travel, labar,
equipment, materials, and laboratory analysis of collected samples.

4. The Prime Contractor will be responsible for providing a list of businesses and residences within
100 feet and corresponding addresses for the notification letters. Sapper West will supply the
notification letter template.

5. The contractor-supplied biologist will be bilied on a full day basis only; any mobilizations or partial
days will be billed at the full daily rate.

6. No other plans, reports, monitoring or permits are included.

The SWPPP and the .CPs are guaranteed acceptance for the quoted bid.

8. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior
to start of work.

9. Print-ready electronic draft and final copies of plans and/or reports will be provided so ha rd
copies can be produced; no hard copies will be provided by Veridico.

Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

RPEFACTVEDN TIME FFR 10 AN ALAMM
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Veridico is a certified DBE contractor (No. 39572} with a number of associates that have supported Caltrans
projects for many years, We have the necessary certified personnel to suppoert your efforts on this project and
we look forward to providing you our highest level of project support. Please don’t hesitate to contact me
directly at {(707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

Tim Anenson, QSD, CPSWQ
Principal Consuitant

" P.O. Box 673, Roseville, California 95661
Phone: 707-317-0002, Fax: 707-620-7000
www.veridicogroup.com

RECETVER TIME  FER 197 AN. AAAM
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1&S Environmental Landscapes, Inc.

2192 Mac's Road

'edding, CA 96003

30-241-1418

‘ax 241-9647

:A Lic. 761831 DBE,SMBE, and MBE Certifled CT No. 030736

2/11/15 Bids 2/12/1b
Bid For- Butie County Near Chico - North Of Rock Creek Bridge

Cal-trans Contract # 03 - 1F4204

J&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

tem No. |Description T Unite__| Quantity | Cost per Unit [ Est Cost |
13 TemporaryErosion Control Move-in/out EA 12 3 50000 § 6,000.00

14 Temporary Hydrauiic Mulch BFM 5QvD 3880 $ 110 3% 4,268.00

49 Fiber Rolls LF 2990 $ 425 § 42,707.60

41 Hydroseed 5QFT 48600 $ 0.12 % 5,592.00

42 Compost 5QFT 48600 $ 016 § 7,456.00
TOTAL $ 46,023.50

ADDITIONAL 81D NO TES
uck, or other approved Source )

* Prime Contractor to provide and pay for water source on site (Le.-fire hydrant, water tr

at a minimum rate of 200 g.p.m.

* ‘ded by Prime contractor. Bid valid for 80 days.
Alaffic control 0 b8 POt 8 ary) at the rate of $600.00 each.

in total bid, unless otherwise stated. Additional move-in (if necess
rking day. Stand-by time will be bliled at $600.00 per hour.

Juded. Insurence beyond a 35 mil umbrella will result in additional charge.

~ performance and Payment bonds are not inc .
of Subragation” will be charged 10 Prime Confractor.

* Addltional insurance reguirements inciuding "Waiver
“ Signatory to Locel 185 Laborers Union.
* |f you have any questions please call our office.

h...nael Smith

RECEIVED TIME FEB. 11. 12:59PM
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CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MECRAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firma s appraves by the California Unifled Certification Pregram {CUCP) as a Disadvantaged Business Enterprise (DBE) 15 defined by
the U.S. Department of Transportation (BOT) CFR 49 Part 26, as may be amended, for the following NAICS oades:

5302412467

2015 11:57 AM

M & S Environmental

NAICS Code(s) 2 Indicates primmary NAICS code
¥ 361730 Landscaping Services

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

Licenses
C27 Landscaping Contractor

238910 Site Prepsration Contractars

C0 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

CERTIFYING AGENCY: UCP Firm Number : 30736
DEPARTMENT OF TRANSPORTATION y,
1623 (4TH STREET ! 77 .
SACRAMENTO, CA 95811 0000 April 24, 2012
(916) 324-1700 OFFICER -

-

12:59PM

FEB. 11,

RECEIVED TIME
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Unified Certification Program rage i OX i
Back To Querv l'orm
Search Returned 1 Records Wad Jan 20 10:22:42 PST 2010

Query Criteria
Firm 1D: 30736

Firm ID 30736
FirmiDBA Name M & 5 ENVIRONMENTAL LANDSCAPES, INC
Address Lined 12192 MAC'S ROAD
Address Line2
City REDDING
State CA
Zip Codel 98003
Zip Code2
Mailing Address Line1
Malling Address Line2
Malling City
Maliing State
Malllng Z21p Code
Maillng Zlp Code2
Certification Type SMBE
EMali mandsenviro@aol.com
Area Code {530)
Phone Number 241-1418
Fax Areca Code {530}
Fax Phone Number 241-5047
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 5$-1ir,23; 04: 05; 09; 07; 08; 09; 11; 12; 17; 18; 24, 23; 25;27,28; 28, 31: 32: 34! 38; 45; 46; 47; 48; 49, 61; 62; 59,
Districts 01; 02; 03; 04; 05; 10;
DBE NAICS 238910; 561730,
ACDBE NAICS
CU620 LANDSCAPING & NURSERY; C1601 CLEARING & GRUBBING; C1930 STRUGCTURE BACKFILL;
Work Codes C1940 DITCHES EXCAVATION: C2000 MIGHWAY PLANTING; C2020 BOIL AMENDMENTS, c2024
HYDROSEEDING; C2030 EROSION CONTROL; C2068 IRRIGATION SYSTEM:
Licenses C27 Landacaping Contractor;
Gonder M
Ethnicity ‘ HISPANIC
Firm Type SMBE

Back To Query Form

s+ o RECETVED TIMFaa FER 11 w12 ROPM

1/20/2010

3



11/2015 $:54 PM FAX 4087272680 OLEVEIRA FENCE @ voeol/euel

IVEIRA FENCE, INC. 37 Years in Business __Lic. No. 404243 C13

rokaw Rd., Senta Clara, Califomia 95050  *(408) 727-3811 * Fax (408) 727-26%0 “omnail oliveirafence2@yahoo.com

Womjen Owned Business Enterprise

1 Rate-1.5%- cost is not included in price State of California Certification No, REF-0023017 SBE
i _.uility insurance limits-$10 Mil cach cccurrence
Caltraus Certification No. CT-001583 SWBE/UDBE/SDBE  Federal I No. 94-2753230

Oliveira Fence is part of the Laborers Union Clearinghouse Supplier No. BAN00032 WBE Certification
DUNS No. 088832910 BID PROPOSAL
Company: Bid Date: 2/9/2015
Attn: Estimating Department Addenda Noted: 4
Project: Caltrans Coptract No. 03-1F4204 Move-Ins Included: 1 move-in
Location: Butte County, CA Addidonal Move-ins; $500.00 each
Estimator: Debbie Garcia Manufactures' Lead Time: 4 weeks notice
Numnber
Bid Item Deseription of Type Unit Price Total Price
82  |To Furnish and Install Tubular Bicycle Railing. 335] LF |$ 13000 (8 43,550.00

When job is awarded we will check bonding capacity.

Note: Our liquidated damages maxitmum is $5,000.00 per day anything
over that the general contractor will have 1o pick up the additional

costs per day over $5,000.00 We have ncver had & liquidated damage cost.
We are not responsible for anything that is not listed on this quote. Everything should be paid per Lineal Foot installed.
PLEASE SEE BELOW FOR EXCLUSION. | | |$ 4355000

IMPORTANT NOTES - Ducto the volatility of the Steel Market, priccs quoted above are good for only 30 days from the dutc of Proposal. After 30 days
price is subject to Re-Negotiation, if terms cannot be reached Oliveirs Fenee lnc. reserves the right to nullify this proposal. Onee we reccive approved
submittals we will be ordering materials due to the stecl cost increase. If for sy rcason the project i cancelled the owner will be regponsible for payment for all
purchased materizls. Damaged Temporary Fence Panels will be charged to the pener] contractor.

EXCLUSIONS; Bond premium, bullding permits, railroad protective liability policy, speclal coverage insurance premiums, penalties for delays
beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape
rest-ration, trafile control painting, flange plates or saddle braekets, demo/removal of fence unless requested in the abeve quote, enginecring or

te: embeds/post pockets or sleeves or elean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the
femée post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, lfabillty for [ocating
anderground utilitics, liability for dnmuages to un-located underground utilitics, maintenance of temporary fences, no night work, surveys and

luyout, staking, signs on fences and gates, welding of any fence materials or rebar cuges for fence post

RECEIVED TIME FEB. 11. 3:49PM Pagedof1
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f

Firma Inc.

1000005131

715 Ridge Roead
Nipomo, CA 93444
Fhone: 805-748-857¢

Fax: 80%-929~-0501
E-Mail:
estimating@theswpppiimm. com

Februdry 11, 2015

Project: 03-1F4204

Widen

shoulder on structure.,

03-But199-40.5/40.8

We are
specifitations, and

Bid item.

Item Code
9 130300
10 130310
12 130330

(4) addenda.

Description Unit
Prepare Storm Water
Pollution Prevention LS
Program.

Rain Action Event

Plan EA
Strom Water Annual :
Report EA

Excldsigns and qualifications.
1. Ppecial testing and permits not in contract.

Quantity Unit Price

pleased to provide you with a bid for the items listed below based on plans,

Total
LS $1,900.00 $1,900.00
27 $300.00 $8,100.00
3 $3,000.00

2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION, -

VICENFE BRAVO.

CPESG QSD/P #305

RECZIVED

TIME FEB. 11, 8:50PM

$1,000.00
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&M

LARD REWTGRATIN, 2oL,

1640 James Road, Bakersfiekl, CA 93303
(661) 872 7939 - office {661) 399 8882 {fax)

WMBE Cart CUCP = UDBE LT 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0030577, DIR ## 1000003397
Bond rata 2.5%

Unlon: No. & So. Calif. Laborers

Project: CDOT 03-1F4204, Near Chicc
Addendums: 4“

Price good for 30 days

EstlmEtor: John luette

E-Mall: Juette@jmlandrestoration.com
Date:| February 6, 2015

Bid ltem Description Quantity Unit Extended
. Price Price

13 Move-in/Move-out (Temp. Erosion Control) 12 each $870 each $10,440.00

14 Temparary Hydraulic Muich 3,8808Y $0.98/SY 53,802.40
- 16 Temp. Fiber Roli 1,550LF $53.85/LF $5,967.50

40 Fiber Roll 2,990LF S4.B9/LF $14,621.11

41 Hydroseed : 46,6005F $0.118/SF $5,498.80

42 Compost 46,6005F $0.287/SF,  $13,374.20

General Contractor may elect to perform item 16.

salifications/Remarks: Work day Is from 7:00 - 3:30 - & hr, day — Mon. to Frl, Bid does not incjude any overtime,
ds or holiday work, ‘

eral Contractor {GC) andfor owner is to provide: the traffic control, water at the saeding site at 3506PM with &

ghi truck , access to the site for regular highway vehiclas (top and bottom), also GCIs to provide any soll praparation

necassary; [.e. salvage or placament of topsoll, duft, incorporate, wead removali, plant establishment, etc.

The price of straw s basad on baing applisd pneumstically. Bid Is based on J&M‘s current Insurance.,, any additional
Insuranxe required can ba suppiled at an additional cost to be pald by GC. The GC is |lable for any overages an bid ltem
quant J&M wrili not accept any back charge or deduction to the contract unless proper notification is gheen [y wiriting.
Nore

on is to be withheld.

IRECEIVED TIME FER 12 1:14PM
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SIERRA SAFETY/CAS 11:40:4% a.m. 02-12-2015

Pagelof2
Caltrans Project ,
Contract no. 03-1F4204 VvV ditional items Included
Location; 03-But-99-40,5/40.B
Bid Date: February 12, 2015
Item no. 02 Construction Area Signs — Stationary Mounted
As shown on plan sheet C5-1
{includes Project Funding Signs)
Furnish, Install, & Remove Lump Sum $3,600.00
item no. 03 Traffic Control System -~ PARTIAL
Typical T-13 Reversing
2 Men & Equipment Mon. = Fri. Days / Mon. — Thurs Nights (excludes Holidays)
Rate per 8 hour shift $1,525.00
OT Rate per hour 190.00
DT Rate per hour 210.00
Additional Flagger Mon. — Fri. Days / Mon. — Thurs Nights (excludes Holidays)
Rate per 8 hour shift S 650.00
OT Rate per hour 95.00
DT Rate per hour 105.00
Rental Light Tower — Monthly Rental
$800.00 per unit per month
» F.0.B. Newcastle.
» Saoles tox included.
» Rental Light Tower must be In conjunction with other work.
Jtem no. 05 Portable Changeable Message Sign —Monthly Rental
$1150.00 per unit per month
» F.0.B. Newcastle.
» Sdles tox included.
> item no. 05 must be in conjunctian with other wark.
Item no. 07 Alternative Temporary Crash Cushion

SLED (Sentry Longituda! Energy Dissipater, TL-3)
4 each @ 58,352.00 each $33,568.00
> Furnish Only ‘
» F.0.B.Jobsite
» Sales Tax included

ABSORB-350 (ABSORB 350 TL-3 {9 element) Crash Cushion)
Monthly Rental ~ $900.00 per unit per month
» F.0.B. Newcastle.
> Sales tox included,

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (914) 663-1858

Qualified UDBE/DBE/WBE * Contractor #442645

RECEIVED TIME FEB. 12. 12:52PM
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SIERRA SAFETY/CAS 11:40:57 .. 02-12-2015

Page2of 2

Caltrans Project

Contract no. 03-1F4204
Location: 03-But-99-40.5/40.8
Bid Date: February 12, 2015

Item no. 26 Remave Roadside Sign
7 each @ $65.00 each S 455.00

Iltem no. 29 Reset Mailbox
Relocate to Final Position ™~ No Maintenance
3 each @ 5375.00 each $1,125.00

Item na. 62 Furnish Single Sheet Aluminum Sign {0.063" — Unframed)
17 SQFT @ $18.00 SQFT $ 306.00

item no. 64 Roadside Sigh — One Post
3 each @ $350.00 each $1,050.00

ftem no. 77 Delineator (Class 1)
3 pach @ $49.00 each $ 147.00

ftem no. 78 Highway Post Marker
3 each @ 549.00 each S 147.00

ltem no. 79 Marker {Culvert)
4 each @ $49.00 each 5 196.00

Item no. 93 Furnish Single Sheet Aluminum Sign {0.063"-Unframed)
for Retroreflective Sheeting (Type Xl)
7 SQFT @ $14.00 SQFT § 98.00

ttem no. 94 Furnish Single Sheet Aluminum Sign {0.080” — Unframed)
for Retroreflective Sheeting (Type XI)
12 SQFT @ $12.50 SQFT $ 15000

[tem no. 95 Retroreflective Sheeting {Type XI)
18 SQFT @ $9.00 SQFT $ 162.00

Bid excludes: Portable Changeahle Massage Sign, Impact Attenuator Vehicle, Rumble Strips, Light
Towers, and Traffic Control other than Typical Shoulder Closure

Please contact Mike Smith for additional information at the number noted below.

215 Taylor Road, Newcaostle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Quailified UDBE/DBE/WBE * Contractor #442645

RECEIVED TIME FEB. 12, 12:52PM

21z
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BUSINESS ENTERP. SE CERTIFICATE

2
&
®
%
CONSTRUCTION AREA SIGNS, INCORPORATED
215 TAYLOR ROAD
NEWCASTLE, CA 95658
Owner: ELISA ROBINSON L
=
Business Strncturc: CORPORATION g
STATE MINORITY BUSINESS ENTERPRISE 3
L] . -
STATE WOMEN BUSINESS ENTERPRISE X
This Certificatlon Not Valid For Fedcral Aid Contracts
This eertificate acknowledges that said firm is spproved by the California Depnrtmcntrthranspnrtntion as a State Minority Business Enterprise or State Women Business
Enterprise (or in seme cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and fhe Californla Public Code, Chapter 2.5 (commencing
with Section 2058), for the follawing NAICS codes: : '
+* 423990 Other Miscellaneous Durable Goods Merchanl Wholesalers
¢
5
5

* [ndicates primary NAICS code

CERTIFYING AGENCY: Firm Number : 500
- DEPARTMENT OF TRANSPORTATION April 1, 2015

1823 14TH STREET, MS 79 .
SACRAMENTO, CA 95814 0000 LD March 29, 2013
Salais, CERTIFYING AGENCY REPRESENTATIVE

ewal Date :

s10€-21-20

(916) 324-1700

_.»--_i -




ST Rhoades Const Inc  Fax:530-203-92 Feb 17 2005 11:5%am  POOT/004
S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049

930-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

PROPOSAL
To: General Contractors
Atin:
Project: CT 03-1F4204 Date: 211212015
Bid date: ) _2112/2015
ltem _Description - Quantity | "UM_| Unit Price | Amount
2|Remove Culvert 88f If 3 2000 (% 1,760.00
57|Minor Concrete {minor structure) 2.8 cy $ 2,500.00(% 7,000.00
65]18" Alternative Pipe Culvert 97 If $ 118.00 | § 11,446.00
66/24" Alternative Pipe Culvert 660 If 3 140,00 | $ 92,400.00
67|Concrete Backfill (pipe trench)’ 5 ¢y |$ 17000|$ 850.00
69]18" Alternative Flared End Section 4] ea $ 17500 % 700,00
70]24" Alternative Flared End Section 1] ea |$ 23500 % 235.00
74|Misc. Iron and Steel 526) lbs | § 2256|% 1,183.50
90|Mobilization (partial) 1 Is 3 50000018 5,000.00
Total: $ 120,5674.50

Notes - Proposal valid for 30 days, Allow 10 days for scheduling
- All work within related scope to be available and performed consecutively.
- Price includes furnishing and installation unless otherwise noted.
~ Addendum 1 - 4 acknowledged
- Traffic Control is excluded for all our work.
- 1 Mobilization to be included for our work. Addltional Mobilizations to be billed at $2,000.00
- Excess Spoils from Pipe Excavation to be left for General Contractor to place.
- General Contractor to provide for access to our work.

Exc. - Bonds ~Sweeping
- Permits -Eye Wagh
- Raising/Lowering Iron -BMP's
- Fees
- Striping
- Staking
- Engineering
- Referencing
Respectively Submitted,
Brian Zarr

Estimator

RECEIVED TIME FEB. 120 12:46PM




Sl Rhoades Const Inc Fach30-223-0020  Feb 17 0t 115

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA.,96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

To: GENERAL CONTRACTORS Date: 2/12/15
Attn: ESTIMATORS
Project: CT 03-1F4204

ltem |Description QTY | uM | Price
A |1 Man 1 Lane 1 Mie day or night 1| shift |§ 89500
B __ |Additional lane same direction 1] ea [§ 13500
C_ |Additional lane opposite direction 1{ ea [§ 17500
D |Additional mileage | - il ea |$ 8500
B |Ramp closure with lane closure minor detour 1] ea | $ 75.00
F__ {Ramp closure w.o lane closure minor detour 1| ea [$ 92500
G [T man lane closure overtime rate 1] hr (§ 80.00
H |Additional man 1| shift | $ 625.00
|___Pilot car 1] shift |[$ 725.00 |
J___|2fiaggers 8 tr shift,sians,cones . _ 1| shift [§ 1,175.00
__J.1 |2 flaggers 8 hr shift, signs, cones, rumble strips 1| shift [ $ 1,425.00
K (2 flaggers overtime rate 1] hr |$ 170.00
K.1 |2 flaggers overlime rate wirumbie strips 1] b |§  200.00 |
__L__|2flaggers 8 hr night/special shift - 1 | shift [ 1,300.00
. L1 |2flaggers 8 hr night/special shift wirumble strips 1 shift | $ 1,600.00
M_ |2 flaggers overtime night/spacial shift 1| hr [$180.00
M.1 |2 flaggers overtime night/special shift w/rumble strips 11 hr i$  200.00
N* |Attenuator truck 11 shift [$§ 350.00 |
Attenuator fruck 1] wk 1§ 1,200.00
Attenuator truck . 1 |month| § 3,500.00 |
optional driver N 1 |.shift | §  525.00
O _ |Portable changeable message sign 1| day | $ 20000
B 1|week| §  450.00
I 1 |month| $ 900.00
| P* Portable radar trailer 1| day |§  175.00
1|week| $§  375.00
] ) 1month| §  750.00
Q_ |Shoulder closure ‘ 1| shift [ $§  826.00
R* _|High dump sweeper unoperated 1| day | $§ 360.00
* __[High dump sweeper operated N 1 hr | $  140.00
*  |Based on avallibility at ime of project start ~ ]
S | Pilot car overtime } ] 1] hr |$  90.00
T  |Traffic control plans . 1. ea [$  750.00

Nof - Proposal vaiid for 30 days, Allow 10 days for scheduiing
~ 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistance to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges
- Mobilization of Message Boards @ $400.00/each

inc - Price includes furnishing and installation uniess otherwise noted.
E-- - Bonds
- Permits
- Mobilization, call for rates
Respectively Submitted,
Steve Rhoades
President

RECEIVED TIME FEB. 12 12:46PM



CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

8585 Commercial Way
REDDING, CA 95002

P3O0

Owper: STEVE TYLER RHAOADES
Business Structure: CORPORATION

172 20% 5t

2039007

ST Rhoades Const Inc  Fax

This cefﬁficate acknowledges that said firm is approved by the California Unified Egrﬁﬁqati;‘n__l’rogram (CUCF) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.8. Department of Transportation (DOT) CPR 49 Part 26, as may be amended, Tor _ﬂ-‘.!gg_foll&qiug NAICS codes:
NAICS Codefs) * Tndiates primary NAICS code S o -y
* 237310 Highway, Street, and Bridge Constmction . 23H10 Water anci‘S‘ewer Line and Related Structures Consiruction
238110 Poured Concrete Foundation and Structure Contractors ) 237990 Othier Hg_avy‘a:gd Civil Bngineering Consiruction
238910 Site Preparation Contractors E ' B . e
Work Category Code(s) '
120 TRAFFIC CONTROL SYSTEM | _ - C1901°  ROADWAY EXCAVATION.
Clo10 GRADING LT ’ C2066° -  TEMPORARY EROSION CONTROL
2201 FINISHING ROADWAY - S "7.C3910. . 'PAVING ASPHALT (ASPHALT CONCRETE)
Licenses o s e e T e T
A General Engineering Contractar 7 ¢ C3r Construction Zone Traffic Coutrol Confractor
GERTIFYING AGENCY:

SACRAMENTO, CA 9581} 0600
(916) 324-1700

UCP Firmy Number : 376931 RN
DEPARTMENT OF TRANSPORTATION . ,; 77 ; ég’/
1823 14TH STREET (AT & M

January 12, 2012

RECEIVED TIME TFEB. 12, 12:46PM



BidSync: California Certifications

Wd9p-C1 0183 INTL 03MT0ge 1 of 1

BIDSYNG

| b Homé.: [ 45 Sedrch.”) e Blds' f ‘v Orders” J. 4 Tools" | - 0 CRM -] % Agenicy ilst'] Support

CALIFORMIA PROFILE

BidSync Suppller Name S.T.Rhoades Construction Inc. Supplier Number 1247344

Legal Business Name S.T.Rhoades Construction Inc. DBA Buslness Name S.7.Rhoades Construction Inc.

Address P.O. Box 494520 Phone (530) 223-9322
REDDING, CA 96049 FAX (530) 223-9222

Ermail steve@strhosdesing.com

Mumber of Employees 20

Business Types Construction

Service Areas Alping, Amador, Butte, Colusa, Del Norta, El Dorado, Glenn, Humbsoldt, Inyo, Lake, Lassen, Mendocing,
Modoc, Mong, Nevada, Placer, Plumas, Sacramento, Shasta, Sletra, Siskiyou, Sutter, Tehama, Trinity,
Yolo, Yuba,

Keywords paving grading excavating trenching drainage fence concrete sidewalks curbBgutter adaramps culverts
retainingwalls valleygutters removereplaceAC remevereplacePCC boxculverts drainageiniets sloperepalr
slideremoval remodelbuildings slabs footings slteprep

Construction License Types A - General Englneering
C-31 - Construction Zone Traffic Cantrol Contractor

Classifications 721110 - Single famlly dwelling construction services
721210 - New industrial buliding and warehouse construction servicas
721211 - Commerdial and office bullding construction services
721242 ~ Agricultural building construction sarvices
721410 - Highway and road construction services
721411 - Infrastructure building and surfacing and paving services
721412 - Marine construction services
721413 « Athletic and recreational facility construction service
721414 - Devention facility construction and repalr services
721415 - Land preparation services
721416 « Mass transit system conhslruction services
721511 - Plumbing construction services
721523 - Carpenfry services
721526 - Roofing and siding and sheet metal services
721527 ~ Concrete installation and repalr services
721531 - Athietic and recreational faclilty construction services
721537 - Parking facility construction and equlpment: installation and maintenance and repair services
721539 - Building site preparation services

View Options View A

Edit Options Amend Application | Regjster as Disabled Veteran Bysiness Enterprise (DVEE)

Active Certifications jster as Disabled v usingss Enterprise (DV

TYPE STATUS STATUS DATE FROM TO ACTIONS
SB Approved Feb 7, 2014 Feb 7, 2014 Feb 28, 2015
Certification History
TYPE STATUS STATUS DATE FROM TO
SB {Micro) Expired Feb 7, 2014 Feb 2, 2012 Feb 28, 2014
SB (Micro) Expired Feb 2, 2012 Mar 19, 2010 Mar 31, 2012
5B (Micro) Expired Mar 19, 2010 Apr 4, 2009 Apr 29, 2010

IR}

lome Bid Search Rids Qrders My account Privicy Terms Logowt

Customer Support - vendprsupoort@hldevine,com or 800-990-9339

Copyright € 1999-2014 - BidSync - All rights reserved.
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FAX, COVER SHEET

AUSTIN ENTERPRISE

License #764893

PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE
CT #013602
DIR # 1000001896

Send to: MCM Construction From: Ty
Attention: Estimating Date: February 12, 2015
Fax number: 916-334-0562 Phone number: 916-334-1221

D Urgent D Reply ASAP lj Please comment D Please review D For your information

Total pages, including cover; 2 _
Comments

Project: CDOT #03-1F4204
Route 99 near Chico

* Bid Date: February 12, 2015

This ransmission may comain confidential and/or privileged information. [fyou are not the addressee or authorized
1o receive this for the addressee, you must not use, copy, disclose or 1ake any action based on this message or any
information herein. If you have received this transmission in error, please advise the sender immediately by reply and
destroy the material in its entirety. Thank you

RECEIVED TIME FEB. 12 12:02PM



AUSTIN ENTERPRISE

License #764893

- PO, Box 81926
- ‘Bakersfield, CA, 93380
661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 03-1F4204
Route 99 near Chico

Bid Date: February 12, 2015

BID ITEM # 44 / Crack Treatment (portion):

.7 lomi Prep, furnish and install hot melt sealant............ $13,570.00 / lomi................$9,499.00

BID ITEM ¥ 60 / Joint Seal (MR 1”} (portion):
86 1f Prep, furnish and install join Sealafit......................... $69.00/ Merovreero $5,934.00

General Conditions:

1. Contractor to supply traffic control as required for this portion of work. 1 shift required for each item of work
2. Contractor to sipply layout and unrestricted access to work area.

3. Contractor to provide all permits and SWPPS for this project as needed.

4. Includes one mob. Additional at $3,500.00 per each.

5. A copy of this quotatjon to be used as an attachment in force in subcontract.

Note*

Union signatory
Insurance: $5,000,000.00 Liability
No Bonding

California Grinding Specialtics / DBA: Austin Enterprise / TJ’s Traffic Safety

RECEIVED TIME FEB. 12 12:02PM
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| <3

I I/ ™ ' ; * EROSION CONTROL
. . + EROSION
INiEta | rosion Comir@ + STRAW MULCHING
. * PNEUMATIC MULCH SPREADING

* BONDED FIBER MATRIX

a division of [\litta, Jnc. :fﬂf@;ﬁgme

* FIBER ROLLS f WATTLES
* BLANKETS

STATE LICENSE #401640 « C-27, C-61/D-58
3778 DEL MAR AVENUE « LOOMIS, CA 95650-3051 « PH (916) 652-7459 « FAX (916) 652-4376

niitaec(@ermail.com e www.nittainc.nat

Bid — Proposal
February 10, 2015 To All General Contractors Requesting Sub-Bids.

l_lc_: Caltrans Project 03-But-99-40.5/40.8, Caltrans Contract No. 03-1F4204, Addendum Nos. 1-4,
Widen shoulder on structure in Butte County near Chico from 0.2 mile south to 0.1 mile north of
Rock Creek Bridge. Bid Date: February 12, 2015 (2:00 p.an.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC
Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-
61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration
No. 1000000478 (exp. 06/30/15). Quotation is valid for (60) calendar days from bid dste and
unless guantitics, scope of work and/or date of installation chamge(s). Nitta, Inc. dba Nitta
Erosion Control is full signatory member of Local 185 of the Laborers’ Union. Most current
Laborers® Trust Fund Employer’s Contribution Letter is available upon request to verify union
membership status.

Unit of Estimated Item
Iterm No, ftem Measure Quantity Prce Total
22713 Move-I/Move-Out EA 12 $400.00 $  4.800.00
(Termporary Erosion Control)
237w Temporary Hydraulic SQYD 3,880 $ 2.05 $ 7,954.00
Mulch (Bonded Fiber
Matrix)
40 Fiber Rolls LF 2,990 § 538 § 16,086.20
41 Hydroseed SQFT 46,600 $ 011 $  5,126.00
42 Compost SQFT 46,600 $ 035 $ 16,310,00
Totals $_50,276.20

BID ITEMS MAY BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of
gubrogation (if required), night werk, materialg, labor, equipment (air pollution control {CARB
PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as
otherwise noted).

Page I of 3

RECEIVED TIME FEB. 10. 12:58PM



FEB/10/2015/TUE 02:47 PM FAT No. P. 002/006

03-But-99-40.5/40.8, (3-1F4204, Addendum Nog. 1-4, in Butte County neey Chice frem .2 mile sowth o .7 mile
north of Rock Creek Pridge.
INitta Exrosion Control Bid-Fropeeal dated Febrnary 10, 2015,

Prge 2 of 3.

2)

4)

5)

Please vote that Temporary Hydraulic Mulch (Bonded Fiber Mulch) includes installation only, not
maintenance or removal. Application rate for Temporary Hydraulic Mulch (Bonded Fiber Matrix) is
3,500 pounds per 80T,

Total price excludes re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance
and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), cloaring bedding area of
obstructions (debris greater than 1 inch in diameter prior to installation) for Biodegradable Fiber Rolls,
re-installation of Biodepradable Fiber Rolls, meaintenance of Biodegradable Fiber Rolls, Type 1
installation of Biodegradable Fiber Rolls, sito preparation (trash, debris and weed removal and disposal,
removal and disposal of loose rocks larger than 2 % inches in maximum dimension unless otherwise
authorized), placement of stakes or other suitable markers at the locations designated by the Engineer,
re-installation of Hydroseed, re-installation of Compost, coloring agent (already included in the wood
fiber), rolled erosion control products (RECPs), straw mulching, straw incorporation, supplemental
lighting necessary for night work et each insmallation location, dust comtrol (our swaw mulching
machines are retrofitted for dust suppression with the “Dust Dog’" (United States Patent US §,550,384
B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection
and traffic control,

Addivtonal mobilizations for Temporary Hydraunlic Mulch (Borded Fiber Matrix) are covered under
Move-In/Move-Out (Temporary Erosion Control). Additional move-ins cansed by weather rolated
issnes, other delays in work and other conditions out of our contrel is at $850.00 each for Fiber Rolls,
81 $500.00 each for Hydroseed, and at $1,000.00 cach for Cotnpost. Approximatcly three (3) working
nights (weekends and holidays excluded) is required to complete an estimated 2,990 LF of Fiber Rolls.
Approximately one (1) working night (weekends and holidays excluded) is required to complete an
ostimated 46,600 SQFT of Hydroseed. Approximatcly four (4) working nights (weckends and holidays
excluded) is requived to complete an estimated 46,600 SQFT of Compost. Stand-by time will be billed
at $310.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matyix), at $460.00 per hour for
Fiber Rolls, at $310.00 per hour for Hydrogeed, and at $510.00 per hour for Compost.

Bond premium (performance and payment) rate is 2.5%, Minimum bond premium charge per project
iz $150.00. Bond premiuvm amount is not included in the bid price. Commercial Liability Ineurance
does not cover Railroad Protective Insurance, Coverage for “volunteers,” Umbrella Liability Limits
and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu ~ Absolute},
Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction
Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological
Contaminants « Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engincers,
Axchitects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absoluts), Asbesios
{Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except
Apsriments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of
Terrorism. With the exception that our bid-proposal shall in no event be construed to require
indemnification by Subcontractor o & greater extent than permitted under the public policy of the
State of California, Subcontractor shall indemnify and save barmless Owmer and Contractor only
arising out of or in connection with Subcontractor's operations to be performed under this bid-
proposal.

Terms: Due and payable within 30 days from date of installation and/or as per Business and
Professional Code §7108.5 and Public Contract Code §10262,5 (for progress payments) and/or as per
Public Contract Code §7107 (for retention duc).

Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to
pay reasonable arorney fees. A late payment charge of 1 1/2% per month will be charged on all
invoices not paid within terms of quote. This is annual percentage rate of 18 %.

RECEIVED TIME FEB. 10. 12:58PM



FEB/10/2015/TUE 02:48 PM FAL Ne, P, 003/006

03-But-99-40.5/40.8, 03-1F4204, Addendum Nos. I-4, in Butte County near Chico from: 0.2 mile south to 0.1 mile
rorth of Reock Creek Bridge.

WNitte Ergsion Control Bid-Proposal dated February 16, 2015,

Page 3 of 3.

7} General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid
waler meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at 2
minimum rate of 200 g.p.m. and/or at 3 minimnm vertical height of 14 feet (for warer towers or
stands)). Wc’l require approximately 9,600 (10,000) gallons of water for an estimated 3,880 SQYD of
Temporary Hydraulic Mulch (Bonded Fiber Matrix) and approximately 6,300 (7,000) gallons of water
for an estimated 46,600 SQFT of Hydroseed. If water isn't made available on |obsite, this bid-
proposal is invalid.

8)  General Contractor 1o provide good, drivable truck access to each site to be treated with Temporary
Hydraulic Mulch (Bonded Fiber Matrix), with Fiber Rolls, with Hydroseed and with Compost.

)] Final field measured qﬁamities shall be provided by General Contractor and/or Owners’ Representative
prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Fiber Rolls, of Hydroseed
and of Compost. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall

be performed on & time and material basis with an authorized representative from the General Contractor
and Owner in attendance.

Thank you for the oppormnity 1o quots on this project.

Yours truly,

Bt At

Scott K. Nitta, President
Nitta Erosion Controt

bid form 201 5\calirans\but99.1eb

RECEIVED TIME FEB 10, 12:58PM



FEB/10/2015/TUE 07:48 PH FAY Mo, I 004/006

EXHIBIT 13-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRALTS)
NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM '

AGENCY: Caltrans LOCATION: 03-Bu(-99-40.5/40.8 in Bulte County hear Chico from 0.2 mile south to 0.1 mile acrth of Rock
Creek Bridge

PROJECT DESCRIPTION: Contract No, 03-184204 widen shoulder on structure
TOTAL CONTRACT AMOUNT: _§50,276.20

BID DATE: _February 12, 2015

BIDDER'S NAME: _ Nitta Inc., dba Nitta Erssion Control

CONTRACT DBE GOAL; _11%

CONTRACT | ITEM OF WORK AND DESCRIPTION CERT, NO, OF DRE NAME OF DBE# DOLLAR AMOUNT
ITEMNO.  |OR SERVICES 0 BE AMD EXPIRATION {Miset ba certified on 1he data bids DaE
SUBCONTRACTED OR MATERIALS DATE e operad - inskide DAE
TO BE PROVIDED {or contrasied K sha blidar ks a DRE) stdress and phons numher)
000217 Nitla, Inc. dba
12172015 Nitta Ergsion Contral |
3778 Del Mar Avenue
|.oamis, CA 95650
(918) 652-745%
22 [Move-In/Move-Out {Temporary Erosion Contraly 3 4,800.00
23 |Temporary Hydraulic Mulch (Bonded Fiber Matrix) ) 7.854.00
40 |Fiber Rolls b 16,086.20
41 JHydroseed 4 §.126.00
42 Compost $ 16,310.00
FOR LOCAL AGENCY TG COMPLETE:
Local Agancy Couract Nuber Total Claimed DBE $ 50,276.20
Fedecal Ald Project Numbar:
Fadera Shixe: 1.479%
Comraet Awsid Date:
Li 1l = L] v £ =0 vEFIEa 200 IMOMTSHICH 15 s
e:::mﬂzem Hl: CrphiGRONs RAvE b K ‘
Peint Name Sonsurs Dt Signadiwe of Bidder
ot gt s _ (016) 6527450
For Caltrans Review: Dats {Aron Codo) Tal. N
Laura J. Bills
Print Navra Elgnalire Dale Porsan Lo Contast {Plosse Type of Prind
Gathratis District Local Assisince Enginesr Local Agenty Bidder DBE Cammitienl (Cansitudtion Contracts} (Rev Br26/08)

Dalributler: {1 Copy - £k of wsan 8 copy 1 the Calrane Dielric! Local Avslatanca Engtaet {ILAE) witnin 3¢ days of coniraet exeruon. Faliurs ko sond a
copy 1 Ihe DLAE within 30 daya af aontmel pxeosicn my maull I da-chigation of winds for iz profaet.
{2) Copy + Invhuds w wvird paciage to Calrny Disvict Local Aselstanan
{3) Original - Leodl Zpanay tes

RECEIVED TIME FEB. 10. 12:58PM
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E CERTIFICATE

This certificate acknowledges that said firm is approved by the Califeruia Depariment of Transportation as a State Minority Business Enterprise or State Women Buosiness

NITTA EROSION CONTROL

1778 DEL MAR AVENUE
LOOMIS, CA 95650 9051

Owner: LAURA JBILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS EXTERIRISE

This Cerfification Not Valid Kor Vedeira!l Aid Contracts

Enterprrise (or in some cases both) in accordance with Asscrmibly Bill Nuinber 486, Chapfer 1329 and the California Public Code, Chapter 2.5 (commencing

wilh Seclinn 2050}, for the following NAICS codes:

51730 Landscaping Services

* Iinddicadrs primary NAJUS code

~—

T DT VT Gk it T T T TR T T T T T

e PR

W 85220 400/5102/01 /94

CFRTIFYING AGEMNCY:
DEPARTMENT QF TRANSPORTATION
1823 | {TH STREET. MS 79
SACR SMENTO, CA 95814 0000
(9161 124 1700

Firm Number : 217
Rerawal Date Decembgr 1, 2015

" , o fon
{\ﬂ}fiﬁ% {f}#@ November 22, 2013

YonibgBalais | CERTIFYING AGENCY REPRESENTATIVE

TR L T T e

o S i

900/500 4

O XYY



FEB/10/2C15/10E 0248 PU FAY No,
Unified Certification Program

Back To Query Farm

Search Returned I Records

P. 006/006

Page 1 ef 1

FriJum 20 15:55:38 PDT 2014

Query Criteria
Fim ID: 217

Firm/DBA. Name: Nitta Erosion Control

City: Loomis
Fum Type: DBE

Firm ID
Firm/DBA Name
Address Linet
Address Line2

217
NITTA ERQSION CONTROL
3776 DEL MAR AVENUE

City LOOMIS
State CA

Zip Codei 95850

Zip Code?2 8051
Mailing Address Linef

Malllng Address LineZ

Malling Clty

Mailing State

Mailing Zip Code1

Mailing Zip Code?

Certification Type DBE

EMail nittaec@amall.com
Contact Name LAURA BILLS
Area Code (916)
Phone Number 652-7459
Fax Area Code {918)

Fax Phone Number 652-4376

Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 08; D7; 08; 09; 10; 11: 12; 15; 16: 17; 18; 20; 21; 22: 23; 24; 25; 27, 28, 28, 31; 32; 34, 35;

Countles 48; 3, 41; 43; 44; 45, 46; 47, 48; 49: 50; 51; 52; 53; 54; 55: 57: 58;
Districts 01; 02; D3; 04; D5, 0B; 10;
DBE NAICS 561730,
ACDBE NAICS
' Work Codes C2021 HYDROSEEDING: C2020 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL: €001
TEMPORARY FENCING:
Licenses C27 Landscaping Contractor; D58 Hydroseed Spraying;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Fim nge _DBE . )

“Back To Query Form

http://WVRECETVED TIMECEFEB. 10.7%12:58PM

6/20/2014



i Fage toft 20115-02-11 23:55:45 (GMT;} 14152966470 From WCBS ESTIMATING

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16}
CPUC WBE # 9FN00045 (EXP 6/19/15)

MATERIAL QUOTE
PROJECT: CALTRANS - 03-1F4204
BID # ““DESCRIPTION QTY | UNIT_ | UNIT PRICE TOTAL
15 TEMPORARY COVER
70 MIL VISQUEEN BLAGK, {20' ¥ 100 4014 | oY |5 0.59 | § 2,368.26
378" POLY ROPE (600 / COIL) - AS NEEDED 7 COIL |5 70.00 | § 70.00
18" ¥ 30" - 80Z NW GRAVEL BAG (EMPTY / ND TIE) - AS NEEDED 1 BAG |§ 3.001% 3,00
17" ZIF TIES (1000 { BAG) - AS NEEDED 1 BAGC |5 60.00{ 5 §0.00
NO SUB TOTAL
16 TEMPORARY FIBER ROLLS _
8" x 25 BIODEGRADABLE STRAW WATTLE 7850 | LF |% 1.001% TE50.00
- s 1,550.00
TYPE 1 INGTALLATION -
T x 7' % 24" REG WODD STAKE (50 / BUNDLE) 8 |BUNDLE! & 12.00 | § 96.00
oR | . [3 96,00
TYPE 2 INSTALLATION
T"x 2 x 24" NOTCHED WOOD STAKE (50 | BUNDLE) 75 |BUNDLE[S 21005 525,00
1/4" SISAL ROPE {1200 | COIL) 2 | COILS |3 64.00 | § 128,00
$ £53.00
17 TEMPORARY L ARGE SEDIMENT BARRIER
19" BIO WATTLE (8 LENGTHS) 1,480 r |5 50003 7,4D0.00
7" x 2 X 48" WOOD STAKE (50 / BUNDLE) B |BUNDLE|S 6500 % 520.00
3 7 520.00
18 TEMPORARY SILT FENCE
37 100 DOT RWB HD SILT FENCE W/ POLES 8 OC 1,800 or |s 0.35 | £ 530.00
“EXCEPTION TAKEN 10 SEVYN POCKETS 3 £30.00
40 FIBER ROLLS
2" X 25 BIODEGRADABLE STRAW WATTLE 3000 | LF I3 10018 3,000.00
_ 3 3,000.00
TYPE 2 INSTALLATION
T x 2 x 24 NOTCHED WOOD STAKE {50 { BUNDLE) 48 |BUNDLE| 3 21.00 1 § 1,008.00
1/4" SISAL ROPE {1200 / COIL) 3 COILS | 8 5400] % 192.00
s 1,200,00
ABOVE EROSION CONTROL ITEMS ARE FOB JOBSITE
WHEN ORDER EXCEEDS $7000.
— APC
&5 |15° WT Bx S HDPE PIPE (20 LENGTHS) 100 F |3 975]% 975,00
56 124" W1 B x 8 HOPE PIPE (20° LENGTHS) 660 F |§ 16,50 | § 10,890.00
89 |18" GALV END SECTIGN 4 EA |3 19500]% 780,00
70 _|24° GALV END SECTION 1 EA_ |5  250.0008 250.00
3 12,895.00
CUSTOMER 7O UNLOAD SUBTOTAL | § 27,291-.00

inchaded. Terms: ek 30, FUll T.1. FOR jobsite. 10% deposit may be requirad when order i placed. Sulject-to’ Page 1
‘terms in subsequént PO or contract. requi
February 11, 2015

Propared by: iey Dison

RECEIVED TIME FEB. 11. 4:HGPM



199015 THU 17:35 PM P. 001/003

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771852
Certiflod Small Business No. 0021607

CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 6344339

PRICES ARE GOOD FOR 30 DAYS

Wa are pleased to submit the followlng bid:

Contract 03-1F4204
Project 03-But-99-40.5/40.8
Faderal Aid ACHSNH-POSS(SB2)E
Bid Date 2M2/2015
e ———— ————
ITEM NO. |DESCRIPTION QUANTITY UNIT PRICE TOTAL
23 Treatad Wood Waste ] 2,500 LB $ 040 | § 1,000.00
25 Remove Guardrail 270 LF 21.00 | § 5,670.00
80 Midwest Guardrail Systsm 2000F |§ 4278 § 8,430.00
- Tubular Bicycls Railing 335LF__|$ 107.00 | § 15,845.00
[~ T |Transition Railing (Type WB-31) ZEA S 4,200.00 | $ H,400.00
g End Cap (3/4 Wrap End Section) 2EA_|$ 100.00 { § 200,00
8§ End Anchor Assembly (Type SFT) 2EA |S 800.00 | 1,800.00
86 Alternative In-Line Terminal System 2EA 1% 2800005 5,800,090
"TOTAL $ 66,745.00
inclusions: Exclusions:
1. Furnish & Install Per Plans & Specs 1. Permits and Fees (If any)
2. Tax ncluded 2. Clearing, Grubhing, Grading, Staking, Backfill, Embankment Widening
3. One Move in Removal/One Move in Instaliation 3. A C.orConcrete Patch
4. $hop Drawings and Anchor Rods for item # B2 4, Traffic Control
&. Minimum Package - itemn & 806,83,84,85 and 86 5. Night Lights '
§ Remove Guardrail Prior to Contractor Setting Krall. 1 Night Northbound and 8, 11/4" Pipe Sleavas or 11/4" Drilled Holes per RSP AT7U1 far Wh-31 Connection
1 Night Southbound. Ingtall MGS & Terminals after Contractor Removea Krail. and End Cap Type A Connection to Goncrete Railing.
1 Night Northbound and 1 Night Southbound. em # 82 Tubular Blcycle Railing 7 Layout, Drifing & Bonding Anchor Rods Per our Shop Drawings for tern #32

will require 2 Nights. 8 tliabilky for All Un-Marked Underground Utiiftles
7. Addendum 1 -#4

PC&N CONSTRUCﬂON IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P € & N Construction Inc, shail fully indemnify Contragtor for any liability arising out of P C& N Construction, Ine. work
or products, but only to the extent of B C & N Construction, Inc. liability and not that of anyone elss. P C & N Construction, inc.
malntsina insurance coverage for their work hereunder, Including §2,000,00¢ Producta-Comp/Cp Agg and 4 11/8S Additional

ad Endorsemant, .

RECEIVED TIME FEB. 12, 12:55PM
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.

| - CALIFORNIA UNIFIED
CERTIFICATION PROGRAM (CUCP)

AGENCY SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT

DRPARTMENT , OFFICE OF CIVIL RIGHTS

ADDRESS 300 LAKESIOE DRIVE, 13™ FLOOR

CITY, STATE ZIP OAKLAND, CA 94612

PHONE - w0 (510) 464-6884

RAX (510) 464-7587

December 2,2010

CHRISTI PLUM
PC&N CONSTRUCTION
. 5301.F BYRON HOT SPRINGS ROAD .
BYRON, CA 94514

Re: DBE Certification

We are pleased fo advise you that after careful review of your application and support
documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that
your firm meets the eligibllity standards to be certified as a Disadvantaged Business Enterprise
(DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended.
Your firm has been added to the California Unified Certification Program (CUCP) database of

certified DBE under the specific expertiss codes. The Expertise Code{s) for your business
is/are; : B

237310 Highway, Street, Bridge Construction — Metal Begm Rail

Please be advised that your DBE certification status applies only for the above code(s) and any
additions, revisions and changes must be submitted to the BART Office of Civil Rights (OGR)

for review and approval. Your DBE ceriification status will be honored by all of the CUCP
members. .

Your DBE certification is good for five years and must be renewed on December 1, 2013. Our
_ office will notify.you, prior to the renewal date, of the documentation required to recentify -your
fim with BART. DBE certification is subject to review at any fime. However, it is your

responsbility fo-notify this office of any change in ownership and/or control, as well as
current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

‘Sincerely,

.\ L
gAGranﬂda

Sr. Civil Rights Officer

RECEIVED TIME FEB. 120 12:55PM



P. G03/003

FRE-12-2015 THU 12:35 PM

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

3301-F BYRON HQOT SPRINGS ROAD
BYROM, CA 943514 ’

Owner: CHRISTT PLUR.
Business Stracfure: CORPORATION

"[his certificate ackmowledges thad said firm is approved by the Californja Unified Certification Program (CUCP) as a Disndyantaged Business Enferprise (DBE) as defined by
the .S, Departinent of Transpormuun (DOT) CFR 49 Pard 26, as may be antended. (or {he fﬂ]lnuing NAICS codes:

NAICS Code(s) * Indicates printary NAICS code

& 237310 Higlway. Sireel. and Bridge Constauclian

Work Category Code(s)

C0h%3 GUARD RAILINGS & BARRIERS CH¥320 METAL BEAM GUARD RAILING

Licenses
A Genera|-Engiteering Cantaacior

CERTIFYING AGENCY" 39714
BAY AREA.RAPID TRANSIT DlSTRiCT (BART)
300 LAKESIDE DRIVE, [18TH FLOOR éi, ,
QAKLAND, CA 94612 0000 ZéT Fehrusry 13, 2012
(510 464-4195 CUCPOFﬁﬂ&d
_

"RECEIVED TIME

12:55PM

FEB. 12.



ADH

Environmental COSt PI'OpOSal

8(a) - SDB - DBE - MBE - SBE

L b B 02065
‘ Contractorl MCM Construction, Inc, ‘ Quuie Mo [P R
| Mailing Address. 6413 32nd Street/ P.O. Expiration Date JEVERIET RE

__City, ST Zip]_North Highlands, Ca, 95660
" Contact Namel MarlenaPena
ContactPhone_r 916-334-1221

_ Contact e-Mail; mngnaga;mcmconstiucllomnc.com o

Seope m_‘ Waork and Project Deseription

Farget Start Date

Target b ml Dite

Project Description% CDOT # 03-1F4204 Widen Shoulder On Structure

Prepare SWPPP - ADH will pro\ride 3 coples of the report and 1 electronic PDF. Any proy:ct ‘materials

Conditions,! ecessary will be billed at cost, all project-related mileage will be billed at the current Federal Rate.
Assumptions:

and Comments!

Fask / Bidl itt‘m . . l)ucrlpmn 7 7 mit 1 Est Qty © Unit Price Trem Total
Prepare Risk Level 2 Storm Water Pollution Prevention ‘ :
! (}
17Mem? . Plan(SWPPP) Repon 1 s sa00 [$ L8004
3/ ltem 9 Xl:g::[lSSD Field lnspcctaons (weekly, storm-related, Each 15 600.00 | § 21,000, 00

8
27 5 350008 9,450.00

$ 22,500. 00

" 37lem 10| Prepare Rain Event Action Plans (REAPS) | E
__Afltem 11 . Stormwater Sampling and Analysis Day

S/ltem12 | Stormwater Annual Report

EsimacedTowl,__59,750.00 !

T Payment Torms TR

: Project Manager| David Skinner, Regional Manager
Contact Phone! 530-524-2633 o o
Contact e-Mail dskirmer@adhenvimnmen-t'ai.}:(.)_r‘n-m o
Contact Office] Northern California Office

Task l)(l.nls and E \CL])IIUII\

Task 1: Quote is for report only, no field work, reporung, oF ongoing project inspections are accounted for in this item, If the contractor would like tD
retain ADH Environmental as the WPCM for this project, task 2 isnecessary.
Task 2 ADH will serve as the WPCM for the project and will be available on site within 2 hours as requn'ed by the contract spcmf'matons Alifreld ‘
inspections will be performed by the QSD, or can be completed by contract staff and overseen by ADH QS staff. ADH QSD will be required to visit!
the site at Jeast once per month if contractor performs site inspections overseen by ADH. Any additional work related to the project that requires the |
QSD will be bilted at a rate of $125 per | hour
Task 3: Rain Event Action Plans will be prcpa

‘Task 4: Sampling will be performed by frained ADH staff in accardance with the SWFPP and pchct speclﬁcatmns each business day ofa quallfymi,
rain eveni that produces precipitation.

cordance with the requlrcmem.softhe pro_]eci speﬂf'cat!c'mshw T

Task 5: Annual Reports will be assembled and submitted at least 5 days prior to dates listed in the project 5pe01f ications to ensure afl information is
received by Caltrans in a timely manner,

| By signing below, Contractor agrees that ADH Environmental will perform the scope of work for the project described herein. Prior 1o beginning
f work, Contractor and ADH Environmental must complete a subcontractor agreement with all applicable details refated to the scope of work. :

CONTRACTOR:
" Signature:

Printed Name:

Title:

Date:

) illl:l_l:‘... _'. onmey I! n:_" _‘M- aged _FILI:I,I'I}E{EEI‘!Q&I‘EIE}QEE{?eﬂl[ewd-_|]1mllg|l the California Unified Certification PI"I-I'gr_IIF'I (CuCP) ] ‘" 77 -
Elcadqu‘ulcrs 3065 Porter Street, Suite 101 Sequel, California 95073 - (831) 477-2003
Brauch (Hfice: P.O. Box 494457 - Redding, California 95049 - (530) 242-1153

wivw.adhenvironmental.com
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Feb 11 %504.08p Yoai

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFHC

License #985284
UIDBE | HBE | SBE | WBE | LEE

P ETRE 5 S TR z s S L SR 754 o e e

Scope of Work

F Contact Info:
(415) 647-2682

{—; Owner:

L Yolanda Jones

| CMS BOARDS — monthly $1,000.00
P CMS BOARDS - weekly $750.00
CMS BOARDS - daily $250.00
DELIVERY & PICK-UP $200.00 Del/PU local (25 mi. radius)
K-RAILS — w/out water $65.00 per 6’ a month
UNION LABORER $73.41 hr. fully burden - $87.62 OT
COMPANY TRUCK $100.00 per day
DOCUMENT CLERK $65.00 fully burden

Mohbilization for 2 weeks

YCAT-C requires payment every other Thursday

if bonding is required add 7% to my bid

Rates and services can be hegotiated to better suit your needs.

These rates are guaranteed for 30 days after the date above.

All YCAT-C rental equipment requlres 275 ;.o DEWIETT,

Supplies and/or materials require 100% Payment at time of delivery drop-off.

Monthly payment due for equipment after 30 days, otherwise balance is due at pickup.
After 30 days 10% owed for any equipment off YCAT-C site.

PENpaRGN S

Thark you for considering YCAT.C for administrative needs, supplies and/or materials,

Ty RV

280 Newhall Strest | San Franciess S arar
Phane: (415) 647-2682 | Fax; {415) 647-2683
Emait: mdavis@ycat-c.com




1079 Sunrise Avenue STE B 353
Roseville, CA 93661

Ggui1lory@kgooncretepumping:com

CONCRETE INC.

1300 Clay, Suite 600
Oakland, CA 94612

100 Oceangate Blvd 12" Floor # 274
Long Beach Ca 90802

OFFICE (916) 539.6652
FAX: (366) 878. 2769

Keaven(@kgconcretepumping.com

Quote Sent Date.

Bid Date.

Concrete Pumping Quote DBE

February 9", 2015
February 12", 2015

ATT . ESTIMATORS

PROJECT. Caltrans 03-1F4204

LP
28M. 90° Boom

31M 165 Low Clearance Boom

36M 118’ Boem
42M 135° Boom
46M 140° Boom
52M 160° Boom
Conveyor Belt

Widen shoulder on structure.  Butte County Near Chico

$155.00 per hour $4.00 per yard
$165.00 per hour $2.75 per yard
$200.00 per hour $3.25 per yard
$185.00 per hour $2.75 per yard
$220.00 per hour $3.00 per yard
$240.00 per hour $3.00 per yard
$£360.00 per hour $3.25 per yard
$350.00 per hour $3.50 per ton

Shotcrete rate $ 450.00 per yard pump, cert nosselmen, compressor , I5 yard minimum

4 & 8 Hour Minimum on Labor. Hose man $ 130.00 per hour Mason $110.00 per hour Operator $ 120.00 per hour

CONCRETE PUMPING IS BID TQO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contracior has agreed to all terms set forth in this quofe
whether or not said terms are explicitly set forth in any contract, including the following:

(A)
(B)

()

(D)
(E)

(F)
(@)
(H)

9y
)
(K)
(L
M)
N)
(0
L]

LP through 36m pumps have a 5 hour minimum. 42m through Conveyor Belt have 6 hour minimum
Billing Starts from pump location to retwm to yard at the machine rate , Cancelations must be 3 hours before scheduled arrive time or 2 hour
cancelation charge wili apply.
Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of
Concrete delivery trucks. .
Contractor will hold Concrete Delivery Company responsibie for damages to pumping equipment from Concrete Delivery Companies.
K & G Concrete Inc will aot accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between
K & G Concrete, Inc., afid Contractor.
If assured performance is required Stand-By Pumps are available at market rates.
When a K&G Pump 36 unavailable a rental pump can be acquired at market rate.
ifi /$100.00 road permit; 6 % fuel charge; CARB Fee $ 50.00; Operator overtime $ 45.00 per hour and double time $ 90.00 per

hour will be charggd when applicable per Union agreement. $200.00 for offsite wash outs; Hose Charge of $ 1,00 per foot after 200 feet.

Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates,
Contractor to provide SWPPPS approve prime off and washout area.
K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
An 6% monthly finance charge will be applied to account BALANCES over 30 days. -
The above prices are inclusive for all pumping on this project.

Concrete Pumping rates will increase 5% July 1% 2015, and another. 5% every July 1™,

Quote is valid 90 days from above price quote sent date.

www.KGeoncretepumping.com

CSLB Lic # 982137
BART Cert # 4038

SBE # 1752924

DBE Cert # 38962 EXP: 10/15/2015
PUC Cert # 11050670

BUSINESS LICENSE # 1001644

DUNS# 96-734-5831



CC_TCG

Civil Engineering and Stormwater Solutions
February 10, 2015

RE: Proposal for SWPPP for Caltrans 03-1F4204, Bids 2/12/15

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:
A, Prepare Stormwater Pollution Prevention Plan (SWPPP).
I Prepare SWPPP per State and contract requirements. Include Rain Event Aciion Plan (REAP)
template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
I1. Prepare Water Pollution Control Drawings as part of the SWPPP.
ML Exclusions: Installation and implementation of water pollution practices, providing a WPC

Manager, conducting training, and monitoring, inspection and correcting water pollution control
practices are excluded. A WPC Manager, training, monitoring and inspection are available a5 an
additional service upon request.
B. Storm Water Annual Report
L Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
L Report will be prepared by a Qualified SWPPP Developer (Q5D).

Fee:
The SWPPP will be prepared for 2 Fixed Fee of the following, with fees billed monthly based upon petcent completon:
A, Prepare SWPPP  (Part of Bid Item No. 9) $2,400

B. Storm Water Anmual Report $1,500
(§500 EA x 3, Bid Itern No. 12)

Fees will be due within 30 days of chent’s receipt of invoice. Late payments heyond 30 days past due can be subject to 2
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
installments.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy
(4 copies) and electronic PDF format.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

Prof. Civil Engineering License #: (64354

DBE/WBE /UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 » DIXON, CA + 95620
PHONE: 707-693-1926 « FAX 707-471-0318 » ROBIN@TULLYGROUP.COM



H&I:Kl Utk 1i4e MANER TRAFFIC CONTROL 19516955106 p.1
E‘ K
P MANERI TRAFFIC CONTROL .y,
sk CONTRACTOR LICENSE # 892008 SO
;& R 2
=i

SMALL BUSINESS CERTIFIED (OSDS REF # 53767) %%
DBE CERTIFIED (FIRM #38078) éa
UNION SIGNATORY

%, gl
r"b,:?

TRAFFIC QUOTE

DATE: 02/12/15
JOB # 03-1F4204
ATTN: ESTIMATOR

TO: PLAN HOLDER

TO ESTIMATOR:

TRAFFIC CONTROL:

[TEM #5- $790.00 EACH PER MONTH ($150.00 DELIVERY & %150.00 PICK-UP)

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)-$2650.00 PER MONTH ($250.00 DELIVERY &
$250.00 PICK-UP)

1" YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT
HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,
/ﬂ

u% éf(”f’ﬁ/ /I/[/M.efcf-
y

NOTE:
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.
R TN TR NG Tt WILL BE CHARGED TO THE CONTRACTOR.
" TIR. E(’E IVEDH ERFFEBlo 1] 209 .P.MMAN'F‘,RT TRAFFIC CONTROL’S BOND RATE 1S 3%.
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FLASH TRAFFIC TNC. Bid
CERTIFIED DBE-WBE :

#39950
PO Box 801360

Santa Clarita, CA 91580-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbeoutlook.com
State contractor license: 963168

Attention: Estimator

#2-10-15
Dear Estimator,
Thank you for the opportunity to bid on the Caltrans project 03-1F4204 . That bids on
02-12-15. After looking at the plans and specials the following is a bid for item# 5 PCMS:

[temd#5 PCMS boards:
Monthly PCMS price is $800.00* per month per board
$150.00 delivery per board
$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Unjon Company, and a DBE-WBE.

Sincerely,

Rick Vasguez
Estimator

Flash Traffic, [nc.
661-733-2053

RECEIVED TIME FEB. 10. 11:39AM
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Kus’tum Steel Fabricators Inc.

4318 Dudley Blvd. Suite H, MCCLELLAN, CA 95852
(918) 568-5322 FAX (916) 568-5323 EMAIL.KFAB@ATT.NET

D.B.E. CT-001126, DGS 1326500
SCOPE TRANSMITTAL
COMPANY: _ GENERAL CONTRACTOR ~ DATE: FEBRUARY 12, 2015
ATTENTION:  ESTIMATING DEPARTMENT
FAX NUMBER: WE ARE A DBE FIRM

PROJECT: ROCK CREEK BRIDGE
CONTRACT# 03-1F4204
LOCATION: BUTTE COUNTY NEAR CHICO

FROM: ARMAND GARZA / JOHN HULT PAGES:1

Please note by accepting this Scope you agree to our terms of Net 30 days
after date ot invoice.

3

d:Signature - We agree t - paynis

*late charges at 18% per annum on your past due balances after 30 days
We are submitting the following per item prices for the above project for
your consideration:

BID ITEM #76 MISCELLANEOUS METAL (BRIDGE)
-FURNISH 10 EACH 6” XX-STRONG PIPE X 4'-0 WITH 20 STUDS % X 6”
-FURNISH 10 EACH 10” X-STRONG PIPE X 1’-4 WITH 16 STUDS % X 6" AND
ONE CAP PLATE
APPROXIMATE GALVANIZED WEIGHT 3,300#

LUMP SUMPLAIN  $ 13,000.00

NOTE: DOMESTIC MATERIAL SUBJECT TO AVAILABILITY AT TIME OF
ORDER.

F.0.B. OUR SHOP OR ADD $ 500.00 FOR TRUCKING TO JOBSITE

=+pPLEASE ADD APPLICABLE SALES TAX TO ALL ITEMS.

~+[TEMS NOT INCLUDED: CONCRETE IN PIPE, BEARING PAD, EXPANDED
POLYSTYRENE, FIELD MEASURING, INSTALLATION, COST OF
INSPECTION.

THANK YOU FOR THE OPPORTUNITY TO BID YOU.

e . IR AR
-~ :

J— b ¥ I a

RECEIVED TIME FEB. 12, 10:21AM
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’ s .
(RE St UCTION, Inc DBF Firm #42290
CSLB Lic, 995040

Polyester Volumeric Mixer Truck Rental

725 6th Street Contacts:

Marysville, CA 95901 Rodney Spencer

DBE Cert #42290 Cell Phone; (916) 612-6406

Contractor's License 995040 irbconstructioninc@gmail.com

Contract Information Submitted: Rodney
Contract:

Atin: Estimator
Description: Polyester Truck Rental
Project 03- 1F4204

item Description — Estimated Qty | Unit Rates | Estimated Ext

Polyester Moblle Mixer (Maximum Shit 8 Hours) Dally Rate 3 4,900.00 16,905.00
Poiyester Mobile Mixer (Overtime - After 8 Hours/Per Hour) 526.00 -
Polyester Mobile Mixer (Overtime - After 10 Hours/Per Hour) 7580.00 -
Polyester Moblle Mixer (Saturdays 1 1/2 Times Daily Rate 790.00 -
Polyester Mobile Mixer (Sundays Double Added to Daily Rate) 1.050.00 -
Polyester Mobiie Mixer (Mobilization) Each Way 2 3,000.00 6.000.00

Tolal Equipment Cost
RERER

Poiyester Mobile Mixer (Minimum Shift 8 Hours) Hourly Rate

. $
Poiyester Mobile Mixer (Overtirie - Aer 8 Hours/Per Hour) 550,00 | $ -
Polyester Moblie Mixer (Overtime - After 10 Hours/Per Hour} 550.00 | $
Polyester Moblle Mixer (Saturdays 1 1/2 Time) 5§50.00 | %
Poiyester Mobiie Mixer (Sundays Double Time) 72000 % -
Polyester Mobile Mixer Crew (Mobiilze/Demobilize) 32 333.00] % 10,656.00

Tolal Crew Cost

Above pricas based on approx 2 loads per shift
Actual Production rates by Prime crew are unknown

Bid Hem Summary

ltem # Prime Contractors Unit Quantity Unit Price Total
32iPrep Concrete Deck SQFT 5820| $ 052 % 3,026 .40
33|Fumish Polyester Concrete Overlay CF 5801 $ 9725( $ 56,405.00
34|Place Polester Concrete Overlay (Includes Hygentist) SQFT 5820 $ 80| % 51,798.00
90| Mobilization LS 1 % 1490000 $  14,900.00
Total $ 126,12940

Item #34 Polyester Overlay - 1 move in, 3 consecutive shifts to complete work

12%6' PCC base used for Polyester Trial Siab by others if required by Department
Removal of Trial Siab and PCC base by others
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IRE Construction, Inc. DBE Firm #42290

CSLE Lic. 995041

inciusions / Exclusions

Prime Contractor fo Provide:

. All necessary labor and equipment to load mobile mixers with supplied matenals

Clean up crew with compressor and chipping hamrmers to clean up truck after each shift/load.
. Actual hotel and per-diem expenses for crew (when applicable)

Secure Storage area for mobile mixer

109 Certification paid by Prime Contractor $3,000.00

Prime to provide 2,000 ib Forkiift for loading of aggregates into Volumetric Mixer

Prime to provide 2 super sacks sand, 1 super sack of rock, 100 gations resin for 109 testing

. Volumetric Mixer cettified in accordance with Special Provisions Section 10-1.80

. Pubiic Safety Plan and Hygentist Air Monitoring Reporting

10. Prime to provide all Traffic Control, Construction Area Lighting and Staging Area for Polyester Material delivery
11. Bonds Permit Fees not included in bid price

OENOO R ON =



From: Kerty Washingtor  Fesx: (888) 315-7315 To: Fax: +1 (816) 334-0562 Page 3 of 3 0241272015 1221 PM

2/32018 Unified Certification Program

Back To Querv Form

Search Returned 1 Records Tue Feb 03 12:46:44 PST 2045

Query Criteria
Firm 1I>: 42290
Firm Type: DBE

Firm 1D 42280
Firm/DBA Name IRB CONSTRUCTION, INC.

Address Line1 725 6TH STREET
Address Linez

City MARYSVILLE
State CA

Zlp Codet 95801

2Zip Code2

Mailing Address Linet
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code
Mailing Zip Code2

Certification Type DBE
EMaii respencer?@gmailcom
Contact Name RODNEY ALLEN SPENCER
Area Code {918)
Phones Number £12-0608
Fax Area Code {888 )
Fax Phone Number 315-7315
Agenhcy Name DEPARTMENT OF TRANSPORTATION
Counties 01,04, 06; 09; 11, 18; 21; 27, 28; 29; 31, 32; 34; 38; 41; 43; 44; 45; 48: 49; 51; 52; 57; 58;
Districts 02; 03; 04; 05;
DBE NAICS 423980; 425120; 541618;
ACDBE NAICS
C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS: C8770 CONSTRUCTION
Work Codes MANAGEMENT; C9098 BROKER; G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER;
G1003 WHOLESALE TRADE AGENTS AND BROKERS:
Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Back Tg Query Form

hitp:wnww dot ca. goviucp/QuerySubmit.do
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8435 24"' Ave, Sacramento Ca. 95826 Contractors License A 621781

TE: (916) 370-0442 Fax: (916) 3790443 SMBE & DBE Certification CT-006270
Bid Quotation
AC Grinding
Project Name: Widen Shoulder on Structure - Caltrans #03-1F4204
Project Date: 2-12-15
Location: Butte County Callforma

Grmder ACGnndmg |

Daily Minimum Charge $ 6800.00

Thig price is for an 80" inch cold planer machine, Wirtgen W 2000 %" spaced drum.
$175.00 additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday
work. $1000.00 additional for Sunday work.

Mobilization $1000 each way

ABSL Construction to cold plane asphalt concrete and Joad cuttings Into trucks provided by the contractor,
Portland cement concrete grinding is excluded from this quotation.

ABSL Construction will coid plane as close as possible to existing manholes, water valves, and other obstructions in
cutting piane. Handwork and placing ternporary asphait tapers around thase objects or at pavement edge for safety
requirements are sxcluded.

Contractor to provide water or water meter and provide traffic control during cold planing operation.
All areas to be ground shall be cloarly marked by the general or the job inspsctor.
Anything not speoificaily included in this prioe should be considered excluded.

ABSL Construction dees not accept backcharges due to machine breakdown during operation sbove the machine's daily
rental fee,

Back chargee will only be based on the time the machine is broken and will reflect the cost of the equipment for that time.
All others costs due to the equipment breskdown will not be charged to ABSL Construction.

ABSL does not accept force account rates or retention.
This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.

If you have any questions regarding the above quote plesse cali me st (816) 378-0442 or fax at (816) 379.0443,
Sincersly,

Todd Wheeler

RECEIVED TIME FEB. 12 1:04PM
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Contractors License A 821781

TE: (916) 379-0442 Fax: (916) 379.0443 SMBE & DBE Cerification CT-006270
GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under
conditions set forth below,

1) All areas to be ground shall be clearly marked by the General Contractor or Inspector before grinding
operation starts.

2) A minimum daily rate is any part of an 8 hour day and overtime wiii be charged for work done other than
a reguiar weekday shift,

3) A minimum of two weeks notice is requested to schedule move in, Machines are on a first come first
served basis subject to availabiity. A 72 hours notice of change in schedule is requested,

4) Modification fo the work may require a ohange In the quote.

5) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the
proposal, If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.

6) The unit prices are based on the estimated quantities in the bid proposai. If the quantity of the itemn
changes by 25% or more the unit price is subject to equitable adjustment.

7) All teeth over one complete set will be charge to the contractor.

8) Prices are good for 30 days of the date of this proposal, after that date the prices are subject to
adjustment.

8) Inthe event there is an increase in the cost of fuel of more than $0.50 per gaiion during the
performance of this contract, ABSL will be entitied to a $75.00 per day fuel surcharge. The base cost of
fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway
Diesel Prices for California, as published by the U.S. Department of Energy on its web site at
www.tonto. ela. doe. gov/ioog/info/wohdp/diesel.asp.

10) I ABSL cannot proceed with its work as scheduied due to other, standby time will be charged at the
foliowing rate: $425.00

11) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a
stand-by time rate untit removed. Addlitionai equipment required for removal will be charged st a time
and materials basis,

12) This proposal fo be attached and made part of any and all resulting contracts.

13) The above price does rot include permits, fees, bonding, state or local taxes.

14) This is a proposal only for the purpose of establishing a price for work as outiined. In the event ABSL is
the low bidder a formal contract or PO suitable to both parties shali be prepared and fuily executed.

15) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. vaive boxes,
manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt wiil be billed at
time and material for repairs '

16) Backcharges to ABSL must be communicated by oontractor in a written notice within 72 hours from the
time of oceurrence for backcharges.

17) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days
of billlng, and no retention to be withheid on payments.

18) items not speoificaily inoluded are oonsidered to be exciuded. If you have any questions please call.

Thank You, Todd Wheeler

RECEIVED TIME FEB. 12, 1:04PM
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528 School Street
Napa, California 94559
’{'el {(707) 709-8894
Fax (707) 7368368

Hative American woman-owined
California DOT-Certified DB
DBE Certilicate #37357

DHE GUOTE
Alln: Estimator
Subject: Caltrans Countract G3-1F4204
CFPOSAL FOR BID ITEM:
Aﬁ COM ulAfI\:‘: PLAN
Ak = -r-wrv-ﬂr'\lp (-1"\‘ SIS PIT TRT =T
*#u‘__:uu“ A,—JLAu..\\_/J-I,L,LJA\

STORM WATER POLLUTION PREVENTIGH P

Dear Estimator:

Adanta Inc, is pleasad to present this bid to provide envirenmenta! services for the above referenced
project. Quotes for air monitoring and iead awareness training provided upen request.

if you have any questions, please feel free to contact us at (707) 708-8894,

Sincerely,

7

[ﬁfumh—ﬂn‘/ilﬂ(/( gvﬁ?’ﬁ-ﬁ—

Kimberly Patz, President
kimbearlvpat zi@edanta-inc.com

RECEIVED TIME FEB. 5. 1.14PM
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Feb. 11 2015 10:13PM  714-591-4001

Quote
Independent Structures /nc. Bid Date: 2/12/2015 '
License #951126 Contract fnfo:
SBE #1464280 03-1F4204
8490 Hartmeyer lane 03-BUT-99-40.5/40.8
___Estimuating Dept. Bedding, Ca. 86002
PH (530) 223-5238 Estimator:
Fax (530) 223—5432 Scott Langum
Cell (530) 941—-9006 Dir# 1000008422
ITEM # ITEM DESCRIPTION QUANTITY UNIT PRICE TOTAL
2°  CONSTRUCTION AREA SIGNS LUMP SUM $1,675.00 $1,675.00
3 TRAFFIC CONTROL SEE ATTACHMENT
4.  CHANNEUZER (SURFACE MOUNTED) 10 $55.00 $550.00
5  PLMS. SEE ATTACHMENT
£ TEMPORARY RAILING (TYPE-K) 640 LF $42.50 $27,200.00
7 ABSORB 350 CRASH CUSHION SEE ATTACHMENT
/38°  REMOVE ROADSIDE SIGN 7 $75.00 $525.00
29  RESET MAILEOX 3 $450.00 $1,350.00
62  FURNISH SINGLE SHEET ALUM SIGN 17 SF $15.35 $260°95
(0.063-UNFRAMED)
64  ROADSIDE SIGN-ONE POST 3 $265.00 $795.00
77  DELINEATOR (CLASS 1) 3 $60.00 $180.00
78 HIGHWAY POST MARKET 3 $60.00 $180.00
79  MARKER (CULVERT) 4 $60.00 $240.00
92  FURNISH SINGLE SHEET ALUM SIGN
0.063-UNFRAMED FOR TYPE Xt SHEETING 7SF $11.70 $81.90
94  FURNISH SINGLE SHEET ALUM SIGN
0.080-UNFRAMED FOR TYPE XI SHEETING 12 5F $9.78 $117.36
95  RETROREFLECTIVE SHEETING TYPE XI 18 SF $6.96 $125.28

RECEIVED TIME FEB. f1. 11:22PM

No. 9703 P 1/3

Total $33,280.49
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Proposal/Quote
INDEPENDENT STRUCTURES INC
License # 951126

SBE#1464280

8490 Hartmeyer lane
Redding, CA. 86002
Ph (530) 223-5238
Fax {530) 223-5432
Cell (530) 941-9006

Bid Date: 2/12/2015

Contract Information:
03—-1F4204
03-BUT-99-40.5/40.8

Estimator: Scoit Langum

ABSORB 350 TL2 5ELEMENT CRASH CUSHION RENTAL
(INCLUDES NOSE, MARKER, AND TRANSITION)
(DOES NOT INCLUDE DELIVERY, OR INSTALL)

ABSORB 350 TL3 9 ELEMENT CRASH CUSHION RENTAL
(INCLUDES NOSE, MARKER, AND TRANSITION)
(DOES NOT INCLUDE DELIVERY, OR INSTALL}

ABSORB 350 DELIVERY {PER 1-3 SYSTEMS)

ABSORB 350 INSTALLATION WITHOUT WATER

$600.00 /2BDAYS

$800.00 /28DAYS

$250.00 /EA

$700.00 /EA

(PLUS DELIVERY, CONTRACTOR RESPONSIBLE FOR WATER FILL)

RELOCATE ABSORB 350 CRASH CUSHION
MOBILZATION TO RELOCATE ONE ABSORB 350
(IF RELOCATING MORE THEN ONE'NQ MOBILZATION WILL APPLY)

$750.00/EA
$700.00/EA

CONTRACTOR IS RESPONSIBLE TO DRAIN AND REFILL WITH WATER

AFTER ABSORBS ARE RELOCATED

RFCFIVED TIME FEB. 11, 11:22PM



Feh,

11 2005 10:74PM T14-591-4001 No. 9703 P 3/3

Quote

INDEPENDENT STRUCTURES INC  Bid Date: 2/12/2015

License # 951126 Contract info:
SBE #1464280 03-1F4204
. — 8490 Hartmeyer Lane 03-BUT-99-40.5/40.8
Roditiieg On Redding, CA. 96002
TO: Estimating Dept. Ph (530) 223-5238 Estimator :
Fax (530) 223-5432 SCOTT LANGUM

CELL {530) 541-9006

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS,

TRAFFIC CONTROL -- LANE CLOSURES DAY OR NIGHT
T LANE, 1 DIRECTION 1 MILE, 1 T.C. TRUCK, 2 MEN $1225.00/8hr
- includes two (2) standard ramp closures -
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, T MAN ** $825.00/8hr
Connector/Ramp closure with Detour during lane closure *$150.00/each
Additional lanes, ramps and/or miles *$50.00/each
IMPACT ATTENUATOR VEHICLE, WITH DRIVER $850.00/8hr
Pilot Car With Driver ~ $700.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / NO Rumble Strips $1100.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / NO Rumble 5trips ) $1250.00/8hr
FLAGGING - 2 MEN / DAY (T-13) /INCLUDES Rumble Strips ' $1250.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) /INCLUDES Rumble Strips $1400.00/8hr

NIGHT flagging includes two light sources

Overtime is $95.00 Per Hour Per Person over 8 hours
Doubletime is $115.00 Per Hour Per Person.

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
$350.00/day, $1,200.00/1 week, $3,000.00/4 weeks; $150.00 delivery & $150.00 pickup each.
(Surcharge $0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES
$150.00/day, $400.00/1 week, $950.00/4 weeks; $75.00 delivery 8 $75.00 pickup each,
NO delivery or pick up charge if Independent Structures performs traffic control .

RECETIVEN TIMF  FFR 11 11:79PM



gallaway
ENTERPRISES

117 Meyers Street » Suite 120 » Chico CA 95928 » 530-332-9905
Quotation and Scope

February 11, 2015 Quote P15-010

Gallaway Enterprises is pleased to provide the foliowing guote FOR CONSTRUCTION ON STATE
HIGHWAY IN BUTTE COUNTY NEAR CHICO FROM 0.2 MILE SOUTH TO 0.1 MILE NORTH OF ROCK CREEK
BRIDGE; Caltrans Project Number 03-1F4204. If you have any guestions, please do not hesitate to
contact Christine Lohse, Lead Biologist at (530) 332-9909 office, (530) 332-9905 fax, or
christine@gollawayenterprises.cam. Gallaway Enterprises, Inc. is a DBE (#31237), WBE, UDBE, and small
business (#1732158) certified company. This quote is supplied with the understanding that we are
exempt from the requirement of providing certified payroll.

Scope of Worl:

Gallaway Enterprises will provide a qualified Contractor Supplied Biologist(s) {Iitem 91) to satisfy species
protection and survey requirements for the term of the project, which will include:

o Implementing bird exclusion measures on the bridge;
& Pre-construction Survey(s) and Report(s);

¢ Initial Monitoring Survey(s) and Report(s);

& Weekly Monitoring and Report(s);

Monitoring of active MBTA nests as needed;

¢ Incident Report(s);

o  Final Monitoring Report, and;

¢ Implementing specified species protection measures.

<

Gallaway Enterprises will prepare a project-specific Natural Resources Protection Plan (ttem 92), which
will include;

¢ List of species and habitats addressed in the plan

e List of protocols for species protection surveys, with full protocols in an appendix

o Protection measures for regulated speces likely to occur in the project site

= Protective radii for regulated species encounters

° Implementation plan for protection measures, including monitoring schedule

o Monitoring duties

e Justification for each Instance where protection measures and an implementation plan are not
necessary for a regulated species

o Schedule for inspecting protection measures

e Schedule for maintaining protection measures

o Schedule for submittal of monitoring reports

° Response plan for instances where regulated species are encountered

¢ Location and schedule of fence installation and removal, with identification of species or habitats to
be protected by each ESA and Species Protection Area (SPA)

¢ Protection measures required within each SPA

Page 1 of 2



Qualifications:

Our Lead Biologist, Christine Lohse, is the point of contact for project scheduling, questions or concerns.
All of Gallaway Enterprises biological staff meet the qualifications listed in the specifications and are
Caltrans, CDFW, and USFWS approved biological monitors. We have over 20 years of experience
providing environmental compliance monitoring throughout northern California. For more information
please contact us at {530) 332-9909 or visit: www.gallawoventerprises.corn. The resumes of our
monitoring staff are supplied at your request.

Project Assumptions:

o The Contactor will be responsible for setting up ali ESA fencing.

¢ Gallaway Enterprises assumes that there will be no Biological Resource information Program

o If Caltrans orders the contractor to install exciusion devices than the contracter will supply
access for installation

o The Contractor will provide a schedule so that Gallaway can conduct surveys within the
appropriaie time limlts identified in Contract specifications.

e Gallaway Enterprises assumes that construction will be compieted in one year.

e Gellaway assumes 1 round of edits on the NRPP and Final Report.

Lost estimate;

The engineer has estimated 90 Contractor Supplied working days.

R - Deseription:. . - | Quantity’ | “Unit - | Rate .|’ Total |
Contractor Supplied Biologist daily WD’ $400 $4oo‘l
Natural Resource Protection Plan 1 $2,000 | $2,000
' Working Doy, billed per day, (f fess days are required, billing will reflect the actual number of days.
Cost estimate for length of project:
RS e [ Quantity | Unit_|.Rate T ToRk.
o1 Contractor Supplied Biologist 90* WD $36,000
Anstallation of Exclusion Devices N/A 53,600
92 Natural Resource Protection Plan 1 $2,000
Total: [ $41,600

Vhosed on the 90 working doy estirnote provided in the project specs. Bilfed per doy, If less days ore required, billing will refiect the actuol

number of days.

4 Instollatian of exclusian devices will only be chorged if Coltrons ardars the instoliotion by the controctor per oddendum #3, Price includes time

and materigls,

Gallaway Enterprises carries commerciai auto, general liability, workers compensation, and professianal liability.

PLAC and Contract Certifications and Expiration Dates:

License, Certification Conferrer of Title or Issuing Expiration Individual Holding Title
Agency Date

Women Business Enterprise California Public Utiiities 12/14/2016 Gallaway Enterprises,

VON: 4BNOD0O7 Commission Jody Gallaway

Women Business Enterptise California Department of 8/15/2016 Gallaway Enterprises,

{31237) Transportation Jody Gallaway

Disadvantaged Business California Department of 8/14/2016 Gallaway Enterprises,

Enterprises (31237) Transportation Jody Gallaway

5mall Business {1732158) California DePartment of 1/31/2016 Gallaway Enterprises,
General Services Jody Gallaway

Federal Recovery Permit TE- | United States Fish and 7/2016 Jody Gallaway

049693

wildlife Service

Page 2 of 2




20M5-02-12 17:44: 35 (GMT) 18052587023 From: Jonathan Colbert

ACACIA Environmental

Estimating Contact: James Colbert
Cell: 805-364-0362
Email: colbert.james@gmail com

Proposal

Attn: Estimating
604 S. San Marcos Road
Santa Barbara, CA 93111
Phone: (805) 964-2585
Fax: (805) 964-6169

Date: 02/12/15

CA License # 813236
Small Business Enterprise
Certification # 32372

Union Contractor

Page 1 of 2

03-1F4204 - Route 99 - Butte County - Bid Date: 02/12/15

# ITEM DESCRIPTION MEASURE | QUANTITY| UNIT TOTAL
MOVE-IN/MOVE-OUT
13 (TEMPORARY EROSION CONTROL) EA 12.00 $400.00 | $4,800.00
TEMPORARY HYDRAULIC MULCH -

1 , 5,238.0

4 (BONDED FIBER MATRIX) SQYD | 3,880.00 | $1.35 | $5.238.00
41 HYDROSEED SQFT | 46,600.00 | $0.14 | $6,524.00
42 COMPOST SQFT | 46,600.00 | 40.18 | $8,388.00

Optional SWPPP Items

# ITEM DESCRIPTION MEASURE | QUANTITY| UNIT TOTAL
15 TEMPORARY COVER SQYD | 3,880.00 | $2.50 | $9,700.00
16 TEMPORARY FIBER ROLL LF 1,550.00 | $2.90 | $4,495.00
17 TEMPORARY LARGE SEDIMENT BARRIER LF 1,480.00 | $21.00 | $31,080.00
18 TEMPORARY SILT FENCE LF 1,730.00 | $2.55 | $4,411.50
40 FIBER ROLLS LF 2,000.00 | $4.20 | $12,558.00

The following item includes DBE materials sourced from certified DBE supplier Trlumph Geo-Synthetics, Inc.;

Item 17, Temporary Large Sediment Barrier: $7,858.80




ol

Page 2 of 2 2015-02-12 17:44:38 (GMV) TBUDLOD F UL e e

ACACIA Environmental Proposal N
Estimating Contact: James Colbert
Cell: 805-364-0362
Email: colbert.james@gmail.com
Attn: Estimating
604 S. San Marcos Road
Santa Barbara, CA 93111
Phone: (805) 964-2585 Date: 02/12/15
Fax: (805) 964-6169

CA License # 813236 ‘
Small Business Enterprise Page 2 of 2
Certification # 32372

Union Contractor

Inclusions, Exclusions, Mobilizations & Requirements

Addenda 1,2, 3 &4 acknowledged

Excludes traffic control

Excludes lighting for night work

Excludes maintenance, repairs and removals

Excludes water for temporary honded flber matrix (Item 14) and hydroseed (Item 41)

Requires water source for temporary bonded fiber matrix (Item 14) and hydroseed (Item 41) within 2
miles of job slte

Requires stockplie location for compost (Iltem 42) within 2 miles of job site

Requires finish grade compiete, weed and debris free

All work to be completed in a professional manner according to
standard practices. All material is guaranteed to be as specified. Authorized
Any alteration or deviation from above specifications involving extra Signature
costs will be executed only upon written orders, and will become an
extra charge over and above the estimate. All agreements

contingent upon strikes, accidents of delays beyond our control. This propesal may be withdrawn by us if not accepted
Owner to carry fire, tornade and other necessary insurance. Our within 60 days.

workers are fully covered by Worker's Compensation Insurance.

Authorized Signature Accepting Proposal: Date:




-11~-2015 2 FROP: FRANK MELDING GEC 537432352 T0r 12163348568 ol

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95066

OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373 Class A C13 C31 oxanne.medina@att. net

Cortified DBE: CT014717 2/2/16 expires Laborers Local 186

Certified SBE: 8270 Operators Local 3

Cortifiod ESBE: FRM5426230P Air Quality Compliant

Public Work Registration

FAXED ON 02112115 #1000005534

Bld Date: 0212115 Project: 03-1F4204

Addendums: 4 FreightIncluded: Yes Sales Tax included: Yes

Quote Valid: 30 Days Permits: No Construction Staking: No USA: No _

Traffic Control: 12 DAYS Back Charges: No Retention Withheld: No Bond Premium: 2%

Prevail Wage: YES Unlon: YES HazMat/Lead Compliance: NO

Item No. Item Item Price Unit Qty Total
23 TREATED WOOD WASTE 1.00 LB 2500 $2,500.00
25 REMOVE GUARRAIL _1TC 8.00 LF 270 $2,160.00
29 RESET MAILBOX 450.00 EA 3 $1,350.00
62 FURN SNG SHEET ALUM SIGN 55.00 SQFT 23 $1,265.00
68 DRAINAGE INLET MARKER 50.00 EA 2 $100.00
77 DELINEATOR CLASS 1 2TC 50.00 EA 3 $150.00
78 HIGHWAY POST MARKER 50.00 EA 3 $150.00
79 MARKER CULVERT 50.00 EA 4 $200.00
80 MIDWEST GUARBRAIL SYSTEM 1 TC 30.00 LF 200 $6,000.00
81 VEGETATION CONTROL 2TC 42.50 SQYD 180 | $7,650.00
B2 TUBULAR BICYCLE RALILING 6 TC 1285.00 LF 338 $41,875.00
83 TRANSITION RAILING TYPE WB-31 3200.00 EA 2 $6,400.00
84 END CAP 2/4'WRAP END SECTION 250.00 EA 2 $500.00
85 END ANCHOR ASSEM SFT 650.00 EA 2 $1,300.00
86 ALTERNATIVE IN LINE TERM SYSTEM 3100,00 EA 2 $6,200.00
TOTAL $77,800.00

== Bl 82 EXCLUDES ANY PAINTING. PRIME 7O PROVIDE TEMP WALKWAY TO INSTALL.
**Quote is based on all items. If you would like to break up packages please call us for approval.
***Excluding any painting or Electrical work on any items,

“* Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at $750 ea.
***Quote is based on Regualr ehift hours M-F. Weckends, Holldays, and Night Work subject to wage

***Stand By Time: 2§25"0 per Hour Excluding Weekend or Hollday Hours

***Bid items that require night work the Item price reflect night work rate.

Terms: Due and payable within 30 days from dato of installation andior as per Business and Professional
Code 7108.5 and Publlc Contract Code 10262.5 (for progress payments). Attorney Fees and interest: if
court actlon be Instituted on this invoice, general contractor promises to pay reasonable attorney fees. A
late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote.

This I8 annual percentage rate of 18%,
“**Shop Drawings: Contractor to supply drawings where applicable, General to verify and return same:

Page 1 0of 2
RECEIVED TIME FEB. 12 11:53AM



CER-LL2ElS Eeril FROM: FRANK MEDING GEC 5367439352 TO: 18163340562

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95968
OFFICE - 530-743-0744; FAX - 530-743-9352
approved, sighed, and dated. Material fabrication will not be initiated prior to the recelpt of the
approved and signed shop drawings.
~+*Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior
mutual agreement is made in writing. Contractor reserves the right to repalr and or replace any
defective material at their discretion without liability from any circumstance.
IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA.
AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS

Page 2 of 2
RECEIVED TIME FEB. 12, 11:53AM
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2220t 0868 Tulig fne: {FAX)530 241 5520 00T 002

REDDING, CA PROPOSAL
From:  Tuiils, Inc. ' Project: CDGT 03-1F4204
P.0O. Box 493416 : Description:  Widen Shoulders on Structure
16951 Clear Creek Road :
Redding, Ca. 96049 _
P: (530) 241-5105 ' : Location 03-But-99-40.5/40.8
F: {(530) 241-5570 " Bid Date:.  12-Feb-15
‘' License #: 295418 : ' -Addendums: 1,2,3,4
_ FAP No.: ACHSNH-P029{582)E
{TEM  DESCRIPTION U/M BID QTY UNIT BID AMOUNT
3 - TRAFRC CONTROL (PARTIAL) ‘ LS 1 3 52,000.00 5 52,000.00
27 REMOVE CULVERT (LF) ' LF 88 $ 1500 $ 1,320.00
30  COLD PLANE ASPHALT CONCRETE PAVEMENT 50YD 4520 § 400 $ 18,080.00
31  REMOVE CONCRETE cy 5 5 365.00 S 1,825.00
36 ELEARING AND GRUBBING (LS) s 1 $ 25,000.00 $ 25,000.00
37  ROADWAY EXCAVATION cY 2210 5 35.00 3 77,350.00
43 | CLASS 2 AGGREGATE BASE (CY) cY 2250 5 47.00 $ 105,750.00
44  CRACK TREATMENT LNMI 0.7 $ 7,000.00 S 4,900.00
45  HOT MIX ASPHALT (TYPE A) TON 5910 5 90.00 S 531,900.00
50  TACKCOAT TON 6 5 10000 S 600.00
57  MINOR CONCRETE (MINOR STRUCTURE) cY 2.8 $ 1,000.00 § 2,800.00
65 18" ALTERNATIVE PIPE CULVERT LF 97 S 5000 § 4,850.00
66 24" ALTERNATIVE PIPE CULVERT LF 660 ] 7900 $ 52,140.00
67  CONCRETE BACKFILL {PIPE TRENCH) cY 5 5 300.00 3 1,500.00
69 18" ALTERNATIVE FLARED END SECTION EA ] $ 150.00 $ 600.00
70 24" ALTERNATIVE FLARED END SECTION EA 1 5 200,00 § 200.00
71 ROCK SLOPE PROTECTION {NOC. 2, METHOD B} {CY) cY 9 5 140.00 S 1,260.00
72 ROCKSLOPE PROTECTION FABRIC (CLASS 8) SQyD 180 $ 500 § 900.00
74 ° MISCELLANEOUS IRON & STEEL LB 526 $ 200 § 1,052.00
90 - MOBILIZATION ' LS 1 5 62,000.00 § 62,000.00
TOTAL BID: $ 946,027.00

Exclusions: ‘
Prime Coat, Fog Seal, and /or Chip Sealing.

1
2 PCMS Boards to be provided by Prime.
3 Notifications (Ramp Closures, Public or otherwise)
4 - Temporary Striping, removal of temporary delineation, temporary signage and/or temporary relocation of existing
5 Maintenance of temporary floppies or delineation placed by Tullis, Inc.
6 Relocation, protection, or repair of existing utilities and/or electrical systems that conflict with our work.
7 Ctean up of asphalt debris and/or concrete debris created by others.
8 Storm Water Poilution Control or implementation.
9  Engineering, surveying, construction staking, and/or inspection.
10 Removal of any hazardous waste including but not limited te Lead, Asbestos, or PCB's.
11 Dust, ADL, or Asbestos Compliance Pians.
12 Any permits or fees.
13 Bonds.

Speciai Conditions:
1 - Proposal is all or none uniess approved by Tuiils, Inc.
2 Mobilization is included for our work. One {1} mobliization for clearing/earthwork/grading and Two (2) mobilizations for

~ paving work. Additional mobiizations wiil be biiled at $5,000.00 each.
3 Mobliization and Traffic Controi to be calculated and paid based on Tuliis,. Inc s work.
Traffic Contralis for Tuliis' s work only. :
5 Tuiils Inc. requires 10 working days advanced notice for schedu!mg/ mobilization.

o+

10f2

RECETVED TIME FEB. 12, 10:00AM



g2fiZf2ets  08:58 Tullis e {FAX)530 247 5570 F.0021002
6 Final/Total Price will be billed at Total Quantity Actually Place.
7 Tullis, Inc. is a Union Company. 7
8 This quote to remain valid for award period uniess otherwise approved by Tullis, Inc.
g Asphalt index to be paid to Tullis, Inc. Monthly. If appiicable.

10 Retentiori withheld only at the same rate it is withheld by the owner and released upon substantial completion of Tullis,

' tnc.'s work. C : o

i1 DBE Participation: Tullls, Inc. can provide $69,076.80 DBE participation through our ofl supplier, Dragon Materal
Transportation (cT No. 37444), for the Suhply & Haul of HMA Binder for this contract. Proof of DBE participation will be
supplied after bid opening upon confirmation that Tullis, In¢, was a listed subcontractor for the above quoted work.

- (TR9e

Chris Brimhall, Estimator

2of 2
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03-1F4204

T-752 PBOOL/080E k-928

Rock Creek Bridge No 12-0027

SBE and
Western Structures DVBE #60085
6005 Tylor Street
Riverside, Ca. 52503
951 3524300 office
851 3524301 fax

ITEM¥ l_?rime Contractors ESTIMATED | aQuanTITY UNIT PRICE Price
Bridgg Maintenance
32 [Prepare Concrete Bridge Deck Surface 4 5520 13 5453 2,753.60
33 |Furnish Polyester Concrate Overlay of 580 | s 80,47 [ $ 52,472.60 |
34  |Place Polyester Concrete Overlay (Includes Industrial Hygenist) sf 5820 |$ 782 % 45,612.40 |
Modbilization Is 1 3 12,765.00 } $ 12,795.00
Total $

951-3h2-4301

% Via~ld—ibh 1523 FROM-westTern structures
1

item 34 excludes Public Safety Plan and Certified Industrial Hygenist Air Monitaring/Report

Exciusions, Prime Confractor to provide all Traffic Control, Construction area Lighting, Staging Area for llem 33 Paiy Material tolivery

item 34 - Polyester Concrete Overlay - 1 move in, 2 consecutive shifts to complete work
lterm 32 - Prepare 8ridge Deck Surface - 2 shifts performed prior to Ovenay Qperations

Piease call to discuss the elimination of any of the above items prior to bid opening.
Bonds, pemits, fees not included in bid prioe.
12’ x & PCC base used for Polyester Trial Slab by others if reguired by Depariment
Rempwal of trial siab and PCC base by others

Add Alternate: Fublic Safety Plan and CIH Air monitoring add $2,750.00

7:29PM

RECEIVED TIME FEB. 12,



DESCRIPTION OF OUTREACH

DATES

LOCATION (IF
N OF OUTREA APPLICABLE) RESULTS
FAXED SOLICITATION LETTER 7O
FIRMS FROM CUCP DATABASE
WHO HAVE LISTED A FAX MM MAIN OFFICE FAXED INVITATION TO ALL FIRMS WITH A LISTED FAX
NUMBER (EXCLUDING FIRMS 112212015 O I e A NUMBER (164 FIRMS), WE RECEIVED 5 RESPONSES (3
WHO HAVE REQUESTED THAT WE ; BIDDING, 2 NOT BIDDING)
NO LONGER SEND THEM
SOLICITATIONS)
FAXED INVITATION TO BID TO
FIRMS FROM COMPLIANCE NEWS 1/22/2015 INTERNET FAXED TO 51 FIRMS, RECEIVED RESPONSES FROM 3, ALL
BIDDING ON THE PROJECT.
DATABASE
EMAILED A LINK TO PLANS,
SPECIFICATIONS & ADDENDA TO EMAILED 173 FIRMS, RECEIVED ERROR RESPONSES FROM 12
ALL CUCP FIRMS WITH A LISTED 112312015 MCM MAIN OFFICE, FIRMS, RECEIVED 4 RESPONSES BY EMAIL, 3 NOT BIDDING
EMAIL ADDRESS (EXCLUDING NORTH HIGHLANDS, CA : e eSS
FIRMS WHO HAVE REQUESTED
NO SOLICITATIONS)
RAN ADVERTISEMENTS IN DAILY DAILY CONSTRUCTION
CONSTRUCTION SERVICE | 1/22, 1/26, 1/28, 2/2, 2/4, 2/9|  SERVICE NORTHERN UNKNOWN
NORTHERN CALIFORNIA CALIFORNIA PUBLICATION
RAN ONLINE ADVERTISEMENTS
USING BOTH THE WEEKLY BID
FLASH & CONSTRUCTION SoaR | 1/21/2015-DATE OF BID EBIDBOARD.COM UNKNOWN
VIA EBIDBOARD.COM
T3 BIDDING FIRMS INCLUDING IMPORTANT/USEFUL SUBS
FOLLOW UP CALLS TO FIRMS SUCH AS RAILING, CONCRETE PUMPING, AC DIKE, ETC. ONE
FROM CUCP DATABASE TO /9 & 2/10 MCM MAIN OFFICE, | g ;pp| |ER 1S A MAYBE. UNFORTUNATELY, 84 FIRMS DECIDED
DETERMINE IF THEY HAD MADE A 2 NORTH HIGHLANDS, CA N 0T 10 8D, LEET MESSAGE FOR 53 EIRMS. 17 FIRMS
FINAL DECISION ON BIDDING ' UNAVAILABLE FOR VARIOUS REASONS.
FOLLOW UP CALLS TO FIRMS
FROM COMPLIANCE NEWS MCM MAIN OFFIGE 33 DUPLICATES, LEFT MESSAGES FOR 8 FIRMS, 4 BIDDING
DATABASE TO DETERMINE IF 211012015 N N g ca | FIRMS (SWPPP, EROSION CONTROL, MATERIAL SUPPLIERS)
THEY HAD MADE A FINAL ' 6 FIRMS NOT BIDDING.
DECISION ON BIDDING
CALLED CALTRANS OPT IN FIRMS
TO CONFIRM IF THEY WOULD BE | 2/2/2015, NEW SUBS

BIDDING (SOME DUPLICATES

ADDED CALLED AGAIN

FROM CUCP)

2/10/15

MCM MAIN OFFICE,
NORTH HIGHLANDS, CA

SPOKE WITH 8 FIRMS, € BIDDING, 1 NO BID, LEFT A MESSAGE
FOR 1 FIRM




Main Office

P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660

{916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office

P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316

(909) 875-0533 Engineering / Accounting FAX (909) 875-2243
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MCM CONSTRUCTION, INC.

GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

January 21, 2015
To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND

DBE FIRMS FOR:
CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY NEAR CHICO FROM 0.2 MILE
SOUTH TO 0.1 MILE NORTH OF ROCK CREEK BRIDGE
CALTRANS CONTRACT NO. 03-1F4204
BID DATE & TIME:_Thursday February 12, 2015 at 2:00 PM
DBE GOAL: 11%
SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK
INCLUDING, BUT NOT LIMITED TO:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
CHANNELIZER, PCMS, K-RAIL, CRASH CUSHION, SWPPP, TEMP. EROSION CONTROL,
STREET SWEEPING, ASBESTOS COMPLIANCE PLAN, COLD PLANE AC PAVEMENT,
POLYESTER CONCRETE OVERLAY, CLEARING AND GRUBBING, ROADWAY
EXCAVATION, BACKFILL MATERIAL, HYDROSEED/EROSION CONTROL, CLASS 2 AB,
CRACK TREATMENT, HMA, HMA DIKE, TACK COAT, FURNISH STEEL PILING (HP 10 X
57), FURNISH READY MIX, FLATWORK, DRILL AND BOND DOWEL, JOINT SEAL, REBAR,
SIGNS, ALTERNATIVE PIPE CULVERT, CONCRETE BACKFILL, MARKER, RSP & RSP
FABRIC, MISC IRON AND STEEL, DELINEATOR, GUARDRAIL SYSTEM, BICYCLE RAILING,
TRANSITION RAILING, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL
SYSTEM, STRIPING, ETC.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California
admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs
of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current
general commercial liability insurance and workers compensation insurance. Please contact MCM for
assistance in responding fo this solicitation. MCM's listing of a Subcontractor in its bid to the public
agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions
included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as
reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena (MPENA@