

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th STREET, MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious Drought.
Serious drought.
Help save water!*

August 19, 2015

Facsimile: (714) 646-3698

Anurag Singh, President
Dreambuilder Construction, Inc.
1324 Lawson Lane
Dixon, CA 95620

03-2F6004
03-ED-49-15.0
B.O. 07/30/2015

Dear Mr. Singh:

The Department of Transportation (Caltrans) received a bid submitted by Dreambuilder Construction, Inc. (Dreambuilder) for Contract 03-2F6004 on July 30, 2015. By this letter, Caltrans notifies Dreambuilder that its bid is nonresponsive because Dreambuilder failed to comply with Section 2-1.04 Contractor Registration, of the 2010 Revised Standard Specifications which states:

"No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]".

As of bid opening day, Dreambuilder listed Safeguard Fence on its Subcontractor's List form. The listed subcontractor did not have a Department of Industrial Relations registration number on file at time of bid.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

for
JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P. 1
CALTRANS CONTR AWARDS Fax 916-227-6282

Aug 19 2015 10:00am

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
917146463698	Normal	19:09:59am	0'16"	1	# 0 K	

~~STATE OF CALIFORNIA - CALIFORNIA STATE TRANSPORTATION AGENCY~~ ~~EDMUND G. BROWN Jr., Governor~~

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th STREET, MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious Drought.
Serious drought.
Help save water!*

August 19, 2015

Facsimile: (714) 646-3698

Anurag Singh, President
Dreambuilder Construction, Inc.
1324 Lawson Lane
Dixon, CA 95620

03-2F6004
03-ED-49-15.0
B.O. 07/30/2015

Dear Mr. Singh:

The Department of Transportation (Caltrans) received a bid submitted by Dreambuilder Construction, Inc. (Dreambuilder) for Contract 03-2F6004 on July 30, 2015. By this letter, Caltrans notifies Dreambuilder that its bid is nonresponsive because Dreambuilder failed to comply with Section 2-1.04 Contractor Registration, of the 2010 Revised Standard Specifications which states:

"No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]".

As of bid opening day, Dreambuilder listed Safeguard Fence on its Subcontractor's List form. The listed subcontractor did not have a Department of Industrial Relations registration number on file at time of bid.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the Amendments to the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services