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August 18, 2015 Facsimile: (707) 678-8384
Migue! Quiroz, President ' 03-2F6004

Quimu Contracting, Inc. 03-ED-49-15.0

P.O.Box 1177 B.O. 07/30/2015

Dixon, CA 95620

Dear Mr. Quiroz:

The Department of Transportation (Caltrans) received a bid submitted by Quimu Contracting, Inc.
(Quimu) for Contract 03-2F6004 on July 30, 2015. By this letter, Caltrans notifies Quimu that its
bid is nonresponsive because Quimu failed to comply with Section 2-1.04 Contractor Registration,
of the 2010 Revised Standard Specifications which states:

“No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted
on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to
Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only wnder
Labor Code section 1771.1(a)] .

As of bid opening day, Quimu listed California Land Surveying and Bayshore Fence on its
Subcontractor’s List form. These listed subcontractors did not have a Department of Industrial
Relations registration number on file at time of bid.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible
bidder, provided that all requirements are met.

Your atiention is directed to Section 3-1.04 of the Amendments to the 2010 Standard
Specifications. Caltrans is not obligated to offer an extension of the award period for a
nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding,
you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior
to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

N

% JOHN C. McMILLAN

' Deputy Division Chief

Office Engineer

Division of Engineering Services

“Provide a safe. sustainable, integrated and efficient transporiation sysiem
fo enhance California’s economy and livability ™



*% Transmit Conf.Report xx

P.1
CALTRANS CONTR AWARDS Fax 916-227-6282

Aug 19 2015 08:02am

Fax/Phone Number Mode Start Time |Page{Result Note
917076788384 Normal 19:08:02am| 0°20"| 1 {# 0K
SIATE OF CAUTFORNiA—CALIFORIN|A STATE TRANSPORTATION AGENCY EOMUND G, BROWH JIr. Govemer
DEPARTMENT OF TRANSPORTATION -~

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th STREET, MS-43
P.O. BOX 168041
SACRAMENTO, CA, 95816-504)
PHONE (916) 227-629%

FAX (916)227-6282

TTY M1

www.dot.cagov

August 18, 2015 Facsimile: (707 678-8384
Migue] Quiroz, President 03-2F6004

Quimu Contracting, Inc. 03-ED-49-15.0

P.0. Box 1177 B.0. 07/30/2015

Dixon, CA 95620
Dear Mr. Quiroz:

The Department of Transportation (Caltrans) received a bid submitted by Quimu Contracting, Inc.
(Quiru) for Contract 03-2F6004 on Julv 20, 2015, By this letter, Calizans notifies Quimu that its
bid is nonresponsive because Quimu failed to comply with Section 2-1.04 Contractor Registration,
of the 2010 Revised Standard Specifications which states:

“No contracror or subcontractor may be listed on a bid proposal for a public works project (submitted
on or after March 1. 2013, umiess registered with the Department of Industrial Relations pursuen to
Labor Code section I 725.5 fwith limited exceptions from this requivement for bid purposes only under
Labor Code section 1771, 1ig)] ",

As of bid opening day, Quitu listed California Land Surveying and Bayshore Fence on its
Subcontractor’s List form. These listed subcontractors did not have a Deparnnent of Industrial
Relations rzgistration number on file at time of bid.

Based onthe above action, Celtrans will proceed to award the contract to the lowest Tesponsible
hidder, provided that all requirements are met.

Your attention is directed to Sectior 3-1.04 of the Amendrments o the 2010 Standard
Specifications. Caltrans is not obligated 1o offer an extension of the award pariod for a
nonrespogsive bid. Should vou wish te extend vour bid while resolving a nonresponsive finding,
vou must send your request to the Office Engineer no 1ater than 4:00 p.tu.. two business days prior
to the expiration of vour bid.

If you have any questions, please contact Mulisse Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

k

JOHN C, McMILLAXN

Deputy Division Chief

Office Engineer

Division of Engiheering Services

“Frevide o sqpe. sustamable, mtegrared and eficient ransporiatos: sisfem
te etitance Califormea’s teenomy and Ievabiline”
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