

Second Bidder

This information may be submitted with your Bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO: 03-3E6204

BID AMOUNT:
 \$ 7,895,354.50

BID OPENING DATE:
 February 26th, 2013

BIDDER'S NAME:
 Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %:
 10%

DBE PRIME CONTRACTOR CERTIFICATION:

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
35,41,116,118, 119-124,136	Remove MBGR, MBGR, Rail Assy, Alt. End terminal, Crash Cush.		Dirt & Aggregate DBE # 20	50,990.00
56	Clearing and Grubbing		Tyrrell Resources, Inc. DBE # 38525	84,300.00
39,111,112	Remove fence, Furnish & install fence		Oliveira Fence, Inc. DBE # 1583	10,474.80
20-23,26, 61-64, 56	Temporary SWPPP Items, Erosion Control		M&S Environmental Landscapes DBE # 30736	293,522.00
Total Claimed Participation				\$ 439,286.80
				5.56 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs, including work performed by its own forces.
2. If 100% of items not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section 4(d) "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Brett McCulloch
 Signature of Bidder

2/27/13 (916) 852-5530
 Date (Area Code) Tel. No.

BRETT MCCULLOCH
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3180 or with Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

02-23-13P01:07 RCVD



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

REVISED

This is a FAX Transmittal consisting 2 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 2/26/2013

TO: VIKING CONSTRUCTION CO. Attn: ESTIMATOR FAX: 916-852-5533

Project Name: **03-3E6204 PAVE, INSTALL ELECTRICAL BEACONS**

Owner: CALTRANS

Bid Date & Time: **2/26/13 2:00PM**

Item	Description	Qty	U/M	Unit Price	Extended
35	Treated Wood Waste	6720	LB	\$1.00	\$5,720.00
41	Remove Metal Beam Guardrail	500	LF	\$3.00	\$1,500.00
116	Metal Beam Guardrailing (Wood Post)	200	LF	\$20.00	\$4,000.00
118	Double Metal Beam Guardrail (Wood Post)	150	LF	\$30.00	\$4,500.00
119	Transition Railing Type WB	4	EA	\$3,000.00	\$12,000.00
120	Rail Tensioning Assembly	2	EA	\$1,000.00	\$2,000.00
121	End Cap (Type TC)	4	EA	\$250.00	\$1,000.00
122	Alternative Flared Terminal System	2	EA	\$2,000.00	\$4,000.00
123	Crash Cushion (Type CAT)	2	EA	\$5,000.00	\$10,000.00
124	Crash Cushion (Type CAT) Backup	2	EA	\$635.00	\$1,270.00
136	Mobilization	1	LS	\$5,000.00	\$5,000.00
				TOTAL:	\$50,990.00 ←

- Stipulations:
- Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
 - Excludes erosion control.
 - Price based on 1 mobilization.
 - Extra mobilization = \$5,000.00 per mobilization.
 - 5 Working days.
 - California UDBE Certified #CT-060028.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26500, WA CCB# DRTA192NP, WA DBE# B4 M0700 761
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024 9772

Owner: HENRY PELFREY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code
* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0693 GUARD RAILINGS & BARRIERS
C1901 ROADWAY EXCAVATION
C8330 METAL RAILING

C1601 CLEARING & GRUBBING
C1920 STRUCTURE EXCAVATION
C8391 METAL BEAM BARRIER

Licenses

A General Engineering Contractor C32 Paving and Highway Improvement Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 20

James Salas
UCP OFFICER

April 29, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



February 25, 2013

Contractors License No. 938998
Licensed Timber Operator A10405
DBE #38525
CPUC WBE 9EN00089

TO: Viking Construction Company
ATTN: Estimator

RE: Caltrans Project 03-3E6204
Bidding 2/26/13
Scope of Work: Tree Removal
Clear and Grub

The following quotes for services include two separate quotes:

1. Clearing along highway:

Cut and grub designated trees, stumps, and woody material along Hwy. 99.
Pile grubbed material at on-site locations suitable for grinding/chipping.
Grind/chip piled material; remove grindings/chips from project site.
→ Quote: \$46,400.00

Note:

Price includes one round trip mobilization. Additional mobilizations subject to charge.
Prime Contractor to provide shoulder closure. Estimated : 5 days
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

2. Clearing along banks of creek:

Cut and grub trees, stumps and woody material along banks of creek.
Pile grubbed material at on-site locations suitable for grinding/chipping.
Grind/chip piled material; remove grindings/chips from project site.
→ Quote: \$37,900.00

\$84,300.⁰⁰

Note:

Price includes one round trip mobilization. Additional mobilizations subject to charge.
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049
Email: tyrrellresources@sbcglobal.net
Phone: 530-249-3800 • Fax: 530-241-8975

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE
REDDING, CA 96003

Owner: **CHERYL L. TYRRELL**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors
561730 Landscaping Services

115310 Support Activities for Forestry
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38525


CUCP OFFICER

November 19, 2010

OLIVEIRA FENCE, INC.

34 Years in Business

Lic. No. 404243 C13

400 Reed Street, Suite 213, Santa Clara, California 95050

*(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

Women Owned Business Enterprise
 Bond Rate-1.5%- cost is not included in price
 Liability insurance limits-\$10 Mil each occurrence
 Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
 Oliveira Fence is part of the Laborers Union
 DUNS No. 088832910

State of California Certification No. REF-0023017 SBE
 City of Sacramento Certification No. 19905
 Federal ID No. 94-2753230
 Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company: Attn: Estimating Department Project: Caltrans Contract No. 03-3E6204 Location: Butte County, CA Estimator: Dabble Garcia	Bid Date: 2/26/2012 Addenda Noted: 3 Move-Ins Included: 1 move-in Additional Move-ins: \$500.00 each Manufactures' Lead Time: 4 weeks notice
--	---

Bid Item	Description	Number of	Type	Unit Price	Total Price
39	To Remove Fence.	580	LF	\$ 5.25	\$ 3,045.00
111	To Furnish and Install Fence (Type WM & BW)	240	LF	\$ 13.86	\$ 3,326.40
112	To Furnish and Install Chain Link Fence. (Type CL-6)	210	LF	\$ 19.54	\$ 4,103.40
Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost. PLEASE SEE BELOW FOR EXCLUSION.					
Total Bid:					\$ 10,474.80

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

M&S Environmental Landscapes, Inc.

12192 Mac's Road

Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

2/19/13

Bids 2/20/13

Bid For - Rte 99 Near Chico at Butte Creek Bridge

Cal-trans Contract # 03-3E6204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
21	Temporary (Move-in/out)	EA	10	\$ 700.00	\$ 7,000.00
22	Temporary (Hydraulic Mulch)	SQYD	10000	\$ 0.87	\$ 8,700.00
23	Temporary (Soil Binder)	SQYD	10000	\$ 0.430	\$ 4,300.00

TOTAL**\$ 20,000.00****ADDITIONAL BID NOTES**

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

M&S Environmental Landscapes, Inc.

12192 Mac's Road

Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

2/19/13

Bids 2/20/13

Bid For - Rte 99 Near Chico at Butte Creek Bridge

Cal-trans Contract # 03-3E6204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
63	Erosion Control Move-in/out	EA	6	\$ 700.00	\$ 4,200.00
64	Erosion Control (BFM) Hydroseed	SQFT	440000	\$ 0.14	\$ 61,600.00
56	Fiber Rolls	LF	180	\$ 9.400	\$ 1,692.00

TOTAL**\$ 67,492.00****ADDITIONAL BID NOTES**

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

M&S Environmental Landscapes, Inc.

12192 Mac's Road

Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

2/19/13

Bids 2/20/13

Bid For - Rte 99 Near Chico at Butte Creek Bridge

Cal-trans Contract # 03-3E6204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
61	Erosion Control (Compost)	CY	2310	\$ 39.00	\$ 90,090.00
62	Compost (Incorporate) * Compost applied 4" in depth on area. Incorporated into soil and compacted not in bid.	SQYD	7000	\$ 4.33	\$ 30,310.00

TOTAL**\$ 120,400.00****ADDITIONAL BID NOTES**

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

M&S Environmental Landscapes, Inc.

12192 Mac's Road

Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

2/19/13

Bids 2/20/13

Bid For - Rte 99 Near Chico at Butte Creek Bridge

Cal-trans Contract # 03-3E6204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
20	Temporary Erosion Control Blanket	SQYD	2000	\$ 10.09	\$ 20,180.00
26	Temporary Fiber Rolls	LF	7700	\$ 8.50	\$ 65,450.00

TOTAL**\$ 85,630.00****ADDITIONAL BID NOTES**

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

\$ 293,522.⁰⁰

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses


C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 30736

Genice Salas
UCP OFFICER

April 24, 2012



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533


DBE “Good Faith Effort”

Project: Hwy 99 at Butte Creek

Owner: Caltrans

Contract No. 03-3E6204

Bid Date: February 26, 2013



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Table of Contents

DBE Commitment

DBE Commitment

DBE "Good Faith Effort"

DBE GFE

Attachment "A"

A

Attachment "B"

B

Attachment "C"

C

Attachment "D"

D

Attachment "E"

E

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

I. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount (\$)	Percentage of Contract
See Attachment "A"	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No</				

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment "B"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Attachment "C"					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
The Weekly Bid Flash	2/13 to 2/26
Construction Star, Inc.	2/13 to 2/26
dbegoodfaith.com	2/13 to 2/26
See Attachment "D"	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Attachment "D"			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

8. Include additional data to support a demonstration of good faith efforts.

N/A

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 664-8410 or TDD (916) 654-3880 or visit Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95834.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
Lead Compliance Plan	X		X		5,000.00	0.06%
Construction Site Management	X			X		
Progress Schedule (Critical Path Method)	X			X		
Time-Related Dverhead	X			X		
Construction Area Signs	X		X		8,500.00	0.11%
Traffic Control System	X		X		50,000.00	0.63%
Type III Barricade	X		X		3,000.00	0.04%
Temporary Pavement Marking (Paint)		X	X		1,890.00	0.02%
Temporary Traffic Stripe (Paint)		X	X		13,275.00	0.17%
Channelizer (Surface Mounted)		X	X		9,000.00	0.11%
Temporary Pavement Marker		X	X		3,440.00	0.04%
Portable Changeable Message Sign	X		X		15,000.00	0.19%
Temporary Railing (Type K)	X		X		208,650.00	2.64%
Temporary Crash Cushion Module	X		X		19,500.00	0.25%
Temporary Traffic Screen	X		X		42,800.00	0.54%
Prepare Storm Water Pollution Prevention Plan	X		X		2,500.00	0.03%
Rain Event Action Plan	X		X		44,000.00	0.56%
Storm Water Sampling and Analysis Day	X		X		41,600.00	0.53%
Storm Water Annual Report	X		X		6,000.00	0.08%
Temporary Erosion Control Blanket	X		X		20,000.00	0.25%
Move-In/Move-Out (Temporary Erosion Control)		X	X		7,000.00	0.09%
Temporary Hydraulic Mulch (Bonded Fiber Matrix)		X	X		10,000.00	0.13%
Temporary Soil Binder		X	X		5,000.00	0.06%
Temporary Cover		X	X		12,000.00	0.15%
Temporary Drainage Inlet Protection	X		X		1,800.00	0.02%
Temporary Fiber Roll	X		X		61,600.00	0.78%
Temporary Gravel Bag Berm	X		X		5,500.00	0.07%
Temporary Large Sediment Barrier	X		X		50,400.00	0.64%
Temporary Silt Fence	X		X		2,500.00	0.03%
Temporary Construction Entrance	X		X		30,000.00	0.38%
Street Sweeping		X	X		10,000.00	0.13%
Temporary Concrete Washout	X		X		7,500.00	0.09%
Temporary Fence (Type ESA)	X		X		8,000.00	0.10%
Remove Yellow Thermoplastic Traffic Stripe		X	X		2,840.00	0.04%
Treated Wood Waste		X	X		5,720.00	0.07%
Contractor Supplied Biologist		X	X		52,500.00	0.66%
Natural Resource Protection Plan		X	X		5,000.00	0.06%
Abandon Culvert		X	X		3,900.00	0.05%
Remove Fence		X	X		5,800.00	0.07%
Remove Entrance Taper		X	X		1,000.00	0.01%
Remove Metal Beam Guard Railing		X	X		1,500.00	0.02%

Remove Flared End Section		X	X		900.00	0.01%
Remove Painted Traffic Stripe		X	X		11,325.00	0.14%
Remove Painted Pavement Marking		X	X		910.00	0.01%
Remove Thermoplastic Traffic Stripe		X	X		3,022.50	0.04%
Remove Thermoplastic Pavement Marking		X	X		910.00	0.01%
Remove Roadside Sign		X	X		3,300.00	0.04%
Remove Asphalt Concrete Dike	X		X		7,920.00	0.10%
Remove Overside Drain	X		X		1,200.00	0.02%
Remove Downdrain	X		X		1,000.00	0.01%
Remove Inlet	X		X		1,200.00	0.02%
Remove Headwall	X		X		2,250.00	0.03%
Cold Plane Asphalt Concrete Pavement		X	X		27,600.00	0.35%
Sand Backfill		X	X		4,000.00	0.05%
Bridge Removal		X	X		330,000.00	4.18%
Clearing and Grubbing	X		X		100,000.00	1.27%
Roadway Excavation		X	X		481,000.00	6.09%
Structure Excavation (Bridge)	X			X		
Structura Excavation (Type A)	X			X		
Structure Backfill (Bridge)	X			X		
Erosion Control (Compost Blanket)		X	X		92,400.00	1.17%
Compost (Incorporate)		X	X		31,500.00	0.40%
Move-In/Move-Out (Erosion Control)		X	X		4,200.00	0.05%
Erosion Control (Bonded Fiber Matrix)		X	X		66,000.00	0.84%
Fiber Rolls		X	X		1,800.00	0.02%
Class 2 Aggregate Base		X	X		331,700.00	4.20%
Asphalt Treated Permeable Base		X	X		110,000.00	1.39%
Asphaltic Emulsion (Fog Seal Coat)		X	X		1,000.00	0.01%
Crack Treatment		X	X		5,400.00	0.07%
Micro-Surfacing		X	X		80,750.00	1.02%
Replace Asphalt Concrete Surfacing		X	X		10,400.00	0.13%
Hot Mix Asphalt (Type A)		X	X		744,000.00	9.42%
Minor Hot Mix Asphalt		X	X		3,800.00	0.05%
Rubberized Hot Mix Asphalt (Open Greded)		X	X		69,000.00	0.87%
Place Hot Mix Asphalt Dike (Type C)		X	X		360.00	0.00%
Place Hot Mix Asphalt Dike (Type E)		X	X		3,200.00	0.04%
Place Hot Mix Asphalt Dike (Type F)		X	X		850.00	0.01%
Place Hot Mix Asphalt (Miscellaneous Area)		X	X		2,760.00	0.03%
Tack Coat		X	X		7,000.00	0.09%
Grind Existing Concrete Pavement		X	X		51,600.00	0.65%
Furnish Steel Piling (HP 14 X 117)		X	X		319,150.00	4.04%
Drive Steel Pile (HP 14 X 117)		X	X		360,000.00	4.56%
Prestressing Cast-In-Place Concrete		X	X		110,000.00	1.39%
Seal Course Concrete	X		X		14,200.00	0.18%
Bat Habitat		X	X		22,000.00	0.28%
Structural Concrete, Bridge Footing	X			X		

Structural Concrete, Bridge	X			X		
Structural Concrete, Approach Slab (Type N)	X			X		
Minor Concrete (Minor Structure)	X		X		33,300.00	0.42%
Joint Seal Assembly (MR 2 1/2")	X		X		27,650.00	0.35%
Bar Reinforcing Steel (Bridge)		X	X		327,371.00	4.15%
Furnish Laminated Panel Sign (1"-Type B)		X	X		2,625.00	0.03%
Furnish Single Sheet Aluminum Sign (.063")		X	X		4,200.00	0.05%
Furnish Single Sheet Aluminum Sign (.08")		X	X		3,200.00	0.04%
Furnish Single Sheet Aluminum Sign (.08"-Framed)		X	X		2,125.00	0.03%
Roadside Sign - One Post		X	X		6,825.00	0.09%
Roadside Sign - Two Post		X	X		1,875.00	0.02%
18" Alternative Pipe Culvert		X	X		35,750.00	0.45%
24" Reinforced Concrete Pipe		X	X		19,800.00	0.25%
3" Plastic Pipe (Outlet)		X	X		6,000.00	0.08%
24" Welded Steel Pipe Casing (Bridge)		X	X		13,475.00	0.17%
24" Concrete Flared End Section		X	X		5,500.00	0.07%
18" Alternative Flared End Section		X	X		750.00	0.01%
Streambed Gravel Blanket		X	X		75,000.00	0.95%
Rock Slope Protection (1/4T, Method B)	X		X		88,800.00	1.12%
Rock Slope Protection (No. 1, Method B)	X		X		36,000.00	0.46%
Rock Slope Protection (No. 2, Method B)	X		X		2,000.00	0.03%
Rock Slope Protection Fabric (Class B)	X		X		7,500.00	0.09%
Miscellaneous Iron and Steel		X	X		956.00	0.01%
Miscellaneous Metal (Bridge)		X	X		5,100.00	0.06%
Fence (Type WM and BW)		X	X		4,800.00	0.06%
Chain Link Fence (Type CL-6)		X	X		3,150.00	0.04%
Highway Post Marker		X	X		200.00	0.00%
Marker (Culvert)		X	X		1,400.00	0.02%
Object Marker (Type L-1)		X	X		600.00	0.01%
Metal Beam Guard Railing		X	X		4,000.00	0.05%
Vegetation Control (Minor Concrete)		X	X		29,000.00	0.37%
Double Metal Beam Guard Railing (Wood Post)		X	X		7,500.00	0.09%
Transition Railing (Type WB)		X	X		12,000.00	0.15%
Rail Tensioning Assembly		X	X		2,000.00	0.03%
End Cap (Type TC)		X	X		2,000.00	0.03%
Alternative Flared Terminal System		X	X		5,000.00	0.06%
Crash Cushion (Type CAT)		X	X		10,000.00	0.13%
Crash Cushion (Type CAT) Backup		X	X		1,500.00	0.02%
Concrete Barrier (Type 732 Modified)		X	X		41,170.00	0.52%
Concrete Barrier (Type 732)		X	X		61,455.00	0.78%
4" Thermoplastic Traffic Stripe		X	X		10,640.00	0.13%
Thermoplastic Pavement Marking		X	X		1,820.00	0.02%
4" Thermoplastic Traffic Stripe (Broken 36-12)		X	X		3,810.00	0.05%
Pavement Marker (Retroreflective)		X	X		1,980.00	0.03%
Maintaining Existing Traffic Management System		X	X		4,000.00	0.05%

Temporary Video Image Vehicle Detection System		X	X		11,000.00	0.14%
Lighting (Temporary)		X	X		180,000.00	2.28%
Lighting Conduit (Bridge)		X	X		19,000.00	0.24%
Modify Signal and Lighting		X	X		82,000.00	1.04%
Mobilization	X			X		
Total \$ Amount of Work Made Available for UDBE's that were solicited.					\$5,408,949.50	68.51%
Bid Total					\$7,895,354.50	
Percentage of Contract Work Made Available for UDBE's					68.51%	

Firm ID	Firm/DBA Name	District	City	State	Cert	Ball	Contact Name	Phone #	Fax #	contact/fax	contact/fax-mail	contact/phone	Bid Y/N
27181	AT M ENVIRONMENTAL INC.	WEST SACRAMENTO	CA	DBE/C21	ATMENV@atm.com	ALFRED HARDWICK	916 374-9577	2/14/2013	2/14/2013	Message	Message		
23647	AGUILAR LANDSCAPE	AUBURN	CA	DBE/C27	hbandon@atc.net	ANTHONY AGUILAR	530 865-5285	2/14/2013	2/14/2013	Message	Message		
16345	ALERT-OUTLE, INC	FRESNO	CA	DBE/C31	debbie@alertoutle.net	DEBBIE NUNAKER	559 486-4570	2/14/2013	2/14/2013	2/13/2013 Sue	2/13/2013 John		
40963	ALL-AMERICAN ASPHALT SEALING INC	RENO	NV	DBE/C12	baas@all-american.com	LARA ANTELMO	775 329-5009	2/14/2013	2/14/2013	2/13/2013 Chella	2/13/2013 Message		
37667	ALL OTHERS FENCE CO.	CORONA	CA	DBE/C13	BARRONTM@YOL.COM	TESSA BARRON	909 947-9289	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
13650	ALL-CAL DEMOLITION	SACRAMENTO	CA	DBE/C22	demol@allcal.com	ROBERT TRULLIO	916 369-6286	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
33255	AMERICAN STEEL PLACEMENT, INC.	SAN BERNARDINO	CA	DBE/C30	spine@roadrunner.com	RUSSELL ROBERTSON	909 884-6032	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
98697	AUTO CONSTRUCTION	RICHMOND	CA	DBE/C27	astrocon@bbgobal.net	JOHNETTA MACCALLA	510 5784-305	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
14639	AUTOMATED SWITCHING & CONTROLS, INC. A.S.C.I.	DUARTE	CA	DBE/C18	dot_555@hotmail.com	JOHAN RILEY	626 959-8442	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
33659	BC SCHMIDT CONSTRUCTION, INC	WILLIAMS	CA	DBE/C08	carrie@bcbuilders.com	CARRIE SCHMIDT	530 473-5423	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
3742	BELMONT'S CONCRETE SERVICE	OAKLAND	CA	DBE/C08	carrie@belmont.net	BELMONT RICARD	510 384-5686	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
35982	BH INDUSTRIES, INC.	LYNNWOOD	CA	DBE/C12	bhind@pacbell.net	MEREDITH LAURENO	310 537-6142	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
38218	BH WILLIAMS COMPANY, INC	SACRAMENTO	CA	DBE/C12	bhwilliams@pacbell.net	SCORIE ID WILLIAMS	916 359-5055	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
10644	BLENDA META LANDSCAPE, INC	PLACENTA	CA	DBE/C27	blmeta@pacbell.net	ANGEL GOMEZ	714 779-1282	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
36394	BT CONSTRUCTION CORP	LOS ANGELES	CA	DBE/C21	bt.construction.com	WON KIM	213 865-3234	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
36919	CAL-COON PUMPING, LLC	SAN FRANCISCO	CA	DBE/C08	blaction@mac.com	ILU BERRY	415 401-7664	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
39287	CAL CONCRETE	BAKERSFIELD	CA	DBE/C08	calconcrete@cal.com	GUSTAVO VALDEBERRAMA	661 396-1419	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
31969	CONTECH CONCRETE TECHNOLOGIES, INC	MANKO CORDOVA	CA	DBE/C08	concrete@cal.com	CAROLE E. GREEN	916 365-4925	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
40124	D & D CONCRETE CONSTRUCTION CO	REDDING	CA	DBE/C31	office@cccceconcrete.com	CHARLES JORIN	530 221-3626	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
14952	DEANNA'S EQUIPMENT RENTAL CO.	SAN FRANCISCO	CA	DBE/C31	deanna7431@yahoo.com	CHRISTAL MIRS	415 205-1700	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
31955	DERICKSON PIPE CONSTRUCTION	NEWCASTLE	CA	DBE/C08	derickson@earthlink.net	ELISA ROBINSON	916 869-3977	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
40242	DAVID CONSTRUCTION CO	STOCKTON	CA	DBE/C08	keith@daivcon.com	KEITH DUWAYNE DAVID	289 992-267	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
14952	DEANNA'S EQUIPMENT RENTAL CO.	BAKERSFIELD	CA	DBE/C08	deanna7431@yahoo.com	KEITH DUWAYNE DAVID	662 747-2675	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
31955	DERICKSON PIPE CONSTRUCTION	PINKOLE	CA	DBE/C22	spike4852@yahoo.com	DEANA CARTER	661 948-5588	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
30081	DOO CONSTRUCTION	FAIRVIEW	OR	DBE/C08	doocorrection@yahoo.com	JEFFREY PIKE	805 739-7575	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
40407	DONALDSON CONSTRUCTION COMPANY, INC.	SAN JOSE	CA	DBE/C28	doocorrection@yahoo.com	DERICK DICKERSON	209 874-4404	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
31488	DONALDSON CONSTRUCTION COMPANY, INC.	RIVERSIDE	CA	DBE/C28	doocorrection@yahoo.com	DERICK DICKERSON	661 366-8001	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
27908	E.R. ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	CASTRO VALLEY	CA	DBE/C28	eremgmt.com	RUJOD DOMINGUEZ	408 971-1744	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
33350	EGG LANDSCAPE	BAKERSFIELD	CA	DBE/C21	egglandscape@eggobal.net	TROYE HERRERA	510 481-8614	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
39646	EGSON CONSTRUCTION, INC.	LONG BEACH	CA	DBE/C32	egson@earthlink.net	CATHY RAMEY	661 366-9312	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
37716	ENVIRONMENTAL CONCEPTS	TENACHOPE	CA	DBE/C12	envconcept@earthlink.net	RONNIE JONES	300 1514-9389	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
39562	ENVIRONMENTAL EDGE CONCEPT F	LONG BEACH	CA	DBE/C12	envconcept@earthlink.net	MARCUS DAVIS	661 422-5402	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
37575	EXARCO TECHNOLOGIES CORPORATION	EL CENTRO	CA	DBE/C08	exarco@earthlink.net	WILLBERG ESPARZA	952 387-1758	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
13016	EXCEL CONCRETE BREKING, INC.	BURININGAME	CA	DBE/C12	exarco@earthlink.net	HECTOR DOMINGUEZ	650 777-4326	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
48992	EXCEL LANDSCAPE SERVICES	TORRANCE	CA	DBE/C27	exarco@earthlink.net	MARLYN HARBER	714 529-9235	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
37497	FAR EAST LANDSCAPE & MAINTENANCE, INC.	LYNNWOOD	CA	DBE/C27	exarco@earthlink.net	RAYMOND WILLIAMS	916 366-6564	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
39945	FCS STRIPING, SEALING AND PAVING, INC.	VILLENORE	CA	DBE/C27	exarco@earthlink.net	CAROL VANPEL	714 693-990	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
37722	FELIX MAINTENANCE & GARDENING	CONCORD	CA	DBE/C27	exarco@earthlink.net	MOON TONY	661 297-0918	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
4932	FINE GRADE EQUIPMENT, INC.	PALMDALE	CA	DBE/C32	exarco@earthlink.net	INES SCOMI	925 378-6026	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
29353	FORCE TRAFFIC CONTROL, INC.	OXFORD	CA	DBE/C31	exarco@earthlink.net	JOHN FELIX	662 918-3273	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	SACRAMENTO	CA	DBE/C27	exarco@earthlink.net	JUDY JOHNSTON	662 918-3273	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
32204	FREIGHT POWER EQUIPMENT	UNION CITY	CA	DBE/C30	exarco@earthlink.net	ROSEMARY STIMPEL	559 594-1856	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
35904	FRESNO LANDSCAPE	FRESNO	CA	DBE/C27	exarco@earthlink.net	FRANK MEDINA	530 743-0744	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
39925	G RAMIREZ CONCRETE, INC.	MENENGO	CA	DBE/C08	exarco@earthlink.net	YOSHINO NOSHUCHI	916 422-9238	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
34507	GOLDAL ROAD SEALING, INC.	STOCKTON	CA	DBE/C32	exarco@earthlink.net	ARSH VAZQUEZ	510 428-0198	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
9140	GOLDEN BAY FENCE PLUS TRUST WORKS, INC.	STOCKTON	CA	DBE/C32	exarco@earthlink.net	ELORA LORRI MARTINEZ	559 269-2640	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
15159	HERCON COMPANY, INC.	DEVORE HEIGHTS	CA	DBE/C21	exarco@earthlink.net	HELEN SCHULF	208 724-5904	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
27376	INDIAN CONSTRUCTION INC	INDIAN GROVE	CA	DBE/C21	exarco@earthlink.net	LUPA LOPEZ	323 225-2829	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
38256	J FRANCO COMPANY	MORTROSE	CA	DBE/C21	exarco@earthlink.net	CAROLINE TAMIT	714 859-0845	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
39533	J A BULDER, INC.	VILLENORE	CA	DBE/C27	exarco@earthlink.net	ALBERT HERNANDEZ JR.	289 949-9754	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
4907	JONAS & ASSOCIATES, INC.	ROSEVILLE	CA	DBE/C21	exarco@earthlink.net	JAY SHACKELFORD	949 766-6770	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
38962	K & G CONCRETE INC.	CLAYTON	CA	DBE/C21	exarco@earthlink.net	GEORGE MOLINA	909 880-6242	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
38347	KAYEN ENGINEERING, INC. DBA KAYEN TRAFFIC CONTROL	CLOVIS	CA	DBE/C31	exarco@earthlink.net	GARY CASTRO	559 732-2684	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
39756	KELLY COUNTY CONCRETE	RENO	NV	DBE/C08	exarco@earthlink.net	KAREN CHONSTON	775 322-6606	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
60497	KONA LANDSCAPING	EUREKA	CA	DBE/C13	exarco@earthlink.net	CALDIA CHAMBERS	775 322-7255	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
39078	KOON CONSTRUCTION, INC.	LOS ANGELES	CA	DBE/C22	exarco@earthlink.net	MR. HERBY M. EUNZERT	661 874-4602	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
36068	LABATS TREE CARE	MARTINEZ	CA	DBE/C13	exarco@earthlink.net	ERNE GUEZMACHER JR.	707 516-1440	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
39113	LANDAVAZO BROTHERS, INC.	HAYWARD	CA	DBE/C08	exarco@earthlink.net	FRANK KIN	321 766-0708	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
14608	LEGEND FENCE CORPORATION	LEMON GROVE	CA	DBE/C13	exarco@earthlink.net	PHIL DEBRICK LANGVAZO	925 335-9116	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
30716	M & S ENVIRONMENTAL LANDSCAPES, IHC	SACRAMENTO	CA	DBE/C27	exarco@earthlink.net	LUPITA GARCIA	510 581-7024	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
34508	MAD STEEL INC.	REDDING	CA	DBE/C30	exarco@earthlink.net	JOE GUANAJDO	619 382-4001	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
38256	MAG-CON ENGINEERING AND CONSTRUCTION, INC	SAN DIMAS	CA	DBE/C12	exarco@earthlink.net	MICHAEL A. SMITH	909 952-3448	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
9946	MANGAZITA LANDSCAPE DESIGN	AUBURN	CA	DBE/C27	exarco@earthlink.net	KELLY CHOI	916 638-1178	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
37437	MARK WALLACE MASONRY	VACAVILLE	CA	DBE/C08	exarco@earthlink.net	MARK WALLACE	877 601-9915	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
99529	MINARET MASONRY	VACAVILLE	CA	DBE/C08	exarco@earthlink.net	ROBERT MORALES	530 865-7852	2/14/2013	2/14/2013	2/13/2013	2/13/2013		
99529	MINARET MASONRY	VACAVILLE	CA	DBE/C08	exarco@earthlink.net	ROBERT MORALES	707 447-7422	2/14/2013	2/14/2013	2/13/2013	2/13/2013		

38043	MK CONSTRUCTION, INC.	CA	DBE/C08	plawrence@mkconstruction.com	PAMELIA LAWRENCE	800 594-6169	2/13/2013	Message
4800	MILE ENVIRONMENTAL TECHNOLOGIES, INC.	CA	DBE/C11	vmuniz@emter.net	VICTOR MUNIZ	909 989-7191	2/14/2013	Message
33488	MILS CONSTRUCTION	CA	DBE/C08	stomil@milscorp.com	STANLEY TOM	415 731-7317	2/13/2013	No answer
39705	MOJAM INCORPORATED	CA	DBE/C08	mojam@mojam.com	MAURICE SCOTT	661 576-7121	2/14/2013	Message
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	CA	DBE/C12	mc@montgocorp.com	CUPERTINO D. MONTGOMERY	619 546-8482	2/13/2013	Offroad
7972	MOTHERLODE CONCRETE CONSTRUCTION	CA	DBE/C08	motherlodeconcrete@att.net	GLENN FOSTER, JR.	209 275-2663	2/14/2013	Victory
38705	MRCI, INC.	CA	DBE/C13	mrci@mrci.com	ZETA WILLIAMS	589 351-2048	2/13/2013	Message
9483	HSH-KC/INC	CA	DBE/C27	hsh-kc@hotmail.com	DEAN H. NISHIKAWA	559 275-6653	2/14/2013	Julie
217	MITTA EROSION CONTROL	CA	DBE/C27	mitta@erocntrl.com	LAURA BILLS	916 652-4376	2/14/2013	Veretli
1583	OLIVEIRA FENCE, INC.	CA	DBE/C13	oliveira@oliveira.com	DEBBIE GARCIA	408 727-2617	2/13/2013	Eric
40618	ON THE LEVEL CONCRETE	CA	DBE/C08	onthelevelconcrete@yahoo.com	ERIC IONES	415 407-3695	2/14/2013	Malaysia
39881	PADILLA LANDSCAPE, INC.	CA	DBE/C27	padilla@padillalandscape.com	MICHAEL PADILLA	915 513-9153	2/13/2013	Message
40951	PARMETER GENERAL ENGINEERS + SERVICES, INC.	CA	DBE/C27	parmeter@willblue.net	MARI PARMETER	707 612-5074	2/13/2013	Message
68229	PK CONSTRUCTION	CA	DBE/C08	pkng@pk1@gmail.com	ZHANI PAUL KING	707 632-5074	2/14/2013	Message
39991	QUALITY FENCINGS & CONSTRUCTION, INC.	CA	DBE/C13	foundstone@mac.com	JESSE ESCOVEL	707 746-4196	2/14/2013	No answer
3616	QUALITY HYDROSEEDING & RESTORATION	CA	DBE/C31	hq@reserfno.com	CYNTHIA D POLINGSTONE	760 789-8040	2/14/2013	Message
29224	R. E. SERRANO INC.	CA	DBE/C31	reserrano@yahoo.com	RICKY SERRANO	925 957-8184	2/14/2013	Message
29274	RAM CONSTRUCTION & CONCRETE, INC.	CA	DBE/C08	remakerrated@yahoo.com	DIANNA MORRIS	661 589-4726	2/14/2013	Message
39680	ROLAND CONSTRUCTION, INC.	CA	DBE/C21	roland@rolandinc.com	ROLAND DIAZ	951 271-5000	2/14/2013	Message
37689	S.T. RHOADES CONSTRUCTION, INC.	CA	DBE/C31	srhoades@hotmail.com	JEFFREY ROLDAN	510 490-1995	2/14/2013	Message
1983	SAN JOSE TRANSPORT	CA	DBE/C08	sjtransport@att.net	STEVE RHOADES	530 229-9322	2/14/2013	Message
37712	SCENIC LANDSCAPE AND DESIGN	CA	DBE/C27	launa@scenid.com	JAMES VENGARA	408 848-4441	2/14/2013	Jim
33459	SECURITY ELECTRIC, INC.	CA	DBE/C10	launa@scenid.com	LAUNA TAYLOR	415 383-3374	2/14/2013	Message
36684	SHIP-DITS	CA	DBE/C21	papa_bear@clintk.net	DANIEL R. RIVAS	530 234-6119	2/14/2013	Email
36528	SOUZA CONSTRUCTION INC	CA	DBE/C21	blanca@shipdits.com	MARIE BIANCA VORECKY	616 605-5013	2/13/2013	Blanca
31231	STATEWIDE STRIPES, INC.	CA	DBE/C10	blanca@shipdits.com	MANUEL SOUZA	559 747-7101	2/13/2013	Sierma
18564	TAHLEQUAH STEEL	CA	DBE/C08	donna@statewidestripes.com	DAVID BRUHANTE	858 560-6887	2/14/2013	Erka
18931	TRAFFIC LOOP CRACKFILLING, INC.	CA	DBE/C50	john@taffloop.com	EDUARDO SJARREZ	510 782-6078	2/13/2013	Erka
38234	U.S. CONCRETE CONSTRUCTION, INC.	CA	DBE/C31	taffloop@taffloop.com	GUY W.S. BARTON	562 787-8470	2/14/2013	No answer
39484	UDBE STEEL	CA	DBE/C31	udbe@usconcrete.net	MAI-LAN NGUYEN	714 520-4026	2/14/2013	Romero
38315	UDBE ENTERPRISES, INC.	CA	DBE/C31	udbe@usconcrete.net	JULIUS SALAZAR	661 799-1018	2/13/2013	Victoria
40690	WHITE CAP READY MIX, INC.	CA	DBE/C08	udbeat@udbe.com	NEIL JACKSON	109 461-2163	2/13/2013	Neil
36836	WILDCAPE RESTORATION, INC.	CA	DBE/C27	whitecapreadymix@gmail.com	ROMEO BELTRAN	951 529-9359	2/14/2013	Romeo
37849	WOOD VALLEY CONCRETE, INC.	CA	DBE/C08	whitecapreadymix@yahoo.com	DON LEE HIGGINS	530 832-4225	2/14/2013	Dale
		CA	DBE/C27	admin@wildcaprestoration.com	BART WHITE	916 264-1680	2/13/2013	Bart
		CA	DBE/C08	info@woodvalleyconcrete.com	JOSE A. FIGUEROA	805 641-3164	2/13/2013	Michelle
						707 134-9506	2/13/2013	Message



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

JoAnn McGinnis

From: Mail Delivery System [MAILER-DAEMON@AOL.com]
To: rlharder@aol.com
Sent: Thursday, February 14, 2013 8:48 AM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rlharder@aol.com

Subject: Bid

JoAnn McGinnis

From: Microsoft Exchange
To: egruetzmacherjr@gmail.com
Sent: Thursday, February 14, 2013 8:45 AM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

egruetzmacherjr@gmail.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: ahernandez@herconcompany.com
Sent: Thursday, February 14, 2013 8:45 AM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

ahernandez@herconcompany.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: eci@lightspeed.net
Sent: Thursday, February 14, 2013 8:45 AM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

eci@lightspeed.net

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Postmaster [postmaster@worldnet.att.net]
ant: Thursday, February 14, 2013 8:45 AM
To: JoAnn McGinnis
Subject: Delivery Notification
Attachments: ATT00001; Bid

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
motherlodeconcrete@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

JoAnn McGinnis

From: Microsoft Exchange
To: bianca@shipdts.com
Sent: Thursday, February 14, 2013 8:45 AM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

bianca@shipdts.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: inesseoane@fcs-ssp.com
Sent: Thursday, February 14, 2013 8:45 AM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

inesseoane@fcs-ssp.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: rpendurthi@earmanagement.com
Sent: Thursday, February 14, 2013 8:45 AM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rpendurthi@earmanagement.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: don_455@HOTMAIL.COM; mag-con@hotmail.com
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

don_455@HOTMAIL.COM

mag-con@hotmail.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: enviroedge@msn.com
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

enviroedge@msn.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Mail Delivery System [MAILER-DAEMON@AOL.com]
To: jagchic@aol.com
Sent: Wednesday, February 13, 2013 4:50 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

jagchic@aol.com

Subject: Bid

JoAnn McGinnis

From: Mail Delivery System [MAILER-DAEMON@AOL.com]
To: barrontm@aol.com; afmenviro@aol.com
Sent: Wednesday, February 13, 2013 5:08 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

barrontm@aol.com

afmenviro@aol.com

Subject: Bid

JoAnn McGinnis

From: Maria Molina [maria@interiordemolition.net]
Sent: Wednesday, February 13, 2013 5:26 PM
To: JoAnn McGinnis
Subject: Read: Bid
Attachments: ATT00001

JoAnn McGinnis

From: Maria Molina [maria@interiordemolition.net]
Sent: Wednesday, February 13, 2013 5:36 PM
To: JoAnn McGinnis
Subject: Read: Bid
Attachments: ATT00001

JoAnn McGinnis

From: Jeff Roldan [Jeff@roldaninc.com]
To: JoAnn McGinnis
Sent: Wednesday, February 13, 2013 8:00 PM
Subject: Read: Bid

Your message was read on Wednesday, February 13, 2013 7:59:47 PM (GMT-08:00) Pacific Time (US & Canada).

JoAnn McGinnis

From: LG General Contractors, Inc. [lgcontractorsinc@gmail.com]
Sent: Thursday, February 14, 2013 8:12 AM
To: JoAnn McGinnis
Subject: Read: Bid
Attachments: ATT00001

JoAnn McGinnis

From: Microsoft Exchange
To: mrci@mrci.bz
Sent: Wednesday, February 13, 2013 8:35 PM
Subject: Delivery Delayed: Bid

Delivery is delayed to these recipients or distribution lists:

mrci@mrci.bz

Subject: Bid

This message has not yet been delivered. Microsoft Exchange will continue to try delivering the message on your behalf.

Delivery of this message will be attempted until 2/15/2013 4:34:20 PM (GMT-08:00) Pacific Time (US & Canada). Microsoft Exchange will notify you if the message can't be delivered by that time.

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: sooners7@wildblue.com
Sent: Wednesday, February 13, 2013 8:40 PM
Subject: Delivery Delayed: Bid

Delivery is delayed to these recipients or distribution lists:

sooners7@wildblue.com

Subject: Bid

This message has not yet been delivered. Microsoft Exchange will continue to try delivering the message on your behalf.

Delivery of this message will be attempted until 2/15/2013 4:34:20 PM (GMT-08:00) Pacific Time (US & Canada). Microsoft Exchange will notify you if the message can't be delivered by that time.

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: EBCESKY@YAHOO.COM; aaasealing@yahoo.com
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

EBCESKY@YAHOO.COM

aaasealing@yahoo.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: bhind@pacbell.com
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

bhind@pacbell.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: genaro@dominguezandsons.com
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

genaro@dominguezandsons.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: judy@finegradeinc.com
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

judy@finegradeinc.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: sooners7@wildblue.net
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

sooners7@wildblue.net

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: envconcepts@bak.rr.com
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

envconcepts@bak.rr.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: ROMENAG@JONASINC.COM
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

ROMENAG@JONASINC.COM

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Mail Delivery Subsystem [MAILER-DAEMON@atl4mhib29.myregisteredsite.com]
To: maria@interiordemolition.net
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

maria@interiordemolition.net

Subject: Bid

JoAnn McGinnis

From: Microsoft Exchange
:
Sent: kevinphan@amlandcorp.com
Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

kevinphan@amlandcorp.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: mcsi@montcsi.com
Sent: Wednesday, February 13, 2013 4:19 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

mcsi@montcsi.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Mail Delivery System [MAILER-DAEMON@nbfkord-smmi22.seg.att.com]
Sent: Wednesday, February 13, 2013 4:19 PM
To: JoAnn McGinnis
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address failed:

<bhlind@pacbell.com>: 550 5.1.1 <bhlind@pacbell.com>... User unknown

Test

JoAnn McGinnis

From: Microsoft Exchange
To: HD@EXAROTEC.COM
Sent: Wednesday, February 13, 2013 4:20 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

HD@EXAROTEC.COM

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: vmuniz@charter.net
Sent: Wednesday, February 13, 2013 4:34 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

vmuniz@charter.net

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: goldenbayfence@yahoo.com; oliveirafence1@yahoo.com
Sent: Wednesday, February 13, 2013 4:34 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

goldenbayfence@yahoo.com

oliveirafence1@yahoo.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: sue.kim@c1construction.com
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

sue.kim@c1construction.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: jeff@roldaninc.com
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

jeff@roldaninc.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: lupita@legendfencecorp.com
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

lupita@legendfencecorp.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: romenag@jonasinc.com
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

romenag@jonasinc.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: genaro@dominguezandsons.com
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

genaro@dominguezandsons.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
o: ann@koamcon.com
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

ann@koamcon.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
o: bhind@pacbell.net
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

bhind@pacbell.net

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Mail Delivery Subsystem [MAILER-DAEMON@atl4mhib01.myregisteredsite.com]
o: maria@interiordemolition.net
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

maria@interiordemolition.net

Subject: Bid

JoAnn McGinnis

From: Microsoft Exchange
To: demo1@comcast.net
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

demo1@comcast.net

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Microsoft Exchange
To: labatstree@gmail.com; lgcontractorsinc@gmail.com; vilarino76@gmail.com
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

labatstree@gmail.com

lgcontractorsinc@gmail.com

vilarino76@gmail.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Postmaster [postmaster@worldnet.att.net]
ant: Wednesday, February 13, 2013 4:35 PM
To: JoAnn McGinnis
Subject: Delivery Notification
Attachments: ATT00001; Bid

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
toni.medina@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

JoAnn McGinnis

From: Microsoft Exchange
To: rpendurthi@earmanagement.com
Sent: Wednesday, February 13, 2013 4:35 PM
Subject: Relayed: Bid

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rpendurthi@earmanagement.com

Subject: Bid

Sent by Microsoft Exchange Server 2007

JoAnn McGinnis

From: Peter Ocampo [pocampo@ap-construction.com]
ant: Wednesday, February 13, 2013 4:39 PM
Subject: Read: Bid

Your message was read on Wednesday, February 13, 2013 4:39:17 PM (GMT-08:00) Pacific Time (US & Canada).

JoAnn McGinnis

From: Environmental Concepts [envconcepts@bak.rr.com]
ant: Wednesday, February 13, 2013 4:46 PM
To: JoAnn McGinnis
Subject: Read: Bid
Attachments: ATT00001

JoAnn McGinnis

From: demo1@comcast.net
Sent: Wednesday, February 13, 2013 7:32 PM
To: JoAnn McGinnis
Subject: Re: Bid

i am having trouble opening plans..???

All-Cal Demolition
916-224-4035

From: "JoAnn McGinnis" <JMcGinnis@VikingBridges.Com>
To: pocampo@ap-construction.com, barrontm@aol.com, "toni medina" <toni.medina@att.net>, goldenbayfence@yahoo.com, egruetmacherjr@gmail.com, labatstree@gmail.com, lupita@legendfencecorp.com, mrci@mrci.bz, oliveirafence1@yahoo.com, afmenviro@aol.com, demo1@comcast.net, bhlind@pacbell.net, "sue kim" <sue.kim@c1construction.com>, genaro@dominguezandsons.com, rpendurthi@earmanagement.com, eci@lightspeen.net, sooners7@wildblue.com, maria@interiordemolition.net, romenag@jonasinc.com, ann@koamcon.com, lqcontractorsinc@gmail.com, vmuniz@charter.net, jeff@roldaninc.com, blanca@shipdts.com, vilarino76@gmail.com
Sent: Wednesday, February 13, 2013 4:34:19 PM
Subject: Bid

Please see attached letter

JoAnn McGinnis

From: Microsoft Exchange
To: demo1@comcast.net
Sent: Thursday, February 14, 2013 8:26 AM
Subject: Relayed: Bid letter (no plans)

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

demo1@comcast.net

Subject: Bid letter (no plans)

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: carolvanpelt83@yahoo.com; fareastmoon1@yahoo.com; vltran1@yahoo.com;
aaasealing96@yahoo.com; trila.grsi@yahoo.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

carolvanpelt83@yahoo.com

fareastmoon1@yahoo.com

vltran1@yahoo.com

aaasealing96@yahoo.com

trila.grsi@yahoo.com

Subject: Bid Date 2/20/13

sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: egruetzmacherjr@gmail.com; labatstree@gmail.com; manzanita3565@gmail.com; vilarino76@gmail.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

egruetzmacherjr@gmail.com

labatstree@gmail.com

manzanita3565@gmail.com

vilarino76@gmail.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: postmaster@helixindustrial.local
To: ricky@reserrano.com
Sent: Wednesday, February 13, 2013 4:43 PM
Subject: Delivered: Bid Date 2/20/13

Your message has been delivered to the following recipients:

ricky@reserrano.com

Subject: Bid Date 2/20/13

Stacy Duong

From: Microsoft Exchange
To: elisa@cas-tc.com
Sent: Wednesday, February 13, 2013 4:43 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

elisa@cas-tc.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: b.v.landscape@pacbell.net
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

b.v.landscape@pacbell.net

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: forcetraffic@earthlink.net
Sent: Wednesday, February 13, 2013 4:42 PM
To: Stacy Duong
Subject: Re: Bid Date 2/20/13

I apologize for this automatic reply to your email.

To control spam, I now allow incoming messages only from senders I have approved beforehand.

If you would like to be added to my list of approved senders, please fill out the short request form (see link below). Once I approve you, I will receive your original message in my inbox. You do not need to resend your message. I apologize for this one-time inconvenience.

Click the link below to fill out the request:

<https://webmail.pas.earthlink.net/wam/addme?a=forcetraffic@earthlink.net&id=11e2-763f-55b5895e-a104-00144fe1eda8>

Stacy Duong

From: Microsoft Exchange
To: donna@statewidestripes.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

donna@statewidestripes.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: astroconst@sbcglobal.net; echo_landscape@sbcglobal.net; trafficloops@sbcglobal.net
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

astroconst@sbcglobal.net

echo_landscape@sbcglobal.net

trafficloops@sbcglobal.net

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: johnfelix@comcast.net; nish-koinc@comcast.net
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

johnfelix@comcast.net

nish-koinc@comcast.net

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: macosta@goapland.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

macosta@goapland.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Internet Mail Delivery <postmaster@mac.com>
To: poundstone@mac.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Delivered: Bid Date 2/20/13

Your message has been delivered to the following recipients:

poundstone@mac.com

Subject: Bid Date 2/20/13

Stacy Duong

From: Microsoft Exchange
To: office@ccexcavatinginc.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

office@ccexcavatinginc.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: ronnie@enortraffic.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

ronnie@enortraffic.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: papa_bear@citlink.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

papa_bear@citlink.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: admin@wildscaperestoration.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

admin@wildscaperestoration.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Postmaster <postmaster@worldnet.att.net>
sent: Wednesday, February 13, 2013 4:42 PM
To: Stacy Duong
Subject: Delivery Notification
Attachments: ATT00001; Bid Date 2/20/13

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
highlandorchard@att.net
toni.medina@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Stacy Duong

From: Microsoft Exchange
To: claudia@kelleyerosioncontrol.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

claudia@kelleyerosioncontrol.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: debbieh@alertolite.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

debbieh@alertolite.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: romenag@jonasinc.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

romenag@jonasinc.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: hd@exarotec.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

hd@exarotec.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: forcetraffic@earthlink.net
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

forcetraffic@earthlink.net

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: garyc@krcsafety.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

garyc@krcsafety.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: karen@imaginationmetals.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

karen@imaginationmetals.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: postmaster@fresnolandscapenet
To: Lori Martinez
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Delivered: Bid Date 2/20/13

Your message has been delivered to the following recipients:

Lori Martinez

Subject: Bid Date 2/20/13

Stacy Duong

From: Microsoft Exchange
To: excellandscape@hotmail.com; nittainc@hotmail.com; strhoades@hotmail.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

excellandscape@hotmail.com

nittainc@hotmail.com

strhoades@hotmail.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: john@suarezmunoz.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

john@suarezmunoz.com

Subject: Bid Date 2/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: launa@senicld.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Undeliverable: Bid Date 2/20/13

Delivery has failed to these recipients or distribution lists:

launa@senicld.com

A problem occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic Information for administrators:

generating server: FPS01.vikingbridges.local

launa@senicld.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Wed, 13 Feb 2013 16:41:30 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "highlandorchard@att.net" <highlandorchard@att.net>,
"kevinphan@amiandcorp.com" <kevinphan@amiandcorp.com>, "macosta@goapland.com"
<macosta@goapland.com>, "astroconst@sbcglobal.net"
<astroconst@sbcglobal.net>, "b.v.landscape@pacbell.net"
<b.v.landscape@pacbell.net>, "echo_landscape@sbcglobal.net"
<echo_landscape@sbcglobal.net>, "excellandscape@hotmail.com"
<excellandscape@hotmail.com>, "carolvanpeltB3@yahoo.com"
<carolvanpelt83@yahoo.com>, "fareastmoon1@yahoo.com"
<fareastmoon1@yahoo.com>, "johnfelix@comcast.net" <johnfelix@comcast.net>,
"frpower@aol.com" <frpower@aol.com>, "lmartinez@fresnolandscapenet.net"
<lmartinez@fresnolandscapenet.net>, "vltran1@yahoo.com" <vltran1@yahoo.com>,
"claudia@kelleyerosioncontrol.com" <claudia@kelleyerosioncontrol.com>,
"egruetzmacherjr@gmail.com" <egruetzmacherjr@gmail.com>,
"labatstree@gmail.com" <labatstree@gmail.com>, "mikeands5@aol.com"
<mikeands5@aol.com>, "manzanita3565@gmail.com" <manzanita3565@gmail.com>,
"nish-koinc@comcast.net" <nish-koinc@comcast.net>, "nittainc@hotmail.com"
<nittainc@hotmail.com>, "mpadilla@padillalandscape.com"
<mpadilla@padillalandscape.com>, "poundstone@mac.com" <poundstone@mac.com>,

Stacy Duong

From: Microsoft Exchange
To: kevinphan@amiandcorp.com
Sent: Wednesday, February 13, 2013 4:42 PM
Subject: Undeliverable: Bid Date 2/20/13

Delivery has failed to these recipients or distribution lists:

kevinphan@amiandcorp.com

A problem occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

kevinphan@amiandcorp.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Wed, 13 Feb 2013 16:41:30 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "highlandorchard@att.net" <highlandorchard@att.net>, "kevinphan@amiandcorp.com" <kevinphan@amiandcorp.com>, "macosta@goapland.com" <macosta@goapland.com>, "astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>, "echo_landscape@sbcglobal.net" <echo_landscape@sbcglobal.net>, "excellandscape@hotmail.com" <excellandscape@hotmail.com>, "carolvanpelt83@yahoo.com" <carolvanpelt83@yahoo.com>, "fareastmoon1@yahoo.com" <fareastmoon1@yahoo.com>, "johnfelix@comcast.net" <johnfelix@comcast.net>, "frpower@aol.com" <frpower@aol.com>, "lmartinez@fresnolandscapes.net" <lmartinez@fresnolandscapes.net>, "vltran1@yahoo.com" <vltran1@yahoo.com>, "claudia@kelleyerosioncontrol.com" <claudia@kelleyerosioncontrol.com>, "egruetzmacherjr@gmail.com" <egruetzmacherjr@gmail.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "mikeands5@aol.com" <mikeands5@aol.com>, "manzanita3565@gmail.com" <manzanita3565@gmail.com>, "nish-koinc@comcast.net" <nish-koinc@comcast.net>, "nittainc@hotmail.com" <nittainc@hotmail.com>, "mpadilla@padillalandscape.com" <mpadilla@padillalandscape.com>, "poundstone@mac.com" <poundstone@mac.com>

"launa@senicld.com" <launa@senicld.com>, "john@suarezmunoz.com" <john@suarezmunoz.com>, "admin@wildscaperestoration.com" <admin@wildscaperestoration.com>, "debbieh@alertolite.com" <debbieh@alertolite.com>, "office@ccexcavatinginc.com" <office@ccexcavatinginc.com>, "elisa@cas-tc.com" <elisa@cas-tc.com>, "ronnie@enortraffic.com" <ronnie@enortraffic.com>, "hd@exarotec.com" <hd@exarotec.com>, "forcetraffic@earthlink.net" <forcetraffic@earthlink.net>, "toni.medina@att.net" <toni.medina@att.net>, "romenag@jonasinc.com" <romenag@jonasinc.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "karen@imaginationmetals.com" <karen@imaginationmetals.com>, "parmeter@wildblue.com" <parmeter@wildblue.com>, "ricky@reserrano.com" <ricky@reserrano.com>, "strhoades@hotmail.com" <strhoades@hotmail.com>, "papa_bear@citlink.com" <papa_bear@citlink.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "ctmcorp@aol.com" <ctmcorp@aol.com>, "trila.grsi@yahoo.com" <trila.grsi@yahoo.com>, "donna@statewidestripes.com" <donna@statewidestripes.com>, "trafficloops@sbcglobal.net" <trafficloops@sbcglobal.net>, "vilarino76@gmail.com" <vilarino76@gmail.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Wed, 13 Feb 2013 16:41:28 -0800

Subject: Bid Date 2/20/13

Thread-Topic: Bid Date 2/20/13

Thread-Index: Ac4KSMCE2K6pLZWrtE+dmwPVVFxoQQ==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3C215B34C@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B34Cfps01_"

␣IME-Version: 1.0

Stacy Duong

From: johnfelix@comcast.net
Sent: Wednesday, February 13, 2013 4:53 PM
To: Stacy Duong
Subject: Delivered: Bid Date 2/20/13
Attachments: ATT00001

Your message was delivered to the recipient.
Sent on the Sprint® Now Network from my BlackBerry®

Stacy Duong

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: frpower@aol.com; ctmc Corp@aol.com; mikeands5@aol.com
Sent: Wednesday, February 13, 2013 5:14 PM
Subject: Relayed: Bid Date 2/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

frpower@aol.com

ctmc Corp@aol.com

mikeands5@aol.com

Subject: Bid Date 2/20/13

Stacy Duong

From: Microsoft Exchange
To: parmeter@wildblue.com
Sent: Wednesday, February 13, 2013 8:51 PM
Subject: Delivery Delayed: Bid Date 2/20/13

Delivery is delayed to these recipients or distribution lists:

parmeter@wildblue.com

Subject: Bid Date 2/20/13

This message has not yet been delivered. Microsoft Exchange will continue to try delivering the message on your behalf.

Delivery of this message will be attempted until 2/15/2013 4:41:30 PM (GMT-08:00) Pacific Time (US & Canada). Microsoft Exchange will notify you if the message can't be delivered by that time.

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Dan Rivas <papa_bear@citlink.net>
Sent: Thursday, February 14, 2013 4:52 AM
To: Stacy Duong
Subject: RE: Bid Date 2/20/13

Sequoia Traffic will not be bidding on this project.

Dan Rivas
Owner

From: Stacy Duong [mailto:sduong@vikingbridges.com]
Sent: Wednesday, February 13, 2013 4:41 PM
To: highlandorchard@att.net; kevinphan@amiandcorp.com; macosta@goapland.com; astroconst@sbcglobal.net; b.v.landscape@pacbell.net; echo_landscape@sbcglobal.net; excellandscape@hotmail.com; carolvanpelt83@yahoo.com; fareastmoon1@yahoo.com; johnfelix@comcast.net; frpower@aol.com; lmartinez@fresnolandscapenet.net; vltran1@yahoo.com; claudia@kelleyerosioncontrol.com; egruetzmacherjr@gmail.com; labatstree@gmail.com; mikeands5@aol.com; manzanita3565@gmail.com; nish-koinc@comcast.net; nittainc@hotmail.com; mpadilla@padillalandscape.com; poundstone@mac.com; launa@senicld.com; john@suarezmunoz.com; admin@wildscaperestoration.com; debbieh@alertolite.com; office@ccexcavatinginc.com; elisa@cas-tc.com; ronnie@enortraffic.com; hd@exarotec.com; forcetraffic@earthlink.net; toni.medina@att.net; romenag@jonasinc.com; garyc@krcsafety.com; karen@imaginationmetals.com; parmeter@wildblue.com; ricky@reserrano.com; strhoades@hotmail.com; papa_bear@citlink.com; aaasealing96@yahoo.com; ctmcorp@aol.com; trila.grsi@yahoo.com; donna@statewidestripes.com; trafficloops@sbcglobal.net; vilarino76@gmail.com
Subject: Bid Date 2/20/13

Please see attachment.

No virus found in this message.

Checked by AVG - www.avg.com

Version: 2013.0.2899 / Virus Database: 2639/6101 - Release Date: 02/13/13

Stacy Duong

From: Mark Wallace <mwm@foothill.net>
To: Stacy Duong
Sent: Thursday, February 14, 2013 8:54 AM
Subject: Read: Bid date 12/20/13

Your message was read on Thursday, February 14, 2013 8:53:50 AM (GMT-08:00) Pacific Time (US & Canada).

Stacy Duong

From: Microsoft Exchange
To: gusto@caliconcrete.com
Sent: Thursday, February 14, 2013 8:47 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

gusto@caliconcrete.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: madsteelinc@aol.com; doddickerson@aol.com; dnconcrete@aol.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

madsteelinc@aol.com

doddickerson@aol.com

dnconcrete@aol.com

Subject: Bid date 12/20/13

Stacy Duong

From: Mail Delivery Subsystem <MAILER-DAEMON@mail163c38.carrierzone.com>
Sent: Thursday, February 14, 2013 8:46 AM
To: Stacy Duong
Subject: Return receipt
Attachments: ATT00001; Bid date 12/20/13

The original message was received at Thu, 14 Feb 2013 11:45:42 -0500 from adsl-67-117-117-242.dsl.scrm01.pacbell.net [67.117.117.242]

----- Transcript of session follows ----- <nmassa@maxfusioninc.com>... expanded to multiple addresses
\nmassa.maxfusioninc.com... Successfully delivered

Stacy Duong

From: Internet Mail Delivery <postmaster@mac.com>
To: jb.calcon@mac.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Delivered: Bid date 12/20/13

Your message has been delivered to the following recipients:

jb.calcon@mac.com

Subject: Bid date 12/20/13

Stacy Duong

From: Microsoft Exchange
To: jim@sanjosetransport.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

jim@sanjosetransport.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: carole@cegi-us.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

carole@cegi-us.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: rpendurthi@earmanagement.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rpendurthi@earmanagement.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
stomls-office@yahoo.com; denise7431@yahoo.com; jspike4854@yahoo.com;
onthelevelconcrete@yahoo.com; rambakersfield@yahoo.com;
whitescustom@yahoo.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

stomls-office@yahoo.com

denise7431@yahoo.com

jspike4854@yahoo.com

onthelevelconcrete@yahoo.com

rambakersfield@yahoo.com

whitescustom@yahoo.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: fremontreinforcing@gmail.com; udbest.eel2011@gmail.com; contechg@gmail.com; jnabuildersinc@gmail.com; zkkingpk81@gmail.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

fremontreinforcing@gmail.com

udbest.eel2011@gmail.com

contechg@gmail.com

jnabuildersinc@gmail.com

zkkingpk81@gmail.com

Subject: Bid date 12/20/13

nt by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: igcontractorsinc@gmail.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Undeliverable: Bid date 12/20/13

Delivery has failed to these recipients or distribution lists:

igcontractorsinc@gmail.com

The recipient's e-mail address was not found in the recipient's e-mail system. Microsoft Exchange will not try to redeliver this message for you. Please check the e-mail address and try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: mx.google.com.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

igcontractorsinc@gmail.com

mx.google.com #550-5.1.1 The email account that you tried to reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1 http://support.google.com/mail/bin/answer.py?answer=6596_zt7si1885814pbc.62-gsmtp##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Thu, 14 Feb 2013 08:45:36 -0800

From: Stacy Duong <sduong@vikingbridges.com>

To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "fremontreinforcing@gmail.com" <fremontreinforcing@gmail.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "nmassa@maxfusioninc.com" <nmassa@maxfusioninc.com>, "stomls-office@yahoo.com" <stomls-office@yahoo.com>, "gbarton@southbayconstructors.com" <gbarton@southbayconstructors.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "carrie@hangarbuilders.com" <carrie@hangarbuilders.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "carole@cegi-us.com" <carole@cegi-us.com>, "contechg@gmail.com" <contechg@gmail.com>, "denise7431@yahoo.com" <denise7431@yahoo.com>, "dnconcrete@aol.com" <dnconcrete@aol.com>, "keithd@klinspection.com" <keithd@klinspection.com>, "jspike4854@yahoo.com" <jspike4854@yahoo.com>, "doddickerson@aol.com"

<doddickerson@aol.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>,
"rpendurthi@earmanagement.com" <rpendurthi@earmanagement.com>,
"esparzat@ewcorporation.com" <esparzat@ewcorporation.com>,
"gramirezconc@sbcglobal.net" <gramirezconc@sbcglobal.net>,
"geronimo concrete@sbcgolbal.net" <geronimo concrete@sbcgolbal.net>,
"diana@jfranciscompany.com" <diana@jfranciscompany.com>,
"jnabuildersinc@gmail.com" <jnabuildersinc@gmail.com>,
"keaven@kgconcretepumping.com" <keaven@kgconcretepumping.com>,
"igcontractorsinc@gmail.com" <igcontractorsinc@gmail.com>, "mwm@foothill.net"
<mwm@foothill.net>, "bobmorales@minaretmasonry.com"
<bobmorales@minaretmasonry.com>, "plawrence@mjkconstruction.com"
<plawrence@mjkconstruction.com>, "mojam@roadrunner.com"
<mojam@roadrunner.com>, "motherlodeconcrete@att.net"
<motherlodeconcrete@att.net>, "onthelevelconcrete@yahoo.com"
<onthelevelconcrete@yahoo.com>, "zkingpk81@gmail.com"
<zkingpk81@gmail.com>, "rambakersfield@yahoo.com"
<rambakersfield@yahoo.com>, "rdconst69@netzero.com" <rdconst69@netzero.com>,
"jim@sanjosetransport.com" <jim@sanjosetransport.com>, "les@us-concrete.net"
<les@us-concrete.net>, "whitescustom@yahoo.com" <whitescustom@yahoo.com>,
"tfig@woodvalleyconcrete.com" <tfig@woodvalleyconcrete.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Thu, 14 Feb 2013 08:45:34 -0800

Subject: Bid date 12/20/13

Thread-Topic: Bid date 12/20/13

Thread-Index: Ac4Kz3/TdeIBvGloTXa7fqRORNASDg==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3C215B35D@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

Accept-Language: en-US

Content-Type: multipart/mixed;

boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B35Dfps01_"

MIME-Version: 1.0

Stacy Duong

From: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib43.myregisteredsite.com>
To: plawrence@mjkconstruction.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

plawrence@mjkconstruction.com

Subject: Bid date 12/20/13

Stacy Duong

From: Postmaster <postmaster@worldnet.att.net>
Sent: Thursday, February 14, 2013 8:46 AM
To: Stacy Duong
Subject: Delivery Notification
Attachments: ATT00001; Bid date 12/20/13

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
motherlodeconcrete@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Stacy Duong

From: Microsoft Exchange
To: mwm@foothill.net
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

mwm@foothill.net

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: tfig@woodvalleyconcrete.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

tfig@woodvalleyconcrete.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: postmaster@EWCorporation.com
To: Tiberio Esparza
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Delivered: Bid date 12/20/13

Your message has been delivered to the following recipients:

Tiberio Esparza

Subject: Bid date 12/20/13

Stacy Duong

From: Microsoft Exchange
To: gramirezconc@sbcglobal.net
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

gramirezconc@sbcglobal.net

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: keaven@kgconcretepumping.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

keaven@kgconcretepumping.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: keithd@klinspection.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

keithd@klinspection.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: mojam@roadrunner.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

mojam@roadrunner.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: aspinc@roadrunner.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Undeliverable: Bid date 12/20/13

Delivery has failed to these recipients or distribution lists:

aspinc@roadrunner.com

The recipient's e-mail address was not found in the recipient's e-mail system. Microsoft Exchange will not try to redeliver this message for you. Please check the e-mail address and try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: cdtpa-mxlb.mail.rr.com.

Sent by Microsoft Exchange Server 2007

Diagnostic Information for administrators:

Generating server: FPS01.vikingbridges.local

aspinc@roadrunner.com

cdtpa-mxlb.mail.rr.com #550 5.1.1 - Invalid mailbox: aspinc@roadrunner.com ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Thu, 14 Feb 2013 08:45:36 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "fremontreinforcing@gmail.com" <fremontreinforcing@gmail.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "nmassa@maxfusioninc.com" <nmassa@maxfusioninc.com>, "stomls-office@yahoo.com" <stomls-office@yahoo.com>, "gbarton@southbayconstructors.com" <gbarton@southbayconstructors.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "carrie@hangarbuilders.com" <carrie@hangarbuilders.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "carole@cegi-us.com" <carole@cegi-us.com>, "contechg@gmail.com" <contechg@gmail.com>, "denise7431@yahoo.com" <denise7431@yahoo.com>, "dnconcrete@aol.com" <dnconcrete@aol.com>, "keithd@klinspection.com" <keithd@klinspection.com>, "jspike4854@yahoo.com" <jspike4854@yahoo.com>, "doddickerson@aol.com" <doddickerson@aol.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "rpendurthi@earmanagement.com" <rpendurthi@earmanagement.com>

"esparzat@ewcorporation.com" <esparzat@ewcorporation.com>,
"gramirezconc@sbcglobal.net" <gramirezconc@sbcglobal.net>,
"geronimo concrete@sbcgolbal.net" <geronimo concrete@sbcgolbal.net>,
"diana@jfranciscompany.com" <diana@jfranciscompany.com>,
"jnabuildersinc@gmail.com" <jnabuildersinc@gmail.com>,
"keaven@kgconcretepumping.com" <keaven@kgconcretepumping.com>,
"igcontractorsinc@gmail.com" <igcontractorsinc@gmail.com>, "mwm@foothill.net"
<mwm@foothill.net>, "bobmorales@minaretmasonry.com"
<bobmorales@minaretmasonry.com>, "plawrence@mjkconstruction.com"
<plawrence@mjkconstruction.com>, "mojam@roadrunner.com"
<mojam@roadrunner.com>, "motherlodeconcrete@att.net"
<motherlodeconcrete@att.net>, "onthelevelconcrete@yahoo.com"
<onthelevelconcrete@yahoo.com>, "zkkingpk81@gmail.com"
<zkkingpk81@gmail.com>, "rambakersfield@yahoo.com"
<rambakersfield@yahoo.com>, "rdconst69@netzero.com" <rdconst69@netzero.com>,
"jim@sanjosetransport.com" <jim@sanjosetransport.com>, "les@us-concrete.net"
<les@us-concrete.net>, "whitescustom@yahoo.com" <whitescustom@yahoo.com>,
"tfig@woodvalleyconcrete.com" <tfig@woodvalleyconcrete.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Thu, 14 Feb 2013 08:45:34 -0800

Subject: Bid date 12/20/13

Thread-Topic: Bid date 12/20/13

Thread-Index: Ac4Kz3/TdeIBvGloTXa7fqRORNAsg==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3C215B35D@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B35Dfps01_"

MIME-Version: 1.0

Stacy Duong

From: Microsoft Exchange
To: les@us-concrete.net
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

les@us-concrete.net

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: bobmorales@minaretmasonry.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

bobmorales@minaretmasonry.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: rdconst69@netzero.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Relayed: Bid date 12/20/13

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

rdconst69@netzero.com

Subject: Bid date 12/20/13

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: gbarton@southbayconstructors.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Undeliverable: Bid date 12/20/13

Delivery has failed to these recipients or distribution lists:

gbarton@southbayconstructors.com

A problem occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

gbarton@southbayconstructors.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Thu, 14 Feb 2013 08:45:36 -0800

From: Stacy Duong <sduong@vikingbridges.com>

To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "fremontreinforcing@gmail.com" <fremontreinforcing@gmail.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "nmassa@maxfusioninc.com" <nmassa@maxfusioninc.com>, "stomls-office@yahoo.com" <stomls-office@yahoo.com>, "gbarton@southbayconstructors.com" <gbarton@southbayconstructors.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "carrie@hangarbuilders.com" <carrie@hangarbuilders.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "carole@cegi-us.com" <carole@cegi-us.com>, "contechg@gmail.com" <contechg@gmail.com>, "denise7431@yahoo.com" <denise7431@yahoo.com>, "dnconcrete@aol.com" <dnconcrete@aol.com>, "keithd@kinspection.com" <keithd@kinspection.com>, "jspike4854@yahoo.com" <jspike4854@yahoo.com>, "doddickerson@aol.com" <doddickerson@aol.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "rpendurthi@earmanagement.com" <rpendurthi@earmanagement.com>, "esparzat@ewcorporation.com" <esparzat@ewcorporation.com>, "gramirezconc@sbcglobal.net" <gramirezconc@sbcglobal.net>, "geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>,

"diana@jfranciscompany.com" <diana@jfranciscompany.com>,
"jnabuildersinc@gmail.com" <jnabuildersinc@gmail.com>,
"keaven@kgconcretepumping.com" <keaven@kgconcretepumping.com>,
"igcontractorsinc@gmail.com" <igcontractorsinc@gmail.com>, "mwm@foothill.net"
<mwm@foothill.net>, "bobmorales@minaretmasonry.com"
<bobmorales@minaretmasonry.com>, "plawrence@mjkconstruction.com"
<plawrence@mjkconstruction.com>, "mojam@roadrunner.com"
<mojam@roadrunner.com>, "motherlodeconcrete@att.net"
<motherlodeconcrete@att.net>, "onthelevelconcrete@yahoo.com"
<onthelevelconcrete@yahoo.com>, "zkkingpk81@gmail.com"
<zkkingpk81@gmail.com>, "rambakersfield@yahoo.com"
<rambakersfield@yahoo.com>, "rdconst69@netzero.com" <rdconst69@netzero.com>,
"jim@sanjosetransport.com" <jim@sanjosetransport.com>, "les@us-concrete.net"
<les@us-concrete.net>, "whitescustom@yahoo.com" <whitescustom@yahoo.com>,
"tfig@woodvalleyconcrete.com" <tfig@woodvalleyconcrete.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Thu, 14 Feb 2013 08:45:34 -0800

Subject: Bid date 12/20/13

Thread-Topic: Bid date 12/20/13

Thread-Index: Ac4Kz3/TdeIBvGloTXa7fqRORNAsDg==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3C215B35D@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B35Dfps01_"

MIME-Version: 1.0

Stacy Duong

From: Microsoft Exchange
To: rsl@dominguezconstr.com
Sent: Thursday, February 14, 2013 8:46 AM
Subject: Undeliverable: Bid date 12/20/13

Delivery has failed to these recipients or distribution lists:

rsl@dominguezconstr.com

A problem occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

rsl@dominguezconstr.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Thu, 14 Feb 2013 08:45:36 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "fremontreinforcing@gmail.com" <fremontreinforcing@gmail.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "nmassa@maxfusioninc.com" <nmassa@maxfusioninc.com>, "stomls-office@yahoo.com" <stomls-office@yahoo.com>, "gbarton@southbayconstructors.com" <gbarton@southbayconstructors.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "carrie@hangarbuilders.com" <carrie@hangarbuilders.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "carole@cegi-us.com" <carole@cegi-us.com>, "contechg@gmail.com" <contechg@gmail.com>, "denise7431@yahoo.com" <denise7431@yahoo.com>, "dnconcrete@aol.com" <dnconcrete@aol.com>, "keithd@klinspection.com" <keithd@klinspection.com>, "jspike4854@yahoo.com" <jspike4854@yahoo.com>, "doddickerson@aol.com" <doddickerson@aol.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "rpendurthi@earmanagement.com" <rpendurthi@earmanagement.com>, "esparzat@ewcorporation.com" <esparzat@ewcorporation.com>, "gramirezconc@sbcglobal.net" <gramirezconc@sbcglobal.net>, "geronimo concrete@sbcgolbal.net" <geronimo concrete@sbcgolbal.net>

"diana@jfranciscompany.com" <diana@jfranciscompany.com>,
"jnabuildersinc@gmail.com" <jnabuildersinc@gmail.com>,
"keaven@kgconcretepumping.com" <keaven@kgconcretepumping.com>,
"igcontractorsinc@gmail.com" <igcontractorsinc@gmail.com>, "mwm@foothill.net"
<mwm@foothill.net>, "bobmorales@minaretmasonry.com"
<bobmorales@minaretmasonry.com>, "plawrence@mjkconstruction.com"
<plawrence@mjkconstruction.com>, "mojam@roadrunner.com"
<mojam@roadrunner.com>, "motherlodeconcrete@att.net"
<motherlodeconcrete@att.net>, "onthelevelconcrete@yahoo.com"
<onthelevelconcrete@yahoo.com>, "zkkingpk81@gmail.com"
<zkkingpk81@gmail.com>, "rambakersfield@yahoo.com"
<rambakersfield@yahoo.com>, "rdconst69@netzero.com" <rdconst69@netzero.com>,
"jim@sanjosetransport.com" <jim@sanjosetransport.com>, "les@us-concrete.net"
<les@us-concrete.net>, "whitescustom@yahoo.com" <whitescustom@yahoo.com>,
"tfig@woodvalleyconcrete.com" <tfig@woodvalleyconcrete.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Thu, 14 Feb 2013 08:45:34 -0800

Subject: Bid date 12/20/13

Thread-Topic: Bid date 12/20/13

Thread-Index: Ac4Kz3/TdeIBvGloTXa7fqRORNAsDg==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3C215B35D@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B35Dfps01_"

MIME-Version: 1.0

Stacy Duong

From: MAILER-DAEMON@yahoo.com
Sent: Thursday, February 14, 2013 8:46 AM
To: Stacy Duong
Subject: Delivery failure

Message from yahoo.com.
Unable to deliver message to the following address(es).

<jspike4854@yahoo.com>:
This user doesn't have a yahoo.com account (jspike4854@yahoo.com) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <sduong@vikingbridges.com>

Received-SPF: none (domain of vikingbridges.com does not designate permitted sender hosts)

X-YMailISG: r3_4FZsWLDvRRKGeW0PhmoxpyPKOfGOGW3EProTczZ4Q7_bW
XSMWkjSKo7vo_7.W4x.3PF1Fygn0eP8Q7AqH8jVHYHIYgebfXOHvqtLutdB7
OjOtyk.3K4ROxcPGoXxAUPuur0aSWQ6RTDtz44fOZu4lfbAj0HLSO8lgHK9f
10BWIMjh82A0oAL41MyOPcvpBhMbjW8M3ey7nn01DOc2BgOWcTqzqLt8IEt
XAUKS9nbMFFa2ozmXd0275ypAXmoR7MOU6DrbneJCDdsF3hrQJVY_pDQ7_Za
_rR9_U_XjpMiY0SvvFclrylUwTOxA4RKmBgfqCAW7n5bdTuax.d28vEOoB3
aCXpSn54aQVR0alZjSD7DKoJ2iU3jHTz45ihIS.r3DBH5uYzdrfoiiXTWi.1
QPq86V99sWwOGjZpQD5dAKNdZ0U3vW2VM283NHM0o83uqA0NLTd7W9GNjLdU
VW.nzv00rSLjxivxaP18hldx4UjF_6ULOMcWGTjVDIVoyskuOJ3qOG3ui0to
qdWds.oA2wgmzm0dENEVkuVYhSkDdeagafZy.gOrAmNSRGInjiqzkWzn.V5
gzk7Edtc6DKAWFxlUT7oR5Q97Ed8euGchAnUkbo_d_XmYQgR4R5aDGGNf6Q
_i9X47ecqOU6s6wb4gQK8zH2uuqcZTt29e.W.2yycGkJBOIMNR3alyfuTxLpB
XKEQSwyB_9i.UoEUBhS29mfbbq1iPchXR3KxXVvTKMORTUur9kFqagbQsRT
PWjCoerBTHXPJSpALeZIUM2tlz3T1C_A53tv7RiDgMvceZgFJYyFWLSYeVe4
E5kmOc22kxOG3cAbYdenuCmeEq2OyHaJao3glbJ2BPsmfdXLQcZ_3T_XhQCX
m9xLmizyJfZ5ozKajv03IUCnzW5jiE2GUAhow0tVoW6.rCof01TsD5F7F5aU
2MepTPln2HzNXkxUGijwUILr7AaMSBGkrxxJVyuRarN5hsiGyqsAN9Lga_bt
OVqZmpJxPCEXudKuovpxknDdQ9_RzkragnhHQioDwQZq5zpd_s.AMygJkiA8
b6wukGGXlyWSjNQsgh6vXK6FKSILuHRjLn6fz58cut_D4QlvqWzMOlxDV0LM
gDI.pgKkrElp__vTFp1u0KhWpmmTWIWN5QKxGOGXQMzko_ktz5ILGTVJ_ZVm
jOCNgADan491va4KajMmdiNky7MPZR5RsuV9JvmbHJwXn6lVXd9vceNo3tN7
tzl3yxWYBnDOQTyCLvAjPN8S2WO_NAW6SHRNZNWV2BR1g--

X-Originating-IP: [67.117.117.242]

Authentication-Results: mta1059.mail.gq1.yahoo.com from=vikingbridges.com; domainkeys=neutral (no sig);
from=vikingbridges.com; dkim=neutral (no sig)

Received: from 127.0.0.1 (EHLO remote.vikingbridges.com) (67.117.117.242)
by mta1059.mail.gq1.yahoo.com with SMTP; Thu, 14 Feb 2013 08:45:57 -0800

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1]) with mapi; Thu, 14 Feb 2013 08:45:36 -0800

From: Stacy Duong <sduong@vikingbridges.com>

To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>,
"fremontreinforcing@gmail.com" <fremontreinforcing@gmail.com>,

"madsteelinc@aol.com" <madsteelinc@aol.com>, "nmassa@maxfusioninc.com" <nmassa@maxfusioninc.com>, "stomls-office@yahoo.com" <stomls-office@yahoo.com>, "gbaron@southbayconstructors.com" <gbaron@southbayconstructors.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "carrie@hangarbuilders.com" <carrie@hangarbuilders.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "carole@cegi-us.com" <carole@cegi-us.com>, "contechg@gmail.com" <contechg@gmail.com>, "denise7431@yahoo.com" <denise7431@yahoo.com>, "dnconcrete@aol.com" <dnconcrete@aol.com>, "keithd@klinspection.com" <keithd@klinspection.com>, "jspike4854@yahoo.com" <jspike4854@yahoo.com>, "doddickerson@aol.com" <doddickerson@aol.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>, "rpendurthi@earmanagement.com" <rpendurthi@earmanagement.com>, "esparzat@ewcorporation.com" <esparzat@ewcorporation.com>, "gramirezconc@sbcglobal.net" <gramirezconc@sbcglobal.net>, "geronimo concrete@sbcgolbal.net" <geronimo concrete@sbcgolbal.net>, "diana@jfranciscompany.com" <diana@jfranciscompany.com>, "jnabuildersinc@gmail.com" <jnabuildersinc@gmail.com>, "keaven@kgconcretepumping.com" <keaven@kgconcretepumping.com>, "jgcontractorsinc@gmail.com" <jgcontractorsinc@gmail.com>, "mwm@foothill.net" <mwm@foothill.net>, "bobmorales@

*** MESSAGE TRUNCATED ***

Stacy Duong

From: Microsoft Exchange
To: aspinc@roadrunner.com
Sent: Thursday, February 14, 2013 9:04 AM
Subject: Undeliverable: Bid date 2/20/13

Delivery has failed to these recipients or distribution lists:

aspinc@roadrunner.com

The recipient's e-mail address was not found in the recipient's e-mail system. Microsoft Exchange will not try to redeliver this message for you. Please check the e-mail address and try resending this message, or provide the following diagnostic text to your system administrator.

The following organization rejected your message: cdtpa-mxlb.mail.rr.com.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

aspinc@roadrunner.com

cdtpa-mxlb.mail.rr.com #550 5.1.1 - Invalid mailbox: aspinc@roadrunner.com ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Thu, 14 Feb 2013 09:04:26 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "launa@senicld.com"
<launa@senicld.com>, "kevinphan@amiandcorp.com" <kevinphan@amiandcorp.com>,
"gbarton@southbayconstructors.com" <gbarton@southbayconstructors.com>,
"rsl@dominguezconstr.com" <rsl@dominguezconstr.com>
Return-Receipt-To: <sduong@vikingbridges.com>
Date: Thu, 14 Feb 2013 09:04:25 -0800
Subject: Bid date 2/20/13
Thread-Topic: Bid date 2/20/13
Thread-Index: Ac4K1R5293qH6eJWS/yPSfHkmHhX+w==
Message-ID: <E7BF0B77BF63C4439B9C2BA3D9096420C3C215B361@fps01>
Accept-Language: en-US
Content-Language: en-US
^MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US

Content-Type: multipart/mixed;
boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B361fps01_"
MIME-Version: 1.0

Stacy Duong

From: Microsoft Exchange
To: kevinphan@amiandcorp.com
Sent: Thursday, February 14, 2013 9:04 AM
Subject: Undeliverable: Bid date 2/20/13

Delivery has failed to these recipients or distribution lists:

kevinphan@amiandcorp.com

A problem occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

kevinphan@amiandcorp.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Thu, 14 Feb 2013 09:04:26 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "launa@senicld.com"
<launa@senicld.com>, "kevinphan@amiandcorp.com" <kevinphan@amiandcorp.com>,
"gbarton@southbayconstructors.com" <gbarton@southbayconstructors.com>,
"rsl@dominguezconstr.com" <rsl@dominguezconstr.com>
Return-Receipt-To: <sduong@vikingbridges.com>
Date: Thu, 14 Feb 2013 09:04:25 -0800
Subject: Bid date 2/20/13
Thread-Topic: Bid date 2/20/13
Thread-Index: Ac4K1R5293qH6eJWS/yPSfHkmHhX+w==
Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3C215B361@fps01>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
Content-Language: en-US
Content-Type: multipart/mixed;
boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B361fps01_"

Stacy Duong

From: Microsoft Exchange
To: rsl@dominguezconstr.com
Sent: Thursday, February 14, 2013 9:04 AM
Subject: Undeliverable: Bid date 2/20/13

Delivery has failed to these recipients or distribution lists:

rsl@dominguezconstr.com

A problem occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

rsl@dominguezconstr.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Thu, 14 Feb 2013 09:04:26 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "launa@senicld.com"
<launa@senicld.com>, "kevinphan@amiandcorp.com" <kevinphan@amiandcorp.com>,
"gbarton@southbayconstructors.com" <gbarton@southbayconstructors.com>,
"rsl@dominguezconstr.com" <rsl@dominguezconstr.com>
Return-Receipt-To: <sduong@vikingbridges.com>
Date: Thu, 14 Feb 2013 09:04:25 -0800
Subject: Bid date 2/20/13
Thread-Topic: Bid date 2/20/13
Thread-Index: Ac4K1R5293qH6eJWS/yPSfHkmHhX+w==
Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3C215B361@fps01>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
 acceptlanguage: en-US
Content-Type: multipart/mixed;
 boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B361fps01_"

Stacy Duong

From: Microsoft Exchange
To: gbarton@southbayconstructors.com
Sent: Thursday, February 14, 2013 9:04 AM
Subject: Undeliverable: Bid date 2/20/13

Delivery has failed to these recipients or distribution lists:

gbarton@southbayconstructors.com

A problem occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic Information for administrators:

Generating server: FPS01.vikingbridges.local

gbarton@southbayconstructors.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Thu, 14 Feb 2013 09:04:26 -0B00
From: Stacy Duong <sduong@vikingbridges.com>
To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "launa@senicld.com"
<launa@senicld.com>, "kevinphan@amiandcorp.com" <kevinphan@amiandcorp.com>,
"gbarton@southbayconstructors.com" <gbarton@southbayconstructors.com>,
"rsl@dominquezconstr.com" <rsl@dominquezconstr.com>
Return-Receipt-To: <sduong@vikingbridges.com>
Date: Thu, 14 Feb 2013 09:04:25 -0B00
Subject: Bid date 2/20/13
Thread-Topic: Bid date 2/20/13
Thread-Index: Ac4K1R5293qH6eJWS/yPSfHkmHhX+w==
Message-ID: <E7BF0B77BF63C4439B9C2BA3D9096420C3C215B361@fps01>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
Acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B361fps01_"

Stacy Duong

From: Microsoft Exchange
To: launa@senicld.com
Sent: Thursday, February 14, 2013 9:04 AM
Subject: Undeliverable: Bid date 2/20/13

Delivery has failed to these recipients or distribution lists:

launa@senicld.com

A problem occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

launa@senicld.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Thu, 14 Feb 2013 09:04:26 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>, "launa@senicld.com"
<launa@senicld.com>, "kevinphan@amiandcorp.com" <kevinphan@amiandcorp.com>,
"gbarton@southbayconstructors.com" <gbarton@southbayconstructors.com>,
"rsl@dominiquezconstr.com" <rsl@dominiquezconstr.com>
Return-Receipt-To: <sduong@vikingbridges.com>
Date: Thu, 14 Feb 2013 09:04:25 -0800
Subject: Bid date 2/20/13
Thread-Topic: Bid date 2/20/13
Thread-Index: Ac4K1R5293qH6eJWS/yPsfHkmHhX+w==
Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3C215B361@fps01>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B361fps01_"

Stacy Duong

From: nmassa <nmassa@att.blackberry.net>
Sent: Thursday, February 14, 2013 9:19 AM
To: Stacy Duong
Subject: Delivered: Bid date 12/20/13
Attachments: ATT00001

Your message was delivered to the recipient.
Sent via BlackBerry from Cingular Wireless

Stacy Duong

From: Microsoft Exchange
To: carrie@hangarbuilders.com
Sent: Thursday, February 14, 2013 12:51 PM
Subject: Delivery Delayed: Bid date 12/20/13

Delivery is delayed to these recipients or distribution lists:

carrie@hangarbuilders.com

Subject: Bid date 12/20/13

This message has not yet been delivered. Microsoft Exchange will continue to try delivering the message on your behalf.

Delivery of this message will be attempted until 2/16/2013 8:45:36 AM (GMT-08:00) Pacific Time (US & Canada).
Microsoft Exchange will notify you if the message can't be delivered by that time.

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: geronimo_concrete@sbcgolbal.net
Sent: Thursday, February 14, 2013 12:51 PM
Subject: Delivery Delayed: Bid date 12/20/13

Delivery is delayed to these recipients or distribution lists:

geronimo_concrete@sbcgolbal.net

Subject: Bid date 12/20/13

This message has not yet been delivered. Microsoft Exchange will continue to try delivering the message on your behalf.

Delivery of this message will be attempted until 2/16/2013 8:45:36 AM (GMT-08:00) Pacific Time (US & Canada).
Microsoft Exchange will notify you if the message can't be delivered by that time.

Sent by Microsoft Exchange Server 2007

Stacy Duong

From: Microsoft Exchange
To: carrie@hangarbuilders.com
Sent: Saturday, February 16, 2013 8:48 AM
Subject: Undeliverable: Bid date 12/20/13

Delivery has failed to these recipients or distribution lists:

carrie@hangarbuilders.com

Microsoft Exchange has been trying to deliver this message without success and has stopped trying. Please try sending this message again, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

carrie@hangarbuilders.com

#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Thu, 14 Feb 2013 08:45:36 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>,
"fremontreinforcing@gmail.com" <fremontreinforcing@gmail.com>,
"madsteelinc@aol.com" <madsteelinc@aol.com>, "nmassa@maxfusioninc.com"
<nmassa@maxfusioninc.com>, "stomls-office@yahoo.com"
<stomls-office@yahoo.com>, "gbarton@southbayconstructors.com"
<gbarton@southbayconstructors.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "carrie@hangarbuilders.com"
<carrie@hangarbuilders.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>,
"gusto@caliconcrete.com" <gusto@caliconcrete.com>, "carole@cegi-us.com"
<carole@cegi-us.com>, "contechg@gmail.com" <contechg@gmail.com>,
"denise7431@yahoo.com" <denise7431@yahoo.com>, "dnconcrete@aol.com"
<dnconcrete@aol.com>, "keithd@kinspection.com" <keithd@kinspection.com>,
"jspike4854@yahoo.com" <jspike4854@yahoo.com>, "doddickerson@aol.com"
<doddickerson@aol.com>, "rsl@dominguezconstr.com" <rsl@dominguezconstr.com>,
"rpendurthi@earmanagement.com" <rpendurthi@earmanagement.com>,
"esparzat@ewcorporation.com" <esparzat@ewcorporation.com>,
"gramirezconc@sbcglobal.net" <gramirezconc@sbcglobal.net>,
"geronimoconcrete@sbcglobal.net" <geronimoconcrete@sbcglobal.net>,

"diana@jfranciscompany.com" <diana@jfranciscompany.com>,
"jnabuildersinc@gmail.com" <jnabuildersinc@gmail.com>,
"keaven@kgconcretepumping.com" <keaven@kgconcretepumping.com>,
"igcontractorsinc@gmail.com" <igcontractorsinc@gmail.com>, "mwm@foothill.net"
<mwm@foothill.net>, "bobmorales@minaretmasonry.com"
<bobmorales@minaretmasonry.com>, "plawrence@mjkconstruction.com"
<plawrence@mjkconstruction.com>, "mojam@roadrunner.com"
<mojam@roadrunner.com>, "motherlodeconcrete@att.net"
<motherlodeconcrete@att.net>, "onthelevelconcrete@yahoo.com"
<onthelevelconcrete@yahoo.com>, "zkkingpk81@gmail.com"
<zkkingpk81@gmail.com>, "rambakersfield@yahoo.com"
<rambakersfield@yahoo.com>, "rdconst69@netzero.com" <rdconst69@netzero.com>,
"jim@sanjosetransport.com" <jim@sanjosetransport.com>, "les@us-concrete.net"
<les@us-concrete.net>, "whitescustom@yahoo.com" <whitescustom@yahoo.com>,
"tfig@woodvalleyconcrete.com" <tfig@woodvalleyconcrete.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Thu, 14 Feb 2013 08:45:34 -0800

Subject: Bid date 12/20/13

Thread-Topic: Bid date 12/20/13

Thread-Index: Ac4Kz3/TdeIBvGloTXa7fqRORNAsDg==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3C215B35D@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B35Dfps01_"

MIME-Version: 1.0

Stacy Duong

From: Microsoft Exchange
To: geronimo_concrete@sbcglobal.net
Sent: Saturday, February 16, 2013 8:48 AM
Subject: Undeliverable: Bid date 12/20/13

Delivery has failed to these recipients or distribution lists:

geronimo_concrete@sbcglobal.net

Microsoft Exchange has been trying to deliver this message without success and has stopped trying. Please try sending this message again, or provide the following diagnostic text to your system administrator.

Sent by Microsoft Exchange Server 2007

Diagnostic information for administrators:

Generating server: FPS01.vikingbridges.local

geronimo_concrete@sbcglobal.net

#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from FPS01.vikingbridges.local ([10.1.1.1]) by fps01 ([10.1.1.1])
with mapi; Thu, 14 Feb 2013 08:45:36 -0800
From: Stacy Duong <sduong@vikingbridges.com>
To: "aspinc@roadrunner.com" <aspinc@roadrunner.com>,
"fremontreinforcing@gmail.com" <fremontreinforcing@gmail.com>,
"madsteelinc@aol.com" <madsteelinc@aol.com>, "nmassa@maxfusioninc.com"
<nmassa@maxfusioninc.com>, "stomls-office@yahoo.com"
<stomls-office@yahoo.com>, "gbarton@southbayconstructors.com"
<gbarton@southbayconstructors.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "carrie@hangarbuilders.com"
<carrie@hangarbuilders.com>, "jb.calcon@mac.com" <jb.calcon@mac.com>,
"gusto@caliconcrete.com" <gusto@caliconcrete.com>, "carole@cegi-us.com"
<carole@cegi-us.com>, "contechg@gmail.com" <contechg@gmail.com>,
"denise7431@yahoo.com" <denise7431@yahoo.com>, "dnconcrete@aol.com"
<dnconcrete@aol.com>, "keithd@kinspection.com" <keithd@kinspection.com>,
"jspike4854@yahoo.com" <jspike4854@yahoo.com>, "doddickerson@aol.com"
<doddickerson@aol.com>, "rsi@dominguezconstr.com" <rsi@dominguezconstr.com>,
"rpendurthi@earmanagement.com" <rpendurthi@earmanagement.com>,
"esparzat@ewcorporation.com" <esparzat@ewcorporation.com>,
"gramirezconc@sbcglobal.net" <gramirezconc@sbcglobal.net>,
"geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbcglobal.net>,

"diana@jfranciscompany.com" <diana@jfranciscompany.com>,
"jnabuildersinc@gmail.com" <jnabuildersinc@gmail.com>,
"keaven@kgconcretepumping.com" <keaven@kgconcretepumping.com>,
"igcontractorsinc@gmail.com" <igcontractorsinc@gmail.com>, "mwm@foothill.net"
<mwm@foothill.net>, "bobmorales@minaretmasonry.com"
<bobmorales@minaretmasonry.com>, "plawrence@mjkconstruction.com"
<plawrence@mjkconstruction.com>, "mojam@roadrunner.com"
<mojam@roadrunner.com>, "motherlodeconcrete@att.net"
<motherlodeconcrete@att.net>, "onthelevelconcrete@yahoo.com"
<onthelevelconcrete@yahoo.com>, "zkkingpk81@gmail.com"
<zkkingpk81@gmail.com>, "rambakersfield@yahoo.com"
<rambakersfield@yahoo.com>, "rdconst69@netzero.com" <rdconst69@netzero.com>,
"jim@sanjosetransport.com" <jim@sanjosetransport.com>, "les@us-concrete.net"
<les@us-concrete.net>, "whitescustom@yahoo.com" <whitescustom@yahoo.com>,
"tfig@woodvalleyconcrete.com" <tfig@woodvalleyconcrete.com>

Return-Receipt-To: <sduong@vikingbridges.com>

Date: Thu, 14 Feb 2013 08:45:34 -0800

Subject: Bid date 12/20/13

Thread-Topic: Bid date 12/20/13

Thread-Index: Ac4Kz3/TdeIBvGloTXa7fqRORNAsDg==

Message-ID: <E7BF0B778F63C4439B9C2BA3D9096420C3C215B35D@fps01>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="_004_E7BF0B778F63C4439B9C2BA3D9096420C3C215B35Dfps01_"

MIME-Version: 1.0

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 13:50
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 13:50
FAX NO./NAME	14082877047
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 13:51
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 13:51
FAX NO./NAME	16269698741
DURATION	00:00:00
PAGE(S)	00
RESULT	BLSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 13:53
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 13:53
FAX NO./NAME	12097281641
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 13:56
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 13:56
FAX NO./NAME	14158227237
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 13:57
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 13:57
FAX NO./NAME	15597477101
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 13:59
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BRDE5J271642

DATE, TIME	02/14 13:59
FAX NO./NAME	14154868299
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 02/14/2013 13:59
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/14	13:50	14082877047	00	00	BUSY	
02/14	13:51	16269698741	00	00	BUSY	
02/14	13:53	12097281641	00	00	BUSY	
02/14	13:53	16507774326	34	01	OK	ECM
02/14	13:54	14157158726	28	01	OK	ECM
02/14	13:56	14158227237	00	00	BUSY	
02/14	13:57	15597477101	00	00	BUSY	
02/14	13:59	14154868299	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 14:18
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 14:18
FAX NO. /NAME	19099470419
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

BROADCAST REPORT

TIME : 02/14/2013 14:18
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/14	13:49	13107932312	19	01	OK	ECM
02/14	13:50	15307439352	19	01	OK	ECM
02/14	13:51	12099445812	20	01	OK	ECM
02/14	13:52	19253359116	24	01	OK	ECM
02/14	13:53	16192826001	18	01	OK	ECM
02/14	13:54	14087276271	20	01	OK	ECM
02/14	13:55	17077513962	21	01	OK	ECM
02/14	14:18	19099470419	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 14:33
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 14:33
FAX NO. /NAME	19099470419
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

BROADCAST REPORT

TIME : 02/14/2013 14:33
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER. # : BROA6J424689

PAGE(S)

01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/14	14:11	13107932312	19	01	OK	ECM
02/14	14:12	15307439352	18	01	OK	ECM
02/14	14:13	12099445812	27	01	OK	ECM
02/14	14:14	19253359116	24	01	OK	ECM
02/14	14:15	16192826001	18	01	OK	ECM
02/14	14:16	14087276271	21	01	OK	ECM
02/14	14:17	17077513962	21	01	OK	ECM
02/14	14:33	19099470419	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 14:21
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 14:21
FAX NO./NAME	19157358775
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 14:22
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BRDE5J271642

DATE, TIME	02/14 14:22
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 14:26
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 14:26
FAX NO./NAME	17145289275
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 14:29
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROE5J271642

DATE, TIME	02/14 14:29
FAX NO./NAME	19497666768
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 02/14/2013 14:33
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BRDE5J271642

PAGE(S)

01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/14	14:16	17758273006	21	01	OK	ECM
02/14	14:17	13106359942	36	01	OK	ECM
02/14	14:18	16619485588	29	01	OK	
02/14	14:19	14082756762	18	01	OK	ECM
02/14	14:21	19157358775	00	00	BUSY	
02/14	14:22	13237548558	00	00	BUSY	
02/14	14:23	16618223218	25	01	OK	ECM
02/14	14:24	15629871758	37	01	OK	ECM
02/14	14:26	17145289275	00	00	BUSY	
02/14	14:26	19253736208	41	01	OK	ECM
02/14	14:27	16617228900	18	01	OK	ECM
02/14	14:29	19497666768	00	00	BUSY	
02/14	14:29	19098806252	19	01	OK	ECM
02/14	14:30	18182494937	17	01	OK	ECM
02/14	14:31	6381178	28	01	OK	ECM
02/14	14:32	16195468482	18	01	OK	ECM
02/14	14:33	12092671887	28	01	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 14:50
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 14:50
FAX NO. /NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 14:55
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 14:55
FAX NO./NAME	13237660203
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:


Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions. Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 14:58
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 14:58
FAX NO./NAME	19099894791
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 14:52
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 14:52
FAX NO./NAME	3575263
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 15:09
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 15:09
FAX NO./NAME	17607895168
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD


BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 15:19
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 15:19
FAX NO. /NAME	12133653234
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

ACTIVITY REPORT

TIME : 02/14/2013 15:20
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER. # : BROA6J424689

NO.	DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
	02/11	07:23	9259359692	01:46	02	OK	RX ECM
	02/11	07:25	9259359692	01:42	01	OK	RX ECM
	02/11	08:36		57	01	OK	RX
	02/11	08:55		46	01	OK	RX ECM
	02/11	08:56		03:51	04	OK	RX ECM
	02/11	09:06	562 432 1551	25	01	OK	RX ECM
	02/11	09:16	19166632619	12	01	OK	RX ECM
	02/11	09:26		43	02	OK	RX ECM
	02/11	09:42		45	03	OK	RX ECM
	02/11	11:06		39	01	OK	RX ECM
	02/11	11:18		52	02	OK	RX ECM
	02/11	11:38		01:47	04	OK	RX ECM
	02/11	11:46	5302430914	13	01	OK	RX ECM
	02/11	11:48		01:14	03	OK	RX
	02/11	12:27	5153134420	37	02	OK	RX ECM
	02/11	13:06	3143832322	35	01	OK	RX ECM
	02/11	14:05	19098231992	34	02	OK	RX ECM
	02/11	15:23	949 553 8207	23	02	OK	RX ECM
	02/11	15:49	866 878 2769	03:24	06	OK	RX ECM
	02/11	16:14	530 365 4179	11	01	OK	RX ECM
	02/11	16:26	19166632619	24	01	OK	RX ECM
	02/11	16:53		17	01	OK	RX ECM
	02/11	22:46		20	01	OK	RX ECM
	02/12	06:43	7273610111	44	02	OK	RX ECM
	02/12	06:45	4053724303	57	02	OK	RX
	02/12	07:29	9259359692	01:09	03	OK	RX ECM
	02/12	09:03		48	03	OK	RX ECM
	02/12	09:14		01:11	02	OK	RX
	02/12	09:36		46	04	OK	RX ECM
	02/12	09:45	15302442314	21	01	OK	RX ECM
	02/12	09:59	5303650100	24	02	OK	RX ECM
	02/12	10:20	530 241 3475	17	01	OK	RX ECM
	02/12	10:37		01:48	06	OK	RX ECM
	02/12	11:30	9166895320	23	01	OK	RX ECM
	02/12	11:40	9162384646	20	02	OK	RX ECM
	02/12	11:51	530 365 4000	31	01	OK	RX ECM
	02/12	12:45	9258034263	56	06	OK	RX ECM
	02/12	13:02	530 243 6881	39	02	OK	RX ECM
	02/12	13:14		17	01	OK	RX ECM
#073	02/12	14:37	7714603	19	01	OK	TX ECM
#073	02/12	14:38	15305473197	01:20	01	OK	TX ECM
#073	02/12	14:39	15596255786	16	01	OK	TX ECM
#073	02/12	14:40	3782814	30	01	OK	TX
#073	02/12	14:41	18587934495	19	01	OK	TX ECM
#073	02/12	14:42	15302217563	19	01	OK	TX ECM
#073	02/12	14:43	15106201155	28	01	OK	TX
#073	02/12	14:44	6631858	17	01	OK	TX ECM
#073	02/12	14:45	1530662677019256340874	24	01	OK	TX ECM
	02/12	14:58		44	01	OK	RX
	02/12	15:01	5303650100	34	03	OK	RX ECM
#074	02/12	15:06	12092671887	26	01	OK	TX ECM
#074	02/12	15:07	15305343385	39	01	OK	TX
#074	02/12	15:09	17072530131	26	01	OK	TX ECM
#074	02/12	15:10	6524376	17	01	OK	TX ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION / OUT OF MEMORY
 CV : COVERPAGE
 POL : POLLING
 RET : RETRIEVAL
 PC : PC-FAX

ACTIVITY REPORT

TIME : 02/14/2013 15:20
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

NO.	DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
#074	02/12	15:11	15302462368	26	01	OK	TX ECM
#074	02/12	15:12	14087272690	19	01	OK	TX ECM
#074	02/12	15:13	14153300934	33	01	OK	TX ECM
#074	02/12	15:14	18054606609	23	01	OK	TX ECM
#074	02/12	15:15	15592996712	45	01	OK	TX ECM
#074	02/12	15:16	12098470586	25	01	OK	TX ECM
#074	02/12	15:17	12094645782	26	01	OK	TX ECM
#074	02/12	15:19	19253700665	00	00	BUSY	TX ECM
#075	02/12	15:20	2550951	14	01	OK	TX ECM
	02/12	15:24	9163837084	30	04	OK	RX ECM
	02/12	17:42	12099838655	27	01	OK	RX ECM
	02/12	19:30		26	01	OK	RX ECM
	02/13	06:54	7273610111	01:12	02	OK	RX ECM
	02/13	07:44	5306744709	24	01	OK	RX ECM
#076	02/13	08:13	5302411418	37	02	OK	RX ECM
	02/13	08:27	15306744709	25	01	OK	TX ECM
	02/13	08:34		39	01	OK	RX ECM
	02/13	09:46	916 652 9051	01:20	06	OK	RX ECM
	02/13	09:56		26	02	OK	RX ECM
	02/13	10:01	9163835420	11	01	OK	RX ECM
	02/13	10:51		01:37	02	OK	RX ECM
	02/13	10:55		26	02	OK	RX ECM
	02/13	12:32		50	01	OK	RX ECM
	02/13	13:22	530 241 3475	20	01	OK	RX ECM
	02/13	13:30	0	01:46	05	OK	RX ECM
	02/13	13:44	530+246+9940	36	02	OK	RX ECM
	02/13	14:01	530 246+0554	22	01	OK	RX ECM
	02/13	14:06	19258258827	47	05	OK	RX ECM
	02/13	14:42	5303655465	19	01	OK	RX ECM
	02/13	14:44	9256346858	37	04	OK	RX ECM
	02/13	14:53	7079817182	46	05	OK	RX ECM
	02/13	14:59	19258258827	44	05	OK	RX ECM
	02/13	15:01		31	02	OK	RX ECM
	02/13	15:18	925 373 0136	01:16	03	OK	RX ECM
	02/13	15:50	530 241 5570	37	02	OK	RX ECM
	02/13	16:10	5036691192	51	02	OK	RX ECM
	02/13	16:32	925 553 2616	01:28	02	OK	RX ECM
	02/13	17:02	9256255783	46	03	OK	RX ECM
	02/13	18:30		56	02	NG	RX ECM
	02/14	04:13		17	01	OK	RX ECM
	02/14	08:03		42	01	OK	RX ECM
	02/14	08:26		47	03	OK	RX ECM
	02/14	08:28		55	05	OK	RX ECM
	02/14	08:35		21	00	NG	RX ECM
	02/14	08:37		21	00	NG	RX ECM
	02/14	08:40		21	00	NG	RX ECM
	02/14	08:43		21	00	NG	RX ECM
	02/14	08:45	916 7800864	20	02	OK	RX ECM
	02/14	08:46		21	00	NG	RX ECM
	02/14	08:48		21	00	NG	RX ECM
	02/14	08:53	14082819301	39	03	OK	RX ECM
	02/14	09:08		20	00	NG	RX ECM
	02/14	09:09		16	01	OK	RX ECM
	02/14	09:11		17	01	OK	RX ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION / OUT OF MEMORY
 CV : COVERPAGE
 POL : POLLING
 RET : RETRIEVAL
 PC : PC-FAX

ACTIVITY REPORT

TIME : 02/14/2013 15:20
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

NO.	DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
	02/14	09:28		24	02	OK	RX ECM
	02/14	09:30	19258258827	14	01	OK	RX ECM
	02/14	09:32		16	01	OK	RX ECM
	02/14	09:33	916 383 8090	01:02	01	OK	RX ECM
	02/14	09:35	8016207278	29	03	OK	RX ECM
#077	02/14	09:45	19015462367	34	03	OK	TX ECM
	02/14	09:53	9096299338	31	02	OK	RX ECM
	02/14	09:55		25	02	OK	RX ECM
	02/14	09:58	7078251769	34	04	OK	RX ECM
	02/14	10:11	5104719847	58	03	OK	RX ECM
	02/14	10:12	9256255783	01:37	04	OK	RX ECM
	02/14	10:18		13	01	OK	RX ECM
	02/14	10:20		21	01	OK	RX ECM
	02/14	10:30	7078251769	39	04	OK	RX ECM
	02/14	11:07		21	02	OK	RX ECM
	02/14	11:16		01:35	08	OK	RX ECM
	02/14	11:27	530 895 3151	16	01	OK	RX ECM
	02/14	12:33	866 878 2769	50	01	NG	RX ECM
	02/14	12:36	866 878 2769	03:19	06	OK	RX ECM
	02/14	12:44		01:30	03	OK	RX ECM
#078	02/14	12:59	19099305503	37	01	OK	TX ECM
#078	02/14	13:00	14157158726	27	01	OK	TX ECM
#078	02/14	13:02	14082877047	00	00	BUSY	TX
#078	02/14	13:03	16268101322	17	01	OK	TX ECM
078	02/14	13:05	16507774326	25	01	OK	TX ECM
078	02/14	13:05	14089691650	27	01	OK	TX ECM
#078	02/14	13:07	14158227237	00	00	BUSY	TX
#078	02/14	13:09	15597477101	00	00	BUSY	TX
#078	02/14	13:10	14154868299	00	00	BUSY	TX
#079	02/14	13:11	18189549266	00	00	BUSY	TX
#079	02/14	13:12	14082877047	00	00	BUSY	TX
#079	02/14	13:13	16513981382	17	01	OK	TX ECM
#079	02/14	13:14	5837504	28	01	OK	TX
#079	02/14	13:15	12098744404	00	00	BUSY	TX
#079	02/14	13:16	16513668001	19	01	OK	TX ECM
#079	02/14	13:17	15598342064	17	01	OK	TX ECM
#079	02/14	13:18	13232228312	18	01	OK	TX ECM
#080	02/14	13:20	18182480013	00	00	BUSY	TX
#080	02/14	13:20	18059285358	18	01	OK	TX ECM
#080	02/14	13:22	16519498536	18	01	OK	TX ECM
#081	02/14	13:23	15302217563	20	01	OK	TX ECM
#081	02/14	13:24	16507774326	26	01	OK	TX ECM
#081	02/14	13:25	15307439352	17	01	OK	TX ECM
#081	02/14	13:25	14157158726	27	01	OK	TX ECM
#081	02/14	13:27	15597322684	24	01	OK	TX ECM
#081	02/14	13:27	19259578121	17	01	OK	TX ECM
#081	02/14	13:29	14154868299	00	00	BUSY	TX
#082	02/14	13:30	19253736208	39	01	OK	TX ECM
#082	02/14	13:31	165172289000	23	01	OK	TX ECM
#082	02/14	13:32	15598342064	17	01	OK	TX ECM
#082	02/14	13:33	18052392772	26	01	OK	TX ECM
#082	02/14	13:35	165618729099	00	00	BUSY	TX
#082	02/14	13:35	15594785213	20	01	OK	TX ECM
#082	02/14	13:36	155927680291651948558819	19	01	OK	TX ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION / OUT OF MEMORY
 CV : COVERPAGE
 POL : POLLING
 RET : RETRIEVAL
 PC : PC-FAX

ACTIVITY REPORT

TIME : 02/14/2013 15:20
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROAEJ424689

NO.	DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
#082	02/14	13:37	16619485588	28	01	OK	TX
#078	02/14	13:39	16269698741	00	00	BUSY	TX
#078	02/14	13:40	12097281641	00	00	BUSY	TX
#080	02/14	13:41	16615894725	26	01	OK	TX ECM
	02/14	13:44	9096299338	16	01	OK	TX ECM
#083	02/14	13:49	13107932312	19	01	OK	TX ECM
#083	02/14	13:50	15307439352	19	01	OK	TX ECM
#083	02/14	13:51	12099445812	20	01	OK	TX ECM
#083	02/14	13:52	19253359115	24	01	OK	TX ECM
#083	02/14	13:53	16192826001	18	01	OK	TX ECM
#083	02/14	13:54	14087276271	20	01	OK	TX ECM
#083	02/14	13:55	17077513962	21	01	OK	TX ECM
#078	02/14	13:55	19512429797	00	00	BUSY	TX
#082	02/14	13:56	19093861289	00	00	BUSY	TX
#084	02/14	14:11	13107932312	19	01	OK	TX ECM
#084	02/14	14:12	15307439352	18	01	OK	TX ECM
#084	02/14	14:13	12099445812	27	01	OK	TX ECM
#084	02/14	14:14	19253359115	24	01	OK	TX ECM
#084	02/14	14:15	16192826001	18	01	OK	TX ECM
#084	02/14	14:16	14087276271	21	01	OK	TX ECM
#084	02/14	14:17	17077513962	21	01	OK	TX ECM
#083	02/14	14:18	19099470419	00	00	BUSY	TX
#084	02/14	14:33	19099470419	00	00	BUSY	TX
#085	02/14	14:46	3749527	27	01	OK	TX ECM
#085	02/14	14:48	3634225	27	01	OK	TX ECM
#085	02/14	14:50	13237548558	00	00	BUSY	TX
#085	02/14	14:51	16613660204	19	01	OK	TX ECM
#085	02/14	14:52	19098806262	20	01	OK	TX ECM
#085	02/14	14:53	18182494937	18	01	OK	TX ECM
#085	02/14	14:54	14157158726	28	01	OK	TX ECM
#085	02/14	14:55	13237660203	00	00	BUSY	TX
#085	02/14	14:56	4520975	27	01	OK	TX ECM
#085	02/14	14:58	19099894791	00	00	BUSY	TX
#085	02/14	14:58	15104907988	20	01	OK	TX ECM
#085	02/14	14:59	16266055023	27	01	OK	TX ECM
#085	02/14	15:00	12094622163	27	01	OK	TX ECM
#085	02/14	15:19	12133653234	00	00	BUSY	TX
#085	02/14	15:20	6630803	00	00	BUSY	TX


BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION / OUT OF MEMORY
 CV : COVERPAGE
 POL : POLLING
 RET : RETRIEVAL
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 15:20
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 15:20
FAX NO./NAME	6530803
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions. Signals and Lighting

BROADCAST REPORT

TIME : 02/14/2013 15:20
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/14	14:46	3749527	27	01	OK	ECM
02/14	14:48	3634225	27	01	OK	ECM
02/14	14:50	13237548558	00	00	BUSY	
02/14	14:51	16613660204	19	01	OK	ECM
02/14	14:52	19098806262	20	01	OK	ECM
02/14	14:53	18182494937	18	01	OK	ECM
02/14	14:54	14157158726	28	01	OK	ECM
02/14	14:55	13237660203	00	00	BUSY	
02/14	14:56	4520975	27	01	OK	ECM
02/14	14:58	19099894791	00	00	BUSY	
02/14	14:58	15104907988	20	01	OK	ECM
02/14	14:59	16266055023	27	01	OK	ECM
02/14	15:00	12094622163	27	01	OK	ECM
02/14	15:19	12133653234	00	00	BUSY	
02/14	15:20	6630803	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 15:29
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 15:29
FAX NO./NAME	19257783059
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 02/14/2013 15:29
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/14	14:52	3575263	00	00	BUSY	
02/14	14:52	15105781305	28	01	OK	ECM
02/14	14:53	17147791406	19	01	OK	ECM
02/14	14:54	15104815386	16	01	OK	ECM
02/14	14:55	3666225	19	01	OK	ECM
02/14	14:56	17146931990	41	01	OK	
02/14	14:58	16612976282	29	01	OK	
02/14	15:00	4225079	27	01	OK	ECM
02/14	15:01	15592642640	17	01	OK	ECM
02/14	15:02	17753226606	24	01	OK	ECM
02/14	15:03	19253359116	23	01	OK	ECM
02/14	15:04	15302419647	01:05	01	OK	ECM
02/14	15:05	18776019335	29	01	OK	
02/14	15:06	15592765753	18	01	OK	ECM
02/14	15:07	6524376	17	01	OK	ECM
02/14	15:08	19255139353	19	01	OK	ECM
02/14	15:09	17607895168	00	00	BUSY	
02/14	15:10	14157478449	29	01	OK	
12/14	15:11	15107826078	18	01	OK	ECM
J2/14	15:12	18056423164	19	01	OK	ECM
02/14	15:29	19257783059	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 15:55
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 15:55
FAX NO./NAME	13107645219
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 16:01
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 16:01
FAX NO. /NAME	17076325074
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 16:04
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 16:04
FAX NO./NAME	14154868299
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 16:06
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 16:06
FAX NO./NAME	18189549266
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 15:57
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 15:57
FAX NO./NAME	14153629402
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 16:02
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BRDE5J271642

DATE, TIME	02/14 16:02
FAX NO./NAME	15102610577
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 16:06
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 16:06
FAX NO./NAME	13105416993
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 02/14/2013 16:15
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/14	15:49	15594533250	01:01	01	OK	ECM
02/14	15:51	15302217563	20	01	OK	ECM
02/14	15:52	14152061711	21	01	OK	ECM
02/14	15:53	6631858	18	01	OK	ECM
02/14	15:55	13107645219	00	00	BUSY	
02/14	15:56	16507774326	47	01	OK	ECM
02/14	15:57	15595941056	30	01	OK	
02/14	15:58	15307439352	17	01	OK	ECM
02/14	15:59	15597322584	22	01	OK	ECM
02/14	16:01	17076325074	00	00	BUSY	
02/14	16:01	19259578121	20	01	OK	ECM
02/14	16:02	153022392222	24	01	OK	ECM
02/14	16:04	14154868299	00	00	BUSY	
02/14	16:05	17758273006	19	01	OK	ECM
02/14	16:06	18189549266	00	00	BUSY	
02/14	16:07	15036691192	20	01	OK	ECM
02/14	16:08	17148930945	33	01	OK	
02/14	16:09	18585600158	19	01	OK	ECM
02/14	16:16	17145204027	27	01	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 16:25
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 16:25
FAX NO./NAME	15624941866
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 16:26
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	02/14 16:26
FAX NO./NAME	19512429797
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 02/14/2013 16:26
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/14	15:53	19098846032	19	01	OK	ECM
02/14	15:54	15104290198	29	01	OK	ECM
02/14	15:55	19093940724	20	01	OK	ECM
02/14	15:57	14153629402	00	00	BUSY	
02/14	15:58	14157527537	29	01	OK	
02/14	16:02	15102610577	00	00	BUSY	
02/14	16:02	16613981382	19	01	OK	ECM
02/14	16:03	5837504	30	01	OK	
02/14	16:04	15592518821	27	01	OK	ECM
02/14	16:06	13105416993	00	00	BUSY	
02/14	16:07	16615880487	27	01	OK	ECM
02/14	16:13	15304732749	40	01	OK	ECM
02/14	16:25	15624941866	00	00	BUSY	
02/14	16:26	19512429797	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 16:40
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 16:40
FAX NO./NAME	12098744404
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 16:47
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 16:47
FAX NO. /NAME	18182480013
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 16:51
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 16:51
FAX NO. /NAME	16613255590
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 17:04
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	02/14 17:04
FAX NO./NAME	5107826078
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

TRANSMISSION VERIFICATION REPORT

TIME : 02/14/2013 17:25
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	02/14 17:25
FAX NO./NAME	14154697681
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

BROADCAST REPORT

TIME : 02/14/2013 17:25
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
02/14	16:40	12098744404	00	00	BUSY	
02/14	16:41	16613668001	19	01	OK	ECM
02/14	16:42	16269625055	19	01	OK	ECM
02/14	16:42	17603370030	20	01	OK	ECM
02/14	16:43	12097265305	19	01	OK	ECM
02/14	16:44	13232228312	21	01	OK	ECM
02/14	16:45	19517769174	31	01	OK	
02/14	16:47	18182480013	00	00	BUSY	
02/14	16:49	7746487	22	01	OK	ECM
02/14	16:51	16613255590	00	00	BUSY	
02/14	16:51	15105817423	19	01	OK	ECM
02/14	16:52	15308852009	18	01	OK	ECM
02/14	16:53	17074477422	19	01	OK	ECM
02/14	16:54	19095946169	32	01	OK	ECM
02/14	16:55	14157527537	29	01	OK	
02/14	16:56	16617942505	28	01	OK	ECM
02/14	16:57	12092671887	27	01	OK	ECM
02/14	16:58	14153494489	28	01	OK	ECM
02/14	16:59	16615894725	20	01	OK	ECM
02/14	17:01	19512795020	37	01	OK	
02/14	17:02	14088481774	28	01	OK	ECM
02/14	17:04	5107826078	00	00	BUSY	
02/14	17:04	16617991038	47	01	OK	ECM
02/14	17:06	15308325847	17	01	OK	ECM
02/14	17:07	8728095	22	01	OK	ECM
02/14	17:25	14154697681	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

A&P Development & Construction, Inc.
IS NOT A SUBCONTRACTOR
310.793.2310 Ph - 310.793.2312 Fx

We invite and encourage responsible parties, Enterprises, and solicit your subcontractor or material

Organized Disadvantaged Business
the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED			
DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
Construction Area Signs	215 Taylor Rd.	(916)663-9097	Highway Specialty's quote was low by \$985.60 (Quote Attached)
	Newcastle, CA 95658		
Rupert Construction Supply	865 Teal Dr.	(925)408-3627	Scougal Rubber's Quote was low by \$283.29 (Quote Attached)
	Benicia, CA 94510		
Nitta Erosion Control	3778 Del Mar Ave	(916)652-7459	M & S Quote was low by \$281,785.00 (Quote Attached)
	Loomis, CA 95650		
PC & N Construction Inc.	5301 Byron Hot Springs Rd.	(925)634-4567	Dirt & Aggregate Quote was low by \$1391.00 (Quote Attached)
	Byron, CA 94514		

FIRM SELECTED FOR WORK ABOVE

Highway Speciaty Co.	PO Box 141	(530)949-5681	Quote Attached, See Attachment "C"
	Palo Cedro, CA 96073		
Scougal Rubber	895 Denmark Dr.	(775)284-8500	Quote Attached, See Attachment "C"
	Mccarran, NV 89434		
M & S Environmental Landscapes, Inc.	12192 Mac's Rd.	(530)241-1418	Quote Attached, See Attachment "C"
	Redding, CA 96003		
Dirt & Aggregate Interchange, Inc.	20906 NE Sandy Blvd.	(503)661-5093	Quote Attached, See Attachment "C"
	Fairview, OR 97024		



Caltrans Project
 Contract no. 03-3E6204
 Location: 03-But-99-28.1/29.6
 Bid Date: February 26, 2013

Item no. 5	Construction Area Signs – Stationary Mounted As shown on the plans Furnish, Install, & Remove	Lump Sum	\$9,525.00
Item no. 7	Type III Barricade 20 each @ \$100.00 each		\$2,000.00
Item no. 47	Remove Roadside Sign 33 each @ \$100.00 each		\$3,300.00
Item no. 92	Furnish Laminated Panel Sign (1" – Type B) 75 S.F. @ \$31.25 S.F.		\$2,343.75
Item no. 93	Furnish Single Sheet Aluminum Sign (0.063" –Unframed) 210 S.F. @ \$11.25 S.F.		\$2,362.50
Item no. 94	Furnish Single Sheet Aluminum Sign (0.080" –Unframed) 160 S.F. @ \$12.50 each		\$2,000.00
Item no. 95	Furnish Single Sheet Aluminum Sheet (0.080" –Framed) 85 S.F. @ \$15.00		\$1,275.00
Item no. 96	Roadside Sign – One Post 21 each @ \$300.00 each		\$6,300.00
Item no. 97	Roadside Sign – Two Post 3 each @ \$655.00 each		\$1,965.00
Item no. 113	Highway Post Marker 2 each @ \$40.00		\$ 80.00
Item no. 114	Marker (Culvert) 14 each @ \$40.00 each		\$ 560.00
Item no. 115	Object Marker (Type L-1) 4 each @ \$40.00 each		\$ 160.00

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure

Please contact Mike Smith at the number noted below for additional information.



UDBE Certified, #CT-032785

Quotation

TO: Estimator

Fax:

Bid Date: 2-26-13

Attn.:

Ph:

Date: 02-25-13

JOB: Butte Creek Bridge

JOB #: 03-3E6204

Quantity	Details	Unit	Total
13 ea	3" x 16" x 16" laminated pad w/ 6ea - 14ga shims **Quantity includes 1ea test pad	\$410.14	\$5,331.83
12 ea	14ga x 22" x 22" galvanized sheets	\$34.29	\$411.52
7 ea	5.3 oz. tube silicone grease	\$29.40	\$205.80

Production time upon receipt of approved shop drawings: 6-8 weeks

Prices listed do not include field service.

Additional items available for purchase. Please refer to attached line card for product information.

Actual quantities are the responsibility of the contractor.

Total:	\$5,949.14
---------------	-------------------

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.: Job Site

Pricing valid for 15 days

3941 Park Drive, Suite 20-487, El Dorado Hills, CA 95762-4549/Yard: 865 Teal Dr., Benicia, CA 94510 925-408-3627 ph 925-269-2861 fax.

Sincerely, Stacy Monroe
stacy@rupertsupply.com



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Revised Bid - Proposal

February 21, 2013

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 03-But-99-28.1/29.6, Caltrans Contract No. 03-3E6204, Addendum Nos. 1-2, Pave, install electrical beacons and replace bridge (scour) in Butte County near Chico at various locations from 0.6 mile south of Butte Creek Bridge to 0.8 mile north of Butte Creek Bridge. Bid Date: February 26, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Revised quotation supersedes one dated February 15, 2013 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). **BID ITEMS MAY BE SEPARATED.**


<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
20	Temporary Erosion Control Blanket	SQYD	2,000	\$ 6.47	\$ 12,940.00
21	Move-In/Move-Out (Temporary Erosion Control)	EA	10	\$1,900.00	\$ 19,000.00
22	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	10,000	\$ 1.09	\$ 10,900.00
23	Temporary Soil Binder	SQYD	10,000	\$ 0.31	\$ 3,100.00
26	Temporary Fiber Roll	LF	7,700	\$ 6.29	\$ 48,433.00
27	Temporary Gravel Bag Berm	LF	220	\$ 12.50	\$ 2,750.00
28	Temporary Large Sediment Barrier	LF	4,200	\$ 20.94	\$ 87,948.00
29	Temporary Silt Fence	LF	500	\$ 7.95	\$ 3,975.00
33	Temporary Fence (Type ESA)	LF	1,600	\$ 6.15	\$ 9,840.00

03-But-99-28.1/29.6, 03-3E6204, Addendum Nos. 1-2, in Butte County near Chico at various locations from 0.6 mile south of Butte Creek Bridge to 0.8 mile north of Butte Creek Bridge.
Nitta Erosion Control Revised Bid-Proposal dated February 21, 2013.
Page 2 of 4.

CONTINUED FROM PAGE 1

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
61	Erosion Control (Compost Blanket)	CY	2,310	\$ 114.00	\$ 263,340.00
62	Compost (Incorporate) - partial	SQYD	7,000	\$ 11.50	\$ 80,500.00
63	Move-In/Move-Out (Erosion Control)	EA	6	\$1,500.00	\$ 9,000.00
64	Erosion Control (Bonded Fiber Matrix)	SQFT	440,000	\$ 0.20	\$ 88,000.00
65	Fiber Rolls	LF	180	\$ 8.15	\$ <u>1,467.00</u>
	Totals				\$ <u>641,193.00</u>

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
 - 2) Total price excludes delivery of materials only in lieu of installation, clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Erosion Control Blanket, for Temporary Fiber Roll, for Temporary Gravel Bag Berm, for Temporary Large Sediment Barrier and for Temporary Silt Fence, re-installation of Temporary Erosion Control Blanket, maintenance of Temporary Erosion Control Blanket, repair of ground disturbances caused by the removal and disposal of Temporary Erosion Control Blanket, maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance and removal of Temporary Soil Binder, re-installation of Temporary Soil Binder, re-installation of Temporary Fiber Roll, repair of ground disturbances, maintenance (repair and replacement of Temporary Fiber Roll, replacement of broken or split stakes, correct rills and evidence where concentrated runoff has occurred), re-installation of Temporary Gravel Bag Berm, repair of ground disturbances caused by the removal and disposal of Temporary Gravel Bag Berm, maintenance (sediment removal and disposal, repair and replacement of Temporary Gravel Bag Berm, replacement of damaged or torn bags, correct rills and evidence where concentrated runoff has occurred), re-installation of Temporary Large Sediment Barrier, repair of ground disturbances caused by the removal of Temporary Large Sediment Barrier, maintenance (sediment removal and disposal, repair and replacement of Temporary Large Sediment Barrier, replacement of broken or split stakes, correct rills and evidence where concentrated runoff has occurred), re-installation of Temporary Silt Fence, pre-fabricated silt fence with sewn pockets, steel posts, tie wire, locking plastic fasteners, maintenance (repair and replacement of Temporary Silt Fence, sediment removal and disposal, repair or replacement of damage), wood posts, commercial quality nails or staples for Temporary Fence (Type ESA), backfilling of holes caused by the removal of Temporary Fence (Type ESA), maintenance (repair or replacement of damaged Temporary Fence (Type ESA)), re-installation of Temporary Fence (Type ESA), re-installation of Erosion Control (Compost Blanket), site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, re-application of Compost (Incorporate), compost compaction, compost incorporation, reseeding, coloring agent (already included in the wood fiber mulch for Erosion Control (Bonded Fiber Matrix)), re-application of Erosion Control (Bonded Fiber Matrix), re-installation of Fiber Rolls, maintenance (repair and replacement of Fiber Rolls,



Highway Specialty Co.

PO BOX 141 PALO CEDRO, CA 96073
 90 VALE ST SANTA ROSA, CA 95409
 LICENSE # 957808, A UNION CONTRACTOR
 PHONE 530-949-5681 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
1559500

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

February 26, 2013
 QUOTE VALID FOR 30 DAYS

PROJECT: **PAVE: INSTALL ELECTRICAL BEACONS: REPLACE BRIDGE (SCOUR)**
 CONTRACT #: **03-3E6204**
 BID DATE: **February 26, 2013**
 FED AID #:
 FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
5	CONSTRUCTION AREA SIGNS	LS	1	\$ 8,445.00	\$ 8,445.00
7	TYPE III BARRICADE	EA	20	\$ 59.00	\$ 1,180.00
47	REMOVE ROADSIDE SIGN	EA	33	\$ 69.00	\$ 2,277.00
92	FURNISH LAMINATED PANEL SIGN	SQFT	75	\$ 28.55	\$ 2,141.25
93	FURNISH WINGLE SHEET ALUMINUM SIGN	SQFT	210	\$ 14.84	\$ 3,116.40
94	FURNISH WINGLE SHEET ALUMINUM SIGN	SQFT	160	\$ 16.05	\$ 2,568.00
95	FURNISH WINGLE SHEET ALUMINUM SIGN	SQFT	85	\$ 21.15	\$ 1,797.75
96	ROADSIDE SIGN - ONE POST	EA	21	\$ 295.00	\$ 6,195.00
97	ROADSIDE SIGN - TWO POST	EA	3	\$ 415.00	\$ 1,245.00
113	HIGHWAY POST MARKER	EA	2	\$ 55.00	\$ 110.00
114	MARKER (CULVERT)	EA	14	\$ 55.00	\$ 770.00
115	OBJECT MARKER (TYPE L-1)	EA	4	\$ 55.00	\$ 220.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING
 CAS PRICE INCLUDES STATIONARY SIGNS SHOWN ON PLAN SHEETS AND TWO PROJECT INFO SIGNS ONLY.
 NUMBER OF MOBILIZATIONS: 4. PRICE PER ADDITIONAL MOVE-IN: \$900
 PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.
 ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING
 UNDERGROUND SERVICE ALERT AND STARTING WORK.
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS, NO MAINTENANCE.
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR
 WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM**



SCOUGAL RUBBER CORPORATION
 885 DENMARK DRIVE
 SUITE 103
 MCCARRAN, NV 89434
 Ph: 775-284-8500
 Fax 775-284-8501

14048

Bid Date: February 20, 2013

To: ESTIMATING DEPARTMENT

Phone:

Attn:

Fax:

Email:

Description: Butte Creek Bridge
 Right (Replace)

Job #: 03-3E6204

Quote Number: 14048

Quantity	Unit	Description	Unit Price	Total
13	ea	3" x 16" x 16" laminated pad w/ 6ea - 14ga shims ** Quantity includes 1ea test pad	\$390.61	\$5,077.93
12	ea	14ga x 22" x 22" galvanized sheets	\$32.66	\$391.92
7	ea	5.3 oz tube silicone grease	\$28.00	\$196.00
			Total	\$5,665.85

Inclusions: Material is AASHTO neoprene, 55 durometer. Shims are A1011. Scougal Rubber will supply standard manufacturers testing and material certification per Caltrans specifications.

Exclusions: sales tax, engineering, liquidated damages, retention.

Approximate time required for production, dating from the receipt of approved shop drawings **6 - 8 Weeks**

All prices F.O.B. Jobsite. Terms: Net 30 Days. Scougal Rubber will manufacture bearings as shown on contract drawings using specified materials. Scougal Rubber is not responsible for design or installation. Liability: limited to the cost of our product, we will not be responsible for additional charges. Warranty: one year product only. Due to the instability in the raw material markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of raw material pricing, Scougal Rubber Corporation reserves the right to make claim at time of shipment.

Sincerely,

MIKE EVANS

M&S Environmental Landscapes, Inc.12192 Mac's Road
Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

2/19/13

Bids 2/20/13

Bid For - Rte 99 Near Chico at Butte Creek Bridge

Cal-trans Contract # 03-3E6204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
21	Temporary (Move-in/out)	EA	10	\$ 700.00	\$ 7,000.00
22	Temporary (Hydraulic Mulch)	SQYD	10000	\$ 0.87	\$ 8,700.00
23	Temporary (Soil Binder)	SQYD	10000	\$ 0.430	\$ 4,300.00

TOTAL**\$ 20,000.00****ADDITIONAL BID NOTES**

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

M&S Environmental Landscapes, Inc.

12192 Mac's Road
 Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

2/19/13

Bids 2/20/13

Bid For - Rte 99 Near Chico at Butte Creek Bridge

Cal-trans Contract # 03-3E6204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
63	Erosion Control Move-in/out	EA	6	\$ 700.00	\$ 4,200.00
64	Erosion Control (BFM) Hydroseed	SQFT	440000	\$ 0.14	\$ 61,600.00
56	Fiber Rolls	LF	180	\$ 9.400	\$ 1,692.00

TOTAL

\$ 67,492.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 165 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

M&S Environmental Landscapes, Inc.12192 Mac's Road
Redding, CA 96003

530-241-1418

Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

2/19/13

Bids 2/20/13

Bid For - Rte 99 Near Chico at Butte Creek Bridge

Cal-trans Contract # 03-3E6204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
61	Erosion Control (Compost)	CY	2310	\$ 39.00	\$ 90,090.00
62	Compost (Incorporate) * Compost applied 4" in depth on area. Incorporated into soil and compacted not in bid.	SQYD	7000	\$ 4.33	\$ 30,310.00

TOTAL**\$ 120,400.00****ADDITIONAL BID NOTES**

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 165 Laborers Union.
- * if you have any questions please call our office.

Michael Smith

M&S Environmental Landscapes, Inc.

12192 Mac's Road
 Redding, CA 96003
 530-241-1418
 Fax 241-9647

CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

2/19/13

Bids 2/20/13

Bid For - Rte 99 Near Chico at Butte Creek Bridge

Cal-trans Contract # 03-3E6204

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
20	Temporary Erosion Control Blanket	SQYD	2000	\$ 10.09	\$ 20,180.00
26	Temporary Fiber Rolls	LF	7700	\$ 8.50	\$ 65,450.00

TOTAL

\$ 85,630.00

ADDITIONAL BID NOTES

- * Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
- * All traffic control to be provided by Prime contractor. Bid valid for 60 days.
- * An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at \$600.00 per hour.
- * Performance and Payment bonds are not included. Insurance beyond a \$5 mil umbrella will result in additional charge.
- * Additional insurance requirements including "Waiver of Subrogation" will be charged to Prime Contractor.
- * Signatory to Local 185 Laborers Union.
- * If you have any questions please call our office.

Michael Smith

\$ 293,522.⁰⁰

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620 LANDSCAPING & NURSERY
C2020 SOIL AMENDMENTS
C2030 EROSION CONTROL

C2000 HIGHWAY PLANTING
C2021 HYDROSEEDING
C2065 IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 30736

Genice Sakai

UCP OFFICER

April 24, 2012



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

REVISED

This is a FAX Transmittal consisting 2 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 2/26/13

TO: VIKING CONSTRUCTION CO.

Attn: ESTIMATOR

FAX: 916-562-5533

Project Name: 03-3E6204 PAVE, INSTALL ELECTRICAL BEACONS

Owner: CALTRANS

Bid Date & Time: 2/26/13 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
35	Treated Wood Waste	5720	LB	\$1.00	\$5,720.00
41	Remove Metal Beam Guardrail	500	LF	\$3.00	\$1,500.00
116	Metal Beam Guardrailing (Wood Post)	200	LF	\$20.00	\$4,000.00
118	Double Metal Beam Guardrail (Wood Post)	150	LF	\$30.00	\$4,500.00
119	Transition Railing Type WB	4	EA	\$3,000.00	\$12,000.00
120	Rail Tensioning Assembly	2	EA	\$1,000.00	\$2,000.00
121	End Cap (Type TC)	4	EA	\$250.00	\$1,000.00
122	Alternative Flared Terminal System	2	EA	\$2,000.00	\$4,000.00
123	Crash Cushion (Type CAT)	2	EA	\$5,000.00	\$10,000.00
124	Crash Cushion (Type CAT) Backup	2	EA	\$635.00	\$1,270.00
136	Mobilization	1	LS	\$5,000.00	\$5,000.00
TOTAL:					\$50,990.00 ←

- Stipulations:
- Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
 - Excludes erosion control.
 - Price based on 1 mobilization.
 - Extra mobilization = \$5,000.00 per mobilization.
 - 5 Working days.
 - California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 20000, WA CCB# DBTART02NP, WA DBE# DM M0700 751
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

Ad created on 02/13/2013 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

Focus Journal Ad

Published on www.dbegoodfaith.com, 02/13/2013 at 3:18PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator

Randy Jenco

Project Coordinator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle
Rancho Cordova, CA
95742
Tel: 916-852-5530
Fax: 916-852-5533

Viking Construction Company

is seeking qualified UDBs

Project Name

Butte Creek Bridge

Awarding Agency

Department Of Transportation

Project Location

Chico, Chico, CA

Bid Date & Time

02/20/2013 at 2:00 P.M

Bid/Contract

03-3E6204

Project Details

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.



DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 772-17589

We thank Viking Construction Company for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 2/13/2013 3:18:48 PM

Estimator Name: Randy Jenco

Awarding Agency: Department Of Transportation

Project Name: Butte Creek Bridge

Bid Date & Time: 02/20/2013 2:00 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: \$30

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Trade Journal AdPublished on www.trade.dbegoodfaith.com, 02/13/2013 at 3:18PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Viking Construction Company is Seeking Qualified

UDB

Bid Due Date : 02/20/2013 at 2:00 P.M Bid No : 03-3E6204

Contact Estimator : Randy Jenco

Project Name : Butte Creek Bridge
 Agency Name : Department Of Transportation
 Project City : Chico
 Project County : Chico
 Project State : CA
 Project Details :

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

Contact Details : Randy Jenco
 11315 Sunrise Gold Circle
 Rancho Cordova, CA 95742
 Tel: 916-852-5530
 Fax: 916-852-5533

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

JoAnn McGinnis

From: no reply [noreply@dbegoodfaith.com]
Sent: Wednesday, February 13, 2013 3:19 PM
To: JoAnn McGinnis
Subject: DBE Goodfaith Inc. Customer Receipt/Purchase Confirmation

Thank you for your order!

Order Information

Merchant: DBE Goodfaith Inc.
Description: Payment for Ads
Invoice Number: 772-17589
Customer ID: 772

Billing Information

Randy Jenco
Viking Construction Company
P.O. Box 1508
Rancho Cordova, CA 95741
US
jmcginnis@vikingbridges.com

Shipping Information

Total: US \$30.00

MasterCard

Date/Time: 13-Feb-2013 15:18:45 PST
Transaction ID: 5009619146

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, February 13, 2013 3:27 PM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Affidavit - Butte Creek Bridge

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **2/13/2013** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Butte Creek Bridge**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 2/13/2013 3:26:48 PM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified

sub-contractors and material suppliers for the following project:

Butte Creek Bridge

City/Location: **Chico**
County: **Butte**

Owner: **Department Of Transportation**

Bid Date: Wednesday 2/20/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Viking Construction
P.O. Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 Fax: (916) 852-5533
Randy Jenco
RJenco@vikingbridges.com

Published on 2/13/2013 4:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, February 13, 2013 3:27 PM
To: Stacy Duong
Subject: Copy of your DBE Ad - Butte Creek Bridge

Date Of Advertisement Placement: 2/13/2013 3:26:48 PM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified

sub-contractors and material suppliers for the following project:

Butte Creek Bridge

City/Location: **Chico**
County: **Butte**

Owner: **Department Of Transportation**

Bid Date: Wednesday 2/20/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Viking Construction
P.O. Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Randy Jenco

RJenco@vikingbridges.com

Published on 2/13/2013 4:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Stacy Duong

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, February 13, 2013 3:27 PM
To: Stacy Duong
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Butte Creek Bridge

Dear Randy Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.

If your ad needs to be advertised immediately please call 559-325-7055 or email bkinabrew@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction
Randy Jenco
P.O. Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

Bill To:
Randy Jenco
P.O. Box 1508
Rancho Cordova, CA 95741

P.O. Number:
n/a

Jenco@vikingbridges.com

Sales Code: Company

Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

January 30, 2013

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation (Caltrans)
- Project: Butte Creek Bridge (03-But-99-28.1/29.6)
- Location: Chico, CA.
- Bid Date: February 20, 2013, 2:00 p.m.
- Engineer's Estimate: 8,500,000

We invite and encourage responsible participation of Underutilized Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Lead Plan, Construction Area Signs, Traffic Control, Barricades, Channelizers, Furnish Temporary Railing and Traffic Screen, Temporary Crash Cushions, Furnish Message Boards, Prepare Storm Water Pollution Plan, Water Pollution Control, Street Sweeping, Storm Water Sampling and Reports, Biologist, Miscellaneous Demolition, Cold Plane Asphalt, Bridge Removal, Clearing, Excavation, Backfill, Erosion Control, Drainage, Grading and Paving, Furnish and Drive Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Bat Habitats, Joint Seals, Bar Reinforcing Steel, Streambed Gravel Blanket, Rock Slope Protection, Minor Concrete, Furnish Miscellaneous Metal, Fence, Roadside Signs, Metal Beam Guard Rail, Vegetation Control, Concrete Barrier, Traffic Striping, Crash Cushions, Signals and Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER