STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

~03-14A1

1:20 RCVD

Low Bidder

This information may be submitted with your bid proposal. Ifitis not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and
received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.
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IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier.

Names of the First Tier DBE Subcontractors and their respective items(s) of work

listed above must be consistent, where applicable, with the names and items
of work in the "Subcontractor List " submitted with your bid. Copies of the DBE
quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work

to be performed by DBEs including work performed by its own forces,

2. If 100% of item is not to be performed or furnished by DBE, describe exact portion

of item to be performed or furnished.

3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005
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ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD-(916) 654-3880 or write Records
and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,



STATE OF CALIIFORNIA * DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012) .

This information may be submitted with your bid proposal. If itis not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and
received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.
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IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier.
Names of the First Tier DBE Subcontractors and their respective items(s) of work
listed above must be consistent, where applicable, with the names and items

of work in the "Subcontractor List " submitted with your bid. Copies of the DBE
quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work
to be performed by DBEs including work performed by its own forces.

2. If 100% of item is not to be performed or furnished by DBE, describe exact portion
of item to be performed or furnished.

3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005
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ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records
and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If itis not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and
received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.
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IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier.
Names of the First Tier DBE Subcontractors and their respective items(s) of work
listed above must be consistent, where applicable, with the names and items

of work in the "Subcontractor List " submitted with your bid. Copies of the DBE Tossl
L Parti pab
quotes are required.

%
1. DBE prime contractors must enter their certification number and indicate all work
to be performed by DBEs including work performed by its own forces.
dad i

2. If 100% of item is not to be performed or furnished by DBE, describe exact portion S:gnature\uf Bidder
of item to be performed or furnished. d&'
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms. &
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ADA Noti For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records
1C€ .nd Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.




STATE OF CALiFORN]A * DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. Ifitis not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and
received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.
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IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier.
Names of the First Tier DBE Subcontractors and their respective items(s) of work
listed above must be consistent, where applicable, with the names and items

of work in the "Subcontractor List " submitted with your bid. Copies of the DBE
quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work
to be performed by DBEs including work performed by its own forces.

2. If 100% of item is not to be performed or furnished by DBE, describe exact portion
of item to be performed or furnished.

3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005
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ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records

and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Fax sent by @ 5836691192 DIRT & AGGREGATE 18-28-14 87:18a Pg: 171

N TATON

DIRT & AGGREGATE
INTERCHANGE, INC.

DATE: __ 10/28/2014

TO: KNIFE RIVER Attn: ESTIMATOR FAX: 530-894-6220

Project Name: 03-3F0004 RHMA OVERLAY
Owner: CALTRANS
Bid Date & Time: 10/28/14 Z:WPHV

m - Description ' Qty um
Treated Wood Waste 38700 LBS $0.25 $9,675.00
9 Remove Guardrail 2800 LF $5.00 $14,00000
31 Midwest Guardrai System 1830 LF $20.00 $36,600.00 .
32 Midwest Guardrail System (7" Post) 380 LF $25.00 $9,500.00
K7} Transition Railing (Type WB-31) 6 EA $3,500.00 $21,000.00
35 End Cap (Type A) 2 EA $350.00 $700.00
36 End Anchor Assembly (Type SFT) 2 EA $1,00000  $2,000.00
ar Alternative In-Line Terminal System 7 EA $2,500.00 $17,500.00
38 Alternative Flared Terminal System 4 EA $2,250.00 _  $9,000.00 .
TOTAL: $119,975.00
Stipulations: * Bond not included.
* No traffic control. No Survey Work.
¢ Excludes gl dirt work and concrete work on guardrail items.
¢ Exicudes erosion control.
* Price based on 1 mobilization.
* Extra mobilization=  $5,000.00 per mobilization.
. 14  Working days.
_, * California Contractor License # 507828
)1( * California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the pricés and-
mmwwnmnmmyexﬁmwm(w)dmﬁmmmmunless'ampbdinmlﬁngpmwﬂpt
date.

" Thank you for your consideration.
DIRT and AGGREGATE INTERCHANGE, INC.
Signed: _William Smith
Wearea lﬁmﬂym Enterprise

_ OR DBE #493, OR CCE# 26598, WA CCE# DIRTAINS2NP, WADBEK DA M0700 781
20905 NE Sandy Bivd, Fairview, OR 97624 ~ Phone: 503-661-5003  Fax: 503-669-1192 -




AUSTIN ENTERPRISE

. P.0O.Box 81926 - \M
_ Bakersfield, CA, 93380

Certified UDBE

BID PROPOSAL -

-

Contract: CDOT # 03-0F0004
Route 20, Yuba County -

Bid Date: October 28, 2014

BID ITEM #15 / Crack Treatment (portion): o

4%

¢

C] %i Prep, furnish and install............orveserevens $3,947.007 IomNi.......--ves - $55,258.00

X
1R
‘.

General Conditions:

Contractor to supply traffic control as needed for this portion of work. 8 days required
Contractor to supply layout and unrestricted access to work area. . :

Contractor to provide all permits and SWPPS for this project as rieeded..

. Includes one mob. Additiona) at $2,500.00 per each

A copy of this quotation to be used as an attachment in force in subcontract.

v LN

Note* S i
Union signatory gk '
Insurance: $5,000,000.00 Liability

No Bonding :

California Grinding Specialties / DBA: Austin Enterprise / TI’s Traffic Safety



10/27/2014 13:31 9166459618 AC DIKE #6230 P.001/001

A. C. DIKE CO. W
Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR /

QUOTATION: CDOT YUBA CO. RT 20 03-3F0004

BIDS : 10/28/14

, =)
Moo 2N 0 A%e .50

“PLACE ONLY"”*10,330 LF ASPHALT DIKE TYPES "A&E” @ $1.15LF =

PLACE IMPORTED SHOULDER BACKING @ $2380.00 8 HR SHIFT.**
**  PRICE INCLUDES PLACING AND SCREEDING.

EXCLUDES WATERING AND COMPACTION.

MOBILIZATION FOR SHOULDER MACHINE $400.00

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL. & ...

QUALIFIED MINORITY CONTRACTOR, DBE
CAL. LIC.# 407417 NEWVTLIC.
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

| )E?ﬁ 50



10/23/14 11:08AM PDT Adanta Inc. ->

Adanta, Inc.

828 School Street "
Napa, California 94559
Tel. (707) 709-8894

Fax (707) 736-8368

October 23, 2014

DBE QUOTE

Attn:  Estimator
Subject: Caltrans Contract 03-3F0004

PROPOSAL FOR BID ITEM:
LEAD COMPLIANCE PLAN

Dear Estimator:

5308946220 Pg 1/1

Adanta

COST [
$1,250.00 | N

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced
project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-ine.co
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Caltrans Project

Contract no. 03-3F0004

Location: 03-Yub-20-13.3/20.3 (Hwy 20 Yuba County)
Bid Date: October 28, 2014

Item no. 02 Construction Area Signs — Stationary Mounted
As shown on plan sheet C5-1
Furnish, Instali, & Remove Lump Sum $5,600.00 5
itemno.03  Traffic Control System — PARTIAL

Typical T-13 Reversing Control — Nights (excludes Holidays)

2 Men & Equipment Monday thru Thursday Friday thru Saturday
Rate per 8 hour shift $1,500.00 $1,740.00
OT Rate per hour 600.00 720.00
DT Rate per hour 800.00 920.00

Item no. 04 Portable Changeable Message Sign — Monthly Rental
$1150.00 per unit per month
» F.0.B. Newcostle.
» Saoles tax included.
» Item no. 04 must be in conjunction with other work.

item no. 27 Delineator (Class 1)
240 each @ $30.00 each $7,20000 X

Item no. 28 Marker (Culvert)
120 each @ $33.00 each $3,960.00 £

Item no. 29 Highway Post Marker /
17 each @ $35.00 each $ 595.00 7( =

Item no. 30 Object Marker (Type L-1)
4 each @ $38.00 each $ 15200 )C /

J
Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, Rumble/Quake Strips, Traffic
Control other than Typical Shoulder Closure and Light Towers.

Please contact Mike Smith for additional information at the number noted below.

215 Taylor Road, Newcastle, CA 95658 * (916) 663-9097 * (916) 663-1858
ﬁ%ﬁ@!ﬁ“ﬁéﬂﬂ UBB’EI{@#IWBE * Contractor #442645



Civil Engineering and Stormwater Solutions

QOctober 26, 2014

RE: Proposal for WPCP for Caltrans 03-3F0004, bidding 10/28/2014

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater

management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and
local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP’s, monitoring,
site inspection and testing will be the contractor’s responsibility.

B. Provide Water Pollution Control Manager (QSD/QSP), 1 day per week

I.
IL.

II1.
v
V.
VL
VIL
VIIL

Provide Water Pollution Control Manager (WPCM) with appropriate QSD and QSP certification.
Provide inspection 1 day per week of stormwater BMP’s and oversee BMP implementation;
inspections will be done or overseen by a QSD or QSP.

Provide quarterly non-stormwater monitoring inspection.

Check NOAA weather forecast daily.

Provide stormwater inspection reports once a week.

Prepare WPCP Amendments as needed.

Provide initial SWPPP training to contractor’s staff and subcontractors at beginning of job.
Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers
non-stormwater, non-visible pollutant or other testing. Assumes contractor’s staff can provide the
daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs
unless otherwise contracted for.

C. Provide QSP for Pre-Storm, During Storm or Post Storm Inspection

L
II.
111

Fee:

Provide Pre-storm inspection when the rain forecast is at 50% chance or more of occurrence.
Provide During storm inspection. This is required daily during extended rain events. Provide Post
storm inspection after a qualifying rain event.

Inspections will be done or overseen by a QSD or QSP.

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP $ 625 \\

5\\1

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

B. Provide Water Pollution Control Manager (QSD/QSP) $ 500 per week

$500/week x 9 weeks = $4,500 Not to Exceed

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 - DIXON, CA - 95620
PHONE: 707-693-1926 « FAX 707-471-0318
ROBIN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

This is based on the project lasting 9 weeks.

C. Provide QSD/QSP for Pre-Storm, During Storm or Post Storm Inspection  § 400 EA
For quantity purposes, we estimate no more than 2events
$400 per visit x 2 visits = $800
This is based on the project lasting 9 weeks.
Fees will be due within 30 days of client’s receipt of invoice.
Timing and deliverables:

The WPCP will be provided within 1 week of receipt of signed contract. The document will be provided in hard copy (4
copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at
(707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707)
471-0318.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE/QSD/QSP, President Name: Date:

License #: C64354

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 - DIXON, CA - 95620
PHONE: 707-693-1926 - FAX 707-471-0318
ROBIN@TULLYGROUP.COM



DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818

CA No. 0366649
dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444
SBE 52655

—--QUOTE

Knife River Construction
Attn.Andy Lanier
Date: 10/28/14

Project: Caltrans 03-3F0004
Material: 350 Ton - PG 64-16
Delivered Price: $598.00 Per U.S. Ton + any applicable taxes

ORIGIN: Pacific Northwest
DESTINATION: Marysville, CA

250 tons ¥ F598/Ton % 1.oT7S(TAx ) xGOYf, = 124,798 5D

*Standby after 1 hour from scheduled delivery time at $100.00 per hour

*Pricing based on full loads - 26.00 ton

*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.20 per
gallon. www.eia.gov. $3.876 on bid day.



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)
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PAGE 1 0OF 3

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken
down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that

sufficient work to meet the goal was made available to DBE firms.
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2

012)

PAGE 20OF 3

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited

Date of Initial Solicitation

Item(s) of Work

Follow Up Methods and Dates
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3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each

DBE if the selected firm is not a DBE.

Iltem(s) of Work

Name of Selected Firm

DBE or non-
DBE

Name of Rejected Firm

Quote
(%)

Price Difference

(%)

22

ATTACRUENT

N

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.




STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION PAGE 3 OF 3

GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of
publication:

Publications Dates of Advertisement
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5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing,
provide copies of supporting documents.

Name of Agency Date of Contact Method of Contact Results

oes ovoerd U0 /18] | por cdmdred | Rl ity
\\C i ; W P

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation.
Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

NONX (2g,0e0 ¥ &

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding
supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide
copies of supporting documents.

NN Q0 O A

8. Include additional data to support a demonstration of good faith efforts.

oex COUTR AN |oebSTe  Coloerisemany

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records
and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



CONSTRUCTION

Y

DBE Opportunities per Bid ltems Report

AN MDU RESOURCES COMPANY Attachment "A"
Contract Number: 03-3F0004
Bid Total: 4,436,894.50
Item Broken Down
Bidder Normally o
ltenéfl::rr::ers Itermn Descripton Performs item ::r:ia;:;:':tai:: Amount ($) P:;:::::EF%T
Y/N
Y/N
1 Lead Compliance Plan N Y $1,250.00 0.028
2 Construction Area Signs Y/N Y $5,600.00 0.126
3 Traffic Control System Y/N Y $191,000.00 4.305
4 Portable Changeable Message Signs Y/N Y $6,000.00 0.135
6 Prapare Water Pollution Control Program ¥iN Y $625.00 0.014
7 Temp Drainage Inlet Protection Y/N Y $2,750.00 0.062
8,9,31,32,34-38 Guardrail package N Y $119,975.00 2,704
10 Remove AC Dike Y/N Y $20,800.00 0.459
11 Adjust Inlet Y/N Y $8,800.00 0.198
12 Cold Plane AC Pavement Y/N Y $106,000.00 2.389
13 Clear & Grub Y/N Y $10,000.00 0.225
14 Shoulder Backing Y Y $111,900.00 2522
15 Crack Treatment N Y $55,258.00 1.245
16 Prepave Inertiai Profiler N Y $2,500.00 0.056
17 Prepave Grinding Day Y ¥ $39,000.00 0.879
18 Replace AC Surfacing Y Y $280,500.00 6322
15 HMA -A Y Y $27,060.00 0.610
20 &21 partial RHMA -GG & RHMA -0G (supply & deliver PG asphalt cement) Y Y $750,000.00 16.904
22 CL Rumbie Strip N Y $9,500.00 0.223
23 Data Core Y Y $4,000.00 0.090
24,25 Place ACDikes A & E N Y $11,879.5Q 0.268
26 Tack Coat N Y $39,000.00 0.879
27-30 Delineators, Markers N Y $11,907.00 0.268
33 Vegetation Control (Minor Concrete) N Y $85,800,00 1.934
22,39-45 Rumble Strip, Thermopiastic Markings & Striping, and Pvmt Markers N Y $97,830.00 2,205
46, 47 Maintain TMSE, Traffic Monitor Station N Y $8,700.00 0.196
0.000
0.000
0.000
¢.000
Total $ Amount & Percentage of the Project Made Available to DBE Firms: $2,008,034.50 45,258

Pagelofl




sy Ao

LU

' CONSTRUCTIO

¥ %

AN MDU RESOURCES COMPANY

DBE Opportunities per Bid Items Report

Attachment "A"

Contract Number: 03-3F0004
Bid Total: 4,436,894.50
Bidder Normally ftem Brok.e.n Dawn
Item Numbers . to Facilitate Percentage of
item Descripton Performs Item L, Amount ($)
Offered Participation Contract {%)
Y/N
Y/N

i Lead Compliance Plan N Y $1,250.00 0.028
2 Construction Area Signs ¥/N Y $5,600.00 0.126
3 Traffic Control System Y/N Y $191,000.00 4.305
4 Portable Changeable Message Signs Y/N Y $6,000.00 0.135
<] Prepare Water Pollution Contrel Program Y/N Y $625.00 0.014
7 Temp Drainage Inlet Protection Y/N Y $2,750.00 0.062
8,9,31,32,34-38 Guardrail package N ¥ $119,575.00 2,704
i0 Remove AC Dike ¥/N ¥ $20,800.00 0.469
11 Adjust Inlet ¥/N Y $8,200.00 0.198
12 Colgd Plane AC Pavement Y/N Y $106,000.00 2.389
13 Clear & Grub Y/N Y $14,000.00 0.225
14 Sheoulder Backing Y Y $111,500.00 2.522
15 Crack Treatment N Y $55,258.00 1.245
16 Prepave Inertial Profiler N Y $2,500.00 0.056
17 Prepave Grinding Day Y Y $39,000.00 0.879
18 Replace AC Surfacing Y Y $280,500.00 5.322
15 HMA -A Y Y $27,060.00 0.610
20 &21 partial RHMA -GG & RHMA -DG {supply & deliver PG asphalt cement} Y Y $750,000.00 16.904
22 CL Rumble Strip N Y $6,500.00 0.223
23 Data Core Y Y $4,000.00 0.080
24,25 Place AC Dikes AR E N Y $11,879.50 0.268
26 Tack Coat N Y $39,000.00 0.879
27-30 Delineators, Markers N Y $11,907.00 0.268
33 Vegetation Control (Minor Concrete) N Y $85,800.00 1.934
22,39-45 Rumble Strip, Thermapiastic Markings & Striping, and Pvmt Markers N Y $97,830.00 2.205
46, 47 Maintain TMSE, Traffic Monitor Staticn N Y $8,700.00 0.196
0.000
£.000
0.000
£.000
Total $ Amount & Percentage of the Project Made Available to DBE Firms: $2,008,034.50 45.258

Page 1of 1
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AN MDU RESOURCES COMPANY

Item 3 Attachment "B"

Contract Number:

03-3F0004

Bid Total: $4,436,894.50
) DBE or 1 _
Items of Work Name of Selected Firm dida Name of Rejected DBE Firm Rejected DBE Quote Price Difference
1 Adanta Inc - Napa CA DBE Appian UDBE SWPPP $1,900.00 $650 more
2 Construction Area Signs Inc - Newcastle CA DBE KRC Safety Co $6,495.00 $895 more
3 Knife River Construction non T and S DVBE Inc $132,210.00 $22,590 more
6 Tully Consulting Group - Dixon CA DBE Appian UDBE SWPPP $700.00 $75 more
10 Knife River Construction non none received
1l Knife River Construction non Ernest B. Dee $28,160.00 $19,360 more
12 Knife River Construction non none received
14 Knife River Construction non none received
15 Austin Enterprise - Bakersfield CA DBE none received
16 Knife River Construction non none received
17 Knife River Construction non none received
18 Knife River Construction non none received
24,25 A.C. Dike Co - Lincoln CA DBE none received
26 Pacific Northwest Qil - Stockton CA non none received
27-30 Construction Area Signs Inc - Newcastle CA DBE KRC Safety Co $20,325.00 $8,418 more
33 Nor-Cal Concrete Inc - Suisun CA non Ernest B. Dee $120,120.00 $34,320 more
3P,22,39-45 Linear Options Inc - Durham CA non none received
8,9,31,32,34-38 Dirt & Aggregate Interchange Inc - Fairview OR DBE Frank Medina Gen Eng'g $145,670.00 $25,695 more
46,47 Loop Installation & Repair - Granite Baty CA non none received

Page 1of 1
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AN MDU RESQURCES COMPANY

Item 3 Attachment "B"

Contract Number: 03-3F0004
Bid Total: $4,436,894.50
X DBE or . - ¢ ’
Items of Work Name of Selected Firm Non Name of Rejected DBE Firm Rejected DBE Quote Price Difference

1 Adanta Inc - Napa CA DBE Appian UDBE SWPPP $1,900.00 $650 more

2 Construction Area Signs Inc - Newcastle CA DBE KRC Safety Co $6,495.00 5895 more

3 Knife River Construction non Tand S DVBE Inc $132,210.00 $22,590 more

6 Tully Consulting Group - Dixon CA DBE Appian UDBE SWPPP $700.00 $75 more
10 Knife River Construction non none received

11 Knife River Construction non Ernest B. Dee $28,160.00 $19,360 more
12 Knife River Construction non none received
14 Knife River Construction non none received
15 Austin Enterprise - Bakersfield CA DBE none received
16 Knife River Construction non none received
37 Knife River Construction non none received
18 Knife River Construction non none received
24,25 A.C. Dike Co - Lincoln CA DBE none received
26 Pacific Northwest Oil - Stockton CA non none received

27-30 Construction Area Signs Inc - Newcastle CA DBE KRC Safety Co $20,325.00 $8,418 more

33 Nor-Cal Concrete Inc - Suisun CA non Ernest B. Dee $120,120.00 $34,320 more
3P,22,39-45 Linear Options Inc - Durham CA non none received

8,9,31,32,34-38 Dirt & Aggregate Interchange Inc - Fairview OR DBE Frank Medina Gen Eng'g $145,670.00 525,695 more
46,47 Loop Installation & Repair - Granite Baty CA non none received

Pagelof1l




10/23/14 11:08AM PDT Adanta Inc. -> 5308946220 Pg 1/1

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Ad ab nta
October 23, 2014
DBE QUOTE
Attn:  Estimator
Subject: Caltrans Contract 03-3F0004
PROPOSAL FOR BID ITEM: COST {
LEAD COMPLIANCE PLAN $1,250.00 ’ # J

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced
project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypat ta-ine.com
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Civil Engineering and Stormwater Solutions
October 26, 2014
RE: Proposal for WPCP for Caltrans 03-3F0004, bidding 10/28/2014

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater
management services. )

Scope of Work:
A. Prepare Water Pollution Control Program (WPCP)
Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and
local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP’s, monitoring,

site inspection and testing will be the contractor’s responsibility.

B. Provide Water Pollution Control Manager (QSD/QSP), 1 day per week

L Provide Water Pollution Control Manager (WPCM) with appropriate QSD and QSP certification.

II. Provide inspection 1 day per week of stormwater BMPs and oversee BMP implementation;
inspections will be done or overseen by a QSD or QSP

II1. Provide quarterly non-stormwater monitoring inspection.

Iv. Check NOAA weather forecast daily.

V. Provide stormwater inspection reports once a week.

VL Prepare WPCP Amendments as needed.

VIL. Provide initial SWPPP training to contractor’s staff and subcontractors at beginning of job.

VIII.  Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers
non-stormwater, non-visible pollutant or other testing. Assumes contractor’s staff can provide the
daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs
unless otherwise contracted for.

C. Provide QSP for Pre-Storm, During Storm or Post Storm Inspection

L Provide Pre-storm inspection when the rain forecast is at 50% chance or more of occurrence.

II. Provide During storm inspection. This is required daily during extended rain events. Provide Post
storm inspection after a qualifying rain event.

IIL Inspections will be done or overseen by a QSD or QSP.

Fee:
The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP $ 625 \

I»

B. Provide Water Pollution Control Manager (QSD/QSP) $ 500 per week

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

$500/week x 9 weeks = $4,500 Not to Exceed

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 - DIXON, CA + 95620
PHONE: 707-693-1926 - FAX 707-471-0318
ROBIN@TULLYGROUP.COM
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APTIAN UDBE SWDPPD

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road ~ Phone: (510) 854-9402
El Sobrante, CA 94803  Fax: (510) 256-0103

' Friday, October 24, 2014
ATTN: Estimator '

RE: Contract: Caltrans — 03-3F0004
RHMA overlay, replace guardrail.

Bid Date: October 28, 2014

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft
copies of the plan, additional copies of the approved plan if required by the Special Provisions,
amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm
Water Discharge Regulations and as required by the Special Provisions.

ltem# | oo Items bid individuall Bid Price
ode
1 070030 | Lead Compliance Plan (LCP) $1,900.00
6 130200 | Prepare Water Pollution Control Program (WPCP) $700.00
Good luck,
Thomas Koprek
Estimator

(510) 854-9402



9166631858 SIERRA SAFETY/CAS ; 07:43:40a.m. 10-28-2014 1/3

Caltrans Project

Contract no. 03-3F0004

Location: 03-Yub-20-13.3/20.3 (Hwy 20 Yuba County)
Bid Date: October 28, 2014

itemno.02  Construction Area Signs — Stationary Mounted i \\_
As shown on plan sheet C5-1 / :
Furnish, Instal‘, & Remove Lump Sum/ $5,600.00 X

ltemno, 03  Traffic Control System — PARTIAL (

Typical T-13 Reversing Control — Nights (excludes Holidays) '
2 Men & Equipment Monday thru Thursday Friday thru Saturday
Rate per 8 hour shift $1,500.00 $1,740.00
OT Rate per hour 600.00 720.00
DT Rate per hour 800.00 920.00
Item no. 04 Portable Changeable Message Sign — Monthly Rental
$1150.00 per unit per month
» F.0.B. Newcastle.
» Soles tax included.
» Item no. 04 must be in conjunction with other work.
item no. 27 Delineator (Class 1) ' \
240 each @ $30.00 each $7,20000 X
ltemno.28  Marker (Culvert) ( ’\
120 each @ $33.00 each $3,960.00 ) \\ \©
Item no. 29 Highway Post Marker ‘
17 each @ $35.00 each $ 59500 X . |
itemno.30  Object Marker (Type L-1)
4 each @ $38.00 each $ 152.00 7‘ /

W = 1Pl

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, Rumble/Quake Strips, Traffic
Control other than Typical Shoulder Closure and Light Towers.

Please contact Mike Smith for additional information at the number noted below.

215 Taylor Eg;_{i, Newcastle, CA 95658 * (916) 663-9097 * (916) 663-1858
&;@ﬂa'liﬁhdf U.DEWIWBE * Contractor #442645



08:02 KRC SAFETY CO INC (FAX)559 732 2684 P.002/006

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93280-6356
Phone (559) 732-0393 » Fax (559) 732-2684

Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:349 / D:400

Job# 03-3F004 03-Yub-20 KRC BID #M14-1038

Bid Date: 10-28-2014 gl
*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 915004}, DEE(CERT.

00447, SBE(CERT. ﬁoﬁiﬂw)"\
L 5 d
: ” TOTAL

ITEM DESCRIPTION * $IUNIT
2 Construction Area Signs Ls Ls Ls $6,495.00 #(
- Price above includes signs from CS-1 only; furnished, installed and removed.

- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime
3 Traffic Control System

1 impact attenuator vehicle with driver $315.00 per 8 hour shift

1 pilot car and driver $720.00 per 8 hour shift

2 flaggers $1,415.00 per 8 hour shift

2 flaggers with light towers $1,515.00 per 8 hour shift

Traffic Control Notes:
- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates

- Cancelations made less than 6 hours notice of requested show up time will be charged at 40% of
quoted rates, all cancelations MUST be received in written form, via fax or e-mail.

- TC crews subject to availability

- Portable transverse rumble strips not included in quoted prices

- Please allow up to 30 minutes on each side of shift for placing and removing equipment.

- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.

- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site.
Additional delivery/pick up fee may apply if not given this notice.

- All overtime will be charged at $95.00 per hour per man

- All Saturday traffic control rates multiply by 1.3

- All Sunday traffic control rates multiply by 1.7

- Portable Changeable Message Sign (PCMS) - per each, rental only
- $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days)

- Signs specifically not included above are to be considered excluded from item {K
niractor

- $320.00 delivery fee will apply : $320.00 pick up fee will apply \
27 Delineator (Class 1) ea 240 $45.00 $10,800.00 )[\
28 Marker (Cuivert) ea 120 $68.00 $8,160,00 %\ g
29 Highway Post Marker ea 17 $65.00 $1,105.00 / ’16]7
30 Object Marker (Type L-1) ea o $65.00 $260.00

Note: (1) addendum(s) acknowledged. Z. 7Q 'y‘e %')p
Note: If items are not tied together within these notes items may be split. 1
Note: Iltem 27, 28, 29 and 30 must bid together.
Note: Delineator and marker installation includes (1) move in. Additional move-ins will be charged at
$1,200.00 per occurrence.
Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must
be understood and accepted.

CALIFORMIA ™,

“i& \r\

N A5SOUAT u___,./




T AND S DVBE IHC Email - tandsdvbe@yalioo.com

General Contractor CA. Lic # 983087 A:C31 Phone 530-864-8105
DVBE Supplier #1753009 P.o. Box 270936

ﬂ Susanville Ca, 96127
JOB # 03-3F0004 Bid Date 10/28/14

Job Name- RHMA Overlay, Replace Guardrail

1. Flagging T 13 Reversible. Signs/stands, Cones, Radios (Item #3)

e 8 Hour straight time shift $1370.00 (Two Flaggers/Rumble strips) "l)” o~
( «  Additional Flagger (Each) per & hr. straight time rate $587.00 _
%\A‘S/k «  Overtime, each flagger $95.00 per hr. % ‘-\’ h‘b oT -~ Z‘DD

Sunday/Holidays time each flagger $105.00 per hr.

Exclusions ¢
The prime contractor will provide all light towers (Unless rented from T AND S DVBE Inc.) and placement of light towers\f 26[ ’5{5
needed. If prime would like T AND S DVBE Inc. to provide light towers, additional cost will apply. (See rates below) {/

e -~
Pilot car (Item #3) P 5 { =15 1’! e
«  Pilot car and driver @ 752.00 per 8 hr. straight time shift 1 S'L - > I l % )

'L\{; *  Overtime @ $109.00 per hr. A l', hfﬁ o - (13 “r& Q;W
5 f(’\’ «  Sundays/Holidays @ $125.00 per hr.

2.Typical lane Closure Rates T-10/T-14/T-11 (Truck and Traffic Control Supervisor) ltem # 3 ﬂ Ib&w Sm

. 8 Hour straight time shift $850.00 (Traffic control supervisor, traffic truck)

. 8 Hour straight time shift $1296.00 (Traffic control supervisor, Traffic control tech. and traffic truck.) i gw-/
. Overtime Rate $126.00 (Traffic control supervisor, traffic truck) "f‘{ - \06' \

. Overtime Rate $200.00 (Traffic control supervisor, Traffic control tech. and traffic truck.) *

. Sundays/Holidays time rate $150.00 (Traffic control supervisor, traffic truck) /
. Sundays/Holidays time rate $235.00 (Traffic control supervisor, Traffic control tech. and traffic truck.)

Traffic control cone truck will include all needed cones, temp signs and stands, and fully trained and very experienced traffic d gﬂo
control supervisor. If cones are to be placed in multi-lane road or at high speed traffic a traffic control technician must be '1/1/

include in price. Rates include typical 3 advance signs, 3 Lance closed signs, and enough cones for a 2 mile closure. If additional o \@[/
delineation is needed, please see rates below and/or call with additional needs and discuss pricing. For multi-line closures or \/\l[l

closures in 2 directions please call for additional pricing.

Prices and items below only apply if T AND S DVBE Inc. is contracted to provide traffic control.
3.Traffic control technician labor (Includes truck)

$790.00 per 8 hour straight-time;

$105.00 per hour overtime & Saturdays;

$125.00 per hour Sundays/Holidays;

While available on a full-time basis at these same rates, this work is generally performed pre- or post-shift, and resetting of
safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime
Contractor.

Traffic control technician hours are billed when placing additional cones, signs/stands, CMS boards, when directed by Prime
Contractor. This rate does not include the original sign, CMS board, & cone placement included in #1.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

4. Construction Area Signs

Call or email if you would like pricing.

5. Arrow Board Rental
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NOR-CAL CONCRETE, INC

Nor-Cal Concrete, Inc.
P.O. Box 521, Suisun, CA. 94585 \1\

707-425-6144

Date: October 28, 2014

Contractor: Knife River
Phone: 530-891-6555
Fax: 530-894-6220

Attn: Estimating
Re: Cal Trans 03-3F0004
Location: Yuba County

Nor-Cal Concrete Estimator: Joe Ardave

Cal-Trans, Department of Transportation
City of Sacramento

SMEE Clearinghouse

Contra Costa County

Contractors License (Class C8)

Item Description

33 Vegetation Control (Minor
Concrete)

Nor-Cal Concrete

#CT-009282
#19217
#95GN0009

#271483

Qty

1,660

Fax # 707-425-5458

SMBE
SBE
MBE
SBE

PAGE 81/82

No Expiration
3123/2015
12/31/2013
No Expiration
7/31/2015

85,800.00

85,800.00

Page 1 of 2



From: Emest Dee Fax: (916) 512-3303 To:

Fax: +1 (530) 894-6220 Page 1 of 1 10/28/2014 12:16

ERNEST B. DEE Tel: 916-271-0410

P. O. Box 580937 ‘ Fax: 916-512-3303

Elk Grove, CA 95758 CA License 959857 e-mail: dee4321@frontiemet.net
BID

DATE: 10/28/14 PROJECT:

TO: Bidding Contractor
ADDENDUMS NOTED: 1

CA GSA SB NO.: 1478060

CONTRACT No: 03-3F0004

LOCATION: In Yuba County About 12 Miles East Of

Marysville From Marysville Road To 0.3 Mile East Of
Lower Smartsville Road

UNION AFFILIATION: Finiéhers, Carpenters &
Laborers

We shall include all labor, equipment, materials, supervision, taxes, insurance and incidentals to complete the following
items for the above project, per the Special Provisions, Caltrans 2010 Standard Specifications and 2010 Standard Plans.

ITEM | ITEM UNIT
No. | copr | DESCRIFTIONS UNIT | QTY | pRICE| AMOUNT )(«V\r[ e
11| 152430 | ADJUST INLET EA 11| $2,560.00 | $28,160.00 %,?E.,.;
33| 832070 | VEGETATION CONTROL (MINOR CONCRETE) | SQYD | 1,560 |  $77.00 | $120,120.00 Noc-Cal?
1)
BS 829
Exclusions:

e @& o @ 9

Please call if you have any questions.

Emest Dee, Estimator

All Traffic Control by others: We require 3 working days for item 11 and 10 working days for item 33
Sawcut and removal of AC as necessary

Emest B. Dee will finegrade areas, form and place minor concrete
Bond (3%)
Sanitary Facility



Fax sent by @ 5HYU36bY11Y9Z DIRT & AGGREGATE 18-28-14 87:18a Pg: 171

IA

DIRT & AGGREGATE
INTERCHANGE, INC.

ATION

.

DATE: __ 10/28/2014

TO: KNIFE RIVER Attn: ESTIMATOR FAX: 530-894-6220

Project Name: 03-3F0004 RHMA OVERLAY
Owner: CALTRANS
Bid Date & Time: 10/28/14 Z:OOPH.

ltun - Description : Qty um !m:_&!a Ezmm
Treated Wood Waste 38700 LBS $9,675.00
9 Remove Guardrail 2800 LF 35.00 $14,000.00 .
3 Midwest Guardraif System 1830 LF $20.00 $36,600.00 - .
32 Midwest Guardrail System (7" Post) 380 LF $25.00 $9,500.00
34 Transition Railing (Type WB-31) s EA $3,500.00 $21,000.60
35 End Cap (Type A) 2 EA $350.00 $700.00
36 End Anchor Assembly (Type SFT) 2 EA $1,000.00 $2,000.00
37 Alternative In-Line Terminal System 7 EA $2,500.00  $17,500.00
38 Alternative Flared Terminal System 4 EA $2,250.00 _ $9,000.00 .
TOTAL: $119,975.00
Stipulations: * Bond not included.
¢ No traffic control. No Survey Work.
¢ Excludes all dirt work and concrete work on guardrail items.
¢ Exicudes erosion control.
* Price based on 1 mobilization.
s Extra mobilization=  $5.000.00 per mobilization.

. 14 Working days.
¢ California Contractor License # 507828
¢ California UDBE Certified #CT-000020.

DuetoaontlmndlndwmminmmmmmddmIndeliveryofstnhm‘ahﬂds.mmmmd",.' e
delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing priortothat -
date. '

" Thank you for your consideration.
DIRT and AGGREGATE INTERCHANGE, INC.

Signed: _William Smith

‘ OR DBE #493, OR CCB# 26509, WACCB’D!RTM‘I!?NP A DE ol
20905 NE Sandy Bivd, Fairview, OR 97024 : Phonc 503-661-5093 Fax: 503-669-1192




OCT-28-2014(TUE) @7:30  Frank Medina GEC (FAX)530 743 9352 P. 001/002

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD ,‘ "
OROVILLE, CA 95566 oW
OFFICE - 530-743-0744; FAX - 530-743-8352

PROPOSAL

State Lic 644373 Class A C13 C31 toni. medina@att.net

Laborers Local 185

Ce 8270 gl il Operators Local 3
Certified ESBE: FRM5425230P : Air Quality Compliant
FAXED ON 10/28114 Project: 03-3F0004
Bid Date: 10/28/14
Addendums: 1 Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: 25 DAYS  Back Charges: No Retention Withheld: No Bond Premium: 2%
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO
Item No. ¢ item itom Price Unit Qty Total /
% CONSTRUCTION AREA SIGN CS-1 LS LS LS $10,000.00
g ,\_. |TREATED WOOD'WASTE 0.50 LB 38700 | $19,350.00 /
" |REMOVE.GUARDRAIL 5.00 LF 2800 $14,000.00
F_27 DELINEATOR CLASS 1 32.00 EA 240 | $7,680.00 QB\J{F
L 28 MARKER CULVERT 40.00 EA 120 $4,800.00 ;o k}'—
\)o 3 28 HIGHWAY POST MARKER 50.00 EA 17 $850.00 L
5\% OBJECT MARKER L-1 N 40.00 EA 4 $160.00
MIDWEST GU IL SYSTEM K1 % ~ LF 4%}~ 1830
MIDWEST GUARDRAIL SYSTEM 7° PSThJ - Mo LF |\ 4b 380 680001 | - N
VEGETATION CONTROL 4250 | sSQYD 1560 $66,300.00 i
TRANSITION RAILINGWB-31 3600.00 EA 6 $21,600.0084 | - 4
END CAP TYPEA 500.00 EA 2 L
END ANCHORASSEM SFT 700.00 EA 2 = RN
ALTERN IN'LINE 3000.00 EA 7 !
ALTERNATIVE FLARED 3000.00 EA 4 ,000.00§ :
TOTAL 20. b2
/ -

***Quote is based on all items. If you would like to broak up packages please call us for approval. / %{1 'I cfio
***Excluding any painting or Electrical work on any items. 5_

*** Quote INCLUDES 2 mobilizations. Additional mobilizations to be charged at $750 ea. o
***Quote is based on Reguair shift hours M-F. Weekends, Holidays, and Night Work subject to wage T

***Stand By Timo: $250 per Hour Excluding Weekend or Holiday Hours 7 ' ql
***Bid items that require night work the Item price reflect night work rate. A 125 }
Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional

Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If

court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A

late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote.

This is annual percentage rate of 18%.

***Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same:

approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the
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Baldwin Contracting Company, Inc. dba Knife River Construction

LOG
Good Faith Effort for Bid Solicitation 03-3F0004
Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From

Marysville Road To 0.3 Mile East Of Lower Smartsville Road
Important Instructions
NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C"
on STD-840 and include STD-840 with your GFE documents.
1.) Read and complete Section A.
2.} We have completed Section B for you.
3.) Complete Section C by making follow-up phone calls to the firms listed below.
->For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the
following:
1.

A. Go to the CalTrans project calendar webpage at http://dap1.dot.ca.gov/hg/esc/oe/catendar and log-in using
your bid package registration and password.

B. Hit on the project number your bidding.

C. Hit "See Opt-in records".

D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.

2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans
"Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Eftort (GFE).

l. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with
your GFE, information that you attended the meeting along with the event brochure.

2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you
may not, then do another GFE. This should be done 5 days of bid opening.

A. Awarding Department Contact Instructions

Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or
owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS
TELEPHONE NO. Call it and record the result below.

Awarding Department Contact Action

Baldwin Contracting Company, Inc. dba Knife River Construction contacted the awarding department issuing
this contract at (tel number) at (time) on (date) and
discussed Good-Faith Effort with (Awarding Department Contact)

Remarks:(left message, etc.)
Phone call was made by (Prime Rep's do_signature)

B. Federal, State, & Local Agencies Contacted

On 09/29/14, Baldwin Contracting Company, Inc. dba Knife River Construction contacted:

1. Federal Agency: Central Contractor Registration {CCR) / PRO-Net at
http://www.bpn.gov/CCRSearch/Search.aspx at 10:16PM on 09/29/2014

2. State Agency: Office of Small Business & DVBE Certification (OSDC) http://www pd.dgs.ca.gov/smbus at
10:16PM on 09/29/2014

3. California Unified Certification Program (CUCP) at http://www.dot.ca.gov/ucp/GetLicenseForm.do at
10:16PM on 09/29/2014

4. Local referral organization: DBE/DVBE Resource Center (www.dvbe.net) at 10:16PM on 09/29/2014
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C. Summary of Firms Sent Bid Invitations
30 total firms were sent invitations.

Company Name: Quality Erectors & Construction, Inc.
Address: 3130 Bayshore Rd.
Benicia,CA, 94510
Phone: (707) 746-4198, Fax: (707) 751-3962
Work Categories:
Roofing, Pre-engincered Metal Buildings, Storage Architectural Paneling Roofing, Manufacturing Facilitics
Structural Steel Fabricate Fabrication Warehouse Steel Buildings 332311 - Prefabricated Metal Building And
Component Manufacturing 332322 - Sheet Met
hone Solicitation Information
Date/s-Time/s Solicited by Phone: \(\K’?f\hq S BW
Person Contacted and Commments for Sblicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

& \(CU\Q%Y A Cade of minides MO crewer & Ao VO Lo |

Company Name:; TRI-VALLEY STRIPING
Address: 15 Charles Hill Circle
ORINDA,CA, 94563
Phone: (925) 787-1003, Fax: (888) 872-4450
Work Categories:
Parking Lot Roadway School Garage Warehouse Asphalt Seal Coat Striping Thermoplastic Ada Upgrades
Curb Painting Signs Bollards Truncated Dome Detectable Warning Wheel Stop Playground Game Court Speed
Bump Hump Traffic Calming Device Pavement Marking 55121
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: |O1711d  &-3%
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Left @ WSS,

Company Name: Tully Consulting Group
Address: 580 Wiegand Way
Dixon,CA, 95620
Phone: (707) 693-1926, Fax: (707) 471-0318
Work Categories:
Civil Engineering, Civil Engineering, Stormwater Design, Civil Design, Surveys, Water Infrastructure,
Wastewater Infrastructure, Project Management, Hydrology Modeling, Hydraulic Modelinlg, Best
Management Practices, Detention Modeling, Drainage Design, S
Phone Solicitation Information
Date/s-Time/s Selicited by Phone: [V ZﬂTH 240
Person Contacted and Commments for Sblicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road
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Company Name: P H Associates Transportation Consultant

Address: 2711 Stuart Street

Berkeley,CA, 94705

Phone: (510) 848-9233, Fax: (510) 848-9233

Work Categories:

Safety, Transportation Planning Traffic Engineering 811022 - Transportation Engineering, 541618, Other

Management Consulting Services, Consultant, Non Engineering, Research & Testing Services, Traffic Count
Phone Solicitation Information

Date/s-Time/s Solicited by Phone: O \’L/l [ B M ()

Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About

12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Loty (o mesgadie,

Company Name: Pc&n Construction, Inc
Address: 5301-f Byron Hot Springs Road
Byron,CA, 94514
Phone: (925) 634-4567, Fax: (925) 634-4339
Work Categories:
Guard Railings & Barriers, Metal Beam Guard Rail, Terminal System, Cable Railing, Bridge Railing 721410 -
Highway And Road Construction Services, Guard Railings & Barriers Supplier, 237310, Highway, Street, And
Bridge Construction, Metal Beam Barrier, Met
one Solicitation Information
Date/s-Time/s Solicited by Phone: | Qll 1 \ W 24P
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

’W\e% e Ungite W& *N&J e V\AV\Y\M 1o id WX \)0\\\
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Company Name: Boomer Dirt Works, Inc.
Address: 550 Wise Road
Lincoln,CA, 95648
Phone: (916) 645-8709, Fax: (916) 645-6840
Work Categories:
Truck Broker, 484110, General Freight Trucking, Local, Trucker, Bottom Dump Trucking
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: \O|77]1d  2.UA
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road
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Company Name: Santos Excavating, Inc.
Address: 643 W. 4th Avenue
Chico,CA, 95926
Phone: (530) 894-2274, Fax: (530) 894-7767
Work Categories:
Structure Excavation, Installation Of On And Off-site Utilities, Site Work Including Grading,clearing And
Grubbing, Paving And Crack Sealing. Levee And Levee Road Maintenance. 711227 - Well Maintenance
Services 721110 - Single Family Dwelling Construction
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: \D\ T\ D5\
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
[2 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

cvinye — Nt oidal Ny & AN UABLD LI

Company Name: Guido's Trucking
Address: 6652 Eurcka Rd
Granite Bay,CA, 95746
Phone: (510) 586-5717, Fax: (916) 771-5230
Work Categories:
Bottom Dump Trucking, Local Trucking,dump Sites,agreggates 781018 - Road Cargo Transport, Trucker,
484220, Specialized Freight (except Used Goods) Trucking, Local
one Splicitation Information
Date/s-Time/s Solicited by Phone: \Dh\ T PESEY
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Lt o wessage

Company Name: SAFE2CORE INC
Address: 3851 CHARTER PARK DR STEM
SAN JOSE,CA, 95136
Phone: (408) 266-7000, Fax: (408) 266-7050
Work Categories:
Ground Penetrating Radar Concrete Scanning Cutting Coring Above Below Ground Utility Location 711212 -
Coring Services 721540 - Specialty Building And Trades Services, Research & Testing Services, 541360,
Geophysical Surveying And Mapping Services Geophy
ne S hcltatlon Information
Date/s-Time/s Solicited by Phone: 16 21\ QS8R
Person Contacted and Commments for Solicitation: 03 3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road
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Company Name: Mc Cullough Construction Inc
Address: 66 Campbell Ridge Road
Salyer,CA, 95663
Phone: (707) 825-1014, Fax: (707) 825-1769
Work Categories:
Heavy Equipment Rental, Road Restoration And Excavation 721015 - Building Maintenance And Repair
Services 721410 - Highway And Road Construction Services, Remove Bridge Item, 237310, Highway, Street,
And Bridge Construction, Demolition, Clearing & Grubbin
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: \O{ZWV\W\  5ie(s
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Kool - Not \OHAW\[’] , i 4 Ve WME O Yprstin

Company Name: Frank Medina General Engineering Contrac
Address: 10096 Ahart Road
Oroville,CA, 95966
Phone: (530) 743-0744, Fax: (530) 743-9352
Work Categories:
Irrigation Systems, General Engineering Contractor, Fencing Contractor, Minor Concrete, Patch Paving,
Signage, Metal Beam Guard Railing, Markers And Delineator Installation 721410 - Highway And Road
Construction Services 721527 - Concrete Installation And
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: \Q"Tl W a5
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

OG- ey e iekhAdgy Wit 0 Guoke

Company Name: Rodgers Const. & Engineering Co., Inc
Address: Po Box 6885
Stockton,CA, 95206
Phone: (209) 464-5780, Fax: (209) 464-5782
Work Categories:
Building Mover, Grading, 237990, Other Heavy And Civil Engineering Construction, Paving Asphalt (asphalt
Concrete), Clean & Seal Pavement Joints - Rout & Seal Cracks, Groove & Grind Pavement, Finishing
Roadway, Place Asphalt Concrete Dike & Misc, Roadway
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: |0 "L/ﬁ C )
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road
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Company Name: ALL AMERICAN ASPHALT SEALING INC
Address: 1565 TRAINER WAY
RENQO,NV, 89512
Phone: (775) 329-3003, Fax: (775) 827-3006
Work Categories:
Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, Pavement Reinforcing Fabric,
237310, Grading, Pavement Marking, Finishing Roadway, Asphalt Supplier, Painted Traffic Striping &
Marking
Phone Solicitation Information
Date/s-Time/s Solicited by Phene: 10\ 1] Wl °
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

W 0 mastge

Company Name: Sjd Construction Inc.
Address: 775 Wakefield Ct, Ste B
Oakdale,CA, 95361
Phone: (209) 847-8939, Fax: (209) 847-0169
Work Categories:
Ditches Excavation, General Engineering, Highway, Street And Culvert Construction, Construction Area
Signage, Traffic Control (flagging). 721410 - Highway And Road Construction Services 721527 - Concrete
Installation And Repair Services, Clearing & Grubbi
ollcltatlon Information
Date/s-Time/s Solicited by Phone: f 200\
Person Contacted and Commments for Sohcltatlon 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Brin - ot icking i 1561 given)

Company Name: CONSTRUCTION AREA SIGNS INC
Address: P O BOX 606
NEWCASTLE,CA, 95658
Phone: (916) 663-9097, Fax: (916) 663-1858
Work Categories:
General Engineering, Misc Business Services, 423990, Other Miscellaneous Durable Goods Merchant
Wholesalers, Reset, Adjust Roadway Iiems, Construction Area Signs, Roadside Sign, Retail Stores Supplier,
Concrete Surface Finish, Wholesale Broker Of Construc
OllCItatl()Il Information
Date/s-Time/s Solicited by Phone: \dlf %0
Person Contacted and Commments for Sollc1tat10n 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road
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Company Name: Don Garcia Excavating & Paving, Inc.
Address: 2020 E Street
South Lake Tahoe,CA, 96150
Phone: (530) 577-0558, Fax: (530) 577-0221
Work Categories:
Demolition, 237310, Highway, Street, And Bridge Construction, Structure Backfill, Ditches Excavation, Steel
Structures, Structure Excavation, Clearing & Grubbing, Steel Crib Wall, Asphalt Concrete, Roadway
Excavation
Phone Solicitation Informatmn
Date/s-Time/s Solicited by Phone: O\ 771}
Person Contacted and Commments for So'hcuatlon 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Dand- Nok iceing didn ive o reasen

Company Name: Bray Trucking
Address: 5959 Highway 175
Hopland,CA, 95449
Phone: (707) 744-1640, Fax: (707) 744-1630
Work Categories:
Flat Bed Trucking, Water Transportation, Fire Suppression, Forestry, Trucking, Water Tender, Transfer Rock
Class 2 Sand Dirt Gravel Permeable Hot Mix Asphalt Aggregate Base Remove U-dbe Wmbe Sbe Hub-zone
701516 - Forestry Industry 781018 - Road Cargo Tran
5 one cltatlon Information
Date/s-Time/s Solicited by Phone: \ “‘—‘( 205
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Tawmg - Nob Vidding Veeatise g are e sy,

Company Name: A B S L Construction
Address: 29334 Pacific Street
Hayward,CA, 94544
Phone: (510) 727-0900, Fax: (510) 727-0910
Work Categories:
Residential Electrical, Cold Planing Grinding Roadway Excavation Grooving 721410 - Highway And Road
Construction Services 721411 - Infrastructure Building And Surfacing And Paving Services, Minor Concrete
Structure, 237310, Highway, Street, And Bridge Con
one olicitation Information
Date/s-Time/s Solicited by Phone: \QT L 2.3
Person Contacted and Commments for Solicitation: 03- 3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road
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Company Name: K R C Safety Co. Inc.
Address: 6084 West Hurley
Visalia,CA, 93291
Phone: (559) 732-0393, Fax: (559) 732-2684
Work Categories:
Construction Equipment Rental, General Engineering 461615 - Traffic Control 551217 - Signage, Trucker,
238990, All Other Specialty Trade Contractors, Flat Bed Trucking, Sign Structure, Temporary Erosion Control,
Reset, Adjust Roadway Items, Construction A
one Solicitation Information
Date/s-Time/s Solicited by Phone: \D TIhd 2D R
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Ma svllle Road To 0.3 Mile East Of Lower Smartsville Road

Loy -teey v e Wioeting & fu) 0N Sehding o QUke

Company Name: FCS STRIPING SEALING & PAVING INC
Address: PO BOX 664
LIVERMORE,CA, 94551
Phone: (925) 373-6205, Fax: (925) 373-6208
Work Categories:
Earthwork And Paving And Striping 721411 - Infrastructure Building And Surfacing And Paving Services
721415 - Land Preparation Services, Plane Asphalt Concrete, 238110, Poured Concrete Foundation And
Structure Contractors, Asphalt Supplier, Paving Asphalt
one 1tatlon Information
Date/s-Time/s Solicited by Phone: \ T \ch
Person Contacted and Commments for Sdhcnatlon 03- 3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

it o MesSage

Company Name: Diamond D General Engineering, Inc.
Address: 32500 State Highway 16
Woodland,CA, 95695
Phone: (530) 662-2042, Fax: (530} 662-6770
Work Categories:
Demolition, Earthwork, Excavation, Underground, Ecological Restoration, Structures, Paving, Demolition
701717 - Irrigation 721411 - Infrastructure Building And Surfacing And Paving Services 721415 - Land
Preparation Serv1ces 237310, Highway, Street, And
So cltatlon Information
Date/s-Time/s Solicited by Phone: lbr’L’le[ Lr
Person Contacted and Commments for SdllCltatlon 03 3FOOO4 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road
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Company Name: Sudden Sam's Trucking
Address: Sudden Sam's Trucking
Oakland,CA, 94610
Phone: (510) 385-8594, Fax: (510) 272-9575
Work Categories:
Truck Broker, Trcking, Sand & Gravel, Mail, Steel, K-rail, 781018 - Road Cargo Transport, Trucker, 434110,
General Freight Trucking, Local, Petroleum & Coal Products Manufacturing, Sand & Gravel Supplier, Flat
Bed Trucking, Concrete & Cement Supplier, Asp
Phone Solicitation Information
Date/s-Time/s Seolicited by Phone: \Blh’l i 20
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

by 0 wessade

Company Name: S.t. Rhoades Construction, Inc.
Address: 3468 Bechelli Lane, Suite E
Redding,CA, 96049
Phone: (530) 223-9322, Fax: (530) 223-9222
Work Categories:
Traffic Control System, Paving Grading Excavating Trenching Drainage Fence Concrete Sidewalks
Curb&gutter Adaramps Culverts Retainingwalls Valleygutters Removereplaceac Removereplacepec
Boxculverts Drainageintets Sloperepair Slideremoval Remodelbuildings

Phone Solicitation Information
Date/s-Time/s Solicited by Phone:
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Rowiwed Fry YoSPLY e

Company Name: General Supply Company
Address: 971 87th Avenue
Qakland,CA, 94621
Phone: (510) 632-5229, Fax: (510) 632-2315
Work Categories:
Lumber And Construction Material, Supplier Of Construction Equipment, Building Materials, All Lumber
Products And Plywood And Hard Woods, Safety Supplies. 201214 - Completion Tools And Equipment
301036 - Structural Products 301217 - Road And Railroad Cons
Phone Solicitation [nformation
Date/s-Time/s Solicited by Phone: \O{ 7111l % \—&
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About




12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

ekt o mesage

Company Name: Eswppp Consultants
Address: 902 Cortina Court
Walnut Creek,CA, 94598
Phone: (925) 451-1337, Fax: (925) 956-7191
Work Categorices:
Civil Engineering, 541330, Engineering Services, L.ead Compliance, Consultant, Environmental, Swppp
Planning, Environmental Engineer
Phone Soljcitation Information
Date/s-Time/s Solicited by Phone: \(} /[/H |L{ L5
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Thn- T DU on hidding < will Send o quide.-

Company Name: A C Dike Co
Address: 2788 Venture Dr.
Lincoln,CA, 95648
Phone: (916) 645-7747, Fax: (916) 645-9618
Work Categories:
Paving Asphalt (asphalt Concrete), Place Asphalt Concrete Dike & Misc, 238110, Poured Concrete Foundation
And Structure Contractors, Ditches Excavation, Structure Excavation, Structure Backﬁll Aggregate Base,
Grading
Phone Solicitation Information
Date/s-Time/s Solicited by Phone: N l 10\
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Recenel - veerense

Company Name: All Phase Construction & Engineering, In
Address: P.o. Box 876
Roseville,CA, 95661
Phone: (916) 771-4602, Fax: (916) 771-4603
Work Categories:
Seal Coat, Paving, Seal Coating, Striping, Crack Filling, Underground Utilities, Grading, Concrete, Trucking
211020 - Agricultural Machinery For Cleaning And Sorting And Grading 221016 - Paving Equipment 251016 -
Product And Material Transport Vehicles 27
one Sollcltatl Information
Date/s-Time/s Solicited by Phone: [L Tl (\
Person Contacted and Commments for SOllCltatIOIl 03-3F0004 Caltrans - 03-3F0004 In Yuba County About




12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road
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Company Name: R N R Construction, Inc
Address: 8 Light Sky Court
Sacramento,CA, 95828
Phone: (916) 379-0957, Fax: (916) 379-0960
Work Categories:
Minor Concrete Structure, Heavy Highway Concrete Structures 721410 - Highway And Road Construction
Services 721416 - Mass Transit System Construction Services, Structure Excavation, 237310, Highway, Street,
And Bridge Construction, Remove Bridge Item, Cor
_ Phone Solicitation Information
Date/s-Time/s Solicited by Phone: {77 \\L( ZAA
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Fily- Net bidding 4 didnt Caond why

Company Name: Camacho Communications Corporation
Address: 517 8th Street
Sacramento,CA, 95814
Phone: (916) 444-9853, Fax: (916) 447-9853
Work Categories:
Communications Services, Nec, General Engineering, Electrical, Telecommunications, Network Maintenance,
Cabling, Fiber, Copper, Controllers, Cctv, Cms, Inductive Loops, Trafffic Management, Maintain Traffic
Management, Traffic Signals 251739 - Electrical
Phone,Solicitation Information
Date/s-Time/s Solicited by Phone: V0 {17 \ Y 92
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About
12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Lelt (v weescaudte

Company Name: Chavez Trucking
Address: P.o. Box 365
Dixon,CA, 95620
Phone: (707) 678-0514, Fax: (707) 678-5154
Work Categories:
Flat Bed Trucking, Asphalt Supplier, 484110, General Freight Trucking, Local, Sand & Gravel Supplier,
Petroleum, Oil, Lubricants Supplier, Trucker, Concrete & Cement Supplier, Bottom Dump Trucking
Phpne Solicitation Information
Date/s-Time/s Solicited by Phone: | r’?’l i =7-
Person Contacted and Commments for Solicitation: 03-3F0004 Caltrans - 03-3F0004 In Yuba County About




12 Miles East Of Marysville From Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Tevog - Nob hidding ecause s oud of druiv aveg

Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los
Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 30
firms listed below at 10:16PM on 09/29/2014. 1am over the age of 18 years and a citizen of the United States.
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.
Henry Sprague 111



l18/82/2814 13:16 538-223-9222 ST RHOADES CONST PAGE

Baldwin Contracting Company, Inc. dba Knife River Construction
F764 Skyway

Chico.('A 95028

Felephooe: 1530) 8916335

Fax: (330) 804-6220

INVITATION TO BI{y

Septemabor 290 201 4

% L Rheades Consiruction, lne.
2468 Bechell Lane, Suite
Redding A 0049

We are seeking cortified and quatfied DBE subcontractors and/or supmiters for:

Project: Cuiltuns - 03-310004 In Yuba County About 12 Miles Bast OF M arysville From
Marysville Roud To 0.3 Mite Fast Of Lower Smartsville Road

[.ocation: Marysville CA

Bigt Due Bates 128714 at 02:00 PM PST
solicitation Number: 03-310004
Contact: Sicee Silva

Qunies are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRALKIC CONTROLL SYSTEM,
PORTABLE CHANGEABRLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINACE INLEY PROTECTION,
TREATED WOOD WASTE, REMOVE GIJARDRAIL, REMOVE ASPITALTY CONCRETRE DIKE,
ADJUSY INLET, COLD PLANE ASPHALT CONCRETE PAYIEMENT, CLEARDSG AND
GRUBRING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL

8l/81

PROFILER, PREPAVING GRINDING, RIPLACE ASPHALT CONCRETE SURFACING, HOT MIX

ASPHALTY (YYPIE A), RUBBERIZED HOY MIX ASPHALT (GAP GRADED), RUBRBERIZED HOT

MEXASPHALT (OPEN GRADYED), CENTERLINE RUMBLE S1RUP (HMA, CROUNB- N

INBENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX

ASPRALYT DIKE(TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULYERT),
HIGEWAY POST MARKER OBJFCT MARKER (TYPF. 1-1), MIDWEST GUARDRAIL, SYSTE,
MIDWEST GUARDRAIL SYSTEM (7° WOOD POST), VEGEFATION CONTROL (MINOR
CONCRETE). TRANSITION RAILING (VYPE W8-3D), END CAP (TYPR A), KNI ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TRRMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARIING (K, NHANCED WET NIGHT

VEMIBILYIY ), 47 THERMOPLASTI TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
FUTHERMOPLASTIC TRAVFIC STRIPY. (ENHANCED WET NIGHT VISIBI FTY) (BROKEN 26-

125, 8" TIHERMOPLASTIC TRAFFIC STRIPE (ENHAMCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT M4 RKER (RETRUREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTHEM ELEMENLS DURING

CONSTRUCTION, TRAFVIC MONITOR ING STATION (COUNT), Tewcking und Matetials Supply..
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Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico,CA 95928
Telephone: (530) 891-6555
Fax: (530) 894-6220

ATI BID

Scptember 29, 2014
A CDike Co

2788 Ventore Dr.
Lincoln,CA 95648

We are seeking certified and qualificd DBE subcontractors and/or suppliers for: |

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville, CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are necded for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, FREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L.1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT YISIBILITY),
4" THERMOPYLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Snpply..

Baldwin Contracting Company, Inc. dba Kaife River Construction is bound by the Master Labor Agrecment with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agrecments
may be applicable to your scope of work.

Asgistance s available lo DBE's for obtaining bording, lines of credit or insurance and any technical assistance telated to the Plans
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and Specifications. In addition, assistance s available (o obtain necessary equiptnent, supplies, materials or services. For your
coavenience, a set of Plans is avajlable for review at our office.

w We can participate ia this contract Farticipation Res?se Form . ﬁé’ 1 .
TYPE OF SERVICE OR suppu:es:/ ey Dok qséd Lackiay

() We caonot participate in the contract

Print Name of Business Owner S)ﬁatt;e“

Date: Q—;a—ﬂ

Please fax retorn this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220




Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

Quality Erectors & Construction, Inc.
3130 Bayshore Rd.
Benicia,CA,94510

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of LLower Smartsville Road

Location: Marysville, CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. 1f your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
{ ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
{ ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
TRI-VALLEY STRIPING
15 Charles Hill Circle
ORINDA,CA,94563

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MiX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. 1f your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable te your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Qct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
Tully Consulting Group
580 Wiegand Way
Dixon,CA,95620

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville, CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Centracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

P H Associates Transportation Consultant
2711 Stuart Street

Berkeley,CA,94705

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Mafysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engincers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

Pcé&n Construction, Inc

5301-f Byron Hot Springs Road
Byron,CA,94514

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. 1n addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
Boomer Dirt Works, Inc.
550 Wise Road
Lincoln,CA,95648

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville, CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Laber Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:

{ ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
Santos Excavating, Inc.
643 W. 4th Avenue
Chico,CA,95926

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville, CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. 1f your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bending, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, matetials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
{ ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:

() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico,CA 95928

Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
Guido's Trucking

6652 Eurcka Rd
Granite Bay,CA,95746

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Centracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:;
{ ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

SAFE2CORE INC

3851 CHARTER PARK DR STE M
SAN JOSE,CA,95136

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcentract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
( } We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

Mc Cullough Construction Inc
66 Campbell Ridge Road
Salyer,CA,95663

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VYEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Masler Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to yout scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

Frank Medina General Engineering Contrac
10096 Ahart Road

Oroville,CA,95966

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. 1f your company enters into a subcontract with Baldwin, porticns of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28§, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

Rodgers Const. & Engineering Co., Inc
Po Box 6885

Stockton,CA,95206

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office. '

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:

() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

ALL AMERICAN ASPHALT SEALING INC
1565 TRAINER WAY

RENO,NV,89512

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. 1f your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.,

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
{ ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

Sjd Construction Inc.
775 Wakefield Ct, Ste B
Oakdale,CA,95361

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. 1f your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenicnce, a set of Plans is available for review at our office.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
CONSTRUCTION AREA SIGNS INC
P O BOX 606
NEWCASTLE,CA,95658

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville, CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. [f your company enters into a subcentract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, tines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

Don Garcia Excavating & Paving, Inc.
2020 E Street

South Lake Tahoe,CA,96150

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. [f your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
Bray Trucking
5959 Highway 175
Hopland,CA,95449

We are secking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville, CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFF1C MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engincers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:

() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
A B S L Construction
29334 Pacific Street
Hayward,CA,94544

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, [nc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for cbtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:

() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
K R C Safety Co. Inc.
6084 West Hurley
Visalia,CA,93291

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville, CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:

() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

FCS STRIPING SEALING & PAVING INC
PO BOX 664

LIVERMORE,CA,94551

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessaty equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

Diamond D General Engineering, Inc.
32500 State Highway 16
Woodland,CA 95695

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville, CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CL.ASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L.-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborets,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:

() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: {530) 894-6220

INVITATION TO BID

September 29, 2014
Sudden Sam's Trucking
Sudden Sam's Trucking
Oakland,CA,94610

We are sceking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. [f your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance rclated to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

S.t. Rhoades Construction, Inc.
3468 Bechelli Lane, Suite E
Redding,CA,96049

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. [f your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services, For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
General Supply Company
971 87th Avenue
Oakland,CA 94621

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. [f your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
Eswppp Consultants
902 Cortina Court
Walnut Creek,CA 94598

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
A C Dike Co

2788 Venture Dr.
Lincoln,CA,95648

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Selicitation Number: 03-3F(004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRALIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
{ ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

All Phase Construction & Engineering, In
P.o. Box 876

Roseville,CA,95661

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRALIIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters, If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work,

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( ) We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

R N R Construction, Inc
8 Light Sky Court
Sacramento,CA,95828

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville, CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUSTINLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014

Camacho Communications Corporation
517 8th Street

Sacramento,CA,95814

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L.-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Constructien is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. [f your company entets into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable te your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
( } We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220



Baldwin Contracting Company, Inc. dba Knife River Construction
1764 Skyway

Chico,CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

September 29, 2014
Chavez Trucking
P.o. Box 365
Dixon,CA,95620

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-3F0004 In Yuba County About 12 Miles East Of Marysville From
Marysville Road To 0.3 Mile East Of Lower Smartsville Road

Location: Marysville,CA

Bid Due Date: 10/28/14 at 02:00 PM PST
Solicitation Number: 03-3F0004
Contact: Steve Silva

Quotes are needed for:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION,
TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE,
ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND
GRUBBING, SHOULDER BACKING, CRACK TREATMENT, PREPAVING INERTIAL
PROFILER, PREPAVING GRINDING, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT
MIX ASPHALT (OPEN GRADED), CENTERLINE RUMBLE STRIP (HMA, GROUND-IN
INDENTATIONS), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX
ASPHALT DIKE (TYPE E), TACK COAT, DELINEATOR (CLASS 1), MARKER (CULVERT),
HIGHWAY POST MARKER,OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTE,
MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-
12), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),
PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE),
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION, TRAFFIC MONITORING STATION (COUNT), Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers,
Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements
may be applicable to your scope of work,

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans



and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your
convenience, a set of Plans is available for review at our office.

Participation Response Form
() We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:
() We cannot participate in the contract

Print Name of Business Owner Signature

Date:

Please fax return this form by Oct 28, 2014
with a copy of your certification to Steve Silva at (530) 894-6220
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Baldwin Centracting Company, Inc. dba Knife River
Construction

is seeking certified and qualified DBE subs and/or
suppliers to provide

LEAD COMPLIANCE PLAN, CONSTRUCTION
AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN,
JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM,
TEMPORARY DRAINAGE INLET
PROTECTION, TREATED WOOD WASTE,
REMOVE GUARDRAIL, REMOVE ASPHALT
CONCRETE DIKE, ADJUST INLET, COLD
PLANE ASPHALT CONCRETE PAVEMENT,
CLEARING AND GRUBBING, SHOULDER
BACKING, CRACK TREATMENT, PREPAVING
INERTIAL PROFILER, PREPAVING GRINDING,
REPLACE ASPHALT CONCRETE SURFACING,
HOT MIX ASPHALT(TYPE A), RUBBERIZED
HOT MIX ASPHALT (GAP GRADED),
RUBBERIZED HOT MIX ASPHALT (OPEN
GRADED), CENTERLINE RUMBLE STRIP
(HMA, GROUND-IN INDENTATIONS), DATA
CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE A), PLACE HOT MIX ASPHALT DIKE
(TYPE E), TACK COAT, DELINEATOR (CLASS
1), MARKER (CULVERT), HIGHWAY POST
MARKER,OBJECT MARKER (TYPE L-1),
MIDWEST GUARDRAIL SYSTE, MIDWEST
GUARDRAIL SYSTEM (7' WOOD POST),
VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE
WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE
TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC
PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY), 4" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC
STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 36-12}, 8" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), PAVEMENT MARKER (NON-
REFLECTIVE), PAVEMENT MARKER
(RETROREFLECTIVE), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION,
TRAFFIC MONITORING STATION (COUNT),
Trucking and Materials Supply.

for Caltrans - 03-3F0004 In Yuba County About 12
Miles East Of Marysville From Marysville Road To
0.3 Mile East Of Lower Smartsville Road

in Marysville,CA

Baldwin Contracting Company, Inc. dba Knife River
Construction is bound by the Master Labor
Agreement with the Laborers, Operating Engineets
and Teamsters. If your company enters into a
subcontract with Baldwin, portions of those Labor
Agreements may be applicable to your scope of
work.

Contact: Steve Silva

1764 Skyway

Chico,CA,95928

Phone:(530) 891-6555

Fax:(530) 894-6220
Email;jared.springer@kniferiver.com

Bid Due on:10/28/2014 at (02:00 PM
Solicitation Number: (03-3F0004

Assistance 18 avaulable to DBE'S Tor obtaining




bonding, lines of credit or insurance and any
technical assistance related to the Plans and
Specifications. In addition, assistance is available to
obtain necessary equipment, supplies, materials or
services. For your convenience, a set of Plans is
available for review at our office.

The Baldwin Contracting Company, Inc. dba Knife River Construction Good Faith Effort ad has
been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at; http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. 1 am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Mon Sep 29
22:16:29 +0000 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague I1I

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California




Baldwin Contracting Company, Inc. dba Knife River
Construction

is seeking certified and qualified DBE subs and/or
suppliers to provide

LEAD COMPLIANCE PLAN, CONSTRUCTION
AREA SIGNS, TRAFFIC CONTROL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN,
JOB SITE MANAGEMENT, PREPARE WATER
POLLUTION CONTROL PROGRAM,
TEMPORARY DRAINAGE INLET
PROTECTION, TREATED WOOD WASTE,
REMOVE GUARDRAIL, REMOVE ASPHALT
CONCRETE DIKE, ADJUST INLET, COLD
PLANE ASPHALT CONCRETE PAVEMENT,
CLEARING AND GRUBBING, SHOULDER
BACKING, CRACK TREATMENT, PREPAVING
INERTIAL PROFILER, PREPAVING GRINDING,
REPLACE ASPHALT CONCRETE SURFACING,
HOT MIX ASPHALT (TYPE A), RUBBERIZED
HOT MIX ASPHALT (GAP GRADED),
RUBBERIZED HOT MIX ASPHALT (OPEN
GRADED), CENTERLINE RUMBLE STRIP
(HMA, GROUND-IN INDENTATIONS), DATA
CORE, PLACE HOT MIX ASPHALT DIKE
(TYPE A), PLACE HOT MIX ASPHALT DIKE
(TYPE E), TACK COAT, DELINEATOR (CLASS
1), MARKER (CULVERT), HIGHWAY POST
MARKER,OBJECT MARKER (TYPE L-1),
MIDWEST GUARDRAIL SYSTE, MIDWEST
GUARDRAIL SYSTEM (7' WOOD POST),
VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE
WB-31), END CAP (TYPE A), END ANCHOR
ASSEMBLY, ALTERNATIVE IN-LINE
TERMINAL SYSTEM, ALTERNATIVE FLARED
TERMINAL SYSTEM, THERMOPLASTIC
PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY), 4" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), 4" THERMOPLASTIC TRAFFIC
STRIPE (ENHANCED WET NIGHT VISIBILITY)
(BROKEN 36-12), 83" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), PAVEMENT MARKER (NON-
REFLECTIVE), PAVEMENT MARKER
(RETROREFLECTIVE), MAINTAINING
EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION,
TRAFFIC MONITORING STATION (COUNT),
Trucking and Materials Supply.

for Caltrans - 03-3F0004 In Yuba County About 12
Miles East Of Marysville From Marysville Road To
0.3 Mile East Of Lower Smartsville Road

in Marysville,CA

Baldwin Contracting Company, Inc. dba Knife River
Construction is bound by the Master Labor
Agreement with the Laborers, Operating Engineers
and Teamsters. If your company enters into a
subcontract with Baldwin, portions of those Labor
Agreements may be applicable to your scope of
work.

Contact: Steve Silva

1764 Skyway

Chico,CA,959238

Phone:(530) 891-6555

Fax:(530) 894-6220
Email:jared.springer@kniferiver.com

Bid Due on: 10/28/2014 at 02:00 PM
Solicitation Number: 03-3F0004

Asststance 1s available to DBE's Tor obtaining




bonding, lines of credit or insurance and any
technical assistance related to the Plans and
Specifications. In addition, assistance is available to
obtain necessary equipment, supplies, materials or
services. For your convenience, a set of Plans is
available for review at our office.

The Baldwin Contracting Company, Inc. dba Knife River Construction Good Faith Effort ad has
been published in both the Compliance News internet and Hard-Copy publications.
Located Online at: http://www compliancenews.com/classified daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. T am the principal publisher of the
Comphiance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Mon Sep 29
22:16:29 +0000 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague 111

Copyright 2005 Compliance News DVBE #0018455 Al Rights Reserved
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KNIFE RIVER

CONSTRUCTION

AN MDU RESOURCES COMPANY

17=03-14A11:20 RCVD

www.kniferiver.com

Northern Califormla Division = Chico

1764 Skyway

Chico, CA 95928-8833
{530) 891-6565

(530) 894-6220 FAX

October 31, 2014

Department of Transportation, MSC 43
Attn: Office Engineer

1727 30" Street

Sacramento, CA 95816-7005

RE: DBE Commitment
State Contract No. (3-3F0004
Bid Date: October 28, 2014

Gentlemen;

Please find enclosed our DBE Commitment Documentation on the above referenced

project.

If you have any questions please give me a call at (530)891-6555 ext. 7122,

Yours very truly

Baldwin Contracting Company, Inc. dba Knife River Construction

crnanee,

Andrea Saalsaa

Enclosures

EQUAL OPPORTUNITY EMPLOYER
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