

Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 03-3F0304
 BID AMOUNT: \$ 1,276,007.00
 BID OPENING DATE: 2/27/13
 BIDDER'S NAME: Sierra Nevada Construction, Inc.
 DBE GOAL FROM CONTRACT, %:

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
49	COLD MILL AC		ABSL CONSTRUCTION #5270 SACRAMENTO, CA 916-379-0442	4300.00
1	LEAD COMPLIANCE PLAN		APPIAN UDBE SWAPP #38334 EL SOBRANTE CA 510-375-1927	1900.00
24 & 25	SUPPLY LIQUID ASPHALT		BLACK DIAMOND ASPHALT #2299 VACAVILLE, CA 707-448-9402	84,914.00
2	CONSTRUCTION AREA SIGNS		CONSTRUCTION AREA SIGNS #500 NEWCASTLE, CA 916-663-9097	3400.00
5	FURNISH CMS		S.T. RHOADES CONSTRUCTION #37693 REDDING, CA 530-223-9322	9600.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation

\$ 104,114.00

8.2 %

Signature of Bidder

2/26/13
Date

715-355-0420
(Area Code) Tel. No.

Tim Morgan
Person in Contact

(Please Type or Print)

Submit to

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

03-04-15A11:13 RCVD

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
SEE SECTION			
"B"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
SEE SECTION					
"C"					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
SEE SECTION	
" D "	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

OUR ADVERTISEMENTS AND INVITATIONS TO BID, STATE PLANS AND SPECIFICATIONS ARE AVAILABLE FOR VIEWING AT OUR OFFICE OR MAY BE AVAILABLE ON-LINE

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

OUR ADVERTISEMENTS AND INVITATIONS TO BID, STATE WE WILL ASSIST WITH OBTAINING INSURANCE, BONDS OR LINES OF CREDIT, EQUIPMENT, SUPPLIES OR MATERIALS

8. Include additional data to support a demonstration of good faith efforts.

" OPTED IN " ON CALTRANS WEBSITE
(SEE SECTION " E "

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-B9, Sacramento, CA 95814.

Section A

Items of Work Offered

Sierra Nevada Construction
 Contract 03-3F0304

Bid Items	Items of Work	Bidder Normally Performs Item	Breakdown of Items	Amount \$	Percentage of Contract
1	LEAD COMPLIANCE PLAN	N	N	\$ 500.00	0.04%
2	CONSTRUCTION AREA SIGNS	N	Y	\$ 3,300.00	0.26%
3	TRAFFIC CONTROL SYSTEM	Y	Y	\$ 127,839.20	10.02%
4	CHANNELIZER (SURF MOUNT)	N	Y	\$ 500.00	0.04%
5	PORTABLE CMS	Y	Y	\$ 3,000.00	0.24%
6	TEMPORARY RAILING (TYPE K)	Y	Y	\$ 28,000.00	2.19%
7	TEMPORARY CC (ABSORB 350)	Y	Y	\$ 20,000.00	1.57%
8	JOB SITE MANAGEMENT	Y	N	\$ 500.00	0.04%
9	PREPARE SWPPP	Y	N	\$ 500.00	0.04%
10	RAIN EVENT ACTION PLAN	Y	N	\$ 2,000.00	0.16%
11	STORM WATER S&A	Y	N	\$ 4.00	0.00%
12	STORM WATER ANNUAL REPORT	Y	N	\$ 2,000.00	0.16%
13	TEMPORARY DI PROTECTION	Y	Y	\$ 1,050.00	0.08%
14	STREET SWEEPING	Y	Y	\$ 500.00	0.04%
15	TEMPORARY CONCRETE WASHOUT	Y	Y	\$ 1,000.00	0.08%
16	ABANDON CULVERT	Y	Y	\$ 2,000.00	0.16%
17	REMOVE INLET	Y	Y	\$ 2,000.00	0.16%
18	REMOVE CONCRETE BARRIER	Y	Y	\$ 9,000.00	0.71%
19	SAND BACKFILL	Y	Y	\$ 1,400.00	0.11%
20	REMOVE CRASH CUSHION	Y	Y	\$ 570.00	0.04%
21	ROADWAY EXCAVATION	Y	Y	\$ 126,000.00	9.87%
22	(F) CONCRETE BACKFILL	Y	Y	\$ 800.00	0.06%
23	CLASS 2 AGGREGATE BASE	Y	Y	\$ 69,300.00	5.43%
24	HOT MIX ASPHALT (TYPE A)	Y	Y	\$ 289,600.00	22.70%
25	MINOR HOT MIX ASPHALT	Y	Y	\$ 5,100.00	0.40%
26	PLACE HMA (MISC AREA)	Y	Y	\$ 5,000.00	0.39%
27	TACK COAT	Y	Y	\$ 9.00	0.00%
28	54" CIDH CONC PILE (SIGN FOUND)	N	Y	\$ 49,000.00	3.84%
29	(F) MINOR CONCRETE (MINOR STRUCT)	N	Y	\$ 9,750.00	0.76%
30	(F) FURNISH SIGN STRUCTURE (TRUSS)	N	Y	\$ 124,455.00	9.75%
31	(F) INSTALL SIGN STRUCTURE (TRUSS)	N	Y	\$ 7,467.30	0.59%
32	FURNISH LAMINATED PANEL SIGN	N	Y	\$ 10,800.00	0.85%
33	18" PLASTIC PIPE	Y	Y	\$ 6,750.00	0.53%
34	MINOR CONCRETE (MISC)	N	Y	\$ 1,050.00	0.08%
35	(F) MISCELLANEOUS IRON AND STEEL	N	Y	\$ 1,792.50	0.14%
36	METAL BEAM GUARD RAILING	N	Y	\$ 8,450.00	0.66%
37	VEG CONTROL (MINOR CONCRETE)	N	Y	\$ 6,500.00	0.51%
38	END ANCHOR ASSEMBLY (TYPE SFT)	N	Y	\$ 1,330.00	0.10%
39	CRASH CUSHION (X-TENSION ATTENUATOR)	N	Y	\$ 10,200.00	0.80%
40	CONCRETE BARRIER (TYPE 60S)	N	Y	\$ 47,430.00	3.72%
41	CONCRETE BARRIER (TYPE 60SF)	N	Y	\$ 94,050.00	7.37%
42	4" TWO-COMP PAINT TRAFFIC STRIPE	N	Y	\$ 6,310.00	0.49%
43	MAINTAINING EXISTING TMS	N	Y	\$ 500.00	0.04%
44	SIGN ILLUMINATION	N	Y	\$ 16,500.00	1.29%
45	BLANK	NA	NA	\$ -	0.00%
46	CONCRETE BARRIER (TYPE 60SC)	N	Y	\$ 140,000.00	10.97%
47	CRASH CUSHION (TYPE TRACC)	N	Y	\$ 18,400.00	1.44%
48	REMOVE PIPE	Y	Y	\$ 1,800.00	0.14%
49	COLD PLANE AC PAVEMENT	Y	Y	\$ 12,000.00	0.94%
				\$ 1,276,007.00	100%

Section B

Bid Solicitations

Telephone Logs
Fax Transaction Log

Company Details

Company Name : Sierra Nevada Construction, Inc.
 Department : Estimating
 Address : P.O. Box 50760
 Suite # :
 City : Sparks
 State : Nevada
 Zip : 89435
 Phone # : Tel : 775-355-0420
 Fax # : Fax : 775-355-0535
 Email # : mmedina@snc.biz

Solicitation Transaction Log (STL)

Bid # : 03-3F0304
 Bid Date : 02/27/2013
 Bid Description : Sierra Nevada Construction, Inc. is seeking qualified DBEs for Caltrans contract 03-3F0304 for construction on state highway in Nevada County near Truckee from 0.4 mile West of Donner Pass Road Overcrossing to 0.1 mile east of Donner Pass Road Overcrossing. We are soliciting quotes for the following: Sand and Gravel, Aggregate Base, Erosion Control Materials, Guard Railings & Barriers, Electrical & Signals, Misc. Iron & Steel Frame, Cover & Grate, Asphalt, Asphalt Oil Supply, Asphaltic Emulsion, Concrete and Cement, Pipe, QA/QC, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Roadway Excavation, Grading, Aggregate Base, Erosion Control, Tack Coat, Paving Asphalt (Asphalt Concrete), Minor Concrete Structure, Plastic Pipe, Drop Inlets, Metal Beam Guard Railing, Concrete Barrier, Temporary K-Rail, Painted Traffic Stripe & Marking, Sign Structure, Electrical, Lighting, Maintaining Existing Traffic Management System, Environmental Engineer / SWPP / WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental / Broker, Trucker, Water Truck Rental, AC & Concrete Cutting, Sweeping, Construction Equipment Rental, Heavy Equipment Rental, Demolition, Drilled Concrete Pile, and Crash Cushion. All bit items are available and when practical will be split apart to assist in bidding.

This document contains all information pertaining with solicitations made on behalf of/for Sierra Nevada Construction, Inc. of Sparks, Nevada by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with Sierra Nevada Construction, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 01/15/2013 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of Sierra Nevada Construction, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	- 0
DBE (Disadvantaged Business Enterprises)	- 50
UDBE (Underutilized Disadvantaged Business Enterprise)	- 0
MBE (Minority Owned Business Enterprises)	- 0
WBE (Women Owned Business Enterprises)	- 0
SBE (Small Business Enterprises)	- 0
Total	- 50

Recipient List (Fax/Email)

Set No 1		Fax Date	Email Date	Log Page#
Company Name/Specialty				
A AND M SALES Address - 2014 CUNNINGHAM WAY Phone - 9252861086, Fax - 9252292804, Email - mayetteignacio@comcast.net		01/15/2013	01/15/2013	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166520159, Fax - 9166459618, Email - paul@acdike.com		01/15/2013	01/15/2013	
A S CONTRACTORS, INC. Address - 5347 COLE ROAD Phone - 2097426684, Fax - 2099666492, Email - deni@sti.com		01/15/2013	01/15/2013	
ALERT-O-LITE, INC Address - 2379 S "G" STREET Phone - 5594864570, Fax - 5592654549, Email - debbieh@alertolite.com		01/15/2013	01/15/2013	
ALL-CAL DEMOLITION Address - 2621 TIERRA GRANDE CIRCLE Phone - 9163696286, Fax - 9163634225, Email - demo1@comcast.net		01/15/2013	01/15/2013	
AMLAND CORP Address - 3168 KNIGHTS BRIDGE RD Phone - 4089293949, Fax - 4082984344, Email - kevinphan@amlandcorp.com		01/15/2013	01/15/2013	
APEX UNIVERSAL, INC Address - 11033 FOREST PLACE Phone - 5629448878, Fax - 5629442298, Email - janet@apexmarker.com		01/15/2013	01/15/2013	
AZCO Address - 2250 STEWART STREET, #9 Phone - 2099432452, Fax - 2099430437, Email - llivera@pacbell.net		01/15/2013	01/15/2013	
B. L. EQUIPMENT RENTAL AND SUPPLY Address - 2725 W. CHERRY COURT Phone - 5598274592, Fax - 5596255786, Email - blequipment@aol.com		01/15/2013	01/15/2013	
BC SCHMIDT CONSTRUCTION, INC. Address - P.O. BOX 1557 Phone - 5304735423, Fax - 5304732749, Email - carrie@hangarbuilders.com		01/15/2013	01/15/2013	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - blackdiamondasphalt@yahoo.com		01/15/2013	01/15/2013	
BOOMER DIRT WORKS, INC. Address - 550 WISE ROAD Phone - 9166458709, Fax - 9166456840, Email - l2boom@aol.com		01/15/2013	01/15/2013	
BURKE CONSTRUCTION Address - 4421 TENNESSEE DRIVE Phone - 5306761009, Fax - 5306722411, Email - burkebid@gmail.com		01/15/2013	01/15/2013	
BURLESON CONSULTING INC Address - 950 GLENN DRIVE, SUITE 135 Phone - 9169844651, Fax - 9169848261, Email - nb@burlesonconsulting.com		01/15/2013	01/15/2013	
CAMACHO COMMUNICATIONS CORPORATIONS Address - 517 8TH STREET Phone - 9164449853, Fax - 9164479853, Email - j_camacho@camcosolutions.net		01/15/2013	01/15/2013	
CMC TRAFFIC CONTROL SPECIALIST Address - 375 ILLINOIS STREET Phone - 4152061700, Fax - 4152061711, Email - crystal.m.cmc@gmail.com		01/15/2013	01/15/2013	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com		01/15/2013	01/15/2013	
CSH PLANNING/STORMWATER SPECIALISTS, LLC Address - 3253 LOWTHER WAY Phone - 9168965588, Fax - 9164054180, Email - csh_ppcm@comcast.net		01/15/2013	01/15/2013	
DAVID ENGINEERING CONSTRUCTION Address - 6344 NUGGET DRIVE Phone - 5303673508, Fax - 5308209120, Email - odavid@ftcnet.net		01/15/2013	01/15/2013	

MAYBE
PER FAX

NO PER FAY	DON GARCIA EXCAVATING & PAVING, INC. Address - 2020 E STREET Phone - 5305770558, Fax - 5305770221, Email - dgarcia287@aol.com	01/15/2013	01/15/2013
	EAGLE ENGINEERING AND CONSTRUCTION, INC Address - 1175 PALOMAR DRIVE Phone - 6503678000, Fax - 6503678282, Email - cbrooks@sbcglobal.net	01/15/2013	01/15/2013
NO PER FAY	ESKY BENAVIDEZ CORPORATION Address - 173 HOLIDAY MINE RD. Phone - 2097281641, Fax - 2097281641, Email - ebcesky@yahoo.com	01/15/2013	01/15/2013
	FRANCISCO ELECTRIC SUPPLY Address - 646 KENNEDY ST #105 Phone - 5105330948, Fax - 5105330380, Email - franciscoelec@sbcglobal.net	01/15/2013	01/15/2013
	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Address - 10096 AHART ROAD Phone - 5307430744, Fax - 5307439352, Email - roxanne.medina@att.net	01/15/2013	01/15/2013
	GENERAL SUPPLY COMPANY Address - 971 87TH AVENUE Phone - 5106325229, Fax - 5106322315, Email - generalsupply@sbcglobal.net	01/15/2013	01/15/2013
	GREEN BUILDING PRODUCTS, INC Address - 3303 LUYUNG DRIVE Phone - 9163330557, Fax - 9163747998, Email - carole@greenbpi.com	01/15/2013	01/15/2013
	HARD HAT SWEEPING INC Address - 13328 HADLEY STREET5 Phone - 5622987956, Fax - 5629458399, Email - hardhatsweeping@gmail.com	01/15/2013	01/15/2013
	JA-CO TRUCKING Address - 1412 BUTTE BEND LN Phone - 5307410278, Fax - 5307411034, Email - jatkinson@jacotrucking.com	01/15/2013	01/15/2013
	JONAS & ASSOCIATES, INC Address - 1350 ARNOLD DRIVE SUITE #202 Phone - 4157158725, Fax - 4157158726, Email - romenag@jonasinc.com	01/15/2013	01/15/2013
	K R C SAFETY CO. INC. Address - 6084 WEST HURLEY Phone - 5597320393, Fax - 5597322684, Email - garyc@krksafety.com	01/15/2013	01/15/2013
NO PER FAY	KELLEY EROSION CONTROL, INC Address - 2395-B TAMPA ST. Phone - 7753227755, Fax - 7753226606, Email - claudia@kelleyerosioncontrol.com	01/15/2013	01/15/2013
	M DAVIES TRUCKING Address - 4960 SIERRA COLLEGE BLVD Phone - 9166601900, Fax - 9166601903, Email - mdtrucking@yahoo.com	01/15/2013	01/15/2013
	MAG-CON ENGINEERING AND CONSTRUCTION, INC Address - 2164 TIBER RIVER DR. Phone - 9166381175, Fax - 9166381178, Email - mag-con@hotmail.com	01/15/2013	01/15/2013
	MIRUS LANDSCAPE ARCHITECTURE Address - 2935 GRINNEL DRIVE Phone - 5309027109, Fax - 0000000000, Email - livengoodc@gmail.com	01/15/2013	01/15/2013
	MONROE CONSTRUCTION SALES Address - 13615 ORANGE BLOSSOM ROAD Phone - 2094846659, Fax - 0000000000, Email - juliemonroe76@live.com	01/15/2013	01/15/2013
	Newland Entities, Inc Address - 335 TEEGARDEN AVENUE Phone - 5307551178, Fax - 5306740756, Email - rcervantes@newlandentities.com	01/15/2013	01/15/2013
YES PER FAY	NITTA EROSION CONTROL Address - 3778 DEL MAR AVENUE Phone - 9166527459, Fax - 9166524376, Email - nittainc@hotmail.com	01/15/2013	01/15/2013
	PACIFIC COAST WATER TRUCK SERVICE Address - 11437 WEST LARCH ROAD Phone - 2094566964, Fax - 2098331956, Email - gctracy@sbcglobal.net	01/15/2013	01/15/2013
	PACIFIC WATER TRUCKS Address - 920 WHIPPLE RD Phone - 5104941000, Fax - 5104941045, Email - terry@pacificwatertrucks.com	01/15/2013	01/15/2013
	PAPILLON BUILDERS Address - 20300 RIM ROCK CT	01/15/2013	01/15/2013

YES
PER
FAX

Phone - 9165807019, Fax - 8887177270, Email - jsellers@papillonbuilders.com	
PROFESSIONAL CONSTRUCTION SERVICES Address - 4070 NELSON AVENUE, #A Phone - 9252881566, Fax - 9252881355, Email - profconst@aol.com	01/15/2013 01/15/2013
R N R CONSTRUCTION, INC Address - 8 LIGHT SKY COURT Phone - 9163790957, Fax - 9163790960, Email - rich@mr-construction.com	01/15/2013 01/15/2013
R. E. SERRANO INC. Address - 3430 PACHECO BLVD. Phone - 9259578184, Fax - 9259578121, Email - ricky@reserrano.com	01/15/2013 01/15/2013
RAMCON ENGINEERING & ENVIRONMENTAL INC Address - 3751 COMMERCE DRIVE/PHYSICAL Phone - 9163727535, Fax - 9163724209, Email - rollo@ramcon.com	01/15/2013 01/15/2013
SEQUOIA TRAFFIC SERVICE Address - 716-450 BINKLEY LANE Phone - 5302546129, Fax - 5302546121, Email - papa_bear@citolink.com	01/15/2013 01/15/2013
SLS CONSTRUCTORS, INC Address - 2430 DOHENY COURT Phone - 9166601674, Fax - 9166601629, Email - sshaw@slsconstructors.com	01/15/2013 01/15/2013
SUULUTAAQ, INC - ALASKA NATIVE CORP Address - 827 MISSOURI STREET, SUITE 6 Phone - 7074273209, Fax - 7074194851, Email - tracy.crain@suulutaaq.com	01/15/2013 01/15/2013
T K BLACKBURN TRUCKING Address - 1452 KNIGHTS ROW Phone - 8055012693, Fax - 5306457174, Email - tkblackburntruckin@att.net	01/15/2013 01/15/2013
VINTAGE PAVING COMPANY, INC. Address - 119 MAIN STREET Phone - 5307950132, Fax - 5307955734, Email - edc@vintagepavingco.com	01/15/2013 01/15/2013
WHITE CAP READY MIX, INC. Address - 73880 HIGHWAY 70 Phone - 5308324225, Fax - 5308325847, Email - whitecaprm@sbcglobal.net	01/15/2013 01/15/2013

Recipients Phone Log 1 Set 1 Date: 01/16/2013

Company Details	Spoke to	Date/Time	Y/M/N
A AND M SALES May be interested, left a voicemail with all the project details.	Voicemail	01/16/2013 10:53 A.M	M
A C DIKE CO May be interested. The estimator will have a look at the fax and will send fax quote before the bid date.	Dave	01/16/2013 10:53 A.M	M
A S CONTRACTORS, INC. May be interested, however, we were unable to connect call.	No answer	01/16/2013 10:54 A.M	M
ALERT-O-LITE, INC May be interested. The estimator will have a look at the fax and will send fax quote before the bid date.	Katie	01/16/2013 10:54 A.M	M
ALL-CAL DEMOLITION May be interested, left a voicemail with all the project details.	Voicemail	01/16/2013 10:55 A.M	M
AMLAND CORP May be interested, left a voicemail with all the project details.	Voicemail	01/16/2013 10:56 A.M	M
APEX UNIVERSAL, INC Yes, will be interested in bidding.	Receptionist	01/16/2013 10:57 A.M	Y
AZCO Yes, will be interested in bidding.	Receptionist	01/16/2013 10:58 A.M	Y
B. L. EQUIPMENT RENTAL AND SUPPLY Yes, will be interested in bidding.	Estimator	01/16/2013 10:59 A.M	Y
BC SCHMIDT CONSTRUCTION, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/16/2013 11:03 A.M	M
BLACK DIAMOND ASPHALT, INC. Yes will bid. They will fax a quote before bid date.	Allison	01/16/2013 12:02 P.M	Y
BOOMER DIRT WORKS, INC. May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 12:05 P.M	M
BURKE CONSTRUCTION May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 12:19 P.M	M
BURLESON CONSULTING INC May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 12:19 P.M	M
CAMACHO COMMUNICATIONS CORPORATIONS No, not bidding. Not interested in this project.	Julian	01/16/2013 12:21 P.M	N
CMC TRAFFIC CONTROL SPECIALIST May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 12:22 P.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes will bid. They will fax a quote before bid date.	Heather	01/16/2013 12:23 P.M	Y
CSH PLANNING/STORMWATER SPECIALISTS, LLC May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 12:24 P.M	M
DAVID ENGINEERING CONSTRUCTION May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 12:24 P.M	M

DON GARCIA EXCAVATING & PAVING, INC. No, not bidding. Not interested in this project.	Estimator	01/16/2013 12:28 P.M	N
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 12:28 P.M	M
ESKY BENAVIDEZ CORPORATION May be interested, unable to leave a message, fax machine picked up.	Fax machine	01/16/2013 12:45 P.M	M
FRANCISCO ELECTRIC SUPPLY May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 12:46 P.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR No, not bidding. Not interested in this project.	Receptionist	01/16/2013 12:56 P.M	N
GENERAL SUPPLY COMPANY May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 12:56 P.M	M
GREEN BUILDING PRODUCTS, INC No, not bidding. Not interested in this project.	Receptionist	01/16/2013 01:04 P.M	N
HARD HAT SWEEPING INC May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:15 P.M	M
JA-CO TRUCKING May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:16 P.M	M
JONAS & ASSOCIATES, INC May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:22 P.M	M
K R C SAFETY CO. INC. May be interested. Not sure yet, they will fax a quote before bid date if they are interested.	Claudia	01/16/2013 01:24 P.M	M
KELLEY EROSION CONTROL, INC May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:24 P.M	M
M DAVIES TRUCKING May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:27 P.M	M
MAG-CON ENGINEERING AND CONSTRUCTION, INC May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:28 P.M	M
MIRUS LANDSCAPE ARCHITECTURE May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:28 P.M	M
MONROE CONSTRUCTION SALES May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:35 P.M	M
Newland Entities, Inc May be interested. Not sure yet, they will fax a quote before bid date if they are interested.	Paulene	01/16/2013 01:36 P.M	M
NITTA EROSION CONTROL May be interested. Not sure yet, they will fax a quote before bid date if they are interested.	Val	01/16/2013 01:37 P.M	M
PACIFIC COAST WATER TRUCK SERVICE May be interested. Resent fax upon request, they will reply if interested.	Garry	01/16/2013 01:37 P.M	M
PACIFIC WATER TRUCKS Yes will bid. They will fax a quote before bid date.	Terry	01/16/2013 01:39 P.M	Y
PAPILLON BUILDERS May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:44 P.M	M

PROFESSIONAL CONSTRUCTION SERVICES May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:44 P.M	M
R N R CONSTRUCTION, INC May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:45 P.M	M
R. E. SERRANO INC. No, not bidding. Not interested in this project.	Estimator	01/16/2013 01:46 P.M	N
RAMCON ENGINEERING & ENVIRONMENTAL INC May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:46 P.M	M
SEQUOIA TRAFFIC SERVICE May be interested, however, number is invalid.	Invalid number	01/16/2013 01:50 P.M	M
SLS CONSTRUCTORS, INC May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:50 P.M	M
SUULUTAAQ, INC - ALASKA NATIVE CORP May be interested. Not sure yet, they will fax a quote before bid date if they are interested.	Roy	01/16/2013 01:54 P.M	M
T K BLACKBURN TRUCKING May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:57 P.M	M
VINTAGE PAVING COMPANY, INC. May be interested. Left a voicemail with all the project details.	Voicemail	01/16/2013 01:58 P.M	M
WHITE CAP READY MIX, INC. No, not bidding. Not interested in this project.	Receptionist	01/16/2013 02:05 P.M	N

INVITATION TO BID**Good Faith Solicitation Fax**

From	Sierra Nevada Construction, Inc.	TO:JA-CO TRUCKING
CONTACT NAME	Tim Morgan	Phone Number :5307410278
ADDRESS	P.O. Box 50760 Sparks, Nevada, 89435	Fax Number :5307411034 Date :01/15/2013 3:17PM
Phone	775-355-0420	
Fax	775-355-0535	

**This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Sierra Nevada Construction, Inc.**

**For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>**

Focus Ad**Sierra Nevada Construction, inc. is Seeking Qualified DBE**

BID DUE DATE : 02/05/2013 at 02:00 P.M
 BID No : 03-3F0304
 PROJECT NAME : Caltrans 03-3F0304
 AGENCY NAME : Caltrans
 PROJECT CITY/COUNTY : Truckee
 PROJECT STATE : California

PROJECT DETAILS :

Sierra Nevada Construction, Inc. is seeking qualified DBEs for Caltrans contract 03-3F0304 for construction on state highway in Nevada County near Truckee from 0.4 mile West of Donner Pass Road Overcrossing to 0.1 mile east of Donner Pass Road Overcrossing. We are soliciting quotes for the following: Sand and Gravel, Aggregate Base, Erosion Control Materials, Guard Railings & Barriers, Electrical & Signals, Misc. Iron & Steel Frame, Cover & Grate, Asphalt, Asphalt Oil Supply, Asphaltic Emulsion, Concrete and Cement, Pipe, QA/QC, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Roadway Excavation, Grading, Aggregate Base, Erosion Control, Tack Coat, Paving Asphalt (Asphalt Concrete), Minor Concrete Structure, Plastic Pipe, Drop Inlets, Metal Beam Guard Railing, Concrete Barrier, Temporary K-Rail, Painted Traffic Stripe & Marking, Sign Structure, Electrical, Lighting, Maintaining Existing Traffic Management System, Environmental Engineer / SWPP / WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental / Broker, Trucker, Water Truck Rental, AC & Concrete Cutting, Sweeping, Construction Equipment Rental, Heavy Equipment Rental, Demolition, Drilled Concrete Pile, and Crash Cushion. All bit items are available and when practical will be split apart to assist in bidding.

SNC is a union signatory contractor and is an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 775-355-0535

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

Recipients Phone Log 2 set 1 Date: 02/01/2013

Company Details	Spoke to	Date/Time	Y/M/N
A AND M SALES May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 10:41 A.M	M
A C DIKE CO Yes will bid. Will fax a quote before bid date.	Paul	02/01/2013 10:43 A.M	Y
A S CONTRACTORS, INC. Reached wrong number.	Wrong Number	02/01/2013 10:51 A.M	N
ALERT-O-LITE, INC No, not bidding. Not interested in this job.	Katie	02/01/2013 10:52 A.M	N
ALL-CAL DEMOLITION May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 10:54 A.M	M
AMLAND CORP May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 10:54 A.M	M
APEX UNIVERSAL, INC No, not interested in bidding.	Steve	02/01/2013 11:04 A.M	N
AZCO No, not bidding this project.	Stacey	02/01/2013 10:57 A.M	N
B. L. EQUIPMENT RENTAL AND SUPPLY Yes will bid. Will fax a quote before bid date.	Butch	02/01/2013 11:05 A.M	Y
BC SCHMIDT CONSTRUCTION, INC. No, not bidding. Not interested in this job.	DeeDee	02/01/2013 11:05 A.M	N
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:11 A.M	M
BOOMER DIRT WORKS, INC. May be interested, however, we were unable to leave a message. Unable to connect to their answering system.	Voicemail full	02/01/2013 11:12 A.M	M
BURKE CONSTRUCTIDN No, not bidding. Not interested in this project.	Receptionist	02/01/2013 11:13 A.M	N
BURLESON CONSULTING INC May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:13 A.M	N
CMC TRAFFIC CONTRDL SPECIALIST May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:19 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED Yes will bid. Will fax a quote before bid date.	Heather	02/01/2013 11:20 A.M	Y
CSH PLANNING/STORMWATER SPECIALISTS, LLC May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:24 A.M	M
DAVID ENGINEERING CONSTRUCTION May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:27 A.M	M
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:29 A.M	M

ESKY BENAVIDEZ CORPORATION May be interested, however we were unable to leave a message.Fax machine picked up.	Fax machine	02/01/2013 11:30 A.M	M
FRANCISCO ELECTRIC SUPPLY May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:31 A.M	M
GENERAL SUPPLY COMPANY May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:35 A.M	M
HARD HAT SWEEPING INC No, not bidding. Not interested in this job.	Receptionist	02/01/2013 11:36 A.M	N
JA-CO TRUCKING May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:37 A.M	M
JONAS & ASSOCIATES, INC May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:40 A.M	M
K R C SAFETY CO. INC. Yes will bid. Will fax a quote before bid date.	Claudia	02/01/2013 11:46 A.M	Y
KELLEY EROSION CONTROL, INC May be interested. Not sure at this time. If they are bidding, they will send a quote by the bid date.	Claudia	02/01/2013 11:48 A.M	M
M DAVIES TRUCKING May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:54 A.M	M
MAG-CON ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:55 A.M	M
MIRUS LANDSCAPE ARCHITECTURE Yes, will be bidding. They have	Celine	02/01/2013 11:58 A.M	Y
MONROE CONSTRUCTION SALES May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 11:59 A.M	M
Newland Entities, Inc No, not bidding. Not interested in this job.	Receptionist	02/01/2013 12:00 A.M	N
NITTA EROSION CONTROL May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 00:01 P.M	M
PACIFIC COAST WATER TRUCK SERVICE May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 00:08 P.M	M
PACIFIC WATER TRUCKS May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 00:10 P.M	M
PAPILLON BUILDERS May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 00:14 P.M	M
PROFESSIONAL CONSTRUCTION SERVICES May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 00:15 P.M	M
R N R CONSTRUCTION, INC No, not bidding. Not interested in this job.	Receptionist	02/01/2013 00:16 P.M	N
RAMCON ENGINEERING & ENVIRONMENTAL INC No, not bidding. Not interested in this job.	Receptionist	02/01/2013 00:17 P.M	N
SEQUOIA TRAFFIC SERVICE Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	Disconnected	02/01/2013 00:21 P.M	M

SLS CONSTRUCTORS, INC May be interested, however, we were unable to leave a message. Unable to connect to their answering system.	Voicemail full	02/01/2013 00:28 P.M	M
SUULUTAAQ, INC - ALASKA NATIVE CORP May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 00:40 P.M	M
T K BLACKBURN TRUCKING May be interested. Not sure at this time. If they are bidding, they will send a quote by the bid date.	Terry	02/01/2013 00:44 P.M	M
VINTAGE PAVING COMPANY, INC. May be interested, left a voicemail with all the project details	Voicemail	02/01/2013 00:45 P.M	M

Section C


List of Selected Firms vs. Rejected Firms

Sierra Nevada Construction
 Contract 03-3F0304

BI	Items of work	Name of Selected Firm	DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
1	LEAD COMPLIANCE PLAN	APPIAN UDBE	DBE	N/A	N/A	N/A
2	CONSTRUCTION AREA SIGNS	CAS	DBE	N/A	N/A	N/A
3	TRAFFIC CONTROL SYSTEM	SNC	NON-DBE	S.T.RHOADES	\$ 48,245.00	\$ 11,965.00
4	CHANNELIZER (SURF MOUNT)	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
5	PORTABLE CMS	S.T.RHOADES	DBE	N/A	N/A	N/A
6	TEMPORARY RAILING (TYPE K)	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
7	TEMPORARY CC (ABSORB 350)	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
6	JOB SITE MANAGEMENT	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
9	PREPARE SWPPP	MONTGOMERY ASSOCIATES	NON-DBE	S.T.RHOADES	\$ 4,000.00	\$ 2,500.00
10	RAIN EVENT ACTION PLAN	MONTGOMERY ASSOCIATES	NON-DBE	S.T.RHOADES	\$ 2,400.00	\$ 600.00
11	STORM WATER S&A	MONTGOMERY ASSOCIATES	NON-DBE	S.T.RHOADES	\$ 3,800.00	\$ 1,300.00
12	STORM WATER ANNUAL REPORT	MONTGOMERY ASSOCIATES	NON-DBE	S.T.RHOADES	\$ 1,200.00	\$ (200.00)
13	TEMPORARY DI PROTECTION	SNC	NON-DBE	S.T.RHOADES	\$ 1,400.00	\$ 350.00
14	STREET SWEEPING	WELLS SWEEPING	NON-DBE	N/A	N/A	N/A
15	TEMPORARY CONCRETE WASHOUT	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
16	ABANDON CULVERT	SNC	NON-DBE	S.T.RHOADES	\$ 4,000.00	\$ 2,000.00
17	REMOVE INLET	SNC	NON-DBE	S.T.RHOADES	\$ 7,000.00	\$ 2,000.00
18	REMOVE CONCRETE BARRIER	PENHALL	NON-DBE	NO DBE QUOTE	N/A	N/A
19	SAND BACKFILL	SNC	NON-DBE	S.T.RHOADES	\$ 4,200.00	\$ 2,800.00
20	REMOVE CRASH CUSHION	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
21	ROADWAY EXCAVATION	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
22	(F) CONCRETE BACKFILL	SNC	NON-DBE	S.T.RHOADES	\$ 480.00	\$ (320.00)
23	CLASS 2 AGGREGATE BASE	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
24	HOT MIX ASPHALT (TYPE A)	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
24	HOT MIX ASPHALT (TYPE A) - SUPPLY LIQUID ASPHALT	BLACK DIAMOND ASPHALT	DBE	N/A	N/A	N/A
25	MINOR HOT MIX ASPHALT	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
25	MINOR HOT MIX ASPHALT - SUPPLY LIQUID ASPHALT	BLACK DIAMOND ASPHALT	DBE	N/A	N/A	N/A
26	PLACE HMA (MISC AREA)	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
27	TACK COAT	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
28	54" CIDH CONC PILE (SIGN FOUND)	Gerco	NON-DBE	NO DBE QUOTE	N/A	N/A
29	(F) MINOR CONCRETE (MINOR STRUCT)	COOK CONCRETE	NON-DBE	S.T.RHOADES	\$ 11,550.00	\$ 1,800.00
30	(F) FURNISH SIGN STRUCTURE (TRUSS)	Gerco	NON-DBE	G&C EQUIPMENT CORPORATION	\$ 107,036.00	\$ (16,714.00)
31	(F) INSTALL SIGN STRUCTURE (TRUSS)	Gerco	NON-DBE	NO DBE QUOTE	N/A	N/A
32	FURNISH LAMINATED PANEL SIGN	Gerco	NON-DBE	NO DBE QUOTE	N/A	N/A
33	18" PLASTIC PIPE	SNC	NON-DBE	S.T.RHOADES	\$ 8,000.00	\$ 1,250.00
34	MINOR CONCRETE (MISC)	SNC	NON-DBE	S.T.RHOADES	\$ 700.00	\$ (350.00)
35	(F) MISCELLANEOUS IRON AND STEEL	COOK CONCRETE	NON-DBE	S.T.RHOADES	\$ 5,975.00	\$ 4,271.00
36	METAL BEAM GUARD RAILING	MBI	NON-DBE	NO DBE QUOTE	N/A	N/A
37	VEG CONTROL (MINOR CONCRETE)	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
38	END ANCHOR ASSEMBLY (TYPE SFT)	MBI	NON-DBE	NO DBE QUOTE	N/A	N/A
39	CRASH CUSHION (X-TENSION ATTENUATOR)	MBI	NON-DBE	NO DBE QUOTE	N/A	N/A
40	CONCRETE BARRIER (TYPE 60S)	MBI	NON-DBE	R.E SERRANO	\$ 57,860.00	\$ 11,160.00
41	CONCRETE BARRIER (TYPE 60SF)	MBI	NON-DBE	R.E SERRANO	\$ 77,880.00	\$ (7,260.00)
42	4" TWO-COMP PAINT TRAFFIC STRIPE	DSS	NON-DBE	NO DBE QUOTE	N/A	N/A
43	MAINTAINING EXISTING TMS	PAR Electric	NON-DBE	MAY-HAN ELECTRIC	\$ 2,500.00	\$ 1,000.00
44	SIGN ILLUMINATION	PAR Electric	NON-DBE	MAY-HAN ELECTRIC	\$ 23,606.00	\$ 7,106.00
45	BLANK	N/A	NON-DBE	N/A	N/A	N/A
46	CONCRETE BARRIER (TYPE 60SC)	MBI	NON-DBE	R.E SERRANO	\$ 171,500.00	\$ 34,125.00
47	CRASH CUSHION (TYPE TRACC)	MBI	NON-DBE	NO DBE QUOTE	N/A	N/A
48	REMOVE PIPE	SNC	NON-DBE	NO DBE QUOTE	N/A	N/A
49	COLD PLANE AC PAVEMENT	SNC/ABSL	DBE	N/A	N/A	N/A

Section C.1

Selected Subcontractor Quotes



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 375-1927
Fax: (510) 227-6004

Friday, February 22, 2013

ATTN: Estimator

RE: Contract : **Caltrans - 03-3F0304**

Pave Median; Install Concrete Median Barrier & Sign Truss Structure.

Bid Date: February 27, 2013

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	\$1,900.00

Good luck,

A handwritten signature in black ink that reads "Thomas Koprek".

Thomas Koprek
Estimator
(510) 375-1927



Caltrans Project
Contract no. 03-3F0304
Location: 03-Nev-80-R12.3/13.3
Bid Date: February 27, 2013

Item no. 02	Construction Area Signs – Stationary Mounted As shown on Sheet CS-1 Furnish, Install, & Remove	Lump Sum	\$3,400.00
-------------	--	----------	------------

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure.

***Please note:**
For Item no. 05 Portable Changeable Message Sign, please see attached quote from Sierra Safety Company.

Please contact Mike Smith for additional information at the number noted below.

ST. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY, REDDING CA 96002

P.O. BOX 494520, REDDING, CA., 96049

530-223-9322, Fax 530-223-9222, License # 930684

MBE/SBE- 1247344, 37693, UNIONS-OPERATORS, LABORERS



PROPOSAL

FAXED

To : Bidding Contractors
Phone:
Fax:

DATE 2/27/13

CONTRACT NO.03-3F0304
PROJECT: NAVADA COUNTY NEAR TRUCKEE
DESCRIPTION:

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	ITEM TOTAL
2	CONSTRUCTION AREA SIGNS	LS	1	\$5,500.00	\$5,500.00
3	TRAFFIC CONTROL SYSTEM	LS	1		See Attached
5	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1		See Attached
9	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$ 4,000.00	\$4,000.00
10	RAIN EVENT ACTION PLAN	EA	4	\$ 600.00	\$2,400.00
11	STORM WATER SAMPLING AND ANALYSIS DAY	EA	4	\$ 950.00	\$3,800.00
12	STORM WATER ANNUAL REPORT	EA	1	\$ 1,200.00	\$1,200.00
13	TEMPORARY DRAINAGE INLET PROTECTION	EA	7	\$ 200.00	\$1,400.00
14	STREET SWEEPING	HR	1	\$ 140.00	\$140.00
15	TEMPORARY CONCRETE WASHOUT	EA	1	\$ 300.00	\$300.00
16	ABANDON CULVERT (EA)	EA	2	\$ 2,000.00	\$4,000.00
17	REMOVE INLET	EA	2	\$ 3,500.00	\$7,000.00
19	SAND BACKFILL	CY	12	\$ 350.00	\$4,200.00
22	CONCRETE BACKFILL	CY	1.8	\$ 300.00	\$480.00
29	MINOR CONCRETE(MINOR STRUCTURE)	CY	3.3	\$ 3,500.00	\$11,550.00
33	18" PLASTIC PIPE	LF	8	\$ 1,000.00	\$8,000.00
34	MINOR CONCRETE(MISC CONSTRUCTION)	CY	0.7	\$ 1,000.00	\$700.00
35	MISCELLANEOUS IRON AND STEEL	LB	717	\$ 5.00	\$3,585.00
				Total	\$58,255.00

Addenda-1,2,3 Acknowledged

Union: Operators
Labors
Cement Masons

note: Item 15 Furnish only
Item 14 Street Sweeping is by the hr. plus mob & \$100 a day per diem

INCLUDE Furnishing & installation unless otherwise noted
1 move in additional mobs at \$4500 ea.

SCHEDULE: 14 days notice required to schedule
Proposal Valid 10 days

EXCLUDE Weekend and Holiday shifts
Testing, Staking, Bonds, Fees, K-Rail, CMS,
Permanent or Temp. pavement mark/tape,
Submittals, Referencing & Protection of existing
Facilities, Preparation or Compliance w/water pollution control plan
Traffic control, subgrade or basegrade
Fixing Damage done by others

Respectfully submitted

Jacob Hale

Companies Name

Acceptance:

Signature Date

Print name Title

Phone:

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002

P.O. BOX 494520, REDDING, CA, 96049

530-223-9322, FAX 530-223-9222 License # 930684

MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS



TRAFFIC CONTROL PROPOSAL

To: Bidding Contractors

Date: 2/27/13

Attn: ESTIMATORS

Project: 03-3E0304

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	\$ 895.00
B	Additional lane same direction	1	ea	\$ 135.00
C	Additional lane opposite direction	1	ea	\$ 175.00
D	Additional mileage	1	ea	\$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	\$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	\$ 925.00
G	1 man lane closure overtime rate	1	hr	\$ 80.00
H	Additional man	1	shift	\$ 575.00
I	Pilot car	1	shift	\$ 625.00
J	2 flaggers 8 hr shift, signs, cones	1	shift	\$ 1,150.00
K	2 flaggers overtime rate	1	hr	\$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	\$ 1,425.00
M	2 flaggers overtime night/special shift	1	hr	\$ 180.00
N *	Attenuator truck	1	shift	\$ 350.00
	Attenuator truck	1	wk	\$ 1,000.00
	Attenuator truck	1	month	\$ 3,000.00
	optional driver	1	shift	\$ 525.00
O *	Portable changeable message sign	1	day	\$ 250.00
		1	week	\$ 550.00
		1	month	\$ 1,200.00
P *	Portable radar trailer	1	day	\$ 175.00
		1	week	\$ 375.00
		1	month	\$ 750.00
Q	Shoulder closure	1	shift	\$ 825.00
R *	High dump sweeper unoperated	1	day	\$ 400.00
*	High dump sweeper operated	1	hr	\$ 125.00
*	Based on availability at time of project start			
S	Pilot car	1	hr	\$ 80.00
	Delivery not included, call for rates			

Notes:

- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistence to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

Includes:

- Price includes furnishing and installation unless otherwise noted.

Excludes:

- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,
Jacob Hale
 Estimator



**MONTGOMERY
& ASSOCIATES, INC.**

BID PROPOSAL


PROJECT NO. 03-3F0304

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT	QTY	BID	TOTAL
9	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,500.00	\$1,500.00
10	130310	RAIN EVENT ACTION PLAN	EA	4	\$450.00	\$1,800.00
11	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	4	\$500.00	\$2,500.00
12	130330	STORM WATER ANNUAL REPORT	EA	1	\$1,400.00	\$1,400.00

ADDITIONAL SERVICES PROVIDED, IF REQUESTED

Montgomery & Associates, Inc. has successfully managed WPC regulatory compliance both in a full-service role and as an oversight role. We look forward to partnering with you to design a plan that fits your budget and your resources.

If you have any questions or we can be of assistance to you during the bid process, please do not hesitate to contact us.



President

Phone: (916) 476-4903 Fax: (916) 706-3037
Sacramento Office: 7311 Greenhaven Drive, Suite 207, Sacramento CA, 95831
www.montgomery-assoc.com

WELLS SWEEPING

5425 Marmith Ave · Sacramento CA 95841
Office: 916-568-0104 · Fax: 916-646-3760



February 27, 2013

Sierra Nevada Construction
Attn: Tim Morgan
Fax: (775) 355-0535
Tel: (775) 355-0420

**WELLS SWEEPING IS
A CERTIFIED SMALL
BUSINESS ENTERPRISE
& DISABLED VETERAN
BUSINESS ENTERPRISE**

Re: D [REDACTED] /SBE Sweeping Rates Proposal – CalTrans #03-3M0304 – DVBE/SBE

Dear Tim,

We would like to thank you for your time giving us this opportunity to offer you our rates. All rates provided are on a contract to contract basis. We are willing to do what it takes to build strong business relationship and hope that you will continue to call us for assistance on all of your projects.

Service Rates

Prevailing Sweeping Rate: \$ 155.00 per hour with a 6 hour minimum (DVBE #0000333)
Overtime Rate: \$ 35.00 per hour additional (Over 8 Hours on Job Site)

Surcharges

Travel Rate: \$ 114.00 per hour to and from project locations
Per Diem: \$ 105.00 per diem (Per Nightly Lodging if necessary)
Weekend Hold: \$ 80.00 per hour with a 6 hour minimum (Per day lodging onsite during weekend)
Cancellation: \$ 95.00 per hour with a 6 hour minimum (Per scheduled day canceled)
Weekend Rate: \$ 20.00 per hour additional (Saturday, Sunday, and Holidays)
Night Rate: \$ 20.00 per hour (8:00PM – 8:00AM)

*We may be required to have equipment travel back to our shops for periodic servicing or operator exchange. Equipment may need to be serviced at our shop due to unexpected breakdowns. In the event we are unable to perform on the job due to breakdown or unavailability of equipment we may subcontract a local sweeper in at their rates which may vary higher than ours. We will make all attempts to quickly limit the expense in these events. In the event that we cannot perform or substitute a contractor to perform on this job, Wells Sweeping will not be held liable. If dispatched equipment/driver is not able to perform on scheduled day, client will be responsible for acquiring a replacement, client will assume any and all liability for delay due to this circumstance; this clause remains in effect from the date of this proposal, without signature of acceptance. (These circumstances are possible, but highly unlikely; we are performing work out of our normal area of operations and events out of our control can and may take place, we have a very high out-of-town success rate and our clients are extremely satisfied with our services) *Small surcharge may be added to cover fluctuations in fuel costs.*

We look forward to providing you with quality service.

Sincerely,

Aaron D. Ashcraft
Chief Financial Officer

Office Contacts:

Brandon Wells VP 916-825-8531
Aaron Ashcraft CFO 916-265-8807
Vasilij Khoklan OPS 916-439-3785



**CERTIFIED DISABLED VETERAN
BUSINESS ENTERPRISE**



WELLS SWEEPING CAN HELP IN MEETING DVBE PARTICIPATION GOALS



PENHALL COMPANY
 550 PARR BLVD.
 RENO NEVADA 89512
 Ph. (775) 786-8498 Fax: (775) 786-8275
 NEVADA CL #37553

PROPOSAL AND CONTRACT

CUSTOMER: Tim Morgan - SNC

DATE: JANUARY 22, 2013

PROJECT NAME: CALTRANS CONTRACT 03 – 3F0304
PROJECT OWNER:
PROJECT LOCATION: TRUCKEE

WORK: Penhall Company (“Contractor”) shall furnish labor, materials and equipment necessary to complete the following work (“Work”): Based on working regular work hours (7am – 4pm).

- Item #1: Saw cut 0 – 6’ asphalt, Penhall Company to supply laborer to vacuum slurry.
- Item #2: Break and remove to stock pile 150 LF of concrete barrier.
- Item #3: Break and remove from site 150 LF of concrete barrier.

Unless specifically stated otherwise above, the Work does *not* include layout, protective cover and barricades, traffic control, utilities locating, cut and cap, damage to utilities in or around area of work and their impact, shoring or bracing if needed, water supply, access to work, permits, handling or disposal costs of any hazardous or contaminated material including lead based paint and its impacts, fees, assessments, soils or materials testing, surveying, geotechnical services, civil engineering, or any design services. Excavation of rocks greater than 6” diameter, hard pan soil that requires breaking, screening of back fill material.

CONTRACT PRICE: Customer shall pay Contractor for the Work the following amounts (“Contract Price”):

- Item #1 Price: \$ 4,355.00
- Item #2 Price: \$ 10,300.00
- Item #3 Price: \$ 8,950.00

Unless specifically stated otherwise in this Contract, unit prices will be applied to actual quantities of Work performed, where such actual quantities exceed the estimated quantities and the Contract Price will be adjusted accordingly.

THIS WRITTEN CONTRACT CONTAINS THE ENTIRE CONTRACT BETWEEN CONTRACTOR AND CUSTOMER, AND NO OTHER ORAL OR WRITTEN INDUCEMENT OR PROMISE HAS BEEN MADE TO OR EXTENDED FROM EITHER PARTY AS A PART OF THIS CONTRACT. THIS CONTRACT SHALL BE CHANGED, AMENDED OR MODIFIED ONLY BY WRITTEN INSTRUMENT SIGNED BY CONTRACTOR.

DATED: January 22, 2013 _____

PENHALL COMPANY
 NEVADA CL No. 37553

By: Mark Bray _____
 Title: Manager _____



February 27, 2013
Sierra NV Construction
Attn: Shaun Taylor

***EMAIL QUOTE:** staylor@snc.biz
FAX QUOTE:

Project: District 3 on Route 80
Caltrans Project #: 03-3F0304
Bid Date: February 27, 2013

<u>Bid Item</u>	<u>Product</u>	<u>Tons Per Ton</u>	<u>Price</u>	<u>Refinery Location</u>	<u>Delivered to</u>
	PG 64-28	+/-200	\$690	Elk Grove, CA	Mustang Hot Plant

Black Diamond Asphalt, Inc is a Caltrans certified UDBE supplier.
Certification number: 22999
Expiration Date: June 2014
Small Business Certification # 1579960 – Department of General Services
Expiration Date: April 30, 2013

- It is our understanding that this project is subject to Crude Oil Index COI (5%)
- This quote does NOT include sales/use tax or federal spill fund
- Credit Terms are determined by the manufacturer.
- Mobilization to Fernley \$500.00
- This quote does not include DFSC
- Terms: Net 30 Days; subject to credit approval.
- Product terms are determined by the manufacturer

- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION
- WE REQUIRE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.

SIGNED ACCEPTANCE _____ **DATE** _____

COOK CONCRETE PRODUCTS, INC.*—Precast—*Member of
NPCA
The Concrete Solutions

MANHOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562

FAX (530) 243-6881

www.cookconcreteproducts.com

e-mail: Info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)

P. O. BOX 720280

REDDING, CA 96099

February 25, 2013

Quotation #V-6140

Subject: CDOT Contract No. 03-3F0304
Nevada County, CA
Bid Opening: February 27, 2013

Cook Concrete Products, Inc.
State of California Small Business Certified #1014327

Gentlemen:

We are pleased to submit the following quote for material which we can supply for the above job.

Item

29

MINOR CONCRETE (MINOR STRUCTURES)Precast Concrete Inlets:

Manufactured to Caltrans and project specifications. Oversize pipe openings are sized and located per plans. Floors are included and poured with specified outflow slope. Steps are included. Cubic yards shown below are from "Drainage Quantities" chart.

Precast Inlets are made with separate top sections to "provide means for final grade adjustments" as required by Caltrans Std. Specs. 51-1.02 Para. 3.

Frames and grates are quoted separately under Item Number 35.
(Not included in \$/CY below).

	<u>Qty</u>	<u>Avg CY/Inlet</u>	<u>\$/CY</u>	<u>Total \$</u>
G-1 Inlet	2 ea	1.61	\$649.00	\$2,089.78
Mod GDO Inlet	1 ea	2.82	\$649.00	\$1,830.18
Total Cubic Yards/Inlets	6.04			
Total \$	\$3,919.96			
Average \$/Yard/Inlet	\$649.00			

H.D.P.E. Storm Drain Pipe

Pipe quoted is furnished in 20 ft. sections with watertight integral bell couplings.

	<u>Qty</u>	<u>Unit Price</u>	<u>Total \$</u>
33 18" Diameter Type "S"	100 lf	\$10.32 lf	\$1,032.00

COOK CONCRETE PRODUCTS, INC.

—Precast—



Precast ... The Concrete Solution

MANHOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562

FAX (530) 243-6881

www.cookconcreteproducts.com

e-mail: Info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)

P. O. BOX 720280

REDDING, CA 96099

Item35 Miscellaneous Iron & Steel (Plain, not galvanized)

	<u>Qty</u>	<u>Lbs/Unit</u>	<u>\$/Lb</u>	<u>Total \$</u>
<u>24-12x Frame & Grate For:</u>				
G-1 Inlet	2 sets			
Adjust Inlet	<u>1 set</u>			
	3 sets	239	\$1.45	\$1,039.65
<u>GDO Frame & 2ea 24-12x Grates For:</u>				
Mod GDO Inlet	1 set	478	\$1.39	\$664.42
Total Lbs.	1,195			
Total \$	\$1,704.07			
Average \$/l.b.	\$1.43			

NOTE: Miscellaneous Iron & Steel is sold as an integral part of the precast items quoted and cannot be purchased separately.

SUPPLIERS CERTIFICATE OF COMPLIANCE

A Certificate of Compliance will accompany each delivery.

All materials quoted by Cook Concrete Products, Inc. for this job are offered subject to engineer's approval.

Precast materials included in quote are quoted as a package. Please contact us if you are interested in breaking apart precast items.

Materials quoted subject to the standard terms and conditions attached.

Thanks for considering the use of quality products manufactured and/or sold by Cook Concrete Products, Inc.

Sincerely,


Vince Rodriguez
Cook Concrete Products, Inc.



MBI

Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261



Date: February 27, 2013

Bid Number: 5028

FACSIMILE BID TRANSMITTAL

To: ESTIMATOR

Bid Date: February 27, 2013

Contract No: CDOT# 03-3F0304

Location: Nev-80-Near Truckee

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 4 of 4 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 4 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2014.

Please call our Estimator at Extension 210 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.


Clark D. Ebinger - President

TOTAL PAGES 4 (Including this page)
Page 1 of 4

MIDSTATE BARRIER, INC.

Job Code: 5028
Description: CDOT#03-3F0304/NEV-80-near TRUCKEE-W.& E. OF DONNER PASS ROAD OC #5028

Proposal

Pay Item No.	Description Subtotal Description	Quantity	Unit of Measure	Unit Price	Total Price
	54inch CIDH-SIGN	48.00	LF	3,777.00	185,073.00
	FURN.SS-TRUSS	24,891.00	LB	4.45	110,764.95
	INST.SS-TRUSS	24,891.00	LB	0.60	14,934.60
	FURN.LAM,1inch,TYPE A, SP OH	400.00	SF	23.00	9,200.00
	OVERHEAD SIGN STRUCTURES, SIGN PANELS, CIDHs			Subtotal:	319,972.55
36	MBGR	130.00	LF	64.50	8,385.00
38	EAA-SFT	2.00	EA	650.00	1,300.00
39	CRASH CUSHION-X-TENSION MEDIAN ATTN.,full system	1.00	EA	10,000.00	10,000.00
	METAL BEAM GUARD RAIL/CRASH CUSHION-X-TENSION			Subtotal:	19,685.00
40	CONC.BARR.-TYPE 60S	930.00	LF	50.00	46,500.00
41	CONC.BARR.-TYP 60SF	330.00	LF	258.00	85,140.00
46	CONC.BARR.-TYPE 60SC	1,750.00	LF	78.50	137,375.00
47	CRASH CUSHION-TRACC	1.00	EA	18,000.00	18,000.00
	CONCRETE BARRIER, TYPE 60 SERIES/CRASH CUSHION-TRACC			Subtotal:	287,015.00
GRAND TOTAL:					628,572.55

IN

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.
STEPHEN V. GIFFORD
VICE PRESIDENT/ESTIMATOR #210
2.27.2013

Signed: _____

2.27.2013

OK PER STEVEN GIFFORD



ELECTRICAL CONTRACTORS, INC.

Corporate Office Address: 4770 N. Belleview Avenue, Suite 300 • Kansas City, Missouri 64116-2188 • (816) 474-9340 • Fax (816) 471-3569

February 27, 2013

ELECTRICAL PROPOSAL

Re: Caltrans Contract #03-3F0304
OHS & Sign Lighting
I-80 In Nevada County Near Truckee

Gentlemen;

PAR Electrical Contractors, Inc. is pleased to submit our cost proposal for the electrical work on the above referenced project. All work to meet with plans, specifications, and Caltrans requirements. We have seen addendum's 1 thru 3.

<u>Bid Item</u>	<u>Quantity</u>	<u>Description</u>	<u>Unit Cost</u>	<u>Amount</u>
28	49 FT	6 54" CIDH Concrete Pile	\$ 2,179.00	\$ 106,771.00
30	24,891 LB	1 Furnish Sign Structure (Truss)	\$ 5.30	\$ 131,922.30
31	24,891 LB	Install Sign Structure	\$.59	\$ 14,685.69
32	400 SQFT	Furnish Laminated Panel Sign	\$ 31.50	\$ 12,600.00
43	1 LS	Maintain Existing TMS	\$ 1,500.00	\$ 1,500.00
44	1 LS	Sign Illumination	\$ 16,500.00	\$ 16,500.00

Patch - NO

DAYS 10

TOTAL \$ 283,978.99

Price excludes SWPPP, traffic control, inspection, testing, permits and/or fees. If you require a bond, add one (1%) percent to this proposal. Our price does not include a bond.

Our CIDH Pile price is based on conditions outlined in section 49-1.03 with a maximum psi of 14,000. If we encounter rock hardness and conditions above 14,000 psi requiring additional specialty equipment and procedures, this work will be charged at a T&M rate.

If you have any questions concerning this proposal, feel free to contact Shane Glenn.

Yours truly,

PAR Electrical Contractors, a wholly owned subsidiary of Quanta Services, Inc.

Shane Glenn
Division Manager



ABSL Construction

8435 24th Ave, Sacramento, Ca. 95826
TE: (916) 379-0442 Fax: (916) 379-0443

Contractors License A 621781
SMBE & WBE Certification CT-005270

Bid Quotation AC Grinding

Project Name: Ca Dot Pave median, Install concrete median....
Project Number: 03-3F0304
Location: Truckee, Nevada County, California

Grinder, AC Grinding Daily Rates:

Daily Minimum Charge \$ 4200.00

This price is for an 80" or 87" High HP cold planer machine, *Wirtgen W 2100*. Up to 12 inches depth. \$100.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$ 3800.00

This price is for an 80" inch cold planer machine, *Wirtgen W 2000*. Up to 12 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$ 2850.00

This price is for an 48" inch cold planer machine, *Wirtgen W 1200*. Up to 12 inches depth. \$100.00 additional for night work. \$400.00 per hour overtime. \$300.00 additional for Saturday work. \$600.00 additional for Sunday work.

Daily Minimum Charge \$ 3350.00


This price is for an 12",24",36" inch cold planer machine, *Wirtgen W 120*. Up to 12 inches depth. \$100.00 additional for night work. \$400.00 per hour overtime. \$300.00 additional for Saturday work. \$600.00 additional for Sunday work.

Mobilization: \$200 each way

ABSL Construction to cold plane asphalt concrete and load cuttings into trucks provided by the contractor.
Portland cement concrete grinding is excluded from this quotation.
ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.
Contractor to provide water or water meter and provide traffic control during cold planing operation.
All areas to be ground shall be clearly marked by the general or the job inspector.
Anything not specifically included in this price should be considered excluded.
ABSL Construction does not accept backcharges due to machine breakdown during operation.
Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.
ABSL does not accept force account rates or retention.
This quotation will be part of our contract or purchase order agreement and is valid for one month after the bid date.
If you have any questions regarding the above quote please call me at (916) 379-0442 or fax at (916) 379-0443

Section C.2

Rejected DBE Subcontractor Quotes



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Box 8068, Fountain Valley, CA. 92728-8068

8390 Capwell Drive, Oakland, CA 94621

www.My-DVBE.com

License No. 878478 - A / Haz

SAFETY COURSES OFFERED BY SafetyGENI™

Crane TrainingCCO Written Exams
CCO Practical Exams**Traffic Control Coning &
Flagging Awareness****Safety Orientation for
Construction****Scaffold Safety Awareness****Fall Protection Awareness****Trench Safety Competent
Person Awareness****Trench Rescue****Confined Space****Confined Space Rescue****Urban Search & Rescue****Respirator Training &
Fit Testing****CPR & First Aid****Crane Operator Awareness****Forklift Training Awareness****Aerial Lift Awareness****Hearing Conservation
Training****DOT HM 126F/181
Awareness****Emergency Response
Awareness / Refresher
Operational
Technician
Specialist****HAZWOPER
Awareness / Refresher
Supervisor
Waste Site Worker****Household Hazardous Waste****Asbestos Training****Lead Training****24 Hr SWPPP Training**

Phone: 714-479-1199

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

GENI Ref. No. 03-3F0304

February 22, 2013

Est. \$1.6M

Bid Date: 2/27/2013

Duration: 30 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 03-3F0304**03-NEV-80-R12.3/13.3;****PAVE MEDIAN; INSTALL CONCRETE MEDIAN BARRIER & SIGN TRUSS STRUCTURE.******* Acceptance of This Bid is good for 30 Days from Bid Date. *******Item 1 > Lead Compliance Plan (LCP) for Earth Material Containing Lead (EMCL)^{1,3,5,7}**

Options:

- | | |
|--|------------|
| 1) Lead Plan only (Certified by CIH); or | \$785.00 |
| 2) Lead Plan (Certified by CIH) and Awareness Training; or | \$2,120.00 |
| 3) Lump Sum (plan, training, air monitoring, analysis, report) | \$3,420.00 |

Item 3 > Traffic Control (partial)> Arrow Boards^{1,2,3,8}

- | | |
|--------------------------|-----------|
| 4 Weeks Rate (each unit) | \$575.00* |
| 7 Days Rate (each unit) | \$275.00* |

Item 5 > Portable Changeable Message Signs (partial)^{1,2,3,8}

- | | |
|--------------------------|-------------|
| 4 Weeks Rate (each unit) | \$1,275.00* |
| 7 Days Rate (each unit) | \$575.00* |

* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Oakland Facility: No Fees

Item 8 > Job Site Management (partial)^{1,3,6,7}

Lump Sum \$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's Job Site Management requirements.

OR

Lump Sum \$2,770.00

JSM Package - Option 2Instructor led, on-site training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

Quote



R.E. SERRANO, INC. IS A CALTRANS CERTIFIED
DBE - CERTIFICATION #CT-029324

TO:

Estimator

FROM:

Matt Sorrow

PROJECT DESCRIPTION:

Route 80 Donner Pass Rd Truckee

DATE:

February 27, 2013

BID FOR CONTRACT NO.:

03-3F0304

TOTAL NO. OF PAGES:

2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.


Bid Item	Description	Unit	Quantity	Unit Price	Total
40	Concrete Barrier Type 60	LF	930	\$ 62.00	\$ 57,660.00
41	Concrete Barrier Type 60SF	LF	330	\$ 236.00	\$ 77,880.00
46	Concrete Barrier Type 60SC	LF	1,750	\$ 98.00	\$ 171,500.00
TOTAL					\$ 307,040.00

Exclusions:

- Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
- Survey, layout and/or staking.
- Dust control and haul road maintenance.
- Sweeping and/or vacuum broom, other than directly related to our work.
- Bonds, permits, fees and cost thereof.
- Excavation, grading, compaction, backfill and/or shoring.
- Pavement markings (Temporary or Permanent).
- Furnishing or moving any of the following will be the responsibility of others and will be scheduled by prime not to interfere with our work; K-Rail, crash cushions, QCMB, traffic control, CMS, k-rail end protection devices, terminal sections, crash arrays.
- Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
- Post Mile Markers.
- Dewatering and control of surface water.
- Removal or disposal of hazardous or contaminated materials and any related costs.
- Utility Relocations.
- Architectural finishes, stains, or color.
- Notification of property owners and/or tenants.
- Installation or protection of weep pipes, electrical pull boxes, drainage inlets, deck dowels, fencing, barrier mounted signs, imbeds, and/or any related items or reinforcing details.
- Maintaining existing traffic management system elements during construction and all related work.
- Clearing and Grubbing.
- Labor and hardware for tie-ins to existing or new metal beam guard rail.
- Furnishing or placing any materials under concrete barrier or any related work.
- "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
- Protection of Railroad Facilities and Railroad Insurance and flaggers.
- Retention.
- Traffic Control and all related work.
- Protecting and closing the gap between removed barriers and barriers being constructed.
- All Electrolier and pull box hardware.
- Coring barrier for fence posts, any fence hardware.
- Remedies for concrete stains on asphalt.
- Structure excavation, and backfill.

Special Conditions:

- RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
- All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, regardless of the payment or reimbursement to prime from owner.
- No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.



MAY-HAN ELECTRIC INC. DBA M&M ELECTRIC					
1600 Auburn Blvd					
Sacramento, CA 95815					
UDBE #38278 SBE #32247					
CalTrans - Contract No. 03-3F0304					
CONSTRUCTION ON STATE HIGHWAY IN NEVADA COUNTY NEAR TRUCKEE FROM					
0.4 MILE WEST OF DONNER PASS ROAD OVERCROSSING TO 0.1 MILE					
EAST OF DONNER PASS ROAD OVERCROSSING					
BID DATE: 2/27/2013					
Addendum: 1, 2, NOTED					
Item	Description	Unit	Qty	Unit Cost	Item Cost
43	Maintain Existing Traffic Management System	LS	1	2,500.00	2,500.00
44	Sign Illumination	LS	1	23,606.00	23,606.00
					0.00
					0.00
					0.00
	Total Electrical Items				26,106.00
DOES NOT INCLUDE CALTRANS TRAVEL FEES					
Our quotation is complete (except the exclusions listed below) including all applicable taxes and is in strict accordance with the Specifications provided by the Owner. Our quotation includes traffic control for our work.					
Exclusions:					
This quotation does not include bond costs, engineering, staking, permits, striping, generator, PG&E Electric hook up fees or energy costs.					
California State License Number 260864					
Bond Rate 8/10%					
Please call Randy with any questions pertaining to this quote 916-929-0150					

Sierra Safety Company

215 Taylor Road
Newcastle, CA 95658
USA

QUOTATION

Quote Number: 4293
Quote Date: Feb 27, 2013
Page: 1

Voice: 916-663-2026
Fax: 916-663-1858

Caltrans #03-3F0304
03-Nev-80-R12.3/13.3
Bid Date: February 27, 2013

**D.V.B.E. & SMALL BUSINESS
CERTIFIED**

F.O.B. Newcastle	3/29/13	Net 30 Days from Date of Invoice
------------------	---------	----------------------------------

Quantity	Description	Unit Price	Total Price
1.00	RNCMS RENTAL PORTABLE CMS BOARD: Monthly Rate Per Board	1,050.00	1,050.00

Sales Tax Added at Time of Order.

Section D

Publications

**Minority Focus Journal Ad posted to website
www.dbegoodfaith.net on 01/15/2013 at 1:38PM**

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Tim Morgan
Project Coordinator
Tim Morgan
Contact Information
P.O. Box 50760
Sparks, Nevada
89435
Tel : 775-355-0420
Fax : 775-355-0535

**Sierra Nevada
Construction, Inc.**

is seeking qualified DBEs

Project Name
Caltrans 03-3F0304

Awarding Agency
Caltrans

Project Location
Truckee, Nevada County, California

Bid Date & Time
02/27/2013 at 02:00 P.M

Bid/Contract #
03-3F0304

Project Details
Sierra Nevada Construction, Inc. is seeking qualified DBEs for Caltrans contract 03-3F0304 for construction on state highway in Nevada County near Truckee from 0.4 mile West of Donner Pass Road Overcrossing to 0.1 mile east of Donner Pass Road Overcrossing. We are soliciting quotes for the following: Sand and Gravel, Aggregate Base, Erosion Control Materials, Guard Railings & Barriers, Electrical & Signals, Misc. Iron & Steel Frame, Cover & Grate, Asphalt, Asphalt Oil Supply, Asphaltic Emulsion, Concrete and Cement, Pipe, QA/QC, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Roadway Excavation, Grading, Aggregate Base, Erosion Control, Tack Coat, Paving Asphalt (Asphalt Concrete), Minor Concrete Structure, Plastic Pipe, Drop Inlets, Metal Beam Guard Railing, Concrete Barrier, Temporary K-Rail, Painted Traffic Stripe & Marking, Sign Structure, Electrical, Lighting, Maintaining Existing Traffic Management System, Environmental Engineer / SWPP / WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental / Broker, Trucker, Water Truck Rental, AC & Concrete Cutting, Sweeping, Construction Equipment Rental, Heavy Equipment Rental, Demolition, Drilled Concrete Pile, and Crash Cushion. All bid items are available and when practical will be split apart to assist in bidding.

SNC is a union signatory contractor and is an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

**Minority Trade Journal Ad posted to website
trade.dbegoodfaith.net on 01/15/2013 at 1:38PM**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Sierra Nevada Construction, Inc. is Seeking Qualified

DBE

Bid Due Date : 02/27/2013 at 02:00 P.M Bid No : 03-3F0304

Contact Estimator : Tim Morgan

Project Name : Caltrans 03-3F0304
 Agency Name : Caltrans
 Project City : Truckee
 Project County : Nevada County
 Project State : California
 Project Details :

Sierra Nevada Construction, Inc. is seeking qualified DBEs for Caltrans contract 03-3F0304 for construction on state highway in Nevada County near Truckee from 0.4 mile West of Donner Pass Road Overcrossing to 0.1 mile east of Donner Pass Road Overcrossing. We are soliciting quotes for the following: Sand and Gravel, Aggregate Base, Erosion Control Materials, Guard Railings & Barriers, Electrical & Signals, Misc. Iron & Steel Frame, Cover & Grate, Asphalt, Asphalt Oil Supply, Asphaltic Emulsion, Concrete and Cement, Pipe, QA/QC, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Roadway Excavation, Grading, Aggregate Base, Erosion Control, Tack Coat, Paving Asphalt (Asphalt Concrete), Minor Concrete Structure, Plastic Pipe, Drop Inlets, Metal Beam Guard Railing, Concrete Barrier, Temporary K-Rail, Painted Traffic Stripe & Marking, Sign Structure, Electrical, Lighting, Maintaining Existing Traffic Management System, Environmental Engineer / SWPP / WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental / Broker, Trucker, Water Truck Rental, AC & Concrete Cutting, Sweeping, Construction Equipment Rental, Heavy Equipment Rental, Demolition, Drilled Concrete Pile, and Crash Cushion. All bit items are available and when practical will be split apart to assist in bidding.

Contact Details : Tim Morgan
 P.O. Box 50760
 Sparks, Nevada 89435
 Tel : 775-355-0420
 Fax : 775-355-0535

SNC is a union signatory contractor and is an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

Section E

Caltrans Prime Opt-in Advertisement

CALIFORNIA DEPARTMENT OF
TRANSPORTATION



[Caltrans](#) > [Engineering](#) > [Office Engineer](#) > [Ads for Bid](#) > [This Week](#)

Listing for all primes seeking assistance with project 03-3F0304. 3 results found.

Contractor: Peterson Chase General Engineering Construction Inc. **Contact:** Monica Safarik

Address: 1792 Kaiser Avenue, Irvine, CA 92614

Phone: 949-252-0441 **Fax:** 949-252-0266 **Email:** monica@petersonchase.com

Services needed: Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE BARRIER, SAND BACKFILL, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, 54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (MISC. CONSTRUCTION), MISCELLANEOUS IRON & STEEL, MBGR, END ANCHOR ASSEMBLY (TYPE SFT), CONCRETE BARRIER (TYPE 60S), CONCRETE BARRIER (TYPE 60SF), 4" TWO-COMPONENT PAINT TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SIGN ILLUMINATION, MODIFY SIGN ILLUMINATION.

Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, and materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson Chase General Engineering Construction, Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 1792 Kaiser Avenue, Irvine, CA 92614, between 8:00 AM and 3:00 PM Monday through Friday by appointment or on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Peterson Chase GEC, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase GEC, Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 01/15/2013

Contractor: A. Teichert & Son, Inc. dba Teichert Construction **Contact:** Dale Criswell

Address: 4401 Duluth Ave. Rocklin, CA 95765

Phone: 916-645-4829 **Fax:** 916-645-4801 **Email:** dcriswell@teichert.com

Services needed: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, SWPPP, Street Sweeping, CIDH Piles, Sign Structures, MBGR, Concrete Barriers, Striping & Marking, Electrical, Misc. Iron & Steel, and Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation.

Requirements: Plans and specifications are available from the Caltrans website, http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and the Teichert Lincoln Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and

accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from Dale Criswell. EQUAL OPPORTUNITY EMPLOYER
Date posted: 01/16/2013

Contractor: Sierra Nevada Construction, Inc. **Contact:** Tim Morgan

Address: 2055 E Greg Street Sparks, NV 89431

Phone: 775-355-0420 **Fax:** 775-355-0535 **Email:** tmorgan@snc.biz

Services needed: SNC is seeking qualified DBEs for Caltrans contract 03-3F0304 for construction on state highway in Nevada County near Truckee from 0.4 mile West of Donner Pass Road Overcrossing to 0.1 mile east of Donner Pass Road Overcrossing. We are soliciting quotes for the following: Sand and Gravel, Aggregate Base, Erosion Control Materials, Guard Railings & Barriers, Electrical & Signals, Misc. Iron & Steel Frame, Cover & Grate, Asphalt, Asphalt Oil Supply, Asphaltic Emulsion, Concrete and Cement, Pipe, QA/QC, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Roadway Excavation, Grading, Aggregate Base, Erosion Control, Tack Coat, Paving Asphalt (Asphalt Concrete), Minor Concrete Structure, Plastic Pipe, Drop Inlets, Metal Beam Guard Railing, Concrete Barrier, Temporary K-Rail, Painted Traffic Stripe & Marking, Sign Structure, Electrical, Lighting, Maintaining Existing Traffic Management System, Environmental Engineer / SWPP / WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental / Broker, Trucker, Water Truck Rental, AC & Concrete Cutting, Sweeping, Construction Equipment Rental, Heavy Equipment Rental, Demolition, Drilled Concrete Pile, and Crash Cushion. All bit items are available and when practical will be split apart to assist in bidding.

Requirements: SNC is a union signatory contractor and is an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line

Date posted: 01/22/2013

Send your comments and suggestions to: [OE Web Integration Architect](#)

[Conditions of Use](#) | [Privacy Policy](#)
Copyright © 2007 State of California

Sierra Nevada Construction, Inc.

Caltrans
Contract No. 03-3F0304

Good Faith Effort Documentation

Table of Contents

Good Faith Effort
Sierra Nevada Construction, Inc.

Caltrans **Contract No. 03-3F0304**

1. Section 1- Caltrans Bidder- DBE-Good Faith Forms
2. Section A – Items of Work Offered
3. Section B – Bid Solicitations
4. Section C – List of Selected Firms vs. Rejected Firms
5. Section D – Publications
6. Section E - Caltrans Prime Opt-in Advertisement

Section 1

Caltrans Bidder- DBE-Commitment & Good Faith Efforts Documentation



PO Box 50760
Sparks, NV 89435
(775) 355-0420
FAX: (775) 355-0535

LETTER OF TRANSMITTAL

TO: MSC 43, Office Engineer
California Dept of Transportation
1727 30th Street
Sacramento, CA 95816-7005
(916) 227-6296

DATE: March 1, 2013
JOB NAME: Caltrans 03-3F0304
SNC JOB #:

WE ARE SENDING YOU Attached Under separate cover via _____
following items:

- Proposal
- Contract Doc's
- Change Order
- Billing
- Specifications
- Submittal
- Drawings
- Copy of Letter
- DBE Documentation

COPIES	DATE	NO.	DESCRIPTION
1			DBE Commitment Form
1			Good Faith Efforts Documentation

THESE ARE TRANSMITTED AS CHECKED BELOW:

- For Approval
- As Requested
- Approved As Noted
- For Your Use
- Approved As Submitted
- For Signature
- For Review and Comment
- for Bids due

REMARKS: _____

COPIES TO: file

BY: Tim Morgan
Estimator/ Project Manager